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STAGE 1 4.0
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PROPOSED PAVEMENT

CRC PAVEMENT, 14"
STABILIZED SUB-BASE, 6”
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MATERIAL, TYPE B, 24" \

STAGE 1| OVERLAP

TEMPORARY CONCRETE BARRIER
(PINNED TO PAVEMENT AT
EVERY OTHER PIECE)
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STAGE 3 PAVEMENT REMOVAL LIMIT

2.0’

2.0’

TEMPORARY CONCRETE BARRIER
(PINNED TO PAVEMENT AT

PAVEMENT REMOVAL
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PCC BASE COURSE, 107%

PAY LIMIT OF STABILIZED SUB*BASE/

3.0’ SUB-BASE GRANULAR MATERIAL, 6"+

4.0’

PAY LIMIT OF GEOTECHNICAL FABRIC-—/

PAY LIMIT OF SUB-BASE GRANULAR MATERIAL

/

TEMPORARY PAVEMENT
(REFER TO DETAIL FOR
TEMPORARY PAVEMENT
AND MILLING OPERATIONS
FOR CROSS-SLOPES)

STAGE 1 PAVEMENT

STAGE 2 PAVEMENT REMOVAL LIMIT

WS\\i\__. BIT. CONC. SURFACE COURSE, 1V/p"'#
BIT. CONC. BINDER COURSE, 4%+

12.0/ 3.0°

2.0’

. STAGE 1 PAVEMENT

CRC PAVEMENT, 14”7
STABILIZED SUB-BASE, 6

SUB-BASE GRANULAR
MATERIAL, TYPE B, 247 \

STAGE

OVER-DIG

%PAVEMENT REMOVAL

EXISTING LANES
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TEMPORARY CONCRETE BARRIER
(PINNED TO PAVEMENT AT
EVERY OTHER PIECE)

AN

N

2
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. STAGE 1 PAVEMENT

USE CAUTION WHEN EXCAVATING—/
TO PROTECT FABRIC

STAGE 2 REMOVAL & OVER-DIG

SR

\—EARTH EXCAVATION

BIT. CONC. SURFACE COURSE, 1+
BIT. CONC. BINDER COURSE, 4%
PCC BASE COURSE, 10“%

SUB~BASE GRANULAR MATERIAL, 6%

o 207 EXISTING LANES

12.0’ 3.0’
STAGE 2 PAVEMENT STAGE
OVERLA

CRC PAVEMENT, 14"
STABILIZED SUB-BASE, &”

SUB-BASE GRANULAR
MATERIAL, TYPE B, 24"—-W\\

2
P

TEMPORARY CONCRETE BARRIER
(PINNED TO PAVEMENT AT
EVERY OTHER PIECE)

BIT. CONC. SURFACE COURSE, 1"+
BIT. CONC. BINDER COURSE, 4%+
PCC BASE COURSE, 107%

3.0

PAY LIMIT OF STABILIZED SUB—BASE/

OVERLAP GEOTECHNICAL FABRIC
(1 MINIMUM)

TYLININTERNATIONAL

STAGE 2 PAVEMENT
SEE NOTE *2

SUB-BASE GRANULAR MATERIAL, 6%

PAY LIMIT OF GEOTECHNICAL FABRIC
AND SUB-BASE GRANULAR MATERIAL

EVERY OTHER PIECE)

1.0

STAGE 1 & 2 PAVEMENT

USE CAUTION WHEN EXCAVATING
TO PROTECT FABRIC

STAGE 3 REMOVAL

\—EARTH EXCAVATION

STAGE 3 PAVEMENT

TEMPORARY CONCRETE BARRIER
(PINNED TO PAVEMENT AT
EVERY OTHER PIECE)

2.0 2.0°

£

CRC PAVEMENT, 14~
STABILIZED SUB-BASE, 6

SUB-BASE GRANULAR
/I\KTERIAL. TYPE B, 24"

1.0° 1Y,

OVERLAP GEOTECHNICAL FABRIC
(1 MINIMUM)

STAGE 3 PAVEMENT

NOTES:

L.

THESE SECTIONS DEPICT MAINLINE DAN RYAN.
SIMILAR SITUATIONS OCCUR ALONG I-57 WITH
A LESSER NUMBER OF LANES, BUT SAME
CONSTRUCTION REQUIREMENTS.

STAGE 2A WILL REQUIRE A 3.0’ WIDE STRIP OF
TEMPORARY PAVEMENT BETWEEN SB I-94 STA.
1260+00 AND STA. 1270+00. ADDITIONAL
THICKNESS OF CONCRETE WILL BE INCLUDED IN
THE COST OF THE TEMPORARY PAVEMENT.
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