

NOTES:

TYLININTERNATIONAL

- THERE CAN BE NO MORE THAN TWO (2) WORK ZONE ACCESS/EGRESS COMBINATIONS AND THE CONTRACTOR MUST MAINTAIN AT LEAST ONE (1) EXPRESS LANE ACCESS DURING STAGE 2 CONSTRUCTION.
- THE CONTRACTOR SHALL NOT ENTER OR EXIT THE HAUL ROAD WITHIN THE 100' BARREL-SPACING AREA. WORK ZONE ACCESS AND EGRESS WILL ONLY BE PERMITTED AT THE DESIGNATED LOCATIONS.

- 3. FOR EXPRESS LANE WORK ZONE EGRESS, TAPER LENGTHS SHALL FOLLOW DISTRICT 1 STANDARD TC-18.
- 4. THE CONTRACTOR SHALL CLOSE OPENINGS WITH BARRELS WHEN NOT BEING USED FOR ACCESS.
- 5. TEMPORARY PAVEMENT MARKINGS SHALL BE CARRIED THRU THE OPENING.

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	ILLINOIS DEFARIMENT OF TRANSPORTATION
		F.A.I. 94 (DAN RYAN EXPRESSWAY)
		GENERAL NOTES
		CONSTRUCTION STAGING NOTES
		CONSTRUCTION STAGING NOTES
		MAINTENANCE OF TRAFFIC DETAILS
		CUEET 40 OF 40
		SHEET 12 OF 12

SCALE: NO SCALE
DATE: MARCH 1, 2006

DRAWN BY: RTM CHECKED BY: TGB