

MATCH LINE SEE SHEET MOT-17  
WEST FRONTAGE CONNECTOR  
STA. 6035+50.00

MATCH LINE SEE SHEET MOT-17  
ARSENAL RD STA. 918+00.00

MATCH LINE SEE SHEET MOT-19  
WEST FRONTAGE CONNECTOR  
STA. 6050+00.00

MATCH LINE SEE SHEET MOT-19  
ARSENAL RD STA. 932+50.00

**MAINTENANCE OF TRAFFIC LEGEND**


- WORK ZONE (CURRENT STAGE)
- WORK ZONE (CONTD. FROM PREVIOUS STAGE)
- DIRECTION OF TRAFFIC
- PLASTIC DRUMS, SPACING AS SHOWN
- TEMPORARY PAVEMENT (INSTALLED IN CURRENT STAGE)
- TEMPORARY PAVEMENT (INSTALLED IN PREVIOUS STAGE)
- ARROW BOARD
- TEMPORARY IMPACT ATTENUATOR, TL 3
- TEMP. CONC. BARRIER W/ PRISMATIC REFLECTORS @ 25 FT CTRS.
- VERTICAL PANELS, SPACING AS SHOWN

CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS DURING CONSTRUCTION. PROVIDE CONSTRUCTION SIGNS PER DISTRICT 1 STANDARD TC-10. SEE NOTE 1.

CONTRACTOR SHALL MAINTAIN DRIVEWAY ACCESS DURING CONSTRUCTION. PROVIDE CONSTRUCTION SIGNS PER DISTRICT 1 STANDARD TC-10. SEE NOTE 1.

**NOTE**  
1. MAINTAIN DRIVEWAY ACCESS DURING CONSTRUCTION. COMPLETE CONSTRUCTION OF DRIVEWAY USING TEMPORARY HMA PAVEMENT TO MATCH PROPOSED PAVEMENT ELEVATIONS (SEE TS-2 FOR TEMPORARY PAVEMENT DESIGN). TEMPORARY PAVEMENT ON ALL DRIVEWAYS ON ARSENAL ROAD SHALL BE COMPLETED CONCURRENTLY USING NIGHT-TIME CLOSURE PRIOR TO IMPLEMENTATION OF STAGE 2. COMPLETE CONSTRUCTION OF DRIVEWAY AND PROPOSED ARSENAL ROAD PAVEMENT PER STD. 701431-05 IN STAGE 4.

**EJM ENGINEERING, INC.**  
411 South Wells Street Suite 800  
Chicago, Illinois 60607



FILE NAME = ...ND160F12-SHT-STAGING109.dgn	USER NAME = gra	DESIGNED - GR	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>MAINTENANCE OF TRAFFIC STAGE 1</b>		F.A.I. RTE. 55	SECTION 99-2HB-2B-1	COUNTY WILL	TOTAL SHEETS 756	SHEET NO. 104	
PLOT SCALE = 1/80	CHECKED - RY	REVISED -	REVISED -		SCALE: 1"=50'	SHEET NO. 8 OF 13 SHEETS	STA. TO STA.	CONTRACT NO. 60F12				
PLOT DATE = 2/2/2011	DATE - 02/04/2011	REVISED -	REVISED -		FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT							
FINAL												