



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 14, 2022

SUBJECT: FAP Route 749 (IL 133)
Section (120)I
Douglas County
Contract No. 70F80
Item No. 51, April 29, 2022 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 5 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

HOT-MIX ASPHALT SHOULDERS, SPECIAL

Eff. 03-09-2001

Rev. 11-17-2021

In addition to the requirements of Articles 406 and 1030 of the Standard Specifications the following restrictions shall apply.

The coarse aggregate for the Hot-Mix Asphalt Shoulders, Special shall be granite meeting the gradation requirement for CA-16. The Department must approve the aggregate for this mixture. The coarse aggregate shall be blended with natural sand, FA-01/02 and/or crushed gravel sand, FA-20 to meet the requirements for an IL9.5, **N90** mixture per article 1030.05(a). A maximum of 10% Recycled Asphalt Pavement (RAP) will be allowed in the mixture.

This work will be paid for at the contract unit price per ton (metric ton) for HOT-MIX ASPHALT SHOULDERS, SPECIAL.

DELAYED START OF MULTIPLE CONTRACTS

Add the following after the first paragraph of Article 108.03 of the Standard Specifications:

"Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a written request for a delayed start within 10 days after bid opening to each of the Regional Engineers in whose district the affected contract is located. The request shall include specific reasons for the delayed start in a contract prosecution coordination plan and a proposed progress schedule for each contract. Each Regional Engineer will schedule a meeting with the Contractor within five working days after receipt of the delayed start request. Schedules for the prosecution of each contract and exact starting dates, as well as dates for preconstruction conferences, for each contract shall be established. Consideration of a delayed start will not affect award decisions or the procedures followed to execute awarded contracts.

By submission of a delayed start request, the Contractor understands and agrees that the granting of a delayed start shall not be reason for an extension of time to complete the contract, and that the decision to approve a delayed start for any or all contracts will reside with the Department, whose decision shall be final.

Working day contracts granted a delayed start shall be scheduled for completion, except for off-pavement and/or cleanup work, by October 31, 2022. However, upon starting a working day contract, working days will be charged according to Article 108.04 until the contract is complete.

Completion date contracts granted a delayed start shall be scheduled for completion by the date specified elsewhere in the contract."

Revised April 14, 2022