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TELY 850" LONG.

CONTRACTOR SHALL WORK WITH THE AIRPORT THROUGH THE ENGINEER TO RESOLVE

ACCESS WILL BE GAINED THROUGH GATE 13 FOR PHASE 1.
5. CONTRACTOR SHALL PLACE THE TEMPORARY FENCE AT AN OFFSET THAT DOES NOT ENCROACH
CONTRACTOR SHALL IDENTIFY AREAS THAT MAY NOT ALLOW THE PROPER CONSTRUCTION OF THE

3. NO MORE THAN 3 CONSECUTIVE SUB PHASES MAY BE CONSTRUCTED SIMULTANEOUSLY.
4. PRIOR TO THE START OF PHASE 1E, 7 DAY NOTICE MUST BE PROVIDED TO THE AIRPORT,

6. PRIOR TO THE START OF CONSTRUCTION SUB PHASES ADJACENT TO RESIDENTIAL AREAS,

2. PHASE 1 HAS BEEN BROKEN INTO SMALLER SUB PHASES APPROXIMA
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