



ADVANCE SIGNING FOR WESTBOUND DIEHL ROAD  
(SPACING MAY VARY DUE TO FIELD CONDITIONS)

DESIGNED	PJO	REVISED	-
DRAWN	KES	REVISED	-
CHECKED	JCM	REVISED	-
DATE	12/14/2012	REVISED	-

STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC - STAGE 1C  
DIEHL ROAD

SCALE: AS SHOWN SHEET NO. 55 OF 117 SHEETS STA. 605+00 TO STA. 615+00

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
338	(112 & 113) WRS-6	DUPAGE	734	124
				CONTRACT NO. 60R31
ILLINOIS FED. AID PROJECT				