

## NOTES:

TYLININTERNATIONAL

- THERE CAN BE NO MORE THAN TWO (2) WORK ZONE ACCESS/EGRESS COMBINATIONS AND THE CONTRACTOR MUST MAINTAIN AT LEAST ONE (1) EXPRESS LANE ACCESS DURING STAGE 2 CONSTRUCTION.
- THE CONTRACTOR SHALL NOT ENTER OR EXIT THE HAUL ROAD WITHIN THE 100' BARREL-SPACING AREA. WORK ZONE ACCESS AND EGRESS WILL ONLY BE PERMITTED AT THE DESIGNATED LOCATIONS.

- 3. FOR EXPRESS LANE WORK ZONE EGRESS, TAPER LENGTHS SHALL FOLLOW DISTRICT 1 STANDARD TC-18.
- 4. THE CONTRACTOR SHALL CLOSE OPENINGS WITH BARRELS WHEN NOT BEING USED FOR ACCESS.
- 5. TEMPORARY PAVEMENT MARKINGS SHALL BE CARRIED THRU THE OPENING.

REVISIONS	ILLINOIS DEPARTMENT OF TRANSPORTATION	
NAME DATE	I ILLINOIS DEI AIVIN	MENT OF TRANSFORTATION
	] F.A.I. 94 (DAN	RYAN EXPRESSWAY
	- GENE	ERAL NOTES
· · · · · · · · · · · · · · · · · · ·	CONSTRUCTION STAGING NOTES	
	4 MAINTENANCE	OF TRAFFIC DETAILS
	d SHEE	T 13 OF 13
	1	
	- SCALE: NO SCALE	DRAWN BY: RTM

SCALE: NO SCALE
DATE: MARCH 7, 2006

CHECKED BY: TGB