
 
June 1, 2010 
 
SUBJECT:  Various Routes 
  Section 2010-019PP 
  Cook County 
  Contract No. 60K38 
  Item No. 128, June 11, 2010 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 2 of the Special Provisions. 
2. Revised sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
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If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987       Revised:  July 1, 1994 
 
Utility companies involved in this project have provided the following: 
 
No conflicts are anticipated. 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
WORK RESTRICTIONS 
Revised: May 28, 2010 
 
The Contractor will not be allowed to work on any parallel routes within one mile of each 
other.  The Contractor shall also submit a copy of the proposed patching sequence plan 
as identified by location to the Department for review and approval by the Engineer. 
 
The Contractor will be allowed a maximum of 14 calendar days for each lane closure 
(except the middle lane on a three lane section in each direction).  Once a lane is closed, 
the Contractor shall complete all patching and safely open the lane to traffic within the 14 
calendar days. 
 
For road sections with three lanes in each direction, the contractor will only be allowed a 
two lane closure to patch the middle lane from 9:00 PM Friday to 5:00 AM Monday.  The 
contractor shall use a PP3 concrete mix in accordance with the Standard Specifications 
for the middle lane patching. 
 
The three lane sections are on Golf Road (I-294 to Waukegan Road) and on Milwaukee 
Avenue (Hintz Road to Palatine Road). 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) 
Effective: May 1, 2007 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications.  
 
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) 
Effective: January 1, 2007 
 
For work outside the limits of bridge approach pavement, all references in the Highway 
Standards and Standard Specifications for reinforcement, dowel bars, tie bars and chair 
supports for pavement, shoulders, curb, gutter, combination curb and gutter and median shall 
be epoxy coated, unless noted on the plan. 

Revised 06/01/2010 
  


