
 
May 27, 2021 
 
 
SUBJECT FAU Route 3603 (Glenwood Dyer Road) 

Project HSIP-F0IY(879) 
Section 521WRS 
Cook County 
Contract No. 62F84 
Item No. 218, June 11, 2021 Letting 
Addendum A 

 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Schedule of Prices 
2. Revised pages 3-10 of the Special Provisions 
3. Revised sheets 6, 13, 28, 30, 32, 94, 117 & 126 of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
MTS 
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UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances resolution will be a function of the 
construction staging.  The responsible agency must relocate or complete new installations as 
noted in the action column; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

Stage 1,          STA: 
152+87.4    offset: 
36.2 

AT&T 
Pedestal 

Pedestal in conflict 
with PR multiuse 
path 

AT&T 
Pedestal to be 
relocated 

Stage 1,          STA: 
153+66.4    offset: 
30.8 

Telephone 
line 

Telephone line in 
conflict with PR 
catch basin 

AT&T 
Telephone line to be 
relocated 

Stage 1,          STA: 
155+97.1    offset: 
29.6 

Telephone 
line 

Telephone line in 
conflict with PR 
catch basin 

AT&T 
Telephone line to be 
relocated 

Stage 1,          STA: 
112+96.5    offset: 
38.2 

Gas lines 
Two gaslines in 
conflict with PR 
storm sewer 

Nicor 
Gas lines to be 
relocated 

Stage 1,          STA: 
111+61.3    offset: -
50.5 

Utility pole 
Pole in conflict with 
PR sidewalk 

ComEd Pole to be relocated 

Stage 1,          STA: 
113+14.2    offset: 
50.7 

Utility pole 
Pole in conflict with 
PR multiuse path 

ComEd Pole to be relocated 

Stage 1,          STA: 
116+27.3    offset: 
47.3 

Utility pole 
Pole in conflict with 
PR multiuse path 

ComEd Pole to be relocated 
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Stage 1,          STA: 
117+42.3    offset: 
48.6 

Utility pole 
Pole in conflict with 
PR multiuse path 

ComEd Pole to be relocated 

Stage 1,          STA: 
125+45.6    offset: 
56.1 

Utility pole 
Pole in conflict with 
PR multiuse path 

ComEd Pole to be relocated 

Stage 1,          STA: 
126+57.9    offset: 
49.2 

Utility pole 
Pole in conflict with 
PR multiuse path 

 Pole to be relocated 

Stage 1,          STA: 
136+30.4    offset: 
42 

Utility pole 
Pole in conflict with 
PR multiuse path 

ComEd Pole to be relocated 

 
 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
ACTION 

Stage 2,          STA: 
112+60.5    offset: -
45.7 

Telephone 
line 

Line in conflict with 
PR storm sewer pipe 

AT&T 
Telephone line to be 
relocated 

Stage 2,          STA: 
123+55.3    offset: -
41.4 

Telephone 
line 

Telephone line in 
conflict with PR 
storm sewer pipe 
and FES 

AT&T 
Telephone line to be 
relocated 

Stage 2,          STA: 
131+68.5    offset: -
36.6 

Telephone 
line 

Telephone line in 
conflict with PR 
storm sewer pipe 
and FES 

AT&T 
Telephone line to be 
relocated 

Stage 2,          STA: 
131+66.1    offset: -
25.5 

Handhole 
Handhole in area of 
PR shoulder 

Wow Fiber 
Handhole frame 
elevation to be 
adjusted 

Stage 2,          STA: 
112+53.5    offset: -
50.7 

Utility pole 
Pole in conflict with 
PR sidewalk 

ComEd Pole to be relocated 
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Stage 1: ________ Days Total Installation 
Stage 2: ________ Days Total Installation 
 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owners part can be secured.   
 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER ACTION 

Stage 1,          STA: 
146+85.4    offset: 
48.5 

AT&T 
pedestal 

Pedestal in area of 
grading 

AT&T Watch and protect 

Stage 1,          STA: 
157+23.2    offset: 
33.3 

Telephone 
line 

Line in proximity to a 
PR flared end 
section 

AT&T Watch and protect 

Stage 1,          STA: 
144+15.7    offset: 
40.1 

Petroleum 
line 

Line crossing 
underneath a PR 
storm sewer, in 
proximity to a catch 
basin and in area of 
ditch grading 

BP Watch and protect 

Stage 1,          STA: 
144+50.8    offset: 
29.4 

Petroleum 
line 

Line crossing 
underneath a PR 
storm sewer, in 
proximity to a catch 
basin and in area of 
ditch grading 

BP Watch and protect 
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Stage 1,          STA: 
129+90.0    offset: 
56 

CTV line 
Line in proximity to 
PR retaining wall 

Comcast Watch and protect 

Stage 1,          STA: 
135+08.8    offset: 
32 

CTV line 

Line crossing 
underneath a PR 
storm sewer and in 
area of ditch grading 

Comcast Watch and protect 

Stage 1,          STA: 
129+90.0    offset: 
56 

Electric line 
Line in proximity to 
PR retaining wall 

ComEd Watch and protect 

Stage 1,          STA: 
135+10.0    offset: 
32 

2 ComEd 
lines 

Lines crossing 
underneath a PR 
storm sewer and in 
area of ditch grading 

ComEd Watch and protect 

Stage 1,          STA: 
141+71.2    offset: 
28.2 

Gas line 

Line crossing 
underneath a PR 
storm sewer and in 
area of ditch grading 

Kinder Morgan Watch and protect 

Stage 1,          STA: 
142+22.9    offset: 
28.4 

Gas line 

Line crossing 
underneath a PR 
storm sewer and in 
area of ditch grading 

Kinder Morgan Watch and protect 

Stage 1,          STA: 
142+57.8    offset: 
28.1 

Gas line 

Line crossing 
underneath a PR 
storm sewer and in 
area of ditch grading 

Kinder Morgan Watch and protect 

Stage 1,          STA: 
143+87.4    offset: 
28.8 

Gas line 

Line crossing 
underneath a PR 
storm sewer, in 
proximity to a catch 
basin and in area of 
ditch grading 

Kinder Morgan Watch and protect 
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Stage 1,          STA: 
144+40.5    offset: 
25.4 

Water main 
Line underneath a 
PR catch basin 

Village of 
Lynwood 

Watch and protect 

Stage 1,          STA: 
113+00 to 157+23    
offset: 30 to 40 

Gas line 

Gas line underneath 
proposed ditch 
grading area and in 
proximity to several 
PR storm sewer 
pipes and structures 

Nicor  Watch and protect 

Stage 1,          STA: 
141+51.6    offset: 
29.9 

Oil line 

Line crossing 
underneath a PR 
storm sewer and in 
area of ditch grading 

Wolverine Watch and protect 

 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER ACTION 

Stage 2,          
STA: 147+31.1    

offset: -25.7 
Electric line 

Line crossing 
underneath a PR 

storm sewer and in 
proximity to a catch 

basin 

ComEd Watch and protect 

Stage 2,          
STA: 112+57.0    

offset: -36 
Gas line 

Gas line in proximity 
to a PR catch basin  

Nicor Watch and protect 

Stage 2,          
STA: 131+07.8    

offset: -34.5 

Fiber optic 
line 

Line in proximity to a 
PR catch basin 

Wow Fiber Watch and protect 

Stage 2,          
STA: 144+20.1    

offset: -32.4 

Fiber optic 
line 

Line crossing 
underneath a PR 

storm sewer and in 
area of ditch grading 

Wow Fiber Watch and protect 

Stage 2,          
STA: 144+40.8    

offset: -25.7 

Fiber optic 
line 

Line in proximity to a 
PR catch basin 

Wow Fiber Watch and protect 

Stage 2,          
STA: 146+07.0    

offset: -32.3 

Fiber optic 
line 

Line in proximity to a 
PR catch basin 

Wow Fiber Watch and protect 
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Stage 2,          
STA: 147+23.6    

offset: -32.3 

Fiber optic 
line 

Line in proximity to a 
PR catch basin 

Wow Fiber Watch and protect 

Stage 2,          
STA: 149+82.7    

offset: -31.9 

Fiber optic 
line 

Line in proximity to a 
PR catch basin 

Wow Fiber Watch and protect 

Stage 2,          
STA: 152+83.4    

offset: -28.4 

Fiber optic 
line 

Line crossing 
underneath a PR 

storm sewer and in 
proximity to a catch 

basin 

Wow Fiber Watch and protect 

 
The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility.  
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Phone  e-mail address 

 
 

AT&T 

 
 

Jim 
Fredrick 

 
 

(630) 573-5420 

 
 

jf1861@att.com 

 
 

ComEd 

 
 

Emily 
Craven 

 
 

(312) 718-8391 emily.craven@exeloncorp.com 

 
 

Nicor 

 
 

Saki 

 
 

(630) 388-2903 sforah@southernco.com 

 
Village of 
Lynwood 

 
Kahla 
Peay-
West 

 
 

(708) 758-8434 

 
 

kwest@villageoflynwood.net 
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WOW 

 
Jared 

Trombetta 

 
 

(630) 930-7673 Jared.Trombetta@wowinc.com 

 
 

MCI / Verizon 

 
Joe 

Chaney 

 
 

(312) 617-2131 investigations@verizon.com 

 
 

Wolverine 
Pipeline 

Lauren 
Zielke 
Krag 

(224) 595-4906 lauren.krag@erm.com 

 
 

Kinder Morgan / 
NGPL 

Mark 
Cavazos 

(713) 420-4363 KMEncroachmentsCentral@kindermorgan.com 

 
 

BP Pipeline Blake 
Patrick 

(872) 245-3915 Blake.Patrick@bp.com 

 
 

MWRD David 
Tang 

(773) 256-3663  
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The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be taken into account 
in the bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided in the action column for the first conflicts identified will begin 
on the date of the executed contract regardless of the status of the utility relocations.  The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction with 
contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the contractor.  
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor 
and the utility companies.  The Department’s contractor is responsible for contacting J.U.L.I.E. 
prior to any and all excavation work. 
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