
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued a Proposal Denial 
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial 
and/or Authorization Form will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
 
 
 

 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting June 12, 2009 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes 

  by only those companies that request and receive  

  written AUTHORIZATION TO BID from IDOT’s 

  Central Bureau of Construction. 

  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 

    Contract No. 72A76 

  CASS-MASON Counties 

  Section 144(B-1,B-2) 

  Route FAP 614 

  Project ACF-BRF-0614(031) 

  District 6 Construction Funds 
 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included  F 

  Checked by 
                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 
 

ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit 

a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 

WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  Only 
those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 

Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items 

have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 

Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 

Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 

ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified will 
not be accepted. 
 

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 

 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 

  Contract No. 72A76 

  CASS-MASON Counties 

  Section 144(B-1,B-2) 

  Project ACF-BRF-0614(031) 

  Route FAP 614 

  District 6 Construction Funds 
 

Replacement of 3 existing bridges with new structures carrying IL Route 78 over the Sangamon River, 

over Wolf Lake and over Big Lake (Sangamon River Overflow) (SN 063-0007,009-0005,0006) and 

construction of new pavement on new alignment as well as milling and resurfacing of existing 

pavement from south of the Mason County line to Saidora Road. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 

3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned 
further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to 
him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full 
amount of the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 

5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 

 Proposal Proposal 

 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 

Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 

6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 

When a combination bid is submitted, the schedule below must be completed in each proposal 

comprising the combination. 

 

If alternate bids are submitted for one or more of the sections comprising the combination, a 

combination bid must be submitted for each alternate. 
 

 
 

 

Schedule of Combination Bids 
 

Combination

No. 

 

Sections Included in Combination 

              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
 

7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 
schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the 
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the 
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or 
omitted as provided elsewhere in the contract. 

 

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with 
the return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/19/2009

72A76
State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX005519 STONE DMP RIP C A4 SP TON 292.000

XX005569 MAILBX REM & REINSTL EACH 1.000

XZ054505 ROCK FILL (SPECIAL) TON 17,339.000

X0320870 BRACED EXCAVATION CU YD 399.000

X0323236 TEMPORARY INLET EACH 4.000

X0323716 ACCESS GATE DOUBLE 30 EACH 1.000

X0323718 PUMP POND DRY L SUM 1.000

X0323830 DRAINAGE SCUPPR DS-11 EACH 38.000

X0323988 TEMP SOIL RETEN SYSTM SQ FT 60.000

X0325607 GR STAB GEOSYNTHETIC SQ YD 9,000.000

X0326090 ERECT STRUCT STEEL POUND 91,520.000

X0326483 TEMPORARY DITCH CU YD 1,600.000

X5020501 UNWAT STR EX PROT L1 EACH 1.000

X7050165 TEMP TR BAR TM T1 SPL EACH 2.000

X7200201 WIDTH RESTRICT SIGN L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/19/2009

72A76
State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7800620 URETH PAVT MK LINE  5 FOOT 43,909.000

X7800680 URETH PAVT MK LINE 24 FOOT 30.000

Z0001900 ASB BEARING PAD REMOV EACH 636.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 4.000

Z0030330 IMP ATTN REL FRD  TL3 EACH 2.000

Z0047600 PUMPING MONTH 1.000

Z0054515 ROCK FILL - EMBANK TON 19,200.000

Z0054517 ROCK FILL - FOUNDATN TON 300.000

20100500 TREE REMOV ACRES ACRE 18.900

20200100 EARTH EXCAVATION CU YD 84,523.000

20201200 REM & DISP UNS MATL CU YD 9,300.000

20300100 CHANNEL EXCAV CU YD 19,557.000

20400800 FURNISHED EXCAV CU YD 163,043.000

20700400 POROUS GRAN EMB SPEC CU YD 351.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
5/19/2009

72A76
State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

20800150 TRENCH BACKFILL CU YD 57.000

21101615 TOPSOIL F & P  4 SQ YD 131,498.000

25000200 SEEDING CL  2 ACRE 27.250

25000400 NITROGEN FERT NUTR POUND 2,445.000

25000500 PHOSPHORUS FERT NUTR POUND 2,445.000

25000600 POTASSIUM FERT NUTR POUND 2,445.000

25000700 AGR GROUND LIMESTONE TON 54.400

25000750 MOWING ACRE 27.250

25100115 MULCH METHOD 2 ACRE 27.250

25101005 HD EXCELSIOR BLANKET SQ YD 250.000

28000200 EARTH EXC - EROS CONT CU YD 46.000

28000250 TEMP EROS CONTR SEED POUND 10,868.000

28000400 PERIMETER EROS BAR FOOT 11,765.000

28000500 INLET & PIPE PROTECT EACH 10.000

28000600 SEEDING CL  7 ACRE 27.250
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72A76
State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

28001000 AGGREGATE - EROS CONT TON 222.000

28100107 STONE RIPRAP CL A4 SQ YD 1,311.000

28100109 STONE RIPRAP CL A5 SQ YD 3,273.000

28100807 STONE DUMP RIP CL A4 TON 10,566.000

28100809 STONE DUMP RIP CL A5 TON 3,559.000

28200200 FILTER FABRIC SQ YD 31,044.000

30200650 PROCESS MOD SOIL 12 SQ YD 22,178.000

30201500 LIME TON 443.600

31100910 SUB GRAN MAT A 12 SQ YD 2,679.000

31101000 SUB GRAN MAT B TON 1,670.000

31101900 SUB GRAN MAT C TON 2,277.000

35501332 HMA BASE CSE 12 SQ YD 2,652.000

35600724 HMA BC WID 12 SQ YD 641.000

35800100 PREPARATION OF BASE SQ YD 331.000

35800200 AGG BASE REPAIR TON 14.000
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State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

40200100 AGG SURF CSE A TON 986.000

40200800 AGG SURF CSE B TON 2,318.000

40300400 BIT MATLS C&S CT TON 15.000

40300600 SEAL COAT AGG TON 106.000

40600200 BIT MATLS PR CT TON 18.900

40600300 AGG PR CT TON 59.000

40600625 LEV BIND MM N50 TON 1,029.000

40600895 CONSTRUC TEST STRIP EACH 8.000

40600982 HMA SURF REM BUTT JT SQ YD 1,197.000

40600990 TEMPORARY RAMP SQ YD 579.000

40603080 HMA BC IL-19.0  N50 TON 2,908.000

40603510 P HMA SC "C"   N50 TON 2,528.000

40701951 HMA PAVT FD   13 1/2 SQ YD 12,986.000

40800050 INCIDENTAL HMA SURF TON 471.000

42000300 PCC PVT  8 SQ YD 469.000
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State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
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189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

42001165 BR APPR PAVT SQ YD 360.000

42001200 PAVEMENT FABRIC SQ YD 469.000

42001400 BR APPROACH PAVT SPL SQ YD 120.000

42001430 BR APPR PVT CON (FLX) SQ YD 24.000

44000100 PAVEMENT REM SQ YD 12,564.000

44000198 HMA SURF REM VAR DP SQ YD 28,464.000

44000700 APPROACH SLAB REM SQ YD 680.000

44004250 PAVED SHLD REMOVAL SQ YD 560.000

44200144 PAVT PATCH T2 12 SQ YD 402.000

44200148 PAVT PATCH T3 12 SQ YD 180.000

44200150 PAVT PATCH T4 12 SQ YD 60.000

48101200 AGGREGATE SHLDS B TON 1,675.000

48203021 HMA SHOULDERS   6 SQ YD 608.000

48203029 HMA SHOULDERS   8 SQ YD 13,575.000

48203100 HMA SHOULDERS TON 271.000
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72A76
State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50100300 REM EXIST STRUCT  N1 EACH 1.000

50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50104650 SLOPE WALL REMOV SQ YD 4,200.000

50105210 REM EXIST CULVERTS FOOT 236.000

50200100 STRUCTURE EXCAVATION CU YD 1,189.000

50200300 COFFERDAM EXCAVATION CU YD 595.000

50200900 COFFERDAM PIER  4 EACH 1.000

50201000 COFFERDAM PIER  5 EACH 1.000

50300100 FLOOR DRAINS EACH 10.000

50300225 CONC STRUCT CU YD 1,645.800

50300255 CONC SUP-STR CU YD 2,708.600

50300260 BR DECK GROOVING SQ YD 8,095.000

50300265 SEAL COAT CONC CU YD 243.000

50300280 CONCRETE ENCASEMENT CU YD 42.600
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189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50300300 PROTECTIVE COAT SQ YD 10,358.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 20,988.000

50800105 REINFORCEMENT BARS POUND 73,880.000

50800205 REINF BARS, EPOXY CTD POUND 922,090.000

50800515 BAR SPLICERS EACH 1,257.000

51200958 FUR M S PILE 14X0.250 FOOT 85.000

51201900 FUR STL PILE HP14X89 FOOT 11,300.000

51202305 DRIVING PILES FOOT 11,300.000

51203900 TEST PILE ST HP14X89 EACH 4.000

51204550 PILE LOAD TEST EACH 1.000

51204650 PILE SHOES EACH 138.000

51205200 TEMP SHT PILING SQ FT 2,427.000

51500100 NAME PLATES EACH 2.000

51602000 PERMANENT CASING FOOT 876.000
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189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

51603000 DRILLED SHAFT IN SOIL CU YD 541.600

51604000 DRILLED SHAFT IN ROCK CU YD 64.800

52000110 PREF JT STRIP SEAL FOOT 42.000

52000224 FINGER PLT EXP JT   7 FOOT 80.000

52000228 FINGER PLT EXP JT   8 FOOT 40.000

52000600 FAB REINF ELAS TROUGH FOOT 141.000

52100010 ELAST BEARING ASSY T1 EACH 6.000

52100020 ELAST BEARING ASSY T2 EACH 18.000

52100030 ELAST BEARING ASSY T3 EACH 12.000

52100520 ANCHOR BOLTS    1 EACH 24.000

52100530 ANCHOR BOLTS    1 1/4 EACH 24.000

52100540 ANCHOR BOLTS    1 1/2 EACH 180.000

54003000 CONC BOX CUL CU YD 210.400

54200637 P CUL 1 CS/A CP 12 FOOT 104.000

54200640 P CUL 1 CS/A CP 15 FOOT 501.000
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54200649 P CUL 1 CS/A CP 24 FOOT 140.000

54200673 P CUL 1 CS/A CP 48 FOOT 182.000

54200685 P CUL 1 CS/A CP 60 FOOT 160.000

5421A015 P CUL CL A 1  15 TEMP FOOT 244.000

54215547 MET END SEC 12 EACH 4.000

54215550 MET END SEC 15 EACH 12.000

54215559 MET END SEC 24 EACH 4.000

54215583 MET END SEC 48 EACH 4.000

54215595 MET END SEC 60 EACH 4.000

55019500 SS 1 RCP CL 4  12 FOOT 75.000

58700300 CONCRETE SEALER SQ FT 2,400.000

59100100 GEOCOMPOSITE WALL DR SQ YD 168.000

60100915 PIPE DRAINS   6 FOOT 1,200.000

60103500 PIPE DRAINS CS 12 FOOT 11.000

60109580 P UNDR FOR STRUCT  4 FOOT 324.000
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60218400 MAN TA 4 DIA T1F CL EACH 1.000

60236200 INLETS TA T8G EACH 1.000

60900240 TY C INLET BOX 609006 EACH 6.000

61100500 EXPLOR TRENCH 52 FOOT 1,200.000

61100605 MISC CONCRETE CU YD 50.000

63000001 SPBGR TY A  6FT POSTS FOOT 2,732.500

63100085 TRAF BAR TERM T6 EACH 8.000

63100167 TR BAR TRM T1 SPL TAN EACH 8.000

63200310 GUARDRAIL REMOV FOOT 2,224.000

66201120 CONC SHLD CURB FOOT 35.000

66600105 FUR ERECT ROW MARKERS EACH 48.000

67000400 ENGR FIELD OFFICE A CAL MO 30.000

67000600 ENGR FIELD LAB CAL MO 30.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 12
5/19/2009

72A76
State Job # - C-96-514-08
PPS NBR - 6-73480-0000 Project Number Route
County Name - CASS- MASON- ACF-BRF-0614/031/ FAP 614
Code - 17 - 125 - 
District - 6 - 6 - 
Section Number - 144(B-1,B-2) 189

189
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70101000 TC-PROT 701331 SPL EACH 1.000

70101205 TC-PROT 701321 SPL EACH 2.000

70103815 TR CONT SURVEILLANCE CAL DA 20.000

70106500 TEMP BR TRAF SIGNALS EACH 2.000

70106800 CHANGEABLE MESSAGE SN CAL MO 2.000

70300100 SHORT-TERM PAVT MKING FOOT 7,914.000

70300230 TEMP PVT MK LINE 5 FOOT 43,909.000

70301000 WORK ZONE PAVT MK REM SQ FT 876.000

70400100 TEMP CONC BARRIER FOOT 1,588.000

70400200 REL TEMP CONC BARRIER FOOT 800.000

70500100 TEMP SPBGR TY A FOOT 325.000

72000100 SIGN PANEL T1 SQ FT 35.000

72800100 TELES STL SIN SUPPORT FOOT 132.000
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78001100 PT PVT MK LTRS & SYMB SQ FT 5.000

78001120 PAINT PVT MK LINE  5 FOOT 722.000

78001150 PAINT PVT MK LINE 12 FOOT 420.000

78100100 RAISED REFL PAVT MKR EACH 238.000

78200410 GUARDRAIL MKR TYPE A EACH 37.000

78200520 BAR WALL MKR TYPE B EACH 22.000

78201000 TERMINAL MARKER - DA EACH 8.000

78300100 PAVT MARKING REMOVAL SQ FT 9,281.000

78300200 RAISED REF PVT MK REM EACH 238.000



CONTRACT NUMBER 72A76

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 

I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 

B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 

C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 

II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 

B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 

C.  Conflicts of Interest 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 

 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State 
or member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence 
before his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed 
within 365 days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 

D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 

E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 

F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 
1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 

G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 

H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 

III.  CERTIFICATIONS 
 

A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 

B.  Bribery 
 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not 
in default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall 
contain a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local 
government as a result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide 
the appropriate forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the 
contractor is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by 
the terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later 
than five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s 
policy of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the 
penalties that may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating 
that a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 
50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is 
delinquent in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from 
entering into a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of 
tangible personal property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor 
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the contractor, 
or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code, Section 50-60(c), provides: 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this 
contract, begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The 
Department, at any time before or after award, may require the production of a copy of each applicable Certificate of Registration 
issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its 
subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United 
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the 
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the 
bidder’s forces. Types of work or craft work that will be subcontracted shall be included and listed as subcontract work. The list 

shall also indicate any type of work or craft job category that does not have an applicable apprenticeship or training program.  The 

bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that 

will be utilized on the project as reported on the Construction Employee Workforce Projection (Form BC-1256) and 

returned with the bid is accounted for and listed. 

 NA - FEDERAL  

  

  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
 
 

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 

 
The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity 
share, consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by 
the Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-
related or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that 
government; and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending 
contract during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date 
of award or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business 
entities in accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 

continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 

shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 

certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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TO BE RETURNED WITH BID 
 

IV.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 

B.  Financial Interests and Conflicts of Interest 
 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 
10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The 
disclosure shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their 
instrument of ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial 
interest of each person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the 

disclosure of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 

incorporated by reference. 
 

C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 

I have determined that the Form A disclosure information previously submitted is current and 

accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 

forms or amendments to previously submitted forms are attached to this bid. 

 

 
        

(Bidding Company) 
 

 
                                                   

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer 
to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by 
a person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to 
be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that 

is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, 
but does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated 
by a person that is authorized to execute contracts for your company. 
 

Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by 

the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency 
contracts and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 

OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in terms 
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60% 

of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form 

A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 

  

NAME: 

 

      

  

ADDRESS 

 

      
   

      
 Type of ownership/distributable income share: 

 
 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $106,447.20,  (60%  of the    
    Governor’s salary as of 3/1/09) provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $106,447.20.00,  (60% of the salary of the Governor  

      as of  3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of  

                 3/1/09)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 

require the completion of this Form A. 

 

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 
 

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 

OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  

Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 

be completed for bids in excess of $10,000, and for all open-ended contracts. 
 

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

THE FOLLOWING STATEMENT MUST BE CHECKED 

 
 

     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders on 
all construction contracts advertised by the Illinois Department of Transportation: 
 

 

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 
 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 72A76 

        CASS-MASON Counties 

        Section 144(B-1,B-2) 

        Project ACF-BRF-0614(031) 

        Route FAP 614 

        District 6 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 

 
Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 72A76 

  CASS-MASON Counties 

  Section 144(B-1,B-2) 

  Project ACF-BRF-0614(031) 

  Route FAP 614 

  District 6 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 

 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event 
the undersigned bidder is awarded this contract. 

 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 

utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 

the Department of Human Rights. 
 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed to 
be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 72A76 

 CASS-MASON Counties 

  Section 144(B-1,B-2) 

  Project ACF-BRF-0614(031) 

  Route FAP 614 

  District 6 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  

 Name and Address of All Members of the Firm: 
    
    
 
    

 

 
 Corporate Name  

 
 By  

  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  

SECOND PARTY SHOULD SIGN BELOW)  
 
 

 
 Corporate Name  

 
 By  

(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   

  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  

  
  

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 

Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

  
      as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount 
for which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make 
full payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all 
its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers 
this  

      day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their 
free and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 

   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 

   Contract No. 72A76 

   CASS-MASON Counties 

   Section 144(B-1,B-2) 

   Project ACF-BRF-0614(031) 

   Route FAP 614 

   District 6 Construction Funds 

 

 

 

 

 

 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 12, 2009.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 

2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 
Invitation for Bids as: 

 

   Contract No. 72A76 

   CASS-MASON Counties 

   Section 144(B-1,B-2) 

   Project ACF-BRF-0614(031) 

   Route FAP 614 

   District 6 Construction Funds 
 

 Replacement of 3 existing bridges with new structures carrying IL Route 78 over the Sangamon River, 

over Wolf Lake and over Big Lake (Sangamon River Overflow) (SN 063-0007,009-0005,0006) and 

construction of new pavement on new alignment as well as milling and resurfacing of existing 

pavement from south of the Mason County line to Saidora Road. 

 

3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 
together with all other documents in accordance with Article 101.09 of the Standard Specifications for 
Road and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine 
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same 
prior to submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 
the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Acting Secretary 
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE 
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1 X Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)  ......................................................................................................................

 
65 
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78 
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7  Reserved   .......................................... 89 
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
90 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 91 
10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 94 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 97 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 99 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 103 
14 X Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 105 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 106 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 108 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 109 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 111 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  .......................................................................................... 112 
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)  ..................................................... 113 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)  ............................................................................................... 117 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  ................................................... 119 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................................... 121 
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................................ 123 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ....................................................................... 124 
26  English Substitution of Metric Bolts (Eff. 7-1-96)  .................................................................................... 125 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................................... 126 
28 X Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................................. 127 
29  Reserved  ................................................................................................................................................ 128 
30 X Quality Control of Concrete Mixtures at the Plant 

(Eff. 8-1-00) (Rev. 1-1-09)  ......................................................................................................................
 
129 

31 X Quality Control/Quality Assurance of Concrete Mixtures 
(Eff. 4-1-92) (Rev. 1-1-09)  ......................................................................................................................

 
137 

32 X Asbestos Bearing Pad Removal (Eff. 11-1-03)  ....................................................................................... 149 
33  Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09)  ................................................ 150 

 



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

  i

TABLE OF CONTENTS 
 

LOCATION OF PROJECT ............................................................................................................................ 1 

DESCRIPTION OF PROJECT ...................................................................................................................... 1 

TRAFFIC CONTROL PLAN .......................................................................................................................... 2 

ANTICIPATED SCHEDULE OF CONSTRUCTION SEQUENCES .............................................................. 8 

COMPLETION DATE .................................................................................................................................... 8 

ADJACENT PROJECT ................................................................................................................................. 9 

STATUS OF UTILITIES TO BE ADJUSTED ................................................................................................ 9 

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL ...................................................................... 10 

ROCKFILL – EMBANKMENT ..................................................................................................................... 11 

ROCKFILL – FOUNDATION ....................................................................................................................... 11 

ROCKFILL – SPECIAL ............................................................................................................................... 12 

EMBANKMENT ........................................................................................................................................... 13 

GROUND STABILIZATION GEOSYNTHETIC ........................................................................................... 14 

SOIL MODIFICATION (D6) ......................................................................................................................... 15 

STAGED FILL CONSTRUCTION - STATIONS 929+89 TO 936+01 ......................................................... 15 

SETTLEMENT WAITING PERIOD ............................................................................................................. 16 

BRIDGE APPROACH PAVEMENT CONSTRUCTION SEQUENCE ......................................................... 16 

DRILLED SHAFT CASING INSTALLATION ............................................................................................... 17 

PUMPING.................................................................................................................................................... 17 

PUMP POND DRY ...................................................................................................................................... 17 

BRACED EXCAVATION ............................................................................................................................. 17 

ENGINEER’S FIELD LABORATORY ......................................................................................................... 18 

CONSTRUCTION LAYOUT RESPONSIBILITY ......................................................................................... 19 

CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT ...................................................................... 19 

TEMPORARY DITCH ................................................................................................................................. 20 

REMOVE EXISTING CULVERTS .............................................................................................................. 20 

REMOVAL OF EXISTING STRUCTURES ................................................................................................. 20 

GEOTECHNICAL DATA ............................................................................................................................. 21 

TEMPORARY EROSION CONTROL ......................................................................................................... 21 

HEAVY DUTY EXCELSIOR BLANKET ...................................................................................................... 22 

CLEANING CULVERTS AND RIPRAP BASINS AT COMPLETION.......................................................... 22 

AGGREGATE FOR TEMPORARY ACCESS ............................................................................................. 22 

REMOVAL OF EROSION CONTROL ITEMS ............................................................................................ 22 

  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

  ii

WETLAND PROTECTION FENCE ............................................................................................................. 23 

TEMPORARY SEEDING ............................................................................................................................ 23 

HMA SURFACE REMOVAL (VARIABLE DEPTH) ..................................................................................... 24 

STEEL PLATE BEAM GUARDRAIL REMOVAL ........................................................................................ 24 

REMOVAL OF EXISTING SIGNS .............................................................................................................. 24 

METAL END SECTIONS ............................................................................................................................ 25 

ACCESS GATES ........................................................................................................................................ 25 

STATIC PILE LOAD TEST .......................................................................................................................... 25 

DYNAMIC PILE MONITORING .................................................................................................................. 27 

STONE DUMPED RIPRAP ......................................................................................................................... 30 

STONE DUMPED RIPRAP (SPECIAL) ...................................................................................................... 30 

SUBBASE GRANULAR MATERIAL, TYPE B ............................................................................................ 31 

AGGREGATE SURFACE COURSE, TYPE B ............................................................................................ 31 

AGGREGATE TYPE RESTRICTION FOR PAVEMENT STRUCTURES .................................................. 31 

BITUMINOUS MATERIAL REQUIREMENTS ............................................................................................ 31 

AGGREGATE COVER AND SEAL COAT REQUIREMENTS ................................................................... 32 

BITUMINOUS SURFACE TREATMENT, A-2 REQUIREMENTS .............................................................. 32 

PORTLAND CEMENT CONCRETE PAVEMENT FOR BOAT RAMPS ..................................................... 33 

BRIDGE APPROACH SLAB REMOVAL .................................................................................................... 33 

TEMPORARY PIPE CULVERTS ................................................................................................................ 33 

TEMPORARY INLETS ................................................................................................................................ 33 

FIELD TILE ................................................................................................................................................. 34 

TEMPORARY BRIDGE TRAFFIC SIGNALS .............................................................................................. 35 

URETHANE PAVEMENT MARKING .......................................................................................................... 35 

PAVEMENT STATIONING NUMBERS AND PLACEMENT ...................................................................... 40 

FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS ................................................................... 40 

CLEANING AND PAINTING NEW METAL STRUCTURES ....................................................................... 40 

TEMPORARY SHEET PILING.................................................................................................................... 47 

SURFACE PREPARATION AND PAINTING REQUIREMENTS FOR WEATHERING STEEL ................ 49 

UNDERWATER STRUCTURE EXCAVATION PROTECTION .................................................................. 50 

TEMPORARY SOIL RETENTION SYSTEM .............................................................................................. 50 

PIPE UNDERDRAINS FOR STRUCTURES .............................................................................................. 52 

POROUS GRANULAR EMBANKMENT, SPECIAL .................................................................................... 53 

WAVE EQUATION ANALYSIS OF PILES .................................................................................................. 53 

  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

  iii

STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’S MEANS AND METHODS ................ 56 

ERECTING STRUCTURAL STEEL ............................................................................................................ 59 

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS INSIDE 

ILLINOIS STATE BORDERS (BDE) ........................................................................................................... 59 

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) ........................................................................ 59 

CEMENT (BDE) .......................................................................................................................................... 61 

CONCRETE ADMIXTURES (BDE) ............................................................................................................ 63 

CONCRETE MIX DESIGNS (BDE) ............................................................................................................ 66 

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) .......................................................... 68 

DETERMINATION OF THICKNESS (BDE) ................................................................................................ 69 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .................................................. 79 

ENGINEER’S FIELD OFFICE TYPE A (BDE) ............................................................................................ 86 

EQUIPMENT RENTAL RATES (BDE) ........................................................................................................ 88 

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) ........................................................................... 89 

HMA - HAULING ON PARTIALLY COMPLETED FULL-DEPTH PAVEMENT (BDE) ............................... 90 

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) ......................................... 91 

HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) ....................................................................... 92 

HOT-MIX ASPHALT – TRANSPORTATION (BDE) ................................................................................... 93 

IMPACT ATTENUATORS, TEMPORARY (BDE) ....................................................................................... 94 

LIQUIDATED DAMAGES (BDE) ................................................................................................................. 96 

METAL HARDWARE CAST INTO CONCRETE (BDE) .............................................................................. 96 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 

CONTROL DEFICIENCY DEDUCTION (BDE) .......................................................................................... 97 

NOTIFICATION OF REDUCED WIDTH (BDE) .......................................................................................... 97 

ORGANIC ZINC-RICH PAINT SYSTEM (BDE) .......................................................................................... 97 

PAVEMENT MARKING REMOVAL (BDE) ............................................................................................... 101 

PAYMENTS TO SUBCONTRACTORS (BDE) ......................................................................................... 101 

PAYROLLS AND PAYROLL RECORDS (BDE) ....................................................................................... 102 

PERSONAL PROTECTIVE EQUIPMENT (BDE) ..................................................................................... 104 

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) .................................................................................. 104 

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) ................................................................................. 104 

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) .......................................................... 111 

REINFORCEMENT BARS (BDE) ............................................................................................................. 111 

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) ....................................................... 112 

  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

  iv

RETROREFLECTIVE SHEETING, NONREFLECTIVE SHEETING, AND TRANSLUCENT OVERLAY 

FILM FOR HIGHWAY SIGNS (BDE) ........................................................................................................ 113 

SEEDING (BDE) ....................................................................................................................................... 119 

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) .......................................... 120 

SIGN PANELS AND SIGN PANEL OVERLAYS (BDE) ........................................................................... 121 

SILT FILTER FENCE (BDE) ..................................................................................................................... 122 

STEEL PLATE BEAM GUARDRAIL (BDE) .............................................................................................. 122 

STONE GRADATION TESTING (BDE) .................................................................................................... 123 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ....................................................................... 123 

TEMPORARY EROSION CONTROL (BDE) ............................................................................................ 123 

TYPE ZZ RETROREFLECTIVE SHEETING, NONREFLECTIVE SHEETING, AND TRANSLUCENT 

OVERLAY FILM FOR HIGHWAY SIGNS (BDE) ...................................................................................... 124 

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ..................... 128 

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) .......................................................... 131 

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ........................................................ 135 

STEEL BEAM SALVAGE .......................................................................................................................... 139 

404 PERMIT .............................................................................................................................................. 140 

 



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

  1

STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 614 (IL 78), Project ACF-BRF-0614(031), Section 144(B-1,B-2), 
Cass and Mason Counties, Contract No. 72A76 and in case of conflict with any part or parts of 
said Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project located is on IL 78 in Cass and Mason Counties from 0.1 mi. south  of the Mason 
County Line to Saidora Road, total length = 3.57 miles. 
 
 
DESCRIPTION OF PROJECT 
 
The work on this project, located on IL 78 in Cass and Mason Counties from 0.1 mi. south of the 
Mason County Line to Saidora Road, consists of furnishing all labor, materials, and equipment 
required for the following: 
 
• Replace the existing 17-span, 972’ structure carrying IL 78 over the Sangamon River 

with a 12-span, 1820’ structure. 
 
• Replace the existing 10-span, 481’ 6” structure carrying IL 78 over Wolf Lake with a 3-

span, 330’-6” structure. 
 
• Replace the existing 14-span, 612’ structure carrying IL 78 over Big Lake (Sangamon 

River Overflow) with a 10’ X 10’ box culvert. 
 
• Construct approximately 0.9 mi. new pavement on new alignment to facilitate the 

construction of the replacement structures carrying IL 78 over the Sangamon River and 
Overflow. 

 
• Construct a boat access facility adjacent to the Sangamon River. 
 
• Patch, mill and resurface all existing pavement that remains from 0.1 mi. south of the 

Mason County Line to Saidora Road. 
 
• Rehabilitation of guardrail, installing pavement markings, and all other appurtenant and 

collateral work, as shown in the plans and as required by these special provisions. 
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TRAFFIC CONTROL PLAN 
Effective:  November 1, 1984 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special 
details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Sections 107 and 701 through 705 of the Standard Specifications 
for Road and Bridge Construction, and as amended by the Supplemental Specifications, 
Recurring Special Provisions, the Special Provisions contained herein, and the following 
highway standards relating to traffic control: 
 
  701001 701006 701011 701201 701301 701306 
  701311 701321 701326 701331 701901 704001 
 
 
Limitations of Construction:  The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 
The Contractor will be responsible for the traffic devices at all times during construction activities 
and throughout winter shutdown periods. 
 
Sign posts must be 100 x 100mm (4 x 4 inches) wood posts according to Article 1007.05.  The 
use of metal posts will not be permitted. 
 
All Type III barricades shall be equipped with Type A, bi-directional steady burning flashing 
lights and have high intensity striping on both sides only when R11-3 or R11-4 signs are 
attached.  When R11-2 signs are attached, flashing lights are still required, but striping will only 
be required on the one side facing traffic. 
 
All fluorescent orange signs shall be 48” x 48” on this project.  This overrules the BLR standards 
which allow 36” x 36” signs. 
 
Before beginning any work, the Contractor shall furnish and erect “Road Construction Ahead” 
signs (W20-1(0)-48) at each approach to the work zones on all side roads as directed by the 
Engineer. 
 
Two Changeable Message Signs will be required for use on IL 78 prior to width restrictions.  
The board(s) shall be placed and operating in advance of the project limits one month prior to 
beginning work.  As work ensues, the board(s) shall be relocated as directed by the Engineer. 
 
There shall be no lane closures without flagger protection, except when using Traffic Control 
and Protection Standard 701321. 
 
Post mounted “Trucks Entering/Leaving Highway” signs (W21-I104/105-48) with orange flags 
shall be installed during heavy truck traffic on IL 78 as determined by the Engineer. 
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Where construction operations result in a temporary drop-off at the edge of an open traffic lanes 
"SHOULDER DROP OFF” signs shall be used in accordance with Article 702.05 of the Standard 
Specifications.  This work shall be considered as included in the contract unit prices for the 
construction items involved and no additional compensation will be allowed. 
 
Where construction operations result in allowed daytime Lane Restrictions less than 16’-0” 
(construction of SN 009-2509), advance warning signs, tripod or post mounted, shall be 
provided at the following locations.  Sign Panels, 48”x48” with the message “MAX WIDTH, XX’-
X”, XX MILES AHEAD” (W12-I103) shall be placed at the intersections of IL 78 and Il 125 in 
Virginia (south of the project) and IL 78 and IL 97 / US 136 in Havana (north of the project).  
Sign Panels W12-2(0)-4848, < - “XX’-X” - >,” shall be placed 500’ prior to the TC&P, Standard 
701321, advance signing, “One Lane Road Ahead.”  This work will be measured and paid for at 
the contract unit price of lump sum for WIDTH RESTRICTION SIGNING, which price shall 
include all labor, materials and equipment necessary to furnish, install and maintain the signs. 
 
Drop-off at the edge of any lane will not be allowed during the winter shutdown. 
 
Twenty-one (21) days prior to implementing any traffic control, the Contractor shall notify the 
District 6 Bureau of Operations at (217) 785-5312.  
 
Keeping Roads Open to Traffic:  The Contractor shall schedule his/her sequence of construction 
to permit the construction of this section with the least inconvenience to the traveling public.  IL 
78 shall at all times have at least one lane open to two-way traffic with use of flaggers. 
 
Suitable Access:  All commercial, private, and field entrances which are part of this 
improvement shall have suitable access, as determined by the Engineer, at all times during 
construction of this project.  Estimated quantities of aggregate surface course for temporary 
access (Aggregate Surface Course, Type B) have been included in the plans for this purpose.  
The Engineer will determine the amount and when to place the aggregate.  The Contractor shall 
begin placement of the aggregate within 2 hours of notice to proceed from the Engineer or 
he/she will be liable for liquidated damages in accordance with Article 108.09 of the Standard 
Specifications. 
 
Sequence of Construction and Anticipated Schedule of Project:  Traffic Control Details are 
included in the plans with the intent to provide the least inconvenience to the motoring public.  
The Contractor shall follow this sequence of construction plan as described herein unless 
he/she recommends a safer and more efficient way to stage construct this project and obtains 
written permission from the Engineer.  Traffic Control shall be as shown on the plans and as 
specified herein. 
 
Construction of this project is anticipated to start by August 15, 2009 and then follow the 
following anticipated sequence of construction. 
 
Stage 1, South Portion of Project (Traffic Remains in Existing Position During this Stage): 

1) Set-up General Traffic Control for entire job (Road Construction Ahead Signs, Double 
Vertical Panels along west edge of existing pavement in proposed new alignment area, 
etc…). 

2) Complete Tree Removal & Clearing and Set-up initial Temporary Erosion Control Items. 
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3) Complete Sub-Structure Elements in and near Sangamon River (Piers 3, 4 and 5) while 
building embankment for bridge cones and roadway, and completing Sub-Structure 
Elements on land area (Piers 1, 2, and 6 thru 11) for the new Sangamon River Bridge. 

4) Complete North and South Abutment Construction for the new Sangamon River Bridge. 
 

Project Restrictions: 
a) Embankment for the new alignment (including proposed 10’ x 10’ RC Box Culvert at 

Sta 935+35) will not be allowed to be placed in the Big Lake Overflow area (Sta 
930+00 to Sta 936+00) that will block the existing opening of the existing bridge and 
also require the existing bridge to be reduced to one-lane, two-way traffic until March 
1, 2010.  Temporary Ditch (to help lower water table), Removal of Unsuitable 
Material, and Rockfill will be allowed prior to this date and is encouraged to allow this 
work to be completed during the late summer fall (normal time of the year with low 
water table). 

b) Traffic Control and Protection, Standard 701321 (Special) will also not be allowed at 
the existing Wolf Lake Bridge (reducing it to one-lane, two-way traffic) until March 1, 
2010.  We do not want and will not allow long term (more than one day) lane 
closures during the winter that will affect snow removal operations. 

 
5) Complete Super-Structure for the new Sangamon River Bridge (continue this work into 

Stage 2). 
 
Note:  It is anticipated that the Sub-Structure will be complete and Furnishing and Setting 
the new Steel Plate Girders will begin around March 1, 2010.  The Super-Structure and 
Roadway (except top lift of hot-mix asphalt binder, hot-mix asphalt surface, top lift of hot-mix 
asphalt shoulders, and aggregate shoulders on the new alignment) shall be complete prior 
to the required traffic switch onto the new alignment by November 1, 2010. 

 
Stage 2, South Portion of Project (Traffic Remains in Existing Position During this Stage; 
however, at the existing Big Lake Overflow Bridge, the bridge will be required to be reduced to 
one-lane, two-way traffic): 
 
This Stage will not be allowed to start until March 1, 2010, and then follow the following 
anticipated sequence of construction. 
 

1) Set-up General Traffic Control and Protection, Standard 701321 (Special) and Advance 
Max. Width Signing at the existing Big Lake Overflow Bridge for closing off the west half 
of the bridge. 

2) Remove existing temporary supports from the west side of the existing Big Lake 
Overflow structure and place them under the east side in accordance with the repair 
plans.  Any existing drums are to remain in place until the beams underneath them are 
reinforced. 

3) Remove Existing Concrete Deck Beams and Wearing Surface; and Temporary Supports 
(Steel Beams) on west portion of the existing Big Lake Overflow Bridge. 

4) Complete remaining Excavation and Embankment for the new alignment. 
5) Complete Bridge Approach Pavements, and Roadway Approach Pavement and 

Shoulders (except top lift of hot-mix asphalt binder, hot-mix asphalt surface, top lift of 
hot-mix asphalt shoulders, and aggregate shoulders) on the new alignment. 
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6) Complete all Guardrail and Traffic Barrier Terminals. 
 

Note:  The Super-Structure and Roadway Items on the new alignment (except top lift of hot-
mix asphalt binder, hot-mix asphalt surface, top lift of hot-mix asphalt shoulders, and 
aggregate shoulders) shall be complete prior to the required traffic switch onto the new 
alignment by November 1, 2010. 

 
Pre Stage 1, Wolf Lake Bridge (Traffic Remains in Existing Position During this Stage): 
 
This work should be completed during Stage 1 of the South Portion of Project. 
 

1) Remove existing Paved Shoulders and construct HMA Base Course Widening on left 
side of pavement. 

 
Stage 1, Wolf Lake Bridge (Traffic Remains in Existing Position During this Stage; however, at 
the existing Wolf Lake Bridge, the bridge will be required to be reduced to one-lane, two-way 
traffic on the left side of the bridge): 

 
This Stage will not be allowed to start until March 1, 2010, and then follow the following 
anticipated sequence of construction. 

 
1) Set-up Traffic Control and Protection, Standard 701321 (Special) and Advance Max. 

Width Signing at the existing Wolf Lake Bridge for closing off the west half of the bridge. 
2) Remove Existing Concrete Deck Beams and Wearing Surface, and top portion of piers 

and abutments on west portion of the existing Wolf Lake Bridge. 
3) Complete west portion of Rockfill / Embankment and west portion of new bridge. 
4) Complete west portion of Bridge Approach Pavements, and Roadway Approach 

Pavement and Shoulders (except top lift of hot-mix asphalt binder/leveling binder, hot-
mix asphalt surface, top lift of hot-mix asphalt shoulders, and aggregate shoulders) on 
the new alignment.   

5) Complete all Guardrail and Traffic Barrier Terminals. 
6) Complete Temporary Ramps. 

 
Stage 2, Wolf Lake Bridge (Traffic Remains in Existing Position During this Stage; however, at 
the existing Wolf Lake Bridge, the bridge will be required to be reduced to one-lane, two-way 
traffic on the right side of the proposed bridge built in Stage 1): 

 
This Stage is anticipated to start around July 1, 2010, and then follow the following anticipated 
sequence of construction. 

 
1) Set-up Traffic Control and Protection, Standard 701321 (Special) and Update Advance 

Max. Width Signing at the existing Wolf Lake Bridge for closing off the east half of the 
bridge. 

2) Remove Existing Concrete Deck Beams and Wearing Surface, and top portion of piers 
and abutments on the remaining east portion of the existing Wolf Lake Bridge. 

3) Complete remainder of Rockfill / Embankment and east portion of new bridge. 
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4) Complete remainder of the Bridge Approach Pavements, and Roadway Approach 
Pavement and Shoulders (except top lift of hot-mix asphalt binder, hot-mix asphalt 
surface, top lift of hot-mix asphalt shoulders, and aggregate shoulders) on the new 
alignment.   

5) Remove Traffic Control and Protection, Standard 701321 (Special) and Advance Max. 
Width Signing at /for Wolf Lake Bridge. 

 
Stage 3, Entire Project (shift traffic to new alignment): 
 
Stages 1 and 2 for the entire job (as noted above) shall be complete prior to the required traffic 
switch onto the new alignment by November 1, 2010, and then follow the following anticipated 
sequence of construction.  Forty-five Working Days will be allowed after November 1, 2010 to 
complete the remainder of work involved in the project. 
 

1) Switch traffic onto the new alignment at the Sangamon River Bridge (by November 1, 
2010), and complete Traffic Control and Protection, Standard 701331 (Special) to drum / 
barricade off the old roadway no longer in use, and Temporary Pavement Markings for 
new alignment.  Two-lanes shall remain open to traffic (one-lane in each direction) for 
the remainder of the project, except for required day-time lane closures with use of 
flaggers following applicable traffic control and protection standards. 

2) Remove the existing bridge over the Sangamon River, Excavate existing embankments 
blocking the full proposed opening of the new Sangamon River Bridge, and place stone 
dumped riprap to protect bridge cones. 

 
This work shall be completed by one month after the traffic switch onto the new alignment or at 
the latest, December 1, 2010.  We do not want the new bridge opening blocked in any way 
through the following winter or spring (normal time of the year for high water levels); however, 
do not disturb any more of the existing embankment than necessary, if it is after October 1, 
2010 and is too late to get a stand of grass prior to winter shut down.  We do not want any 
disturbed earth exposed over the winter that will be open to erosion. 
 

3) Remove Big Lake Overflow Bridge and complete remaining excavation and 
embankment. 

4) Complete Boat Ramps, Parking Areas, and Access Roads. 
5) Complete remainder of Stone Dumped Riprap and Seeding. 
6) Complete top lift of Hot-Mix Asphalt Binder / Leveling Binder, Hot-Mix Asphalt Surface, 

top lift(s) of Hot-Mix Asphalt Shoulders, and Aggregate Shoulders (anticipated to be 
completed around May 1, 2011). 

7) Complete all Pavement Markings. 
8) Complete All Other Miscellaneous Items to complete project, including clean-up. 

 
Note:  It is anticipated that the Entire Project will be complete by July 1, 2011. 
 
Access Requirements and Allowed Minimal Closures:  
 
After construction begins on any section of the mainline or side roads, the Contractor shall 
provide adequate access to all proposed field entrances within that section.  This access shall  
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be adequate for farm equipment as determined by the Engineer.  Only during construction of 
culverts, access may be denied for short periods (1/2 day) to allow for sections of the culverts to 
be constructed and backfilled. 
 
Access to all side roads, private and commercial entrances shall be provided at all times after 
construction begins.  Estimated quantities of aggregate for temporary access (Aggregate 
Surface Course, Type B) have been included in the plans for this purpose.  The Engineer will 
determine the amount and when to place the aggregate.  See other related special provisions 
elsewhere herein. 
 
Traffic Control and Protection Standard 701006:  This traffic control and protection standard 
shall be used as detailed in the plans when construction activities are within 15’ from the edge 
of traffic on a two-lane, two-way roads (such as along existing IL 78, and the required two-lane, 
two-way stage construction detours).  Double Vertical Panel signs, VP-1L/R (2408), (back to 
back) as shown in the plans shall supplement drums / barricades as required by the standard 
details along the existing edge of shoulders, when required for long durations of time (several 
weeks or more). 
 
Traffic Control and Protection, Standard 701201 and 701306: This traffic control and protection 
shall be used during culvert installation, pavement patching, milling, bituminous resurfacing, 
placing aggregate, or any other operations which require traffic to be reduced to one lane, two-
way traffic on IL 78 and/or on local roads as shown in the standard located in the plans. 
 
Traffic Control and Protection Standard 701326:  This traffic control and protection standard 
shall be used during construction activities which involve excavation, widening, shoulders, 
pavement removal, and other work adjacent to an existing edge of pavement which has traffic 
on it and as shown in the standard located in the plans.  Traffic Control Surveillance shall be 
provided where large drop-offs occur at the edge of pavement overnight, as directed by the 
Engineer.  No drop-offs shall occur over weekends. 
 
Traffic Control and Protection Standard 701321 (Special):  This traffic control and protection 
shall be used to direct traffic from a two-lane existing road to one-lane as detailed in the plans 
for Stage 1 and 2 construction at Wolf Lake.  This traffic control and protection consists of 
furnishing, installing, maintaining, and removing all signs, barricades, and drums at the end of 
State 2 use at Big Lake Overflow.  These signs, barricades, and drums shall remain the 
property of the Contractor. 
 
Traffic Control and Protection Standard 701331 (Special):  This traffic control and protection 
shall be used to direct traffic from a two-lane existing road on to a two-lane detour (new 
alignment) as detailed in the plans for the construction of the new structure crossing the 
Sangamon River as well as the Big Lake overflow culvert.  This traffic control and protection 
consists of furnishing, installing, maintaining, and removing all signs, barricades, and drums at 
the end of use.  These signs, barricades, and drums shall remain the property of the Contractor. 
 
Measurement and Payment for Traffic Control and Protection:  Traffic Control and Protection 
Standards 701201, 701306, and 701326 will be measured on a lump sum basis and will be paid 
for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION STANDARD 
701201, TRAFFIC CONTROL AND PROTECTION STANDARD 701306, and TRAFFIC 
CONTROL AND PROTECTION STANDARD 701326. 
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Traffic Control and Protection Standards 701321 (Special) and 701331 (Special) will be 
measured on a per each basis and will be paid for at the contract per each price for TRAFFIC 
CONTROL AND PROTECTION STANDARD 701321 (SPECIAL) and TRAFFIC CONTROL 
AND PROTECTION STANDARD 701331 (SPECIAL). 
 
Traffic Control Surveillance will be measured and paid for as specified in the Standard 
Specifications. 
 
Temporary Bridge Traffic Signals will be paid for separately.  Each will be considered as one per 
location no matter how many set-ups or stages it is used for. 
 
Changeable Message Signs will be paid for separately.  Two separate signs will be required. 
 
Furnishing and placing all permanent signing that will remain in place upon completion of the 
project will be paid for separately. 
 
Furnishing and placing all short-term, temporary, and permanent pavement marking will be paid 
for separately along with any necessary removal, except temporary pavement marking required 
for Traffic Control and Protection Standard 701321 (Special). 
 
Furnishing, placing and removing all other traffic control and protection (such as temporary Type 
III barricades, drums, vertical panels, stop signs, etc…) required will not be measured for 
payment separately and will be considered as part of the traffic control and protection pay items 
included in the contract. 
 
All other traffic control and protection required will not be measured for payment and will be 
considered included in the cost of the contract. 
 
 
ANTICIPATED SCHEDULE OF CONSTRUCTION SEQUENCES 
 
The Contractor will be required to conduct several different construction activities at the same 
time, requiring several different crews.  An anticipated construction schedule is described in the 
Traffic Control Plan located elsewhere herein to aid the Contractor in scheduling work activities 
and for bidding purposes; however, this time schedule should only be used as a guide and it 
shall be the Contractor’s responsibility to establish his/her own time schedule following the 
general staging plan included in the plans and described in the Traffic Control Plan for 
scheduling and bidding purposes. 
 
 
COMPLETION DATE 
 
All work required in this contract shall be completed by November 1, 2010, except the following:  
 

• All of Stage 3 work after traffic is switched onto the new alignment as described in the 
Traffic Control Plan located elsewhere herein. 

 
After November 1, 2010, 45 Working Days will be allowed to complete these remaining items of 
work in the project. 
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If the Contractor fails to complete the required work by the completion date, or within the 
number of additional working days stated herein, or by the number of calendar days allowed for 
closures (as stated in the Traffic Control Plan), he/she shall be liable to the Department for 
liquidated damages in accordance with Article 108.09 of the Standard Specifications and any 
other additional special provision which may be attached herein which supplements Article 
108.09.  The Contractor will also be liable for additional items of work made necessary by not 
meeting the completion date, or additional working days allowed, or by not completing 
necessary work during the restricted number of calendar days allowed for road closures.  Such 
items include, but are not restricted to, temporary pavement marking, temporary erosion control, 
and temporary seeding. 
 
 
ADJACENT PROJECT 
 
The Contractor is directed to the fact that an adjacent contract will be in progress to the north 
during construction of this contract. 
 
The Contractor of this contract shall cooperate with the other Contractors to provide the least 
inconvenience for the traveling public, coordinate stage construction, coordinate overlapping 
construction activities in the adjacent section, and coordinate with the adjacent Contractor to 
avoid delays in hauling materials.   
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 
The following utilities are involved in this project.  The utility companies have provided the 
estimated dates. 
 
 
Name & Address of Utility 

 
Type 

 
Location 

Estimated Date of 
Relocation Completed 

    
Mr. John Whitehurst 
Menard Electric Cooperative 
122 S. 6th  
P.O. Box 200 
Petersburg, Illinois  62675 
Phone: 632-7746 

Electric Throughout project August 1, 2009 

    
Mr. Bruce Chilsted   
Cass Cable TV 
100 Redbud Road 
P.O. Box 200 
Virginia, Illinois  62691 
Phone: 1-217-452-7799 
Cell: 1-217-473-5846 

Cable Throughout project August 1, 2009 
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Mr. G.R. Mansfield 
Cass Telephone Co. 
100 Redbud Road 
P.O. Box 200 
Virginia, Illinois  62691 
Phone: 217-452-3022 
Mobil: 1-217-473-2820 

Telephone Throughout project August 1, 2009 

    
Mr. Gordon Tingley 
Ameren CIPS 
700 Jersey Street 
P.O. Box 1089 
Quincy, Illinois  62306 
Phone: 1-800-453-2477   
   Ext. 10806 

Electric Throughout project August 1, 2009 

    
Mr. Steve Vestal 
Ameren CIPS 
700 Jersey Street 
P.O. Box 1089 
Quincy, Illinois  2306-1089 
Phone No. 1-800-453-2477 
   Ext-10810 

Gas Throughout project None anticipated 

    
Mr. Michael Mulford 
Village Of Chandlerville 
111 West Lake Street 
P.O. Box 229 
Chandlerville, Illinois  62627 
Phone: 1-217-458-2242 

Water Throughout project None anticipated 

    
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Articles 105.07, 107.20, 107.31, and 
108.02 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor.  If any utility adjustments or relocations have not been completed by the above 
dates specified and when required by the Contractor's operations after these dates, the 
Contractor should notify the Engineer in writing.  A request for an extension of time will be 
considered to the extent the Contractor's critical path schedule is affected. 
 
 
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 
December 23, 2008 
 
This work shall be performed, measured, and paid for according to Section 202 of the Standard 
Specifications.  Except when approved by the Engineer, the Contractor may elect to process 
unstable material and incorporate it into embankment.   
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ROCKFILL – EMBANKMENT 
April 22, 2005 
 
This work consists of constructing a layer of rockfill to provide a stable platform for earth 
embankment construction.  When shown on the plans, the rockfill limits and thickness shall be 
confirmed by the Engineer prior to starting this work. 
 
When shown on the plans, the rockfill limits and thickness shall be confirmed by the Engineer 
prior to placing rockfill or excavating below the theoretical top of rockfill line.  When directed by 
the Engineer, ditches shall be cut to plan grade and the existing ground shall be disked to a 
depth of 12 inches each day for three consecutive drying days prior to determining rockfill limits. 
 
Rockfill materials shall meet the requirements of Article 1005.01 of the Standard Specifications.  
The gradation of rockfill shall be primary crusher run.  Shot rock may be used in rockfill layers 
exceeding 2 ft thick.  The maximum shot rock dimension shall be 18 inches.  All rockfill shall be 
well graded.  Rockfill may contain broken pavement or rock excavation with the approval of the 
Engineer. 
 
Where shown on the plans or directed by the Engineer, excavation shall be performed 
according to Section 202 of the Standard Specifications.  Excavated material may be placed in 
fills according to Article 202.03 with the approval of the Engineer. 
 
Rockfill shall be placed starting at one end of the designated area and advancing from 
previously placed material.  No compaction of rockfill is required.  When rockfill is placed above 
the existing ground line, the slope shall be capped with a minimum of 2 ft of unrestricted soil 
measured horizontally.  Rockfill shall not be incorporated within the top 2 ft of embankments 
unless shown on the plans or approved by the Engineer. 
 
This work will be measured and paid for at the contract unit price per ton for ROCKFILL - 
EMBANKMENT, per cubic yard for EARTH EXCAVATION (ROCKFILL).  The contract price for 
EARTH EXCAVATION (ROCKFILL) shall include excavation and placement of excavated 
materials within right-of-way or disposal off right-of-way. 
 
 
ROCKFILL – FOUNDATION 
April 22, 2005 
 
This work consists of constructing a layer of rockfill below culverts or spread footings having 
unstable or unsuitable soil conditions.  When shown on the plans, the rockfill limits and 
thickness shall be confirmed by the Engineer prior to excavating below the theoretical top of 
rockfill line. 
 
Materials shall meet the requirements of the following Articles of the Standard Specifications: 
 

CA-6 and CA-7 ................... 1004.04 
Rockfill ................... 1005.01 
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All rockfill shall be well graded.  The gradation of rockfill shall be selected based on layer 
thickness as shown below: 
 

Less than or equal to 1 ft ................... Gradations with a max size of 4 inchesb 

Greater than 1 ft ................... Primary Crusher Run 
Greater than 3 ft ................... Primary Crusher Run or Shot Rock (18” max size) 

b Gradations with a maximum size of 2 inches or smaller shall have less than 6% passing the No. 200 sieve.   
 
 

Excavation shall be performed according to Section 202 of the Standard Specifications. 
Excavated material may be placed in fills according to Article 202.03 with the approval of the 
Engineer. 
 
The method of rockfill placement shall be approved by the Engineer.  Rockfill shall be capped 
according to application as shown below:   
 
 

Spread Footing .................. 4 to 6 inches CA-6 
Cast-In-Place Box Culverts .................. 4 to 6 inches CA-7 

Pre-Cast Box Culverts .................. Porous Granular Bedding Material (Article 540.06) 
Pre-Cast Pipe Culverts .................. 4 to 6 inches Fine Aggregate (Article 542.04(c)) 

 
 
In spread footing applications, the CA-6 cap shall be compacted to the satisfaction of the 
Engineer.  No compaction of rockfill is required for culvert applications. 
 
This work will be measured and paid for at the contract unit price per ton for ROCKFILL - 
FOUNDATION.  The contract price for ROCKFILL-FOUNDATION shall include excavation, 
aggregate materials, aggregate material placement, and placement of excavated materials 
within right-of-way or disposal off right-of-way.  Excavation will not be measured or paid for 
separately or as part of EARTH EXCAVATION.  For precast concrete box culverts, porous 
granular bedding material and the excavation required for bedding will be paid for according to 
Article 540.08.  For pipe culverts, the fine aggregate and the excavation required for fine 
aggregate shall be included in the cost per foot for PIPE CULVERTS of the class and type 
specified. 
 
 
ROCKFILL – SPECIAL 
October 14, 2008 
 
This work consists of constructing rockfill embankment between approximate stations 859+30 
and 861+20 as shown on the plans.   
 
Rockfill materials shall meet the requirements of Article 1005.01 of the Standard Special 
Provisions.  Rockfill gradation shall meet the following requirements: 
 
(1) Rockfill placed around existing piers and at the proposed north abutment location shall be 

any of the following gradations:  CA-1, CA-3, CA-5, CA-7, CA-11, CA-16, or RR1. 
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(2) Rockfill placed within the top 18 inches below the proposed pavement shall be well graded 
primary crusher run material with a maximum particle size of 6 inches. 

(3) All other rockfill shall be well graded primary crusher run material with a maximum particle 
size of 10 inches. 

 
Clean construction debris meeting the requirements of Article 202.03 may be incorporated when 
approved by the Engineer.   
 
Rockfill shall be placed in 18 inch lifts.  Each lift shall be seated using a method approved by the 
Engineer.  Where rockfill is placed in water, it should be spread from previously placed material.  
The Contractor shall monitor the leading edge of the rockfill for excessive displaced lake 
sediments (mudwave).  The Contractor shall remove any mudwave and protect the rockfill from 
contamination.   
 
Rockfill shall be placed concurrently on both sides of each existing pier.  The maximum 
difference in top elevation shall be 18 inches. 
 
Prior to stage 1 removal, rockfill shall be placed to a top elevation allowing a minimum 8 ft of 
headroom beneath the existing structure.  Following stage 1 removal, rockfill shall be allowed to 
spill beneath the existing structure to form a temporary rockfill slope.  The Engineer may require 
additional material be placed beneath the existing structure to maintain a stable temporary 
rockfill slope.  As the temporary slope height increases at existing piers, rockfill shall be placed 
in between existing piles as directed by the Engineer to prevent an unbalanced load on the 
existing piles. 
 
Rockfill slopes and the top surface shall be capped as shown in the plans. 
 
This work will be paid for at the contract unit price per ton for ROCKFILL - SPECIAL. 
 
 
EMBANKMENT 
September 19, 2007 
 
Embankments shall be constructed according to Section 205 of the Standard Specifications, 
except as modified by this Special Provision. 
 
When embankments are to be constructed on hillsides or existing slopes which are steeper than 
3H:1V, steps shall be cut into the existing slope as shown in the plans or as directed by the 
Engineer. 
 
All material proposed for use in embankment construction shall be approved by the Engineer.  
Soils exhibiting the following properties shall not be allowed: 
 

Standard Dry Density (AASHTO T 99) less than 90 pcf. 
Organic Content (AASHTO T 194) greater than 10 percent. 
Liquid Limit (AASHTO T 89) greater than 60. 
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Soils exhibiting the following properties shall be restricted to the interior of the embankment: 
 

Less than 35% passing the #200 sieve. 
Liquid Limit (AASHTO T 89) greater than 50 but less than 60. 
Plasticity Index (AASHTO T 90) less than 12. 

 
These restricted soils shall be encapsulated by one to two feet of unrestricted soil as directed by 
the Engineer.  The thickness of encapsulation shall not include topsoil.  The Engineer may 
restrict or prohibit the use of materials other than those identified above, which exhibit potential 
for significant erosion or excessive volume change. 
 
The quantity and size of stones or rock fragments incorporated with soil materials shall not 
prevent placement in the required lift thickness, disking, or achieving uniform compaction.  If the 
Engineer determines the rock material quantity and gradation minimizes potential void formation 
and the soil quantity is insufficient to affect performance, the material may be considered rock 
embankment.  Rock embankment shall be placed in 12 inch lifts.  Lifts shall be compacted or 
seated using a method approved by the Engineer.  Shale shall be placed, broken down, and 
compacted in the same manner as soil.  The addition of water may be required to break down 
shale. 
 
Where lime modified soil is shown on the plans, materials placed in the top 2 ft of embankments 
shall have a clay content greater than or equal to 15% over the width of improved subgrade.  
Clay is defined according to AASHTO M 145.  Clay content shall be determined according to 
AASHTO T 88.  In addition to the clay content requirement, no rock, stones or broken concrete 
more than 2 inches in largest dimension shall be allowed in the top 2 ft.   
 
All embankment lifts shall be compacted to not less than 95% of the standard laboratory 
density.  The standard laboratory density shall be the maximum dry density determined 
according to AASHTO T 99 (Method C) or AASHTO T 272.   
 
The moisture content of all embankment lifts shall not exceed 120% of the optimum moisture 
determined according to AASHTO T 99 (Method C) or AASHTO T 272.  If embankment lifts are 
unstable after achieving the required density, the Contractor shall reprocess and compact the 
unstable material as directed by the Engineer.  The Engineer may reduce the allowable 
moisture content to correct or prevent stability problems during embankment construction.  
Embankment placed adjacent to a structure shall not contain more than 110% of the optimum 
moisture content as described in Article 205.05 of the Standard Specifications. 
 
This work will not be paid for separately, but shall be considered included in the unit prices for 
Earth Excavation, Borrow, and/or Furnished Excavation. 
 
 
GROUND STABILIZATION GEOSYNTHETIC 
March 16, 2009 
 
This work includes furnishing geosynthetic materials and placing them on unstable ground 
surfaces at locations shown in the plans or as directed by the Engineer.  This work is typically 
performed prior to the placement of a granular blanket consisting of rockfill or other specified 
aggregate gradation.   
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Geosynthetic materials shall consist of a dimensionally stable geogrid or woven geotextile made 
of polypropylene, polyethylene, or polyester.  Geosynthetics shall meet the following physical 
requirements: 
 

Physical Property  
Minimum Tensile Strength at 5% Strain1, lb/ft 500 
Geotextile Puncture Resistance, lbs (ASTM D 4833) 100 
Geogrid Nominal Aperture Dimensions, Min / Max, in. 0.8 / 1.6 

1 For Geotextile, use test method ASTM D 4595.  For Geogrid, use test method ASTM D 6637.  Minimum tensile 
strength is in the weakest principle direction. 

 
 
All requirements represent the minimum average roll values (MARV).  The manufacturer shall 
submit certification indicating the geosynthetic meets the requirements of this special provision.  
The certification shall identify manufacturer, product name, material composition, and test 
results (including test method).  
 
Geosynthetic storage, ground preparation, geosynthetic placement, and aggregate placement 
shall be done according to Section 210 of the Standard Specifications.  Geosynthetic will be 
measured in place and paid for at the contract unit price per square yard for GROUND 
STABILIZATION GEOSYNTHETIC. 
 
 
SOIL MODIFICATION (D6) 
August 25, 2006 
 
This work shall be performed according to Section 302 of the Standard Specifications with the 
following modifications.  The laboratory standard dry density of modified soils may also be 
determined according to AASHTO T 272.  The IBV following curing shall be a minimum of 8. 
 
 
STAGED FILL CONSTRUCTION - STATIONS 929+89 TO 936+01 
December 12, 2008 
 
This work includes protecting existing piles supporting stage I traffic and placing fill beneath 
existing SN 009-0006 as shown in the plans.  The limitations described in this special provision 
and shown in the plans are required to prevent downdrag induced failure of the existing piles.  
No fill may be placed beneath SN 009-0006 until Stage I structure removal has been completed.  
Soil shall be excavated to 2 ft below the existing ground line along the remaining pile line as 
shown in the plans.  The excavation shall be filled with loose sand.  As the fill height increases 
above the existing ground line, loose sand shall be concurrently placed around the piles as 
shown in the plans.  The sand may consist of material excavated from the project area meeting 
the approval of the Engineer.  With the exception of the sand described above and the interior of 
fill placed right of the existing structure, all Stage I fill materials shall be unrestricted soils 
according to the special provision for Embankment.  The 1:1.5 temporary slope shown in the 
plans shall be capped with 8 ft of unrestricted soil measured horizontally.  Following removal of 
the existing structure, the remaining embankment shall be integrated into the 1:1.5 temporary 
slope.  This work will not be paid for separately and shall be included in the contract unit prices 
for Earth Excavation and Furnished Excavation.   
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SETTLEMENT WAITING PERIOD 
December 17, 2008 
 
Paving HMA surface course shall not begin until a minimum of 6 calendar months has elapsed 
following completion of embankments to top of subgrade elevation.  This requirement applies to 
all embankments within the project limits.   
 
 
BRIDGE APPROACH PAVEMENT CONSTRUCTION SEQUENCE 
 
The waiting period described in this special provision does not apply to SN 063-0500. 
 
Construction of the concrete pad, bridge approach pavement, and bridge approach pavement 
transition or flexible pavement connector shall be performed in the sequence described below.  
The purpose of this sequence is to minimize the potential for bridge approach pavement 
settlement. 
 
1. New embankment shall be completed to finished earth grade between the plan limits of 

abutment excavation and a point 300 ft behind the abutment. 
 
2. A minimum waiting period of 4 months shall elapse between the completion of embankment 

and excavation for the approach pavement concrete pad. 
 

 
2a. An additional settlement waiting period may be included in a separate Settlement 

Waiting Period special provision.  The 4 month period described in item 2 is considered 
part of the total settlement waiting period. 

2b. When paving in the vicinity of the structure will not immediately follow the waiting 
periods described in items 2 and 2a, the waiting period should be extended until 2 
weeks prior to paving. 

 
3. Excavation for the concrete pad and concrete pad construction shall be performed. 

Improved subgrade is not required beneath the concrete pad. 
 
4. Bridge approach pavement and transition/connector pavement shall be constructed.  
 
The waiting period described in items 2, 2a, and 2b does not apply to lime modification beneath 
the bridge approach transition/connector pavement.  However, the lime modified soil shall not 
be trimmed until the end of the waiting period.  The waiting period may be reduced by the 
Engineer based on settlement platform data. 
 
This work will not be paid for separately but shall be included in the contract price for Bridge 
Approach Pavement.  Settlement platforms will not be paid for separately but shall be included 
in the contract price for pay items associated with fill placement.   
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DRILLED SHAFT CASING INSTALLATION 
February 1, 2008 
 
Vibrations in sand below the water table can cause settlement in the area around the source of 
vibration.  Existing bridge foundations are supported on friction piles and will not tolerate 
settlement.  Where drilled shafts are shown on the plans, vibratory methods shall not be used to 
install temporary or permanent casing within 30 ft of an existing bridge foundation.  The 
Contractor may perform ground surface monitoring to demonstrate the limits of vibration 
induced settlement using a method or methods approved by the Engineer.  The Engineer may 
reduce the minimum distance based on the results of ground surface monitoring.  This work will 
not be measured for payment and shall be included in the cost for the various pay items 
associated with drilled shaft construction. 
 
 
PUMPING 
December 22, 2008 
 
This work includes pumping water into Wolf Lake to facilitate drainage of existing standing water 
between approximate Stations 869+40 and 897+30.  The Contractor shall provide a pumping 
plan to the Engineer for review and approval at the pre-construction meeting.  The pumping plan 
shall indicate the location and bottom elevation of any sump pits, method of backflow 
prevention, and any staging proposed.  Pumping shall continue as required by the Engineer 
during removal of unsuitable material and embankment construction.  24-hour pumping may be 
required.  This work will be paid for at the contract price per month for PUMPING. 
 
 
PUMP POND DRY 
December 15, 2008 
 
This work includes draining the existing pond located between approximate Stations 935+00 
and 937+00.  No pumping shall be performed until the temporary sheet piling has been installed 
as shown in the plans.  Water shall be pumped west into the existing channel and the 
Contractor shall prevent backflow into the pond using a method approved by the Engineer.  The 
bottom of the pond elevation is in sand below the prevailing groundwater elevation.  The 
Contractor shall provide and maintain a sump pit.  The sump pit bottom elevation shall be 
approximately 434 ft or as directed by the Engineer.  The location of the sump pit shall be 
approved by the Engineer.  Pumping shall continue as required by the Engineer during removal 
of unsuitable material and embankment construction.  24-hour pumping may be required.  This 
work will be paid for at the contract lump sum price for PUMP POND DRY.  Removal and 
disposal of unsuitable material will be measured and paid for separately. 
 
 
BRACED EXCAVATION 
Effective:  August 9, 1995   Revised:  July 1, 2002 
 
Description.  This work shall consist of furnishing, installing and removing all necessary sheeting 
and bracing members required to support the excavation according to the applicable 
requirements of Section 502 of the Standard Specifications.  This item shall also include all  
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excavation of earth necessary to obtain the bottom of footing elevations shown on the plans 
where braced excavation is indicated.  The bracing shall properly support excavations by the 
use of sheeting, timber or plates etc., to prevent movement of soil, structures, pavements or 
utilities outside of the excavated area. 
 
Construction Requirements.  The Contractor shall submit design calculations and shop 
drawings prepared and sealed by an Illinois Licensed Structural Engineer for the temporary 
earth retention system.  Shop drawings shall show the design and all necessary details for the 
construction of the bracing system.  The design calculations and shop drawings shall be 
submitted to the Engineer for approval. 
 
Approval of the Engineer shall be received before the Contractor proceeds with his construction 
operations.  However, in any event, the Contractor shall be fully responsible for the safety, 
stability and adequacy of the bracing system and shall be solely responsible and liable for all 
damages resulting from his construction operations or from failure or inadequacy of the bracing 
system. 
 
In the event the bracing system protecting the existing embankment fails or is otherwise 
inadequate, in the judgement of the Engineer, the Contractor shall, at his own expense, take all 
necessary steps to restore the embankments to a safe operating condition to the satisfaction of 
the Engineer. 
 
Bracing members shall be installed as soon as an excavation level is reached to permit their 
installation. 
 
Method of Measurement.  This work shall be measured in cubic meters (cubic yards) according 
to the requirements for structure excavation as specified in Section 502.14 of the Standard 
Specifications. 
 
Basis of Payment. This work, as herein specified and shown on the plans, will be paid for at 
the contract unit price per cubic meter (cubic yard) for BRACED EXCAVATION.  Payment for 
BRACED EXCAVATION will be limited to those locations shown on the plans.  All sheeting and 
bracing members associated with braced excavation will not be measured for payment but shall 
be included in the cost for BRACED EXCAVATION.  No separate payment will be made for 
structure excavation where BRACED EXCAVATION is shown. 
 
 
ENGINEER’S FIELD LABORATORY 
 
In addition to the items listed in Article 670.05, the Contractor shall furnish a 20± inch box fan. 
 
This item will not be paid for separately, but shall be included in the unit price per calendar 
month for ENGINEER’S FIELD LABORATORY. 
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CONSTRUCTION LAYOUT RESPONSIBILITY 
 
This special provision is included in addition to Check Sheet #10 of the recurring special 
provisions, special provision for Construction Layout Stakes, to clearly define the responsibility 
of the Contractor for construction layout. 
 
It shall additionally be the responsibility of the Contractor to check the plans to assure the plans 
are accurate and that all roadway elements will fit the final proposed slopes.  When the 
Contractor determines a portion of the plans is incorrect or a portion does not agree with 
another portion, he/she shall contact the Engineer to have the problem resolved and additional 
work, if any, agreed upon.  The Contractor shall not proceed until authority is received from the 
Engineer and problems resolved.  The Engineer/Contractor shall contact the District Studies 
and Plans Section if need be. 
 
The Contractor shall set all horizontal control points at the end of construction and provide cross 
ties in a hardback survey book to the Engineer. 
 
The Contractor shall also set and provide the Engineer with a list of final benchmarks in a 
hardback survey book at the end of construction for future vertical control. 
 
No additional compensation will be allowed for complying with this special provision, but all 
costs shall be included in the contract lump sum price for CONSTRUCTION LAYOUT. 
 
 
CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT 
 
If the Contractor opts to utilize GPS equipment for Construction Layout, the Contractor shall be 
required to complete the following in addition to requirements of Check Sheet #10 of the 
recurring special provisions and as directed by the Engineer: 
 

• Submit 3D drawings or show the Engineer the digital terrain model (or proof of some 
type) that the Contractor has generated all proposed information correctly for all parts of 
the job (mainline, ramps, side roads, entrances, etc…) before starting any grading, 
structures, or paving work.  This does not relieve the Contractor of responsibility of any 
possible errors made in the modeling. 

• The Contractor shall also submit a QC/QA written plan that they will be following to 
provide quality control on the actual layout and quality assurance checks of the layout 
during and after being completed.  This will be required to be submitted at the beginning 
of construction and shall meet the approval of the Engineer. 

• Stationing lathes shall be placed and maintained along the right-of-way lines, centerline 
of the median and agreed offset from other baselines such as interchange ramps and 
side roads, all throughout the duration of the contract. 

• An individual with a portable GPS unit as a means to check grade, locate stationing, and 
offsets shall be on the job the majority of the time and shall be available within a 24 hour 
notice as requested by the Engineer.  This individual shall be available to the Engineer 
when checking the Contractor’s final grades for acceptance. 

 
No additional compensation will be allowed for complying with this special provision, but all 
costs shall be included in the contract lump sum price for CONSTRUCTION LAYOUT. 
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TEMPORARY DITCH 
December 23, 2008 
 
This work includes constructing and later backfilling temporary ditches with flowlines lower than 
the final ditch grades shown in the plans, as directed by the Engineer, to facilitate drainage prior 
to embankment construction.  Temporary ditches are required in two project areas: 
 
Area 1:  Station 869+40 to 897+30 RT  (various locations) 
Area 2:  Station 930+00 to Big Lake Pond sump described in PUMP POND DRY 
 
The Engineer may make adjustments to the ditch depth and location shown in the plans to 
optimize drainage.  In Area 1, the ditch or ditches shall be maintained for a minimum of 7 days 
or as directed by the Engineer.  In Area 2, the ditch shall be maintained until the adjacent 
embankment height is equal to 6 ft.  The ditch shall be backfilled as directed by the Engineer.  
The top two feet of backfill shall consist of unrestricted material.  Compaction shall be to the 
satisfaction of the Engineer at locations where the ditch is outside the embankment limits.  
Compaction shall be according to Article 205.06 at locations where embankment material will be 
placed directly over the ditch.  Excavation shall be measured according to Article 202.07 (cross 
sections required before and after by Engineer) but will be paid for at the contract unit price per 
cubic yard for TEMPORARY DITCH.  Backfilling will not be measured or paid for separately but 
considered part of the pay along with furnishing extra material due to possible shrinkage. 
 
 
REMOVE EXISTING CULVERTS 
 
This work shall consist of the removal and disposal of existing pipe culverts and small box 
culverts (4’ x 4’), including any headwalls or end sections, at the locations shown on the plans 
and in accordance with the applicable portions of Section 501 of the Standard Specifications 
and as directed by the Engineer. 
 
This work will be paid for at the contract unit price per foot for REMOVE EXISTING CULVERTS. 
 
 
REMOVAL OF EXISTING STRUCTURES 
 
This work shall consist of removing in whole or in part the existing structures described herein in 
accordance with the applicable portions of Section 501 of the Standard Specifications, and in 
accordance with the staging plan detailed in the plans and special provisions. 
 
Structure No. 1 is a 481’-6” back to back of abutment, 33’ wide out to out, 10 span PPC deck 
beam structure, constructed in 1931, and reconstructed in 1981.  This structure carries IL 78 
over Wolf Lake (existing SN 063-0007). 
 
Structure No. 2 is a 972’ back to back of abutment, 33’ wide out to out, 17 span structure, 
constructed in 1931, and reconstructed in 1981.  13 of the approach spans are PPC deck 
beams, and the 4 main river spans are steel girders.  This structure carries IL 78 over the 
Sangamon River (existing SN 009-0005). 
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Structure No. 3 is a 612’ back to back of abutment, 38’ 6” wide out to out, 14 span PPC Deck 
beam structure, originally constructed in 1931 and reconstructed in 1979.  This structure carries 
IL 78 over Big Lake (Sangamon River overflow, SN 009-0006). 
 
Basis of Payment:  This work will be paid for at the contract unit price of each for REMOVING 
EXISTING STRUCTURES at the location specified. 
 
 
GEOTECHNICAL DATA 
 
A subsurface investigation has been performed for this project.  Geotechnical data including 
boring logs and laboratory test results are available for Contractor review prior to bidding.  The 
data can be reviewed at the District 6 Annex located at 2713 Stevenson Drive in Springfield.  
Contact the District Geotechnical Engineer at 217-782-6709. 
 
 
TEMPORARY EROSION CONTROL 
 
This work shall consist of furnishing and erecting temporary erosion control systems, as shown 
in Standard 280001 of the plans or as directed by the Engineer at locations designated by the 
Engineer and in accordance with the applicable portions of Section 280 of the Standard 
Specifications. 
 
The cost of furnishing, installing, and removing temporary ditch checks for erosion control will be 
paid for at the contract unit price per each for TEMPORARY DITCH CHECKS, which price shall 
include any excavation or embedment, staking the bales in place, or any other installation 
requirements by the Engineer. 
 
The cost of furnishing and removing inlet and pipe protection (temporary ditch checks and 
aggregate ditch checks) will be paid for at the contract unit price each for INLET AND PIPE 
PROTECTION, which price shall include any excavation or embedment, staking the bales in 
place, or any other installation requirements by the Engineer. 
 
The cost of furnishing, installing, and removing (only if directed by the Engineer) stone dumped 
riprap ditch checks for temporary erosion control will be paid for at the contract unit price per ton 
for AGGREGATE (EROSION CONTROL), which price shall include any excavation required for 
embedment, furnishing the riprap material to the size specified by the Engineer, placing the 
riprap to the satisfaction of the Engineer, and removing portions or all of the ditch checks as 
directed by the Engineer. 
 
The cost of excavation for the construction of sediment basins will be paid for at the contract 
unit price per cubic yard for EARTH EXCAVATION FOR EROSION CONTROL, which price 
shall include removal, hauling and disposal of material to a non-erodible location. 
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HEAVY DUTY EXCELSIOR BLANKET 
 
This work shall consist of furnishing, transporting, and placing erosion control blanket over 
seeded areas in accordance with applicable portions of Section 251 of the Standard 
Specifications. 
 
Materials shall meet Article 1081.10(a) with an additional requirement of both sides of the 
blanket shall be covered with a polypropylene mesh having ultraviolet additives to reduce 
breakdown and approximate maximum opening of 16 mm x 16 mm (5/8” x 5/8”) or Article 
1081.10(f) included in the special provision for Erosion Control Materials herein. 
 
This work will be paid for at the contract unit price per square yard for HEAVY DUTY 
EXCELSIOR BLANKET, as measured in place. 
 
 
CLEANING CULVERTS AND RIPRAP BASINS AT COMPLETION 
 
At the end of construction all culverts and riprap basins shall be cleaned from excess debris 
from erosion and siltation to the satisfaction of the Engineer. 
 
Proper erosion control methods shall be utilized during construction to prevent this occurrence. 
 
This work will not be paid for separately, but shall be included in the contract unit price per cubic 
yard for EARTH EXCAVATION. 
 
 
AGGREGATE FOR TEMPORARY ACCESS 
 
This work includes all labor and materials required for temporary access to private entrances 
and commercial entrances along the project.  This work shall be done in accordance with the 
details shown in the plans and/or, as directed by the Engineer. 
 
The aggregate used shall have a gradation of CA 6 aggregate conforming to Section 1004 of 
the Standard Specifications.  The quantity shown on the plans shall be used to establish a 
contract unit price for this pay item.  The final quantity may vary from this dependent upon field 
conditions encountered. 
 
This work will be paid for at the contract unit price per ton for AGGREGATE SURFACE 
COURSE, TYPE B. 
 
 
REMOVAL OF EROSION CONTROL ITEMS 
 
This work shall include all labor and equipment necessary to remove and dispose of all 
temporary erosion control measures including riprap associated with stage construction.  This 
work shall be done in accordance with Section 202 of the Standard Specifications and as 
directed by the Engineer. 
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This work will not be paid for separately, but shall be included in the contract unit price per cubic 
yard for Earth Excavation. 
 
 
WETLAND PROTECTION FENCE 
 
Silt Fence shall be installed at the beginning of construction (or as soon as trees are removed) 
at the edge of the proposed construction limits shown on the plans from Lt Sta 864+50 to Lt Sta 
907+00 and from Rt Sta 898+50 to Rt Sta 910+50 (with gaps for field entrances) to protect 
existing wetlands to remain from siltation and to keep construction equipment out of these 
areas. 
 
This work will be measured and paid for at the contract unit price per foot for PERIMETER 
EROSION BARRIER. 
 
 
TEMPORARY SEEDING 
 
This work shall consist of preparing a seed bed, seeding with Seeding Class 7 mixture, and 
mulching by Method 1 at locations designated by the Engineer to prevent possible erosion in 
accordance with applicable portions of Sections 250 and 251 of the Standard Specifications. 
 
The areas to be seeded will be determined by the Engineer.  The Contractor shall perform this 
seeding within five calendar days of notice to proceed from the Engineer.  Failure to complete 
the seeding will result in he/she being liable to the Department for each day of overrun in 
accordance with Article 108.10 of the Standard Specifications for Failure to Complete the Work 
on Time.  The minimum area, directed by the Engineer to be seeded by the Contractor, will be 
at least 5 acres per notice. 
 
The seed bed preparation, seeding application, and seeding method shall be in accordance with 
Section 250 of the Standard Specifications.  The main areas to be seeded will be on sideslopes 
and in ditches that are temporarily completed and are not anticipated to be disturbed for a 
period of time.  No fertilizing will be required for temporary seeding. 
 
All seeding areas will not be required to be mulched.  The Engineer, in the field, will designate 
any areas to be mulched by Method 1 and the rate of application.  Mulching shall be completed 
in accordance with Method 1 of applicable portions of Section 251 of the Standard 
Specifications. 
 
Temporary seeding and mulching will be measured for payment in accordance with Articles 
250.08 and 251.05 of the Standard Specifications.  Temporary seeding will be paid for at the 
contract unit price per acre for SEEDING, CLASS 7, and temporary mulching will be paid for at 
the contract unit price per ton for MULCH, METHOD 1.  No other compensation will be allowed 
for performing these operations. 
 
The Contractor shall understand estimated quantities are included in the plans to establish a 
contract unit price.  The Engineer has the right to increase, decrease, or totally delete these 
quantities in the contract. 
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HMA SURFACE REMOVAL (VARIABLE DEPTH) 
 
This work shall consist of the HMA surface removal of the existing pavement as shown on the 
plans and as directed by the Engineer in accordance with Article 440.03 of the Standard 
Specifications. 
 
The milling depth will vary to allow for minimum Level Binder/HMA Binder thickness to be 
placed at plan grade at locations shown on the plans.   
 
In the area of IL 78 where the proposed profile is not shown, typically ¾” milling depth will be 
required at centerline with plan cross slope.  Variations may be directed by the Engineer. 
 
All materials, equipment, and labor necessary to complete this work as specified above and as 
shown in the plans will be included in the contract unit price bid per square yard for HMA 
SURFACE REMOVAL (VARIABLE DEPTH). 
 
 
STEEL PLATE BEAM GUARDRAIL REMOVAL 
 
This work shall consist of the removal of the existing guard rail, posts, and terminal sections at 
the locations shown on the plans and as designated by the Engineer. 
 
This work shall be performed in accordance with Section 632 of the Standard Specifications and 
the appropriate traffic control standards. 
 
All the removed items shall become the property of the Contractor and will be disposed of 
outside the limits of the right of way. 
 
All the material, equipment, and labor necessary to complete this work as specified above and 
as shown on the plans will be paid for at the contract unit price bid per lineal foot for 
GUARDRAIL REMOVAL. 
 
 
REMOVAL OF EXISTING SIGNS 
 
This work shall include all labor and equipment necessary to remove all existing traffic signs and 
supports located throughout the project and as directed by the Engineer.  Unless otherwise 
directed by the Engineer, all signs shall become the property of the Department and stored at a 
location designated by the Engineer. 
 
This work will not be paid for separately, but shall be included per cubic yard for Earth 
Excavation. 
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METAL END SECTIONS 
 
This work shall conform to Articles 542.07 and Standard 542401. 
 
This work will be paid for at the contract unit price each for METAL END SECTIONS of the size 
specified, which price shall include the cost of furnishing and installing the end sections 
complete including excavating, backfilling, and connecting to the pipe.  Toe plates shall be 
included in this price. 
 
 
ACCESS GATES 
 
This work shall consist of furnishing all materials, equipment, and labor to install proposed 
access gates, posts, signs, and accessories, at the boat access area, as detailed in the plans 
and directed by the Engineer. 
 
Single gates will require two latch posts with necessary hardware. 
 
This work will be paid for at the contract unit price each for ACCESS GATES, DOUBLE or 
SINGLE, of the total length specified. 
 
 
STATIC PILE LOAD TEST 
Effective:  January 7, 1997   Revised: March 4, 2009 
 
General:  This work includes designing and constructing a static pile load test reaction frame 
and reference frame, providing and installing all load and displacement measurement 
equipment, and providing and operating a hydraulic loading system.  This work shall be 
performed at the location shown in the plans according to Article 512.14 of the Standard 
Specifications and ASTM D 1143.   
 
The pile load test will be directed by Dr. Jim Long or his representative from the University of 
Illinois Urbana Champaign (UIUC). Reading or recording data will be performed by either UIUC 
or IDOT personnel.  All other work shall be performed by Contractor personnel. 
 
Submittals:  The Contractor shall submit the following information to the Engineer for approval, 
at least 14 days prior to driving the load test pile. 
 
1) Shop drawings sealed by a Structural Engineer licensed in the State of Illinois detailing: 

a) Reaction frame configuration, component sizes, dimension, connections, reaction pile 
locations, lengths and installation requirements, dial gage locations, as well as the 
reference beam sizes and locations. 

b) Load cell size, capacity and dimension as well as its arrangement with the hydraulic jack 
and other bearing elements between the pile and frame. 

c) Design calculations demonstrating that the structural capacity and lateral stability of the 
frame and geotechnical uplift resistance of the reaction piles satisfy AASHTO LRFD 
design code. 
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2) Certification and supporting data demonstrating the proposed jacking system, load cell, 
pressure gages, and dial indicators have been calibrated as described in ASTM D1143.. 

3) The anticipated static load test date to allow the Engineer to coordinate and schedule with 
Dr. Long at (217-333-2543).   
 

Any changes to the proposed load test date or equipment shall be submitted to the Engineer to 
determine if they can be accommodated by Dr. Long or another Load Test director.   
 
Equipment:  The Contractor shall obtain a hydraulic jacking system with a minimum capacity of 
720 kips.  The jack shall be equipped with spherical bearings and capable of being used in 
series with a load cell to apply the design load against the load frame and the load test pile.   A 
calibrated gauge measuring jack pressure shall be used, along with the load cell, as a check 
and back-up in case of malfunctions.   
 
Deflection at the top of the pile shall be measured with two dial gauges placed on either side of 
the pile to allow recording of top of pile displacement downward of up to 2.5 inches as well as 
the upward rebound displacement upon unloading.  Lateral movements, pile compression, 
strain measurements, described in ASTM D 1143 Sections 7.3 and 7.4 are not required.   
 
Design Requirements:  The loading apparatus and reaction frame design configuration shall 
conform to any of the options described in ASTM D 1143 Section 6.  The frame, connections, 
reaction piles, jacks and load cell shall be designed to safely apply a 600 kip load to the load 
test pile.  

 
Reaction piles shall be located at least 8 ft. center to center from the load test pile.  Some or all 
of the piles used as reaction piles may be production piles. Any production piles used as 
reaction piles will require re-driving up to 3” to remove any upward displacement caused by the 
load test. 
 
Construction and Testing:  All reaction piles shall be installed prior to driving the load test pile.  
The load test pile shall be provided in a single section to avoid any splices prior to load testing.  
The top elevation of the load test pile shall be determined immediately after driving and again 
just before load testing to check for heave.   
 
The load test procedure is expected to take less than 5 hours during which time no other 
construction activity which could cause vibration at the load test pile, such as demolition, 
compaction, pile driving, etc., will be permitted.  During the test, the Contractor will be 
responsible for jack operation (loading and unloading) while all data collection and analysis will 
be done by UIUC or IDOT personnel.  The Load Test shall be according to ASTM D 1143 
Procedure A: Quick Test.  The load test pile shall be loaded in increments until either the 
cumulative loading reaches 600 kips or when 2.5 inches of pile deflection is obtained.  Upon 
application of each load increment, the cumulative loading will be held constant a short period.  
The load shall be removed in 10 approximately equal decrements, holding each load constant 
for a short period.  Time, cumulative load, and movement shall be recorded before and after the 
application of each load increment or decrement.  When the maximum load or deflection has 
been reached, readings of time, cumulative load and deflection rebound shall be recorded until 
all load has been removed.   
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After completion of the load test, the Contractor shall remove the load test frame and cut off the 
non-production reaction piles 2 ft below the existing or finished grade, whichever is lower.  All 
frame components and pile cutoffs shall become the property of the Contractor and are to be 
removed from the job site.  
 
Method of Measurement and Basis of Payment:  This work will be paid for at the contract unit 
price each for PILE LOAD TEST. 
 
 
DYNAMIC PILE MONITORING 
March 13, 2009 
 
General:  This work consists of accommodating dynamic pile monitoring at locations shown in 
the plans.  Dynamic pile monitoring will be conducted during initial driving and during re-driving 
after a minimum waiting period of 3 days.  All pile driving operations shall follow article 512 of 
the standard specifications unless otherwise indicated in this special provision. 
 
Dynamic monitoring is accomplished by attaching sensors near the top of the pile which 
transmit data by cable or wireless connection to a Pile Driving Analyzer (PDA) unit at the site.  
The sensors, PDA equipment, and the operation of the PDA will be provided by Dr. Jim Long or 
other PDA operator from the University of Illinois at Urbana Champaign (UIUC).  The Contractor 
shall connect the sensor to the pile and remove it following driving.   
 
Equipment:  For the HP 14x89 experimental pile located at pier 2, the hammer shall be capable 
of producing the energy required to achieve a nominal driven bearing of between 400 kips and 
850 kips with a penetration rate between 2 and 10 blows per 1 inch. 
 
Submittals:  The Contractor shall submit a completed “Pile Driving Equipment Data” Form 
(http://www.dot.il.gov/Forms/BBS%20136.doc) included below to the Engineer for transmittal by 
email to Dr. Long at jhlong@uiuc.edu to prepare the PDA.  The Contractor shall also notify the 
Engineer in writing of the anticipated driving and re-driving date(s) of the pile(s) to be 
dynamically monitored to allow the Engineer to inform Dr. Long at 217-333-2543 of the 
schedule.  Both the completed form and written driving schedule shall be provided to the 
Engineer and sent to Dr. Long a minimum of two weeks prior to driving the first dynamically 
monitored pile.   
 
Construction:  The Contractor shall inform the Engineer and Dr. Long of any changes in the 
proposed driving equipment or driving schedule at least 3 working days prior to initial driving 
and re-driving. 
 
Dynamic monitoring will be performed during the final 20 to 50 ft of initial driving.  Depending on 
the location of any Contractor planned pile splices and the total estimated pile length, the PDA 
operator will determine if all pile segments or only selected pile segments will require 
monitoring.  Prior to lifting the section(s) of the pile to be monitored into the leads, the 
Contractor may elect to prepare the pile for sensor attachment as directed by the PDA operator.  
After the pile has been positioned in the leads, the Contractor shall attach the sensor as 
directed by the PDA operator 
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When the level of the sensors is within 1 ft any obstruction endangering the survival of sensors 
and/or cables, driving shall be halted to allow the Contractor to remove the sensors and reattach 
them after passing the obstruction.  When sensors are within 1 ft of the ground surface, driving 
shall be halted to allow the Contractor to remove the sensors and reattach them near the top of 
the next pile segment prior to lifting into place and splicing. 
 
The initial driving will be terminated when the pile tip reaches the elevation shown in the plans.  
Upon completion of the initial driving process, the Contractor shall remove the sensors.  During 
the subsequent waiting period, other piles in the substructure and elsewhere on the project may 
be driven. 
 
After the minimum waiting period has elapsed, the Contractor must reattach the sensors to the 
experimental pile prior to re-driving.  The Contractor shall warm up the hammer by driving 
another pile a minimum of an additional 20 blows and reposition the driving equipment on the 
experimental pile.  The Contractor shall re-drive the pile to either a driven bearing 20% greater 
than the nominal required bearing or to the required tip elevation as shown in the plans.  
Following re-driving, the Contractor shall remove the sensors.  After the sensors are removed 
following re-driving, the Contractor may cut-off the experimental pile and continue with 
substructure construction. 
 
Method of Measurement and Basis of Payment:  This work will not be measured for payment 
but shall be included in the contract unit price for DRIVING PILES. 
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STONE DUMPED RIPRAP 
 
Description:  This work shall consist of furnishing, transporting, and placing riprap in ditches and 
channels at the locations shown in the plans. 
 
Construction Requirements:  This work shall be done in accordance with Section 281 of the 
Standard Specifications, with the following modifications: 
 
 Gradation Minimum Thickness Bedding Thickness 
 RR3 12” ---- 
 RR4 12” 6” 
 RR5 18” 6” 
 RR6 18” 6” 
 RR7 24” 8” 
 
Installation of filter fabric shall be required under gradation RR4, RR5. RR6, and RR7.  Filter 
fabric shall be required under gradation RR 3 when it is placed in highly erodable soils as 
determined by the Engineer.  Filter fabric shall be furnished and installed in accordance with 
Section 282 of the Standard Specifications. 
 
Method of Measurement:  Riprap shall be measured for payment in tons in a manner similar to 
the method described in Article 311.08, except that no deduction will be made for moisture 
content.  Bedding will not be measured as part of riprap. 
 
Basis of Payment:  This work will be paid for at the contract unit price per ton for STONE 
DUMPED RIPRAP of the class and gradation specified.  Excavation and aggregate bedding will 
not be paid for separately, but the cost shall be considered incidental to the cost of riprap. 
 
Filter fabric will be paid for as specified in Section 282 of the Standard Specifications. 
 
 
STONE DUMPED RIPRAP (SPECIAL) 
 
Description:  This work shall consist of furnishing, transporting, and placing riprap in on sides of 
rockfill embankments at the locations shown in the plans. 
 
Construction Requirements:  This work shall be done in accordance with Section 281 of the 
Standard Specifications, with the following modifications: 
 
 Gradation Minimum Thickness  
 RR3 12”  
 RR4 12”  
 RR5 18”  
 RR6 18”  
 RR7 24”  
 
Filter fabric and bedding material are not required. 
 
  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

  31

Method of Measurement:  Riprap shall be measured for payment in tons in a manner similar to 
the method described in Article 311.08, except that no deduction will be made for moisture 
content.   
 
Basis of Payment:  This work will be paid for at the contract unit price per ton for STONE 
DUMPED RIPRAP (SPECIAL) of the class and gradation specified.   
 
 
SUBBASE GRANULAR MATERIAL, TYPE B 
 
This work shall meet the requirements of Section 311 of the Standard Specifications; except the 
gradation will be restricted to CA 01 and material shall be crushed limestone.  No additional 
compensation will be allowed. 
 
 
AGGREGATE SURFACE COURSE, TYPE B 
 
This work shall meet the requirements of Section 402 of the Standard Specifications; except the 
gradation will be restricted to CA 06 and material shall be crushed limestone.  No additional 
compensation will be allowed. 
 
 
AGGREGATE TYPE RESTRICTION FOR PAVEMENT STRUCTURES 
 
Gravel will not be allowed for aggregate material in this contract for Sub-base Granular Material, 
Aggregate Base Courses, Aggregate Surface Courses, and / or Aggregate Shoulders. 
 
 
BITUMINOUS MATERIAL REQUIREMENTS 
 
All bituminous materials for the application of bituminous surface treatments shall be in 
accordance with applicable portions of Section 403 of the Standard Specifications but will be 
restricted to the following: 
 

• MC-30 shall be required to be used for Bituminous Materials (prime coat). 
 

• CRS-2, HFE-90, HFE-150 or HFRS-2 shall be required to be used for Bituminous 
Materials (cover and seal coats). 
 

• HFRS-2 shall meet the requirements of applicable portions of Section 1009 of the 
Standard Specifications and the following: 
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 Tests on Emulsion Minimum Maximum 
    
 Viscosity, Saybolt Furol at 50 ºC (122 ºF.), sec. 75 400 
    
 Storage Stability Test, 24 hours -- 1 
    
 Demulsibility, 35ml, 0.02N,CaCl % 60 -- 
    
 Sieve Test (850 µm) (No. 20) retained, % -- 0.10 
    
 Residue by distillation test to 260 ºC (500 ºF.) 

percent oil distillate, by volume percent 
 

63 
 

-- 
    
 Tests on Residue From Distillation Test 
    
 Penetration at 25 ºC(77 ºF.) 100g, 5 sec. 100 200 
    
 Ductility at 25 ºC(77 ºF.) cm 40 -- 
    
 Solubility in Trichloroethylene, % 97.5 -- 
    
 Float Test at 60 ºC (140 ºF.) sec. 1,200 -- 
 
 
AGGREGATE COVER AND SEAL COAT REQUIREMENTS 
 
All aggregate cover and seal coats for the application of bituminous surface treatments shall be 
in accordance with applicable portions of Section 403 and Article 1004.03 of the Standard 
Specifications but will be restricted to the following: 
 

• Crushed Limestone meeting gradation CA 14 shall be required to be used for Cover 
Coat Aggregate. 
 

• Crushed Limestone meeting gradation CA 16 shall be required to be used for Seal 
Coat Aggregate. 
 

 
 

BITUMINOUS SURFACE TREATMENT, A-2 REQUIREMENTS 
 

This work shall be completed, measured and paid for in accordance with applicable portions of 
Section 403 of the Standard Specifications, except that their shall be two applications of seal 
coat aggregate instead of the normal one application of cover coat aggregate and one 
application of seal coat aggregate.   
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Prior to completing pavement markings, the entire area shall be swept to remove all lose 
aggregate from the pavement area.  The lose aggregate shall be spread out evenly over the 
shoulder areas, not to cause drainage problems.  This is also required to satisfy ADA 
requirements.  Sweeping will not be paid for separately, but cost will be considered as included 
in the Bituminous Surface Treatment pay items. 
 
 
PORTLAND CEMENT CONCRETE PAVEMENT FOR BOAT RAMPS 

 
This work shall consist of furnishing all materials, equipment and labor to construct pcc 
pavement with pavement fabric reinforcement and a grooved surface for boat ramps and shall 
be completed in accordance with applicable portions of Section 420 of the Standard 
Specifications, as detailed in the plans, and/or as directed by the Engineer. 
This work will be measured and paid at the contract unit price per square yard for PAVEMENT 
FABRIC; and PORTLAND CEMENT CONCRETE PAVEMENT, 8”.   
 
 
BRIDGE APPROACH SLAB REMOVAL 

 
This work shall consist of complete removal and disposal of the existing concrete bridge 
approach pavements and hot-mix asphalt overlays in accordance with applicable portions of 
Section 440 of the Standard Specifications and/or as directed by the Engineer. 
 
This work will be measured and paid at the contract unit price per square yard for APPROACH 
SLAB REMOVAL. 
 
 
TEMPORARY PIPE CULVERTS 

 
This work shall consist of furnishing all materials, labor, and equipment to install proposed 
corrugated steel / aluminum alloy pipe culverts for temporary use in accordance with applicable 
portions of Section 542 of the Standard Specifications and/or as directed by the Engineer; 
maintain during construction, and then remove and dispose after use. 
  
This work will be measured and paid at the contract unit price per foot for PIPE CULVERTS 
(TEMPORARY) of the type and size specified. 
 
 
TEMPORARY INLETS 

 
This work shall consist of furnishing all materials, labor, and equipment to install proposed inlets 
and grates for temporary use in accordance with applicable portions of Section 602 of the 
Standard Specifications and/or as directed by the Engineer; maintain during construction, and 
then remove and dispose after use. 
  
This work will be measured and paid at the contract unit price per each for INLET, GRATE 
(TEMPORARY) of the types specified.  The grates will not be paid for separately, but the cost 
shall be considered incidental to the cost of the inlet. 
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FIELD TILE 
 
All reported field tiles have been shown on the plans; however, several field tiles were not 
reported and are sure to be encountered during the construction of this project. 
 
Exploratory trenching shall be completed at the beginning of construction to locate the majority 
of all existing field tiles.  The Resident Engineer will contact the property owners/tenants to 
determine locations of where exploratory trenching shall be completed.  An estimated quantity 
of exploratory trenching is included in the plans.  This quantity may be increased or decreased, 
as determined by the Engineer. 
 
When field tiles are located, they shall be handled as detailed in the plans and in accordance 
with applicable portions of Section 611 of the Standard Specifications, as designated by the 
Engineer. 
 
Portions of Sections 611 of the Standard Specifications shall be revised in accordance with the 
following: 
 

• Field Tile Junction Vaults shall be constructed as detailed in the plans and will be paid 
for at the contract unit price each for FIELD TILE JUNCTION VAULTS, when a 24” 
diameter concrete pipe riser and concrete lid are utilized, and at the contract unit price 
each for MANHOLE, TYPE A, 4’ DIAMETER WITH TYPE 1 FRAME CLOSED LID, when 
large field tiles or several field tile runs are intercepted and manholes are directed to be 
utilized by the Engineer. 

• Trench backfill will only be paid for backfilling of trenches crossing under the proposed 
pavement and shoulder and within 2 feet of the proposed edge of stabilized shoulder, 
and shall be in accordance with applicable portions of Section 208 of the Standard 
Specifications.  Backfilling of remaining trenches shall be completed to the satisfaction of 
the Engineer and will not be paid for separately for trenches outside of 2 feet from the 
outside edge of stabilized shoulder.  This cost shall be reflected in the contract unit price 
per foot for EXPLORATION TRENCH, of depth specified, or STORM SEWER, 
PROTECTED or PIPE DRAIN of the size specified. 

• Storm Sewer, Protected shall continue through the shallow cover areas under ditches 
and be protected in these areas by a proposed wide concrete slab as detailed in the 
plans, which will be paid for at the contract unit price per cubic yard for 
MISCELLANEOUS CONCRETE, which price additionally includes all reinforcement, 
excavation, and backfilling required. 

• Concrete headwalls, concrete slabs, and paved ditch sections required for this work will 
be paid for at the contract unit price per cubic yard for MISCELLANEOUS CONCRETE, 
which price shall include all labor, equipment, and materials involved.  Reinforcement, 
excavation, and backfill will not be paid for separately. 

• Pipe Drains instead of Storm Sewer (Special) shall be used to replace field tile within 
right-of-way where it will not cross the roadway.  Pipe Drains will also be utilized within 
the right-of-way to replace and outlet field tile termini into ditches. 
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If the property owner desires to install a new field tile trunk line outside and parallel to our right-
of-way to reduce the number of outlets into our ditches or number of storm sewer runs across 
State right-of-way, they first must obtain estimates from field tile contractors, and when 
agreeable to the Engineer, proceed with the relocation on their own and retain full responsibility 
of the relocation not to exceed the price quoted.  The property owner shall be reimbursed for 
their expenses through the Contractor in accordance with Article 109.05 of the Standard 
Specifications.  No additional compensation will be allowed. 
 
 
TEMPORARY BRIDGE TRAFFIC SIGNALS 
Effective:  June 15, 2004   Revised:  June 15, 2005 
 
The use of portable temporary bridge traffic signals shall not be allowed on this project. 
 
This work shall consist of furnishing and installing a temporary bridge traffic signal in 
accordance with Standard drawing 701316 or 701321 and Section 701 of the Standard 
Specifications with the following additions or exceptions. 
 
The detector loop placement shall be in accordance with the IDOT District 6 Temporary Bridge 
Traffic Signal Loop Placement Detail Sheet included in the plans.  The near loops shall have 
separate lead-in wires and shall be spliced together and tied into the same detector amplifier in 
the temporary controller cabinet.  This detector amplifier shall be programmed with eight (8) 
seconds of delay time.  The temporary controller cabinet shall inhibit this delay time during 
green.  The far loop shall be landed under a separate detector amplifier. 
 
Vehicle detection on side approaches shall be accomplished through video detection, sawed-in 
detector loops, or preformed detector loops.  Microwave sensors shall not be allowed on this 
project. 
 
A three-inch (3”) wide strip of retro reflective sheeting shall be applied to the outside perimeter 
of the face of all traffic signal back plates.  The reflective tape shall be fluorescent yellow in color 
and shall consist of type AZ sheeting. 
 
The Contractor shall notify the Engineer at least 72 hours in advance of activating the temporary 
signals.  IDOT District 6 Operations Traffic Signal Section shall be contacted for controller 
programming and timing assistance. 
 
Basis of Payment:  Temporary signals required for Standards 701316 and 701321 will be paid 
for separately at the contract unit price each for TEMPORARY BRIDGE TRAFFIC SIGNALS. 
 
Any relocation of the traffic signal equipment due to stage construction will not be paid for 
separately but shall be included in the cost of the initial installation. 
 
 
URETHANE PAVEMENT MARKING 
Effective March 25, 2005 
 
Description: This work shall consist of furnishing and applying a reflectorized modified urethane, 
plural component, durable liquid pavement marking lines, sizes and colors as shown on the 
plans. 
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Materials: All materials shall meet the following specifications: 
 

(a) Modified Urethane Marking: The modified urethane pavement marking material shall 
consist of a homogeneous blend of modified urethane resins and pigments designed to 
provide a simple volumetric mixing ratio of two components (must be two volumes of 
Part A to one volume of Part B). No volatile solvent or fillers will be allowed. 

 
(b) Pigmentation: The pigment content by weight of Component A shall be determined by 

low temperature ashing according to ASTM D 3723. The pigment content shall not vary 
more than + two percent from the pigment content of the original qualified paint.  White 
Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile.  Yellow Pigment 
shall be Organic Yellow and contain no heavy metals. 

 
(c) Environmental: Upon heating to application temperature, the material shall not exude 

fumes, which are toxic or injurious to persons or property when handled according to 
manufacturer specifications. The modified urethane pavement marking material 
compositions shall not contain free isocyanate functionality. 

 
(d) Daylight Reflectance: The daylight directional reflectance of the cured modified urethane 

material (without reflective media) shall be a minimum of 80 percent (white) and 50 
percent (yellow) relative to magnesium oxide when tested using a color 
spectrophotometer with a 45 degree circumferential / zero degrees geometry, illuminant 
C, and two degrees observer angle. The color instrument shall measure the visible 
spectrum from 380 to 720 nm with a wavelength measurement interval and spectral 
bandpass of 10 nm. In addition, the color of the yellow modified urethane shall visually 
match Color Number 33538 of Federal Standard 595a with chromaticity limits as follows: 
x 0.490 0.475 0.485 0.539 y 0.470 0.438 0.425 0.456 

 
(e) Weathering Resistance: The modified urethane, when mixed in the proper ratio and 

applied at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness to an aluminum alloy panel 
(Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room 
temperature, shall be subjected to accelerated weathering for 75 hours. The accelerated 
weathering shall be completed by using the light and water exposure apparatus 
(fluorescent UV – condensation type) and tested according to ASTM G 53.  The cycle 
shall consist of four hours UV exposure at 50 ºC (122 ºF) and four hours of condensation 
at 40 ºC (104 ºF). UVB 313 bulbs shall be used. At the end of the exposure period, the 
material shall show no substantial change in color or gloss. 

 
(f) Drying Time: The modified urethane material, when mixed in the proper ratio and applied 

at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation of 
glass spheres, shall exhibit a no-tracking time of three minutes or less when tested 
according to ASTM D 711. 

 
(g) Adhesion: The catalyzed modified urethane pavement marking materials when applied 

to a 100 x 100 x 50 mm (4 x 4 x2 in) concrete block shall have a degree of adhesion 
which results in a 100 percent concrete failure in the performance of this test.  The 
concrete block shall be brushed on one side and have a minimum strength of 24,100 
kPa (3,500 psi). A 50 mm (2 in) square film of the mixed modified urethane shall be  
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applied to the brushed surface and allowed to cure for 72 hours at room temperature. A 
50 mm (2 in) square cube shall be affixed to the surface of the modified urethane by 
means of epoxy glue. After the glue has cured for 24 hours, the modified urethane 
specimen shall be placed on a dynamic testing machine in such a fashion so that the 
specimen block is in a fixed position and the 50 mm (2 in) cube (glued to the modified 
urethane surface) is attached to the dynamometer head. Direct upward pressure shall be 
slowly applied until the modified urethane system fails. The location of the break and the 
amount of concrete failure shall be recorded. 

 
(h) Hardness: The modified urethane marking materials, when tested according to ASTM D-

2240, shall have a Shore D Hardness greater than 75. Films shall be cast on a rigid 
substrate at 0.35 to 0.41 mm (14 to 16 mils) in thickness and allowed to cure at room 
temperature for 72 hours before testing. 

 
(i) Abrasion: The abrasion resistance shall be evaluated on a Taber Abrader with a 1,000 

gram load and CS-17 wheels. The duration of test shall be 1,000 cycles. The wear index 
shall be calculated based on ASTM test method D-4060 and the wear index for the 
catalyzed material shall not be more than 80. The tests shall be run on cured samples of 
modified urethane material which have been applied at a film thickness of 0.35 to 0.41 
(14 to 16 mils) to code S-16 stainless steel plates. The films shall be allowed to cure at 
room temperature for at least 72 hours and not more than 96 hours before testing. 

 
(j) Tensile: When tested according to ASTM D-638, the modified urethane pavement 

marking materials shall have an average tensile strength of not less than 6,000 pounds 
per square inch. The Type IV Specimens shall be pulled at a rate of ¼” per minute by a 
suitable dynamic testing machine. The samples shall be allowed to cure at 75 °F± 2°F 
for a minimum of 24 hours and a maximum of 72 hours prior to performing the indicated 
tests. 

 
(k) Compressive Strength: When tested according to ASTM D-695, the catalyzed modified 

urethane pavement marking materials shall have a compressive strength of not less than 
12,000 pounds per square inch. The cast sample shall be conditioned at 75°F± 2°F for a 
minimum of 72 hours before performing the indicated tests. The rate of compression of 
these samples shall be no more than ¼”per minute. 

 
(l) Glass Spheres: The glass spheres shall meet the requirements of Article 1095.04(m) 

and Article 1095.07 of the Standard Specifications for first drop and second drop glass 
beads. 

 
(m) The material shall be shipped to the job site in substantial containers and shall be plainly 

marked with the manufacturer’s name and address, the name and color of the material, 
date of manufacture and batch number. 

 
(n) Prior to approval and use of the modified urethane pavement marking materials, the 

manufacturer shall submit a notarized certification of an independent laboratory, together 
with the results of all tests, stating these materials meet the requirements as set forth 
herein. The certification test report shall state the lot tested, manufacturer’s name, brand  
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name of modified urethane and date of manufacture. The certification shall be 
accompanied by one half-liter (one-pint) samples each of Part A and Part B. Samples 
shall be sent in the appropriate volumes for complete mixing of Part A and Part B.  After 
approval by the Department, certification by the modified urethane manufacturer shall be 
submitted for each batch used. New independent laboratory certified test results and 
samples for testing by the Department shall be submitted any time the manufacturing 
process or paint formulation is changed. All costs of testing (other than tests conducted 
by the Department) shall be borne by the manufacturer. 

 
(o) Acceptance samples shall consist of one half-liter (one-pint) samples of Part A and Part 

B, of each lot of paint. Samples shall be sent in the appropriate volumes for complete 
mixing of Part A and Part B. The samples shall be submitted to the Department for 
testing, together with a manufacturer’s certification. The certification shall state the 
formulation for the lot represented is essentially identical to that used for qualification 
testing. All, acceptance samples shall be taken by a representative of the Illinois 
Department of Transportation. The modified urethane pavement marking materials shall 
not be used until tests are completed and they have met the requirements as set forth 
herein. 

 
(p) The manufacturer shall retain the test sample for a minimum of 18 months.  

 
APPLICATION EQUIPMENT 
The modified urethane pavement marking compounds shall be applied through equipment 
specifically designed to precisely meter the two components in the ratio of 2:1 and approved by 
the manufacturer of the material. This equipment shall produce the required amount of heat at 
the mixing head and gun tip and maintain those temperatures within the tolerances specified. 
 
This equipment shall also have as an integral part of the gun carriage, a high pressure air spray 
capable of cleaning the pavement immediately prior to the marking application. The equipment 
shall be capable of spraying both yellow and white urethane, according to the manufacturer’s 
recommended proportions and be mounted on a truck of sufficient size and stability with an 
adequate power source to produce lines of uniform dimensions and prevent application failure. 
The truck shall have at least two urethane tanks each of 415 L (110 gal) minimum capacity and 
shall be equipped with hydraulic systems. It shall be capable of placing stripes on the left and 
right sides and placing two lines on a three-line system simultaneously with either line in a solid 
or intermittent pattern, in yellow or white, and applying glass beads by the double drop 
pressurized bead system. The system shall apply both the first drop glass beads and the 
second drop glass beads at a rate of 1.2 kg per L (10 lb/gal). The equipment shall be equipped 
with pressure gauges for each proportioning pump. All guns shall be in full view of operators at 
all times. The equipment shall have a metering device to register the accumulated installed 
quantities for each gun, each day. Each vehicle shall include at least one operator who shall be 
a technical expert in equipment operations and urethane application techniques. Certification of 
equipment shall be provided at the preconstruction conference. 
 
APPLICATION 
The pavement shall be cleaned by a method approved by the Engineer to remove all dirt, 
grease, glaze or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement. New PCC pavements shall be blast-cleaned to  
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remove all curing compounds.  Markings shall be applied to the cleaned surfaces on the same 
calendar day. If this cannot be accomplished, the surface shall be re-cleaned prior to applying 
the markings. Existing pavement markings shall be at least 90 percent removed. No markings 
shall be applied until the Engineer approves the cleaning.  Widths, lengths and shapes of the 
cleaned surface shall be prepared wider than the modified urethane pavement marking material 
to be applied, such that a prepared area is on all sides of the urethane pavement marking 
material after application.  New asphalt concrete and seal coated surfaces shall be in place a 
minimum of two weeks prior to marking applications.  The cleaning operation shall be a 
continuous moving operation process with minimum interruption to traffic.  The pavement 
markings shall be applied to the cleaned road surface, during conditions of dry weather and 
subsequently dry pavement surfaces at a minimum uniform wet thickness of 25 mils in 
accordance with the manufacturer’s installation instructions and at the widths and patterns 
shown on the contract plans. The application and combination of reflective media (glass beads 
and/or reflective elements) shall be applied at a rate specified by the manufacturer. At the time 
of installation the pavement surface temperature shall be 40 º F and rising and the ambient 
temperature shall be 35º F and rising. The pavement surface temperature and the ambient 
temperatures shall be determined and documented before the start of each of marking 
operation. The pavement markings shall not be applied if the pavement shows any visible signs 
of moisture or it is anticipated that damage causing moisture, such as rain showers, may occur 
during the installation and curing periods. The Engineer shall determine the atmospheric 
conditions and pavement surface conditions that produce satisfactory results.  Unless directed 
by the Engineer, lines shall not be laid directly over a longitudinal crack or joint.  The edge of the 
center line or lane line shall be offset a minimum distance of 50 mm (2 inches) from a 
longitudinal crack or joint. Edge lines shall be approximately 50 mm (2 inches) from the edge of 
pavement. The finished center and lane lines shall be straight, with the lateral deviation of any 3 
meter (10-foot) line not to exceed 25 mm (1 inch). 
 
Notification:  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that an inspector can be present during the operation. At the time of this 
notification, the Contractor shall indicate the manufacturer and lot numbers of urethane and 
reflective media that he intends to use. The Engineer will ensure that the approved lot numbers 
appear on the material package. Failure to comply with this provision may be cause for 
rejection.  The Contractor shall provide an accurate temperature-measuring device(s) that shall 
be capable of measuring the pavement temperature prior to application of the material, the 
material temperature at the gun tip and the material temperature prior to mixing. 
 
Inspection:  The urethane pavement markings will be inspected following installation, but no 
later than December 15, and inspected following a winter performance period that extends 180 
days from December 15 in accordance with the provisions of Article 780.10 of the Standard 
Specification for Road and Bridge Construction. 
 
Method of Measurement:  The lines will be measured for payment in feet of urethane pavement 
marking lines applied and accepted, measured in place. Double yellow lines will be measured 
as two separate lines.  Words and symbols shall conform to the size and dimensions specified 
in the Manual on Uniform Traffic Control Devices and Standard 780001 and will be measured 
based on total areas indicated in table 1 or as specified in the 
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PAVEMENT STATIONING NUMBERS AND PLACEMENT 
 
The Contractor shall provide labor and materials required to imprint pavement station numbers 
in the finished surface of the pavement and /or overlay. The numbers shall be approximately 20 
mm (3/4 inch) wide, 125 mm (5 inches) high and 15 mm (5/8 inch) deep. 
 

The pavement station numbers shall be installed as specified herein: 
 

Interval – 100 meters (metric stationing) or 250 feet (English stationing) 
 

Bottom of Numbers -- 150 mm (6 inches) from the inside edge of the pavement marking 
and/or resurfacing joint. 

 
Location: 

• 2-Lane Pavements – At center line in direction of increasing stations. 
• 3 and 5-Lane Pavements – Left edge of center lane in direction of increasing 

stations. 
• Multi-Lane Divided Roadways – Outside edge of pavement in both directions. 
• Ramps – Along baseline edge of pavement. 

 
Position – Stations shall be placed so they can be read from the adjacent shoulder. 
 
Format – Metric [English] pavement stations shall use this format (XX+XOO [XO”]) 
where X represents the pavement station. 
 

This work will not be paid for separately, but will be considered included in the cost of the 
associated pavement and/or overlay pay items. 
 
 
FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS 
 
This item consists of furnishing and erecting right-of-way markers in accordance with Section 
666 of the Standard Specifications except as follows:  The Contractor shall furnish and erect the 
right-of-way markers as soon as the locations have been designated by the Engineer.  The 
Contractor shall take adequate precautions in preserving and protecting the markers after they 
have been erected.  Markers which become displaced or damaged shall be replaced at the 
Contractors expense. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES  
Effective Date: September 13, 1994    Revised Date:  January 1, 2007  

Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  
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Materials. All materials to be used on an individual structure shall be produced by the same 
manufacturer. The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use.  

The paint materials shall meet the requirements of the following articles of the Standard 
Specification:  

  Item            Article  
 (a) Inorganic Zinc-Rich Primer     1008.02  
 (b) Waterborne Acrylic      1008.04  
 (c) Aluminum Epoxy Mastic      1008.03  
 (d) Organic Zinc-Rich Primer (Note 1)  
 (e) Epoxy Intermediate (Note 1)  
 (f) Aliphatic Urethane (Note 1)  
 

Note 1: These material requirements shall be according to the Special Provision for the 
Organic Zinc-Rich Paint System.  

Submittals.  At least 30 days prior to beginning field painting, the Contractor shall submit for the 
Engineer’s review and acceptance, the following applicable plans, certifications and information 
for completing the field work. Field painting can not proceed until the submittals are accepted by 
the Engineer.  Qualifications, certifications and QC plans for shop cleaning and painting shall be 
available for review by the QA Inspector.  

a) Contractor/Personnel Qualifications.  Except for miscellaneous steel items such as bearings, 
side retainers, expansion joint devices, and other items allowed by the Engineer, or unless 
stated otherwise in the contract, the shop painting Contractors shall be certified to perform 
the work as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be 
provided.  

Personnel managing the shop and field Quality Control program(s) for this work shall 
possess a minimum classification as a National Association of Corrosion Engineers (NACE) 
Coating Inspector Technician, or shall provide evidence of successful inspection of 3 
projects of similar or greater complexity and scope that have been completed in the last 2 
years. Copies of the certification and/or experience shall be provided.  
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.  

 
b) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 

the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The field 
program shall incorporate the IDOT Quality Control Daily Report form, as supplied by the 
Engineer.  
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c) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 
Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations.  

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 

methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS).  
 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  

 
Field Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The Contractor shall implement the submitted and 
accepted QC Program to insure that the work accomplished complies with these specifications. 
The Contractor shall use the IDOT Quality Control Daily Report form supplied by the Engineer 
to record the results of quality control tests. The completed reports shall be turned into the 
Engineer before work resumes the following day.  
 
The Contractor shall have available at the shop or on the field site, all of the necessary 
inspection and testing equipment.  The equipment shall be available for the Engineer’s use 
when requested.  
 
Field Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any 
or all phases of the work.  The Engineer’s observations in no way relieve the Contractor of the 
responsibility to provide all necessary daily QC inspections of his/her own and to comply with all 
requirements of this Specification.  
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations.  
 
The Engineer will issue a Non-Conformance Report when cleaning and painting work is found to 
be in violation of the specification requirements, and is not corrected to bring it into compliance 
before proceeding with the next phase of work.  
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work. 
Examples of acceptable access structures include:  
 
 Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.  
 Platforms suspended from the structure comprised of trusses or other stiff supporting 
 members and including rails and kick boards.  
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 Simple catenary supports are permitted only if independent life lines for attaching a fall 
 arrest system according to Occupational Safety and Health Administration (OSHA) 
 regulations are provided.  
 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
the Contractor shall provide the Engineer with a safety harness and a lifeline according to 
OSHA regulations.  The lifeline and attachment shall not direct the fall into oncoming traffic. The 
Contractor shall provide a method of attaching the lifeline to the structure independent of the 
inspection facility or any support of the platform.  When the inspection facility is more than 2 1/2 
ft. (800 mm) above the ground, the Contractor shall provide an approved means of access onto 
the platform.  

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX).  

Construction Requirements.  The Contractor shall be responsible for any damage caused to 
persons, vehicles, or property, except as indemnified by the Response Action Contractor 
Indemnification Act.  Whenever the intended purposes of the protective devices are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Painted surfaces damaged by any Contractor's operation shall be 
removed and repainted, as directed by the Engineer, at the Contractor's expense.  

The Contractor shall comply with the provisions of the Illinois Environmental Protection Act. 
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  The contractor shall evaluate project-specific 
conditions to determine the specific type and extent of containment needed to control the paint 
emissions and shall submit a plan for containing or controlling paint debris (droplets, spills, 
overspray, etc.) to the Engineer for approval prior to starting the work.  Approval shall not relieve 
the Contractor of their ultimate responsibility for controlling paint debris from escaping the work 
zone.  
 
Surface and Weather Conditions. Surfaces to be painted after cleaning shall remain free of 
moisture and other contaminants. The Contractor shall control his/her operations to insure that 
dust, dirt, or moisture does not come in contact with surfaces cleaned or painted that day.  
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat.  
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed.  
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The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions. 
Rejected work shall be removed, recleaned, and repainted at the Contractor’s expense.  
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing.  
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and 
field application of the coating system, shop application of the intermediate and top coats will 
not be allowed.  
 
In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed to remove dirt, oil, lubricants, oxidation products, and foreign substances. 
Washing shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 
5000 psi (34 MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12.  Paint 
spray equipment shall not be used to perform the water cleaning.  All damaged shop primed 
areas shall then be spot cleaned per SSPC-SP3 and spot primed with aluminum epoxy mastic. 
The structural steel shall then receive one full intermediate coat and one full topcoat of 
waterborne acrylic paint.  
 
a)  Paint drips, spills, and overspray must be controlled.  If containment is used to control paint 

drips, spills, and overspray, the containment shall be dropped and all equipment secured 
when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the protective 
coverings need to be attached to the structure, they shall be attached by bolting, clamping, 
or similar means. Welding or drilling into the structure is prohibited unless approved by the 
Engineer in writing.  

b)  Coating Dry Film Thickness (dft), measured according to SSPC-PA2:  
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max.  
Epoxy Mastic: 5 mils (125 microns) min., 7 mils (180 microns) max.  
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max.  
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.  
 

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns).  

c) The pressure washing requirement above may be waived if the QC and QA Inspectors verify 
the primed surfaces have not been contaminated.  

d)  Damage to the paint system shall be spot cleaned using SSPC-SP3.  The cleaned areas 
shall be spot painted with a penetrating sealer as recommended by the manufacturer, 
which shall overlap onto the existing topcoat.  Then the aluminum epoxy mastic shall be 
spot applied not to go beyond the area painted with the sealer.  The acrylic intermediate 
and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) overlap onto 
the existing topcoat.  
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Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, all contact surfaces shall be masked off prior to application of 
the intermediate and top coats.  
 
Additional Surface Preparation.   In addition to the requirements of Section 3.2.9 of the 
AASHTO/AWS D1.5/D1.5:2002 Bridge Welding Code (breaking thermal cut corners of stress 
carrying members), rolled and thermal cut corners to be painted with organic zinc primer shall 
be broken if they are sharper than a 1/16 in. (1.5 mm) radius.  Corners shall be broken by a 
single pass of a grinder or other suitable device at a 45 degree angle to each adjoining surface 
prior to final blast cleaning, so the resulting corner approximates a 1/16 in. (1.5 mm) or larger 
radius after blasting. Surface anomalies (burrs, fins, deformations) shall also be treated to meet 
this criteria before priming.  
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer. Before the application of the intermediate coat, the prime coat and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed to remove dirt, oil, lubricants, oxidation products, and foreign substances. Washing 
shall involve the use of potable water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 
MPa) and according to “Low Pressure Water Cleaning” of SSPC-SP12.  Paint spray equipment 
shall not be used to perform the water cleaning.  All damaged shop primed areas shall then be 
spot cleaned per SSPC-SP3, and the structural steel shall then receive one full intermediate 
coat of epoxy and one full topcoat of aliphatic urethane.  
 
 (a) Paint drips, spills, and overspray must be controlled.  If containment is used to 

control paint drips, spills, and overspray, the containment shall be dropped and all 
equipment secured when sustained wind speeds of 40 mph (64 kph) or greater 
occur.  When the protective coverings need to be attached to the structure, they shall 
be attached by bolting, clamping, or similar means.  Welding or drilling into the 
structure is prohibited unless approved by the Engineer in writing.  
 

 (b) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:  
  Organic Zinc-Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max.  
  Aluminum Epoxy Mastic:  5 mils (125 microns) min., 7 mils (180 microns) max.  
  Epoxy Intermediate Coat: 3 mils (75 microns) min., 6 mils (150 microns) max.  
  Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) 
  max.  
 
 (c) The total dry film thickness, excluding the spot areas touched up with epoxy 

mastic, shall be between 8.5 and 15 mils (215 and 375 microns). 
 

 (d) When specified on the plans or as requested by the Contractor, and approved by 
the Engineer, the epoxy intermediate and aliphatic urethane top coats shall be 
applied in the shop. All faying surfaces of field connections shall be masked off after 
priming and shall not receive the intermediate or top coats in the shop.  The 
intermediate and top coats for field connections shall be applied, in the field, after 
erection of the structural steel is completed. The pressure washing requirement 
above may be waived if the QC and QA Inspectors verify the primed surfaces have 
not been contaminated.  
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 (e) Erection and handling damage to the shop applied system shall be spot cleaned 
using SSPC-SP3.  The surrounding coating at each repair location shall be feathered 
for a minimum distance of 1 1/2 in. (40 mm) to achieve a smooth transition between 
the prepared areas and the existing coating.  The existing coating in the feathered 
area shall be roughened to insure proper adhesion of the repair coats.  The areas 
cleaned to bare metal shall be spot painted with aluminum epoxy mastic.  The 
intermediate and finish coat shall be spot applied to with at least a 6 inch (150 mm) 
overlap onto the existing finish coat.  

 
Aluminum Epoxy Mastic/ Waterborne Acrylic Paint system.  This system shall be for shop 
or field application of the entire coating system.  

Before priming with aluminum epoxy mastic the steel the surfaces to be primed shall be 
prepared according to SSPC SP6 for Commercial Blast Cleaning. In the field, before the 
application of the intermediate coat, the prime coat and any newly installed fasteners shall be 
spot solvent cleaned per SSPC-SP 1 and all surfaces pressure washed to remove dirt, oil, 
lubricants, oxidation products, and foreign substances.  Washing shall involve the use of potable 
water at a pressure between 1000 psi (7 MPa) and 5000 psi (34 MPa) and according to “Low 
Pressure Water Cleaning” of SSPC-SP12.  Paint spray equipment shall not be used to perform 
the water cleaning. All damaged shop primed areas shall then be spot cleaned per SSPC-SP3 
and spot primed with aluminum epoxy mastic.  The structural steel shall then receive one full 
intermediate coat of aluminum epoxy mastic and one full topcoat of waterborne acrylic paint.  

d) Paint drips, spills, and overspray must be controlled.  If containment is used to control paint 
drips, spills, and overspray, the containment shall be dropped and all equipment secured 
when sustained wind speeds of 40 mph (64 kph) or greater occur.  When the protective 
coverings need to be attached to the structure, they shall be attached by bolting, clamping, 
or similar means. Welding or drilling into the structure is prohibited unless approved by the 
Engineer in writing.  

e) Coating Dry Film Thickness (dft), measured according to SSPC-PA2:  
Epoxy Mastic Primer: 5 mils (125 microns) min., 7 mils (180 microns) max.  
Epoxy Mastic Intermediate Coat: 5 mils (125 microns) min., 7 mils (180 microns) max.  
 
Acrylic Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.  

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 12 and 18 mils (300 and 460 microns).  

f)  The pressure washing requirement above may be waived if the QC and QA Inspectors 
verify the primed surfaces have not been contaminated.  

d) Damage to the paint system shall be spot cleaned using SSPC-SP3.  The cleaned areas 
shall be spot painted with a penetrating sealer as recommended by the manufacturer, 
which shall overlap onto the existing topcoat.  Then the aluminum epoxy mastic shall be 
spot applied not to go beyond the area painted with the sealer.  The acrylic topcoat shall be 
spot applied to the mastic with at least a 6 inch (150 mm) overlap onto the existing topcoat.  
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The paint manufacturer's product data sheets shall be available for QA review in the shop and 
submitted to the Engineer prior to start of field work and the requirements as outlined in the data 
sheets shall be followed.  
 
Special Instructions.  
 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.  
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System, “CODE AB” for the Organic Zinc/ Epoxy/ Urethane System (shop applied), 
and “CODE U” for the Aluminum Epoxy Mastic/ Acrylic System all stenciled on successive lines. 
This information shall be stenciled on the cover plate of a truss end post near the top of the 
railing, or on the outside face of an outside stringer near both ends of the bridge facing traffic, or 
at some equally visible surface designated by the Engineer.  
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment. Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work.  
 
Basis of Payment. This work will be paid for according to Article 506.07.  
 
 
TEMPORARY SHEET PILING 
Effective:  September 2, 1994    Revised:  January 1, 2007 
 
Description:  This work shall consist of furnishing, driving, adjusting for stage construction when 
required and subsequent removal of the sheet piling according to the dimensions and details 
shown on the plans and according to the applicable portions of Section 512 of the Standard 
Specifications. 
 
This work shall also include furnishing, installing and subsequent removal of all miscellaneous 
steel shapes, plates and connecting hardware when required to attach the sheeting to an existing 
substructure unit and/or to facilitate stage construction. 
 
General:  The Contractor may propose other means of supporting the sides of the excavation 
provided they are done so at no extra cost to the department.  If the Contractor elects to vary from 
the design requirements shown on the plans, the revised design calculations and details shall be 
submitted to the Engineer for approval.  The calculations shall be prepared and sealed by an 
Illinois Licensed Structural Engineer.  This approval will not relieve the Contractor of responsibility 
for the safety of the excavation.  Approval shall be contingent upon acceptance by all involved 
utilities and/or railroads. 
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Material:  The sheet piling shall be made of steel and may be new or used material, at the option 
of the Contractor.  The sheet piling shall have a minimum section modulus as shown on the plans 
or in the approved Contractor’s alternate design.  The sheeting shall have a minimum yield 
strength of 38.5 ksi (265 MPa) unless otherwise specified.  The sheeting, used by the Contractor, 
shall be identifiable and in good condition free of bends and other structural defects.  The 
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for 
verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  All 
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
Construction:  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, caused 
by the Contractor’s operation, shall be repaired by the Contractor in a manner satisfactory to the 
Engineer at no additional cost to the Department.  The Contractor shall be responsible for 
determining the appropriate equipment necessary to drive the sheeting to the tip elevation(s) 
specified on the plans or according to the Contractor’s approved design.  The sheet piling shall be 
driven, as a minimum, to the tip elevation(s) specified, prior to commencing any related 
excavation.  If unable to reach the minimum tip elevation, the adequacy of the sheet piling design 
will require re-evaluation by the Department prior to allowing excavation adjacent to the sheet 
piling in question.  The Contractor shall not excavate below the maximum excavation line shown 
on the plans without the prior permission of the Engineer.  The sheet piling shall remain in place 
until the Engineer determines it is no longer required. 
 
The sheet piling shall be removed and disposed of by the Contractor when directed by the 
Engineer.  When allowed, the Contractor may elect to cut off a portion of the sheet piling leaving 
the remainder in place.  The remaining sheet piling shall be a minimum of 12 in. (300 mm) below 
the finished grade or as directed by the Engineer.  Removed sheet piling shall become the 
property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations etc.) where it’s presence was not obvious or specifically noted on 
the plans prior to bidding, that cannot be driven through or around with normal driving procedures, 
but requires additional excavation or other procedures to remove or miss the obstruction.   
 
Method of Measurement:  The temporary sheet piling will be measured for payment in place in 
square feet (square meter).  Any temporary sheet piling cut off, left in place, or driven to 
dimensions other than those shown on the contract plans without the written permission of the 
Engineer, shall not be measured for payment but shall be done at the contractor’s expense. 
 
If the Contractor is unable to drive the sheeting to the specified tip elevation(s) and can 
demonstrate that any further effort to drive it would only result in damaging the sheeting, then the 
Contractor shall be paid based on the plan quantity of temporary sheeting involved.  However, no 
additional payment will be made for any walers, bracing, or other supplement to the temporary 
sheet piling, which may be required as a result of the re-evaluation in order to insure the original 
design intent was met. 
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Basis of Payment:  This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SHEET PILING. 
 
Payment for any excavation performed in conjunction with this work will not be included in this 
item but shall be paid for as specified elsewhere in this contract. 
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
 
SURFACE PREPARATION AND PAINTING REQUIREMENTS FOR WEATHERING STEEL  
Effective: November 21, 1997    Revised: March 6, 2009  

Description.  This work consists of surface preparation of structural steel on bridges built with 
AASHTO Grade 50W (AASHTO M270M Grade 345W) weathering steel.  Also included is the 
protection and cleaning of the substructure.  

Paint systems. When painting of the structural steel or portions thereof is specified on the plans, 
unless noted otherwise the Contractor shall have the option of using a shop and field applied 
paint system or a full shop applied system.  When fabrication and erection of structural steel are 
accomplished under separate contracts, the entire paint system shall be shop applied as part of 
the fabrication contract.  Cleaning and painting shall be according to the Special Provision for 
“Cleaning and Painting New Metal Structures” except as modified herein.  

a) Shop and Field Applied Paint System.  When the primer is to be shop applied and the 
intermediate and top coats field applied the Inorganic Zinc Rich/ Acrylic/ Acrylic Paint 
System shall be used.  

b) Shop Applied Paint System.  When the primer, intermediate and top coats are all to be 
shop applied the Organic Zinc Rich/ Epoxy/ Urethane Paint System shall be used.  

c) The galvanizing requirement of Article 506.04(j) of the Standard Specifications shall not 
apply to AASHTO M164 (M164M) Type 3 bolts.  

d) All materials for the paint system used shall be supplied by the same paint manufacturer.  
The color of the finish coat supplied shall match the Federal Color Standard 595a 20045.  

Construction Requirements  

Surface Preparation.  All steel shall be cleaned of any surface contamination according to 
SSPC-SP1 (Solvent Cleaning) and then given a blast cleaning according to SSPC-SP6 
(Commercial Blast Cleaning) except areas to be painted shall be given a blast cleaning 
according to SSPC-SP10 (Near-White Blast Cleaning).  

Water Washing.  After blasting and painting, all areas of the steel to remain unpainted shall be 
sprayed with a stream of potable water to ensure uniform weathering.  
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Protection and Cleaning of Substructure.  The piers and abutments shall be protected during 
construction to prevent rust staining of the concrete.  This can be accomplished by temporarily 
wrapping the piers and abutments with polyethylene covering.  Any rust staining of the piers or 
abutments shall be cleaned to satisfaction of the Engineer after the bridge deck is complete.   

Basis of Payment.  Surface preparation of structural steel, protection and cleaning of the 
substructure and painting of structural steel when specified will be considered as included in the 
cost for fabrication, or fabrication and erection, of structural steel and will not be paid for 
separately.  
 
 
UNDERWATER STRUCTURE EXCAVATION PROTECTION 
Effective: April 1, 1995      Revised: March 6, 2009 
 
Description.  This work shall include all labor, materials, and equipment necessary for the 
isolation and protection of any excavations, from flowing water, which may be needed for 
construction at the locations shown on the plans and as required by the Specifications.  Other 
than to install and remove the excavation protection no work shall be performed in flowing 
water. The protection may consist of diverting the water for the excavation by the uses of 
timbers, sheet piling, non erodible barrier material or other structural elements adequate to 
protect and support the excavation.  The protection need not be watertight.  All concrete 
placement below the waterline shall be tremied underwater into forms according to Article 
503.08 of the Standard Specifications.  Tremied concrete shall be placed to an elevation 1 ft. 
(300 mm) above the water level at the time of construction.  
 
The Contractor’s plan for the subject protection shall address the proposed construction 
sequence, including water diversion and/or dewatering methods, erosion and sediment control 
measures, sediment traps, disposal of excavated material, effluent water, along with best 
management practices to prevent reintroduction of excavated material into flowing water, etc. 
The plan shall be approved by the Engineer before excavation protection and construction may 
begin. Any system selected by the Contractor in which safe design and construction requires 
that loads and stresses be computed and the size and strength of parts determined by 
mathematical calculations based upon scientific principles and engineering data shall be 
prepared and sealed by an Illinois Licensed Structural Engineer.  When the excavation 
protection is no longer required, it shall be removed according to the Contractor’s plan unless 
otherwise specified by the Engineer.  All materials removed will become the property of the 
Contractor.  

Basis of Payment.  Excavation protection for structures will be paid for at the contract unit price 
each, for UNDERWATER STRUCTURE EXCAVATION PROTECTION at the locations 
specified.  
 
TEMPORARY SOIL RETENTION SYSTEM 
Effective: December 30, 2002    Revised: January 1, 2007  
 
Description:  This work shall consist of designing, furnishing, installing, adjusting for stage 
construction when required and subsequent removal of the temporary soil retention system 
according to the dimensions and details shown on the plans and in the approved design 
submittal.  
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General:  The temporary soil retention system shall be designed by the Contractor as a 
minimum, to retain the exposed surface area specified in the plans or as directed by the 
Engineer.  
 
The design calculations and details for the temporary soil retention system proposed by the 
Contractor shall be submitted to the Engineer for approval.  The calculations shall be prepared 
and sealed by an Illinois Licensed Structural Engineer.  This approval will not relieve the 
Contractor of responsibility for the safety of the excavation.  Approval shall be contingent upon 
acceptance by all involved utilities and/or railroads.  
 
Construction:  The Contractor shall verify locations of all underground utilities before installing 
any of the soil retention system components or commencing any excavation.  Any disturbance 
or damage to existing structures, utilities or other property, caused by the Contractor’s 
operation, shall be repaired by the Contractor in a manner satisfactory to the Engineer at no 
additional cost to the Department. The soil retention system shall be installed according to the 
Contractor’s approved design, or as directed by the Engineer, prior to commencing any related 
excavation.  If unable to install the temporary soil retention system as specified in the approved 
design, the Contractor shall have the adequacy of the design re-evaluated.  Any reevaluation 
shall be submitted to the Engineer for approval prior to commencing the excavation adjacent to 
the area in question. The Contractor shall not excavate below the maximum excavation line 
shown in the approved design without the prior permission of the Engineer.  The temporary soil 
retention system shall remain in place until the Engineer determines it is no longer required.  
 
The temporary soil retention system shall be removed and disposed of by the Contractor when 
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the 
temporary soil retention system leaving the remainder in place.  The remaining temporary soil 
retention system shall be removed to a depth which will not interfere with the new construction, 
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the 
Engineer. Removed system components shall become the property of the Contractor.  
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited 
to, boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted 
on the plans prior to bidding, that cannot be driven or installed through or around, with normal 
driving or installation procedures, but requires additional excavation or other procedures to 
remove or miss the obstruction.  
 
Method of Measurement: The temporary soil retention system furnished and installed according 
to the Contractor’s approved design or as directed by the Engineer will be measured for 
payment in place, in square feet (square meters).  The area measured shall be the vertical 
exposed surface area envelope of the excavation supported by temporary soil retention system.  
 
Any temporary soil retention system cut off, left in place, or installed beyond those dimensions 
shown on the contract plans or the approved contractor’s design without the written permission 
of the Engineer, shall not be measured for payment but shall be done at the contractor’s own 
expense.  
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Basis of Payment: This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SOIL RETENTION SYSTEM.  
 
Payment for any excavation, related solely to the installation and removal of the temporary soil 
retention system and/or its components, shall not be paid for separately but shall be included 
in the unit bid price for TEMPORARY SOIL RETENTION SYSTEM.  Other excavation, 
performed in conjunction with this work, will not be included in this item but shall be paid for as 
specified elsewhere in this contract.  
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications.  

 
PIPE UNDERDRAINS FOR STRUCTURES  
Effective: May 17, 2000    Revised: January 1, 2007  
 
Description:  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer.  
 
Materials:  Materials shall meet the requirements as set forth below:  
 
The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications. 
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.  
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the 
Standard Specifications.  
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications.  
 
Construction Requirements:  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below.  
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans.  
 
Method of Measurement:  Pipe Underdrains for Structures shall be measured for payment in 
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment.  
 
Basis of Payment:  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified,.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures.  
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POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective: September 28, 2005     Revised: November 14, 2008 
 
Description. This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials. The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
 

Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 

 
WAVE EQUATION ANALYSIS OF PILES 
Effective: November 14, 2008 

Description.  This work shall consist of conducting Wave Equation Analysis of Piles (WEAP) at 
each substructure or location specified on the contract plans, using the latest version of the 
WEAP software program.  The analyses assumptions and driving recommendation shall be 
provided to the Engineer for review and approval, to establish the pile acceptance criteria and 
ensure the proposed driving system will not overstress the piles. 

Submittals. No later than twenty five (25) days prior to driving the test or production piles at the 
specified location(s), the Contractor shall submit the wave equation analysis results and driving 
recommendations to the Engineer for review and approval. 

The wave equation analysis shall be sealed by a Professional Engineer licensed in the state of 
Illinois having experience in the use of the WEAP program and selection of the geotechnical 
and hammer input parameters. 

As a minimum, the Contractor shall submit the following analysis assumptions: 

1 The pile type and size analyzed at each location. 
2 The Nominal Required Bearing specified at each location. 
3 The test pile bearing when test pile(s) are specified. 
4 The batter angle(s) of any piles specified to be driven in a non-vertical alignment. 
5 The proposed or anticipated total pile length and length above ground at end of driving. 
6 Ground surface elevation during driving. 
7 The assumed subsurface soil profile layer depths and thicknesses, location of water 

table, soil type and strength parameters. 
8 Borings numbers used to develop the design soil profile. 
9 Explanation of why any input values were selected that differ from the default values 

recommend by the program. 
10 A completed “Hammer Data Form” documenting the proposed hammer, helmet and 

cushion information (see attached) or see http://www.dot.il.gov/bridges/bridgforms.html 
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The recommendations to be included in the submittal are to include: 

1 An assessment of the proposed hammer driving system(s) ability of drive the test, 
production and batter piles to their required bearings at a penetration rate between 2 and 
10 blows per inch. 

2 The expected stress levels in the piles at the maximum expected hammer energy and 
any recommended limitations on hammer energy or fuel settings to ensure the pile 
stresses do not exceed 90% of the pile yield stress. 

3 A pile inspector’s charts showing hammer stroke (ft) or Energy versus pile penetration 
rate (blows/inch) at the nominal required bearing, batter pile bearing and test pile 
bearing for each substructure specified. 

 
A new analysis is required if the contractor makes driving system changes from what is 
proposed in the approved analysis. 

Basis of Payment. This work will not be measured for payment and shall be included in the 
cost for the various pay items associated with pile foundation construction. 
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STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’S MEANS AND METHODS 
Effective: March 6, 2009 
 
DESCRIPTION  
This item shall consist of preparing and submitting, to the Engineer for approval, Structural 
Assessment Reports (SARs) for proposed work on structure(s) or portions thereof.  Unless 
noted otherwise, a SAR shall be required when the Contractor’s means and methods apply 
loads to the structure or change its structural behavior.  A SAR shall be submitted and approved 
prior to beginning the work covered by that SAR. Separate portions of the work may be covered 
by separate SARs which may be submitted at different times or as dictated by the Contractor’s 
schedule.  

Existing Conditions.  An Existing Structure Information Package (ESIP) will be provided by the 
Department to the Contractor upon request.  This package will typically include existing or “As-
Built” plans, and the latest National Bridge Inspection Standards (NBIS) inspection report.  The 
availability of structural information from the Department is solely for the convenience and 
information of the Contractor and shall not relieve the Contractor of the duty to make, and the 
risk of making, examinations and investigations as required to assess conditions affecting the 
work. Any data furnished in the ESIP is for information only and does not constitute a part of the 
Contract. The Department makes no representation or warranty, express or implied, as to the 
information conveyed or as to any interpretations made from the data.  

Removal SARs.  A SAR for removal of existing structures, or portions thereof, shall 
demonstrate that the Contractor’s proposed means and methods to accomplish the work do not 
compromise the structural adequacy of the bridge, or portions thereof that are to remain in 
service, at any time during the work activities being performed.  Each phase of the operation 
shall be accounted for, as well as the existing condition of the structure.  

Construction SARs.  A SAR for new construction or for construction utilizing existing 
components shall demonstrate that the Contractor’s proposed means and methods to 
accomplish the work do not compromise the structural adequacy of the bridge or portions 
thereof at any time during the work activities being performed.  For construction activities 
applying less than 10 tons (9 metric tons) of total combined weight of equipment and stockpiled 
materials on the structure at any one time, a SAR submittal shall not be required provided the 
Contractor submits written verification to the Engineer stating the applied loads do not exceed 
this threshold.  The verification shall be submitted prior to the start of the activity. This SAR 
exemption shall not relieve the Contractor from responsibility for the structure.  A SAR shall be 
submitted in all cases where the existing structure is posted for less than legal loads or the 
Contract plans indicate a live load restriction is in place.  

REQUIREMENTS a) General. All work specified shall be performed according to the Contract 
plans, Special Provisions and/or Standard Specifications governing that work. 
 

Submittals for falsework and forming for concrete construction shall be according to Articles 
503.05 and 503.06 and does not require a SAR.  Moving construction equipment across a 
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16 
and does not require a SAR.  Operating equipment on an in-service structure and/or using a 
portion of an in-service structure as a work platform shall require a SAR and Article 107.16 
shall not apply. 
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The Contractor may move vehicles across the existing bridge without a SAR after closure and 
prior to removal of any portion of the structure provided:   

 
 The vehicles satisfy the requirements of Section 15-111 of the Illinois Vehicle Code 
(described in the IDOT document “Understanding the Illinois Size & Weight Laws”) or of the 
Federal Highway Administration document “Bridge Formula Weights” (available at: 
http://ops.fhwa.dot.gov/freight/publications/brdg_frm_wghts/bridge_formula_all.pdf)  
 
 The Contractor submits written verification to the Engineer stating the vehicles meet 
these requirements. The verification shall be submitted prior to allowing the vehicles on the 
structure.  
 

This SAR exemption shall not relieve the Contractor from responsibility for the structure.  This 
SAR exemption shall not be allowed where the existing structure is posted for less than legal 
loads or the Contract plans indicate a live load restriction is in place.  No stockpiling of 
material is allowed under this exemption.  

All SARs shall detail the procedures and sequencing necessary to complete the work in a 
safe and controlled manner. When appropriate, supporting design calculations shall be 
provided verifying the following:  

 The effects of the applied loads do not exceed the capacity at Operating level for any 
portions of the structure being utilized in the demolition of the structure provided those portions 
are not to be reused.  
 
 The effects of the applied loads do not exceed the capacity at Inventory level for new 
construction or for portions of the existing structure that are to be reused.  
 
 The condition of the structure and/or members has been considered.  
 

See AASHTO Manual for Bridge Evaluation for further information on determining the 
available capacities at the Operating and Inventory levels.  

b) Confidential Documents.  Due to the sensitivity of the inspection reports and bridge 
condition reports to bridge security, the following confidentiality statement applies to these 
reports:  

“Reports used by the Contractor and the contents thereof are the property of the Department, 
and are subject to the control of the Department in accordance with State and Federal law. 
The distribution, dissemination, disclosure, duplication or release of these reports or the 
content thereof in any manner, form or format without the express permission of the keeper of 
this record is prohibited. The owner is the official keeper of these records, except for state 
owned bridges, where the official keeper of these records is the Regional Engineer.”  

c) Submittals. The Contractor shall be pre-approved to prepare SAR(s) or shall retain the 
services of a pre-qualified engineering firm to provide these services.  Pre-approval of the 
Contractor will be determined by the Illinois Department of Transportation and will allow  
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SAR(s) preparation by the Contractor unless otherwise noted on the plans.  For engineering 
firms, pre-qualification shall be according to the Department in the category of “Highway 
Bridges-Typical” unless otherwise noted on the plans.  Firms involved in any part of the 
project (plan development or project management) will not be eligible to provide these 
services. Evidence of pre-approval/pre-qualification shall be submitted with all SAR(s).  The 
SAR(s) shall be prepared and sealed by an Illinois Licensed Structural Engineer.  The 
Contractor shall submit SAR(s), complete with working drawings and supporting design 
calculations, to the Engineer for approval, at least 30 calendar days prior to start of that 
portion of the work.  

At a minimum a Structural Assessment Report shall include the following:  

1 A plan outlining the procedures and sequence for the work, including staging when 
applicable.  
2 A demolition plan (when removal is included as an item of work in the contract) including 
details of the proposed methods of removal.  
3 A beam erection plan (when beam erection is included as an item of work in the 
contract) including details of the proposed methods of erection.  
4 Pertinent specifications for equipment used during the work activity.  
5 The allowable positions for that equipment during the work activity.  
6 The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned 
to be located on the structure.  
7 Design and details for temporary shoring and/or bracing, if required by the Contractor’s 
means and methods.  
 

Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of 
any responsibility for the successful completion of the work.  

Revisions to the Contractor’s means and methods resulting in no increased load effects to the 
structure, as determined by the Contractor’s Structural Engineer, shall not require a SAR 
resubmittal. However, the Contractor’s Structural Engineer shall submit to the Engineer 
written verification that there is no increased load effect.  The written verification shall specify 
the revisions and shall be submitted prior to the start of the revised activities.  

The Contractor shall be responsible for following the approved SAR related to the work 
involved.  

METHOD OF MEASUREMENT  
Structural Assessment Reports will not be measured for payment.  

BASIS OF PAYMENT  
Structural Assessment Reports will not be paid for separately but shall be considered as 
included in the contract unit price(s) for the work item(s) specified.  
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ERECTING STRUCTURAL STEEL  
Effective:  April 28, 2009 
 
Description: This work consists of relocating existing steel support beams , steel support 
angles (designated E) and steel bent plates (designated D) as shown in the plans and/or as 
directed by the Engineer in accordance with applicable portions of Section 505  of the Standard 
Specifications and as specified in these Special Provisions. 
 
The steel support beams should be relocated from existing locations as indicated in the contract 
plans. 
 
Furnishing and erecting new transverse tie plates (designated A thru C), shim plates, ¾” Φ H.S. 
bolts and ¾” Φ threaded rods is also included in this pay item. 
 
This work is to be completed prior to switching traffic over for stage I traffic on SN 009-0006. 
 
Basis of Payment: The work shall be paid for at the contract unit price per pound for ERECTING 
STRUCTURAL STEEL, which price shall be payment in full for removing and relocating the 
existing steel support beams, support angles and bent plates and installation of new transverse 
tie plates, H.S. bolts, threaded rods and shims in accordance with the Standard Specifications, 
the contract plans, this special provision, and the satisfaction of the Engineer. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
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Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
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If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.   
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The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
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(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an  
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  admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.  
However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 
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Prior to the approval of an admixture, the Engineer reserves the right to request a sample 
for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
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(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 

 
 
CONCRETE MIX DESIGNS (BDE) 
Effective:  April 1, 2009 
 
Add the following to Article 1020.05(c) of the Standard Specifications: 
 

“ (5) Performance Based Finely Divided Mineral Combination.  For Class PV and SI 
concrete a performance based finely divided mineral combination may be used.  The 
minimum cement factor, maximum cement factor, and water cement ratio of 
Article 1020.04 shall be replaced with the values below, and the performance based 
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1), 
(c)(2), (c)(3), and (c)(4).  The mix design shall meet the following requirements and 
the Engineer may request a trial batch. 
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a. The mixture shall contain a minimum of 375 lbs/cu yd (222 kg/cu m) of 
portland cement.  For a blended cement, a sufficient amount shall be used to 
obtain the required 375 lbs/cu yd (222 kg/cu m) of portland cement in the 
mixture.  For example, a blended cement stated to have 20 percent finely 
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would 
require a minimum of 469 lbs/cu yd (278 kg/cu m) of material in the mixture.  
When the mixture is designed for cement content from 375 lbs/cu yd 
(222 kg/cu m) to 400 lbs/cu yd (237 kg/cu m), the total of organic processing 
additions, inorganic processing additions, and limestone addition in the 
cement shall not exceed 5.0 percent. 

 
b. The mixture shall contain a maximum of two finely divided minerals.  The 

finely divided mineral in a blended cement shall count toward the total 
number of finely divided minerals allowed.  The finely divided mineral(s) shall 
constitute a maximum of 35.0 percent of the total cement plus finely divided 
mineral(s).  The fly ash portion shall not exceed 30.0 percent for Class C fly 
ash or 25.0 percent for Class F fly ash.  The Class C and F fly ash 
combination shall not exceed 30.0 percent.  The ground granulated blast-
furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
5.0 percent.  The finely divided mineral in the blended cement shall apply to 
the maximum 35.0 percent, and shall be determined as discussed in a. above 
for determining portland cement in blended cement. 

 
c. For central mixed Class PV and SI concrete, the mixture shall contain a 

minimum of 535 lbs/cu yd (320 kg/cu m) of cement and finely divided 
mineral(s) summed together, and a water-reducing admixture shall be used.  
The value shall be 565 lbs/cu yd (335 kg/cu m) without a water-reducing 
admixture. 
 
For truck mixed or shrink mixed Class PV and SI concrete, the mixture shall 
contain a minimum of 575 lbs/cu yd (345 kg/cu m) of cement and finely 
divided mineral(s) summed together, and a water-reducing admixture shall be 
used.  The value shall be 605 lbs/cu yd (360 kg/cu m) without a water-
reducing admixture. 

 
d. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of 

cement and finely divided mineral(s) summed together. 
 

e. The mixture shall have a water/cement ratio of 0.32 – 0.44. 
 
f. The mixture shall not be used for placement underwater. 

 
g. The combination of cement and finely divided mineral(s) shall have an 

ASTM C 1567 expansion value ≤ 0.16 percent, and shall be performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  
The ASTM C 1567 test will be valid for two years, unless the Engineer 
determines the materials have changed significantly. 
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If during the two year time period the Contractor needs to replace the 
portland cement, and the replacement portland cement has an equal or lower 
total equivalent alkali content (Na2O + 0.658K2O), a new ASTM C 1567 test 
will not be required.  However, replacement of a blended cement with another 
cement will require a new ASTM C 1567 test.” 

 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 

  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

    69

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal 
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not 
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60 
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in 
a line of vehicles that regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator 
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 

 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
 
Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
 

“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 

 
The procedure described in Article 407.10(b) will be followed, except: 

 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
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(b) The length of the unit shall be 1000 ft (300 m). 
 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).  Temporary construction is defined as those areas constructed 
and removed under the same contract.  If the base course cannot be cored for thickness prior to 
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s), 
and subtract them from the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 

 
“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).  Temporary locations are defined as those constructed and removed under the same 
contract.  If the base course widening cannot be cored for thickness prior to placement of the 
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them 
from the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the 
following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 

 
The method described in Article 407.10(a), shall be used except for those pavements 

constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 

 
(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 

 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short  
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lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.  The exact location for each core 
will be selected at random, but will result in one core per sublot.  Core locations will 
be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to 
be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 

 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
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(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.  The additional cores shall be taken at specific locations 
determined by the Engineer.  The Engineer will provide notice to the Contractor 
containing an explanation of the reasons for his/her action.  The need for, and 
location of, additional cores will be determined prior to commencement of coring 
operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 

 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 

 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
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(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
 
Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
 
Determine S  for the lot to the nearest three decimal places using: 
 

( )
1

2

−
−

= ∑

n
xxS i  where ( ) ( ) ( ) ( )210

2
2

2
1

2 ........ xxxxxxxxi −++−+−=−∑  

 
Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
 
If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 

 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
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The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
 
Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
 

PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
 

(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
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(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
 

(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 

 
(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 

be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.   
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No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.  The area of deficient pavement shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  For deficient areas 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
 

(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 

 
Revise Article 482.06 of the Standard Specifications to read: 
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“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 
on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
 
(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 
 

Revise Article 483.07 of the Standard Specifications to read: 
 

“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  November 1, 2008 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory or 
most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this  
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contract, the Department will award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the procedures 
set forth in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization  
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Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
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(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau of Small Business Enterprises and provide a full accounting of 
the efforts undertaken to obtain substitute DBE participation.  The Bureau of Small 
Business Enterprises will evaluate the good faith efforts in light of all circumstances 
surrounding the performance status of the contract, and determine whether the contract 
goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a  
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disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Plan, the Department will deduct from 
contract payments to the Contractor the amount of the goal not achieved as liquidated 
and ascertained damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 
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In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
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(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
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FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 
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HMA - HAULING ON PARTIALLY COMPLETED FULL-DEPTH PAVEMENT (BDE) 
Effective:  January 1, 2008 
 
Revise Article 407.08 of the Standard Specifications to read: 
 

“ 407.08 Hauling on the Partially Completed Full-Depth Pavement.  Legally loaded trucks 
will be permitted on the partially completed full-depth HMA pavement only to deliver HMA 
mixture to the paver, provided the last lift has cooled a minimum of 12 hours.  Hauling shall be 
limited to the distances shown in the following tables.  The pavement surface temperature shall 
be measured using an infrared gun.  The use of water to cool the pavement to permit hauling 
will not be allowed.  The Contractor’s traffic pattern shall minimize hauling on the partially 
completed pavement and shall vary across the width of the pavement such that “tracking” of 
vehicles, one directly behind the other, does not occur. 

 
MAXIMUM HAULING DISTANCE FOR 

PAVEMENT SURFACE TEMPERATURE BELOW 105 ºF (40 ºC) 
Total In-Place 

Thickness Being 
Hauled On, 

in. (mm) 

Thickness of Lift Being Placed 
3 in. (75 mm) or less More than 3 in. (75 mm) 

Modified Soil 
Subgrade 

Granular 
Subbase 

Modified Soil 
Subgrade 

Granular 
Subbase 

3.0 to 4.0 
(75 to 100) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

4.1 to 5.0 
(101 to 125) 

1.0 mile 
(1600 m) 

1.5 miles 
(2400 m) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

5.1 to 6.0 
(126 to 150) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

1.5 miles 
(2400 m) 

2.0 miles 
(3200 m) 

6.1 to 8.0 
(151 to 200) 

2.5 miles 
(4000 m) 

3.0 miles 
(4800 m) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

Over 8.0 (200) No Restrictions 
 

MAXIMUM HAULING DISTANCE FOR 
PAVEMENT SURFACE TEMPERATURE OF 105 ºF (40 ºC) AND ABOVE 

Total In-Place 
Thickness Being 

Hauled On, 
in. (mm) 

Thickness of Lift Being Placed 
3 in. (75 mm) or less More than 3 in. (75 mm) 

Modified Soil 
Subgrade 

Granular 
Subbase 

Modified Soil 
Subgrade 

Granular 
Subbase 

3.0 to 4.0 
(75 to 100) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

0.25 miles 
(400 m) 

0.50 miles 
(800 m) 

4.1 to 5.0 
(101 to 125) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

0.50 miles 
(800 m) 

0.75 miles 
(1200 m) 

5.1 to 6.0 
(126 to 150) 

1.0 mile 
(1600 m) 

1.5 miles 
(2400 m) 

0.75 miles 
(1200 m) 

1.0 mile 
(1600 m) 

6.1 to 8.0 
(151 to 200) 

2.0 miles 
(3200 m) 

2.5 miles 
(4000 m) 

1.5 miles 
(2400 m) 

2.0 miles 
(3200 m) 

Over 8.0 (200) No Restrictions 
 
Permissive hauling on the partially completed pavement shall not relieve the Contractor of 

his/her responsibility for damage to the pavement.  Any portion of the full-depth HMA pavement 
that is damaged by hauling shall be removed and replaced, or otherwise repaired to the 
satisfaction of the Engineer. 
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Crossovers used to transfer haul trucks from one roadway to the other shall be at least 
1000 ft (300 m) apart and shall be constructed of material that will prevent tracking of dust or 
mud on the completed HMA lifts.  The Contractor shall construct, maintain, and remove all 
crossovers.” 
 
 
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) 
Effective:  April 1, 2007    Revised:  April 1, 2008 
 
Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications: 
 

 
“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for 
Materials 

VMA 
 
 
 
Note 5. 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 

N/A Illinois-Modified  
AASHTO R 35 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Note 5.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design.” 

 
Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard 
Specifications: 
 

“CONTROL LIMITS 
Parameter High ESAL 

Low ESAL 
 

Individual Test 

High ESAL 
Low ESAL 

 
Moving Avg. of 4 

All Other 
 
 

Individual Test 
VMA -0.7 % 2/ -0.5 % 2/ N/A 

2/ Allowable limit below minimum design VMA requirement” 
 
Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications: 
 

“CONTROL CHART 
REQUIREMENTS 

High ESAL 
Low ESAL 

All Other 

 VMA”  
 
Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read: 
 

“ 1. Voids, VMA, and Asphalt Binder Content.” 
 
Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard 
Specifications to read: 
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“ If the retest for voids, VMA, or asphalt binder content exceeds control 
limits, HMA production shall cease and immediate corrective action shall 
be instituted by the Contractor.” 

 
Revise the table in Article 1030.05(e) of the Standard Specifications to read: 
 

“Test Parameter Acceptable Limits of 
Precision 

% Passing: 1/  
1/2 in. (12.5 mm) 5.0 % 
No. 4 (4.75 mm) 5.0 % 
No. 8 (2.36 mm) 3.0 % 
No. 30 (600 μm) 2.0 % 

Total Dust Content  
No. 200 (75 μm) 1/ 2.2 % 

Asphalt Binder Content 0.3 % 
Maximum Specific Gravity 
of Mixture 0.026 

Bulk Specific Gravity 0.030 
VMA 1.4 % 
Density (% Compaction) 1.0 % (Correlated) 

 1/ Based on washed ignition.” 
 
 
HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for Materials 

Aggregate Gradation 
 
Hot bins for batch 
and continuous 
plants. 
 
Individual cold-feed 
or combined belt-
feed for drier drum 
plants. 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 μm)  
No. 200 (75 μm) 
 
Note 1. 

 
1 dry gradation per 
day of production 
(either morning or 
afternoon sample). 

and 

1 washed ignition 
oven test on the mix 
per day of production 
(conduct in the 
afternoon if dry 
gradation is 
conducted in the 
morning or vice 
versa). 
 
Note 3. 
 
Note 4. 

 
1 gradation per day 
of production. 
 
The first day of 
production shall be a 
washed ignition 
oven test on the mix.  
Thereafter, the 
testing shall 
alternate between 
dry gradation and 
washed ignition 
oven test on the mix. 
 
Note 4. 

 
Illinois Procedure  
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Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified AASHTO 
T 308 
 

Air Voids 
 
Bulk Specific Gravity 
of Gyratory Sample  
 
 

Day’s production ≥ 
1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified AASHTO 
T 312  
 

Day’s production < 
1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production ≥ 
1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified AASHTO 
T 209” 

Day’s production < 
1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
 
HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and tight 
beds.  The beds shall be sprayed with asphalt release agents from the Department’s approved 
list.  In lieu of a release agent, the Contractor may use a light spray of water with a light scatter 
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle.  After 
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this 
position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 
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(a) Ambient air temperature is below 60 ºF (15 ºC). 
 
(b) The weather is inclement. 
 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
 

Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
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Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
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LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

    97

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction.  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 

 
 
NOTIFICATION OF REDUCED WIDTH (BDE) 
Effective:  April 1, 2007 
 
Add the following after the first paragraph of Article 701.06 of the Standard Specifications: 
 

“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft 
(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of 
implementing the traffic control for that restriction.” 
 
 
ORGANIC ZINC-RICH PAINT SYSTEM (BDE) 
Effective:  November 1, 2001     Revised:  January 1, 2008 
 
Add the following to Section 1008 of the Standard Specifications: 
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“ 1008.05 Organic Zinc-Rich Paint System.  The organic zinc-rich paint system shall 
consist of an organic zinc-rich primer, an epoxy or urethane intermediate coat, and aliphatic 
urethane finish coats.  It is intended for use over blast-cleaned steel when three-coat shop 
applications are specified.  The system is also suitable for field painting blast-cleaned existing 
structures. 

 
The coating system shall be evaluated for performance through the National Transportation 

Product Evaluation Program (NTPEP) for Structural Steel Coatings following the requirements 
of AASHTO R 31, and shall meet the performance criteria listed herein.  After successful 
NTPEP testing, the coatings shall be submitted to the Illinois Department of Transportation, 
Bureau of Materials and Physical Research, for qualification and acceptance testing. 
 

(a) General Requirements. 
 
(1) Compatibility.  Each coating in the system shall be supplied by the same paint 

manufacturer. 
 

(2) Toxicity.  Each coating shall contain less than 0.01 percent lead in the dry film and 
no more than trace amounts of hexavalent chromium, cadmium, mercury or other 
toxic heavy metals. 
 

(3) Volatile Organics.  The volatile organic compounds of each coating shall not exceed 
3.5 lb/gal (420 g/L) as applied. 
 

(b) Panel Preparation for NTPEP testing.  The test panels shall be prepared according to 
AASHTO R 31, except for the following:  Test panels shall be scribed according to 
ASTM D 1654 with a single “X” mark centered on the panel.  The rectangular 
dimensions of the scribe shall have a top width of 2 in. (50 mm) and a height of 4 in. 
(100 mm).  The scribe cut shall expose the steel substrate as verified with a microscope. 

 
(c) Zinc-Rich Primer Requirements. 

 
(1) Generic Type.  This material shall be an organic zinc-rich epoxy or urethane primer.  

It shall be suitable for topcoating with epoxies, urethanes, and acrylics. 
 

(2) Zinc Dust.  The zinc dust pigment shall comply with ASTM D 520, Type II. 
 

(3) Slip Coefficient.  The organic zinc coating shall meet a Class B AASHTO slip 
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or 
A 490 (A 490M) bolts. 
 

(4) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 

 
(5) Unit Weight.  The unit weight of the mixed material shall be within 0.4 lb/gal 

(48 kg/cu m) of the original qualification sample unit weight when tested according to 
ASTM D 1475. 
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(6) Percent Solids by Weight of Mixed Primer.  The percent solids by weight for the 
mixed material shall be a minimum of 70 percent and shall not vary more than 
±2 percentage points from the percent solids by weight of the original qualification 
samples when tested according to ASTM D 2369. 

 
(7) Percent Solids by Weight of Vehicle Component.  The percent solids by weight of the 

vehicle component shall not vary more than ±2 percentage points from the percent 
solids by weight of the original qualification samples when tested according to 
ASTM D 2369. 

 
(8) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification sample viscosity when tested according to 
ASTM D 562 at 77 ºF (25 ºC). 

 
(9) Dry Set to Touch.  The mixed material when applied at 6 mils (150 microns) wet film 

thickness shall have a dry set to touch of 30 minutes or less when tested according 
to ASTM D 1640 at 77°ºF (25 ºC). 

 
(10) Pot Life.  After sitting eight hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
 

(d) Intermediate Coat Requirements. 
 
(1) Generic Type.  This material shall be an epoxy or urethane.  It shall be suitable as an 

intermediate coat over inorganic and organic zinc primers and compatible with 
acrylic, epoxy, and polyurethane topcoats. 
 

(2) Color.  The color of the intermediate coat shall be white, off-white, or beige. 
 
(3) Unit Weight.  The unit weight of the mixed material and the unit weight of the 

individual components shall be within 0.20 lb/gal (24 kg/cu m) of the original 
qualification sample unit weights when tested according to ASTM D 1475. 

 
(4) Percent Solids by Weight.  The percent solids by weight for the mixed material shall 

not vary more than ±2 percentage points from the percent solids by weight of the 
original qualification samples when tested according to ASTM D 2369. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in 

eight hours when applied at 10 mils (255 microns) wet film thickness and tested 
according to ASTM D 1640. 

 
(6) Viscosity.  The viscosity of the mixed material shall not vary more than ±10 Krebs 

Units from the original qualification samples when tested according to ASTM D 562 
at 77 ºF (25 ºC). 

 
(7) Pot Life.  After sitting two hours at 77°ºF (25 ºC), the mixed material shall not show 

curdling, gelling, gassing, or hard caking. 
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(e) Urethane Finish Coat Requirements. 
 
(1) Generic Type.  This material shall be an aliphatic urethane.  It shall be suitable as a 

topcoat over epoxies and urethanes. 
 

(2) Color and Hiding Power.  The finish coat shall match Munsell Glossy Color 7.5G 4/8 
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray.  The color 
difference shall not exceed 3.0 Hunter Delta E Units.  Color difference shall be 
measured by instrumental comparison of the designated Munsell standard to a 
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a 
test panel according to ASTM D 823, Practice E, Hand–Held, Blade Film Application.  
Color measurements shall be determined on a spectrophotometer with 45 degrees 
circumferential/zero degrees geometry, illuminant C, and two degrees observer 
angle.  The spectrophotometer shall measure the visible spectrum from 380-720 
nanometers with a wavelength interval and spectral bandpass of 10 nanometers. 
 

(3) Contrast Ratio.  The contrast ratio of the finish coat applied at 3 mils (75 microns) dry 
film thickness shall not be less than 0.99 when tested according to ASTM D 2805. 
 

(4) Weathering Resistance.  Test panels shall be aluminum alloy measuring 12 x 4 in. 
(300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1 Solvent 
Cleaning.  A minimum dry film thickness of 3 mils (75 microns) of finish coat shall be 
applied to three test panels according to ASTM D 823, Practice E, Hand Held Blade 
Film Application.  The coated panels shall be cured at least 14 days at 75 °F ± 2 °F 
(24 °C ± 1 °C) and 50 ± 5 percent relative humidity.  The panels shall be subjected to 
300 hours of accelerated weathering using the light and water exposure apparatus 
(fluorescent UV - condensation type) as specified in ASTM G 53-96 and ASTM 
G 154 (equipped with UVB-313 lamps).  The cycle shall consist of eight hours UV 
exposure at 140 °F (60 °C) followed by four hours of condensation at 104 °F (40 °C).  
After exposure, rinse the panel with clean water; allow to dry at room temperature for 
one hour.  The exposed panels shall not show a color change of more than 3 Hunter 
Delta E Units. 

 
(5) Dry Time.  The mixed material shall be dry to touch in two hours and dry hard in six 

hours when applied at 6 mils (150 microns) wet film thickness and tested according 
to ASTM D 1640. 
 

(f) Three Coat System Requirements. 
 
(1) Finish Coat Color.  For NTPEP testing purposes, the color of the finish coat shall 

match the latest applicable AASHTO R 31 specified color. 
 

(2) Salt Fog.  When tested according to ASTM B 117 and evaluated according to 
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not 
exceed the following acceptance levels after scraping after 5,000 hours of salt fog 
exposure: 
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Salt Fog Acceptance Criteria 

Blister Criteria Rust Criteria 
Conversion Value Maximum Creep Average Creep 

9 4 mm 2 mm 
 

(3) Cyclic Exposure.  When tested according to ASTM D 5894 and evaluated according 
to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and 
not exceed the following acceptance levels after 5,000 hours of cyclic exposure: 

 
Cyclic Exposure Acceptance Criteria 

Blister Criteria Rust Criteria 
Conversion Value Maximum Creep Average Creep 

9 7 mm 4 mm 
 

(4) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 
using a Taber Abrader with a 2.20 lb (1000 gram) load and CS 17 wheels.  The 
duration of the test shall be 1,000 cycles.  The loss shall be calculated by difference 
and be less than 0.00049 lb (220 mgs). 
 

(5) Adhesion.  The adhesion to an abrasively blasted steel substrate shall not be less 
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4. 
 

(6) Freeze Thaw Stability.  There shall be no reduction of adhesion, which exceeds the 
test precision, after 30 days of freeze/thaw/immersion testing.  One 24 hour cycle 
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of 
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C).  The 
test panels shall remain in the freezer mode on weekends and holidays. 
 

(g) Sampling, Testing, Acceptance, and Certification.  Sampling, testing, acceptance, and 
certification of the coating system shall be according to Article 1008.01.” 

 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
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State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  March 1, 2009 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
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“STATEMENTS AND PAYROLLS 
 

The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 

The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number.).  The submittals shall be on the Department’s form SBE 48, 
or an approved facsimile.  When there has been no activity during a work week, a payroll record 
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.  Instead the payrolls shall include an identification 
number for each employee (e.g., the last four digits of the employee’s social security 
number).  The submittals shall be on the Department’s form SBE 48, or an approved 
facsimile.  When there has been no activity during a work week, a payroll record shall 
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form. 
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Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) 
Effective:  November 1, 2004     Revised:  January 1, 2007 
 
Add the following to Article 630.02 of the Standard Specifications: 
 

“ (g) Plastic Blockouts (Note 1.) 
 
Note 1.  Plastic blockouts may be used in lieu of wood blockouts for steel plate beam 
guardrail.  The plastic blockouts shall be the minimum dimensions shown on the plans 
and shall be on the Department’s approved list.” 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 
  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

    105

1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 
meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(b) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(c) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(d) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP shall be sampled and tested either during 

or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 
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For testing after stockpiling, the Contractor shall submit a plan for approval to the District 
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter Homogeneous / 
Conglomerate Conglomerate “D” Quality 

1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 μm) ± 5 %  
No. 200 (75 μm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 

 
1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is 
removed from the stockpile.  All test data and acceptance ranges shall be sent to the District for 
evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP.  The quality of the RAP shall be set 

by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows. 
 
(a) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface 
mixtures are designated as Class D quality coarse aggregate. 
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(c) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures are 
designated as containing Class C quality coarse aggregate. 
 

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 
 

1031.05 Use of RAP in HMA.  The use of RAP shall be a Contractor’s option when 
constructing HMA in all contracts.  The use of RAP in HMA shall be as follows. 

 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP stockpiles for use in HMA 
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse 
aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or 
conglomerate, in which the coarse aggregate is Class C quality or better. 
 

(e) Use in Shoulders and Subbase.  RAP stockpiles for use in HMA shoulders and stabilized 
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
 

HMA Mixtures 1/, 3/ Maximum % RAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
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3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage1/ 
 

HMA Mixtures 2/, 3/ Maximum % FRAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 
1/ Minumum of two fractions for surface and binder applications. 

 
2/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not 

exceed 50 percent of the mixture. 
 

3/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

    109

Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP material meeting the above detailed requirements. 
 
RAP designs shall be submitted for volumetric verification.  If additional RAP stockpiles are 

tested and found that no more than 20 percent of the results, as defined under “Testing” herein, 
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and 
meets all of the requirements herein, the additional RAP stockpiles may be used in the original 
mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP control tolerances or QC/QA test results require corrective action, the Contractor 

shall cease production of the mixture containing RAP and either switch to the virgin aggregate 
design or submit a new RAP design. 

 
HMA plants utilizing RAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
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(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.  
(Required when accumulated or individual aggregate and RAP are printed in wet 
condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Other”.  The testing requirements of Article 1031.03 shall not apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005    Revised:  April 1, 2009 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
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(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. Tensile strength shall be a minimum of 1.20 times the yield strength. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
 

d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
 
a. Certification.  The epoxy coating applicator shall be certified according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 
 

b. Coating Thickness.  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
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“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 

 
Covering of the epoxy coated bars will not be required when the bars are installed and tied, 

or when they are partially incorporated into the concrete.” 
 
 
RETROREFLECTIVE SHEETING, NONREFLECTIVE SHEETING, AND TRANSLUCENT 
OVERLAY FILM FOR HIGHWAY SIGNS (BDE) 
Effective:  April 1, 2007 
 
General.  This special provision covers retroreflective sheeting and translucent overlay films 
intended for application on new or refurbished aluminum.  The sheeting serves as the 
reflectorized background for sign messages and as cutout legends and symbols applied to the 
reflectorized background.  Messages may be applied in opaque black or transparent colors. 
 
This special provision also covers nonreflective sheeting for application on new or refurbished 
aluminum, and as material for cutout legends and symbols applied to the reflectorized 
background. 
 
All material furnished under this specification shall have been manufactured within 18 months of 
the delivery date.  All material shall be supplied by the same manufacturer. 
 
Retroreflective Sheeting Properties.  Retroreflective sheeting shall consist of a flexible, colored, 
prismatic, or glass lens elements adhered to a synthetic resin, encapsulated by a flexible, 
transparent plastic having a smooth outer surface and shall meet the following requirements. 
 
Only suppliers whose products have been tested and approved in the Department’s periodic 
Sheeting Study will be eligible to supply material.  All individual batches and or lots of material 
shall be tested and approved by the Department.  The Department reserves the right to sample 
and test delivered materials according to Federal Specification LS-300. 
 

(a) Adhesive.  The sheeting shall have a Class 1, pre-coated, pressure sensitive adhesive 
according to ASTM D 4956.  The adhesive shall have a protective liner that is easily 
removed when tested according to ASTM D 4956.  The adhesive shall be capable of 
being applied to new or refurbished aluminum and reflectorized backgrounds without 
additional adhesive. 

 
(b) Color.  The sheeting shall be uniform in color and devoid of streaks throughout the length 

of each roll.  The color shall conform to the latest appropriate standard color tolerance  
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chart issued by the U.S. Department of Transportation, Federal Highway Administration 
and to the daytime and nighttime color requirements of ASTM D 4956.  Sheeting used 
for side by side overlay applications shall have a Hunter Lab Delta E of less than 3. 
 

(c) Coefficient of Retroreflection.  When tested according to ASTM E 810, without 
averaging, the sheeting shall have a minimum coefficient of retroreflection as shown in 
the following tables.  The brightness of the sheeting when totally wet shall be a minimum 
of 90 percent of the values shown when tested according to the standard rainfall test 
specified in Section 7.10.1 of AASHTO M 268-84. 

 
Type A Sheeting 

Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type A 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Orange 

 
Red

 
Green 

 
Blue 

 
Brown 

0.2 -4 250 170 100 45 45 20 12 
0.2 +30 150 100 60 25 25 12 8.5 
0.5 -4 95 65 30 15 15 8 5 
0.5 +30 75 50 25 10 10 5 3.5 

 
Type AA Sheeting 

Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AA (0 and 90 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Red 

 
Green 

 
Blue 

 
FO 

0.2 -4 800 660 215 80 43 200 
0.2 +30 400 340 100 35 20 120 
0.5 -4 200 160 45 20 9.8 80 
0.5 +30 100 85 26 10 5.0 50 

 
 Type AA (45 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
Yellow 

 
FO 

0.2 -4 550 165 
0.2 +30 130 45 
0.5 -4 145 70 
0.5 +30 70 40 
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Type AP Sheeting 
Minimum Coefficient of Retroreflection 

candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AP 
Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Red 

 
Green 

 
Blue 

 
Brown 

 
FO 

0.2 -4 550 425 100 75 50 30 275 
0.2 +30 200 150 40 35 25 15 90 
0.5 -4 300 250 60 35 25 20 150 
0.5 +30 100 70 20 20 10 5 50 

 
Type AZ Sheeting 

Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AZ (0 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White

 
Yellow

 
Red 

 
Green 

 
Blue 

 
FYG 

 
FY 

0.2 -4 430 350 110 45 20 325 240 
0.2 +30 235 140 60 24 11 200 150 
0.5 -4 250 200 60 25 10 235 165 
0.5 +30 170 135 40 19 7 105 75 
1.0 -4 70 45 10 10 4 70 30 
1.0 +30 30 20 7 5 2.5 45 15 

 
Type AZ (90 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White 

 
Yellow

 
Red 

 
Green 

 
Blue 

 
FYG 

 
FY 

0.2 -4 320 250 100 45 20 300 220 
0.2 +30 235 140 40 24 11 200 150 
0.5 -4 240 200 60 25 10 235 165 
0.5 +30 100 85 20 10 7 80 75 
1.0 -4 30 30 7 5 4 65 20 
1.0 +30 15 15 5 2 2 30 10 

 
(d) Gloss.  The sheeting surface shall exhibit a minimum 85 degree gloss-meter rating of 50 

when tested according to ASTM D 523. 
 
(e) Durability. When processed and applied, the sheeting shall be weather resistant. 
 

Accelerated weathering testing will be performed for 1000 hours (300 hours for 
orange/FO) according to ASTM G 151.  The testing cycle will consist of 8 hours of light at 
140 °F (60 °C), followed by 4 hours of condensation at 104 °F (40 °C).  Following 
accelerated weathering, the sheeting shall exhibit a minimum of 80 percent of its initial 
minimum coefficient of retroreflection as listed in the previous tables. 
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Outdoor weathering will entail an annual evaluation of material placed in an outdoor rack 
with a 45 degree angle and a southern sun exposure.  The sheeting will be evaluated for 
five years.  Following weathering, the test specimens will be cleaned by immersing them 
in a five percent hydrochloric acid solution for 45 seconds, then rinsed with water and 
blotted dry with a soft clean cloth.  Following cleaning, the applied sheeting shall show 
no appreciable discoloration, cracking, streaking, crazing, blistering, or dimensional 
change.  The sheeting shall exhibit a Hunter Lab Delta E of 5 or less when compared to 
the original. 

 
(f) Shrinkage.  When tested according to ASTM D 4956, the sheeting shall not shrink in any 

dimension more than 1/32 in. (0.8 mm) in ten minutes and not more than 1/8 in. (3 mm) 
in 24 hours. 

 
(g) Workability.  The sheeting shall show no cracking, scaling, pitting, blistering, edge lifting, 

inter-film splitting, curling, or discoloration when processed and applied using mutually 
acceptable processing and application procedures. 

 
(h) Splices.  A single roll of sheeting shall contain a maximum of four splices per 50 yd 

(45 m) length.  The sheeting shall be overlapped a minimum of 3/16 in. (5 mm) at each 
splice. 

 
(i) Adhesive Bond.  The sheeting shall form a durable bond to smooth, corrosion and 

weather-resistant surfaces and adhere securely when tested according to 
ASTM D 4956. 

 
(j) Positionability.  Sheeting, with ASTM D 4956 Class 3 adhesive, used for manufacturing 

cutout legends and borders shall provide sufficient positionability during the fabrication 
process to permit removal and reapplication without damage to either the legend or sign 
background and shall have a plastic liner suitable for use on bed cutting machines.  
Thereafter, all other adhesive and bond requirements contained in the specification shall 
apply. 
 
Positionablility shall be verified by cutting 4 in. (100 mm) letters E, I, K, M, S, W, and Y 
out of the positionable material.  The letters shall then be applied to a sheeted aluminum 
blank using a single pass of a two pound roller.  The letters shall sit for five minutes and 
then a putty knife shall be used to lift a corner.  The thumb and fore finger shall be used 
to slowly pull the lifted corner to lift letters away from the sheeted aluminum.  The letters 
shall not tear or distort when removed. 

 
(k) Thickness. The thickness of the sheeting without the protective liner shall be less than or 

equal to 0.015 in. (0.4 mm), or 0.025 in. (0.6 mm) for prismatic material. 
 
(l) Processing.  The sheeting shall permit cutting and color processing according to the 

sheeting manufacturer’s specifications at temperatures of 60 to 100 °F (15 to 38 °C) and 
within a relative humidity range of 20 to 80 percent.  The sheeting shall be heat resistant 
and permit forced curing without staining the applied or unapplied sheeting at 
temperatures recommended by the manufacturer.  The sheeting shall be solvent 
resistant and capable of being cleaned with VM&P naptha, mineral spirits, and 
turpentine. 
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Transparent color and opaque black inks shall be single component and low odor.  The 
inks shall dry within eight hours and not require clear coating.  After color processing on 
white sheeting, the sheeting shall show no appreciable discoloration, cracking, streaking, 
crazing, blistering, or dimensional change when tested for durability (e).  The ink on the 
weathered, prepared panel shall exhibit a Hunter Lab Delta E of 5 or less when 
compared to the original. 

 
Transparent color electronic cutting films shall be acrylic.  After application to white 
sheeting, the films shall show no appreciable discoloration, cracking, streaking, crazing, 
blistering, or dimensional change when tested for durability (e).  The films on the 
weathered, prepared panel shall exhibit a Hunter Lab Delta E of 5 or less when 
compared to the original. 
 
Transparent colors screened, or transparent acrylic electronic cutting films, on white 
sheeting, shall have a minimum initial coefficient of retroreflection values of 50 percent 
for yellow and red, and a minimum 70 percent for green, blue, and brown of the 
0.2 degree observation angle/-4.0 degree entrance angle values as listed in the previous 
tables for the color being applied.  After durability testing, the colors shall retain a 
minimum 80 percent of the initial coefficient of retroreflection. 

 
(m) Identification.  The sheeting shall have a distinctive overall pattern in the sheeting unique 

to the manufacturer.  If material orientation is required for optimum retroreflectivity, 
permanent orientation marks shall be incorporated into the face of the sheeting.  Neither 
the overall pattern nor the orientation marks shall interfere with the reflectivity of the 
sheeting. 

 
(n) Packaging.  Both ends of each box shall be clearly labeled with the sheeting type, color, 

adhesive type, manufacturer’s lot number, date of manufacture, and supplier’s name.  
Material Safety Data Sheets and technical bulletins for all materials shall be furnished to 
the Department with each shipment. 

 
Nonreflective Sheeting Properties.  Nonreflective sheeting shall consist of a flexible, pigmented 
cast vinyl film having a smooth, flat outer surface and shall meet the following requirements. 
 
The Department reserves the right to sample and test delivered materials according to Federal 
Specification LS-300. 
 

(a) Adhesive.  The sheeting shall have a Class 1, pre-coated, pressure sensitive adhesive 
according to ASTM D 4956.  The adhesive shall have a protective liner that is easily 
removed when tested according to ASTM D 4956.  The adhesive shall be capable of 
being applied to new or refurbished aluminum and reflectorized backgrounds without 
additional adhesive. 

 
(b) Color.  The sheeting shall be uniform in color and devoid of streaks throughout the 

length of each roll. 
 
(c) Gloss.  The sheeting shall exhibit a minimum 85 degree gloss-meter rating of 40 when 

tested according to ASTM D 523. 
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(d) Durability.  Applied sheeting that has been vertically exposed to the elements for seven 
years shall show no appreciable discoloration, cracking, crazing, blistering, delamination, 
or loss of adhesion.  A slight amount of chalking is permitted but the sheeting shall not 
support fungus growth. 

 
(e) Testing.  Test panels shall be prepared by applying the sheeting to 6 1/2 x 6 1/2 in. (165 

x 165 mm) pieces of aluminum according to the manufacturer’s specifications.  The 
edges of the panel shall be trimmed evenly and aged 48 hours at 70 to 90 °F (21 to 
32 °C).  Shrinkage and immersion testing shall be as follows. 

 
(1) Shrinkage.  The sheeting shall not shrink more then 1/64 in. (0.4 mm) from any panel 

edge when subjected to a temperature of 150 °F (66 °C) for 48 hours and shall be 
sufficiently heat resistant to retain adhesion after one week at 150 °F (66 °C). 

 
(2) Immersion Testing.  The sheeting shall show no appreciable decrease in adhesion, 

color, or general appearance when examined one hour after being immersed to a 
depth of 2 or 3 in. (50 or 75 mm) in the following solutions at 70 to 90 °F (21 to 
32 °C) for specified times. 
 

Solution Immersion Time 
(hours) 

Reference Fuel (M I L-F-8799A) (15 parts 
xylol and 85 parts mineral spirits by weight) 

1 

Distilled Water 24 
SAE No. 20 Motor Oil 24 
Antifreeze (1/2 ethylene glycol, 1/2 distilled 
water) 

24 

 
(f) Adhesive Bond:  The sheeting shall form a durable bond to smooth, corrosion and 

weather-resistant surfaces and adhere securely when tested according to 
ASTM D 4956. 

 
(g) Thickness.  The thickness of the sheeting without the protective liner shall be a 

maximum of 0.005 in. (0.13 mm). 
 
(h) Cutting.  Material used on bed cutting machines shall have a smooth plastic liner. 
 
(i) Identification.  The sheeting shall have a distinctive overall pattern in the sheeting unique 

to the manufacturer.  If material orientation is required for optimum retroreflectivity, 
permanent orientation marks shall be incorporated into the face of the sheeting.  Neither 
the overall pattern nor the orientation marks shall interfere with the reflectivity of the 
sheeting. 

 
(j) Packaging.  Both ends of each box shall be clearly labeled with the sheeting type, color, 

adhesive type, manufacturer’s lot number, date of manufacture, and supplier’s name.  
Material Safety Data Sheets and technical bulletins for all materials shall be furnished to 
the Department with each shipment. 
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SEEDING (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2009 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

Fults Salt Grass 1/ 60 (70)” 
 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“ 7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to 
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 
and August 1 to November 15.  Seeding may be performed outside these dates 
provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the 
period of establishment will be as follows:  Seeding conducted in Districts 1 through 
6 between June 16 and July 31 will be inspected after April 15 and seeding 
conducted between November 2 and March 31 will be inspected after September 15.  
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be 
inspected after April 15 and seeding conducted between November 16 and 
February 28 will be inspected after September 15.  The guarantee shall be submitted 
to the Engineer in writing prior to performing the work.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded 
or reseeded, as determined by the Engineer, at no additional cost to the 
Department.” 

 
Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
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TABLE II 

 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 
Standard Specifications or 0.44, whichever is lower. 

 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SIGN PANELS AND SIGN PANEL OVERLAYS (BDE) 
Effective:  November 1, 2008 
 
Description.  This work shall consist of furnishing, fabricating, and installing sign panels and/or 
sign panel overlays.  Work shall be according to Sections 720 and 721 of the Standard 
Specifications, except as modified herein. 
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Materials.  Type AP and AZ sheeting shall meet the requirements of the special provision, 
“Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway 
Signs”.  Type ZZ sheeting shall meet the requirements of the special provision, “Type ZZ 
Retroreflective Sheeting, Nonreflective Sheeting, and Translucent Overlay Film for Highway 
Signs”. 
 
The sheeting for the background, legend, border, shields, and symbols shall be provided by the 
same manufacturer. 
 

CONSTRUCTION REQUIREMENTS 
 
Fabrication.  Signs shall be fabricated according to the current Bureau of Operations Policy 
Memorandum, “Fabrication of Highway Signs”, the MUTCD, the FHWA Standard Highway 
Signs manual, the Illinois standard highway signs, and as shown on the plans. 
 
Signs shall be fabricated such that the material for the background, legend, border, shields, and 
symbols is applied in the preferred orientation for the maximum retroreflectivity per the 
manufacturer’s recommendation.  The nesting of legend, border, shields, or symbols will not be 
permitted. 
 
 
SILT FILTER FENCE (BDE) 
Effective:  January 1, 2008 
 
For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02 Geotextile Fabric.  The fabric for silt filter fence shall be a woven fabric meeting 
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent 
geotextile elongation.” 
 
Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following: 
 

“ Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or 
metal.  Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm).  Metal stakes shall be a 
standard T or U shape having a minimum weight (mass) of 1.32 lb/ft (600 g/300 mm).” 

 
 
STEEL PLATE BEAM GUARDRAIL (BDE) 
Effective:  November 1, 2005     Revised:  August 1, 2007 
 
Revise the first paragraph of Article 1006.25 of the Standard Specifications to read: 
 

" 1006.25 Steel Plate Beam Guardrail.  Steel plate beam guardrail, including bolts, nuts, 
and washers, shall be according to AASHTO M 180.  The guardrail shall be Class A, with a 
Type II galvanized coating; except the weight (mass) of the coating for each side of the guardrail 
shall be at least 2.00 oz/sq ft (610 g/sq m).  The coating will be determined for each side of the 
guardrail using the average of at least three non-destructive test readings taken on that side of 
the guardrail.  The minimum average thickness for each side shall be 3.4 mils (86 µm).” 
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STONE GRADATION TESTING (BDE) 
Effective:  November 1, 2007 
 
Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations 
table of Article 1005.01(c)(1) of the Standard Specifications to read: 
 

“ A maximum of 15 percent of the total test sample by weight may be oversize 
material.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  January 1, 2008 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
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Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
 
TYPE ZZ RETROREFLECTIVE SHEETING, NONREFLECTIVE SHEETING, AND 
TRANSLUCENT OVERLAY FILM FOR HIGHWAY SIGNS (BDE) 
Effective:  April 1, 2007 
 
General.  This special provision covers Type ZZ retroreflective sheeting and translucent overlay 
films intended for application on new or refurbished aluminum.  The sheeting serves as the 
reflectorized background for sign messages and as cutout legends and symbols applied to the 
reflectorized background.  Messages may be applied in opaque black or transparent colors. 
 
This special provision also covers nonreflective sheeting for application on new or refurbished 
aluminum, and as material for cutout legends and symbols applied to the reflectorized 
background. 
 
All material furnished under this specification shall have been manufactured within 18 months of 
the delivery date.  All material shall be supplied by the same manufacturer. 
 
Type ZZ Retroreflective Sheeting Properties.  Type ZZ retroreflective sheeting shall consist of a 
flexible, colored, cubed corner prismatic, retroreflective material encapsulated by a flexible, 
transparent plastic having a smooth outer surface and shall meet the following requirements. 
 
Only suppliers whose products have been tested and approved in the Department’s periodic 
Sheeting Study will be eligible to supply material.  All individual batches and or lots of material 
shall be tested and approved by the Department.  The Department reserves the right to sample 
and test delivered materials according to Federal Specification LS-300. 
 

(a) Adhesive.  The sheeting shall have a Class 1, pre-coated, pressure sensitive adhesive 
according to ASTM D 4956.  The adhesive shall have a protective liner that is easily 
removed when tested according to ASTM D 4956.  The adhesive shall be capable of 
being applied to new or refurbished aluminum without additional adhesive. 

 
(b) Color.  The sheeting shall be uniform in color and devoid of streaks throughout the length 

of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration 
and to the daytime and nighttime color requirements of ASTM D 4956.  Sheeting used 
for side by side overlay applications shall have a Hunter Lab Delta E of less than 3. 
 

(c) Coefficient of Retroreflection.  When tested according to ASTM E 810, the sheeting shall 
have a minimum coefficient of retroreflection as shown in the following tables.  The 
brightness of the sheeting when totally wet shall be a minimum of 90 percent of the 
values shown when tested according to the standard rainfall test specified in 
Section 7.10.1 of AASHTO M 268-84. 
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Type ZZ Sheeting 
Minimum Coefficient of Retroreflection 

candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type ZZ (0 degree rotation) 
Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White

 
Yellow 

 
Red 

 
Green 

 
Blue

 
FYG 

 
FY 

 
FO 

0.2 -4 725 545 145 75 35 580 435 255 
0.2 +30 300 225 60 30 15 240 180 105 
0.5 -4 450 340 90 45 20 360 270 160 
0.5 +30 180 135 40 20 10 145 110 65 
1.0 -4 130 100 30 15 6 105 80 50 
1.0 +30 70 55 15 10 3 60 45 25 

 
Type ZZ (90 degree rotation) 

Observation 
Angle (deg.) 

Entrance 
Angle (deg.) 

 
White

 
Yellow 

 
Red 

 
Green 

 
Blue

 
FYG 

 
FY 

 
FO 

0.2 -4 415 305 85 42 17 340 145 85 
0.2 +30 80 60 18 14 4.4 64 48 23 
0.5 -4 350 260 70 35 16 280 210 80 
0.5 +30 75 56 15 12 3.6 60 45 25 
1.0 -4 110 80 18 11 4.8 87 64 22 
1.0 +30 20 13 3 2 1 12 9 3 

 
(d) Gloss.  The sheeting surface shall exhibit a minimum 85 degree gloss-meter rating of 50 

when tested according to ASTM D 523. 
 
(e) Durability. When processed and applied, the sheeting shall be weather resistant. 
 

Accelerated weathering testing will be performed for 1000 hours (300 hours for 
orange/FO) according to ASTM G 151.  The testing cycle will consist of 8 hours of light at 
140 °F (60 °C), followed by 4 hours of condensation at 104 °F (40 °C).  Following 
accelerated weathering, the sheeting shall exhibit a minimum of 80 percent of its initial 
minimum coefficient of retroreflection as listed in the previous tables. 
 
Outdoor weathering will entail an annual evaluation of material placed in an outdoor rack 
with a 45 degree angle and a southern sun exposure.  The sheeting will be evaluated for 
five years.  Following weathering, the test specimens will be cleaned by immersing them 
in a five percent hydrochloric acid solution for 45 seconds, then rinsed with water and 
blotted dry with a soft clean cloth.  Following cleaning, the applied sheeting shall show 
no appreciable discoloration, cracking, streaking, crazing, blistering, or dimensional 
change.  The sheeting shall exhibit a Hunter Lab Delta E of 5 or less when compared to 
the original. 

 
(f) Shrinkage.  When tested according to ASTM D 4956, the sheeting shall not shrink in any 

dimension more than 1/32 in. (0.8 mm) in ten minutes and not more than 1/8 in. (3 mm) 
in 24 hours. 
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(g) Workability.  The sheeting shall show no cracking, scaling, pitting, blistering, edge lifting, 
inter-film splitting, curling, or discoloration when processed and applied using mutually 
acceptable processing and application procedures. 

 
(h) Splices.  A single roll of sheeting shall contain a maximum of four splices per 50 yd 

(45 m) length.  The sheeting shall be overlapped a minimum of 3/16 in. (5 mm) at each 
splice. 

 
(i) Adhesive Bond.  The sheeting shall form a durable bond to smooth, corrosion and 

weather-resistant surfaces and adhere securely when tested according to 
ASTM D 4956. 

 
(j) Positionability.  Sheeting, with ASTM D 4956 Class 3 adhesive, used for manufacturing 

cutout legends and borders shall provide sufficient positionability during the fabrication 
process to permit removal and reapplication without damage to either the legend or sign 
background and shall have a plastic liner suitable for use on bed cutting machines.  
Thereafter, all other adhesive and bond requirements contained in the specification shall 
apply. 
 
Positionablility shall be verified by cutting 4 in. (100 mm) letters E, I, K, M, S, W, and Y 
out of the positionable material.  The letters shall then be applied to a sheeted aluminum 
blank using a single pass of a two pound roller.  The letters shall sit for five minutes and 
then a putty knife shall be used to lift a corner.  The thumb and fore finger shall be used 
to slowly pull the lifted corner to lift letters away from the sheeted aluminum.  The letters 
shall not tear or distort when removed. 

 
(k) Thickness. The thickness of the sheeting without the protective liner shall be less than or 

equal to 0.025 in. (0.6 mm). 
 
(l) Processing.  The sheeting shall permit cutting and color processing according to the 

sheeting manufacturer’s specifications at temperatures of 60 to 100 °F (15 to 38 °C) and 
within a relative humidity range of 20 to 80 percent.  The sheeting shall be heat resistant 
and permit forced curing without staining the applied or unapplied sheeting at 
temperatures recommended by the manufacturer.  The sheeting shall be solvent 
resistant and capable of being cleaned with VM&P naptha, mineral spirits, and 
turpentine. 

 
Transparent color and opaque black inks shall be single component and low odor.  The 
inks shall dry within eight hours and not require clear coating.  After color processing on 
white sheeting, the sheeting shall show no appreciable discoloration, cracking, streaking, 
crazing, blistering, or dimensional change when tested for durability (e).  The ink on the 
weathered, prepared panel shall exhibit a Hunter Lab Delta E of 5 or less when 
compared to the original. 

 
Transparent color electronic cutting films shall be acrylic.  After application to white 
sheeting, the films shall show no appreciable discoloration, cracking, streaking, crazing, 
blistering, or dimensional change when tested for durability (e).  The films on the 
weathered, prepared panel shall exhibit a Hunter Lab Delta E of 5 or less when 
compared to the original. 

  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

    127

Transparent colors screened, or transparent acrylic electronic cutting films, on white 
sheeting, shall have a minimum initial coefficient of retroreflection values of 50 percent 
for yellow and red, and a minimum 70 percent for green, blue, and brown of the 
0.2 degree observation angle/-4.0 degree entrance angle values as listed in the previous 
tables for the color being applied.  After durability testing, the colors shall retain a 
minimum 80 percent of the initial coefficient of retroreflection. 

 
(m) Identification.  The sheeting shall have a distinctive overall pattern in the sheeting unique 

to the manufacturer.  If material orientation is required for optimum retroreflectivity, 
permanent orientation marks shall be incorporated into the face of the sheeting.  Neither 
the overall pattern nor the orientation marks shall interfere with the reflectivity of the 
sheeting. 

 
(n) Packaging.  Both ends of each box shall be clearly labeled with the sheeting type, color, 

adhesive type, manufacturer’s lot number, date of manufacture, and supplier’s name.  
Material Safety Data Sheets and technical bulletins for all materials shall be furnished to 
the Department with each shipment. 

 
Nonreflective Sheeting Properties.  Nonreflective sheeting shall consist of a flexible, pigmented 
cast vinyl film having a smooth, flat outer surface and shall meet the following requirements. 
 
The Department reserves the right to sample and test delivered materials according to Federal 
Specification LS-300. 
 

(a) Adhesive.  The sheeting shall have a Class 1, pre-coated, pressure sensitive adhesive 
according to ASTM D 4956.  The adhesive shall have a protective liner that is easily 
removed when tested according to ASTM D 4956.  The adhesive shall be capable of 
being applied to new or refurbished aluminum and reflectorized backgrounds without 
additional adhesive. 

 
(b) Color.  The sheeting shall be uniform in color and devoid of streaks throughout the 

length of each roll. 
 
(c) Gloss.  The sheeting shall exhibit a minimum 85 degree gloss-meter rating of 40 when 

tested according to ASTM D 523. 
 
(d) Durability.  Applied sheeting that has been vertically exposed to the elements for seven 

years shall show no appreciable discoloration, cracking, crazing, blistering, delamination, 
or loss of adhesion.  A slight amount of chalking is permitted but the sheeting shall not 
support fungus growth. 

 
(e) Testing.  Test panels shall be prepared by applying the sheeting to 6 1/2 x 6 1/2 in. (165 

x 165 mm) pieces of aluminum according to the manufacturer’s specifications.  The 
edges of the panel shall be trimmed evenly and aged 48 hours at 70 to 90 °F (21 to 
32 °C).  Shrinkage and immersion testing shall be as follows. 

 
(1) Shrinkage.  The sheeting shall not shrink more then 1/64 in. (0.4 mm) from any panel 

edge when subjected to a temperature of 150 °F (66 °C) for 48 hours and shall be 
sufficiently heat resistant to retain adhesion after one week at 150 °F (66 °C). 
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(2) Immersion Testing.  The sheeting shall show no appreciable decrease in adhesion, 
color, or general appearance when examined one hour after being immersed to a 
depth of 2 or 3 in. (50 or 75 mm) in the following solutions at 70 to 90 °F (21 to 
32 °C) for specified times. 
 

Solution Immersion Time 
(hours) 

Reference Fuel (M I L-F-8799A) (15 parts 
xylol and 85 parts mineral spirits by weight) 

1 

Distilled Water 24 
SAE No. 20 Motor Oil 24 
Antifreeze (1/2 ethylene glycol, 1/2 distilled 
water) 

24 

 
(f) Adhesive Bond.  The sheeting shall form a durable bond to smooth, corrosion and 

weather-resistant surfaces and adhere securely when tested according to 
ASTM D 4956. 

 
(g) Thickness.  The thickness of the sheeting without the protective liner shall be a 

maximum of 0.005 in. (0.13 mm). 
 
(h) Cutting.  Material used on bed cutting machines shall have a smooth plastic liner. 
 
(i) Identification.  The sheeting shall have a distinctive overall pattern in the sheeting unique 

to the manufacturer.  If material orientation is required for optimum retroreflectivity, 
permanent orientation marks shall be incorporated into the face of the sheeting.  Neither 
the overall pattern nor the orientation marks shall interfere with the reflectivity of the 
sheeting. 

 
(j) Packaging.  Both ends of each box shall be clearly labeled with the sheeting type, color, 

adhesive type, manufacturer’s lot number, date of manufacture, and supplier’s name.  
Material Safety Data Sheets and technical bulletins for all materials shall be furnished to 
the Department with each shipment. 

 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
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Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x (FUF / 100) x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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RETURN WITH BID 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
  



FAP Route 614 (IL 78) 
Project ACF-BRF-0614(031) 

Section 144(B-1,B-2) 
Cass & Mason Counties 

Contract No. 72A76 

    136

Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STEEL BEAM SALVAGE 
 
Upon completion of this project, up to 20 of the steel beams that were used for temporary repair 
of the PPC deck beams (W33X118) are to be delivered to each of the following two locations 
(total of up to 40 beams salvaged): 
 
IDOT Maintenance Yard  
20578 Illinois Rte 125 
Virginia, IL   62691 
 
IDOT Day Labor 
505 N MacArthur Blvd 
Springfield, IL   62701 
 
The Engineer will select which and how many of beams are to be salvaged by IDOT, and all 
other beams are to be disposed of in accordance with Section 202.03 of the Standard 
Specifications.  No additional payment will be made, and costs are included with the costs for 
REMOVAL OF EXISTING STRUCTURES at the location specified. 
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404 PERMIT 
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ATTACHMENTS 
 

        A.      Employment Preference for Appalachian Contracts  

                   (included in Appalachian contracts only) 
 

I.   GENERAL 
 

 1. These contract provisions shall apply to all w ord performed on 

the contract by the contractor’s ow n organizat ion and w ith the 

assistance of w orkers under the contractor’s immediate 

superintendence and to all w ork performed on the contract by 

piecew ork, stat ion w ork, or by subcontract.  
 

 2.  Except as otherw ise provided for in each sect ion, the contractor 

shall insert  in each subcontract all of  the st ipulat ions contained in 

these Required Contract Provisions, and further require their inclusion 

in any low er t ier subcontract or purchase order that may in turn be 

made.  The Required Contract Provisions shall not be incorporated by 

reference in any case.  The prime contractor shall be responsible for 

compliance by any subcontractor or low er t ier subcontractor w ith 

these Required Contract Provisions. 
 

 3.  A breach of any of the st ipulat ions contained in these Required 

Contract Provisions shall be suff icient grounds for terminat ion of the 

contract. 
 

 4.  A breach of the follow ing clauses of the Required Contract 

Provisions may also be grounds for debarment as provided in 29 CFR 

5.12: 
 

 Sect ion I, paragraph 2; 

 Sect ion IV, paragraphs 1, 2, 3, 4 and 7; 

 Sect ion V, paragraphs 1 and 2a through 2g. 
 

 5.  Disputes arising out of the labor standards provisions of Sect ion 

IV (except paragraph 5) and Sect ion V of these Required Contract 

Provisions shall not be subject to the general disputes clause of this 

contract.  Such disputes shall be resolved in accordance w ith the 

procedures of the U.S. Department of Labor (DOL) as set forth in 29 

CFR 5, 6 and 7.  Disputes w ithin the meaning of this clause include 

disputes betw een the contractor (or any of its subcontractors) and 

the contract ing agency, the DOL, or the contractor’s employees or 

their representat ives. 
 

 6.  Select ion of Labor: During the performance of this contract, the 

contractor shall not: 
 

      a.  Discriminate against labor from any other State, possession, 

or 

      territory of the United States (except for employment preference 

for 

      Appalachian contracts, w hen applicable, as  specif ied in 

Attachment  

      A), or 

      b.  Employ convict labor for any purpose w ithin the limits of the 

      project unless it  is labor performed by convicts w ho are on 

parole,  

      supervised release, or probation. 

 

II.  NONDISCRIMINATION 

  (Applicable to all Federal-aid construct ion contracts and to all   

  related subcontracts of $10,000 or more.) 

 

  1.  Equal Employment Opportunity:  Equal employment opportunity 

(EEO) requirements not to discriminate and to take aff irmative act ion 

to assure equal opportunity as set forth under law s, executive orders,  

rules, regulat ions (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and 

orders of the Secretary of Labor as modif ied by the provisions 

prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall 

const itute the EEO and specif ic aff irmative act ion standards for the 

contractor’s project act ivit ies under this contract.  The Equal 

Opportunity Construct ion Contract Specif icat ions set forth under 41 

CFR 60-4.3 and the provisions of the American Disabilit ies Act of 

1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 

CFR 1630 are incorporated by reference in this contract.  In the 

execution of this contract, the contractor agrees to comply w ith the 

follow ing minimum specif ic requirement act ivit ies of EEO: 

 

      a.  The contractor w ill w ork w ith the State highw ay agency 

(SHA) and  

      the Federal Government in carrying out EEO obligat ions and in 

their  

      review  of his/her act ivit ies under the contract.  

      b.  The contractor w ill accept as his operat ing policy the 

follow ing 

       statement: “ It  is the policy of this Company to assure that 

applicants  

      are employed, and that employees are treated during 

employment,  

      w ithout regard to their race, religion, sex, color, nat ional origin, 

age or  

      disability.  Such act ion shall include: employment, upgrading,  

      demotion, or transfer; recruitment or recruitment advert ising; 

layoff  or  

      terminat ion; rates of pay or other forms of compensation; and  

      select ion for training, including apprent iceship, 

preapprent iceship,  

      and/or on-the-job-training.”  

 

  2.  EEO Officer:  The contractor w ill designate and make know n to 

the SHA contract ing off icers an EEO Off icer w ho w ill have the 

responsibility for an must be capable of effect ively administering and 

promoting an act ive contractor program of EEO and w ho must be 

assigned adequate authority and responsibility to do so.  

 

  3.  Dissemination of Policy:  All members of the contractor’s staff  

w ho are authorized to hire, supervise, promote, and discharge 

employees, or w ho recommend such act ion, or w ho are substant ially 

involved in such act ion, w ill be made fully cognizant of, and w ill 

implement, the contractor’s EEO policy and contractual 

responsibilit ies to provide EEO in each grade and classif icat ion of 

employment. To ensure that the above agreement w ill be met, the 

follow ing act ions w ill be taken as a minimum: 

 

      a.  Periodic meetings of supervisory and personnel off ice 

      employees w ill be conducted before the start  of w ork and then  

      not less often than once every six months, at w hich t ime the  

      contractor’s EEO policy and its implementat ion w ill be  

      review ed and explained.  The meetings w ill be conducted by  

      the EEO Off icer. 

      b.  All new  supervisory or personnel off ice employees w ill be  

      given a thorough indoctrinat ion by the EEO Off icer, covering all  

      major aspects of the contractor’s EEO obligat ions w ithin thirty  

      days follow ing their report ing for duty w ith the contractor.  

      c.  All personnel w ho are engaged in direct recruitment for the  

      project w ill be instructed by the EEO Off icer in the contractor’s  

      procedures for locat ing and hiring minority group employees. 

      d.  Not ices and posters sett ing forth the contractor’s EEO  

      policy w ill be placed in areas readily accessible to employees,  

      applicants for employment and potent ial employees. 

      e.  The contractor’s EEO policy and the procedures to  



 

      implement such policy w ill be brought to the attent ion of  

      employees by means of meetings, employee handbooks, or  

      other appropriate means. 

 

  4.  Recruitment:  When advert ising for employees, the contractor w ill 

include in all advert isements for employees the notat ion:  “ An Equal 

Opportunity Employer.”   All such advert isements w ill be placed in 

publicat ions having a large circulat ion among minority groups in the area 

from w hich the project w ork force w ould normally be derived. 

 

      a.  The contractor w ill, unless precluded by a valid bargaining 

      agreement, conduct systematic and direct recruitment through  

      public and private employees referral sources likely to yield  

      qualif ied minority group applicants.  To meet this requirement,  

      the contractor w ill ident ify sources of potent ial minority group  

      employees, and establish w hich such ident if ied sources  

      procedures w hereby minority group applicants may be referred  

      to the contractor for employment considerat ion.  

      b.  In the event the contractor has a valid bargaining  

      agreement providing for exclusive hiring hall referrals, he is  

      expected to observe the provisions of that agreement to the  

      extent that the system permits the contractor’s compliance  

      w ith EEO contract provisions.  (The DOL has held that w here  

      implementat ion of such agreements have the effect of  

      discriminat ing against minorit ies or w omen, or obligates the  

      contractor to do the same, such implementat ion violates  

      Executive Order 11246, as amended.) 

      c.  The contractor w ill encourage his present employees to  

      refer minority group applicants for employment.  Information  

      and procedures w ith regard to referring minority group  

      applicants w ill be discussed w ith employees. 

 

  5.  Personnel Actions:  Wages, w orking condit ions, and employee 

benefits shall be established and administered, and personnel act ions of 

every type, including hiring, upgrading, promotion, transfer, demotion, 

layoff , and terminat ion, shall be taken w ithout regard to race, color, 

religion, sex, nat ional origin, age or disability.  The follow ing procedures 

shall be follow ed: 

 

      a.  The contractor w ill conduct periodic inspect ions of project  

      sites to insure that w orking condit ions and employee facilit ies  

      do not indicate discriminatory treatment of project site  

      personnel. 

      b.  The contractor w ill periodically evaluate the spread of  

      w ages paid w ithin each classif icat ion to determine any  

      evidence of discriminatory w age pract ices. 

      c.  The contractor w ill periodically review  selected personnel  

      act ions in depth to determine w hether there is evidence of  

      discriminat ion.  Where evidence is found, the contractor w ill  

      promptly take correct ive act ion.  If  the review  indicates that  

      the discriminat ion may extend beyond the act ions review ed,  

      such correct ive act ion shall include all af fected persons. 

      d.  The contractor w ill promptly invest igate all complaints of  

      alleged discriminat ion made to the contractor in connect ion  

      w ith his obligat ions under this contract, w ill at tempt to resolve  

      such complaints, and w ill take appropriate correct ive act ion  

      w ithin a reasonable t ime.  If  the invest igat ion indicates that the  

      discriminat ion may affect persons other than the complainant,  

      such correct ive act ion shall include such other persons.  Upon  

      complet ion of each invest igat ion, the contractor w ill inform  

      every complainant of all of  his avenues of appeal.  

 

  6.  Training and Promotion: 

 

      a.  The contractor w ill assist in locat ing, qualifying, and  

      increasing the skills of minority group and w omen employees,  

      and applicants for employment. 

      b.  Consistent w ith the contractor’s w ork force requirements  

      and as permissible under Federal and State regulat ions, the  

      contractor shall make full use of training programs, i.e.,   

      apprent iceship, and on-the-job training programs for the  

      geographical area of contract performance.  Where feasible, 25  

      percent of apprent ices or trainees in each occupation shall be  

      in their f irst  year of apprent iceship or training.  In the event a  

      special provision for training is provided under this contract,  

      this subparagraph w ill be superseded as indicated in the special  

      provision. 

      c.  The contractor w ill advise employees and applicants for  

      employment of available training programs and entrance  

      requirements for each. 

      d.  The contractor w ill periodically review  the training and  

      promotion potent ial of minority group and w omen employees  

      and w ill encourage eligible employees to apply for such training  

      and promotion. 

 

  7.  Unions:  If  the contractor relies in w hole or in part  upon 

unions as a source of employees, the contractor w ill use his/her best 

efforts to obtain the cooperat ion of such unions to increase 

opportunit ies for minority groups and w omen w ithin the unions, and 

to effect referrals by such unions of minority and female employees.  

Act ions by the contractor either direct ly or through a contractor’s 

associat ion act ing as agent w ill include the procedures set forth 

below : 

 

      a.  The contractor w ill use best efforts to develop, in  

      cooperat ion w ith the unions, joint training programs aimed  

      tow ard qualifying more minority group members and w omen  

      for membership in the unions and increasing the skills of  

      minority group employees and w omen so that they may qualify  

      for higher paying employment. 

      b.  The contractor w ill use best efforts to incorporate an EEO  

      clause into each union agreement to the end that such union  

      w ill be contractually bound to refer applicants w ithout regard  

      to their race, color, religion, sex, nat ional origin, age or  

      disability. 

      c.  The contractor is to obtain information as to the referral  

      pract ices and policies of the labor union except that to the  

      extent such information is w ithin the exclusive possession of  

      the labor union and such labor union refuses to furnish such  

      information to the contractor, the contractor shall so cert ify to  

      the SHA and shall set forth w hat efforts have been made to  

      obtain such information. 

      d.  In the event the union is unable to provide the contractor  

      w ith a reasonable f low  of minority and w omen referrals w ithin  

      the t ime limit  set forth in the collect ive bargaining agreement,     

      the contractor w ill, through independent recruitment efforts, f ill  

      the employment vacancies w ithout regard to race, color,  

      religion, sex, nat ional origin, age or disability; making full  

      ef forts to obtain qualif ied and/or quailif iable minority group  

      persons and w omen.  (The DOL has held that it  shall be no  

      excuse that the union w ith w hich the contractor has a  

      collect ive bargaining agreement providing for exclusive referral  

      failed to refer minority employees.)  In the event the union  

      referral pract ice prevents the contractor from meeting the  

      obligat ions pursuant to Executive Order 11246, as amended,  

      and these special provisions, such contractor shall immediately  

      not ify the SHA. 

 

  8.  Selection of Subcontractors, Procurement of Materials and 

Leasing of Equipment:  The contractor shall not discriminate on the 

grounds of race, color, religion, sex, nat ional origin, age or disabili ty 

in the select ion and retent ion of subcontractors, including 

procurement of materials and leases of equipment.  

 

      a.  The contractor shall not ify all potent ial subcontractors and  

      suppliers of his/her EEO obligat ions under this contract.  

      b.  Disadvantaged business enterprises (DBE), as def ined in 49  

      CFR 23, shall have equal opportunity to compete for and perform  

      subcontracts w hich the contractor enters into pursuant to this  

      contract.  The contractor w ill use his best efforts to solicit  bids 

from  

      and to ut ilize DBE subcontractors or subcontractors w ith 

meaningful  

      minority group and female representat ion among their 

employees.   

      Contractors shall obtain lists of DBE construct ion f irms from SHA  

      personnel. 

      c.  The contractor w ill use his best efforts to ensure  

      subcontractor compliance w ith their EEO obligat ions.  



 

 

  9.  Records and Reports:  The contractor shall keep such records as 

necessary to document compliance w ith the EEO requirements.  

Such records shall be retained for a period of three years follow ing 

complet ion of the contract w ork and shall be available at reasonable 

t imes and places for inspect ion by authorized representat ives of the 

SHA and the FHWA. 

 

      a.  The records kept by the contractor shall document the 

follow ing: 

        (1)  The number of minority and non-minority group members  

        and w omen employed in each w ork classif icat ion on the 

project; 

        (2)  The progress and efforts being made in cooperat ion w ith  

        unions, w hen applicable, to increase employment  

        opportunit ies for minorit ies and w omen; 

        (3)  The progress and efforts being made in locat ing, hiring, 

training, 

       qualifying, and upgrading minority and female employees; and 

        (4)  The progress and efforts being made in securing the 

services of  

        DBE subcontractors or subcontractors w ith meaningful minority 

and  

        female representat ion among their employees. 

     b.  The contractors w ill submit an annual report to the SHA  

     each July for the durat ion of the project, indicat ing the number  

     of  minority, w omen, and non-minority group employees  

      current ly engaged in each w ork classif icat ion required by the  

      contract w ork.  This information is to be reported on Form  

      FHWA-1391.  If  on-the-job training is being required by special  

      provision, the contractor w ill be required to collect and report  

      t raining data. 

 

III.  NONSEGREGATED FACILITIES 

    (Applicable to all Federal-aid construct ion contracts and to all 

related subcontracts of $10,000 or more.) 

 

      a.  By submission of this bid, the execution of this contract or 

subcontract, or the consummation of this material supply agreement 

or purchase order, as appropriate, the bidder, Federal-aid 

construct ion contractor, subcontractor, material supplier, or vendor, 

as appropriate, cert if ies that the f irm does not maintain or provide for 

its employees any segregated facilit ies at any of its establishments, 

and that the f irm does not permit its employees to perform their 

services at any locat ion, under its control, w here segregated facilit ies 

are maintained.  The f irm agrees that a breach of this cert if icat ion is 

a violat ion of the EEO provisions of this contract.  The f irm further 

cert if ies that no employee w ill be denied access to adequate facilit ies 

on the basis of sex or disability. 

      b.  As used in this cert if icat ion, the term “ segregated facilit ies”  

means any w ait ing rooms, w ork areas, restrooms and w ashrooms, 

restaurants and other eat ing areas, t imeclocks, locker rooms, and 

other storage or dressing areas, parking lots, drinking fountains, 

recreat ion or entertainment areas, transportat ion, and housing 

facilit ies provided for employees w hich are segregated by explicit  

direct ive, or are, in fact, segregated on the basis of race, color, 

religion, nat ional origin, age or disability, because of habit , local 

custom, or otherw ise.  The only exception w ill be for the disabled 

w hen the demands for accessibility override (e.g. disabled parking). 

      c.  The contractor agrees that it  has obtained or w ill obtain 

ident ical cert if icat ion from proposed subcontractors or material 

suppliers prior to aw ard of subcontracts or consummation of material 

supply agreements of $10,000 or more and that it  w ill retain such 

cert if icat ions in its f iles. 

 

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 

    (Applicable to all Federal-aid construct ion contracts exceeding 

$2,000 and to all related subcontracts, except for projects located 

on roadw ays classif ied as local roads or rural minor collectors, w hich 

are exempt.) 

 

  1.  General: 

 

      a.  All mechanics and laborers employed or w orking upon the  

      site of the w ork w ill be paid uncondit ionally and not less often  

      than once a w eek and w ithout subsequent deduct ion or rebate  

      on any account [except such payroll deduct ions as are  

      permitted by regulat ions (29 CFR 3) issued by the Secretary of  

      Labor under the Copeland Act (40 U.S.C. 276c)] the full  

      amounts of w ages and bona f ide fringe benefits (or cash  

      equivalents thereof) due at t ime of payment.  The payment  

      shall be computed at w age rates not less than those contained  

      in the w age determinat ion of the Secretary of Labor  

      (hereinafter “ the w age determinat ion” ) w hich is attached  

      hereto and made a part hereof, regardless of any contractual  

      relat ionship w hich may be alleged to exist betw een the  

      contractor or its subcontractors and such laborers and  

      mechanics.  The w age determinat ion (including any addit ional  

      classif icat ions and w age rates conformed under paragraph 2 of  

      this Sect ion IV and the DOL poster (WH-1321) or Form FHWA- 

      1495) shall be posted at all t imes by the contractor and its  

      subcontractors at the site of the w ork in a prominent and  

      accessible place w here it  can be easily seen by the w orkers.   

      For the purpose of this Sect ion, contribut ions made or costs  

      reasonably ant icipated for bona f ide fringe benefits under  

      Sect ion 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  

      behalf  of laborers or mechanics are considered w ages paid to  

      such laborers or mechanics, subject to the provisions of  

      Sect ion IV, paragraph 3b, hereof.  Also, for the purpose of this  

      Sect ion, regular contribut ions made or costs incurred for more  

      than a w eekly period (but not less often than quarterly) under  

      plans, funds, or programs, w hich cover the part icular w eekly  

      period, are deemed to be construct ively made or incurred  

      during such w eekly period.  Such laborers and mechanics shall  

      be paid the appropriate w age rate and fringe benefits on the  

      w age determinat ion for the classif icat ion of w ork actually  

      performed, w ithout regard to skill, except as provided in  

      paragraphs 4 and 5 of this Sect ion IV. 

      b.  Laborers or mechanics performing w ork in more than one  

      classif icat ion may be compensated at the rate specif ied for  

      each classif icat ion for the t ime actually w orked therein,  

      provided, that the employer’s payroll records accurately set  

      forth the t ime spent in each classif icat ion in w hich w ork is  

      performed. 

      c.  All rulings and interpretat ions of the Davis-Bacon Act and  

      related acts contained in 29 CFR 1, 3, and 5 are herein  

      incorporated by reference in this contract.  

 

  2.  Classification: 

 

      a.  The SHA contract ing off icer shall require that any class of  

      laborers or mechanics employed under the contract, w hich is  

      not listed in the w age determinat ion, shall be classif ied in  

      conformance w ith the w age determinat ion. 

      b.  The contract ing off icer shall approve an addit ional  

      classif icat ion, w age rate and fringe benefits only w hen the  

      follow ing criteria have been met: 

        (1)  the w ork to be performed by the addit ional classif icat ion  

        requested is not performed by a classif icat ion in the w age  

        determinat ion; 

        (2)  the addit ional classif icat ion is ut ilized in the area by the  

        construct ion industry; 

        (3)  the proposed w age rate, including any bona f ide fringe  

        benefits, bears a reasonable relat ionship to the w age rates  

        contained in the w age determinat ion; and 

        (4)  w ith respect to helpers, w hen such a classif icat ion  

        prevails in the area in w hich the w ork is performed. 

      c.  If  the contractor or subcontractors, as appropriate, the  

      laborers and mechanics (if  know n) to be employed in the  

      addit ional classif icat ion or their representat ives, and the  

      contract ing off icer agree on the classif icat ion and w age rate  

      (including the amount designated for fringe benefits w here  

      appropriate), a report of the act ion taken shall be sent by the  

      contract ing off icer to the DOL, Administrator of the Wage and  



 

      Hour Division, Employment Standards Administrat ion,  

      Washington, D.C. 20210.  The Wage and Hour Administrator,  

      or an authorized representat ive, w ill approve, modify, or  

      disapprove every addit ional classif icat ion act ion w ithin 30 days  

      of  receipt and so advise the contract ing off icer or w ill not ify  

      the contract ing off icer w ithin the 30-day period that addit ional  

      t ime is necessary. 

      d. In the event the contractor or subcontractors, as  

      appropriate, the laborers or mechanics to be employed in the  

      addit ional classif icat ion or their representat ives, and the  

      contract ing off icer do not agree on the proposed classif icat ion  

      and w age rate (including the amount designated for fringe  

      benefits, w here appropriate), the contract ing off icer shall refer  

      the quest ion, including the view s of all interested part ies and 

      the recommendation of the contract ing off icer, to the Wage 

      and Hour Administrator for determinat ion. Said Administrator,  

      or an authorized representat ive, w ill issue a determinat ion  

      w ithin 30 days of receipt and so advised the contract ing  

      of f icer or w ill not ify the contract ing off icer w ithin the 30-day  

      period that addit ional t ime is necessary. 

      e.  The w age rate (including fringe benefits w here appropriate)  

      determined pursuant to paragraph 2c or 2d of this Sect ion IV  

      shall be paid to all w orkers performing w ork in the addit ional  

      classif icat ion from the f irst  day on w hich w ork is performed in  

      the classif icat ion. 

 

  3.  Payment of Fringe Benefits: 

 

      a.  Whenever the minimum w age rate prescribed in the contract 

for a  

      class of laborers or mechanics includes a fringe  benefit  w hich is 

not  

      expressed as an hourly rate, the contractor or subcontractors, as  

      appropriate, shall either pay the benefit  as stated in the w age  

      determinat ion or shall pay another bona f ide fringe benefit  or an  

      hourly case equivalent thereof. 

      b.  If  the contractor or subcontractor, as appropriate, does not  

      make payments to a trustee or other third person, he/she may  

      consider as a part of the w ages of any laborer or mechanic the  

      amount of any cost reasonably ant icipated in providing bona  

      f ide fringe benefits under a plan or program, provided that the  

      Secretary of Labor has found, upon the w rit ten request of the  

      contractor, that the applicable standards of the Davis-Bacon  

      Act have been met.  The Secretary of Labor may require the  

      contractor to set aside in a separate account assets for the  

      meeting of obligat ions under the plan or program. 

 

  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    

       Helpers: 

 

      a.  Apprent ices: 

        (1)  Apprent ices w ill be permitted to w ork at less than the 

        predetermined rate for the w ork they performed w hen they  

        are employed pursuant to and individually registered in a bona  

        f ide apprent iceship program registered w ith the DOL,  

        Employment and Training Administrat ion, Bureau of  

        Apprent iceship and Training, or w ith a State apprent iceship  

        agency recognized by the Bureau, or if  a person is employed  

        in his/her f irst  90 days of probationary employment as an  

        apprent ice in such an apprent iceship program, w ho is not  

        individually registered in the program, but w ho has been  

        cert if ied by the Bureau of Apprent iceship and Training or a  

        State apprent iceship agency (w here appropriate) to be eligible  

        for probationary employment as an apprent ice. 

        (2)  The allow able rat io of apprent ices to journeyman-level  

        employees on the job site in any craft  classif icat ion shall not  

        be greater than the rat io permitted to the contractor as to the  

        ent ire w ork force under the registered program.  Any  

        employee listed on a payroll at an apprent ice w age rate, w ho  

        is not registered or otherw ise employed as stated above, shall  

        be paid not less than the applicable w age rate listed in the  

        w age determinat ion for the classif icat ion of w ork actually  

        performed.  In addit ion, any apprent ice performing w ork on  

        the job site in excess of the rat io permitted under the  

        registered program shall be paid not less than the applicable  

        w age rate on the w age determinat ion for the w ork actually  

        performed.  Where a contractor or subcontractor is  

        performing construct ion on a project in a locality other than       

        that in w hich its program is registered, the rat ios and w age  

        rates (expressed in percentages of the journeyman-level  

        hourly rate) specif ied in the contractor’s or subcontractor’s  

        registered program shall be observed. 

        (3)  Every apprent ice must be paid at not less than the rate        

        specif ied in the registered program for the apprent ice’s level  

        of  progress, expressed as a percentage of the journeyman- 

        level hourly rate specif ied in the applicable w age determinat ion.   

        Apprent ices shall be paid fringe benefits in accordance w ith the  

        provisions of the apprent iceship program.  If  the apprent iceship  

        program does not specify fringe benefits, apprent ices must be 

paid  

        the full amount of fringe benefits listed on the w age 

determinat ion  

        for the applicable classif icat ion.  If  the Administrator for the 

Wage  

        and Hour Division determines that a dif ferent pract ice prevails 

for  

        the applicable apprent ice classif icat ion, fringes shall be paid in  

        accordance w ith that determinat ion.  

        (4)  In the event the Bureau of Apprent iceship and Training,  

    or a State apprent iceship agency recognized by the Bureau,  

    w ithdraw s approval of an apprent iceship program, the  

    contractor or subcontractor w ill no longer be permitted to  

    ut ilize apprent ices at less than the applicable predet ermined  

    rate for the comparable w ork performed by regular employees  

    unt il an acceptable program is approved. 

      b.  Trainees: 

        (1)  Except as provided in 29 CFR 5.16, trainees w ill not be  

    permitted to w ork at less than the predetermined rate for the  

    w ork performed unless they are employed pursuant to and  

    individually registered in a program w hich has received prior  

    approval, evidenced by formal cert if icat ion by the DOL,  

    Employment and Training Administrat ion. 

        (2)  The rat io of trainees to journeyman-level employees on  

    the job site shall not be greater than permitted under the plan  

    approved by the Employment and Training Administrat ion.   

    Any employee listed on the payroll at a trainee rate w ho is not  

    registered and part icipat ing in a training plan approved by the 

    Employment and Training Administrat ion shall be paid not less 

    than the applicable w age rate on the w age determinat ion for 

    the classif icat ion of w ork actually performed.  In addit ion, any 

    t rainee performing w ork on the job site in excess of the rat io 

    permitted under the registered program shall be paid not less 

    than the applicable w age rate on the w age determinat ion for 

    the w ork actually performed. 

        (3)  Every trainee must be paid at not less than the rate  

    specif ied in the approved program for his/her level of progress,  

    expressed as a percentage of the journeyman-level hourly rate  

    specif ied in the applicable w age determinat ion. Trainees shall be  

    paid fringe benefits in accordance w ith the provisions of the  

    t rainee program.  If  the trainee program does not mention fringe      

    benefits, t rainees shall be paid the full amount of fringe benefits  

    listed on the w age determinat ion unless the Administrator of the  

    Wage and Hour Division determines that there is an  

    apprent iceship program associated w ith the corresponding  

    journeyman-level w age rate on the w age determinat ion w hich  

    provides for less than full f ringe benefits for apprent ices, in  

    w hich cases such trainees shall receive the same fringe benefits  

    as apprent ices. 

 

        (4)  In the event the Employment and Training Administrat ion  

    w ithdraw s approval of a training program, the contractor or  

    subcontractor w ill no longer be permitted to ut ilize trainees at          

    less than the applicable predetermined rate for the w ork  

    performed unt il an acceptable program is approved. 



 

     c.  Helpers: 

      Helpers w ill be permitted to w ork on a project if  the helper  

      classif icat ion is specif ied and def ined on the applicable w age  

      determinat ion or is approved pursuant to the conformance  

      procedure set forth in Sect ion IV. 2.  Any w orker listed on a  

      payroll at a helper w age rate, w ho is not a helper under a  

      approved def init ion, shall be paid not less than the applicable  

      w age rate on the w age determinat ion for the classif icat ion of  

      w ork actually performed.  

 

  5.  Apprentices and Trainees (Programs of the U.S. DOT): 

 

 Apprent ices and trainees w orking under apprent iceship and skill 

t raining programs w hich have been cert if ied by the Secretary of 

Transportat ion as promoting EEO in connect ion w ith Federal-aid 

highw ay construct ion programs are not subject to the requirements 

of paragraph 4 of this Sect ion IV.  The straight t ime hourly w age 

rates for apprent ices and trainees under such programs w ill be 

established by the part icular programs.  The rat io of apprent ices and 

trainees to journeymen shall not be greater than permitted by the 

terms of the part icular program. 

 

  6.  Withholding: 

 

 The SHA shall upon its ow n act ion or upon w rit ten request of an 

authorized representat ive of the DOL w ithhold, or cause to be 

w ithheld, from the contractor or subcontract or under this contract or 

any other Federal contract w ith the same prime contractor or any 

other Federally-assisted contract subject to Davis-Bacon prevailing 

w age requirements w hich is held by the same prime contractor, as 

much of the accrued payments or advances as may be considered 

necessary to pay laborers and mechanics, including apprent ices, 

trainee’s and helpers, employed by the contractor or any 

subcontractor the full amount of w ages required by the contract.  In 

the event of failure to pay any laborer or mechanic, including any 

apprent ice, trainee, or helper, employed or w orking on the site of the 

w ork, all or part  of the w ages required by the contract, the SHA 

contract ing off icer may, after w rit ten not ice to the contractor, take 

such act ion as may be necessary to cause the suspension of any 

further payment, advance, or guarantee of funds unt il such violat ions 

have ceased. 

 

  7.  Overtime Requirements: 

 

 No contractor or subcontractor contract ing for any part of the 

contract w ork w hich may require or involve the employment of 

laborers, mechanics, w atchmen, or guards (including apprent ices, 

trainees, and helpers described in paragraphs 4 and 5 above) shall 

require or permit any laborer, mechanic, w atchman, or guard in any 

w orkw eek in w hich he/she is employed on such w ork, to w ork in 

excess of 40 hours in such w orkw eek unless such laborer, mechanic, 

w atchman, or guard receives compensation at a rate not less than 

one-and-one-half  t imes his/her basic rate of pay for all hours w orked 

in excess of 40 hours in such w orkw eek. 

 

  8.  Violation: 

 

 Liability for Unpaid Wages; Liquidated Damages:  In the event of 

any violat ion of the clause set forth in paragraph 7 above, the 

contractor and any subcontractor responsible thereof shall be liable 

to the affected employee for his/her unpaid w ages.  In addit ion, such 

contractor and subcontractor shall be liable to the United States (in 

the case of w ork done under contract for the District  of Columbia or 

a territory, to such District  or to such territory) for liquidated 

damages.  Such liquidated damages shall be computed w ith respect 

to each individual laborer, mechanic, w atchman, or guard employed 

in violat ion of the clause set forth in paragraph 7, in the sum of $10 

for each calendar day on w hich such employee w as required or 

permitted to w ork in excess of the standard w ork w eek of 40 hours 

w ithout payment of the overt ime w ages required by the clause set 

forth in paragraph 7. 

 

  

 9. Withholding for Unpaid Wages and Liquidated Damages: 

 

      The SHA shall; upon its ow n act ion or upon w rit ten request of  

any authorized representat ive of the DOL w ithhold, or cause to be 

w ithheld, from any monies payable on account of w ork performed 

by the contractor or subcontractor under any such  contract or any  

other Federal contract w ith the same prime contractor, or any other  

Federally-assisted contract subject to the Contract Work Hours and  

Safety Standards Act, w hich is held by the same prime contractor,  

such sums as may be determined to be necessary to sat isfy any  

liabilit ies of  such contractor or subcontractor for unpaid w ages and 

liquidated damages as provided in the clause set forth in paragraph 8 

above. 

 

V. STATEMENTS AND PAYROLLS 

 

  (Applicable to all Federal-aid construct ion contracts exceeding   

  $2,000 and to all related subcontracts, except for projects  

  located on roadw ays classif ied as local roads or rural collectors,  

  w hich are exempt.) 

 

  1. Compliance with Copeland Regulations (29 CFR 3): 

       

      The contractor shall comply w ith the Copeland Regulat ions of  

      the Secretary of Labor w hich are herein incorporated by  

      reference. 

 

  2. Payrolls and Payroll Records: 

 

      a.  Payrolls and basic records relat ing thereto shall be  

      maintained by the contractor and each subcontractor during  

      the course of the w ork and preserved for a period of 3 years  

      f rom the date of complet ion of the contract for all laborers,  

      mechanics, apprent ices, trainees, w atchmen, helpers, and    

      guards w orking at the site of the w ork. 

      b.  The payroll records shall contain the name, social security  

      number, and address of each such employee; his or her correct  

      classif icat ion; hourly rates of w ages paid (including rates of  

      contribut ions or costs ant icipated for bona f ide fringe benefits  

      or cash equivalent thereof the types described in Sect ion  

      1(b)(2)(B) of the Davis Bacon Act); daily and w eekly number of  

      hours w orked; deduct ions made; and actual w ages paid.  In  

      addit ion, for Appalachian contracts, the payroll records shall  

      contain a notat ion indicat ing w hether the employee does, or  

      does not, normally reside in the labor area as def ined in  

      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  

      pursuant to Sect ion IV, paragraph 3b, has found that the  

      w ages of any laborer or mechanic include the amount of any  

      costs reasonably ant icipated in providing benefits under a plan 

      or program described in Sect ion 1(b)(2)(B) of the Davis Bacon  

      Act, the contractor and each subcontractor shall maintain  

      records w hich show  that the commitment to provide such  

      benefits is enforceable, that the plan or program is f inancially  

      responsible, that the plan or program has been communicated      

      in w rit ing to the laborers or mechanics affected, and show  the  

      cost ant icipated or the actual cost incurred in providing  

      benefits.  Contractors or subcontractors employing apprent ices  

      or trainees under approved programs shall maintain w rit ten  

      evidence of the registrat ion of apprent ices and trainees, and  

      rat ios and w age rates prescribed in the applicable programs.  

      c.  Each contractor and subcontractor shall furnish, each w eek  

      in w hich any contract w ork is performed, to the SHA resident  

      engineer a payroll of w ages paid each of its employees 

      (including apprent ices trainees, and helpers, described in  

      Sect ion IV, paragraphs 4 and 5, and w atchmen and guards  

      engaged on w ork during the preceding w eekly payroll period).   

      The payroll submitted shall set out accurately and completely  

      all of  the information required to be maintained under  

      paragraph 2b of this Sect ion V. This information may be 

      submitted in any form desired. Optional Form WH-347 is  

      available for this purpose and may be purchased from the  



 

      Superintendent of Documents (Federal stock number 029-005- 

      0014-1), U.S. Government Print ing Off ice, Washington, D.C.  

      20402.  The prime contractor is responsible for submitt ing  

      payroll copies of  all subcontractors. 

      d.  Each payroll submitted shall be accompanied by a  

      “ Statement of Compliance,”  signed by the Contractor or  

      subcontractor or his/her agent w ho pays or supervises the  

      payment of the persons employed under the contract and shall  

      cert ify the follow ing: 

        (1)  that the payroll for the payroll period contains the  

        information required to be maintained under paragraph 2b  

        of  this Sect ion V and that such information is correct and 

complete; 

        (2)  that such laborer or mechanic (including each helper,  

        apprent ice, and trainee) employed  on the contract during  

        the payroll period has been paid the full w eekly w ages 

        earned, w ithout rebate, either direct ly or indirect ly, and that  

        no deduct ions have been made either direct ly or indirect ly  

        f rom the full w ages earned, other than permissible deduct ions  

        as set forth in the Regulat ions, 29 CFR 3; 

        (3)  that each laborer or mechanic has been paid not less that  

        the applicable w age rate and fringe benefits or cash equivalent 

for  

        the classif icat ion of w orked performed, as specif ied in the 

applicable  

        w age determinat ion incorporated into the contract.  

      e.  The w eekly submission of a properly executed cert if icat ion  

      set forth on the reverse side of Optional Form WH-347 shall  

      sat isfy the requirement for submission of the “ Statement of  

      Compliance”  required by paragraph 2d of this Sect ion V. 

      f.  The falsif icat ion of any of the above cert if icat ions may  

      subject the contractor to civil or criminal prosecution under 18  

      U/S. C. 1001 and 31 U.S.C. 231. 

      g.  The contractor or subcontractor shall make the records  

      required under paragraph 2b of this Sect ion V available for 

      inspect ion, copying, or transcript ion by authorized   

      representat ives of the SHA, the FHWA, or the DOL, and shall  

      permit such representat ives to interview   employees during  

      w orking hours on the job.  If  the contractor or subcontractor  

      fails to submit the required records or to make them available,   

      the SHA, the FHWA, the DOL, or all may, after w rit ten not ice  

      to the contractor, sponsor, applicant, or ow ner, take such  

      act ions as may be necessary to cause the suspension of any  

      further payment, advance, or guarantee of funds. Furthermore,  

      failure to submit the required records upon request or t o make  

      such records available may be grounds for debarment act ion  

      pursuant to 29 CFR 5.12. 

 

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

 

  1.  On all federal-aid contracts on the nat ional highw ay system,  

except those w hich provide solely for the installat ion of protect ive  

devices at railroad grade crossings, those w hich are constructed  

on a force account or direct labor basis, highw ay beautif icat ion  

contracts, and contracts for w hich the total f inal construct ion 

cost for roadw ay and bridge is less than $1,000,000 (23 CFR  

635) the contractor shall: 

      a.  Become familiar w ith the list  of specif ic materials and  

      supplies contained in Form FHWA-47, “ Statement of Materials  

      and Labor Used by Contractor of Highw ay Construct ion  

      Involving Federal Funds,”  prior to the commencement of w ork  

      under this contract. 

      b.  Maintain a record of the total cost of all materials and  

      supplies purchased for and incorporated in the w ork, and also  

      of  the quantit ies of those specif ic materials and supplies listed  

      on Form FHWA-47, and in the units show n on Form FHWA-47. 

      c.  Furnish, upon the complet ion of the contract, to the SHA  

      resident engineer on /Form FHWA-47 together w ith the data  

      required in paragraph 1b relat ive to materials and supplies, a  

      f inal labor summary of all contract w ork indicat ing the total  

      hours w orked and the total amount earned. 

  2.  At the prime contractor’s opt ion, either a single report  

covering all cont ract w ork or separate reports for the contractor  

and for each subcontract shall be submitted. 

 

 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 

 

  1.  The contractor shall perform w ith its ow n organizat ion  

contract w ork amounting to not less than 30 percent (or a greater  

percentage if  specif ied elsew here in the contract) of the total  

original contract price, excluding any specialty items designated  

by the State.  Specialty items may be performed by subcontract  

and the amount of any such specialty items perf ormed may be  

deducted f rom the total original contract price before computing  

the amount of w ork required to be performed by the contractors’   

ow n organizat ion (23 CFR 635). 

 

      a.  “ Its ow n organizat ion”  shall be construed to include only     

      w orkers employed and paid direct ly by the prime contractor  

      and equipment ow ned or rented by the prime contractor, w ith  

      or w ithout operators.  Such term does not include employees  

      or equipment of a subcontractor, assignee, or agent of the  

      prime contractor. 

      b.  “ Specialty Items”  shall be construed to be limited to w ork  

      that requires highly specialized know ledge, abilit ies, or 

      equipment not ordinarily available in the type of contract ing  

      organizat ions qualif ied and expected to bid on the contract as a  

    w hole and in general are to be limited to minor components of  

    the overall contract. 

 

  2.  The contract amount upon w hich the requirements set forth in  

paragraph 1 of Sect ion VII is computed includes the cost of  

material and manufactured products w hich are to be purchased or  

produced by the contractor under the contract provisions.  

   

  3.  The contractor shall furnish (a) a competent superintendent or  

supervisor w ho is employed by the f irm, has full authority to   

direct performance of the w ork in accordance w ith the contract  

requirements, and is in charge of all construct ion operat ions  

(regardless of w ho performs the w ork) and (b) such other of its  

ow n organizat ional resources (supervision, management, and  

engineering services) as the SHA contract ing off icer determines is  

necessary to assure the performance of the contract.  

 

  4.  No port ion of the contract shall be sublet, assigned or  

otherw ise disposed of except w ith the w rit ten consent of t he 

SHA contract ing off icer, or authorized representat ive, and such 

consent w hen given shall not be construed to relieve the 

contractor of any responsibility for the fulf illment of the contract.  

Writ ten consent w ill be given only after the SHA has assured t hat  

each subcontract is evidenced in w rit ing and that it  contains all  

pert inent provisions and requirements of the prime contract.  

 

VIII. SAFETY:  ACCIDENT PREVENTION 

 

  1.  In the performance of this contract the contractor shall comply  

w ith all applicable Federal, State, and local law s governing safety,  

health, and sanitat ion (23 CFR 635).  The contractor shall provide  

all safeguards, safety devices and protect ive equipment and take  

any other needed act ions as it  determines, or as the SHA  

contract ing off icer may determine, to be reasonably necessary to  

protect the life and health of employees on the job and the safety  

of the public and to protect property in connect ion w ith the  

performance of the w ork covered by the contract.  

 

  2.  It  is a condit ion of this contract, and shall be made a condit ion  

of each subcontract, w hich the contractor enters into pursuant to  

this contract, that the contractor and any subcontractor shall not  

permit any employee, in performance of the contract, to w ork in  

surroundings or under condit ions w hich are unsanitary, hazardous  

or dangerous to his/her health or safety, as determined under  

construct ion safety and health standards (29 CFR 1926)  

promulgated by the Secretary of Labor, in accordance w ith  



 

Section 107 of  the Contract Work Hours and Safety Standards  

Act (40 U.S. C. 333). 

 

  3.  Pursuant to 29 CFR 1926.3, it  is a condit ion of this contract  

that the Secretary of Labor or authorized representat ive thereof,  

shall have right of entry to any site of contract performance to  

inspect or invest igate the matter of compliance w ith the  

construct ion safety and health standards and to carry out the  

dut ies of the Secretary under Sect ion 107 of the Contract Work  

Hours and Safety Standards Act (40 U.S.C. 333).  

 

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

 

      In order to assure high quality and durable construct ion in  

      conformity w ith approved plans and specif icat ions and a high  

      degree of reliability on statements and representat ions made by  

      engineers, contractors, suppliers, and w orkers on Federal-aid  

      highw ay projects, it  is essential that all persons concerned  

      w ith the project perform their funct ions as carefully,  

      thoroughly, and honest ly as possible.  Willful falsif icat ion,  

      distort ion, or misrepresentat ion w ith respect to any facts  

      related to the project is a violat ion of Federal law .  To prevent  

      any misunderstanding regarding the seriousness of these and  

      similar acts, the follow ing not ice shall be posted on each  

      Federal-aid highw ay project (23 CFR 635) in one or more  

      places w here it  is readily available to all persons concerned  

      w ith the project: 

 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 

HIGHWAY PROJECTS 

 

18 U.S.C. 1020 reads as follow s: 

 

“ Whoever, being an off icer, agent or employee of the United States, 

or of any State or Territory, or w hoever, w hether a person, 

associat ion, f irm, or corporat ion, know ingly makes any false 

statement, false representat ion, or false report as to the character, 

quality, quantity, or cost of the material used or to be used, or the 

quantity or quality of the w ork performed or to be performed, or the 

cost thereof in connect ion w ith the submission of plans, maps, 

specif icat ions, contracts, or costs of construct ion on any highw ay or 

related project submitted for approval to the Secretary of 

Transportat ion; or 

 

Whoever know ingly makes any false statement, false representat ion, 

false report or false claim w ith respect to the character, quality, 

quantity, or cost of any w ork performed or to be performed, or 

materials furnished or to be furnished, in connect ion w ith the 

construct ion of any highw ay or related project approved by the 

Secretary of Transportat ion; or 

 

Whoever know ingly makes any false statement or false 

representat ion as to material fact in any statement, cert if icate, or 

report submitted pursuant to provisions of the Federal-aid Roads Act 

approved July 1, 1916, (39 Stat. 355), as amended and 

supplemented; 

 

Shall be f ined not more than $10,000 or imprisoned not more  

than 5 years or both.”  

 

 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  

       WATER POLLUTION CONTROL ACT 

 

  (Applicable to all Federal-aid construct ion contracts and to all  

  related subcontracts of $100,000 or more). 

 

  By submission of this bid or the execution of this contract, or  

  subcontract, as appropriate, the bidder, Federal-aid construct ion  

  contractor, or subcontractor, as appropriate, w ill be deemed to  

  have st ipulated as follow s: 

 

  1.  That any facility that is or w ill be ut ilized in the performance  

of this contract, unless such contract is exempt under the Clean  

Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  

Pub.L. 91-604), and under the Federal Water Pollut ion Control  

Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  

92-500), Executive Order 11738, and regulat ions in  

implementat ion thereof (40 CFR 15) is not listed, on the date of  

contract aw ard, on the U.S. Environmental Protect ion Agency  

(EPA) List of Violat ing Facilit ies pursuant to 40 CFR 15.20. 

 

  2.  That the f irm agrees to comply and remain in compliance w ith  

all the requirements of Sect ion 114 of the Clean Air Act and  

Sect ion 308 of the Federal Water Pollut ion Control Act and all  

regulat ions and guidelines listed thereunder. 

 

  3.  That the f irm shall promptly not ify the SHA of the receipt of  

any communicat ion from the Director, Off ice of Federal Act ivit ies,  

EPA indicat ing that a facility that is or w ill be ut ilized for the  

contract is under considerat ion to be listed on the EPA List of  

Violat ing Facilit ies. 

 

  4.  That the f irm agrees to include or cause to be included the  

requirements of paragraph 1 through 4 of this Sect ion X in every  

nonexempt subcontract, and further agrees to take such act ion as  

the government may direct as a means of enforcing such  

requirements. 

 

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   

       INELIGIBILITY AND VOLUNTARY EXCLUSION 

 

  1.  Instruct ions for Cert if icat ion - Primary Covered Transact ions: 

 

      (Applicable to all Federal-aid contracts - 49 CFR 29) 

 

      a.  By signing and submitt ing this proposal, the prospect ive  

      primary part icipant is providing the cert if icat ion set out below .  

      b.  The inability of a person to provide the cert if icat ion set out  

      below  w ill not necessarily result  in denial of part icipat ion in this  

      covered transact ion.  The prospect ive part icipant shall submit    

      an an explanation of w hy it  cannot provide the cert if icat ion set  

      out below .  The cert if icat ion or explanation w ill be considered  

      in connect ion w ith the department or agency’s determinat ion  

      w hether to enter into this transact ion.  How ever, failure of the  

      prospect ive primary part icipant to furnish a cert if icat ion or an  

      explanation shall disqualify such a person from part icipat ion in  

      this transact ion. 

      c.  The cert if icat ion in this clause is a material representat ion  

      of  fact upon w hich reliance w as placed w hen the department  

      or agency determined to enter into this transact ion.  If  it  is  

      later determined that the prospect ive primary part icipant  

      know ingly rendered an erroneous cert if icat ion, in addit ion to  

      other remedies available to the Federal Government, the  

      department or agency may terminate this transact ion for cause  

      of  default . 

      d.  The prospect ive primary part icipant shall provide immediate  

      w rit ten not ice to the department or agency to w hom this 

proposal is  

      submitted if  any t ime the prospect ive primary part icipant learns 

that  

      its cert if icat ion w as erroneous w hen submitted or has become  

      erroneous by reason of changed circumstances. 

      e.  The terms “ covered transact ion,”  “ debarred,”  “ suspended,”   

      “ ineligible,” ” low er t ier covered transact ion,”  “ part icipant,”   

      “ person,”  “ primary covered transact ion,”  “ principal,”   

      “ proposal,”  and “ voluntarily excluded,”  as used in this clause,  

      have the meanings set out in the Definit ions and Coverage  

      sect ions of rules implementing Executive Order 12549.  You  

      may contact the department or agency to w hich this proposal  

      is submitted for assistance in obtaining a copy of those 

regulat ions. 

      f.  The prospect ive primary part icipant agrees by submitt ing  

      this proposal that, should the proposed covered transact ion be  



 

      entered into, it  shall not know ingly enter into any low er t ier  

      covered transact ion w ith a person w ho is debarred, suspended,  

      declared ineligible, or voluntarily excluded from part icipat ion in  

      this covered transact ion, unless authorized by the department  

      or agency entering into this transact ion. 

      g.  The prospect ive primary part icipant further agrees by  

      submitt ing this proposal that it  w ill include the clause t it led  

     “ Cert if icat ion Regarding Debarment, Suspension, Ineligibility  

      and Voluntary Exclusion-Low er Tier Covered Transact ion,”   

      provided by the department or agency entering into this covered   

      t ransact ion, w ithout modif icat ion in all low er t ier covered 

transact ions  

      and in all solicitat ions for low er t ier covered transact ions.  

      h.  A part icipant in a covered transact ion may rely upon a  

      cert if icat ion of a prospect ive part icipant in a low er t ier covered  

      t ransact ion that is not debarred, suspended, ineligible, or  

      voluntarily excluded from the covered transact ion, unless it   

      know s that the cert if icat ion is erroneous.  A part icipant may  

      decide the method and frequency by w hich it  determines the  

      eligibility of its principals.  Each part icipant may, but is not  

      required to, check the nonprocurement port ion of the “ Lists of  

      Part ies Excluded from Federal Procurement or Nonprocurement  

      Programs”  (Nonprocurement List) w hich is compiled by the  

      General Services Administrat ion. 

      i.  Nothing contained in the foregoing shall be construed to  

      require establishment of a system of records in order to render  

      in good faith the cert if icat ion required by t his clause.  The  

      know ledge and information of part icipant is not required to  

      exceed that w hich is normally possessed by a prudent person  

      in  the ordinary course of business dealings. 

      j.  Except for transact ions authorized under paragraph f  of  

      these instruct ions, if  a part icipant in a covered transact ion  

      know ingly enters into a low er t ier covered transact ion w ith a  

      person w ho is suspended, debarred, ineligible, or voluntarily  

      excluded from part icipat ion in this transact ion, in addit ion to  

      other remedies available to the Federal Government, the  

      department or agency may terminate this transact ion for cause  

      or default . 

* * * * * *  

 

 

Certification Regarding Debarment, Suspension, Ineligibility and 

Voluntary Exclusion-Primary Covered Transactions 

 

  1.  The prospect ive primary part icipant cert if ies to the best of its  

know ledge and belief, that it  and its principals:  

 

      a.  Are not presently debarred, suspended, proposed for  

      debarment, declared ineligible, or voluntarily excluded from  

      covered transact ions by any Federal department or agency;  

      b.  Have not w ithin a 3-year period preceding this proposal  

      been convicted of or had a civil judgment rendered against  

      them for commission of fraud or a criminal offense in  

      connect ion w ith obtaining, attempting to obtain, or performing  

      a public (Federal, State or local) transact ion or contract under a  

      public transact ion; violat ion of Federal or State ant it rust  

      statutes or commission of embezzlement, theft , forgery,  

      bribery, falsif icat ion or destruct ion of records, making false  

      statements, or receiving stolen property; 

       c.  Are not presently indicted for or otherw ise criminally  or  

      civilly charged by a governmental ent ity (Federal, State or  

      local) w ith commission of any of the offenses enumerated in  

      paragraph 1b of this cert if icat ion; and 

      d.  Have not w ithin a 3-year period preceding this  

      applicat ion/proposal had one or more public transact ions  

      (Federal, State or local) terminated for cause or default .  

 

  2.  Where the prospect ive primary part icipant is unable to cert ify  

to any of the statements in this cert if icat ion, such prospect ive  

part icipant shall attach an explanation to this proposal.  

* * * * * *  

 

 

  2.  Instructions for Certification - Lower Tier Covered     

       Transactions: 

 

      (Applicable to all subcontracts, purchase orders and other  

     low er t ier transact ions of $25,000 or more - 49 CFR 29) 

      a.  By signing and submitt ing this proposal, the prospect ive  

      low er t ier is providing the cert if icat ion set out below .  

      b.  The cert if icat ion in this clause is a material representat ion  

      of  fact upon w hich reliance w as placed w hen this transact ion  

      w as entered into.  If  it  is later determined that the prospect ive  

      low er t ier part icipant know ingly rendered an erroneous  

      cert if icat ion, in addit ion to other remedies available to the  

      Federal Government, the department, or agency w ith w hich  

      this transact ion originated may pursue available remedies,  

      including suspension and/or debarment. 

      c.  The prospect ive low er t ier part icipant shall provide  

      immediate w rit ten not ice to the person to w hich this proposal  

      is submitted if  at any t ime the prospect ive low er t ier 

      part icipant learns that its cert if icat ion w as erroneous by reason  

      of  changed circumstances. 

      d.  The terms “ covered transact ion,”  “ debarred,”   

      “ suspended,”  “ ineligible,”  “ primary covered transact ion,”   

      “ part icipant,”  “ person,”  “ principal,”  “ proposal,”  and  

      “ voluntarily excluded,”  as used in this clause, have the  

      meanings set out in the Definit ions and Coverage sect ions of  

      rules implementing Executive Order 12549.  You may contact  

      the person to w hich this proposal is submitted for assistance in  

      obtaining a copy of those regulat ions. 

      e.  The prospect ive low er t ie part icipant agrees by submitt ing  

      this proposal that, should the proposed covered transact ion be  

      entered into, it  shall not know ingly enter into any low er t ier  

      covered transact ion w ith a person w ho is debarred, suspended,  

      declared ineligible, or voluntarily excluded from part icipat ion in  

      this covered transact ion, unless authorized by the department  

      or agency w ith w hich this transact ion originated.  

      f.  The prospect ive low er t ier part icipant further agrees by  

      submitt ing this proposal that it  w ill include this clause t it led  

      “ Cert if icat ion Regarding Debarment, Suspension, Ineligibility  

      and Voluntary Exclusion-Low er Tier Covered Transact ion,”   

      w ithout modif icat ion, in all low er t ier covered transact ions and  

      in all solicitat ions for low er t ier covered transact ions. 

      g.  A part icipant in a covered transact ion may rely upon a  

      cert if icat ion of a prospect ive part icipant in a low er t ier covered  

      t ransact ion that is not debarred, suspended, ineligible, or  

      voluntarily excluded from the covered transact ion, unless it   

      know s that the cert if icat ion is erroneous.  A part icipant may  

      decide the method and frequency by w hich it  determines the  

      eligibility of its principals.  Each part icipant may, but is not  

      required to, check the Nonprocurement List .  

      h.  Nothing contained in the foregoing shall be construed to  

      require establishment of a system of records in order to render  

      in good faith the cert if icat ion required by this clause.  The  

      know ledge and information of part icipant is not required to  

      exceed that w hich is normally possessed by a prudent person  

      in the ordinary course of business dealing. 

      i.  Except for transact ions authorized under paragraph e of  

      these instruct ions, if  a part icipant in a covered transact ion  

      know ingly enters into a low er t ier covered transact ion w ith a  

      person w ho is suspended, debarred, ineligible, or voluntarily  

      excluded from part icipat ion in this transact ion, in addit ion to  

      other remedies available to the Federal Government, the  

      department or agency w ith w hich this transact ion originated  

      may pursue available remedies, including suspension and/or  

      debarment. 

* * * * * *  

 

 

Certification Regarding Debarment, Suspension, Ineligibility And 

Voluntary Exclusion-Lower Tier Covered Transactions: 

 

  1.  The prospect ive low er t ier part icipant cert if ies, by submission  



 

of this proposal, that neither it  nor its principals is presently  

debarred, suspended, proposed for debarment, declared ineligible,  

or voluntarily excluded from part icipat ion in this transact ion by  

any Federal department or agency. 

   

  2.  Where the prospect ive low er t ier part icipant is unable to  

cert ify to any of the statements in this cert if icat ion, such  

prospect ive part icipant shall attach an explanation to this  

proposal. 

* * * * * *  

 

 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 

LOBBYING 

 

  (Applicable to all Federal-aid construct ion contracts and to all    

  related subcontracts w hich exceed $100,000 - 49 CFR 20) 

 

  1.  The prospect ive part icipant cert if ies, by signing and submitt ing  

this bid or proposal, to the best of his or her know ledge and  

belief, that: 

 

      a.  No Federal appropriated funds have been paid or w ill be  

      paid, by or on behalf  of the undersigned, to any person for  

      inf luencing or attempting to inf luence an off icer or employee of  

      any Federal agency, a Member of Congress, an off icer or  

      employee of Congress, or an employee of a Member of  

      Congress in connect ion w ith the aw arding of any Federal  

      contract, the making of any Federal grant, the making of any  

      Federal loan, the entering into of any cooperat ive agreement,  

      and the extension, cont inuat ion, renew al, amendment, or  

      modif icat ion of any Federal contract, grant, loan, or  

      cooperat ive agreement. 

      b.  If  any funds other than Federal appropriated funds have  

      been paid or w ill be paid to any person for inf luencing or  

      at tempting to inf luence an off icer or employee of any Federal  

      agency, a Member of Congress, an off icer or employee of  

      Congress, or an employee of a Member of Congress in  

      connect ion w ith this Federal contract, grant, loan, or  

      cooperat ive agreement, the undersigned shall complete and  

      submit Standard Form-LLL, “ Disclosure Form to Report  

      Lobbying,”  in accordance w ith its instruct ions.  

 

  2.  This cert if icat ion is a material representat ion of fact upon  

w hich reliance w as placed w hen this transact ion w as made or  

entered into.  Submission of this cert if icat ion is a prerequisite for  

making or entering into this transact ion imposed by 31 U.S.C.  

1352.  Any person w ho fails to f ile the required cert if icat ion shall  

be subject to a civil penalty of not less than $10,000 and not  

more than $100,000 for each such failure. 

 

 

  3.  The prospect ive part icipant also agrees by submitt ing his or  

her bid or proposal that he or she shall require that the language  

of this cert if icat ion be included in all low er t ier subcontracts,  

w hich exceed $100,000 and that all such recipients shall cert ify  

and disclose accordingly. 

 

 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part , w ith Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as w ell as 

such addit ional statutes as may from t ime to t ime be enacted containing provisions for the payment of w ages determined to be prevail ing by the 

Secretary of Labor in accordance w ith the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits show n in the General Wage Determinat ion Decisions issued by the U.S. Department of Labor shall, in accordance w ith t he provisions of 

the foregoing statutes, const itute the minimum w ages payable on Federal and federally assisted construct ion projects to laborers and mechanics 

of the specif ied classes engaged on contract w ork of the character and in the localit ies described therein. 

 

General Wage Determinat ion Decisions, modif icat ions and supersedes decisions thereto are to be used in accordance w ith the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together w ith any modif icat ions issued, must be made a part of every contract for 

performance of the described w ork w ithin the geographic area indicated as required by an applicable DBRA Federal prevailing w age law  and 29 

CFR Part 5.  The w age rates and fringe benefits contained in the General Wage Determinat ion Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 

 

 

               NOTICE 

 

The most current General Wage Determination Decisions (w age rates) are available on the IDOT w eb site. They are located on the Lett ing and 

Bidding page at http://w w w .dot.state.il.us/desenv/delett .html.   

 

In addit ion, ten (10) days prior to the lett ing, the applicable Federal w age rates w ill be e-mailed to subscribers.  It  is recommended that all 

contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscript ion service.  

 

PLEASE NOTE: if  you have already subscribed to the Contractor’s Packet you w ill automatically receive the Federal Wage Rates. 

 

The instruct ions for subscribing are at http://w w w .dot.state.il.us/desenv/subsc.html. 

 

If  you have any quest ions concerning the w age rates, please contact IDOT’s Chief Contract Off icial at 217-782-7806.  
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