INDEX OF SHEETS 06-13-14 LETTING ITEM 105STATE OF ILLINOIS

1. COVER SHEET 2. CONSTRUCTION NOTES AND COMMITMENTS **3. SUMMARY OF QUANTITIES** 4. EXISTING FURNITURE LAYOUT (INFORMATION ONLY) 5. EXISTING FIRE SUPPRESSION SYSTEM (INFORMATION ONLY) 6. MAINTENANCE OF EXISTING LIGHTING **7. REPLACEMENT OF RAISED FLOOR CARPET TILES** 8. EXISTING VIDEO WALL DETAILS (INFORMATION ONLY) 9. DRYWALL AND PAINT WORK - REMOVAL ITEMS **10. DRYWALL AND PAINT WORK – PROPOSED CONSTRUCTION 11. PROPOSED VIDEO WALL DETAILS**


DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

PROPOSED **HIGHWAY PLANS**

FAI 74 (I-74) SECTION D4 ITS SYSTEM 2014 PEORIA COUNTY

C-94-068-14



IMPROVEMENTS TO DISTRICT 4 COMMUNICATION CENTER: INSTALLATION OF NEW VIDEO DISPLAY SYSTEM, INSTALLATION OF NEW DRYWALL, PAINT, **RAISED FLOOR CARPET TILES, ATMS WORKSTATIONS,** AND COMMUNICATIONS EQUIPMENT

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811


PROJECT ENGINEER: ERIC HOWALD (309) 671-4481 PROJECT MANAGER: RANDY LANINGA (309) 671-4477


CATALOG NO. 35095-00D CONTRACT NO. 68B73


0

0

0







PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

PROJECT SPECIFIC GENERAL NOTES

THE DEPARTMENT CONTACT PERSON FOR THIS CONTRACT IS RANDY LANINGA, IDOT DISTRICT 4 ITS COORDINATOR, 309-671-4477. THE CONTRACTOR MUST COORDINATE AND COOPERATE WITH THE DEPARTMENT AND THE INVOLVED PARTIES AS DIRECTED BY THE DEPARTMENT.

THE CONTRACTOR SHALL PAY ALL COSTS ASSOCIATED WITH OBTAINING ALL NECESSARY PERMITS REQUIRED FOR THE PROJECT. THE CONTRACTOR SHALL COORDINATE ALL INSPECTION ACTIVITIES.

ALL ELECTRICAL WORK SHALL CONFORM TO THE NATIONAL ELECTRIC CODE (NEC).

EXACT LOCATIONS OF COMMUNICATIONS CENTER EQUIPMENT SHALL BE AS DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS, CONSTRUCTION METHODOLOGIES, PRODUCT MANUFACTURER SPECIFICATIONS, OWNERS MANUALS, AND USERS MANUALS BEFORE PROCURING AND INSTALLING ANY ITS EQUIPMENT AS PART OF THIS CONTRACT. ALL PROPOSED ITS WORK SHALL BE REVIEWED AND APPROVED BY THE DEPARTMENT IN CONSULTATION WITH THE DESIGN ENGINEER AND THE EQUIPMENT INTEGRATOR.

THE CONTRACTOR SHALL COORDINATE WITH THE DEPARTMENT AND BECKER COMPANIES. ALL WORK TO BE CONDUCTED AT THE DEPARTMENT COMMUNICATIONS CENTER (401 MAIN STREET, PEORIA). THE CONTRACTOR SHALL CONTACT THE DEPARTMENT 72 HOURS BEFORE COMMENCING ANY WORK AT THIS LOCATION.

ANY AREAS DISTURBED DURING THE INSTALLATION OF COMMUNICATIONS CENTER EQUIPMENT SHALL BE RENNOVATED TO THE SATISFACTION OF THE ENGINEER. COST FOR THIS WORK IS TO BE INCLUDED IN THE COST OF THE COMMUNICATIONS CENTER ITEMS.

GENERAL CONTRACTOR HAS SOLE RESPONSIBILITY FOR CONSTRUCTION OPERATIONS. FAILURE TO COORDINATE OPERATIONS WILL NOT BE A BASIS FOR ADDITIONAL PAYMENTS.

CONTRACTOR SHALL COORDINATE WITH THE DEPARTMENT STAGING PARAMETERS, AND SCHEDULING OF WORK ACTIVITIES SO AS TO MINIMIZE DISRUPTION AND ALLOW FOR CONTINUOUS, UNINTERRUPTED USE OF THE FACILITIES. THE CONTRACTOR SHALL WORK WITH THE DEPARTMENT IN ORDER TO MAINTAIN COMMUNICATIONS CENTER OPERATIONS AT ALL TIMES, AND TO MINIMIZE DISRUPTIONS TO THE OPERATORS.

CONTRACTOR SHALL FIELD VERIFY ALL THE PLAN LOCATIONS AND ELEVATIONS OF EXISTING CONSTRUCTION. THE ELEVATIONS AND PLAN LOCATIONS SHALL BE FIELD VERIFIED BY THE CONTRACTOR A MINIMUM OF 4B HOURS PRIOR TO COMMENCEMENT OF CONSTRUCTION. IF THE FIELD ELEVATIONS AND LOCATIONS DO NOT CONCUR WITH THOSE SHOWN ON THE DRAWINGS, THE CONTRACTOR SHALL NOTIFY THE DEPARTMENT IMMEDIATELY. IF THE CONTRACTOR FAILS TO PERFORM FIELD VERIFICATION PRIOR TO CONSTRUCTION, ANY ADDITIONAL COST SHALL BE BORNE SOLELY BY THE CONTRACTOR.

CONTRACTOR SHALL CONFINE HIS AND HIS AGENTS WORK TO WITHIN THE LIMITS OF CONSTRUCTION. DAMAGE TO ANY OBJECT OR STRUCTURE OUTSIDE THE LIMITS OF CONSTRUCTION CAUSED BY CONTRACTOR OR HIS AGENTS SHALL BE REPAIRED BY CONTRACTOR AT NO COST TO THE DEPARTMENT.

USE EXTREME CARE IN THE CONSTRUCTION OF THE WORK. NO OPEN FLAMES ARE PERMITTED. WELDING SHALL BE DONE ONLY WHEN ALL CURRENT APPLICABLE SAFETY STANDARDS AS ESTABLISHED BY THE OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA) ARE MET.

THE CONTRACTOR SHALL COORDINATE THE WORK WITH THE BECKER COMPANIES, THE OWNER'S OF THE BUILDING, FOR ANY INFORMATION NOT AVAILABLE BY IDOT.

ALL WORK TO BE INSPECTED BY THE DEPARTMENT AND BECKER COMPANIES PRIOR TO FINAL ACCEPTANCE.

GENERAL NOTES

UTILITIES - LOCATIONS/INFORMATION ON PLANS

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL EXISTING UTILITIES PRIOR TO PERFORMING ANY WORK AT HIS/HER OWN EXPENSE IF REQUIRED. THE CONTRACTOR SHALL ALSO BE LIABLE FOR ANY DAMAGE TO FACILITIES RESULTING FROM INACCURATE LOCATING.

THE CONTRACTOR MAY OBTAIN, ON REQUEST, PLANS OF THE EXISTING CONDITIONS FROM THE DEPARTMENT OR THE BECKER COMPANIES.

THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR LOCATING AND PROVIDING PROTECTION FOR FACILITIES DURING ALL PHASES OF CONSTRUCTION. IF AT ANY TIME, THE FACILITIES ARE DAMAGED, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE DEPARTMENT AND MAKE ALL NECESSARY ARRANGEMENTS FOR REPAIR TO THE SATISFACTION OF THE ENGINEER. THIS WORK SHALL BE INCLUDED IN THE CONTRACT BID PRICE.

CRITICAL PATH WORK SCHEDULE REQUIREMENT

THE CONTRACTOR WILL SUBMIT TO THE ENGINEER A SATISFACTORY PROGRESS SCHEDULE AND CRITICAL PATH SCHEDULE WHICH SHOW THE PROPOSED SEQUENCE OF WORK AT THE TIME OF THE PRE-CONSTRUCTION CONFERENCE.

AVAILABILITY OF ELECTRONIC FILES


MICROSTATION AND GEOPAK FILES OF THIS PROJECT WILL BE MADE AVAILABLE TO THE CONTRACTOR. IF THERE IS A CONFLICT BETWEEN THE ELECTRONIC FILES AND THE PRINTED CONTRACT PLANS AND DOCUMENTS, THE PRINTED CONTRACT PLANS AND DOCUMENTS SHALL TAKE PRECEDENCE OVER THE ELECTRONIC FILES. THE CONTRACTOR SHALL ACCEPT ALL RISK ASSOCIATED WITH USING THE ELECTRONIC FILES AND SHALL HOLD THE DEPARTMENT HARMLESS FOR ANY ERRORS OR OMISSIONS IN THE ELECTRONIC FILES AND THE DATA CONTAINED THEREIN. ERRORS OR DELAYS RESULTING FROM THE USE OF THE ELECTRONIC FILES BY THE CONTRACTOR SHALL NOT RESULT IN AN EXTENSION OF TIME FOR ANY INTERIM OR FINAL COMPLETION DATE OR SHALL NOT BE CONSIDERED CAUSE FOR ADDITIONAL COMPENSATION, THE CONTRACTOR SHALL NOT USE, SHARE, OR DISTRIBUTE THESE ELECTRONIC FILES EXCEPT FOR THE PURPOSE OF CONSTRUCTING THIS CONTRACT. ANY CLAIMS BY THIRD PARTIES DUE TO USE OR ERRORS SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR. THE CONTRACTOR SHALL INCLUDE THIS DISCLAMER WITH THE TRANSFER OF THESE ELECTRONIC FILES TO ANY OTHER PARTIES AND SHALL INCLUDE APPROPRIATE LANGUAGE BINDING THEM TO SIMILAR RESPONSIBILITIES.

FILE NAME = 68873 - Com Canser Plana (Final Plana 3-	USER NAME == keyshor 8-141.dgn PLOT SCALE == 95.1470 == / =n.	DESIGNED - DRAWN - CHECKED -	REVISED - REVISED - REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	1	GENERAL NOTES AND COL DOT DISTRICT 4 COMMUNICA	
	PLAT DATE + 3/28/2014	DATE -	REVISED -		SCALE:	S	TA.


~~~	COMMITMENTS
	- LETTER OF UNDERSTANDING BETWEEN THE ILLINOIS DEPARTMENT OF TRANSPORTATION AND THE BECKER COMPANIES CONCERNING THE IDOT COMMUNICATION CENTER UPGRADES AT THEIR 401 MAIN ST. FACILITY.
	NOTE: COMMITMENTS ARE NOT TO BE ALTERED WITHOUT WRITTEN APPROVAL OF ALL PARTIES TO WHICH THE COMMITMENT WAS MADE.


MMITMENTS	F.A.I. RTE.		se	CTIO	N			COUN	TY	TOTAL SHEET	S SHE	
ATIONS CENTER	74	04	ITS	SYSTI	EM 20	14		PEOR	[A	11	2	2
								CON	TRACT	NO.	6887	2
TA. TO STA.				1	LLINDIS	FED.	AID	PROJE	70			


	SUMMARY OF QUANTITIES		·····	CONST. TYPE
CODE	ITEM DESCRIPTION	UNIT	TOTAL QTY.	CODE 0021 (100% STATE) ITS FUNDS URBAN
67100100	MOBILIZATION	LSUM	1.0	1.00
X0324095	VIDEO WALL DISPLAY	L SUM	1.0	1.00
X0326252	COMPUTER WORKSTATION	EACH	10.0	10.0
X0327736	DRYWALL AND PAINTING WORK	L SUM	1.0	1.0
X0327737	MAINTENANCE OF EXISTING LIGHTING FIXTURES	L SUM	1.0	1.0
X0327738	REPLACE RAISED FLOOR CARPET TILING	L SUM	1.0	1.0
X0327739	MISCELLANEOUS ELECTRICAL WORK	L SUM	1.0	1.0
X0327740	ETHERNET SWITCH, LAYER 3, 24 FIBER PORTS (MATERIAL ONLY)	EACH	2.0	2.0
X0327741	ETHERNET SWITCH, LAYER 3, 24 PORTS (MATERIAL ONLY)	EACH	3.0	3.00
X0327742	ETHERNET SWITCH, LAYER 3, 48 PORTS (MATERIAL ONLY)	EACH	2.0	2.00
X0327743	TABLET, 7" SCREEN (MATERIAL ONLY)	EACH	2.0	2.0
X0327744	COMMUNICATION CENTER FURNITURE	L SUM	1.0	1.0
X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	EACH	1.0	1.0




### EXISTING FURNITURE & CONSOLE EQUIPMENT LAYOUT










SPARE SIGNAL CONTROL OPERATOR OPERATOR



LOCATION B - FRONT VIEW LOCATION C

ADMINISTRATIVE WORKSTATION





LOCATION

NOTES:

NOT TO SCALE	NOT TO SCALE	NOT TO SCALE		FOR INFORMATION ONLY	FURNITURE	CONSOLE	EQUIPMENT	LAYOUT	KEY
				FOR INFORMATION ONLY	NOT TO SCALE				
				FOR INFORMATION ONLY					
				FOR INFORMATION ONLY					
				FOR INFORMATION ONLY					

FILE NAME =	USER NAME = keithbr	DESIGNED -	REVISED -		EXISTING AND PROPO	SED FURNITURE LAYOUT	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEET SHEETS NO.
68873 - Com Center Plans (Final Plans 3-2	8-14).dgn	DRAWN -	REVISED -	STATE OF ILLINOIS			74	D4 ITS SYSTEM 2014	PEORIA	11 4
	PLOT SCALE = 95.1470 ' / in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION		IMUNICATIONS CENTER			CONTRA	ACT NO. 68872
	PLOT DATE = 3/28/2014	DATE -	REVISED -		SCALE:	STA. TO STA.		ILLINOIS FED.	AID PROJECT	







## FOR INFORMATION ONLY

FILE NAME =	USER NAME = howalder	DESIGNED -	REVISED -			EXISTING FIRE PROTEC	TION SYST	FM	F.A.I.	SECTION	COUNTY	TOTAL SHEET
P:\68B73 - Communications Center Project	\68B73 - Com Center Plans (Final Plans Revis	edD₽A₩N€).dgn -	REVISED -	STATE OF ILLINOIS					74	D4 ITS SYSTEM 2014	PEORIA	11 5
	PLOT SCALE = 95.1470 // in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION		IDOT DISTRICT 4 COMMUN	ICATIONS	LENTER			CONTRAC	T NO. 68B72
	PLOT DATE = 5/9/2014	DATE -	REVISED -		SCALE:		STA.	TO STA.		ILLINOIS FED.	AID PROJECT	

- STEP BY STEP DESCRIPTION & SEQUENCE OF OPERATIONS -MULTIZONED FIRE SUPPRESSION SYSTEM
- A. ACTUATION OF ANY ONE DETECTOR:
- "ALARM" INDICATOR ILLUMINATED ON CONTROL PANEL FACE
- ALARM BELL AND/OR VISUAL INDICATOR ENERGIZED
- CONTROL FUNCTIONS SUCH AS LOCAL HVAC SHUTDOWN AND DOOR CLOSING MECHANISM TAKE PLACE
- 4. TIME DELAY ACTUATED
- B. ACTUATION OF SECOND DETECTOR:
- "PREDISCHARGE" INDICATOR ILLUMINATED ON CONTROL PANEL FACE
- 2. PRE-DISCHARGE ALARM ENERGIZED
- 3. TIME DELAY SEQUENCE ACTUATED ENABLING THE SYSTEM ABORT SEQUENCE
- 4. UPON COMPLETION OF TIME DELAY SEQUENCE, AGENT DISCHARGED






FILE NAME =	USER NAME = keithbr	DESIGNED -	REVISED -			MAINTENANCE OF EXIST
68B73 - Com Center Plans (Final Plans 3-	28-14).dgn	DRAWN -	REVISED -	STATE OF ILLINOIS		
	PLOT SCALE = 95.1470 / Jn.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION		DOT DISTRICT 4 COMMUN
	PLOT DATE = 3/28/2014	DATE -	REVISED -		SCALE:	

GHTING	FIXTURE SCHEDULE			
	LAMPS	VOLTAGE	MOUNTING	REMARKS
)V-FK24	40 WATT, TWIN TUBE COMPACT FLUORESCENT, TWO F40TT5 LAMPS	120V	2'x4' LAY-IN GRID CEILING	INDIRECT LIGHTING
V-FK14	50 WATT, TWIN TUBE COMPACT FLUORESCENT, ONE F50TT5 LAMP	120V	1'x4' LAY-IN GRID CEILING	INDIRECT LIGHTING

MATERIALS - SHEET 4		
IPTION	UNIT	TOTAL QTY.
TING FIXTURES	L SUM	1.0

LIGHTING	F.A.I. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	74	D4 ITS SYSTEM 2014	PEORIA	11	6
			CONTRACT	NO. 6	8B72
TO STA.		ILLINOIS FED	AID PROJECT		
	LIGHTING Ions Center . to sta.	LIGHTING RTE. IONS CENTER 74	IIGHTING RTE. SECTION IONS CENTER 74 D4 ITS SYSTEM 2014	LIGHTING     RTE.     SECTION     CONTINUE       IONS CENTER     74     D4 ITS SYSTEM 2014     PEORIA       CONTRACT     CONTRACT     CONTRACT	LIGHTING RTE. SECTION COUNTY SHEETS IONS CENTER 74 D4 ITS SYSTEM 2014 PEORIA 11 CONTRACT NO. 6



THE CONTRACTOR SHALL REMOVE THE EXISTING RAISED FLOOR CARPET TILES, DISPOSE OF THEM, AND FURNISH AND INSTALL NEW POSILOCK CARPET TILES. THE CONTRACTOR SHALL MOVE EXISTING FURNITURE AS NEEDED TO FACILITATE CARPET INSTALLATION. REFER TO PROJECT SPECIALS PROVISIONS FOR ADDITIONAL DETAILS.


**BILL OF** 

ITEM DESCRIP


REPLACE RAISED FLOOR CARPET

F	FILE NAME =	USER NAME = keithbr	DESIGNED -	REVISED -		R	EPLACEMENT OF RAISED F		PET THES	F.A.I.	SECTION	COUNTY	TOTAL SHEET
e	68873 - Com Center Plans (Final Plans 3-2	8-14).dgn	DRAWN -	REVISED -	STATE OF ILLINOIS					74	D4 ITS SYSTEM 2014	PEORIA	11 7
		PLOT SCALE = 95.1470 // in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION	IDOT DISTRICT 4 COMMUNICATIONS CENTER					CONTRAC	CT NO. 68B72	
L	_	PLOT DATE = 3/28/2014	DATE -	REVISED -		SCALE: STA. TO STA.			ILLINOIS FED. A	AID PROJECT			

MATERIALS - SHEET 5		
PTION	UNIT	TOTAL QTY.
TILING	L SUM	1.0



FILE NAME =	USER NAME = keithbr	DESIGNED -	REVISED -		Í	EXISTING VID
68873 - Com Center Plans (Final Plans 3-	28-14).dgn	DRAWN -	REVISED -	STATE OF ILLINOIS	1	
	PLOT SCALE = 95.1470 ' / in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION	í IL	OT DISTRICT 4 COMMU
	PLOT DATE = 3/28/2014	DATE -	REVISED -		SCALE:	




DATE

PLOT DATE = 5/9/2014

REVISED

SCALE:

RK – REMOVAL ITEMS JNICATIONS CENTER		F.A.I. RTE.	SECTI	ON		COUNTY	TOTAL SHEETS	SHEET NO.	
		74	D4 ITS SYS	TEM 201	4	PEORIA	11	9	
							CONTRACT	NO. 6	8B72
	STA. T	O STA.	ILLINOIS FED. AID PROJECT						




FILE NAME =	USER NAME = keithbr	DESIGNED -	REVISED -			WALL AND PAINT WORK	- PROPOSED	TEMS
68873 - Com Center Plans (Final Plans 3-	28-14).dgn	DRAWN -	REVISED -	STATE OF ILLINOIS				
	PLOT SCALE = 95.1470 '/ in.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION	L	DOT DISTRICT 4 COMMUN	ICATIONS CE	INTER
	PLOT DATE = 3/28/2014	DATE -	REVISED -		SCALE:		STA.	TO STA


IST EXISTING ELECTRICAL OUTLETS, ITATION SYSTEM COMPONENTS, FIRE TECTION SYSTEM COMPONENTS AS DED FOR PROPOSED VIDEO WALL EXISTING DRYWALL AT 6" ABOVE ENDED EILING PAREL ELEVATION GRILL AND FAN	CONSTRUCT MONITOR MOUNTING FRAME COVER ON ALL SIDES WITH DRYWALL OR HARDWOOD
install existing DOOR NO.1 AND G AGAINST WALL)	LEAVE BACK OF VIDEO WALL OPEN FOR VENTILATION AND HEAT DISSIPATION 4"
	VIDEO WALL
D ELECTRIC OUTLETS NO ONE QUAD D MONITORS R DETAILS)	
ENTIRE LENGTH OF OUTSIDE REMAIN H EXISTING FINISH) ST ALL ELECTRICAL OUTLETS, ALARM CONTROL SWITCHES, ALUNINUM GUAT TO REMAIN H EXISTING HAND RAILING ILL EXISTING HAND RAILING	
RK – PROPOSED ITEMS UNICATIONS CENTER	F.A.I. RTE. SECTION COUNTY TOTAL SHEETS SHEET NO.   74 D4 ITS SYSTEM 2014 PEORIA 11 10   CONTRACT NO. 68B72

TO STA.

CONTRACT NO. 68B72

ILLINOIS FED. AID PROJECT





FILE	NAME =	USER NAME = keithbr	DESIGNED	REVISED		PROPOSED VIDEO V		F.A.I.	SECTION	COUNTY	TOTAL SHEET
68B7	3 - Com Center Plans (Final Plans 3-28	3-14).dgn	DRAWN	REVISED	STATE OF ILLINOIS	IDOT DISTRICT 4 COMMUNICATIONS CENTER		74	D4 ITS SYSTEM 2014	PEORIA	11 11
		PLOT SCALE = 95.1470 ′ / In.	CHECKED	REVISED	DEPARTMENT OF TRANSPORTATION					CONTRAC	CT NO. 68B72
	PLOT DATE = 3/28/2014 DATE REVISED			SCALE: TO STA TO STA			ILLINOIS FED		D. AID PROJECT		

