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1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
June 13, 2025 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the

Invitation for Bids as:

Contract No. 62X99

WILL County

Section 2024-1057-DM

Route FAI 80

District 1 Construction Funds

The work consists of building demolition for ten (10) residential and/or commercial parcels and
outbuildings, include removing any structure above and below the ground, main building frames,
attached and detached buildings, facilities, and filling of basements, removal of fences, sidewalks and
driveways, utilities, and trees, grading and seeding. Located in the City of Joliet, in the vicinity of FAI
Route 80 (Interstate 80) and Des Plaines River in Will County.

3.

4,

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gia Biagi,
Acting Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2025

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-22) (Revised 1-1-25)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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630 Steel Plate Beam GUAIAIAI] ............iiiiiiieieiie ettt e e e e e e e e e e e e e e e e eeeraeeeaeaes 48
632 Guardrail and Cable Road Guard REMOVAI ............couvuiiiiiiiieeeeeee et e eas 49
644 High Tension Cable Median Barrier ...........ooiiiiiiiiiie e 50
B65  WOVEN WIFE FENCE ...ttt e e e e e e e et e e e e e e e e e s e e e e e eeessaeaaaaes 51
701  Work Zone Traffic Control and ProteCtion ..........cccccccciiiiuiiueuiiiiiiiieieeiiiesreererereearereesrererrreeereeeereee———.. 52
781 Raised Reflective Pavement MArkEIS .........cccoiiiiiiiiiiiiiittiteireetteeaereesaresesesssasssessrsssssreeerreresnnes 54
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1004  Coarse AQQregates .........coiiiiiiiiiiiiiei ettt e ettt e e e e e e e aneas 62
1010 Finely Divided MINEIAIS ......ccooiiiiiiii ettt s eeseteesteseeseneesnnnee 63
1020 Portland Cement CONCIEEE ......... cooiiiiiiieieci et et aaaaeesbsaesasessssseesssensesneesnnesnenennnes 64
1030 HOE-MIX ASPRAIL ... et nnnnnnnne 67
1040 Drain Pipe, Tile, and Wall Drain .....cocooiiiiioi et eeeae e e e e e e seeeeseeeeeeeeeeeenenes 68
1061  Waterproofing Membrane SYSEM ..........uviiiiiiiiee et e 69
L L U1y o 110 = [ (= SRS 70
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1102  Hot-Mix Asphalt EQUIPMENT ......oiiieiiii ettt 78
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.

1 Additional State Requirements for Federal-Aid Construction Contracts ............ccccccceviiiienicinennee. 79
Subletting of Contracts (Federal-Aid CONtractS) .........cccuviiiiiiiiiiiieiee e 82

K N =1 =1 LSS PR RN 83
4 X  Specific EEO Responsibilities Nonfederal-Aid Contracts ...........cccccoviiieiiiiiciiiiiee e 93
5 X Required Provisions - State CoNtracts ..........ccceeiiiiiiiiiiiiieic e 98
6 Asbestos Bearing Pad REMOVaAl ..........ccuiiiiiiiiiii e e 104
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal .................. 105
8 Temporary Stream Crossings and In-Stream Work Pads ...........cccoveiiiiiiiiiiic e 106
9 CoNStruction Layout STAKES ..........eeiiiiiii ittt 107
10 Use of Geotextile Fabric for Railroad CroSSiNgG .........ccccviiiiiiiiiiiiiie et 110
11 Subsealing of CoNcrete PaVEMENLS ........coooiiiiiiiiiiee e e e e e 112
12 Hot-Mix Asphalt Surface COrreCHON ..........cccuiiiiiiii i e e e eae e 116
13 Pavement and Shoulder RESUIMACING .......ccoocuiiiiiiiiii e aeea e 118
14 Patching with Hot-Mix Asphalt Overlay Removal ..........ccccooiiiiiiiiii e 119
15 POIYMET CONCIELE ...ttt ettt et e b e e et et e s e e s nane e e e aenreennee 121
16 RESEIVE ...ttt ettt e e e ettt e e e e e e s sttt eee e e e nbeeeeeaaeaannaeeeaeaeeeaanrnneeaaaaaann 123
17 = oY (= = Lo € R 124
18 Temporary Portable Bridge Traffic Signals .........cccuveeiiiiiiiiie e 126
19 Nighttime Inspection of Roadway Lighting ..........c.cooiiiiiiiiiii e 128
20 English Substitution of Metric BOIS ..........cooiiiiiiiiii e 129
21 Calcium Chloride Accelerator for Portland Cement Concrete ..........coooooviiiiiiiiiieeeiie e, 130
22 Quality Control of Concrete Mixtures at the Plant ... 131
23 Quality Control/Quality Assurance of Concrete MIXtUres ..........cccocveiiiiiiiiiiiice e 139
24 RESEIVEA ..ottt e e oottt e e e e e e at ettt eaa e e e nbeeeeea e e e e nneeeaeae e aantnnaeaaeaaan 155
25 RESEIVEA ...ttt e e e oo ettt e e e e e ettt e e aa e e e nbeeeeea e e e e nneneaeae e aanrnnaeaaaaann 156
26 Temporary Raised Pavement Markers ... 157
27 Restoring Bridge Approach Pavements Using High-Density Foam ............cccccooiviiiiiiivieiiininieinnns 158
28 Portland Cement Concrete Inlay or OVErlAy ..........cooiciiiiieiiiiiceeeee et 161
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching ...........ccccoocviiiiiiiiiiiiieee 165
30 Longitudinal Joint and Crack PatChing ............ccooiiiiiiiii e 168
31 Concrete Mix Design — Department Provided ..o 170

32 Station Numbers in Pavements or OVEIAYS ...........cceeiiiiiiiiiiiecie et 171
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1 2022, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 80(1-80), Section 2024-1057-DM, Will County, Contract No. 62X99 and
in case of conflict with any part or parts of said Specifications, the said Special Provisions shall
take precedence and shall govern.

FAI Route 80(1-80)
Section 2024-1057-DM
Will County
Contract No. 62X99

LOCATION OF IMPROVEMENT

The project removal buildings are located in the City of Joliet, in the vicinity of FAl Route 80
(Interstate 80) and Des Plaines River.

DESCRIPTION OF IMPROVEMENT

The work consists of building demolition for ten (10) residential and/or commercial parcels and
out buildings as shown on the plans. Each parcel removal will include removing any structure
above and below the ground, including the main building frames, attached and detached
buildings, facilities, and filling of basements. It will also include the removal of fences, sidewalks
and driveways, utilities, and trees within the parcels' limits. Interim grading and seeding will also
take place in preparation for the final Des Plaines River contract.
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ASBESTOS REPORTS

Asbestos Survey Reports for each property in this contract are available online with the
Department as part of the downloadable electronic contract package in the “Additional
Information” folder. The Asbestos Survey Reports are considered part of the special provisions
for this contract. Contractor shall download and review asbestos reports prior to bidding on the
contract.

CONTRACTOR’S USE OF FIELD OFFICE

No Engineer’s Field Office is provided for in this contract. The Engineer and Contractor will
coordinate with adjacent contracts for use of a field office. Coordination for use of the field office
shall not be paid for separately.

COMPLETION DATE PLUS WORKING DAYS (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:
"When a completion date plus working days is specified, the Contractor shall complete all

contract items and safely open all roadways to traffic by 11:59 PM on, November 14, 2025
except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within _5 _
working days after the completion date for opening the roadway to traffic. Under extenuating
circumstances the Engineer may direct that certain items of work, not affecting the safe
opening of the roadway to traffic, may be completed within the working days allowed for clean
up work and punch list items. Temporary lane closures for this work may be allowed at the
discretion of the Engineer.

The completion date for BUILDING REMOVAL WITH ASBESTOS ABATEMENT shall be 90
calendar days after the contractor receives possession of the property from IDOT.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016
Revised: April 1, 2025

Utility companies and/or municipal owners located within the construction limits of this project have provided
the following information regarding their facilities and the proposed improvements. The tables below contain
a description of specific conflicts to be resolved and/or facilities which will require some action on the part
of the Department’s contractor to proceed with work. Each table entry includes an identification of the action
necessary and, if applicable, the estimated duration required for the resolution.
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UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the contract.
The company has been notified of all conflicts and will be required to obtain the necessary permits to
complete their work; in some instances, resolution will be a function of the construction staging. The
responsible agency must relocate, or complete new installations as noted below; this work has been
deemed necessary to be complete for the Department’s contractor to then work in the stage under which
the item has been listed.

Pre-Stage

STAGE / TYPE DESCRIPTION RESPONSIBLE

LOCATION AGENCY DURATION OF TIME

Stage 1

RESPONSIBLE

AGENCY DURATION OF TIME

STAGE / LOCATION TYPE DESCRIPTION

Pre-Stage: Days Total Installation
Stage 1: Days Total Installation
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The following contact information is what was used during the preparation of the plans as provided by the
Agency/Company responsible for resolution of the conflict.

Agency/Company Name of contact Phone E-mail address
Responsible to
Resolve Conflict
AT&T Rich Dabrowski (312) 208-3385 RD1432@att.com
ComEd * (866) 639-3532 -
Nicor Karey Johnson 630-388-2923 karejohn@southernco.com
City of Joliet ** (815) 724-4220 -
MClI/Verizon John Buher 630-675-3794 john.buher@verizon.com
Comcast Axel Perez , 773-851-8613 axel perez@comcast.com

* For ComEd, call (866) 639-3532 and say they’re a contractor demolishing a building for an IDOT
project

** For the City of Joliet, call the Public Utilities Administrative office at 815-724-4220 to schedule
a Utility Service Worker to turn off the water main.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included
for the contract. The information provided is not a comprehensive list of all remaining utilities, but those
which during coordination were identified as ones which might require the Department’s contractor to take
into consideration when making the determination of the means and methods that would be required to
construct the proposed improvement. In some instances, the contractor will be responsible to notify the
owner in advance of the work to take place so necessary staffing on the owner’s part can be secured.

Pre-Stage

STAGE / LOCATION TYPE DESCRIPTION OWNER

Stage 1

STAGE / LOCATION TYPE DESCRIPTION OWNER
Various Locations OE/IZ r:tfiid Overhead wires ComEd
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The following contact information is what was used during the preparation of the plans as provided by the
owner of the facility.

Agency/Company Name of contact Phone E-mail address
Responsible to
Resolve Conflict
AT&T Rich Dabrowski (312) 208- RD1432@att.com
3385
ComEd * (866) 639- -
3532
Nicor Karey Johnson 630-388-2923 karejohn@southernco.com
City of Joliet > (815) 724- -
4220
MCI/Verizon John Buher 630-675-3794 john.buher@verizon.com
Comcast Axel Perez , 173-851- axel_perez@comcast.com
8613

* For ComEd, call (866) 639-3532 and say they’re a contractor demolishing a building for an IDOT
project

** For the City of Joliet, call the Public Utilities Administrative office at 815-724-4220 to schedule
a Utility Service Worker to turn off the water main.

The above represents the best information available to the Department and is included for the convenience
of the bidder. The days required for conflict resolution should be considered in the bid as this information
has also been factored into the timeline identified for the project when setting the completion date. The
applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the
executed contract regardless of the status of the utility relocations. The responsible agencies will be
working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days
noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A
utility kickoff meeting will be scheduled between the Department, the Department’s contractor, and the utility
companies when necessary.

The contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior to any
excavation work. Please note that IDOT electrical facilities are not part of the one-call locating services,
such as JULIE or DIGGER.
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If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, at their
own expense, to locate existing IDOT electrical facilities before commencing work. For contracts that do
not require an electrical contractor, the contractor may request one free locate of IDOT electrical facilities
by contacting the Department’s Electrical Maintenance Contractor. Additional locate requests will be at
the contractor’s expense.

The Department’s Electrical Maintenance Contractor must be notified at least 72 hours in advance of the
work by calling 773-287-7600 or emailing dispatch@meade100.com to arrange for the locating of
underground electrical facilities.

Please note, the marking of underground facilities does not absolve the contractor of their responsibility to
repair or replace any facilities damaged during construction at their expense.

PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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TRAFFIC CONTROL PLAN (D1)
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:

701501 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED

701606 URBAN SINGLE LANE CLOSURE, MULTILANE, 2W WITH MOUNTABLE

MEDIAN

701901 TRAFFIC CONTROL DEVICES

DETAILS:

TC-10 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS,
INTERSECTIONS, AND DRIVEWAYS

TC-22 ARTERIAL ROAD INFORMATION SIGN

SPECIAL PROVISIONS:

PUBLIC CONVENIENCE AND SAFETY (D1)

TEMPORARY INFORMATION SIGNING (D1)

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 29, 2020

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Note 1) 1090
b.) Sign Face (Note 2) 1091
c.) Sign Legends 1091
d.) Sign Supports 1093
e.) Overlay Panels (Note 3) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication
of Highway Signs Policy.

Note 3. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge
of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be
approved by the Engineer. Any damage to the existing signs and/or structures due to the
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the
Contractor's expense.
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Method of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

CHAIN LINK GATES, 6’ X 12’ DOUBLE

Revise Article 664.01 of the Standard Specifications to read:
“Description. This work shall consist of constructing and removal of temporary chain link
fence, gates, and accessories.”

Revise Article 664.12 of the Standard Specifications to read:

‘Removal. Chain link gates shall be removed and disposed of by the Contractor upon
direction from the Engineer, according to Section 201.

Concrete post foundations shall be removed completely. Broken pieces of concrete shall
be disposed of according to Section 501 of the Standard Specifications.”

Revise Article 664.13 of the Standard Specifications to read:
“‘Method of Measurement. Chain link fence will be measured for payment in feet (meters),
along the top of the fence from center to center of end posts, excluding the length occupied

by gates.

Excavation in rock will be measured for payment according to Article 502.12.”

Revise Article 664.14 of the Standard Specifications to read:
“Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
CHAIN LINK FENCE, of the height specified, and at the contract unit price per each for
CHAIN LINK GATES, of the opening sizes and types specified.

Excavation in rock will be paid for according to Article 502.13.”
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FENCE REMOVAL

Description. This item consists of removing and disposing of existing chain link fences as
shown on the plans and as directed by the Engineer.

General. General: The existing fence types to be removed may include, but are not limited to
wooden, chain link, woven wire, ornamental, and iron. The existing fence including, but not limited
to, the chain link, woven wire, wood slats, posts, gates, tension wire, barbed wire, and hardware
shall be removed in its entirety and disposed of in accordance with Article 202.03. Holes left shall
be backfilled with suitable material approved by the Engineer and the surface of the hole shall be
treated to match the surrounding area. Backfill and restoration, shall not be measured separately
for payment.

Method of Measurement: This work will be measured for payment in feet, along the top of the
fence from center to center of posts including the length occupied by gates.

Basis of Payment. This work will be paid for at the contract unit price per lineal foot for
FENCE REMOVAL.

TEMPORARY CHAIN LINK FENCE, 6’

Description. This work shall consist of installing a temporary chain link fence six feet (6°) in
height, including rails and posts as shown on the plans and as directed by the Engineer.
The work shall meet the minimum requirements of Standard Specification Section 664 and
Highway Standard 664001, except that concrete post foundations will not be required. The
temporary fence shall be removed upon substantial completion of the work. The temporary chain
link fence may be new, used or rented and shall be approved by the Engineer. The temporary
chain link will remain the property of the Contractor after construction.

Method of Measurement. This work shall be measured in place in feet. Payment shall be
based on actual length of fence erected without change in unit price because of adjustment in
plan quantities due to field conditions.

Basis of Payment. This work shall be paid for at the contract unit price per foot for TEMPORARY
CHAIN LINK FENCE, 6’ which price shall include all equipment, labor, and materials required to
complete this work.

10
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Section 2024-1057-DM
Will County

Contract No. 62X99

BUILDING REMOVAL WITH ASBESTOS ABATEMENT (BDE)

Effective: September 1, 1990
Revised: August 1, 2022

Description. This work shall consist of the removal and disposal of building(s), including all
foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the ultimate bottom
of building elevation or proposed bottom of construction elevation. The building(s) are identified
as follows:

Parcel
Bldg. No. No. Location Description

1 1P10053 603 S Raynor Ave, Joliet, IL 60436 1 Story Frame Residence

2 1P10100 | 610 Jasper St, Joliet, IL 60436 1 Story Frame Residence and
Frame Garage

3 1P10102 | 606 Jasper St, Joliet, IL 60436 1 Story Frame Residence and
Frame Garage

4 1P10105 | 509 and 511 lilinois St, Joliet, IL 60436 | 2~ 1 Story Frame Residences and
Masonry Garage

5 1P10109 | 511 Market St, Joliet, IL 60436 1 Story Frame Residence and
Concrete Block Garage

6 1P10130 | 613 Kiep Ave, Joliet, IL 60436 1-1/2 Story Brick Residence and
Frame Garage

7 1P10132 | 208 Lucas St, Joliet, IL 60436 1-1/2 Story Frame Residence and
Frame Garage

8 1P10138 | 601 Water St, Joliet, IL 60436 1 Sty  Frame/Masonry
Residence

9 1P10158 | 521 S Joliet St, Joliet, IL 60436 2 Story Brick Residence and 2
Masonry Garages

10 1P10104 | 504 Rock St, Joliet, IL 60436 1 Story Frame and Masonry
Residence and Frame Shed
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FAI Route 80(1-80)
Section 2024-1057-DM
Will County

Contract No. 62X99

CONSTRUCTION REQUIREMENTS

General. The IEPA’s "State of Illinois Demolition/Renovation/Asbestos Project Notification Form”
shall be submitted and a copy sent to the Engineer. It shall be updated if there is a change in the
start and/or finish date or if the quantity of asbestos changes by more than 20 percent.

Asbestos abatement work shall be performed by an IDPH licensed Contractor prequalified with
the lllinois Capital Development Board who has an on-site supervisor licensed by IDPH and
employs workers licensed by IDPH. This work shall be completed according to the requirements
of the U.S. Environmental Protection Agency (USEPA), IEPA, OSHA, and local regulatory
agencies.

Discontinuance of Utilities. The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the city, county, or utility companies involved. The
Contractor shall disconnect and seal the service outlets.

Posting. Upon execution of the contract and prior to the removal of any buildings, the Contractor
shall paint or stencil, in contrasting colors of an oil base paint, on all sides of each building or
structure, the following posting:

NO TRESPASSING
VIOLATORS WILL BE PROSECUTED

The postings shall be positioned prominently on the structure(s) so they can be easily read and
at a sufficient height to prevent defacing.

Asbestos Abatement. Friable asbestos containing building materials (ACBMs) and Category Il
non-friable ACBMs shall be removed from the building(s) prior to demolition. Category Il non-
friable ACBMs include asbestos containing transite boards, siding, and other cementitious
materials (cement pipe or highly weathered roofing shingles/materials) which have a likelihood of
becoming friable during typical demolition activities (by crumbling, pulverizing, or otherwise
reducing to powder) making them regulated asbestos containing materials (RACM). Removed
ACBM shall be kept separate from non-ACBM demolition debris for purposes of transport and
disposal.
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Category | non-friable ACBM may be kept in place for demolition or removal of the building unless
it has become friable as determined by the ACBM inspector. If the Contractor demolishes the
building(s) with the non-friable asbestos in place, the following shall apply.

(a) The Contractor shall continuously wet the non-friable ACBM and other building debris with
water during demolition and loading for disposal.

(b) The Contractor shall dispose of all demolition debris as ACBM.

The Contractor shall perform air monitoring during asbestos abatement activities. Air sampling
shall be conducted by a qualified air sampling professional. Air sampling shall be conducted
according to NIOSH Method 7400. Air monitoring equipment shall be calibrated and maintained
in proper operating condition. The Contractor shall submit a copy of the air sampling
professional’s certificate to the Engineer. The results of the tests, and daily calibration and
maintenance records shall be kept on site and be available to the Engineer upon request.

Personal monitoring shall be conducted per applicable OSHA regulations. Excursion limits shall
be monitored daily, and corrective actions taken immediately to bring excursions within OSHA
permissible exposure limits.

When asbestos is removed prior to demolition, clearance testing per IDPH shall be conducted
upon the removal of ACBM.

Submittals. The following submittals shall be made to the Engineer prior to the start of the
asbestos abatement:

(a) Manufacturer's certification stating that vacuums, ventilation equipment, and other
equipment required to contain airborne fibers conform to ANSI 29.2.

(b) Alisting of the brand name, manufacturer, and specification of all sealants or surfactants
to be used.

(c) Proof that arrangements for transport and disposal of ACBMs have been obtained (i.e., a
letter of authorization to utilize designated landfill).

(d) A detailed work plan of the Contractor’s anticipated procedures including the location and
layout of decontamination units, the sequencing of work, the respiratory protection plan, a
site safety plan, a disposal plan, and a detailed description of the methods to be used to
control pollution.

(e) Proof of the Contractor’s prequalification with Capital Development Board and employee
certifications with IDPH.
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Submittals that shall be made upon completion of abatement work:

(f) Copies of waste chain-of-custodies, trip tickets, shipping manifests, or disposal receipts
for asbestos waste materials removed from the work area.

(g) Copies of each day’s work site entry logbook with information on worker and visitor access.

(h) Logs documenting filter changes on respirators, HEPA vacuums, negative pressure
ventilation units, and other engineering controls.

(i) Test results of any bulk material analysis and air sampling data collected during the
abatement including results of any on-site testing by any federal, state, or local agency.

Any holes, such as basements, shall be backfilled according to Article 502.10.

Basis of Payment. This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL NO. 1, 2, 3,4,5,6, 7, 8,9, 10.

Removal and disposal of friable ACBM will be paid for at the contract lump sum unit price for
REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1, 2, 3,4,5,6,7, 8, 9,
10..

Removal and disposal of non-friable ACBM will be paid for at the contract lump sum unit price for
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, 2, 3,4,5,6, 7, 8,
9, 10..
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FAI Route 80(1-80)
Section 2024-1057-DM
Will County

Contract No. 62X99

STORM WATER POLLUTION PREVENTION PLAN

lllinois Department

of Transportation Storm Water Pollution Prevention Plan
Route Marked Route Section Number
FAI Route 1-80 Interstate 80 |[2024-1057-Dm |
Project Number County Contract Number
C-91-150-25 | wil |l2x99 |

This plan has been prepared tc comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from construction site
activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a
system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing viclations.

Permittee Signature & Date

SWPPP Notes
Preparing BDE 2342 (Storm Water Pollution Prevent Plan)

Guidance on preparing each section of BDE 2342 (Storm Water Pollution Prevention Plan) is found in Chapter 41 of the IDOT Bureau
of Design and Environment (BDE) Manual, please consult this chapter during SWPPP preparation Please note that the lllinois
Environmental Protection Agency {IEPA) has 30 days to review the Notice of Intent (NOI) pricr to project approval and any deficiencies
can result in construction delays.

The Notice of Intent contains the following documents:

« BDE 2342 (Storm Water Pollution Prevention Plan)
« BDE 2342 A (Contractor Certification Statement)
» Erosion and Sediment Control Plan {(See Section 63-4.09 of the BDE Manual)

Non-applicable information
If any section of the SWPPP is not applicable put “N/A” in box rather than leaving blank.

National Pollutant Discharge Elimination System (NPDES) Compliance

Description of Work: This work shall consist of those efforts necessary for compliance with the requirements of the Clean Water Act,
Section 402 (NPDES), and the lllinois Environment Protection Act.  This provision also provides the background information needed to
comply with ILR10 and ILR40 permits for this project.

Page 1 of 14 BDE 2342 (Rev. 02/07/25)
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FAI Route 80(1-80)
Section 2024-1057-DM
Will County

Contract No. 62X99

NPDES COMPLIANCE REQUIREMENTS

Part |: Site Description

1. Describe the project location; include latitude and longitude, section, town, and range.

The project removal buildings are located in the City of Joliet, in the vicinity of FAl Route 80 (Interstate 80), from
lllinois Street on the west to S. Des Plaines Street on the east, both north and south of I-80. The project is
located in Section16, Township 35N (Joliet), Range 10E of the 3rd Principal Meridian.

The design, installation, and maintenance of BMPs within the project limits are within an area where annual
erosivity (R value) is less than or equal to 160. Erosivity is less than 5 in all to-week periods between October 12
and April 15, which would qualify for a construction rainfall erosivity waiver under the US Construction General
Permit requirements. At these locations, erosivity is highest in spring to autumn, April 16 - October 11.

2. Describe the nature of the construction activity or demolition work.

The work consists of the buildings Demolition for 10 residential and/or commercial parcels. Each parcel removal
will include removing any structure above and below the ground, including the main building frames, attached
and detached buildings, and facilities. It will also include the removal of fences, sidewalks and driveways, utilities,
and trees within the parcels' limits. Interim grading and seeding will also take place in preparation for the Des
Plaines River Bridge contract.

Drainage improvements include the grading of the site to provide positive drainage. The runoff from the site will
be directed away towards designated drainage structures or stormwater systems. The existing drainage pattern
will be maintained as part of the improvement.

Erosion and Sediment Control measures include seeding, mulch method 1 and perimeter erosion barrier. The
erosion control plans show the erosion control devices to be installed and maintained during each stage of
construction. Proposed permanent seeding as shown on the erosion control plans will act as final stabilization
until the start of the ensuing Des Plaines River Bridge contract.

3. Describe the intended sequence of major activities which disturb soils for major portions of the site (e.g. clearing, grubbing, excavation,
grading, on-site or off-site stockpiling of soils, on-site or off-site storage of materials).

See attached description.

4. The total area of the construction site is estimated to be 1.99 acres.

5. The total area of the site estimated to be disturbed by excavation, grading or other activities is 1.99 acres.

6. Determine an estimate of the runoff coefficient of the site after construction activities are completed.

‘Before: C = 0.50, After: C = 0.30

7. Provide the existing information describing the potential erosivity of the soil at discharge locations at the project site.

The design, installation, and maintenance of BMPs within the project limits are within an area where annual
erosivity (R value) is less than or equal to 160. Erosivity is less than 5 in all to-week periods between October 12
and April 15, which would qualify for a construction rainfall erosivity waiver under the US Construction General
Permit requirements. At these locations, erosivity is highest in spring to autumn, April 16 - October 11.

8. Erosion and Sediment Control Plan (Graphic Plan) is included in the contract. Yes []No

Page 2 of 14 BDE 2342 (Rev. 02/07/25)
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FAI Route 80(1-80)
Section 2024-1057-DM
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Contract No. 62X99

9. List all soils found within project boundaries; include map until name, slope information, and erosivity.

23B, Blount silt loam, Lake Michigan Lobe, 2 to 4 percent slopes, K=0.37

9. List all soils found within project boundaries; include map until name, slope information, and erosivity.
23B, Blount silt loam, Lake Michigan Lobe, 2 to 4 percent slopes, K=0.37

315C2, Channahon silt loam, 4 to 6 percent slopes, eroded, K=0.43

316A, Romeo silt loam, 0 to 2 percent slopes, K=0.32

530C2, Ozaukee silt loam, 4 to 6 percent slopes, eroded, K=0.43

530D2, Ozaukee silt loam, 6 to 12 percent slopes, eroded, K=0.43

10. List of all MS4 permittees in the area of this project
City of Joliet, lllinois Department of Transportation

Note: For sites discharging to an MS4, a separate map identifying the location of the construction site and the location where the MS4
discharges to surface water must be included.

Part Il: Waters of the US

1. List the nearest named receiving water(s) and ultimate receiving waters.

This project is tributary to the Des Plaines River and Hickory Creek. The Des Plaines River flows into the lllinois
River approximately 12 miles southwest of the project. Hickory Creek flows into the Des Plaines River
approximately one mile southwest of the project. Hickory Creek, the Des Plaines River, and the lllinois River are
not identified by the IDNR as "biologically significant streams". The Des Plaines River (segment IL_G-23) and
Hickory Creek (segment IL_GG-22) are listed on the 2020 IEPA 303(d) list as impaired.

2. Are wetlands present in the project area? [] Yes No

If yes, describe the areal extent of the wetland acreage at the site.
VWetlands are not located within project limits. The perimeter of the construction limits are being protected with silt
fence to prevent sediment from leaving the project site.

3. Natural buffers:

For any storm water discharges from construction activities within 50 feet of a Waters of the United States, except for activities for water-
dependent structures authorized by a Section 404 permit, the following shall apply:

() A 50-foot undisturbed natural buffer between the construction activity and the Waters of the United States has been provided
[ Yes [X No;andfor
(i) Additional erosion and sediment controls within that area has been provided

[ Yes [X No;and Describe: There are no Waters of the United States or wetlands located within the project limits

Page 3 of 14 BDE 2342 (Rev. 02/07/25)
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Contract No. 62X99

Part lll. Water Quality

1. Water Quality Standards

As determined by the lllinois Pollution Control Board, lllinois waters have defined numeric limits of pollutants under the umbrella term
“Water Quality Standards.” In the following table are commonly used chemicals/practices used on a construction site. These chemicals if
spilled into a waterway, could potentially contribute to a violation of a Water Quality Standard. If other chemicals that could contribute a
violation of a Water Quality Standard, add as needed.

Fertilizer (check as appropriate) Petroleum (gas, diesel, oil, kerosene, hydraulic cil f fluids)
X Nitrogen [] Waste water for concrete washout station
[ Phosphorus, andfor [ ] Coal tar Pitch Emulsion
[X Potassium [] Other (Specify) N/A

] Herbicide [] Other (Specify) N/A

Table 1: Common chemicals/potential pollutants used during construction

If no boxes are checked in Table 1 above, check the following box:
[ There are no chemicals on site that will exceed a Water Quality Standards if spilled.

If any boxes are checked in Table 1 above, check the following box:

There are chemicals on site that if spilled could potentially cause an exceedance of a Water Quality Standard. The Department shall
implement Pollution Prevention/Good Housekeeping Practices as  described in the Department's ILR40 Discharge for Small

X Municipal Separate Storm Sewer Systems (MS4) reiterated below and Part VIIl. Unexpected Regulated Substances/Chemical Spill
Procedures:

Pollution Prevention:

The Department will design, and the contractor shall, install, implement, and maintain effective pollution prevention measures to minimize
the discharge of pollutants from construction activities. At a minimum, such measures must be designed, installed, implemented and
maintained to:

(a) Minimize the discharge of pollutants from equipment and vehicle washing, wheel wash water, and other wash waters. Wash waters
must be treated in a sediment basin or alternative control that provides equivalent or better treatment prior to discharge.

(b) Minimize the exposure of building materials, building products, construction wastes, trash, landscape materials, fertilizers, pesticides,
herbicides, chemical storage tanks, deicing material storage facilities and temporary stockpiles, detergents, sanitary waste, and other
materials present on the site exposed to precipitation and to storm water.

(c) Minimize the discharge of pollutants from spills, leaks and vehicle and equipment maintenance and repair activities and implement
chemical spill and leak prevention and response procedures;

(d) Minimize the exposure of fuel, oil, hydraulic fluids, other petroleum products, and other chemicals by storing in covered areas or
containment areas. Any chemical container with a storage of 55 gallons or more must be stored a minimum of 50 feet from receiving
waters, constructed or natural site drainage features, and storm drain inlets. If infeasible due to site constraints, store containers as far
away as the site permits and document in your SWPPP the specific reasons why the 50-foot setback is infeasible and how the
containers will be stored.

(e) The contractor is to provide regular inspection of their construction activities and Best Management Practices (BMPs). Based on
inspection findings, the contractor shall determine if repair, replacement, or maintenance measures are necessary in order to ensure
the structural integrity, proper function, and treatment effectiveness of structural storm water BMPs. Necessary maintenance shall be
completed as sooh as conditions allow to prevent or reduce the discharge of pollutants to storm water or as ordered by the Engineer.
The Engineer shall conduct inspections required in Section Xl Inspections, and report to the contractor deficiencies noted. These
Department conducted inspections do not relieve the contractor from their responsibility to inspect their operations and perform timely
maintenance; and

(f) In addition, all IDOT projects are screened for Regulated Substances as described in Section 27-3 of the BDE Manual and
implemented via Section 669: Removal and Disposal of Regulated substances in the Standard Specifications for Road and Bridge
Construction.

Approved alterations to the Department's provided SWPPP, including those necessary to protect Contractor Borrow, Use and Waste
areas, shall be desighed, installed, implemented and maintained by the Contractor in accordance with IDOT Standard Specifications
Section 280.

Page 4 of 14 BDE 2342 (Rev. 02/07/25)
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2. 303(d) Im paired Waterways

FAI Route 80(1-80)
Section 2024-1057-DM

Will County

Contract No. 62X99

Does the project area have any 303(d) impaired waterways with the following impairments?

. suspended solids

. turbidity, and or

. siltation

X Yes [ No

If yes, list the name(s) of the listed water body and the impairment(s)

303(d) waterbody

Impairments(s)

303(d) waterbody

Impairments(s)

303(d) waterbody

Impairments(s)

303(d) waterbody

Impairments(s)

@

03(d) waterbody

Impairments(s)

303(d) waterbody Impairments(s)
3 Impairments(s)
303(d) waterbody Impairments(s)

(&)

03(d) waterbody

Impairments(s)

303(d) waterbody

Impairments(s)

303(d) waterbody

Impairments(s)

(d)
(d)
(d)
(d)
(d)
03(d) waterbody
(d)
(d)
(d)
(d)
(d)

303(d) waterbody

Impairments(s)

Hickory Creek

The aquatic life use of Hickory Creek is being
impaired by phosphorus, total suspended solids,
fecal coliform, and unknown causes.

Des Plaines River

Des Plaines River. The aquatic life use of the Des
Plaines River is being impaired by mercury,
polychlorinated biphenyls (PCBS), and dissolved
oxygen.

N/A

N/A

In addition, It is paramount that the project does not increase the level of the impairment(s) described above. Discuss which BMPs will be

implemented to reduce the risk of impairment increase

Sediment control BMP's will be implemented to prevent discharge of sediment from the construction area.

3. Total Maximum Daily Load (TMDL)

Does the project include any receiving waters with a TMDL for sediment, total suspended solids, turbidity or siltation? [ ] Yes

If yes, List TMDL waterbodies below and describe associated TMDL

X No

TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL
TMDL waterbody TMDL

Page 5 of 14
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TMDL waterbody

TMDL

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the

assumptions and requirements of the TMDL

‘Not applicable.

If a specific humeric waste load allocation has been established that would apply to the project's discharges, provide a description of the
necessary steps to meet that allocation

‘Not applicable.

Part IV. Temporary Erosion and Sediment Controls

Stabilization efforts must be initiated within 1 working day of cessation of construction activity and completed within 14 days. Areas must

be stabilized if they will not be disturbed for at least 14 calendar days. Exceptions to this time frame include:

(i) Where the initiation of stabilization measures is precluded by snow cover, stabilization measures must be initiated as soon as

practicable,

(i) On areas where construction activities have temporarily ceased and will resume after 14 days, a temporary stabilization method can be

used (temporary stabilization techniques must be described), and

(i) Stabilization is not required for exit points at linear utility construction site that are used only episodically and for very short durations

over the life of the project, provided other exit point controls are implemented to minimize sediment track-out.

Additionally, a record must be kept with the SWPPP throughout construction of the dates when major grading activities occur, when
construction activities temporarily or permanently cease on a portion of the site, and when stabilization measures are initiated.

At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity.

2. Minimize the disturbance of steep slopes.

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and

maximize storm water infiltration, unless infeasible.

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Note: For practices below, consult relevant design criteria in Chapter 41 of the BDE Manual and maintenance criteria in Erosion and

Sediment Control Field Guide for Construction.

1. Erosion Control:

The following are erosion control practices which may be used on a project (place a check by each practice that will be utilized on the

project, add additional practices as needed):

Mulch

Turf Reinforc

Sodding

e

2. Sediment Control:

Erosion Control Blanket

ement Mat

Geotextile fabric

FIRAK T

The following sediment control devices will be implemented on this project:

[ Ditch Checks

[ Inletand Pipe protection

[ Hay or Straw

bales

Preservation of existing vegetation

Permanent seeding (Class 1-6)

Other (Specify) Temp Esc Seeding Class 2

Temporary Turf Cover Mixture (Class 7)

Other (Specify) Temporary Mulching

Other (Specify) N/A

X Perimeter Erosion Barrier

[ Rolled Excelsior
[ SiltFilter Fence

Page 6 of 14
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[ Above grade inlet filters (fitted)
[ Above grade inlet filters (non-fitted)
[ Inletfilters

FAI Route 80(1-80)
Section 2024-1057-DM
Will County

Contract No. 62X99

Urethane foam/geotextiles
Other (Specify) Dust Supression
Other (Specify) NfA

Other (Specify) N/A

FTTT T

3. Structural Practices:

Provide below is a description of structural practices that will be implemented:

[ Aggregate Ditch X Stabilized Construction Exits
[ Articulated Block Revetment Mat [ Stabilized Trench Flow

[ Barrier (Permanent) [ Sediment Basin

[ Concrete Revetment Mats [ Retaining Walls

[ Dewatering Filtering [ Riprap

[ Gabions [ Strom Drain Inlet Protection

[ In-Stream or Wetland Work [ Slope Walls

[ Level Spreaders [ Sediment Trap

[ Paved Ditch [ Other (Specify) NfA
[ Permanent Check Dams [ Other (Specify) N/A
[ Precast Block Revetment Mat [ Other (Specify) NIA
[ Rock Outlet Protection [ Other (Specify) N/A

4. Polymer Flocculants

Design guidance for polymer flocculants is available in Chapter 41 of the BDE Manual. In addition, Polymer Flocculants may only be used
by district Special Provision.

If polymer flocculants are used for this project, the following must be adhered to and described below:

|dentify the use of all polymer flocculants at the site.

Dosage of treatment chemicals shall be identified along with any information from any Material Safety Data Sheet.
Describe the location of all storage areas for chemicals.

Include any information from the manufacturer's specifications.

Treatment chemicals must be stored in areas where they will not be exposed to precipitation.

The SWPPP must describe procedures for use of treatment chemicals and staff responsible for use/application of treatment
chemicals must be trained on the established procedures.

N/A

Part V. Other Conditions

1. Dewatering
Will dewatering be required for this project? [ Yes [X No

Page 7 of 14 BDE 2342 (Rev. 02/07/25)
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If yes, the following applies:

. Dewatering discharges shall be routed through a sediment control (e.g., sediment trap or basin, pumped water filter bag)
designed to minimize discharges with visual turbidity;

. The discharge shall not include visible floating solids or foam,;

. The discharge must not cause the formation of a visible sheen on the water surface, or visible oily deposits on the bottom or
shoreline of the receiving water. An oil-water separator or suitable filtration device shall be used to treat oil, grease, or other
similar products if dewatering water is found to or expected to contain these materials;

. To the extent feasible, use well-vegetated (e.g., grassy or wooded), upland areas of the site to Infiltrate dewatering water before
discharge;

. You are prohibited from using receiving waters as part of the treatment area;

. To minimize dewatering-related erosion and related sediment discharges. use stable. erosion-resistant surfaces (e.g., well-
vegetated grassy areas, clean filler stone, geotextile underlayment) to discharge from dewatering controls. Do not place
dewatering controls, such as pumped water filter bags, on steep slopes (15% or greater in grade);

. Backwash water (water used to backwash/clean any filters used as part of storm water treatment) must be properly treated or
hauled off site for disposal,

. Dewatering treatment devices shall be properly maintained; and

. See Part X| (Inspections) for inspection requirement.

Part VI. Permanent (i.e., Post-Construction) Storm Water Management Controls

Provided below is a description of measures that may be installed during the construction process to control volume and therefore the
amount pollutants in storm water runoff that can occur after construction operations have been completed.
Practices may include but are not limited to the following:

. Aggregate ditch checks;

. bioswales,

. detention pond(s),

. infiltration trench;

. retention pond(s),

. open vegetated swales and natural depressions,

. treatment train (sequential system which combine several practices).

. Velocity dissipation devices (See Structural Practices above)

Describe these practices below
Disturbed site areas will be stabilized by establishment of dense turf as soon as practicable to slow the velocity
of runoff and to promote infiltration of runoff on site.

Part VII. Additional Practices Incorporated From Local Ordinance(s)

In some instances, an additional practice from a local ordinance may be included in the project. If so, describe below (Note: the

Department is not subject to local ordinances)
None.
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Part Vlll. Unexpected Requlated Substances/Chemical Spill Procedures

When Unexpected Regulated Substances or chemical spills occur, Article 107.19 of the Standard Specifications for Road and Bridge
Construction shall apply. In addition, it is the contractor's responsibility to notify the Engineer in the event of a chemical spill into a ditch or
waterway, the Engineer will then notify appropriate IEPA and IEMA personnel for the appropriate cleanup procedures.

Page 9 of 14 BDE 2342 (Rev. 02/07/25)
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Contract No. 62X99

Part 1X. Contractor Required Submittals

Prior to conducting any professional services at the site covered by this plan, the Contractor and each subcontractor responsible for
compliance with the permit shall submit to the Resident Engineer a Contractor Certification Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

. Approximate duration of the project, including each stage of the project
. Rainy season, dry season, and winter shutdown dates

. Temporary stabilization measures to be employed by contract phases
. Mobilization time-frame

. Mass clearing and grubbing/roadside clearing dates

. Deployment of Erosion Control Practices

. Deployment of Sediment Control Practices (including stabilized construction entrances and exits to be used and how they will be
maintained)

. Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, refueling
locations, etc.)

. Paving, saw-cutting, and any other pavement related operations
. Major planned stockpiling operation

. Time frame for other significant long-term operations or activities that may plan non-storm water discharges as dewatering,
grinding, etc.

. Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
provide a graphical representation showing location and type of BMPs to be used when applicable:

. Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of
the project. The installation details will then be included with the SWPPP.

. Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and
how they will be maintained.

. Material Delivery, Storage and Use- Discuss where and how materials including chemicals, concrete curing compounds,
petroleum products, etc. will be stored for this project. Specifically, any chemical stored in a 55 gallon drum provided by
the contractor.

. Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to
prevent pollution of storm water from stockpiles.

. Waste Disposal - Discuss methods of waste disposal that will be used for this project.

. Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill.

. Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on

this project and how they will be sighed and maintained.

. Litter Management - Discuss how litter will be maintained for this project (education of employees, number of dumpsters,
frequency of dumpster pick-up, etc.).

. Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to
ensure containment and spill prevention.

. Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and maintenance locations for
this project and what BMPs will be used to ensure containment and spill prevention.

. Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not
leave the construction site.

Page 10 of 14 BDE 2342 (Rev. 02/07/25)
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Additional measures indicated in the plan
None.

Part X. Maintenance

It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and
maintained per manufacture's specifications. However, when requested by the Contractor, the Resident Engineer will provide general
maintenance guides (e.g., IDOT Erosion and Sediment Control Field Guide) to the Contractor for the practices associated with this project.
Any damage or undermining shall be repaired immediately.

Eor Inlet Protection: Where there is evidence of sediment accumulation adjacent to the inlet protection measure, the deposited sediment
must be removed by the following business day.

Below, describe procedures to maintain in good and effective operating conditions

Mulch Type 1: Repair straw if blown or washed away, or if hydraulic mulch washes away. Place tackifier if mulch
does not control erosion.

Permanent Seeding: Reapply seed if stabilization hasn't been achieved. Apply temporary mulch

to hold seed in place if seed has been washed away or found to be concentrated in ditch bottoms. Restore rills,
greater than 4 inches deep, as quickly as possible on slopes steeper than 1V:4H to prevent sheet-flow from
becoming concentrated flow patterns. Mow, if hecessary, to promote seed soil contact when excessive weed
development occurs, a common indication of ineffective seeding. Supplement BMP if weather

conditions (extreme heat or cold) are not conducive for germination.

Perimeter Erosion Control Barrier: Repair tears, gaps or undermining in silt fence or super silt fence. Restore
leaning silt fence and ensure taut. Repair or replace any missing or broken stakes immediately. Clean fence line
if sediment reaches one-third height of barrier. Remove fence once final stabilization is established. Repair fence
if undermining occurs anywhere along its entire length.

Stabilized Construction Exits: Replenish stone or replace exit if vehicles continue to track sediment onto the
roadway from the construction site. Sweep sediment on roadway from construction activities immediately. Use
street sweeping in conjunction with this BMP to remove sediment not removed by the stabilized construction exit.

Stockpile Management: Repair and/or replace perimeter controls and stabilization measures when stockpile
material has potential to be discharged or leave the limits of protection. Remove all off-tracked material by
sweeping or other methods.

https:/fidot.illinois.gov/content/dam/soi/en/webfidot/documents/transportation-system/manuals-guides-and-
handbooks/highways/environment/erosion-and-sediment-control-field-guide-for-construction-inspection.pdf
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Part XI. Inspections

Qualified personnel shall inspect disturbed areas of the construction site that have not been finally stabilized, structural control measures,
and locations where vehicles enter or exit the site at least once every seven calendar days and within 24 hours of the end of a storm or by
the end of the following business or workday that is 0.50 inches or greater or equivalent snowmelt (except as allowed for Frozen
Conditions).

In addition, all areas where storm water typically flows within the site should be inspected periodically to check for evidence of pollutants
entering the draihage system, as well as all locations where stabilization measures have been implemented to ensure they are operating
correctly.

Inspections shall be documented on the form BC 2259 (Storm Water Pollution Prevention Plan Erosion Control Inspection Report).

The Erosion and Sediment Control Field Guide for Construction Inspection shall be consulted as needed.

Dewatering

For site(s) discharging dewatering water, an inspection during the discharge shall be done once per day on which the discharge occurs
and record the following in a report within 24 hours of completing the Inspection:

. The inspection date;

. Names and titles of personnel performing the inspection;

. Approximate times that the dewatering discharge began and ended on the day of inspection;
. Estimates of the rate (in gallons per day) of discharge on the day of inspection;

. Whether or not any of the following indications of pollutant discharge were observed at the point of discharge: a sediment plume,
suspended solids. unusual color, presence of odor, decreased clarity, or presence of foam; andfor a visible sheen on the water
surface or visible oily deposits on the bottom or shoreline of the receiving water.

Frozen Conditions

Inspections may be reduced to once per month when all construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities resume, either temporarily or continuously, or if there is 0.5” or greater rain event, or a
discharge due to showmelt occurs.

Flooding or unsafe conditions

Areas that are inaccessible during required inspections due to flooding or other unsafe conditions must be inspected within 72 hours of
becoming accessible.

Part Xll. Incidence of Noncompliance (ION)

The Department shall notify the appropriate Agency Field Operations Section office by email as described on the IEPA ION form, within 24
hours of any incidence of honcompliance for any violation of the storm water pollution prevention plan observed during any inspection
conducted, or for violations of any condition of this permit.

The Department shall complete and submit within 5 days an "Incidence of Noncompliance" (ION) report for any violation of the storm water
pollution prevention plan observed during any Inspection conducted, or for violations of any condition of this permit. Submission shall be
on forms provided by the IEPA and include specific information on the cause of honcompliance, actions which were taken to prevent any
further causes of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.
Corrective actions must be undertaken immediately to address the identified non-compliance issue(s}.

lllinois EPA
2520 W. lles Ave./P.O. Box 19276
Springfield, IL 62794-9276

Please note that if these are delivered via FedEx or UPS, these carriers cannot deliver to our P.O. Box and this number must be excluded
from the mailing address.

Page 12 of 14 BDE 2342 (Rev. 02/07/25)
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Part Xlll. Corrective Actions

Corrective actions must be taken when:

. A storm water control needs repair or replacement;

. A storm water control necessary to comply with the requirements of this permit was never installed, or was installed
incorrectly;

. Discharges are causing an exceedance of applicable water quality standards; or

. A prohibited discharge has occurred.

Corrective Actions must be completed as soon as possible and documented within 7 days in an Inspection Report or report of
noncompliance. If it is infeasible to complete the installation or repair within 7 calendar days, it must be documented in the records why it is
infeasible to complete the installation or repair within the 7 day time-frame and document the schedule for installing the storm water control
(s) and making it operational as soon as feasible after the 7-day time-frame.. In the event that maintenance is required for the same storm
water control at the same location three or more times, the control must be repaired in a manner that prevents continued failure to the
extent feasible, and it must be documented the condition and how it was repaired in the records. Alternatively, it must be documented why
the specific re-occurrence of this same issue must continue to be addressed as a routine maintenance fix.

Part XIV. Retention of Records

The Department must retain copies of the SWPPP and all reports and notices required by this permit, records of all data used to complete
the NOI to be covered by this permit, and the Agency Notice of Permit Coverage letter for at least three years from the date that the permit
coverage expires or is terminated. the permittee must retain a copy of the SWPPP and any revisions to the SWPPP required by this permit
at the construction site from the date of project initiation to the date of final stabilization. Any manuals or other documents referenced in the
SWPPP must also be retained at the construction site.

Part XV. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of 2 National Pollutant
Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties under the
Permit ILR10 which could be passed on to the contractor (See Article 105.03 Conformity with Contract)

Part XVI. Keeping the SWPPP (“plan’) Current

IDOT shall amend the plan whenever there is a change in design, construction, operation, or maintenance, which has a significant
effect on the potential for the discharge of pollutants to Waters of the United States and which has not otherwise been addressed in the
plan or if the plan proves to be ineffective in eliminating or significantly minimizing sediment and/or pollutants identified under
paragraph Part Il. Water Quality or in otherwise achieving the general objectives of controlling pollutants in storm water discharges
associated with construction site activity.

In addition, the plan shall be amended to identify any new contractor and/or subcontractor that will implement a measure of the plan.
Amendments to the plan may be reviewed by the IEPA the same manner as the SWPPP and Erosion and Sediment Control Plan
(ESCP) submitted as part of the Notice of Intent (NOI). The SWPPP and site map must he modified within 7 days for any changes to
construction plans, storm water controls or other activities at the site that are no longer accurately reflected in the SWPPP.

In addition, the NOI shall be modified using the CDX system for any substantial modifications to the project such as:
. address changes
. new contractors
e areacoverage
. additional discharges to Waters of the United States, or

. other substantial modifications (e.g. addition of dewatering activities.

The notice of intent shall be modified within 30 days of the modification to the project.

Page 13 of 14 BDE 2342 (Rev. 02/07/25)
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Part XVII: Notifications

In addition to the NOI submitted to IEPA, all MS4 permittees identified in Part |. Site Description shall receive a copy of the NOI.

Part XVIIl. Notice of Termination

Where a site has completed final stabilization and all storm water discharges from construction activities that are authorized by this permit
are eliminated, the permittee must submit a completed Notice of Termination (NOT) that is signed in accordance with ILR10 permit.

Method of Measurement: NPDES Compliance shall not be measured for payment separately. Measurement for payment for Temporary
Erosion and Sediment Control shall be in accordance with Section 280 or as otherwise provided in the contract. Permanent BMPs
necessary to comply with this provision shall be measured for payment in accordance with their respective provisions in the contract.

Basis of Payment. NPDES Compliance shall not be paid for separately. Payment for Temporary Erosion and Sediment Control shall be in
accordance with Section 280 or as otherwise provided in the contract. Permanent BMPs necessary to comply with this provision shall be
paid for in accordance with their respective payment provisions in the contract.

Page 14 of 14 BDE 2342 (Rev. 02/07/25)
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Contract 62X99
SWPPP Attachment:

Part I: Site Description

3. Describe the intended sequence of major activities which disturb soils for major
portions of the site (e.g. clearing, grubbing, excavation, grading, on-site or off-site
stockpiling of soils, on-site or off-site storage of materials).

Estimated duration of this project is from May 2025 to October 2025 - 6 months. The
demolition of existing buildings within the proposed ROW, followed by implementation of
stabilization measures, will be completed in a single stage with no stockpiling or storage
of materials. The soil disturbing activities during demolition are expected to cause
erosive factors such as excavation, soil compaction due to heavy equipment operations,
and site clearing and debris removal.
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Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section 11.G of the Storm Water Pollution Prevention Plan

(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Marked Route Section Number
FAI Route 1-80 Interstate 80 ||FAI 80 23 Demo
Project Number County Contract Number
C-91-174-23 i

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES

Permit No. ILR10 issued by the lllincis Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges

associated with industrial activity from the construction site identified as part of this certification.

Additionally, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[ Contractor
] Sub-Contractor

Signature Date

Print Name Title

Name of Firm ‘ ‘Phone

Street Address City State  Zip Code

Iltems which this Contractor/subcontractor will be responsible for as required in Section I.G. of SWPPP

Printed 03/14/25
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or

Article 108.08(b)(7) | Aricle 108.08.

The Contractor has been granted a minimum two
week extension of contract time, according to

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 '(gwo Project _ Superintendents,
ne Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: January 1, 2025

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted according to the table below.

Horsepower Range Model Year and Older
50-99 2003
100-299 2002
300-599 2000
600-749 2001
750 and up 2005

The retrofit emission control devices shall achieve a minimum PM emission reduction of
50 percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or
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b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 2, 2025

1.

OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a recipient
of federal financial assistance, is required to take all necessary and reasonable steps to
ensure nondiscrimination in the award and administration of contracts. Consequently, the
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization
of disadvantaged business enterprises. For the purposes of this Special Provision, a
disadvantaged business enterprise (DBE) means a business certified in accordance with the
requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP)
DBE Directory. Award of the contract is conditioned on meeting the requirements of 49 CFR
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material
breach of the contract and may result in the termination of the contract or such other remedies
as the Department deems appropriate.

CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has
determined the work of this contract has subcontracting opportunities that may be suitable for
performance by DBE companies and that, in the absence of unlawful discrimination and in an
arena of fair and open competition, DBE companies can be expected to perform 0.00% of the
work. This percentage is set as the DBE participation goal for this contract. Consequently, in
addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation
in the performance of the work in accordance with the requirements of 49 CFR 26.53 and SBE
Memorandum No. 24-02.

IDENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can be
found in the lllinois UCP Directory. Bidders can obtain additional information and assistance
with identifying DBE-certified companies at the Department’s website or by contacting the
Department’s Bureau of Small Business Enterprises at (217) 785-4611.

BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the goal.

(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each
DBE firm the bidder has committed to perform the work to achieve the contract goal.

The required forms and documentation shall be submitted as a single .pdf file using the
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a bid if it does not meet the bidding procedures set forth herein
and the bid will be declared non-responsive. A bidder declared non-responsive for failure to
meet the bidding procedures will not give rise to an administrative reconsideration. In the
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project
if re-advertised for bids.

UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization Plan
is approved. All information submitted by the bidder must be complete, accurate, and
adequately document the bidder has committed to DBE participation sufficient to meet the
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot
meet the goal, in order for the Department to commit to the performance of the contract by
the bidder.

The Utilization Plan will be approved by the Department if the Utilization Plan documents
sufficient commercially useful DBE work to meet the contract goal or the Department
determines, based upon the documentation submitted, that the bidder has made a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements
of SBE 2026.

If the Department determines that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan of that determination
in accordance with SBE Policy Memorandum 24-02.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the bidder
commits to have performed by the specified DBEs and paid for upon satisfactory completion.
The Department is only able to count toward the achievement of the overall goal and the
contract goal the value of payments made for the work actually performed by DBE firms. In
addition, a DBE must perform a commercially useful function on the contract to be counted.
A commercially useful function is generally performed when the DBE is responsible for the
work and is carrying out its responsibilities by actually performing, managing, and supervising
the work involved. The Department and Contractor are governed by the provisions of 49 CFR
Part 26.55(c) on questions of commercially useful functions as it affects the work. Specific
guidelines for counting goal credit are provided in 49 CFR Part 26.55. In evaluating Utilization
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance
with SBE Policy Memorandum 24-02.

. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to
perform the work and supply the materials for which each DBE is listed in the Contractor’s
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to
terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is a
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be
performed by DBE firms, or the DBE firms specified to perform that work, must be approved,
in writing, by the Department in accordance with federal regulatory requirements. Deviation
from the DBE Utilization Plan condition-of-award without such written approval is a violation
of the contract and may result in termination of the contract or such other remedy the
Department deems appropriate. The following administrative procedures and remedies
govern the compliance by the Contractor with the contractual obligations established by the
Utilization Plan.
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(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at

least three days advance notice of when all DBE firms are expected to perform the work
committed under the Contractor’s Utilization Plan.

(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written

subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide
copies of fully executed DBE subcontracts to the Department upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from

crediting the participation of a DBE included in the Utilization Plan toward either the
contract goal or the Department’s overall goal until the amount to be applied toward the
goal has been paid to the DBE. The Contractor shall document and report all payments
for work performed by DBE certified firms in accordance with Article 109.11 of the
Standard Specifications. All records of payment for work performed by DBE certified firms
shall be made available to the Department upon request.

(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery

of material by a DBE and final payment to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement (form
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated and
ascertained damages.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the

Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)
Effective: June 2, 2021 Revised: April 2, 2024

lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the lllinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. Of this goal, at least 50% of
the labor hours of each prevailing wage classification performed by apprentices shall be
performed by graduates of the lllinois Works Pre-Apprenticeship Program, the lllinois Climate
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.

The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEQ)
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The
Contractor shall ensure compliance during the term of the contract and will be required to report
on and certify its compliance. An apprentice use plan, apprentice hours, and a compliance
certification shall be submitted to the Engineer on forms provided by the Department and/or
DCEO.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2024
Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)”.”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide

the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”
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Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),

(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”
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SEEDING (BDE)
Effective: November 1, 2022

Revise Article 250.07 of the Standard Specifications to read:

“250.07 Seeding Mixtures. The classes of seeding mixtures and combinations of mixtures
will be designated in the plans.

When an area is to be seeded with two or more seeding classes, those mixtures shall be
applied separately on the designated area within a seven day period. Seeding shall occur prior
to placement of mulch cover. A Class 7 mixture can be applied at any time prior to applying any
seeding class or added to them and applied at the same time.
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TABLE 1 - SEEDING MIXTURES

Class - Type Seeds Ib/acre (kg/hectare)
1 Lawn Mixture 1/ Kentucky Bluegrass 100 (110)
Perennial Ryegrass 60 (70)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
1A Salt Tolerant Kentucky Bluegrass 60 (70)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
Festuca brevipilla (Hard Fescue) 20 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
1B Low Maintenance Turf-Type Fine Fescue 3/ 150 (170)
Lawn Mixture 1/ Perennial Ryegrass 20 (20)
Red Top 10 (10)
Festuca rubra ssp. rubra (Creeping Red Fescue) 20 (20)
2 Roadside Mixture 1/ Lolium arundinaceum (Tall Fescue) 100 (110)
Perennial Ryegrass 50 (55)
Festuca rubra ssp. rubra (Creeping Red Fescue) 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Lolium arundinaceum (Tall Fescue) 60 (70)
Roadside Mixture 1/ Perennial Ryegrass 20 (20)
Festuca rubra ssp. rubra (Creeping Red Fescue) 30 (20)
Festuca brevipila (Hard Fescue) 30 (20)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 60 (70)
3 Northern lllinois Elymus canadensis 5(5)
Slope Mixture 1/ (Canada Wild Rye) 5/
Perennial Ryegrass 20 (20)
Alsike Clover 4/ 5(5)
Desmanthus illinoensis 2(2)
(llinois Bundleflower) 4/ 5/
Schizachyrium scoparium 12 (12)
(Little Bluestem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass 5/ 7/ 5(5)
3A  Southern lllinois Perennial Ryegrass 20 (20)
Slope Mixture 1/ Elymus canadensis 20 (20)
(Canada Wild Rye) 5/
Panicum virgatum (Switchgrass) 5/ 10 (10)
Schizachyrium scoparium 12 (12)
(Little Blue Stem) 5/
Bouteloua curtipendula 10 (10)
(Side-Oats Grama) 5/
Dalea candida 5(5)
(White Prairie Clover) 4/ 5/
Rudbeckia hirta (Black-Eyed Susan) 5/ 5 (5)
Qats, Spring 50 (55)
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Class — Type Seeds Ib/acre (kg/hectare)
4 Native Grass 2/ 6/ Andropogon gerardi 4 (4)
(Big Blue Stem) 5/
Schizachyrium scoparium 5(5)
(Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Panicum virgatum (Switch Grass) 5/ 1(1)
Sorghastrum nutans (Indian Grass) 5/ 2(2)
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4A  Low Profile Schizachyrium scoparium 5(5)
Native Grass 2/ 6/ (Little Blue Stem) 5/
Bouteloua curtipendula 5(5)
(Side-Oats Grama) 5/
Elymus canadensis 1(1)
(Canada Wild Rye) 5/
Sporobolus heterolepis 0.5 (0.5)
(Prairie Dropseed) 5/
Annual Ryegrass 25 (25)
Oats, Spring 25 (25)
Perennial Ryegrass 15 (15)
4B  Wetland Grass and Annual Ryegrass 25 (25)
Sedge Mixture 2/ 6/ Oats, Spring 25 (25)
Wetland Grasses (species below) 5/ 6 (6)
Species: % By Weight
Calamagrostis canadensis (Blue Joint Grass) 12
Carex lacustris (Lake-Bank Sedge) 6
Carex slipata (Awl-Fruited Sedge) 6
Carex stricta (Tussock Sedge) 6
Carex vulpinoidea (Fox Sedge) 6
Eleocharis acicularis (Needle Spike Rush) 3
Eleocharis obtusa (Blunt Spike Rush) 3
Glyceria striata (Fowl Manna Grass) 14
Juncus effusus (Common Rush) 6
Juncus tenuis (Slender Rush) 6
Juncus torreyi (Torrey's Rush) 6
Leersia oryzoides (Rice Cut Grass) 10
Scirpus acutus (Hard-Stemmed Bulrush) 3
Scirpus atrovirens (Dark Green Rush) 3
Bolboschoenus fluviatilis (River Bulrush) 3
Schoenoplectus tabernaemontani (Softstem Bulrush) 3
Spartina pectinata (Cord Grass) 4
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Class — Type Seeds Ib/acre (kg/hectare)
5 Forb with Annuals Mixture (Below) 1(1)
Annuals Mixture 2/ 5/ 6/ Forb Mixture (Below) 10 (10)

Annuals Mixture - Mixture not exceeding 25 % by weight of
any one species, of the following:

Coreopsis lanceolata (Sand Coreopsis)
Leucanthemum maximum (Shasta Daisy)
Gaillardia pulchella (Blanket Flower)
Ratibida columnifera (Prairie Coneflower)
Rudbeckia hirta (Black-Eyed Susan)

Forb Mixture - Mixture not exceeding 5 % by weight PLS of
any one species, of the following:

Amorpha canescens (Lead Plant) 4/
Anemone cylindrica (Thimble Weed)
Asclepias tuberosa (Butterfly Weed)

Aster azureus (Sky Blue Aster)
Symphyotrichum leave (Smooth Aster)
Aster novae-angliae (New England Aster)
Baptisia leucantha (White Wild Indigo) 4/
Coreopsis palmata (Prairie Coreopsis)
Echinacea pallida (Pale Purple Coneflower)
Eryngium yuccifolium (Rattlesnake Master)
Helianthus mollis (Downy Sunflower)
Heliopsis helianthoides (Ox-Eye)

Liatris aspera (Rough Blazing Star)

Liatris pycnostachya (Prairie Blazing Star)
Monarda fistulosa (Prairie Bergamot)
Parthenium integrifolium (Wild Quinine)
Dalea candida (White Prairie Clover) 4/
Dalea purpurea (Purple Prairie Clover) 4/
Physostegia virginiana (False Dragonhead)
Potentilla arguta (Prairie Cinquefoil)
Ratibida pinnata (Yellow Coneflower)
Rudbeckia subtomentosa (Fragrant Coneflower)
Silphium laciniatum (Compass Plant)
Silphium terebinthinaceum (Prairie Dock)
Oligoneuron rigidum (Rigid Goldenrod)
Tradescantia ohiensis (Spiderwort)
Veronicastrum virginicum (Culver's Root)
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5A  Large Flower Native Forb Mixture (see below) 5(5)
Forb Mixture 2/ 5/ 6/
Species: % By Weight
Aster novae-angliae (New England Aster) 5
Echinacea pallida (Pale Purple Coneflower) 10
Helianthus mollis (Downy Sunflower) 10
Heliopsis helianthoides (Ox-Eye) 10
Liatris pycnostachya (Prairie Blazing Star) 10
Ratibida pinnata (Yellow Coneflower) 5
Rudbeckia hirta (Black-Eyed Susan) 10
Silphium laciniatum (Compass Plant) 10
Silphium terebinthinaceum (Prairie Dock) 20
Oligoneuron rigidum (Rigid Goldenrod) 10
5B  Wetland Forb 2/ 5/ 6/ Forb Mixture (see below) 2 (2)
Species: % By Weight
Acorus calamus (Sweet Flag) 3
Angelica atropurpurea (Angelica) 6
Asclepias incarnata (Swamp Milkweed) 2
Aster puniceus (Purple Stemmed Aster) 10
Bidens cernua (Beggarticks) 7
Eutrochium maculatum (Spotted Joe Pye Weed) 7
Eupatorium perfoliatum (Boneset) 7
Helenium autumnale (Autumn Sneeze Weed) 2
Iris virginica shrevei (Blue Flag Iris) 2
Lobelia cardinalis (Cardinal Flower) 5
Lobelia siphilitica (Great Blue Lobelia) 5
Lythrum alatum (Winged Loosestrife) 2
Physostegia virginiana (False Dragonhead) 5
Persicaria pensylvanica (Pennsylvania Smartweed) 10
Persicaria lapathifolia (Curlytop Knotweed) 10
Pychanthemum virginianum (Mountain Mint) 5
Rudbeckia laciniata (Cut-leaf Coneflower) 5
Oligoneuron riddellii (Riddell Goldenrod) 2
Sparganium eurycarpum (Giant Burreed) 5
6 Conservation Schizachyrium scoparium 5(5)
Mixture 2/ 6/ (Little Blue Stem) 5/
Elymus canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5(5)
Vernal Alfalfa 4/ 15 (15)
Qats, Spring 48 (55)
6A  Salt Tolerant Schizachyrium scoparium 5(5)
Conservation (Little Blue Stem) 5/
Mixture 2/ 6/ Elymus canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass 5/ 7/ 5 (5)
Vernal Alfalfa 4/ 15 (15)
Oats, Spring 48 (55)
Puccinellia distans (Fults Saltgrass or Salty Alkaligrass) 20 (20)
7 Temporary Turf Perennial Ryegrass 50 (55)
Cover Mixture Oats, Spring 64 (70)
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Notes:

1/ Seeding shall be performed when the ambient temperature has been between 45 °F
(7 °C) and 80 °F (27 °C) for a minimum of seven (7) consecutive days and is forecasted
to be the same for the next five (5) days according to the National Weather Service.

2/ Seeding shall be performed in late fall through spring beginning when the ambient
temperature has been below 45 °F (7 °C) for a minimum of seven (7) consecutive days
and ending when the ambient temperature exceeds 80 °F (27 °C) according to the
National Weather Service.

3/ Specific variety as shown in the plans or approved by the Engineer.

4/ Inoculation required.

5/ Pure Live Seed (PLS) shall be used.

6/ Fertilizer shall not be used.

7/ Seed shall be primed with KNO3 to break dormancy and dyed to indicate such.

Seeding will be inspected after a period of establishment. The period of establishment shall
be six (6) months minimum, but not to exceed nine (9) months. After the period of establishment,

areas not exhibiting 75 percent uniform growth shall be interseeded or reseeded, as determined
by the Engineer, at no additional cost to the Department.”

SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) ......cccooiiiiii e 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) .....coiiiiiiiiiiecce e 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”
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Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive
adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 + 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

X 0.490
y 0.470

0.475
0.438

0.485
0.425

0.530
0.456

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R., shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
Observation |y e Yellow | Observation | e Yellow
Angle Angle
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000
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Wet retroreflectance shall be measured for Type IV under wet conditions according to
ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial R.
Color R. 1.05/88.76
White 300
Yellow 200

(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.

(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65)
mils (mm) : 20 (0.51) 2 20 (0.51) 2
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.

2/ Measured at the thinnest point of the patterned surface.
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The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

(f) Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,

Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor’'s submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

SUBMISSION OF BIDDERS LIST INFORMATION (BDE)
Effective: January 2, 2025

Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder

has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.
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SUBMISSION OF PAYROLL RECORDS (BDE)

Effective: April 1, 2021 Revised: November 2, 2023

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker’s name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at htips://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

STATE CONTRACTS. Revise Iltem 3 of Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“3. Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the lllinois Prevailing
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The portal
can be found on the |IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx. Payrolls shall be submitted in the
format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be

”

submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.”
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SURVEYING SERVICES (BDE)
Effective: April 1, 2025

Delete the fourth paragraph of Article 667.04 of the Standard Specifications.

Delete Section 668 of the Standard Specifications.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.
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No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 1.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springdfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.
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To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)

Effective: November 1, 2021 Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: January 2, 2025

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project,
whether they are utilized for DBE goal credit or not.

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity.

The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on
Department form “SBE 723" within ten business days following the reporting period. The
reporting period shall be Sunday through Saturday for each week reportable trucking activities
occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)

Effective: March 2, 2020 Revised: January 1, 2025
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIS ......ueeuuuieiiiieieiiiieieiieieiee e eeee e eee e eeeeeeeeeeeeeeeeeeeeeeeeeeees 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3

device used on the contract. The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.”
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019
to be MASH-16 compliant; however, there are currently no crash tested devices in this category,
so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an NCHRP 350
compliant device may be used, even if manufactured after December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:
“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to 45
mph.
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(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell

designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring
Special Provisions. The rates have been ascertained and certified by the
lllinois Department of Labor for the locality in which the work is to be performed
and for each craft or type of work or mechanic needed to execute the work of
the Contract. As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.)
and Check Sheet #5 of the Contract, not less than the rates of wages
ascertained by the lllinois Department of Labor and as revised during the
performance of a Contract shall be paid to all laborers, workers and mechanics
performing work under the Contract. Post the scale of wages in a prominent

and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be
paid as listed in the specification of rates, the contractor shall post the revised
rates of wages and shall pay not less than the revised rates of wages. Current
wage rate information shall be obtained by visiting the lllinois Department of

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814. It is the responsibility of the contractor to review the rates applicable to
the work of the contract at regular intervals in order to insure the timely payment
of current rates. Provision of this information to the contractor by means of the
lllinois Department of Labor web site satisfies the notification of revisions by
the Department to the contractor pursuant to the Act, and the contractor agrees
that no additional notice is required. The contractor shall notify each of its

subcontractors of the revised rates of wages.



