
INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date.  
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief Procurement 
Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
 

In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 

 Illinois Office Affidavit (Not applicable to federally funded projects) insert your affidavit after page 4 along 
with your Cost Adjustments for Steel, Bituminous and Fuel (if applicable). 
 

 Cover page (the sheet that has the item number on it) followed by your bid (the Pay Items).  If you are 
using special software or CBID to generate your schedule of prices, do not include the blank pages of the 
schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address, general type of work to be performed and the dollar amount (if over $50,000).  If you will use 
subcontractor(s) but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the Union Local Name and 
number or certified training programs that you have in place. Your bid will not be read if this is not 
completed.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) -  A copy of your State Board of Elections certificate of registration is no longer 
required with your bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check 
N/A if the Form A you submitted accounts for 100 percent of the company ownership.  Check YES if any 
percentage of ownership falls outside of the parameters that require reporting on the Form A. Checking NO 
indicates that the Form A you submitted is not correct and you will be required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the electronic bond Web 
Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and 
supporting paperwork.  If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-782-7806 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
Aeronautics ----------------------------------------------------------------------------------------------------- 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) -------------------------------- 217-782-6302 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting June 14, 2013 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 60I34 
  COOK County 
  Section 2009-087I 
  Various Routes 
  Project ACCM-000S(860) 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

199 



  
 

Page intentionally left blank 
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PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 60I34 
  COOK County 
  Section 2009-087I 
  Project ACCM-000S(860) 
  Various Routes 
  District 1 Construction Funds 
 
 Integrating video and data systems for sharing video and incident management information between 

District One headquarters and the Illinois State Police. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
do business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing 
Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.  Neither the CPO 
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there 
under except as otherwise permitted in the Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/20/2013

60I34
State Job # - C-91-021-10

Project Number Route
County Name - VARIOUS- - ACCM-000S/860/ VARIOUS
Code - 0 -  - 
District - 1 -  - 
Section Number - 2009-087I 20

20
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX006614 MOD CABINET EQUIP APP EACH 1.000

X0322920 COMM CABINET & EQUIP EACH 1.000

X0327323 ELECT WORK IDOT ETP L SUM 1.000

X0327324 ELECT WORK IDOT BLD E L SUM 1.000

X0327328 ELECT WORK ISP D  CHI L SUM 1.000

X0327331 FIB CONN IDOT D R CAB L SUM 1.000

X0327338 MICROWV L 3 ETP DR L SUM 1.000

X0327339 MONOPOLE 100 FT MH EACH 1.000

X0327342 VIDEO WALL UPGRD D  1 L SUM 1.000

X0327343 VIDEO WALL UPGRD TSC L SUM 1.000

X0327345 WORKSTATION FURN D  1 L SUM 1.000

X0327561 BUDG ALLOW CCTV INTGR L SUM 1.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X8710036 FIB OPT CBL 12F SM FOOT 665.000

67100100 MOBILIZATION L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/20/2013

60I34
State Job # - C-91-021-10

Project Number Route
County Name - VARIOUS- - ACCM-000S/860/ VARIOUS
Code - 0 -  - 
District - 1 -  - 
Section Number - 2009-087I 20

20
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70102630 TR CONT & PROT 701601 L SUM 1.000

81028720 UNDRGRD C CNC       1 FOOT 150.000

81702450 EC C XLP USE 3-1C 10 FOOT 150.000

87900100 DRILL EX FOUNDATION EACH 1.000

87900200 DRILL EX HANDHOLE EACH 1.000



CONTRACT NUMBER 60I34

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Code provides: 
 

Section 50-30.  Revolving door prohibition.  CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are 
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after 
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an 
affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying the procurement process; specifying; 
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  
This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected 
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or 
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Code provides: 
 

Section 50-45.  Confidentiality.  Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, 
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or 
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any 
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Code provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

1. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 

 
 
 
 

-8-



 
RETURN WITH BID 

 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a 
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, 
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of 
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual 
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the 
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its 
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship 
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an 
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after 
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training 
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the 
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in 
which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or craft work that will be 
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that 
does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete report and 
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the 
entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in accordance with 
procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.  
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom 
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  Furthermore, pursuant to 
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a 
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the  Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for bids  
in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 60I34 
        COOK County 
        Section 2009-087I 
        Project ACCM-000S(860) 
        Various Routes 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 60I34 
  COOK County 
  Section 2009-087I 
  Project ACCM-000S(860) 
  Various Routes 
  District 1 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 60I34 
 COOK County 
  Section 2009-087I 
  Project ACCM-000S(860) 
  Various Routes 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  
 Name and Address of All Members of the Firm: 
    
 
    
 

 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

  
      as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     By
: 

  By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
 
 

BDE 356B (REV. 9/26/11) 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration        Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract       
 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact        Contact Person       
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 60I34 
   COOK County 
   Section 2009-087I 
   Project ACCM-000S(860) 
   Various Routes 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into 
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by 
the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the 
State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, 
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or 
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall 
declare the related contract void if any of the certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of 
Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder or contractor or 
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a-  
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-



 

RETURN WITH SUBCONTRACT 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m June 14, 2013.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 60I34 
   COOK County 
   Section 2009-087I 
   Project ACCM-000S(860) 
   Various Routes 
   District 1 Construction Funds 

 
 Integrating video and data systems for sharing video and incident management information between 
District One headquarters and the Illinois State Police. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Ann L. Schneider,  
 Secretary 
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AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2013 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction", adopted January 1, 2012; the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways" and the “Manual of Test Procedure of Materials” in 
effect on the date of invitation for bids; and the "Supplemental Specifications and Recurring 
Special Provisions, indicated on the Check Sheet included herein; which apply to and govern 
the construction of Various Routes, Project ACCM-000S(860), Section 2009-087I, Cook County, 
Contract 60I34, and in case of conflict with any part or parts of said specifications, said Special 
Provisions shall take precedent and shall govern. 
 

Various Routes 
Project ACCM-000S (860) 

Section 2009-0871 
Cook County 

Contract No. 60I34 
 
 
LOCATION OF PROJECT 
 
This project is located at the following site locations and facilities within District One: 
 
Site No. Location Description Address County 

1 IDOT District 1 Headquarters 201 W. Center Ct, Schaumburg Cook 
2 IDOT Traffic Systems Center 445 Harrison St., Oak Park Cook 
3 IDOT Emergency Traffic Patrol 3501 S. Normal Ave., Chicago Cook 
4 Proposed Communications 

Cabinet 
SW Corner Dan Ryan & 33rd  St., 
Chicago 

Cook 

5 ISP District Chicago 9511 W. Harrison St., Des Plaines Cook 
6 IDOT Building E Junction of Kennedy & Edens 

Expressway, Chicago  
Cook 

 
 
DESCRIPTION OF IMPROVEMENT 
 
The project consists of improvements at various locations within IDOT District 1 (D1) to enable 
IDOT to share Internet Protocol (IP) video data from IDOT D1 CCTV cameras with the Illinois 
State Police (ISP) and IDOT Emergency Traffic Patrol (ETP). Improvements include fiber optic 
cable, IP switches, video decoding software, computer workstations, LCD monitors, microwave 
link and miscellaneous upgrades to provide video sharing and viewing capabilities at ISP District 
Chicago (Des Plaines), IDOT ETP, and IDOT District 1 Headquarters. 
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TRAFFIC CONTROL PLAN 
 
Traffic Control shall be in accordance with the applicable sections of the Standard 
Specifications, the “Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways”, any special details and Highways Standards contained in the plans, and the Special 
Provisions contained herein. 
 
Special attention is called to Section 701, Article 107.09 & 107.14 of the Standard Specification 
and the following Highway Standards, Details, Quality Standard for Work Zone Traffic Control 
Devices, Recurring Special Provisions and Special Provisions contained herein, relating to 
traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic, Illinois State Police and 
contracted Resident Engineer at least 72 hours in advance of beginning work. 
 
STANDARDS:  701601-07, 701901-01, TC-17. 
 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
Shoulder closures or partial ramp closures (per attached TC-17) will not be permitted on 
weekdays (Monday thru Friday) from 5:00 a.m. to 9:00 a.m. and from 3:00 p.m. to 7:00 p.m.  
Lane closures and full ramp closures are not permitted during the day.  Exact hours, if needed, 
will be determined by the expressway traffic Operations Engineer. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
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VANDALISM 
 
Special attention is called to Article 107.30 of the STANDARD SPECIFICATIONS.  Any defaced 
work shall be corrected or replaced by the CONTRACTOR at his sole expense prior to final 
payment.  The ILLINOIS DEPARTMENT OF TRANSPORATION (IDOT), ILLINOIS STATE 
TOLL HIGHWAY AUTHORITY (ISTHA) AND ILLINOIS STATE POLICE (ISP) shall cooperate 
with the CONTRACTOR to minimize vandalism, but the CONTRACTOR shall be ultimately 
responsible to correct any damage.  This shall be considered included in the various pay items 
in the contract. 
 
 
COMMUNICATIONS CABINET AND EQUIPMENT 
 
Description. The communications cabinet and equipment provides space to mount, secure, 
and interface electronic equipment in a non-protected, outdoor environment. 
 
Materials. The Contractor shall furnish a ground-mounted equipment cabinet and concrete 
foundation with the following characteristics: 
 
The cabinet shall be a NEMA 3-R enclosure suitable for outdoor mounting. The enclosure shall 
meet or exceed the requirements of NEMA 3-R and shall be U.L. listed. The cabinet and doors 
shall be constructed from 304 stainless steel with a minimum thickness of 14 gauge. The 
Heliarc welding method shall be utilized for all external welds. The Wire Welding method shall 
be utilized for all internal welds. All welds shall be neatly formed and free of cracks, blowholes 
and other irregularities. 
 
The cabinet shall be equipped with two doors. All inside and outside edges of the cabinet shall 
be free of burrs and the cabinet shall be designed with a crowned top to prevent the 
accumulation of water on the top surface. The door openings shall be double flanged on all (4) 
sides for increased strength.  
 
The nominal size of the cabinet shall be as indicated in the Plans. The internal compartment 
shall be equipped with two 19 in. (482 mm wide) rack mount assemblies, which will be utilized 
for installing equipment. These rack mount assemblies shall come equipped with pre-drilled 10-
32 holes with EIA-standard spacing for both front and rear access of the assembly. The rack 
shall accommodate a minimum total of 34U (59.5”) of vertical equipment. All rack components, 
excluding handles, hinges or other components made from corrosion-resistant materials or 
furnished with a plated or anodized coating, shall be fabricated from a steel of 20 gauge 
minimum, and primed and painted using an electro statically applied polyester or enamel 
coating after welding is completed. Equipment racks shall be equipped with all hardware 
required to mount standard 19” rack mounted equipment. The door opening shall be a minimum 
of 80% of the front surface area. The door shall be furnished with a gasket that meets or 
exceeds the physical requirements of UL508-Table 21.1. The gasket shall form a weather tight 
seal between the cabinet and door. The closed door will be flush with the side(s) of the 
enclosure. The hinges shall be continuous and bolted to the cabinet and door utilizing 1/4-20 
stainless steel carriage bolts and nylock nuts. The hinges shall be made of 0.93 in. (24 mm) 
thick aluminum and shall have a 0.25 in. (6 mm) diameter stainless steel hinge pin. The hinge 
pin shall be capped at the top and bottom by a weld, which shall render it tamper resistant. 
Hinge leaves shall not be exposed externally when the door is closed. 
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The latching mechanism shall be a 3-point draw roller type using an overlapping door design. 
Pushrods will be turned edgewise at the outward supports and shall be 0.25 in. by .75 in. (6 mm 
by 19 mm) metal, minimum. Rollers shall have a minimum diameter of 0.875 in. (22 mm) and 
shall be made of nylon. The center catch shall be fabricated from 0.187 in. (4.7 mm) metal, 
minimum. An operating handle shall be furnished for the door. The handle will be stainless steel 
with a 0.75 in. (19 mm) diameter shank. The latching handle shall have a provision for 
padlocking in the closed position. The cabinet shall be supplied with a Corbin #2 dead bolt lock 
or equal. The key shall be removable in the locked position only. 
 
A heavy-duty pad-lock and key shall be provided for each door, which shall provide additional 
security over that provided by the standard handle assembly. All pad locks supplied for the 
project must use identical keys. Four sets of keys for the communications cabinet shall be 
provided to the Department. 
 
The cabinet shall be provided with louvered vents in the front doors with a removable air filter. 
The louvers shall satisfy the NEMA rod entry test for 3R-ventilated enclosures. The filter will 
cover the vents and shall be held firmly in place with bottom and side brackets and a spring 
loaded upper clamp. Exhaust air will be vented out between the top of the cabinet and door. The 
exhaust area shall be a series of 0.12 in X 1.0 in (3 mm X 25 mm) rectangular holes. The 
ventilation plenum area shall be equipped with a removable plate with provisions for mounting a 
fan assembly. 
 
Power Distribution. The power distribution section shall come complete with two 15 amp main 
circuit breakers. Circuit #1 shall be utilized to power the electronics equipment in the cabinet. 
Circuit #2 shall be utilized to power the heater and ventilation fans. 
 
Surge Protector. A surge protector shall protect each leg of the primary power feed. This surge 
protector shall be installed as a precautionary measure against possible damage resulting from 
voltage surges on all incoming power lines. The 120 V AC single-phase surge protector shall 
incorporate a series choke at a maximum clamp voltage of 340 V at 20 KA with a 5 ns 
response. In addition, the surge protector shall have the capability of removing high-energy 
surges and shall block high-speed transients. The surge protector shall comply with the 
following specifications: 
 
Peak Current: 20,000 amps (8 X 20 us wave shape) Occurrences: 20 times at peak current 
Minimum Series Inductance: 200 micro henries Continuous Series Current: 50 A Temperature 
Range: -40°F to +185°F (-40°C to +85°C). 
 
Ventilation Fan. The ventilation system shall consist of sufficient fans to produce a minimum of 
450 cubic feet of air per minute. The ventilation shall be controlled via a thermostat. The 
thermostat shall have adjustable settings for fan on and off and threshold settings for the 
temperature alarms. The thermostat shall be set to turn on ventilation at 90° F (32 ° C) and turn 
it off at 73° F (23 °C). 
 
Heater. The heating system shall consist of one or more heavy-duty radiant heaters sufficient to 
produce a minimum of 1,700 BTU per hour. The heaters shall be equipped with an adjustable 
thermostat, which shall initially be set to activate the heaters whenever cabinet temperature falls 
below 39°F (4 °C) and turn-off at 45°F (7 °C). 
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Construction Requirements 
 
General. The Contractor shall install conduit and fabricate a foundation for the cabinet in 
accordance with the Plans. 
 
The Contractor shall secure the cabinet to the foundation and seal the interface between the 
slab and the cabinet with weatherproofing caulk. 
 
The Contractor shall install all electrical components and connect the cabinet to the electrical 
service point as indicated in the Plans. The Contractor shall install the fiber optic termination 
panels in the cabinet as indicated on the Plans. 
 
The Contractor shall power up the cabinet and verify the performance of all components. This 
shall include demonstrating the operation of the fans and heaters, and verification of all power 
distribution circuits.  
 
Warranty. The Contractor shall warranty all materials and workmanship including labor for a 
period of two years after the completion and acceptance of the installation, unless other 
warranty requirements prevail. The warranty period shall begin when the Contractor completes 
all construction obligations related to this item and when the components for this item have 
been accepted, which shall be documented as the final completion date in the construction 
status report. The warranty shall warrant and guarantee repair of the component parts of the 
Communications Cabinet and Equipment furnished by the Contractor that prove to be defective 
in workmanship and materials during the first two years of operation as defined and noted 
above at no additional cost to the Department. 
 
The Engineer will notify the Contractor that a warranted item needs repair. The Contractor shall 
acknowledge the notification within 24 hours and replace or correct any part or parts of 
materials and equipment that are found defective within the two-year in-service warranty period. 
All items needing repair shall be returned to the Department in two weeks from the date of 
receipt at the Contractor’s facility or replaced in-kind by the Contractor, and the Contractor shall 
be responsible for any return shipping costs. No compensation will be made to the Contractor 
for such replacements or corrections. 
 
The Contractor shall provide a warranty certificate for this item and its related components to 
the Department. The Department reserves the right to transfer this service to other parties who 
may be contracted with in order to provide overall maintenance of this item. 
 
Method of Measurement. The communications cabinet and equipment will be measured as 
each cabinet installed and tested. 
 
Basis of Payment. Payment for the COMMUNICATIONS CABINET AND EQUIPMENT shall be 
paid for at the unit price for each cabinet installed and tested. 
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MODIFY EXISTING CABINET EQUIPMENT AND APPURTENANCES 
 
Description. This item shall consist of modifying an existing surveillance cabinet to provide a 
new branch circuit to power a proposed communications cabinet, at the location shown on the 
drawings. 
 
Materials. This work shall include all materials, labor, and equipment necessary to add a new 
circuit breaker, power distribution blocks, upgrade service wiring, upgrade service disconnect 
breaker and make all required electrical connections. See drawings for more information. 
 
Construction. All new and revised circuits and wiring shall be labeled with circuit identification 
markers. Proposed conduit shall be routed into the existing controller base by drilling the 
concrete foundation, drilling shall be paid for separately.  
 
Proposed modifications will result in a power outage to the existing cabinet, this outage shall not 
exceed 6 hours. The contractor shall coordinate outage with IDOT prior to starting this work. 
 
All work shall be in accordance with Section 811, 817, 825, 1066 and 1068 in the Standard 
Specifications. 
 
This work shall be constructed and installed as show on the drawings. 
 
Method of Measurement. Modifying the existing cabinet equipment and appurtenances will be 
measured as each cabinet modified.  

Basis of Payment. Payment for MODIFY EXISTING CABINET EQUIPMENT AND 
APPURTENANCES shall be paid for at the contract unit price each which shall be payment in 
full for all work listed herein or as directed by the Owner.  
 
 
CCTV CONTROL SYSTEM 
 
Description. The work includes upgrades at remote sites to enable Illinois State Police 
headquarters (District Chicago), Cook County Sheriff and IDOT Emergency Traffic Patrol 
(ETP) to have access (viewing only, no pan-tilt-zoom (ptz) control) to all of IDOT’s traffic 
cameras. All locations shall be able to view up to four cameras at one time. Work at the 
remote sites include installing new equipment such as computer workstations, video 
decoders, auxiliary display monitors, Ethernet switches, routers, multiplexers, network/video 
cabling, etc.   
 
Submittals. The Contractor shall assemble and submit a complete and detailed description 
of the system including the proposed equipment, system interconnects, and software.   

At the preconstruction meeting, the contractor shall at a minimum identify the following:  

Video decoder manufacturer and Ethernet switch/router manufacturer.  
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The system submittal package shall be complete and shall document compliance with all 
specified system requirements. It shall include product data of all manufactured 
components, interconnecting cabling, accessories and appurtenances. It shall include 
dimensioned shop drawings of any fabricated equipment and sub-assemblies (such as 
equipment rack layouts). The submittal shall include overall system diagrams and detailed 
interconnection diagrams for all parts of the system. The submittal package shall identify the 
details of non-equipment requirements of the system, such as specified maintenance 
training, and it shall include letters of commitment relative to specified extended 
maintenance support of key vendor items as specified. As a minimum, the submittal 
package shall include, but not be limited to:  

1. System installation schedule  
2. System hardware, complete  
3. Fiber Optic Transceivers & other fiber optic hardware  
4. Video Decoders  
5. Video Monitors  
6. Video Workstation equipment and software licenses  
7. Power Supplies and associated appurtenances  
8. Equipment racks associated appurtenances  
9. All interconnecting power, signal and control cable, connectors and appurtenances  
10. All mounting accessories and hardware  
11. Overall System Diagram  
12. Sub-System Location Diagrams  
13. Point-to-Point Interconnection Diagrams  
14. Dimensioned Rack Layout Drawings  
15. All installation and maintenance manuals or a schedule to provide them  
16. Shop Floor Testing Plan, location and interconnection details  
17. Video and Communications Maintenance Training Plans  
18. Documentation of Extended Warranty provisions, as specified  
19. Plan for providing specified documentation  
20. Cable Tray Schedule for submitting Test Plans  

 
Products. 
 
Video Surveillance Control and Management System 
 
A 360 Cameleon ITS Client license shall be provided with each workstation. 
 
Manufacturer: 
 

1. Standard of Acceptance: Cameleon ITS Version 4 Control and Management System 
by ICx 360 Surveillance, Inc. 

2. Contacts: Mark Brown (250) 388-7232 mark.brown@icxt.com. 
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Computer Work Station 
 
Manufacturer:  Dell or approved equal. 
 
General Specifications: Minimum system requirements: 
 

CPU Intel Xenon W3550 @ 3 Ghz 
Installed Memory 6 GB DDR3 ECC SDRAM 
Hard Drive 500 GB SATA, 7.2KRPM with 8MB Data Burst Cache 
Video Card Dual 1 GB PCIe x 16 NVIDIA Quadro 600 Quad Monitor DVI + 2DP   
Operating System Windows 7 Professional 
Case Tower or Mid-Tower Case 
Dimensions W: 6.73 in  H: 17.64 in  D: 18.54 in (Approx.) 
Power Supply 875W (Approx.) 
Ports 6 USB 2.0, 1 Serial, 1 Parallel, 2 PS/2, 1 RJ-45, 1 ESATA, Stereo Line In and Out 
Expansion Slots 2 PCI-e x 16 Slots Wire as x 8, 2 PCI-e x 16 Gen 2 (150W each), 1 PCIX 64 bit 
DVD 16X DVA+/- RW Data Only 
Keyboard Full size 
Mouse USB 2 Button Optical Mouse with Scroll 
Monitors (2) 2- Flat panel, 21.5”,16:9 ratio, antiglare, 1920x1080 at 60Hz, <3ms response time. 
Monitor Stand The lift stands shall lift two monitor displays on a single base while providing five inches of height 

adjustment.  Manufacturer: Ergotron, or approved equal 

 
Video Decoders 
 

Manufacturer: 
 
iMPath Networks; Model I-Volution; i1000-D. 
 
Siqura Surveillance Solutions; Model S-60 D-MC video decoder. 

 
 
Auxiliary Display Monitor 
 
Section includes: Auxiliary Display Monitor. 
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Manufacturer:  
 

Specifications SMT-3211 
Picture Screen Size 32” 

Resolution 1920 x 1080 pixels 
Brightness (Typ.) 410 cd/m2

Color Supported 16.7 Mil 
Panel Contrast Ratio 1,000:1 

Response Time (G to G) 8 msec 
Viewing Angle (H/V) 178°/178° 
Type Internal 

Video Signal Analog RGB, DIV-D, Composite S-Video, Component Video 
Sync. Signal Separate H/V, Composite, SOG 
Connector D-Sub, RS232C Cable, DVI-D, USB 2.0, S-Video, CVBS 

Video, BNC 
Power Power Consumption 160W 

Power Consumption 
at Stand-By  

<1W 

Power Supply 120V  
Multimedia Speakers 10W x 2ch (Option) 
Wall Mount VESA Wall Mount Standard Mounting Kit Available 
Cabinet Color Black 
Physical 
Specifications 

Product Weight 
(with/ without Stand) 

47.0/35.4 lbs 

Dimension (w/o Stand) 30.7” x 18.9” x 4.2” 
Environmental 
Conditions 

Operating Temperature 50°F-104°F (10°C - 40°C) 

Special Features - Anti-Image Retention 
- Matrix Video Wall 
- PIP/PBP 
- Safety Lock 
- Signal Balance 
- Vertical Input 
- External AC Devices 

Accessories - RCA RCA Adapter 
- Power Cord 
- Remote Controller 

Operation Rated for 24/7 operation 
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Ethernet Switch 
 
Manufacturer:  Cisco Model 2960 or approved equal. 
 

Environmental  Temperature: 0 to 40 ºC (32 to 113 ºF) 
Humidity 10% to 85% (non-condensing) 

Backplane 10,100 Mbps full duplex 
Port Density 8 
Physical 
Characteristics 
 

Weight (maximum) 3 pounds 
Dimensions (nominal) 1.73” x 8.1” x 10.6”; the equipment shall mount in a standard EIA 

19-inch rack 
Power 120VAC±10%; redundant power supplies (The power supplies shall be removable while the equipment 

is operating with no degradation.)  
Optical Interface GBIC; single mode long haul and multimode short  haul 
Link Power Budget 17 dB at 1310 nm; 8.3 µm fiber core 
Network Interface Physical Connector RJ-45 

Network Rates 10/100 MHz Ethernet 
Regulatory 
Compliance 

Safety UL Listed UL 60950 
 

EMC 47 CFR (FCC) Part 15, Type A certification 
Environmental GR-63-Core Network Equipment Building Standards 
Telecom 47 CFR (FCC) Part 68 compliance 

Supported protocols Ethernet IEEE 802.3; 10BaseT 
Fast Ethernet IEEE 802.3u; 100BaseTX 
Virtual LAN trunking/tagging IEEE 802.1Q; IEEE 802.3ad 

 
Spanning Tree Protocol IEEE 802.1D; IEEE 902.1w; and IEEE 802.1s 
Security IEEE 802.1x 

 
Optical Switch 
 
Section includes: Optical switch for ISP District Chicago tower hut. 
 
Manufacturer:  Cisco or approved equal. 
 
IDOT has a microwave repeater at ISP District Chicago. This repeater is only in-out and has 
no capability to connect the ISP facility to IDOT’s network. The proposed switch shall 
connect in between the repeater radios to pull off a 100 Mbps fiber line into the ISP 
Building. The existing repeater line shall be fully operational throughout construction. The 
contractor shall coordinate and determine work required. 
 
RG-6 Coaxial Cable 
 
Section includes: RG-6 Coaxial Cable and Cable Connectors. 
 
Manufacturer:  The coax cable shall be a Belden 1695A precision video cable, or approved 
equal complying with the following specifications. The center conductor shall be an 18 
AWG, Solid Bare Copper conductor, the insulation shall be plenum rated foam FEP 
insulation, and the shield shall consist of an Aluminum Foil-Polyester outer shield with 100% 
shield coverage plus tinned copper Braid Shield with 95% shield coverage.   
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Coaxial connectors shall be BNC or as required by the equipment to which the cables 
connect. The connectors shall attach to the cable by crimping or by a cord-grip clamping 
action. Connectors shall be plated for corrosion resistance and good electrical connections. 
All BNC connectors shall be physically designed to fit the specified cable without adaptation 
and shall have a characteristic impedance of 75 ohms.  Connectors with a characteristic 
impedance of 50 ohms are not acceptable and shall be replaced by the Contractor at no 
additional cost to the State.  

The connectors shall be Amphenol part number 31-70000 or approved equal. 
 

Electrical 
Characteristics 

Impedance 75 +/- 1.5 ohms 
Inductance 0.106 microH/ft.  
Capacitance Conductor 
Shield 

16.2 pF/ft. (nominal)  

Velocity of Propagation 82 % (nominal) 
Delay 1.24 nS/ft. (nominal) 
Nom. Conductor Dc 
Resistance @ Deg. C 

206.4 ohms/1000 ft. 

Nom. Shield Dc Resistance 
@ 20 Deg. C 

2.8 ohms/1000 ft. 

Return Loss 23dB min, 5-850 MHz; 21dB min, 851–3000 MHz  
Max. Operating Voltage not less than 300 Vrms (UL)   
Nominal Attenuation 1. 2. d

B
/
1
0
0
’ 

3. 4. d
B
/
1
0
0
’  

5. 6. d
B
/
1
0
0
’ 

 1.0 .24 100 1.84 750 5.00 
 3.6 .45 135 2.10 1000 5.89 
 5.0 .54 143 2.16 1500 7.33 
 7.0 .63 180 2.42  2000 8.57 
 10.0 .72 270 2.97 2250 9.14 
 67.5 1.57 360 3.43 3000 10.67 
 71.5 1.60 540 4.25   
 88.5 1.75 720 4.95   

Physical 
Characteristics 

Temperature Rating - 30 to +75 DEG. C 
Min. Bend Radius 10x cable O.D. or 2.75”  
Max. Pulling Tension 69 LBS  
Nom. Weight/1000 ft 40 LBS  
Jacket Color BLACK for CMG cable; Violet for CMP cable 
Applicable Specifications UL/NEC: CMR/CMP C(UL)/CEC: CMG 
Flame Resistance UL: 1666 VERTICAL SHAFT CSA: FT4  
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Cat-6 Ethernet Cable 
 
Section includes: Cat-6 Ethernet Cable Connectors. 
 
Manufacturer:  The cable shall be Belden part number 1874A or approved equal. The 
terminations shall be crimp-on RJ-45, Ideal Industries 85-396 or approved equal.  

 
Cable Type 4 twisted pair, 23 AWG bare copper with polyolefin insulation 
Insulation Requirements Unshielded with plenum rated FEP Teflon insulation 
Applicable Specifications ANSI/TIA/EIA-568-B.2-1 Category 6, UL verified to Category 6 

 
Fiber Optic Multiplexer 
 
Manufacturer:  Optimux-45 Model OP-45B-8X-48 or approved equal. 
 

Main & Backup 
Links 

Data Range (T3) 44.736 Mbps 

Electrical Interface DC Power Module -48 VDC 
Standards G.703, G.824 
Line Code B3ZS 
Impedance 75Ω, unbalanced 
Range According to ITU-T Rec. G.703 
Connectors Two shielded BNC connectors 

Tributary Channels Interface Type Balanced or unbalanced (according to order) 
Number of Channels E1: 6 

T1:8 
Standards G.703, G.823, G.824 
Date Rate E1: 2.048 Mbps 

T1: 1.544 Mbps 
Line Code E1: HDB3 or AMI 

T1: B8ZS or AMI 
Impedance E1: 120Ω, balanced or 75Ω, unbalanced 

T1: 100Ω, unbalanced 
Range According to ITU-T Rec. G.703 
Jitter E1: According to ITU-T G.823;  

T1: According to ITU-T Rec. G.703 
Connectors Balanced: Shielded RJ-45 

Unbalanced: Two shielded mini-BNC 
Supervisory and 
Management Ports 

Control Port Interface: RS-232 
Connector: DB-9 

Ethernet Port Interface: 10BaseT 
Connector: RJ-45 

 
Execution. 
 
Installation Qualifications:  

1. Installer shall be certified by the manufacturer as qualified to install, operate and 
maintain product(s) specified. 

2. Install the system in accordance with the equipment manufacturers recommended 
procedures. 
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Commissioning 
Manufacturer’s Engineer shall be on site for configuration, commissioning assistance and 
owner turnover. Manufacturer’s Engineer shall be available for min. of 5 workdays 
(8hrs/day) including travel, lodging and meal expenses for Engineer. 
 
User/Owner Training: Manufacturer shall provide training course for users consisting of min. 
of 3 working days (8hrs/day) including travel, lodging and meal expenses for Training 
Technician. 
 
Site Work Descriptions 
 
Electrical Work, IDOT ETP 
 

Furnish and install: 
 Computer work station including monitors, keyboard and mouse 
 360 surveillance Cameleon ITS Client software license 
 Video decoder 
 (2) 32” auxiliary display monitors including all required mounting hardware 
 Cat-6 cabling 
 RG-6 coax cabling 
 (2) new 20A-120V circuits in existing electrical panel including all wiring, conduit, 

junction boxes, fittings, anchors, mounting hardware and receptacles 
 
Electrical Work, IDOT Building E 
 

This item shall consist of upgrading an existing SONET node at IDOT Building E as 
shown on the Drawings. The existing SONET currently takes fiber optic backbone 
running eastward down the Kennedy Expressway and connects it to IDOT District 
One Headquarters via microwave transmission. IDOT also has fiber line at Building 
E running westward to IDOT Headquarters that can be used as alternate path; 
however current mode of operation for a transfer from microwave to fiber path in the 
event of a microwave transmission failure would have to be performed manually due 
to existing SONET configuration. This work shall include all labor, materials and 
equipment required for SONET to automatically switch over from primary microwave 
path to back up fiber path. The contractor shall coordinate and determine work 
required. The existing SONET shall be fully operational throughout construction.  
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Electrical Work, ISP District Chicago 
 

Furnish and install: 
 (2) Computer work stations with monitors, keyboard and mouse 
 (2) 360 surveillance Cameleon ITS Client software licenses 
 (2) Video decoders 
 (3) 32” auxiliary display monitors and all required mounting hardware 
 Network Ethernet switch 
 Optical switch 
 Cat-6 cabling 
 RG-6 coax cabling 

 
Method of Measurement. Work for each individual location shall be counted separately 
and measured as lump sum for payment when furnished, installed, connected, field tested 
and accepted.  
 
Basis of Payment.  Payment shall be made for each location as follows: 
 
 ELECTRICAL WORK, IDOT ETP 
 ELECTRICAL WORK, IDOT BUILDING E 
 ELECTRICAL WORK, ISP DISTRICT CHICAGO 
 
 
CCTV INTEGRATION 
 
Description.  This item shall consist of payment for work performed by a 3rd party vendor for 
work related to the integration of the video switchers, VGA switchers and 42” LCD monitors. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  IDOT will provide the Contractor with the contact information for the 3rd party 
vendor. It shall be the Contractor's responsibility to contact the vendor to perform the 
integration work for the CCTV system. The work shall be as directed by IDOT. 
 
 
Method Of Payment.  The Contractor will be reimbursed to the exact amount of money as 
billed by the 3rd party vendor to provide the CCTV integration work. No extra compensation 
shall be paid to the Contractor. 
 
For bidding purposes, this item shall be estimated as $20,000.00 
 
Basis Of Payment.  This work will be paid for at the contract lump sum price for 
BUDGETARY ALLOWANCE, CCTV INTEGRATION which shall be reimbursement in full. 
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FIBER OPTIC WORK 
 
Description. This work includes furnishing/installing fiber optic cable and connecting various 
sites to IDOT’s fiber optic network. This work includes all material, equipment and labor required 
such as cable installation, patch panels, splicing/terminating, testing, etc. to place two fibers at 
each site into operation. Contractor shall be responsible to determine and coordinate all work 
required, and as directed by the Engineer.  
 
Other ancillary components, required to complete the fiber optic cable plant, including but not 
limited to, moisture and water sealants, cable caps, fan-out kits, etc., shall be supplied under 
these items for fiber optic cable and will not be paid for separately. 
 
Materials. The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design. The 
cable shall be qualified to the requirements of RUS 7 CFR1755.900 (PE-90) for a single 
sheathed, non-armored cable, and shall be new, unused and of current design and 
manufacture. 
 
The cables shall use dispersion unshifted fibers. The optical and physical characteristics of the 
un-cabled fibers shall include: 
 
Core Diameter 8.3 µm (nominal) 
Numerical Aperture 0.14 
Zero Dispersion Wavelength 1300-1322 nm 
Zero Dispersion Slope 0.092 ps/(nm2*km) (maximum) 
Cladding Diameter 125.0±0.7µm 
Core-Clad Concentricity 0.05µm maximum 
Cladding Non-Circularity 1% maximum 
Coating Diameter 245±10 µm 
Coating-Cladding Concentricity 12 µm maximum 
Mode Field Diameter 9.2µm±0.4µm at 1310nm 
Mode Field Diameter 10.4µm±0.5µm at 1550nm 
Dispersion 18.0 ps/(nm*km) maximum at 1550nm 
 
The number of fibers in each cable shall be as specified on the plans. 
 
For cables with more than 12 fibers, the core construction shall consist of individual buffer 
tubes, each containing 12 fibers. These buffer tubes shall be stranded around a dielectric 
central strength member using a reverse oscillation process. For cables containing 12 fibers or 
less, the core shall use a unitube construction with either 6 or 12 fibers in a single tube. 
 
The maximum attenuation of any cabled fiber shall not exceed 0.4 dB/km at 1310 nm and shall 
not exceed 0.3 dB/km at 1550 nm. 
 
The cable shall be capable of withstanding a minimum-bending radius of 20 times its outer 
diameter during installation and 10 times its outer diameter during operation without changing 
the characteristics of the optical fibers. 
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The cable shall meet all of specified requirements under the following conditions: 

Shipping/storage temperature: -58° F to +158° F (-50° C to +70° C) Installation 
temperature: -22° F to +158° F (-30° C to +70° C) Operating temperature: -40° F to 
+158° F (-40° C to +70° C) Relative humidity from 0% to 95%, non-condensing. 
 

Optical Patch Cords and Pigtails. The optical patch cords and pigtails shall comply with the 
following: 
 

• The optical patch cords furnished under this contract shall consist of a section of single 
fiber, jacketed cable equipped with optical connectors at both ends. 

• The factory installed connector furnished as part of the optical patch cords and pigtails 
shall meet or exceed the requirements for approved connectors specified herein. 

• The fiber portion of each patch cord and pigtail shall be a single, jacketed fiber with 
optical properties identical to the optical cable furnished under this contract. 

• The twelve fiber single-mode fiber optic cable shall be installed as a pigtail with factory 
installed ST compatible connectors. 

• The patch cords shall comply with Telcordia GR-326-CORE. 
 
Connectors. The optical connectors shall comply with the following: 
 

• All connectors will be factory installed ST compatible connectors. Field installed 
connectors shall not be allowed. 

• Maximum attenuation 0.4dB, typical 0.2dB. 
• No more than 0.2dB increase in attenuation after 1000 insertions. 
• Attenuation of all connectors will be checked and recorded at the time of installation with 

an insertion test minimum 5 times checked with an OTDR. 
• All fibers shall be connected at each end. 
• All fibers shall terminate at a fiber patch panel. 
• Unused fibers will be protected with a plastic cap to eliminate dust and moisture. 
• Termination shall be facilitated by splicing factory OEM pigtails on the end of the bare 

fiber utilizing the fusion splicing method. Pigtails shall be one meter in length. 
 
Construction requirements. 
 
Experience Requirements. Personnel involved in the installation, splicing and testing of the fiber 
optic cables shall meet the following requirements: 
 

• A minimum of three (3) years experience in the installation of fiber optic cables, including 
fusion splicing, terminating and testing single mode fibers. 

• Install two systems where fiber optic cables are outdoors in conduit and where the 
systems have been in continuous satisfactory operation for at least two years. The 
Contractor shall submit as proof, photographs or other supporting documents, and the 
names, addresses and telephone numbers of the operating personnel who can be 
contacted regarding the installed fiber optic systems. 

• One fiber optic cable system (which may be one of the two in the preceding paragraph), 
which the Contractor can arrange for demonstration to the Department representatives 
and the Engineer. 

  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

17 
 

Installers shall be familiar with the cable manufacturer’s recommended procedures for installing 
the cable. This shall include knowledge of splicing procedures for the fusion splicer being used 
on this project and knowledge of all hardware such as breakout (furcation) kits and splice 
closures. The Contractor shall submit documented procedures to the Engineer for review and to 
be used by Construction inspectors. 
 
Personnel involved in testing shall have been trained by the manufacturer of the fiber optic 
cable test equipment to be used, in fiber optic cable testing procedures. Proof of this training 
shall be submitted to the Engineer for review. In addition, the Contractor shall submit 
documentation of the testing procedures for review by the Engineer. 
 
Installation in Conduit. The Contractor shall provide a cable-pulling plan, identifying where the 
cable will enter the underground system and the direction of pull. This plan will address 
locations where the cable is pulled out of a handhole, coiled in a figure eight, and pulled back 
into the hand hole. The plan shall address the physical protection of the cable during installation 
and during periods of downtime. The cable-pulling plan shall be provided to the Engineer for 
review a minimum of 10 working days prior to the start of installation. The Engineer’s review 
shall be for the operation on the freeway and does not include an endorsement of the proposed 
procedures. The Contractor is responsible for the technical adequacy of the proposed 
procedures. 
 
During cable pulling operations, the Contractor shall ensure that the minimum bending of the 
cable is maintained during the unreeling and pulling operations. Entry guide chutes shall be 
used to guide the cable into the handhole conduit ports. Lubricating compound shall be used to 
minimize friction. Corner rollers (wheels), if used, shall not have radii less than the minimum 
installation-bending radius of the cable. A series array of smaller wheels can be used for 
accomplishing the bend if the cable manufacturers specifically approve the array. 
 
The pulling tension shall be continuously measured and shall not be allowed to exceed the 
maximum tension specified by the manufacturer of the cable. Fuse links and breaks can be 
used to ensure that the cable tensile strength is not exceeded. The pulling system shall have an 
audible alarm that sounds whenever a pre-selected tension level is reached. Tension levels 
shall be recorded continuously and shall be given to the Engineer upon request. 
 
The cable shall be pulled into the conduit as a single component, absorbing the pulling force in 
all tension elements. The central strength member and Aramid yarn shall be attached directly to 
the pulling eye during cable pulling. "Basket grip" or "Chinese-finger type" attachments, which 
only attach to the cable’s outer jacket, shall not be permitted. A breakaway swivel, rated at 95% 
of the cable manufacturer’s approved maximum tensile loading, shall be used on all pulls. When 
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used 
for each cable. 
To minimize the exposure of the backbone cable and to facilitate the longer lengths of fiber optic 
cable, the Contractor shall use a “blown cable” (pneumatically assisted) technique to place the 
fiber optic cable. 
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Construction Documentation Requirements. Installation Practices for Outdoor Fiber Optic Cable 
Systems:   
 
The Contractor shall examine the proposed cable plant design. At least one month prior to 
starting installation of the fiber optic cable plant, the Contractor shall prepare and submit to the 
Engineer for review and approval, ten (10) copies of the Contractor’s “Installation Practices for 
Outdoor Fiber Optic Cable Systems” manual. This manual shall address the Contractor’s 
proposed practices covering all aspects of the fiber optic cable plant. This submittal shall include 
a fiber link budget, all proposed procedures, list of installation equipment, and splicing and test 
equipment. Test and quality control procedures shall be detailed as well as procedures for 
corrective action. 
 
Operation and Maintenance Documentation. After the fiber optic cable plant has been installed, 
ten (10) complete sets of Operation and Maintenance Documentation shall be provided. The 
documentation shall, as a minimum, include the following: 
 

• Complete and accurate as-built diagrams showing the entire fiber optic cable plant 
including locations of all splices. 

• Final copies of all approved test procedures. 
• Complete performance data of the cable plant showing the losses at each splice location 

and each terminal connector. 
• Complete parts list including names of vendors. 

 
Testing Requirements. The Contractor shall submit detailed test procedures for review by the 
Engineer. All fibers shall be tested bi-directionally end to end at both 1310 nm and 1550 nm with 
both an Optical Time Domain Reflectometer (OTDR) and a power meter and optical source. For 
testing, intermediate breakout fibers may be concatenated and tested end-to-end. Any 
discrepancies between the measured results and these specifications will be resolved to the 
satisfaction of the Engineer. 
 
The Contractor shall provide the date, time and location of any tests required by this 
specification to the Engineer at least 5 days before performing the test. Upon completion of the 
cable installation, splicing, and termination, the Contractor shall test all fibers for continuity, 
events above 0.1 dB, and total attenuation of the cable. The test procedure shall be as follows: 
 
A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and Optical 
Source/Power Meter shall conduct the installation test. The Technician is directed to conduct 
the test using the standard operating procedures defined by the manufacturer of the test 
equipment. All fibers installed shall be tested in both directions. 
 
The method of connectivity between the OTDR and the cable shall be a factory patch cord of a 
length equal to the "dead zone" of the OTDR. Optionally, the Technician can use a factory "fiber 
box" of 328 ft (100 m) minimum with no splices within the box. The tests shall be conducted at 
1310 and 1550 nm for all fibers. 
At the completion of the test, the Contractor shall provide two copies of documentation of the 
test results to the Project Engineer. The test documentation shall be submitted as both a bound 
copy and a CDROM and shall include the following: 
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Cable & Fiber Identification: 
• Cable ID Cable Location - beginning and end point Fiber ID, including tube and fiber 

color Operator Name Date & Time Setup Parameters Wavelength. 
• Pulse width (OTDR) Refractory index (OTDR) Range (OTDR) Scale (OTDR) Setup 

Option chosen to pass OTDR “dead zone”. 
 
Test Results: 

A. OTDR Test Total Fiber Trace Splice Loss/Gain Events > 0.10 dB Measured Length 
(Cable Marking) Total Length (OTDR). 
 
The OTDR test results file format must be Bellcore/Telcordia compliant according to 
GR-196-CORE Issue 2, OTDR Data Standard. -GR 196, Revision 1.0 -GR 196, 
Revision 1.1 -GR 196, Revision 2.0 (SR-4731). 

 
B. Optical Source/Power Meter Total Attenuation (dB/km). 

 
These results shall be provided in tabular form. The following shall be the criteria for 
the acceptance of the cable: 
 
The test results shall show that the dB/km loss does not exceed +3% of the factory 
test or 1% of the cable's published production loss. However, no event shall exceed 
0.10 dB. If any event is detected above 0.10 dB, the Contractor shall replace or 
repair the fiber including that event point. 
 
The total loss of the cable (dB), less events, shall not exceed the manufacturer's 
production specifications as follows: 0.5 dB/km at both 1310 and 1550 nm. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair 
that cable run at the Contractor's expense, both labor and materials. Elevated 
attenuation due to exceeding the pulling tension during installation shall require the 
replacement of the cable run at the Contractor's expense, including labor and 
materials. 
 
Label the destination of each trunk cable onto the cable in each handhole, vault or 
cable termination panel. 

 
Splicing Requirements.  The Contractor shall be responsible to determine all splicing work 
required to provide connectivity to the specified sites. The Contractor shall submit detailed shop 
drawings of all proposed splices including detailed splicing tables.  
 
Slack Storage of Fiber Optic Cables. As part of these items, slack fiber shall be supplied as 
necessary to allow splicing the fiber optic cables in a controlled environment, such as a splicing 
van or tent. After splicing has been completed, the slack fiber shall be stored underground in 
handholes or in the raised base adapters of ground mounted traffic controller cabinets. 
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Where identified on the plans, or as directed by the Engineer, additional lengths of fiber shall be 
stored, as maintenance coils. The aggregate lengths of the maintenance coils and the slack 
fiber will be used to repair and maintain the fiber optic cable. 
 
Fiber optic cable shall be tagged inside handholes with yellow tape containing the text: 
"CAUTION - FIBER OPTIC CABLE." In addition, permanent tags, as approved by the engineer, 
shall be attached to all cable in a hand hole or other break-out environment. These tags shall be 
stainless steel, nominally 0.75” by 1.72”, and permanently embossed. These tags shall be 
attached with stainless steel straps, and shall identify the cable number, the number of fibers, 
and the specific fiber count. Tags and straps shall be Panduit or approved equal. 
 
Method of Measurement. The fiber optic cable of the number of fibers specified will be 
measured for payment as the number of linear feet of cable, including lengths stored as splicing 
slack and maintenance coils, actually furnished installed and tested. Connectivity to each site 
will be measured as lump sum for payment when work has been performed, connected, field 
tested and accepted. 
 
Basis of Payment. Payment shall be made as follows: 
 

Fiber Optic Cable 
Fiber Connectivity to IDOT Dan Ryan Cabinet 
  

 
MICROWAVE SYSTEMS 
 
Description. The Contractor shall provide one (1) microwave system.  The system shall be 
capable of carrying 45 Mbps or more of IP traffic between existing fiber access points to end 
user locations.  Where applicable, the Contractor shall be responsible for all frequency 
coordination and Prior Coordination Notices (PCN’s).  Contractor shall provide path surveys and 
path reliability calculations demonstrating >99.999% availability. 
 
IDOT Emergency Traffic Patrol to monopole on Dan Ryan 
 
This system is comprised of two independent links, for two independent networks, between a 
new equipment shelter to be located on the west side of the Dan Ryan Expressway south of 33rd 
Street and the Emergency Traffic Patrol (ETP) Center.  The links shall be Monitored Hot 
Standby (MHSB) and will operate in the FCC Part 15 unlicensed 5.8 GHz band. Each link shall 
have the performance as specified. 
 
At the Dan Ryan site the Contractor shall install antenna(s) on a new 100 ft. monopole and 
equipment rack inside a new cabinet. The radios shall be located in the cabinet and connected 
to the antenna via coaxial cable. The monopole and cabinet/cabinet foundation will be paid for 
separately. 
 
At the ETP site the radios shall be rack mounted and connected to the antenna(s) via coaxial 
cable.  In addition, the Contractor shall provide 10 foot long pipe mount to be attached to the 
side of the building for antenna placement, install a ground bar, and install a 4 inch coaxial cable 
entry port. 
 
Each site will have 120 VAC available but the Contractor shall provide -48 VDC power. 
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Radio Specifications. 
 
Introduction: The equipment shall operate in the 5.8 GHz unlicensed band.  The equipment shall 
provide advanced transport solutions for both TDM and packet-based data services. 
 
Clause by Clause Compliance Statement: The Supplier shall furnish clause-by-clause 
compliance for each and every clause and sub-clause within this document. Where appropriate 
the Supplier should include detailed supporting information for each compliance / partial 
compliance. 
 
The following terms shall be used in the preparation of a compliance statement: 
 

“FULLY COMPLIANT” Definition. If the systems and functions offered fully meet the 
tender requirement. 

 
“PARTIALLY COMPLIANT” Definition. If the systems and functions offered partially meet 
the tender requirement. The reason why the offer is partially compliant shall be stated. If the 
vendor is able to fulfill the specified requirement later, the time schedule for this shall also be 
stated. In such cases, the Supplier shall clearly mention the extent to which other 
requirements or specifications are affected. 

 
“NON-COMPLIANT” Definition. If the systems and functions offered cannot meet the 
requirements, the Supplier shall also state the reasons for it. 
In case of absence or unclear statements of compliance for any specified requirement, that 
particular requirement will be interpreted as being “NON-COMPLIANT”. 

 
MTBF: The terminal MTBF for the transmission system shall be not less than 30 years. Supplier 
shall provide measured field return data for the proposed equipment. Calculated MTBFs must 
be determined according to Bellcore methods TR332. 
 
General Requirements: TL 9000 Compliance: The manufacturing facilities for microwave 
equipment shall be certified to the TL 9000 quality standard. 
 
Product Lifetime and Support: The equipment shall have a lifetime of at least 10 years, and 
repair and return support shall be available throughout that period. 
 
Point of Manufacture: Supplier shall state the location (city, state/province, country) where the 
proposed equipment is manufactured. 
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Technical Requirements:  
Overview of Basic Requirements: 
 All-indoor operation for FCC Part 15 unlicensed 5.8 GHz band 

 Support 10 MHz channel bandwidth 

 Ability to transport up to DS1 circuits in native state, pseudo-wire DS1’s are not acceptable 

 Ethernet airlink capacities at a minimum of 45 Mbps 

 Software configurable DS1 traffic add/drop 

 Comprehensive link, network and interface protection options.  

 A protected (1+1) embedded Ethernet switch option with advanced QoS 

 Adaptive modulation 

 Secure network management 

 19” rack mounting. 

 Operation from -48 VDC.  

Frequency Band Coverage: The equipment shall be available for the following frequency bands: 
 

Band (GHz) Range (GHz) T/R Spacing (MHz) 
5.8 5.725 – 5.850 GHz 65 

Table 1 - Platform Frequency Band Coverage 
 
Capacity: 
 

TDM Link Capacity: The equipment shall support the use of TDM circuits in 
native TDM state.  Pseudo-wire TDM circuits are not acceptable.  The radios 
shall provide access of up to 16 DS1 circuits on a single plug-in module. 
 
Ethernet Link Capacity: When operating as an IP only radio in a 10 MHz RF 
channel the equipment shall provide the following aggregate bit rates measured 
at the user interface.  

 

Modulation 
Layer 2 
1518 byte 

Layer 2 
64 byte 

64 QAM Maximum Gain 38 37 
64 QAM Maximum Throughput 41 40 
256 QAM Maximum Gain 53 52 
256 QAM Maximum Throughput 57 55 
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Modulation:  
 

Modulation: The digital microwave equipment shall employ Adaptive Coding & 
Modulation (ACM) using 64 QAM and 256 QAM. 
 
Channel Bandwidth: The radio shall use 10 MHz RF channels 

 
Adaptive Coding and Modulation (ACM):  
 

Modulation States: Adaptive modulation shall be supported over a minimum of 
four modulation states.  The minimum and maximum allowed modulation state 
must be configurable.  It must be possible to switch error-free between 
modulation states for Ethernet and TDM traffic. 
 
Maximum Gain / Maximum Throughput: Adaptive coding shall support 
adjustment of the adaptive modulation states for maximum-throughput, or 
maximum-gain. 
 
Documentation of ACM Implementation and Operation: The Supplier must 
explain its implementation of ACM. Explanations to include: 
 
a. The criteria used to switch to a lower modulation state and back. 

b. The effect of the coding options on system gain and throughput. 

c. The QoS awareness and prioritization options supported for Ethernet 
and/or PDH traffic for a change in modulation state. 

 
Radio Performance Data to be Provided: The supplier shall provide guaranteed radio 
performance for each frequency band, for each channel bandwidth and modulation state. The 
data supplied and any supporting data must include: 

a. Transmitter output power 

b. Receiver threshold 

c. System gain 

d. Maximum receiver input level (error free) 

e. Manual transmitter power control range 

 
Co and Adjacent Channel Interference Sensitivity: The Supplier shall state the threshold to 
interference (T/I) sensitivity for the equipment offered. The information shall be provided for all 
modulation/capacity options. 
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Equipment and Path Protection Requirements:  
 

Transmit and Receive Protection Options: The equipment shall be Monitored Hot 
Standby (MHSB) protected. 
 
Errorless Receive Switching: Receiver switching shall be errorless.  
 
General Protection Requirements: 

a. All essential platform management and power supply functions shall be 
protected.  

b. Link transmitter and interface protection switching times shall be less than 
200ms, including alarm detection, switch-over, and data recovery. 

c. A protection feature shall be used to guard against non-detected 
transmitter failures.  

 
Radio Frequency Units: 
 

Rack-Mountable: The indoor Radio Frequency Unit (RFU) shall be 19” rack-
mountable for co-location with its indoor baseband unit (IDU). 
 
Basic Requirements:  

a. Support frequency band 5.8 GHz 

b. RFU shall operate full duplex continuous duty cycle.  Half duplex “ping 
pong” radios are not acceptable 

c. RFU shall be maximum 3 RMS 

d. RFU’s shall be 1+1 protected using a low loss coaxial switch to switch 
between transmitters; and an unequal  loss receiver splitter  favoring the 
A side receiver by no less than 6.1 dB. 

e. Have industry-standard waveguide ports 
f. All connections between the RF tuning filters and RF port must be via 

waveguide.  Use of low loss flex cable is not acceptable. 
g. Incorporate a filter-based ACU to support paired and non-paired 

frequency assignments. 
 
Transmitter Power Output: The RFU transmitter shall meet or exceed the 
following power levels at the RFU antenna port. 
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Transmitter 
Power  (dBm) 

5.8 GHz 

64 QAM Maximum Gain 27.5 
64 QAM Maximum Throughput 25.5 
256 QAM Maximum Gain 25.5 
256 QAM Maximum Throughput 22.5 

 
Receiver Sensitivity: The RFU receiver sensitivity at BER = 10E-6 shall meet or 
exceed the following power levels at the RFU antenna port. 

 

Receiver Sensitivity 
A Side Receiver  (dBm) 

5.8 GHz 

64 QAM Maximum Gain -77.50 
64 QAM Maximum Throughput -76.75 
256 QAM Maximum Gain -71.75 
256 QAM Maximum Throughput -67.75 

 

Receiver Sensitivity 
B Side Receiver  (dBm) 

5.8 GHz 

64 QAM Maximum Gain -71.40 
64 QAM Maximum Throughput -70.65 
256 QAM Maximum Gain -65.65 
256 QAM Maximum Throughput -61.65 

 
 

ACU Expansion Port: The RFU ACU shall include an integral waveguide 
expansion ports for concatenating multiple T/R’s onto a single waveguide. 

 
Indoor Baseband Unit (IDU): 
 

Basic Functionality: The IDU shall provide required traffic interfaces, service 
interfaces, IF interfaces for the RFU, and network management interfaces. 
 
Basic Requirements: 

a. Support plug-in cards to provide required user interfaces.  Cards should 
be hot-swappable for service and upgrade purposes. 

b. 19” rack mounting with a maximum of 2 RMS. 
c. DS1 interface shall have 1+1 protection using “Y” cables connected to the 

front of the radios and unterminated ends for connection to the punch 
down block or crossconnect panel. 

d. Ethernet interface shall have 1+1 protection using “Y” cables connected 
to the front of the radios and LC connections for connection to the switch 
or router. 
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Standards Compliance: The equipment shall comply with all relevant standards 
for EMC, radio frequency, link operation, safety, security, and transportation. 
Specific standards include: 
 

a. FCC part 15 for a Class A digital device for (EMC) 
b. UL 60950-1 for safety 
c. CFR 47, Part 101 for radio frequency 
d. GR-63-CORE, GR-1089-CORE, Level 3, for NEBS compliance. 

 
Power Supply and Power Consumption: The equipment shall operate from a  -48 
VDC. 
 
Reverse Voltage Protection: The equipment shall be protected against reverse 
voltage. 
 
Power Consumption: The equipment must be energy efficient. The Supplier shall 
provide details of typical and maximum power consumptions. 

 
User Interface Requirements: 
 
DS1 Interfaces 
Basic Requirements: 
a. Support for 127xDS1 on one IDU. 
b. Up to 16xDS1 ports per DS1 card. 
c. 120 ohm balanced ports with individual selection of AMI or B8ZS. 
d. Ethernet over NxDS1 mode to support transport of Ethernet data over legacy DS1 radios 

or leased-lines. 
e. Port and card redundancy. 
f. Compact interface connectors and cable sets, as options, for connection to punch-blocks 

or wire wrap terminations. 
g. A facility to set a looped or both-way BER test on a selected trib. 
h. AIS on out-tributary ports during link failure or BER test. 
i. DS1 interfaces shall be G.703 / G.824 compliant. 

 
Ethernet Interface Option 
Overview: The equipment shall incorporate a Layer 2 (L2) switch function for 10/100/1000Base-
T/LX Ethernet traffic. 
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Basic Requirements: 
a. A programmable, non-blocking 1000 Mbps switching fabric with support for 

transparent, mixed and VLAN modes. 
b. Low latency. The Supplier to state 1-way link latencies for frame sizes from 

64 to 1518 bytes. 
c. Programmable mapping of Ethernet traffic to radio or fiber links. 
d. A minimum of three RJ-45 ports for 10/100/1000Base-T, and two (2) GigE 

1000Base-LX optical ports. 
e. The optical port shall be supported on an SFP, with SFP options for 850nm 

multi-mode, 1310nm single-mode, or 1310nm multi-mode. 
f. Synchronous Ethernet with clock sourcing and prioritization options. 
g. Active traffic shaping when operated with the adaptive modulation option. 
h. Comprehensive QoS policing and prioritization options (802.1p). 
i. VLAN tagging (802.1Q and 802.1Q-in-Q). 
j. Carrier-class RSTP (802.1d). 
k. Flow control through 802.3x pause-frame option. 
l. Jumbo frames to 7000 bytes bi-directional, and to 9600 bytes uni-directional. 
m. Comprehensive RMON and graphics-based performance indicators. 

 
Auxiliary Data Interface Requirements 
Overview: 

a. Preference will be given to equipment that uses plug-in cards to provide auxiliary data 
service interfaces. 

b. Auxiliary data shall be transported in the radio overhead. It must not impact the 
configured radio payload. 

c. Not less than three auxiliary data service channels shall be configurable for each link 
installed on the equipment. 

 
Basic Requirement: 

a. Multiple and configurable auxiliary ports for synchronous data to 64 kbit/s and/or 
asynchronous data to 19.2 kbps. 

b. Synchronous to TIA/EIA-422 / V.11, with internal or external clock selection.  
c. A selectable external clock phase (rising or dropping edge). 
d. Asynchronous to TIA/EIA-562 (electrically compatible with RS-232 / V.24). 
e. Asynchronous baud rates of 1200, 2400, 4800, 9600, or 19200bps with selectable start, 

data, parity, and stop options.  
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External Alarm Interface Requirements 
Overview: 

a. Preference will be given to equipment that uses plug-in cards to provide the required 
alarm interfaces. 

b. Alarm outputs are required to support export of internal alarm actions on relay interfaces. 
c. Alarm inputs are required to capture external alarm actions on TTL interfaces. 
d. Alarm inputs shall be map-able to alarm outputs. 
e. A programmable mapping capability shall be provided to select and direct internal 

equipment alarms and/or external alarm inputs from any node within the network to any 
other node or nodes within the network. 

f. Not less than three auxiliary data service channels shall be configurable for each link 
installed on the equipment. 

 
Basic Requirements: 

a. Up to 6 TTL alarm inputs and up to 4 Form C relay outputs. 
b. Naming of individual alarm inputs and relay outputs. 
c. Assignment of a severity level on alarm inputs. 
d. Configurable input high, or input low selection for TTL alarm triggers. 
e. Nominal TTL input thresholds of 2V min high, and 0.8V min low. 
f. High voltage (spike) protection on TTL inputs. 
g. Capture of input state changes on the NMS alarm log. 
h. Alarm output relay configuration for energized on receipt of an alarm event, or de-

energized on receipt. 
i. Access to normally closed and normally open contacts on the relay output. 
j. Capture of alarm output actions on the NMS event log. 
k. A minimum 50W rating on the relay contacts with voltages to 115V, or currents to 2A. 
 

Platform Operation and Management 
Overview: Through appropriate selection of plug-in cards, the platform shall enable practical and 
cost efficient solutions for: 

a. Simple links. 
b. Provisioning TDM links with Ethernet. 
c. Provisioning all-Ethernet links. 
 

Capacity and Feature Licenses: The Supplier shall state if capacity and/or feature licenses 
apply and if so, provide details on such licensing.  
 
Plug-in Cards Basic Requirements: 

a. There shall be programmable interconnection between the plug-in cards for traffic, 
services and management. 

b. Plug-in cards shall be hot-swappable. 
c. Replacement plug-in cards shall automatically assume the software configuration of 

the replaced card. 
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Software Stability: 
a. The software configuration of the platform and its services shall not be affected by 

power-off situations. 
b. The software configuration of the platform and its services shall be portable to other 

platforms. 
 

TDM and Ethernet Traffic Support: The platform shall support native TDM and/or native 
Ethernet traffic over the radio links up to 1 Gbps. This represents the sum of the air-link 
capacities provided for Ethernet transport using multiple radio links.  
 
Date/Time Configuration Capability Requirement: The platform shall have a date/time 
configuration capability with synchronization to the craft tool PC, to network time, or to an 
external time server using SNTP or NTP. 
 
Equipment and Platform Redundancy: There shall be redundancy for essential platform power 
supply and management functions, and for any forced-air (fan) cooling. 
 
Front Panel Indicators: The platform and its plug-in cards shall provide visible front-panel 
indications of operational status.  
 
Loopback Requirement: The platform shall provide local and remote loop-back facilities with 
tributary and IF loopbacks as a minimum 
 
Environmental Requirements 
Basic Requirements: The platform (IDU + RFU) shall operate to specification under ambient 
temperatures of 23° to 113° F, and 0% to 93% humidity (non-condensing). 
 
The Supplier shall state the impact on operation when temperatures are outside those specified. 
 
The platform shall operate to specification to altitudes of 10,000 ft. 
 
Platform Security Requirements 
Overview: The platform shall support basic and strong security options. 
 
Basic Security Requirement: 

a. Administration for access authorization and password setting. 
b. Engineering for read/write access. 
c. Operator for read-only access. 

 
Strong Security Requirement: Strong Security shall provide three functions, 

a. Payload encryption 
b. Secure management access 
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Multiple Levels of Authorization: Strong security shall provide multiple levels of authorization for 
user access. These shall be made available as individual levels or in any combination. The 
levels shall support: 

a. Read. 
b. Control/diagnostic. 
c. File/software download. 
d. Configuration modification. 
e. Creating/managing accounts (User Administration).  
f. Encryption selection & Key management (Crypto Management). 

 
Payload Encryption: Payload encryption shall prevent eavesdropping on radio links. Both the 
payload and the radio overheads including the NMS channel shall be encrypted. 

a. Operation shall be FIPS-197 compliant, and allow for independent enabling/disabling on 
each wireless link. 

b. The cipher suite shall include AES counter mode data encryption and CBC-MAC data 
integrity validation. 

c. 128, 192 and 256-bit symmetric keys shall be supported. The key agreement method 
used between each side of the link shall include measures to ensure only radios that 
belong to the group can negotiate an encryption key. 

d. Key change options shall specify the maximum time a particular key can be used. Key 
change shall be errorless. 

 
Secure Management: Secure management access shall prevent unauthorized local and remote 
access to platform management and configuration. The protection provided shall prevent 
mechanized attacks. 
 
Only secure versions of the management protocols shall be allowed to access the NMS port. 
This shall apply to physical connections and to software downloads. 
 

a. Physical connections shall be held secure using selectable encryption cipher suites. 
Suites should include: 
- CFB-AES-128 
- CFB-AES-192 
- CFB-AES-256 
- CBC-3DES 
- CBC-DES 

b. SNMPv3 shall be used to secure remote network management communications. HTTPS 
(or similar) shall be used to secure software downloads. 

c. All password storage, configuration data, event logs and performance data files on the 
radio shall be encrypted.  

d. There shall be support for complex password requirements. 
  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

31 
 

Platform Software Maintenance Requirements  
Overview: The platform shall support software version management for software upgrades. 
 
Platform Craft Tool:  The platform craft tool shall provide a means to source and save software 
upgrades and to download the software to the platform. 
 
Basic Requirements (Options to be provided): 

a. Transfer and activate the new software. 
b. Transfer only. 
c. Activate transferred software. 

 
Status Monitoring: During the download and activation the status of the process shall be 
indicated through to completion and confirmation. 
 
Rollback to Prior Build: A facility shall be available to roll back to the prior build of software. 
 
Platform Craft Tool  
Overview: A PC-based craft tool shall provide local and remote platform monitoring, 
configuration, and diagnostic services. There shall be no front-panel controls or externally-
connected keypads to provide the required capabilities.  It shall be possible to select, view, 
configure and set diagnostics on any platform within the network when connected from any one 
platform within the network. 
 
PC Host Device: 

a. The PC shall operate as a host device on a LAN supported from the platform. 
b. The PC shall use Ethernet 10/100Base-T Ethernet as its primary connection to 

the platform, whereby the PC and the platform operate on a common LAN. 
 
Auto-versioning of Craft Tool Software: The craft tool software shall always match the version of 
system software in use on the platform.  

a. To avoid the potential for software miss-alignment between the craft tool and the 
platform system software, auto-versioning of craft tool software is required. When initially 
connected to a platform, the craft tool software shall detect the version of system 
software in use, and auto-align to that version.   

 
Craft Tool Connectivity in absence of known IP Address: A mechanism shall be provided to 
ensure craft tool connectivity is always possible in the absence of a known IP address for the 
platform it is connected to.  
 
Currency with Windows Operating Systems: The craft tool software shall maintain currency with 
all recent and future Windows operating systems. 
 
User Interface: The craft tool shall use a graphics-rich user interface to provide operator-friendly 
screens for its various configuration and diagnostics functions. 
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Context-Sensitive Help Support: The craft tool shall be supported by context-sensitive help for 
its screens. 

a. Preference will be given to context-sensitive help systems that use an online 
version of the platform user manual.  

b. Preference will be given to systems that ensure the version of online help always 
matches the version of platform system software (and craft tool SW).   

 
Diagnostic Capabilities: Craft tool shall include the following diagnostic tools: 

a. An event log. 
b. Alarms status. 
c. History options to review operation over one month, or over 7 days using a higher 

resolution.  
d. A real-time performance summary for radio link and Ethernet network connections. 
e. RMON performance for Ethernet traffic ports. 
f. Systems controls for setting loopbacks, AIS, protection locks, Transmitter mute, and 

BER testing. 
 
Network Management Control: The craft tool shall include capabilities to view and set network 
management variables for the platforms.  
 
Network Management Routing Requirements  
Overview: For network management purposes the platform shall include a router function to 
manage the NMS IP routing between platforms, and from platforms to other management 
connected devices. 
 
Routing Options: Static and dynamic routing options shall be provided 
 
Dynamic Routing: Dynamic routing options shall include RIPv1, RIPv2 (Routing Internet 
Protocol) and OSPF (Open Shortest Path First). For OSPF, there shall be support for stub and 
not-so-stubby areas. 
 
Addresses: There shall be an ability to set one IP address for a platform or to set an address for 
each NMS interface on the platform. 
 
Trap Destinations: There shall be an ability to set trap destinations to the platform EMS or to a 
3rd party EMS. 
 
Warranty: All equipment shall be warranted against defects in material and workmanship for a 
minimum of 24 months for factory parts and factory labor. Detailed terms and conditions of 
warranty shall be provided by the Supplier. 
 
Post Warranty Support and Change of Status Notification: The Supplier shall provide support in 
the form of repair/return services for a period of up to 10 years from the date of the last sale. 
Notification shall be given not less than 1 year ahead of any change of status from regular 
production to maintenance only (MO). 
  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

33 
 

Technical Training 
Overview: The Contractor shall provide a comprehensive technical training program.  
 
Basic Requirement: Classes shall be conducted with substantial hands-on involvement, and 
course content shall include the following: 

a. Documentation structure, numbering system, and configuration control system. 
b. Principles of digital transmission. 
c. Product/system description. 
d. Installation procedures. 
e. Configuration procedures. 
f. Turn-on, alignment and testing procedures. 
g. Diagnostic procedures. 
h. Unit replacement procedures. 
i. Operating, safety, and traffic continuity procedures. 

 
Documentation 
Overview: An equipment instruction manual in PDF format shall provide comprehensive 
information on the equipment. It shall provide information on application, installation, 
configuration, alignment and troubleshooting.   
 
Online (web-version) Documentation: Online (web-based) versions of the instruction manuals 
shall also be available. 

a. The online version of the equipment manual should be accessible from the craft tool for 
context-sensitive and general viewing. 

b. Similarly, the online version of the EMS operations manual should be accessible from 
the EMS terminals for context-sensitive and general viewing. 

 
Search Capability: The instruction manuals shall have user-friendly search capabilities. 
 
Materials and Installation. 
 
General: Each defined subsystem shall be one or more, self-contained assemblies of rack-
mounted components. These components are assembled, integrated and coordinated as 
required for the defined functionality, complete with all interfaces and interconnecting cabling, 
suitable for advanced shop staging and testing, as defined elsewhere herein, with other 
subsystem assemblies. Each shall be installed at its indicated located and connected to power 
and communications circuits as indicated and as required. The interconnections are generally 
as depicted on the Plans. The Contractor shall be responsible for submitting a complete, 
integrated interconnection diagram, all as part of shop drawings required for the work, and shall 
mark the Plans during construction as part of Record Drawing requirements. It shall be noted 
that the Plans may not show every detail of interconnecting wiring and that the Contractor is 
required to provide all the interconnections within each location to satisfy the requirements of 
the system being furnished.  
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Product information and shop drawings shall be submitted for review in detail. The submittal 
shall include, but not be limited to: 
 

 Product information on all components, highlighted to indicate specification compliance. 
 Product information that applies to more than a single specific model or variation, and 

may list optional equipment or features, shall clearly indicate the model, variation and 
options selected.  

 All warranty information. 
 Shop drawings of assemblies and equipment, with layout and dimensions.  
 Interconnection wiring diagrams shall be of such detail that a competent electrician, 

though unfamiliar with the equipment, is able to properly select and terminate all wiring 
required for proper system operation. 

 Installation drawings, detailing dimensioned placement at facilities and all connections. 
 Description of location and arrangements for Shop Staging Tests. 

 
All submitted information shall be provided in both hard copy and electronic format on CD-ROM. 
 
Although not explicitly detailed on each plan sheet, the Contractor shall bond and ground all 
equipment, cable trays, and hardware. This bonding and grounding shall comply with the 
National Electric Code, Motorola R56 Standard, and manufacturers’ recommendations for the 
equipment being installed.  
 
Dan Ryan Expressway 

a. Furnish and install new MHSB Terminal, 5.8 GHz.  Aviat Networks model 
Eclipse IRU600 or equal. 

b. Furnish and install new CPR-137 to N Female transition 
c. Furnish and install new -48 VDC circuit breaker panel e/w A & B side power 

feeds.  Trimm model 9072101001 or equal. 
d. Furnish and install new 2 ft. antenna with radome and N Female connection.  

Andrew model P2F-57W-NXA or equal. 
e. Furnish and install new coaxial cable w/ N Male connectors & miscellaneous 

mounting hardware.  Andrew model LDF4.5-50 or equal. 
f. Furnish and install new coaxial lightning/surge protection 
g. Furnish and install new adjustable tapered antenna pipe mount.  Andrew 

model PM-412T63 or equal. 
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Emergency Traffic Patrol Facility 
a. Furnish and install new MHSB Terminal, 5.8 GHz.  Aviat Networks model Eclipse 

IRU600 or equal. 
b. Furnish and install new CPR-137 to N Female transition 
c. Furnish and install new 7’0” x 19” self-supporting aluminum equipment rack.  

Chatsworth model 46075-503 or equal. 
d. Furnish and install new -48 VDC circuit breaker panel e/w A & B side power 

feeds.  Trimm model 9072101001 or equal. 
e. Furnish and install new 2 ft. antenna with radome and N Female connection.  

Andrew model P2F-57W-NXA or equal. 
f. Furnish and install new coaxial cable w/ N Male connectors & miscellaneous 

mounting hardware.  Andrew model LDF4.5-50 or equal. 
g. Furnish and install new coaxial grounding kit.  Andrew model SG58-06B2A or 

equal. 
h. Furnish and install new Copper Ground Bar.  Andrew model UGBKIT-0210 or 

equal. 
i. Furnish and install new adjustable tapered antenna pipe mount.  Andrew model 

PM-412T63 or equal. 
j. Furnish and install new adjustable wall mount.  Andrew model MT-22L or equal. 

 
Method of Measurement. Each system shall be counted separately and measured as lump 
sum for payment when furnished, installed, connected, field tested and accepted.  
 
Basis of Payment.  Payment shall be made for each system as follows: 
 

Microwave Link 3 – IDOT ETP to Dan Ryan 
 
 
MONOPOLE, 100 FOOT MOUNTING HEIGHT 
 
Description. This item shall consist of furnishing and installing a proposed monopole, 
concrete foundation and grounding system to support a microwave antenna dish. 
 
Materials. The monopole shall be constructed of unpainted hot dipped galvanized steel. 
The pole shall have a 100 foot mounting height. The pole shall be multi-sided and 
constructed in 3 sections.  
 
The pole will support a 2 foot diameter parabolic microwave dish with radome at the top. 
The pole shall be constructed so as not to exceed the maximum deflection as required by 
the antenna manufacturer, contractor to coordinate. 
 
The pole shall be Rohn or approved equal. 
 
Construction.  
 
Monopole: The monopole structure shall be designed in accordance with 2001 AASHTO 
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic 
Signals with Appendix C wind pressure for a 90 mph wind zone with a 1.3 gust factor.    
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The monopole structure shall be designed and constructed so no structural member or 
other component is applied in excess of the manufacturer's recommended rating (when 
applicable) or the published rating, whichever is lower 
 
Shop drawings, product data and certifications shall be submitted.  The submitted 
information shall be complete and shall include information relative to all specified 
requirements suitable for verification of compliance. 
 
THE SUBMITTALS SHALL BE ARRANGED AND CROSS-REFERENCED TO THE 
SPECIAL PROVISIONS AND STANDARD SPECIFICATIONS.  FAILURE TO CROSS-
REFERENCE THE SUBMITTAL INFORMATION WITH THE SPECIAL PROVISIONS WILL 
RESULT IN THE SUBMITTAL BEING RETURNED WITHOUT REVIEW. 
 
The submittal information shall be dated, current, project specific, identified as to the 
project, and shall also include the following calculations and certifications as applicable to 
the material utilized: 
 

 Shaft design calculations, including Registered Engineer Certification. 
 Certification of intent to provide domestic steel in accordance with Article 106.01 of 

the Standard Specifications. 
 Welding details and procedures. 
 Letter of intent to provide specified weld inspection reports. 
 Confirmation of coordination between anchor rod supplier and the structure 

manufacturer for adequacy of anchor rod assembly. 
 Foundation Design 
 Manufacturer’s recommended installation procedures. 
 Letter of intent to provide manufacturer’s representative during installation and to 

provide specified installation certification. 
 
All certifications shall be notarized.   
 
Foundation: The structure manufacturer shall provide a steel reinforced concrete pole 
foundation detail based on the soil conditions of the project. Soil borings from recent 
expressway mainline reconstruction projects are available for viewing at the District 
Electrical Design Section office by appointment with 48 hour notice for contractor reference 
only. Contractor shall perform soil boring at actual location of proposed pole. 
 
Grounding: The monopole structure shall be grounded as shown on plans. 
 
 
Method of Measurement. The monopole will be measured as each pole installed.  

Basis of Payment. Payment for the MONOPOLE, 100 FOOT MOUNTING HEIGHT shall 
be paid for at the contract unit price for each pole installed which shall be payment in full for 
all work listed herein.  
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VIDEO WALL UPGRADES 
 
Description. This item shall consist of furnishing and installing video distribution equipment 
at IDOT District 1 Communication Center and IDOT Traffic Systems Center. The video 
distribution equipment shall be comprised of an array of LCD monitors as well as individual 
LCD monitors, codecs, VDAs, workstations, and video switchers as described herein. This 
work also includes all mounting hardware and cabling required. 
 
Under this item, the existing video distribution and control system is being modified to 
facilitate the use of two codec manufacturers decoders and providing the user with a 
seamless and transparent operation via the Bosch video switcher and 360 Cameleon.  The 
existing iMPath decoders will remain with additional cards relocated and re-configured.  
Siqura decoders shall be provided and configured. The proposed video output cabinets 
shall be fully assembled and tested prior to the replacement of the existing video output 
cabinet configuration.   All new video and control cables shall be routed to all 42” and 65” 
monitors to facilitate a quick change out and a minimum disruption to Communications 
Center operations.  The change out of the cabinets shall be made within four hours, 
between the hours of 10:00am and 2:00pm with video fully operational by 2:30pm.  At no 
time shall REVLAC operational video be interrupted. 
 
Other new cabinets shall be located adjacent to the existing video system lineup in a 
mutually agreeable configuration with the Engineer. 
 
All equipment removed and/or relocated shall remain property of the State. 
 
Submittals. The Contractor shall assemble and submit a complete and detailed description 
of the equipment to be installed and work required at each location.  

Each submittal shall include a dimensioned, detailed electrical wiring diagrams for all 
electrical components and location of power source. The submittal package shall also 
identify the details of non-equipment requirements of the system, such as specified 
maintenance training, and it shall include letters of commitment relative to specified 
warranty and maintenance support. 
 
 
Products. 
 
LCD Display Monitor, 42” 
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Manufacturer:  LG, Sharp, Samsung, Toshiba. 
 
Display Technology Direct View LCD, LED Backlight 
Display Area 42.0” measured diagonally 
Aspect Ratio 16:9 
Native Resolution 1920 x 1080 
Brightness 450 Cd/m2 (typ.) 
Viewing Angle H: 178° & V: 178°, +/-1° 
Contrast 50,000:1 (DCR) 
Color Depth 10 bit color resolution – 1.07 B colors 
Response Time 8 msec, max. 
Light Source LED 
Light Source Lifetime 50,000 hours 
Dimensions 39” x 23” x 1.5”, Approx. 
Bezel Width <28mm 
Weight <35 lbs. 
Power Supply 100-240VAC , 60-50 Hz 
Power Consumption <250W 
Video Input HDMI, DVI, DP, VGA, Component, Composite 
Control RS232, RJ45 (Ethernet) 
Mount VESA, 400mm x 400mm 
Warranty 3 Years 

 
LCD Display Monitor, 65” 
 

Manufacturer:  Shall be the same manufacturer as the 42” LCD provided. 
 
Display Technology Direct View LCD  
Display Area 64.5” measured diagonally 
Aspect Ratio 16:9 
Native Resolution 1920 x 1080 
Brightness 700 Cd/m2 (typ.) 
Viewing Angle H: 178° & V: 178°, +/-1° 
Contrast 10,000:1 (DCR) 
Color Depth 10 bit color resolution – 1.07 B colors 
Response Time 8 msec, max. 
Light Source LED 
Light Source Lifetime 50,000 hours 
Dimensions 60.5” x 35.7” x 5.4”, Approx. 
Bezel Width <49mm 
Weight <120 lbs. 
Power Supply 100-240VAC , 60-50 Hz 
Power Consumption <250W 
Video Input HDMI, DVI, DP, VGA, Component, Composite 
Control RS232, RJ45 (Ethernet) 
Mount VESA, 600mm x 400mm 
Warranty 3 Years 
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Video Switcher 
 

For compatibility with existing equipment, the video switcher shall be a Bosch LTC 
8800 Series video switcher,  64 inputs and 32 outputs.   

 
Video Codecs 
 

For compatibility with existing equipment, the video codecs provided shall be Siqura 
Surveillance Solutions; Model S-60 D-MC video decoder. 

 
VGA Switcher 
 

16 input x 16 output VGA video switcher with remote control capability. 
 
LCD Rack monitor assembly 
 

For compatibility with existing equipment, the 4” LCD rack monitor assembly shall be 
either: 
 

Marshall V-R44P 
Tote Vision LCD-400x4 

 
Equipment cabinet 
 

For compatibility with existing equipment, the equipment cabinets provided shall be 
Middle Atlantic MRK 4026.  The cabinets shall include all required hardware, caster 
bases, side panels, cable management, front and rear perforated doors and power 
distribution.  

 
Video Distribution Amplifier (VDA) 
 

For compatibility with existing equipment, the VDA shall be a Leitch 6800+ with ten 
1-in to 4-out cards, and redundant power supplies per chassis. 

 
Execution. 
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Site Work Descriptions 
 
IDOT District 1 Communication Center 
 

Furnish and install: 
 Twenty-six 42” LCD Display Monitors. 
 64 input x 32 output Bosch LTC 8800 Series video switcher, including 360 

Cameleon ITS Integration. 
 Associated video distribution equipment such as codecs, VDAs, rack mounted 

LCD monitors, cabinets, and all appurtenances and integration. 
 16 x 16 VGA switcher. 
 Equipment cabinets complete with wire way management. 
 Three video distribution system workstations specified elsewhere herein. 
 Any other work indicated in the plans and as required to provide a fully 

operational system to the satisfaction of the Engineer. 
 

Remove and Relocate: 
 Twenty-three existing 42” LCD monitors. 
 Suspended alarm annunciator panel. 
 Existing Video output cabinets. 

 
IDOT Traffic Systems Center 
 

Furnish and/or install: 
 Six - 42” LCD Display Monitors (relocated from Communications Center) 
 64 input x 32 output Bosch LTC 8800 Series video switcher, including 360 

Cameleon ITS Integration. 
 Associated video distribution equipment such as codecs, VDAs, rack mounted 

LCD monitors, cabinets, and all appurtenances and integration. 
 16 x 16 VGA switcher. 
 Equipment cabinets complete with wire way management. 
 One video distribution system workstation specified elsewhere herein. 
 Any other work indicated in the plans and as required to provide a fully 

operational system to the satisfaction of the Engineer. 
 

Method of Measurement. Work for each individual location shall be counted separately 
and measured as lump sum for payment when furnished, installed, connected, field tested 
and accepted.  
 
Basis of Payment. Payment shall be made for each location as follows: 
 
 VIDEO WALL UPGRADES, IDOT DISTRICT 1 
 VIDEO WALL UPGRADES, IDOT TRAFFIC SYSTEMS CENTER 
 
 
  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

41 
 

WORKSTATION FURNITURE 
 
Description. The work includes furnishing and installation of two complete workstation furniture 
sets at the location as shown on the Drawings.  
 
Submittals. The Contractor shall assemble and submit a complete and detailed description of 
the workstation furniture including the proposed equipment, accessories, and electrical 
requirements.   
 
At the preconstruction meeting, the contractor shall at a minimum identify the following:  
Available space, furniture requirements, electrical outlets and panelboard(s) locations, existing 
branch circuit loads and installation considerations.  
 
The workstation furniture submittal package shall be complete and shall document compliance 
with all specified furniture requirements. It shall include product data of all manufactured 
components, cable management and electrical systems, accessories and appurtenances. It 
shall include dimensioned shop drawings of any fabricated furniture and sub-assemblies (such 
as equipment rack and storage shelves). The submittal shall include overall furniture layout 
diagrams and dimensions, and detailed electrical wiring diagrams for all electrical components. 
The submittal package shall identify the details of non-equipment requirements of the system, 
such as specified maintenance training, and it shall include letters of commitment relative to 
specified warranty and maintenance support. As a minimum, the submittal package shall 
include, but not be limited to:  

21. Overall Furniture Layout and Dimensions 
22. Workstation Adjustment Controls 
23. Furniture Material Specifications  
24. Dimensioned Storage System Layout Drawings 
25. Dimensioned Equipment Rack Layouts and associated appurtenances  
26. Power and surge suppression requirements 
27. Electrical, voice and data outlet locations 
28. Detailed Cable Management System Drawings 
29. Component Power Supplies and associated appurtenances  
30. Monitor Lift Stand catalog cuts 
31. All mounting accessories and hardware  
32. All installation and maintenance manuals  
33. Warranty Documentation and contact information, as required  
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Products 
 
Workstation Furniture 
 
Workstation furniture shall be designed specifically for 24/7 operations in an Emergency 
Communications Center environment. Office quality furniture will not be acceptable.  
 
Quality Assurance. The system shall be manufactured for 24/7 operating environment and the 
manufacturer shall have the following experience: 
 

1. Have a proven record of use within the harsh 24-hour operating environment of public 
safety dispatch centers, specifically of similar size to this request. 

2. Minimum of 15 years experience in designing and manufacturing ergonomic workstation 
furniture will be allowed to bid. 

3. A minimum of 8 installed centers of similar size or product shall be included with this 
proposal.  Please include agency name, location, and number of positions. 

4. Shall be the manufacturer all major components such as work surfaces, workstation 
panels, structural system or environmental controls. 

 
Warranty. Provide original manufacturer’s warranty documentation for acceptance by the 
Owner. The furniture manufacturer shall also be responsible for providing the following: 
 

1. All components manufactured shall be replaced at no charge for as long as the original 
purchaser owns the product. 

2. Replace adjustment mechanisms, environmental control components, monitor arms, 
task lighting and heating devices will be replaced at no charge for the first three years of 
original ownership.  

3. Provide labor and all associated installation for defective products covered by the 
warranty for three years from the date of purchase. 

4. Assume responsibility for all shipping and return shipping expenses of any defective 
product covered by the warranty. 

5. Cover any defects in materials and workmanship for the lifetime of the covered product 
based on 24/7 usage. 

6. Under no circumstances provide less than a limited lifetime warranty. 
7. A copy of the warranty certificate. 

 
Manufacturer and Model: 
 

1. Watson Dispatch – Synergy 2  Linear Type Console, or approved equal. 
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General Specifications:  
 
1. Stability – Function: 

a. The workstation furniture shall be designed specifically for 24/7 operations in an 
Emergency Communications Center environment.  Standard office furniture will 
not be acceptable. 

b. Construction of workstation walls shall be of solid core materials utilizing a post 
and panel design.  Hollow core panel systems using cantilevered surfaces will 
not be acceptable. 

c. A structural framework utilizing a unified frame construction design shall be 
provided featuring full undersurface cavities that lock each element of the 
workstation subsurface into a contiguous whole, stabilizing all movement. 

d. Workstation furniture shall be modular in design for ease of reconfiguration and 
upgrading. 

e. Sit-to-stand legs shall be bolted to the workstation undercarriage with a footprint 
designed to allow maximum stability based on the overall size of the monitor 
surface. 

f. There shall be no obstructions for side-to-side movement by the user within the 
workstation footprint. 

 
2. Input Surface: 

a. Shall lower to at least 22” to accommodate the 5th percentile seated female. 
b. Shall raise to at least 57” to accommodate the 95th percentile standing male. 
c. Shall provide an infinite travel range from 5” above to 5” below the monitor 

surface. 
d. Shall be available in a wrap design large enough to allow multiple input devices 

such as keyboards, mice, and writing surface. 
e. Shall be available in a tilt design that allows a 15 degree +/- manual adjustment 

(ANSI/HFES 100-2007 Human Factors Engineering of Computer Workstations p. 
83-84). 

f. Shall allow elbow angles between 70 and 135 degrees (ANSI/HFES 100-2007 
Human Factors Engineering of Computer Workstations p. 12). 

g. Shall be electronically adjustable independent of the monitor surface. 
h. Shall adjustment through the use of an integrated single point interface with 

precise digital replication. 
i. Shall adjust simultaneously with the monitor surface in order to retain relative 

positioning between both surfaces. 
j. Shall have a static load capacity of 250 lbs. and an equipment load capacity of 

200 lbs. 
k. Shall have a zero gravity safety feature in order to prevent damage or injury.  

Safety bars mounted underneath surface will not be acceptable. 
l. Shall be secured to the monitor surface by metal-to-metal connection utilizing 

steel plates and 1” bolts.  Wood screws will not be acceptable.  Separate, free-
standing, independent, floor supported adjustable input platforms will not be 
acceptable. 

m. Shall be designed to provide unobstructed knee clearance in the seated 
operating position in accordance with ANSI standards. 
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3. Monitor Surface: 
a. Shall lower to at least 27” to allow for appropriate viewing angles of monitor so 

that the gaze angle to the center of the screen ranges between -15° and -20° 
from horizontal eye level for the 5th percentile seated female. 

b. Shall raise to at least 52 to allow for appropriate viewing angles of monitor so that 
the gaze angle to the center of the screen ranges between -15° and -20° from 
horizontal eye level for the 95th percentile standing male. 

c. Full Lift applications shall have a static load capacity of 3,000 lbs. and an 
equipment load capacity of 500 lbs. 

d. Center Lift and Linear applications shall have a static load capacity of 1,500 lbs. 
and an equipment load capacity of 325 lbs. 

e. Shall be provided with depth adjustment platforms. 
f. Shall adjust through the use of an integrated single point interface with precise 

digital replication. 
g. Shall be 24V DC motors.  Components shall be UL listed. 

 
4. Adjustments: 

a. Monitor and input surface individual adjustments shall be through the use of an 
integrated single point interface with precise digital. 

b. Adjustment speed shall not be less than 1.25” per second and not greater than 
1.5” per second. 

c. A minimum safety clearance of 1.25” shall be required between all moving 
surfaces. 

d. Software for workstation control will not be acceptable. 
e. Intelligent leg system shall support an anti-collision safety feature in order to 

prevent damage or injury.  Upon contact with an obstruction, the monitor surface 
must automatically stop its downward path and reverse in order to remove the 
obstruction.  Safety bars mounted underneath surface will not be acceptable. 

f. Workstation adjustment controls shall be accessible from a seated position for 
ADA compliance.  Workstation adjustment controls mounted on top of the input 
surface will not be acceptable. 

g. Design shall accept uneven load distribution. 
h. All moveable components of the workstation shall be designed and tested to at 

least 40,000 cycle full range adjustments. 
 
5. Materials: 

a. Acoustical Workstation Walls: 
i. Acoustical walls shall be solid core of a minimum 45 lb. density 1” thick 

wood core material.  Hollow core workstation walls will not be 
acceptable. 

ii. Core shall be covered with a 3/8” high density subsurface, then 
wrapped with fabric. 

iii. Top edges of these partitions shall either be arched or straight and shall 
be treated in a long wear, replaceable, washable 3mm thick high impact 
vinyl edging. 

iv. All fasteners shall be completely concealed. 
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b. Mounting Posts 
 

i. All mounting posts shall be round or octagonal, in 2-1/4” and 3” 
diameter. 

ii. Posts shall be constructed of aluminum grade extrusions with a 6051 
hardness. 

iii. Finish shall be powder coated to match edge treatments.  Enamel paint 
is not sufficiently durable and will not be acceptable. 

iv. Leveling glides shall be an integral part of the system to accommodate 
uneven floors. 

 
c. Undercarriage 
 

i. All supports, doors, cavity caps, and fixed shelves shall be rated for 25 
lbs. psf and shall be constructed of an industrial grade 3/4" thick wood 
core material with a thermally fused laminate surface on both sides to 
prevent deflection. 

ii. All outside end panels shall be a minimum 45 lb. density 1-1/8” thick 
wood core material, pressure bonded with a high-pressure laminate 
surface on both sides. 

iii. Zero-clearance rear access doors shall be locking and be of lightweight 
metal material utilizing a spring tension for easy lifting and lowering of 
door.  Doors shall be perforated for passive airflow, and finished in a 
powder coat to match the workstation mounting posts.  Snap on access 
panels will not be acceptable. 

iv. Front access cavity doors shall be hinged and locking for safety and 
security purposes. 
 

d. Surfaces 
 

i. All monitor and input surfaces shall be a minimum 45 lb. density, 1-1/8” 
thick wood core material, pressure bonded with a high-pressure 
horizontal grade laminate top and sealing horizontal grade backing 
sheet of laminate on the underside to prevent deflection. 

ii. Any surface with a span of 48” or more shall have additional support 
members under the surface for increased structural integrity. 

iii. Monitor work surfaces and extensions shall include cable drop areas for 
access into the fixed full-width equipment cavities. 

iv. All edges shall be treated in a high impact vinyl edging material. 
 

e. Edge Material 
 

i. Vinyl edging material shall be a minimum 2mm thick thermoplastic vinyl 
extrusion with self-healing properties against abrasion for all 
undercarriage, pedestals, and monitor surfaces and a minimum 13mm 
thick for all input platforms. 
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f. Laminates 
 

i. High pressure laminate shall meet ANSI/ASME A 17.1; 1986 
requirements for Class “B” laminate, providing a non-glare matte finish. 

ii. All monitor and input surfaces shall be a minimum of .0625” thickness 
horizontal grade laminate on the top surface, and on the backing sheet, 
all to prevent deflection. 

iii. Thermally fused laminate shall meet NEMA LI-1-1998.  Low pressure 
laminate is not acceptable. 

 
g. Fabric 
 

i. Abrasion resistance at a minimum shall meet ASTM D-3597 MVPTS-
198 standards. 

ii. Flammability requirements shall adhere to ASTM E-84 (Tunnel Test) or 
Class A or 1 and the State of California Technical Bulletin 117 Sec. E 
(SC-191-53). 

iii. Fabric shall be made from 100% recyclable materials. 
 

6. CPU Storage 
 

i. Fixed full-width equipment cavity storage underneath the monitor 
surface shall be provided for CPU equipment and cable routing, keeping 
the knee space below the workstations unobstructed to allow 
dispatchers a full range of movement to reach necessary equipment.  A 
non-integrated technology tower placed outside the perimeter of the 
workstation will not be acceptable. 

ii. Side cavities shall be a minimum 22.5”D x 20”H x 19.5”W for a front-to-
back CPU configuration. 

iii. Center cavities shall be a minimum 12”D x 20”H x 27.25”W for a side-to-
side CPU configuration. 

iv. Cavities shall be vented for passive airflow. 
v. Access to the cavities shall be from the front and/or rear depending on 

the configuration. 
vi. Maximum weight capacity for any standard cavity shelf shall be at least 

25 psf load. 
 
7. Electrical Requirements 
 

i. Every workstation shall include a minimum of three 8-outlet surge 
suppressors with room for three transformer plugs on a UL listed and 
CSA rated 15 amps, 120-volt power center.  These power centers shall 
include a circuit breaker with 1900 joules AC surge suppression to 
shield equipment from the strongest surges and line noise and an 8’ 
cord. 

ii. Total power draw for an individual workstation shall not exceed 15 
amps. 

iii. Surface mounted, user-accessible power, voice, and data connections 
shall be provided. 
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8. Cable Management 
 

i. Each workstation shall include two cable access drops with energy 
chains for vertical interconnectivity from monitor surface to equipment 
cavities. 

ii. A keyboard energy chain that runs from input surface to monitor surface 
shall be provided for cable management for keyboards, mice, etc. 

iii. Cable drops on extensions and bridges shall be included to each fixed 
cavity section. 

iv. Full Lift designs shall include cable trays with knockouts mounted under 
the rear perimeter of the monitor surface. 

v. A horizontal raceway within each equipment cavity shall be required to 
provide full workstation perimeter cable routing. 

vi. Cables routed within the furniture panel system will not be acceptable. 
 

9. Installation 
 
a. Only the manufacturer’s factory installers or their trained and authorized 

designees experienced with the working environment of a public safety dispatch 
center shall assemble and install the workstation furniture. 

b. A post-installation walkthrough shall be required with the Owner’s Representative 
to verify compliance with the workstation furniture layout drawings, design, and 
material specifications. 

c. Product training shall be provided upon completion of the installation. 
 
Monitor Lift Stand 
 
The lift stands shall lift three monitor displays on a single base while providing five inches of 
height adjustment. Monitor display shall simultaneously lift and tilt with just a touch of the hand 
for maximum ergonomic comfort.  
   
Manufacturer and Model: 

1. Ergotron – LX Triple Display Lift Stands, or approved equal. 
 
General Specifications:  
 

Display Interface Options VESA FD MI MIS-D, 100/75, C 
(hole pattern: 100 x 100mm & 75 x 75 mm) 

Weight Capacity Dual Lift Stands – 12-24 lbs (5.4-15.5 kg) 
Triple Lift Stands – 18-48 lbs (8.1-21.8 kg) 

Maximum Monitor Display 
Size 

24” (verify exact maximum width dimensions with 
manufacturer based on display depth) 

Display Height Adjustment +/- 5 inches 
Display Tilt 20º (+15/-5º) 
Display Rotation 90º portrait/landscape 
Warranty 5 year 
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Method of Measurement. Work for each individual location shall be counted separately and 
measured as lump sum for payment when furnished, installed, connected, field tested and 
accepted.  
 
Basis of Payment. Payment shall be made for at the contract Lump Sum price for 
WORKSTATION FURNITURE, IDOT DISTRICT 1 and shall include all material, equipment and 
labor necessary to furnish, install and test workstation furniture.  
 
 
GENERAL ELECTRICAL REQUIREMENTS 
Effective:  March 15, 2013 
 
 
Add the following to Article 801 of the Standard Specifications: 
 

“Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work 
(electrical or otherwise) at the site, the Contractor shall request a maintenance 
transfer and preconstruction site inspection, to be held in the presence of the 
Engineer and a representative of  the party or parties responsible for maintenance 
of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be 
made no less than seven (7) calendar days prior to the desired inspection date.  
The maintenance transfer and preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required 
for the construction period. 
 
Establish the approximate location and operating condition of lighting and/or traffic 
control systems which may be affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any 
existing lighting and/or traffic control systems at the project site will, at the 
Contractor's request, mark and/or stake, once per location, all underground cable 
routes owned or maintained by the State.  A project may involve multiple 
"locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 
304.8 mm (one (1) foot) to either side..  The request for the cable locations and 
marking shall be made at the same time the request for the maintenance transfer 
and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing 
systems are made strictly for assistance to the Contractor and this does not relieve 
the Contractor of responsibility for the repair or replacement of any cable run 
damaged in the course of his work, as specified elsewhere herein.  Note that the 
contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's 
expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 
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Condition of Existing Systems.  The Contractor shall conduct an inventory of all 
existing electrical system equipment within the project limits, which may be 
affected by the work, making note of any parts which are found broken or missing, 
defective or malfunctioning.  Megger and load readings shall be taken for all 
existing circuits which will remain in place or be modified.  If a circuit is to be taken 
out in its entirety, then readings do not have to be taken.   The inventory and test 
data shall be reviewed with and approved by the Engineer and a record of the 
inventory shall be submitted to the Engineer for the record.  Without such a record, 
all systems transferred to the Contractor for maintenance during construction shall 
be returned at the end of construction in complete, fully operating condition.” 

 
Add the following to the 1st paragraph of Article 801.05(a) of the Standard Specifications: 
 

“Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in 
separate submittals since they may be reviewed by various personnel in various 
locations.” 

 
Revise the second sentence of the 5th paragraph of Article 801.05(a) of the Standard 
Specifications to read: 
 

“The Engineer will stamp the submittals indicating their status as ‘Approved’, 
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’. 

 
Revise the 6th paragraph of Article 801.05(a) of the Standard Specifications to read: 
 

“Resubmittals.  All submitted items reviewed and marked ‘Approved as Noted’, or 
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous 
comments to verify contract compliance at no additional cost to the state unless 
otherwise indicated within the submittal comments.” 

 
Revise Article 801.11(a) of the Standard Specifications to read: 
 

“Lighting Operation and Maintenance Responsibility.  The scope of work shall 
include the assumption of responsibility for the continuing operation and 
maintenance the of existing,  proposed, temporary, sign and navigation lighting, or 
other lighting systems and all appurtenances affected by the work as specified 
elsewhere herein.  Maintenance of lighting systems is specified elsewhere and will 
be paid for separately 
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Energy and Demand Charges.  The payment of basic energy and demand charges 
by the electric utility for existing lighting which remains in service will continue as a 
responsibility of the Owner, unless otherwise indicated.  Unless otherwise 
indicated or required by the Engineer duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously 
at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the 
Engineer to place a proposed new lighting system in service, whether the system 
has passed final acceptance or not, (such as to allow temporary lighting to be 
removed), the Owner will accept responsibility for energy and demand charges for 
such lighting, effective the date of authorization.  All other energy and demand 
payments to the utility shall be the responsibility of the Contractor until final 
acceptance.” 

 
Add the following to Section 801 of the Standard Specifications: 
 

“Lighting Cable Identification.  Each wire installed shall be identified with its 
complete circuit number at each termination, splice, junction box or other location 
where the wire is accessible.” 
 
“Lighting Cable Fuse Installation.  Standard fuse holders shall be used on 
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse 
holders shall be used on frangible (breakaway) light pole installations.  Wires shall 
be carefully stripped only as far as needed for connection to the device.  
Over-stripping shall be avoided.  An oxide inhibiting lubricant shall be applied to 
the wire for minimum connection resistance before the terminals are crimped-on.  
Crimping shall be performed in accordance with the fuse holder manufacturer's 
recommendations.  The exposed metal connecting portion of the assembly shall 
be taped with two half-lapped wraps of electrical tape and then covered by the 
specified insulating boot.  The fuse holder shall be installed such that the fuse side 
is connected to the pole wire (load side) and the receptacle side of the holder is 
connected to the line side.” 
 

Revise Article 801.16 of the Standard Specifications to read: 
 
“Record Drawings.  Alterations and additions to the electrical installation made 
during the execution of the work shall be neatly and plainly marked in red by the 
Contractor on the full-size set of record drawings kept at the Engineer’s field office 
for the project. These drawings shall be updated on a daily basis and shall be 
available for inspection by the Engineer during the course of the work. The record 
drawings shall include all plans, details, notes, schedules, single line diagrams, 
etc., applicable to the electrical work and other information useful to locate and 
maintain the electrical system.  As part of the record drawings, the Contractor shall 
inventory all materials, new or existing, on the project and record information on 
inventory sheets provided by the Engineer. The inventory shall include: 
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 Location of Equipment, including rack, chassis, slot as applicable. 
 Designation of Equipment 
 Equipment manufacturer 
 Equipment model number 
 Equipment Version Number 
 Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

 Equipment Serial Number 
 
Upon request, if available, a full-size set of reproducible drawings of the work may 
be made available to the Contractor for the purpose of compliance with these 
requirements. 
 
When the work is complete, and seven days before the request for a final 
inspection, the full-size set of contract drawings. Stamped “RECORD 
DRAWINGS”, shall be submitted to the Engineer for review and approval and 
shall be stamped with the date and the signature of the Contractor’s supervising 
Engineer or electrician.  The record drawings shall be submitted in PDF format 
on CDROM as well as hardcopy for review and approval.  In addition to the 
record drawings, copies of the final catalog cuts which have been Approved or 
Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate either by filename or PDF table of 
contents the respective pay item number.  Specific part or model numbers of 
items which have been selected shall be clearly visible. 
 
The Contractor shall provide two sets of electronically produced drawings in a 
moisture proof pouch to be kept on the inside door of the controller cabinet or other 
location approved by the Engineer. These drawings shall show the final as-built 
circuit orientation(s) of the project in the form of a single line diagram with all 
luminaires numbered and clearly identified for each circuit. 
 
In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or 
being affected in other ways by this contract: 
 

 Last light pole on each circuit 
 Handholes 
 Conduit roadway crossings 
 Controllers 
 Control Buildings 
 Structures with electrical connections, i.e. DMS, lighted signs. 
 Electric Service locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 

 
Datum to be used shall be North American 1983. 
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Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

1. Description of item 
2. Designation or approximate station if the item is undesignated 
3. Latitude 
4. Longitude 

 
Examples: 

 
Equipment Description Equipment Designation Latitude Longitude 
CCTV Camera pole ST42 41.580493 -87.793378 
FO mainline splice handhole HHL-ST31 41.558532 -87.792571 
Handhole HH at STA 234+35 41.765532 -87.543571 
Electric Service Elec Srv 41.602248 -87.794053 
Conduit crossing SB IL83 to EB I290 ramp SIDE A 41.584593 -87.793378 
Conduit crossing SB IL83 to EB I290 ramp SIDE B 41.584600 -87.793432 
Light Pole DA03 41.558532 -87.792571 
Lighting Controller X 41.651848 -87.762053 
Sign Structure FGD 41.580493 -87.793378 
Video Collection Point VCP-IK 41.558532 -87.789771 
Fiber splice connection Toll Plaza34 41.606928 -87.794053 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 
 

The following forms are included as described elsewhere herein. 
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ELECTRICAL  LIGHTING  CONTROLLER  INVENTORY 
 

Project Location 
Route Limits 

            
Common Name Controller Number 

            
Section EMC Data Base Location Number 

            
County Contract 

            
Municipality Date 
            
 

Utility Service Information 
Electric Meter No. Service Voltage 

            
Electric Meter Manufacturer Ballast Voltage 

            
Utility Contact Person Transformer KVA Rating 

            
Transformer Location 

      
 

Controller Information 
Cable Information Service Cable Branch Cables 
Cable Quantity, & Size             
Cable Type             
Cable Rating (NEC 316-10)       Amp       Amp 
Manufacturer             
Conduit Size             
 

Overcurrent Protection Main Breakers Branch Breakers 
Continuous Currrent Rating       Amp       Amp 
Frame Size       Amp       Amp 
Interrupting Rating       A RMS @       V       A RMS @       V 
Manufacturer             
Model Number             
 
Control System Time Clock Radio Control Photocell Contactor 
Manufacturer                         
Model Number                         
Radio Address        Octal   
Voltage       V       V       V       V 
Contact Rating       Amp       Amp       Amp       Amp 
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Location   Controller Number  Date 
       

Pole Fixture LAMP Found BASE MAST ARM Mtg 
Num Type Type Wattage QTY Type Type Cover Length QTY Height 

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

 
TABLE LEGEND 

Fixture Type:  T=Tower, U=Underpass, P= Poles  Base: TB= T-Base, C= Couplings, NF= Non-Frangible 
Lamp Type: HPS, LPS, MH, MV  Cover: SK = AL Skirt, SH = Fiberglass Shroud, L = 

Leafs 
Lamp Wattage: 55, 80, 100, 150, 250, 310, 400, 750, 1000  Mounting Height = Distance from pole base to 

luminaire 
Foundation Type:  C = Concrete, BM= Bridge Mount, WM = Wall Mount, H= Metal Helix 
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Electrical  Cable  Insulation  Resistance  Test 
 
Route, Common Name Limits 

            
Section Controller Number 

            
Contract Megger Model 

            
County Date 

            
 

Resistance Measurements (Megohms) 
 

 
Circuit 

Contractor 
Measurement 

Owner 
Measurement

 
Circuit 

Contractor 
Measurement 

Owner 
Measurement 

A             B             

C             D             

E             F             

G             H             

I             J             

K             L             

M             N             

O             P             

Q             R             

S             T             

U             V             

W             X             

Y             Z             

Service  Cable  Measurements 
 

Phase 
Contractor 

Measurement 
Owner 

Measurement
 

Phase 
Contractor 

Measurement 
Owner 

Measurement 
A             B             

 
Representatives  Present 

                    
Resident Engineer  Contractor Representative  Owner Representative 

     
Signature  Signature  Signature 
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Electrical  Continuity  Test 
 
Route, Common Name Limits 

            
Section Controller Number 

            
Contract Ohmmeter Model 

            
County Date 

            
 

Resistance  Measurements (Ohms) 
 

Contractor Measurements Owner Measurements 
Circuit Forward Reverse Average Circuit Forward Reverse Average 
A - B                   A - B                   

C - D                   C - D                   

E - F                   E - F                   

G - H                   G - H                   

I - J                   I - J                   

K - L                   K - L                   

M - N                   M - N                   

O - P                   O - P                   

Q - R                   Q - R                   

S - T                   S - T                   

U - V                   U - V                   

W - X                   W - X                   

Y - Z                   Y - Z                   

 
 

Representatives  Present 
 
 

                    
Resident Engineer  Contractor Representative  Owner Representative 

     
Signature  Signature  Signature 
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Electrical  Voltage  Test 
 
Route, Common Name Limits 

            
Section Controller Number 

            
Contract Voltmeter Model 

            
County Date 

            
 

Last Pole Circuit Phase To Neutral  Voltage Measurements (Volts) 
 
Phase A 
Circuit 

Contractor 
Measurement 

Owner 
Measurement

Phase B 
Circuit 

Contractor 
Measurement 

Owner 
Measurement 

A             B             

C             D             

E             F             

G             H             

I             J             

K             L             

M             N             

O             P             

Q             R             

S             T             

U             V             

W             X             

Y             Z             

No Load Phase To Neutral Measurements 
 

Phase 
Contractor 

Measurement 
Owner 

Measurement 
 

Phase 
Contractor 

Measurement 
Owner 

Measurement 

A             B             

Full Load Phase To Neutral Measurements 
A             B             

Representatives  Present 
                    
Resident Engineer  Contractor Representative  Owner Representative 

     
Signature  Signature  Signature 
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ELECTRICAL  ITS LOCATION  INVENTORY 
 

 
Project Location 

Route Limits/Cross Reference 

            
Common Name Controller Number 

            
Section EMC Data Base Location Number 

            
Contract Date 

            
GPS Coordinates  

            
 

Utility Service Information 
Electric Meter No. Service Voltage 

            
Utility Contact Person Transformer KVA Rating 

            
Transformer Location GPS Coordinates 

       
 

Equipment Information 

Item Manufacturer Model Serial No. Address 

Surge Protection                    

Power Supply                    

Video Codec                         

Media Converter                         

Ethernet Switch                         

Detection                         

Camera                         

Structure                    

Controller     
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EXPOSED RACEWAYS (D-1) 
 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 811.03(a) of the Standard Specifications to read: 
 

“General.  Rigid metal conduit installation shall be according to Article 810.05(a). 
Conduits terminating in junction and pull boxes shall be terminated with insulated 
and gasketed watertight threaded NEMA 4X conduit hubs.  The hubs shall be 
Listed under UL 514B.  The insulated throat shall be rated up to 105º C.  When 
PVC coated conduit is utilized, the aforementioned hubs shall also be PVC 
coated.” 

 
Add the following to Article 811.03(b) of the Standard Specifications: 
 

“Where PVC coated conduit is utilized, all conduit fittings, couplings and clamps 
shall be PVC coated.  All other mounting hardware and appurtenances shall be 
stainless steel.” 

 
“The personnel installing the PVC coated conduit must be trained and certified by 
the PVC coated conduit Manufacturer or Manufacturer’s representative to install 
PVC coated conduit.  Documentation demonstrating this requirement must be 
submitted for review and approval.” 

 
Add the following to Article 1088.01(a) of the Standard Specifications: 
 

All iron and steel products, which are to be incorporated into the work, including 
conduit and all conduit fittings, shall be domestically manufactured or produced 
and fabricated as specified in Article 106.” 

 
Revise Article 1088.01(a)(3) of the Standard Specifications to read: 
 

“a. PVC Coated Steel Conduit.  The PVC coated rigid metal conduit shall be 
UL Listed (UL 6).  The PVC coating must have been investigated by UL 
as providing the primary corrosion protection for the rigid metal conduit. 
Ferrous fittings for general service locations shall be UL Listed with PVC 
as the primary corrosion protection. Hazardous location fittings, prior to 
plastic coating shall be UL listed. 

 
b. The PVC coating shall have the following characteristics: 
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Hardness: 85+ Shore A Durometer 
Dielectric 
Strength: 

400V/mil @ 60 Hz 

Aging: 1,000 Hours Atlas Weatherometer 
Temperature The PVC compound shall conform at 0º F. to

Federal Specifications PL-406b, Method 2051,
Amendment 1 of 25 September 1952 (ASTM D
746) 

Elongation: 200% 
 
c. The exterior and interior galvanized conduit surface shall be chemically 

treated to enhance PVC coating adhesion and shall also be coated with a 
primer before the PVC coating to ensure a bond between the zinc 
substrate and the PVC coating.  The bond strength created shall be 
greater than the tensile strength of the plastic coating. 

d. The nominal thickness of the PVC coating shall be 1 mm (40 mils). The 
PVC exterior and urethane interior coatings applied to the conduit shall 
afford sufficient flexibility to permit field bending without cracking or 
flaking at temperatures above -1°C (30°F). 

 
e. An interior urethane coating shall be uniformly and consistently applied to 

the interior of all conduit and fittings. This internal coating shall be a 
nominal 2 mil thickness. The interior coating shall be applied in a manner 
so there are no runs, drips, or pinholes at any point.  The coating shall not 
peel, flake, or chip off after a cut is made in the conduit or a scratch is 
made in the coating. 

 
f. Conduit bodies shall have a tongue-in-groove gasket for maximum 

sealing capability.  The design shall incorporate a positive placement 
feature to assure proper installation.  Certified test results confirming seal 
performance at 15 psig (positive) and 25 in. of mercury (vacuum) for 72 
hours shall be submitted for review when requested by the Engineer. 

 
g. The PVC conduit shall pass the following tests: 
 

Exterior PVC Bond test RN1: 
 

Two parallel cuts 13 mm (1/2 inch) apart and 40 mm (1 1/2 
inches) in length shall be made with a sharp knife along the 
longitudinal axis.  A third cut shall be made perpendicular to and 
crossing the longitudinal cuts at one end.  The knife shall then be 
worked under the PVC coating for 13 mm (1/2 inch) to free the 
coating from the metal. 

 
Using pliers, the freed PVC tab shall be pulled with a force applied 
vertically and away from the conduit.  The PVC tab shall tear 
rather than cause any additional PVC coating to separate from the 
substrate. 
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Boil Test: 
 

Acceptable conduit coating bonds (exterior and interior) shall be 
confirmed if there is no disbondment after a minimum average of 
200 hours in boiling water or exposure to steam vapor at one 
atmosphere.  Certified test results from a national recognized 
independent testing laboratory shall be submitted for review and 
approval.  The RN1 Bond Test and the Standard Method for 
Measuring Adhesion by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D870, a 6" length of 
conduit test specimen shall be placed in boiling water. The 
specimen shall be periodically removed, cooled to ambient 
temperature and immediately tested according to the bond test 
(RN1). When the PVC coating separates from the substrate, the 
boil time to failure in hours shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, a 6" conduit 
test specimen shall be cut in half longitudinally and placed in 
boiling water or directly above boiling water with the urethane 
surface facing down. The specimen shall be periodically removed, 
cooled to ambient temperature and tested in accordance with the 
Standard Method of Adhesion by Tape Test (ASTM D3359). 
When the coating disbonds, the time to failure in hours shall be 
recorded. 

 
Heat/Humidity Test: 

 
Acceptable conduit coating bonds shall be confirmed by a 
minimum average of 30 days in the Heat and Humidity Test.  The 
RN1 Bond Test and the Standard Method for Measuring Adhesion 
by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D1151, D1735, 
D2247 and D4585, conduit specimens shall be placed in a heat 
and humidity environment where the temperature is maintained at 
150°F (66°C) and 95% relative humidity. The specimens shall be 
periodically removed and a bond test (RN1) performed. When the 
PVC coating separates from the substrate, the exposure time to 
failure in days shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, conduit 
specimens shall be placed in a heat and humidity environment 
where the temperature is maintained at 150°F (66°C) and 95% 
relative humidity.  When the coating disbonds, the time to failure in 
hours shall be recorded. 
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Add the following to Article 1088.01(a)(4) of the Standard Specifications: 
 

“All liquid tight flexible metal conduit fittings shall have an insulated throat to 
prevent abrasion of the conductors and shall have a captive sealing O-ring 
gasket.  The fittings shall be Listed under UL 514B.  The insulated throat shall be 
rated up to 105º C.” 

 
Revise the second paragraph of Article 811.04 of the Standard Specifications to read: 
 

“Expansion fittings and LFNC will not be measured for payment.” 
 

 
Revise Article 811.05 of the Standard Specifications to read: 

 
“811.05  Basis of Payment.  This work will be paid for at the contract unit price 
per meter (foot) for CONDUIT ATTACHED TO STRUCTURE, of the diameter 
specified, RIGID GALVANIZED STEEL or CONDUIT ATTACHED TO 
STRUCTURE, of the diameter specified, RIGID GALVANIZED STEEL, PVC 
COATED.” 
 
 

UNDERGROUND RACEWAYS (D-1) 
 
Effective: January 1, 2012 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduit shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped.  The ends of rigid 
metal conduit to be capped shall be threaded, the threads protected with full 
galvanizing, and capped with a threaded galvanized steel cap.  The ends of rigid 
nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid 
PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be sealed to the 
conduit using a room-temperature-vulcanizing (RTV) sealant compatible with the 
material of both the cap and the conduit.  A washer or similar metal ring shall be 
glued to the inside center of the cap with epoxy, and the pull cord shall be tied to 
this ring.”  
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Add the following to Article 810.04(c) of the Standard Specifications: 
“Coilable non-metallic conduit shall be machine straightened to remove the 
longitudinal curvature caused by coiling the conduit onto reels prior to installing in 
trench, encasing in concrete or embedding in structure.  The straightening shall 
not deform the cross-section of the conduit such that any two measured outside 
diameters, each from any location and at any orientation around the longitudinal 
axis along the conduit differ by more than 6 mm (0.25”).”  The longitudinal axis of 
the straightened conduit shall not deviate by more than 20 mm per meter (0.25” 
per foot” from a straight line.  The HDPE and straightening mechanism 
manufacturer operating temperatures shall be followed. 

 
 
UNIT DUCT (D-1) 
 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) 
unless otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its 
properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements 
of ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements.  
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Nominal 
Size 

Nominal I.D. Nominal 
O.D. 

Minimum Wall 

mm in mm in mm in mm in 
31.75 1.2

5 
35.05 1.38

0 
42.16 1.66

0 
3.556  
+0.51 

0.140  
+0.020 

38.1 1.5
0 

40.89 1.61
0 

48.26 1.90
0 

3.683   
+0.51 

0.145  
+0.020 

 
Nominal Size Pulled Tensile 
mm in N lbs 

31.75 1.25 3322 747 
38.1 1.50 3972 893 

 
Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and 
durably marked at least every 3.05 meters (10 feet) with the material designation (HDPE 
for high density polyethylene), nominal size of the duct and the name and/or trademark 
of the manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct 
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 
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WIRE AND CABLE (D-1) 
 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   

6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/otaq/retrofit/verif-list.htm), or verified by the 
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm); 
or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
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BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal if not met, evidence of good faith efforts. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
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(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 
a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 
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LIQUIDATED DAMAGES (BDE) 
 
Effective:  April 1, 2013 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    475 $    675 
100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 6,775 9,525” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  June 1, 2000      Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
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This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PLACING AND CONSOLIDATING CONCRETE (BDE) 
 
Effective:  January 1, 2013 
 
Revise the first paragraph of Article 503.06 of the Standard Specifications to read: 
 

“ 503.06 Forms.  Forms shall be set and maintained to the lines and grades shown on the 
plans, and shall be tight to prevent concrete leakage.” 
 
Revise Article 503.07 of the Standard Specifications to read: 
 

“ 503.07 Placing and Consolidating.  No concrete shall be placed on ice, snow, or frozen 
foundation material. 
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The method and manner of placing concrete shall be such as to avoid segregation or 
separation of the aggregates or the displacement of the reinforcement.  The external surface of 
all concrete shall be thoroughly worked during the operations of placing in such a manner as to 
work the mortar against the forms to produce a smooth finish free of honeycomb and with a 
minimum of water and air pockets. 

 
Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  

Dropping the concrete a distance of more than 5 ft (1.5 m) or depositing a large quantity at any 
point and running or working it along the forms will not be permitted.  The concrete for walls with 
an average thickness of 12 in. (300 mm) or less shall be placed with tubes so that the drop is 
not greater than 5 ft (1.5 m). 

 
For self-consolidating concrete, the maximum distance of horizontal flow from the point of 

deposit shall be 15 ft (4.6 m).  The distance may be increased if the dynamic segregation index 
(DSI) at the maximum flow distance is 10.0 percent or less according to Illinois Test Procedure 
SCC-8 (Option C).  The maximum distance using the DSI shall be 25 ft (7.6 m).  In addition, this 
specified horizontal flow distance shall apply to precast products.  In the case of precast 
prestressed concrete products, refer to the Department’s “Manual of Fabrication for Precast 
Prestressed Concrete Products” for the specified horizontal flow distance requirements. 

 
When the form height for placing the self-consolidating concrete is greater than 10 ft (3.0 m), 

direct monitoring of form pressure shall be performed by the Contractor according to Illinois Test 
Procedure SCC-10.  The monitoring requirement is a minimum, and the Contractor shall remain 
responsible for adequate design of the falsework and forms.  The Contractor shall record the 
formwork pressure during concrete placement.  This information shall be used by the Contractor 
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to 
monitor the thixotropic change in the concrete during the pour, and to make appropriate 
adjustments to the mix design.  This information shall be provided to the Engineer during the 
pour. 

 
When concrete is pumped, the equipment shall be suitable in kind and adequate in capacity 

for the work and arranged so that vibrations will not damage freshly placed concrete.  Aluminum 
pipe or conduit will not be permitted in pumping or placing concrete.  Mixed concrete shall be 
supplied to maintain continuous operation of the pumping equipment. 

 
When air entrained concrete is pumped, an accessory or accessories shall be incorporated 

in the discharge components to minimize air loss.  The maximum allowable air loss caused by 
the pumping operation shall be 3.0 percent with the minimum air content at the point of 
discharge meeting the requirements of Article 1020.04. 

 
Placing of concrete shall be regulated so that the pressures caused by the wet concrete will 

not exceed those used in the design of the forms.  Special care shall be taken to fill each part of 
the forms by depositing the concrete as near its final position as possible, to work the coarser 
aggregates back from the face, and to force the concrete under and around the reinforcement 
bars without displacing them.  Leakage through forms onto beams or girders shall not be 
allowed to harden and shall be removed while in a plastic state. 
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The concrete shall be consolidated by internal vibration unless self-consolidating concrete is 
used.  Self-consolidating concrete may be used for inaccessible locations where consolidation 
by internal vibration is not practicable.  The self consolidating concrete shall be rodded with a 
piece of lumber, conduit, or vibrator if the material has lost its fluidity prior to placement of 
additional concrete.  The vibrator may only be permitted if it can be used in a manner that does 
not cause segregation as determined by the Engineer.  Any other method for restoring the 
fluidity of the concrete shall be approved by the Engineer. 

 
The Contractor shall provide and use a sufficient number of vibrators to ensure that 

consolidation can be started immediately after the concrete has been deposited in the forms. 
 
The vibrators shall be inserted into the concrete immediately after it is deposited and shall 

be moved throughout the mass so as to thoroughly work the concrete around the reinforcement, 
embedded fixtures, and into the corners and angles of the forms.  Vibrators shall not be 
attached to the forms, reinforcement bars, or the surface of the concrete. 

 
Application of vibrators shall be at points uniformly spaced and not farther apart than twice 

the radius over which the vibration is visibly effective.  The duration of the vibration at the points 
of insertion shall be sufficient to thoroughly consolidate the concrete into place but shall not be 
continued so as to cause segregation.  When consolidating concrete in bridge decks, the 
vibrator shall be vertically inserted into the concrete for 3 - 5 seconds or for a period of time 
determined by the Engineer.  Vibration shall be supplemented by spading when required by the 
Engineer.  In addition to the internal vibration required herein, formed surfaces which will be 
exposed to view after completion of the work shall be spaded with a spading tool approved by 
the Engineer. 

 
Concrete shall be placed in continuous horizontal layers.  When it is necessary by reason of 

an emergency to place less than a complete horizontal layer in one operation, such layer shall 
terminate in a vertical bulkhead.  Separate batches shall follow each other closely and in no 
case shall the interval of time between the placing of successive batches be greater than 
20 minutes. 

 
If mix foaming or detrimental material is observed during placement or at the completion of a 

pour, the material shall be removed while the concrete is still plastic 
 
After the concrete has taken its initial set, care shall be exercised to avoid jarring the forms 

or placing any strain on the ends of projecting reinforcement.” 
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Revise Article 516.12(a) of the Standard Specifications to read: 
 

“ (a) Free Fall Placement.  The free fall placement shall only be permitted in shafts that can 
be dewatered to ensure less than 3 in. (75 mm) of standing water exist at the time of 
placement without causing side wall instability.  The height of free fall placement shall be 
a maximum of 60 ft (18.3 m) as measured from the discharge end, but it shall be 
reduced to a maximum of 30 ft (9.1 m) when self-consolidating concrete is used.  The 
Contractor shall obtain approval from the Engineer to place self-consolidating concrete 
by free fall. 
 
Concrete placed by free fall shall fall directly to the base without contacting either the 
rebar cage or shaft sidewall.  Drop chutes may be used to direct concrete to the base 
during free fall placement. 
 
Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube 
of either one continuous section or multiple pieces that can be added and removed.  
Concrete may be placed through either a hopper at the top of the tube or side openings 
as the drop chute is retrieved during concrete placement.  The drop chute shall be 
supported so that free fall does not exceed the specified maximum 60 ft (18.3 m) or 30 ft 
(9.1 m) at all times from the discharge end, and to ensure the concrete does not strike 
the rebar cage.  If placement cannot be satisfactorily accomplished by free fall in the 
opinion of the Engineer, either a tremie or pump shall be used to accomplish the pour.” 

 
 
PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read: 
 

“Note 1. Coarse aggregate shall be gradation CA 6, CA 7, CA 9, CA 10, or CA 11, 
Class D quality or better.  Article 1020.05(d) shall apply. 

 
Note 2. Fine aggregate shall be FA 1 or FA 2.  Article 1020.05(d) shall apply.” 
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Revise the first paragraph of Article 312.26 of the Standard Specifications to read: 
 

“312.26 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials for proportioning and testing.  The mixture shall 
contain a minimum of 200 lb (90 kg) of cement per cubic yard (cubic meter).  Portland cement 
may be replaced with fly ash according to Article 1020.05(c)(1), however the minimum portland 
cement content in the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture.  However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall 
apply and a Level III PCC Technician shall develop the mix design.” 
 
Revise the second paragraph of Article 503.22 of the Standard Specifications to read: 
 

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic 
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT 
CONCRETE.” 
 
Add the following to Article 1003.02 of the Standard Specifications: 
 

(e) Alkali Reaction. 
 

(1) ASTM C 1260.  Each fine aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 
0.90 percent or greater.  The Engineer will determine the assigned expansion value 
for each aggregate, and these values will be made available on the Department’s 
Alkali-Silica Potential Reactivity Rating List.  The Engineer may differentiate 
aggregate based on ledge, production method, gradation number, or other factors.  
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine 
aggregates (manufactured stone sand).  However, the Department reserves the right 
to perform the ASTM C 1260 test. 

 
(2) ASTM C 1293 by Department.  In some instances, such as chert natural sand or 

other fine aggregates, testing according to ASTM C 1260 may not provide accurate 
test results.  In this case, the Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test 
result.  The laboratory performing the ASTM C 1293 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity 
(ASR) Testing”. 
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The ASTM C 1293 test shall be performed with Type I or II portland cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing 
laboratory desires to use an alternate container, wick of absorbent material, or 
amount of coverage inside the container with blotting paper, ASTM C 1293 test 
results with an alkali-reactive aggregate of known expansion characteristics shall be 
provided to the Engineer for review and approval.  If the expansion is less than 
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260 
expansion value of 0.08 percent that will be valid for two years, unless the Engineer 
determines the aggregate has changed significantly.  If the aggregate is 
manufactured into multiple gradation numbers, and the other gradation numbers 
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply 
to multiple gradation numbers. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 test result.  
When the Contractor performs the test, a split sample shall be provided to the 
Engineer.  The Engineer may also independently obtain a sample at any time.  The 
aggregate will be considered reactive if the Contractor or Engineer obtains an 
expansion value of 0.040 percent or greater. 

 
Revise the first paragraph of Article 1004.01(e)(5) of the Standard Specifications to read: 
 

“ Crushed concrete, crushed slag, or lightweight aggregate for portland cement 
concrete shall be stockpiled in a moist condition (saturated surface dry or greater) 
and the moisture content shall be maintained uniformly throughout the stockpile by 
periodic sprinkling.” 

 
Revise Article 1004.02(d) of the Standard Specifications to read: 
 

“(d) Combining Sizes.  Each size shall be stored separately and care shall be taken to 
prevent them from being mixed until they are ready to be proportioned.  Separate 
compartments shall be provided to proportion each size. 
 
(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall 

have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve.  The Contractor 
may combine two or more coarse aggregate sizes, consisting of CA 7, CA 11, 
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend. 
 

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in 
proportions to provide a uniformly graded coarse aggregate grading within the 
following limits. 
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Class 
of 

Concrete 1/ 

Combined 
Sizes 

Sieve Size and Percent Passing 
2 

1/2
in.

2 
in. 

1 
3/4
in.

1 1/2
in. 

1 
in. 

1/2
in. 

No.
4 

PV 2/         
 CA 5 & CA 

7 
--- --- 100 98±2 72±2

2 
22±1

2 
3±3

 CA 5 & CA 
11 

--- --- 100 98±2 72±2
2 

22±1
2 

3±3

SI and SC 
2/ 

        

 CA 3 & CA 
7 

100 95±5 --- --- 55±2
5 

20±1
0 

3±3

 CA 3 & CA 
11 

100 95±5 --- --- 55±2
5 

20±1
0 

3±3

 CA 5 & CA 
7 

--- --- 100 98±2 72±2
2 

22±1
2 

3±3

 CA 5 & CA 
11 

--- --- 100 98±2 72±2
2 

22±1
2 

3±3

 
Class 

of 
Concrete 1/ 

Combined 
Sizes 

Sieve Size (metric) and Percent 
Passing 

63
mm

50 
mm

45
mm

37.5
mm

25 
mm

12.5
mm

4.75
mm

PV 2/         
 CA 5 & CA 

7 
--- --- 100 98±2 72±2

2 
22±1

2 
3±3

 CA 5 & CA 
11 

--- --- 100 98±2 72±2
2 

22±1
2 

3±3

SI and SC 
2/ 

        

 CA 3 & CA 
7 

100 95±5 --- --- 55±2
5 

20±1
0 

3±3

 CA 3 & CA 
11 

100 95±5 --- --- 55±2
5 

20±1
0 

3±3

 CA 5 & CA 
7 

--- --- 100 98±2 72±2
2 

22±1
2 

3±3

 CA 5 & CA 
11 

--- --- 100 98±2 72±2
2 

22±1
2 

3±3

 
1/ See Table 1 of Article 1020.04. 

 
2/ Any of the listed combination of sizes may be used.” 
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Add the following to Article 1004.02 of the Standard Specifications: 
 

(g) Alkali Reaction. 
 

(1) ASTM C 1260.  Each coarse aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 
percent or greater.  The Engineer will determine the assigned expansion value for 
each aggregate, and these values will be made available on the Department’s Alkali-
Silica Potential Reactivity Rating List.  The Engineer may differentiate aggregate 
based on ledge, production method, gradation number, or other factors.  An 
expansion value of 0.05 percent will be assigned to limestone or dolomite coarse 
aggregates.  However, the Department reserves the right to perform the ASTM 
C 1260 test. 
 

(2) ASTM C 1293 by Department.  In some instances testing a coarse aggregate 
according to ASTM C 1260 may not provide accurate test results.  In this case, the 
Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor according to Article 1003.02(e)(3). 

 
Revise the first paragraph of Article 1019.06 of the Standard Specifications to read: 
 

“1019.06 Contractor Mix Design.  A Contractor may submit their own mix design and 
may propose alternate fine aggregate materials, fine aggregate gradations, or material 
proportions.  Article 1020.05(a) shall apply and a Level III PCC Technician shall develop the mix 
design.” 
 
Revise Section 1020 of the Standard Specifications to read: 
 
 

“SECTION 1020.  PORTLAND CEMENT CONCRETE 
 

1020.01 Description.  This item shall consist of the materials, mix design, production, 
testing, curing, low air temperature protection, and temperature control of concrete. 
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1020.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ....................................................................................................................... 1001 
(b) Water  .......................................................................................................................... 1002 
(c) Fine Aggregate  ........................................................................................................... 1003 
(d) Coarse Aggregate  ...................................................................................................... 1004 
(e) Concrete Admixtures  .................................................................................................. 1021 
(f) Finely Divided Minerals  .............................................................................................. 1010 
(g) Concrete Curing Materials  ......................................................................................... 1022 
(h) Straw  ............................................................................................................ 1081.06(a)(1) 
(i) Calcium Chloride  ................................................................................................... 1013.01 

 
1020.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Mixers and Trucks  ................................................................................. 1103.01 
(b) Batching and Weighing Equipment  ....................................................................... 1103.02 
(c) Automatic and Semi-Automatic Batching Equipment  ............................................ 1103.03 
(d) Water Supply Equipment  ...................................................................................... 1103.11 
(e) Membrane Curing Equipment  ............................................................................... 1101.09 
(f) Mobile Portland Cement Concrete Plants  ............................................................. 1103.04 

 
1020.04 Concrete Classes and General Mix Design Criteria.  The classes of concrete 

shown in Table 1 identify the various mixtures by the general uses and mix design criteria.  If 
the class of concrete for a specific item of construction is not specified, Class SI concrete shall 
be used. 

 
For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified 
in the Table. 

 
The Contractor shall not assume that the minimum cement factor indicated in Table 1 will 

produce a mixture that will meet the specified strength.  In addition, the Contractor shall not 
assume that the maximum finely divided mineral allowed in a mix design according to Article 
1020.05(c) will produce a mixture that will meet the specified strength.  The Contractor shall 
select a cement factor within the allowable range that will obtain the specified strength.  The 
Contractor shall take into consideration materials selected, seasonal temperatures, and other 
factors which may require the Contractor to submit multiple mix designs. 
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For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing 
portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the 
portland cement content in the mixture shall be a minimum of 375 lbs/cu yd (222 kg/cu m).  
When the total of organic processing additions, inorganic processing additions, and limestone 
exceed 5.0 percent in the cement, the minimum portland cement content in the mixture shall be 
400 lbs/cu yd (237 kg/cu m).  When calculating the portland cement portion in the portland-
pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be ignored. 

 
Special classifications may be made for the purpose of including the concrete for a particular 

use or location as a separate pay item in the contract.  The concrete used in such cases shall 
conform to this section. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

Mix Design 
Compressive 

Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

5.65 (1) 
6.05 (2) 

 
 

7.05 

 
 

0.32 - 0.42 

 
 

2 - 4 
(5) 

 
Ty III
3500
(650)

 
3500 
(650) 

  
 

5.0 - 8.0 
(5) 

 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, 
or CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    3200 
(600) 

Article 701.17(e)(3)b.

  
 
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 
 

   PP-1 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 at 48 hours 4.0 - 7.0 

   PP-2 7.35 8.20 0.32 - 0.38 2 - 6 at 24 hours 4.0 - 6.0 
   PP-3 7.35 (Ty III) (8) 7.35 (Ty III) (8) 0.32 - 0.35 2 - 4 at 16 hours 4.0 - 6.0 
   PP-4 6.00 (9) 6.25 (9) 0.32 - 0.50 2 - 6 at 8 hours 4.0 - 6.0 
   PP-5 6.75 (9) 6.75 (9) 0.32 - 0.40 2 - 8 at 4 hours 4.0 - 6.0 

RR Railroad Crossing 422 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 
3500 (650) 
at 48 hours 4.0 - 7.0 

CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 6.05 7.05 0.32 - 0.44 

2 - 4 
(5) 

 4000 
(675) 

 5.0 - 8.0 
(5) 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
5.65 

5.65 (TY III) 

 
7.05 

7.05 (TY III) 

 
0.32 - 0.44 
0.25 - 0.40 

 
1 - 4 
0 - 1 

 
See Section 1042 

 

 
5.0 - 8.0 

N/A 

CA7, CA11,CA 13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
5.65 

5.65 (TY III) 
7.05 

7.05 (TY III) 

 
0.32 - 0.44 

 
1 - 4 

  Plans
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11), 
or CA 16 

Precast Prestressed Piles and 
Extensions 

512 5000

Precast Prestressed Sight Screen 639 3500
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
6.65 

 
7.05 

 
0.32 - 0.44

 
6 - 8 
(6) 

  
4000 
(675) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a blend 
of these gradations. 

 
SC 

 
Seal Coat 

 
503 

 
5.65 (1) 
6.05 (2) 

 
7.05 

 
0.32 - 0.44

 
3 - 5 

  
3500 
(650) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure)
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter, 
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

5.65 (1) 
6.05 (2) 

 
 
 
 
 

7.05 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

2 - 4 
(5) 

  
 
 
 
 

3500 
(650) 

  
 
 
 
 

5.0 - 8.0
(5) 

 
 
 
 
 
CA 3 & CA 7,  
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, CA 13, 
CA 14, or CA 16 

(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, 

except Class DS concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 7 in. when a high range water-reducing 

admixture is used for all classes of concrete, except Class PV, SC, and PP.  For Class SC, 
the maximum slump may be increased to 8 in.  For Class PP-1, the maximum slump may 
be increased to 6 in.  For Class PS, the 7 in. maximum slump may be increased to 8 1/2 in. 
if the high range water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 1/2 to 2 1/2 in. and the air content range 
shall be 5.5 to 8.0 percent. 

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall 
be 8 - 10 in. at the point of placement.  If a water-reducing admixture is used in lieu of a 
high range water-reducing admixture according to Article 1020.05(b)(7), the slump shall be 
2 - 4 in. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall 
be CA 13, CA 14, or CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated blast-furnace 
slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For an air temperature 
greater than 85 ºF, the Type III portland cement may be replaced with Type I or II portland 
cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of 
Packaged, Dry, Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 
and calcium aluminate cement for PP-5. 
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(10) For Class PP concrete used in bridge deck patching, the coarse aggregate gradation shall 
be CA 13, CA 14, or CA 16, except CA 11 may be used for full-depth patching.  In addition, 
the mix design shall have 72 hours to obtain a 4,000 psi compressive or 675 psi flexural 
strength for all PP mix designs. 

(11) The nominal maximum size permitted is 3/4 in.  Nominal maximum size is defined as the 
largest sieve which retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of 
the pour plus one hour.  At the Engineer’s discretion, the Contractor may be required to 
conduct a minimum 2 cu yd trial batch to verify the mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds 
the clear distance between parallel reinforcement bars, or between the reinforcement bar 
and the form.  Nominal maximum size is defined in Note 11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  
Refer also to Article 1004.02(d) for additional information on combining sizes. 
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm (4) 

Mix Design 
Compressive Strength 

(Flexural Strength) 
 

kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

335 (1) 
360 (2) 

 
 

418 

 
 

0.32 - 0.42

 
 

50 - 100 
(5) 

 
Ty III 

24,000
(4500)

 
24,000
(4500)

  
 

5.0 - 8.0
(5) 

 
CA 5 & CA 7,  
CA 5 & CA 11, 
CA 7, CA 11, or 
CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    22,100 
(4150) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 
 

   PP-1 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 at 48 hours 4.0 - 7.0

   PP-2 435 485 0.32 - 0.38 50 - 150 at 24 hours 4.0 - 6.0
   PP-3 435 (Ty III) (8) 435 (Ty III) (8) 0.32 - 0.35 50 - 100 at 16 hours 4.0 - 6.0
   PP-4 355 (9) 370 (9) 0.32 - 0.50 50 - 150 at 8 hours 4.0 - 6.0
   PP-5 400 (9) 400 (9) 0.32 – 0.40 50 - 200 at 4 hours 4.0 – 6.0

RR Railroad Crossing 422 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 
24,000 (4500) 

at 48 hours 4.0 - 7.0
CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 360 418 0.32 - 0.44

50 - 100 
(5) 

 27,500
(4650)

 5.0 - 8.0
(5) 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
335 

335 (TY III) 

 
418 

418 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
25 - 100 
0 - 25 

 
See Section 1042 

 
5.0 - 8.0

N/A 

CA7, CA11, CA13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
335 

335 (TY III) 
418 

418 (TY III) 

 
0.32 - 0.44

 
25 - 100 

  Plans 
5.0 - 8.0

 

CA 11 (11),  
CA 13, CA 14 (11),
 or CA 16 

Precast Prestressed Piles and 
Extensions 

512 34,500

Precast Prestressed Sight Screen 639 24,000
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TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
 

Use 

 
Specification

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
395 

 
418 

 
0.32 - 0.44

 
150 -200

(6) 

  
27,500
(4650)

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a  
blend of these 
gradations. 

 
SC 

 
Seal Coat 

 
503 

 
335 (1) 
360 (2) 

 
418 

 
0.32 - 0.44

 
75 - 125

  
24,000
(4500)

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter,  
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

335 (1) 
360 (2) 

 
 
 
 
 

418 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

50 - 100 
(5) 

  
 
 
 
 

24,000
(4500)

  
 
 
 
 

5.0 - 8.0
(5) 

 
 
 
 
CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11,  
CA 13, CA 14, or 
CA 16 
(13) 
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Notes: (1) Central-mixed. 

(2) Truck-mixed or shrink-mixed. 
(3) For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the cement factor shall be increased by 
ten percent. 

(4) The maximum slump may be increased to 175 mm when a high range water-
reducing admixture is used for all classes of concrete except Class PV, SC, and 
PP.  For Class SC, the maximum slump may be increased to 200 mm.  For 
Class PP-1, the maximum slump may be increased to 150 mm.  For Class PS, 
the 175 mm maximum slump may be increased to 215 mm if the high range 
water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 13 to 64 mm and the air 
content range shall be 5.5 to 8.0 percent. 

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the 
slump shall be 200 - 250 mm at the point of placement.  If a water-reducing 
admixture is used in lieu of a high range water-reducing admixture according to 
Article 1020.05(b)(7), the slump shall be 50 – 100 mm. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate 
gradation shall be CA 13, CA 14, or CA 16, except CA 11 may be used for full-
depth patching. 

(8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated 
blast-furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For 
an air temperature greater than 30 ºC, the Type III portland cement may be 
replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s 
“Approved List of Packaged, Dry, Rapid Hardening Cementitious Materials for 
Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the coarse aggregate 
gradation shall be CA 13, CA 14, or CA 16, except CA 11 may be used for full-
depth patching.  In addition, the mix design shall have 72 hours to obtain a 
27,500 kPa compressive or 4,650 kPa flexural. 

(11) The nominal maximum size permitted is 19 mm.  Nominal maximum size is 
defined as the largest sieve which retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated 
duration of the pour plus one hour.  At the Engineer's discretion, the Contractor 
may be required to conduct a minimum 1.5 cu m trial batch to verify the mix 
design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed 
two-thirds the clear distance between parallel reinforcement bars, or between 
the reinforcement bar and the form.  Nominal maximum size is defined in Note 
11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the 
Engineer.  Refer also to Article 1004.02(d) for additional information on 
combining sizes. 

  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

97 
 

Self-consolidating concrete is a flowable mixture that does not require mechanical vibration 
for consolidation.  Self-consolidating concrete mix designs may be developed for Class BS, PC, 
PS, DS, and SI concrete.  Self-consolidating concrete mix designs may also be developed for 
precast concrete products that are not subjected to Class PC concrete requirements according 
to Section 1042.  The mix design criteria for the concrete mixture shall be according to 
Article 1020.04 with the following exceptions. 

 
(a) The slump requirements shall not apply. 
 
(b) The concrete mixture should be uniformly graded, and information in the “Portland 

Cement Concrete Level III Technician Course – Manual of Instructions for Design of 
Concrete Mixtures” may be used to develop the uniformly graded mix design.  The 
coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of these 
gradations.  However, the final gradation when using a single coarse aggregate or 
combination of coarse aggregates shall have 100 percent pass the 1 in. (25 mm) sieve, 
and minimum 95 percent pass the 3/4 in. (19 mm) sieve.  The fine aggregate proportion 
shall be a maximum 50 percent by weight (mass) of the total aggregate used. 

 
(c) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum 

and tested according to Illinois Test Procedure SCC-2. 
 
(d) The visual stability index shall be a maximum of 1 and tested according to Illinois Test 

Procedure SCC-2. 
 
(e) The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according to Illinois 

Test Procedure SCC-3.  The L-Box blocking ratio shall be a minimum of 80 percent and 
tested according to Illinois Test Procedure SCC-3.  The Contractor has the option to 
select either test. 

 
(f)  The hardened visual stability index shall be a maximum of 1 and tested according to 

Illinois Test Procedure SCC-6. 
 
(g) If Class PC concrete requirements do not apply to the precast concrete product 

according to Section 1042, the maximum cement factor shall be 7.05 cwt/cu yd 
(418 kg/cu m) and the maximum allowable water/cement ratio shall be 0.44. 

 
(h) If the measured slump flow, visual stability index, J-Ring value, or L-Box blocking ratio 

fall outside the limits specified, a check test will be made.  In the event of a second 
failure, the Engineer may refuse to permit the use of the batch of concrete represented. 
 
The Contractor may use water or self-consolidating admixtures at the jobsite to obtain 
the specified slump flow, visual stability index, J-ring value, or L-box blocking ratio.  The 
maximum design water/cement ratio shall not be exceeded. 
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1020.05 Other Concrete Criteria.  The concrete shall be according to the following. 
 

(a) Proportioning and Mix Design.  For all Classes of concrete, it shall be the Contractor’s 
responsibility to determine mix design material proportions and to proportion each batch 
of concrete.  A Level III PCC Technician shall develop the mix design for all Classes of 
concrete, except Classes PC and PS.  The mix design, submittal information, trial batch, 
and Engineer verification shall be according to the “Portland Cement Concrete Level III 
Technician” course material. 
 
The Contractor shall provide the mix designs a minimum of 45 calendar days prior to 
production.  More than one mix design may be submitted for each class of concrete. 
 
The Engineer will verify the mix design submitted by the Contractor.  Verification of a mix 
design shall in no manner be construed as acceptance of any mixture produced.  Once a 
mix design has been verified, the Engineer shall be notified of any proposed changes. 
 
Tests performed at the jobsite will determine if a mix design can meet specifications.  If 
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or 
submit a new mix design if necessary, to comply with the specifications. 
 

(b) Admixtures.  The Contractor shall be responsible for using admixtures and determining 
dosages for all Classes of concrete, cement aggregate mixture II, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and 
plasticity.  In addition, admixture dosages shall result in the mixture meeting the 
specified plastic and hardened properties.  The Contractor shall obtain approval from the 
Engineer to use an accelerator when the concrete temperature is greater than 60 °F 
(16 °C).  However, this accelerator approval by the Engineer will not be required for 
Class PP, RR, PC, and PS concrete.  The accelerator shall be the non-chloride type 
unless otherwise specified in the contract plans. 
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The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion 
inhibitor dosage rates shall be according to Article 1020.05(b)(10).  For information on 
approved controlled low-strength material air-entraining admixtures, refer to 
Article 1019.02.  The Department will also maintain an Approved List of Concrete 
Admixtures, and an admixture technical representative shall be consulted by the 
Contractor prior to the pour when determining an admixture dosage from this list or when 
making minor admixture dosage adjustments at the jobsite.  The dosage shall be within 
the range indicated on the approved list unless the influence by other admixtures, jobsite 
conditions (such as a very short haul time), or other circumstances warrant a dosage 
outside the range.  The Engineer shall be notified when a dosage is proposed outside 
the range.  To determine an admixture dosage, air temperature, concrete temperature, 
cement source and quantity, finely divided mineral sources and quantity, influence of 
other admixtures, haul time, placement conditions, and other factors as appropriate shall 
be considered.  The Engineer may request the Contractor to have a batch of concrete 
mixed in the lab or field to verify the admixture dosage is correct.  An admixture dosage 
or combination of admixture dosages shall not delay the initial set of concrete by more 
than one hour.  When a retarding admixture is required or appropriate for a bridge deck 
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due 
to the concrete dead load are no longer a concern for inducing cracks in the completed 
work.  However, a retarding admixture shall not be used to further extend the pour time 
and justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays. 

 
The sequence, method, and equipment for adding the admixtures shall be approved by 
the Engineer.  Admixtures shall be added to the concrete separately.  An accelerator 
shall always be added prior to a high range water-reducing admixture, if both are used. 

 
Admixture use shall be according to the following. 

 
(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding 

admixture shall be used in the Class BS concrete and concrete bridge deck overlays.  
The proportions of the ingredients of the concrete shall be the same as without the 
retarding admixture, except that the amount of mixing water shall be reduced, as 
may be necessary, in order to maintain the consistency of the concrete as required.  
In addition, a high range water-reducing admixture shall be used in bridge deck 
concrete.  At the option of the Contractor, a water-reducing admixture may be used 
with the high range water-reducing admixture in Class BS concrete. 

 
(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may 

be used for Class PP-1 or RR concrete.  When the air temperature is less than 55 °F 
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium 
nitrite. 
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(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 
or RR concrete, a water-reducing or high range water-reducing admixture shall be 
used. 

 
(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high 

range water-reducing admixture shall be used, in addition to the air-entraining 
admixture.  The Contractor has the option to use a water-reducing admixture with the 
high range water-reducing admixture.  For Class PP-3 concrete, the non-chloride 
accelerator shall be calcium nitrite.  For Class PP-2 concrete, the non-chloride 
accelerator shall be calcium nitrite when the air temperature is less than 55 °F 
(13 °C). 
 

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a 
water-reducing admixture with the high range water-reducing admixture.  An 
accelerator shall not be used.  For stationary or truck-mixed concrete, a retarding 
admixture shall be used to allow for haul time.  The Contractor has the option to use 
a mobile portland cement concrete plant, but a retarding admixture shall not be used 
unless approved by the Engineer. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
and air-entraining admixture shall be used.  The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s 
recommendation and dosage.  The approved list of concrete admixtures shall not 
apply.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture. 

 
(6) When a calcium chloride accelerator is specified in the contract, the maximum 

chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 lb (45 kg) of cement.  
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 lb (45 kg) of 
cement if approved by the Engineer.  When a calcium chloride accelerator for Class 
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be 
1.3 quarts (1.3 L) of solution per 100 lb (45 kg) of cement.  The dosage may be 
increased to a maximum 2.6 quarts (2.6 L) per 100 lb (45 kg) of cement if approved 
by the Engineer. 

 
(7) For Class DS concrete a retarding admixture and a high range water-reducing 

admixture shall be used.  For dry excavations that are 10 ft (3 m) or less, the high 
range water-reducing admixture may be replaced with a water-reducing admixture if 
the concrete is vibrated.  The use of admixtures shall take into consideration the 
slump loss limits specified in Article 516.12 and the fluidity requirement in 
Article 1020.04 (Note 12). 
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(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and SI concrete, the cement 
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).  
However, a cement factor reduction will not be allowed for concrete placed 
underwater. 

 
(9) When Type F or Type G high range water-reducing admixtures are used, the initial 

slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or 
Type G admixture, except as approved by the Engineer. 

 
(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized 

in the manufacture of precast, prestressed concrete members and/or other 
applications.  It shall be added, at the same rate, to all grout around post-tensioning 
steel when specified. 
 
When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m), 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch. 
 
When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd 
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's 
instructions. 

 
(c) Finely Divided Minerals.  Use of finely divided minerals shall be according to the 

following. 
 

(1) Fly Ash.  At the Contractor's option, fly ash from approved sources may partially 
replace portland cement in cement aggregate mixture II, Class PV, PP-1, PP-2, RR, 
BS, PC, PS, DS, SC, and SI concrete. 

 
The use of fly ash shall be according to the following. 
 
a. Measurements of fly ash and portland cement shall be rounded up to the nearest 

5 lb (2.5 kg). 
 
b. When Class F fly ash is used in cement aggregate mixture II, Class PV, BS, PC, 

PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not 
exceed 25 percent by weight (mass). 

 
c. When Class C fly ash is used in cement aggregate mixture II, Class PV, PP-1, 

PP-2, RR, BS, PC, PS, DS, SC, and SI concrete, the amount of portland cement 
replaced shall not exceed 30 percent by weight (mass). 

 
d. Fly ash may be used in concrete mixtures when the air temperature is below 

40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 
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(2) Ground Granulated Blast-Furnace (GGBF) Slag.  At the Contractor’s option, GGBF 
slag may partially replace portland cement in Class PV, PP-1, PP-2, RR, BS, PC, 
PS, DS, SC, and SI concrete.  For Class PP-3 concrete, GGBF slag shall be used 
according to Article 1020.04. 
 
The use of GGBF slag shall be according to the following. 
 
a. Measurements of GGBF slag and portland cement shall be rounded up to the 

nearest 5 lb (2.5 kg). 
 

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and 
SI concrete, the amount of portland cement replaced shall not exceed 35 percent 
by weight (mass). 
 

c. GGBF slag may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(3) Microsilica.  At the Contractor’s option, microsilica may be added at a maximum of 

5.0 percent by weight (mass) of the cement and finely divided minerals summed 
together. 

 
Microsilica shall be used in Class PP-3 concrete according to Article 1020.04. 

 
(4) High Reactivity Metakaolin (HRM).  At the Contractor’s option, HRM may be added 

at a maximum of 5.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 

 
(5) Mixtures with Multiple Finely Divided Minerals.  Except as specified for Class PP-3 

concrete, the Contractor has the option to use more than one finely divided mineral 
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows. 
 
a. The mixture shall contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 35.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash.  The Class C 
and F fly ash combination shall not exceed 30.0 percent.  The ground granulated 
blast-furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
ten percent.  The finely divided mineral in the portland-pozzolan cement or 
portland blast-furnace slag blended cement shall apply to the maximum 
35.0 percent. 
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b. Central Mixed.  For Class PV, SC, and SI concrete, the mixture shall contain a 
minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided minerals 
summed together.  If a water-reducing or high-range water-reducing admixture is 
used, the Contractor has the option to use a minimum of 535 lbs/cu yd 
(320 kg/cu m). 

 
c. Truck-Mixed or Shrink-Mixed.  For Class PV, SC, and SI concrete, the mixture 

shall contain a minimum of 605 lbs/cu yd (360 kg/cu m) of cement and finely 
divided minerals summed together.  If a water-reducing or high-range water-
reducing admixture is used, the Contractor has the option to use a minimum of 
575 lbs/cu yd (345 kg/cu m). 

 
d. Central-Mixed, Truck-Mixed or Shrink-Mixed.  For Class PP-1 and RR concrete, 

the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement 
and finely divided minerals summed together.  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a minimum of 
620 lbs/cu yd (365 kg/cu m). 
 
For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd 
(435 kg/cu m) of cement and finely divided minerals summed together.  For 
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m).  For Class DS concrete, the mixture shall contain a minimum of 
665 lbs/cu yd (395 kg/cu m). 
 
If a water-reducing or high range water-reducing admixture is used in Class PP-1 
and RR concrete, the Contractor has the option to use a minimum of 
620 lbs/cu yd (365 kg/cu m) of cement and finely divided minerals summed 
together.  If a water-reducing or high-range water-reducing admixture is used 
with Type III portland cement in Class PP-1 and RR concrete, the Contractor has 
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m). 

 
e. Central-Mixed or Truck-Mixed.  For Class PC and PS concrete, the mixture shall 

contain a minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 

 
f. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement 

and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS, 
SC, and SI concrete.  For Class PP-1 and RR concrete, the mixture shall contain 
a maximum of 750 lbs/cu yd (445 kg/cu m).  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a maximum of 
720 lbs/cu yd (425 kg/cu m).  For Class PP-2 concrete, the mixture shall contain 
a maximum of 820 lbs/cu yd (485 kg/cu m). 

 
g. For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the allowable cement and finely divided 
minerals summed together shall be increased by ten percent. 
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h. The combination of cement and finely divided minerals shall comply with Article 
1020.05(d). 

 
(d) Alkali-Silica Reaction.  For cast-in-place (includes cement aggregate mixture II and latex 

mixtures), precast, and precast prestressed concrete, one of the mixture options 
provided in Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-
silica reaction in concrete exposed to humid or wet conditions.  The mixture options are 
not intended or adequate for concrete exposed to potassium acetate, potassium 
formate, sodium acetate, or sodium formate.  The mixture options will not be required for 
the dry environment (humidity less than 60 percent) found inside buildings for residential 
or commercial occupancy. 

 
The mixture options shall not apply to concrete revetment mats, insertion lining of pipe 
culverts, portland cement mortar fairing course, controlled low-strength material, 
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4 
concrete, and Class PP-5 concrete. 

 
(1) Aggregate Groups.  Each combination of aggregates used in a mixture will be 

assigned to an aggregate group.  The point at which the coarse aggregate and fine 
aggregate expansion values intersect in the following table will determine the group. 
 

Aggregate Groups 
Coarse Aggregate 

or 
Coarse Aggregate 

Blend 
 

ASTM C 1260 
Expansion 

 

Fine Aggregate 
Or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
 

≤0.16% 
 

>0.16% - 0.27% 
 

>0.27% 

≤0.16% Group I Group II Group III 
>0.16% - 0.27% Group II Group II Group III 

>0.27% Group III Group III Group IV 
 

(2) Mixture Options.  Based upon the aggregate group, the following mixture options 
shall be used.  However, the Department may prohibit a mixture option if field 
performance shows a deleterious alkali-silica reaction or Department testing 
indicates the mixture may experience a deleterious alkali-silica reaction. 
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Reduction of Risk for Deleterious Alkali-Silica Reaction 
Aggregate 

Groups 
Mixture Options 

Option 1 Option 2 Option 3 Option 4 Option 5 
 

Group I 
 

Mixture options are not applicable. 
Use any cement or finely divided mineral. 

 
 

Group II 
 

 
X 

 
X 

 
X 

 
X 

 
X 

 
Group III 

 

 
X 

Combine 
Option 2 

with 
Option 3 

Combine 
Option 2 

with 
Option 3 

 
X 

 
X 

 
Group IV 

 

 
X 

Combine 
Option 2 

with 
Option 4 

 
Invalid 
Option 

Combine 
Option 2 

with 
Option 4 

 
X 

“X” denotes valid mixture option for aggregate group. 
 
a. Mixture Option 1.  The coarse or fine aggregates shall be blended to place the 

material in a group that will allow the selected cement or finely divided mineral to 
be used.  Coarse aggregate may only be blended with another coarse aggregate.  
Fine aggregate may only be blended with another fine aggregate.  Blending of 
coarse with fine aggregate to place the material in another group will not be 
permitted. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall 
be calculated separately for the coarse and fine aggregate as follows: 

 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 

 
Where: a, b, c… = percentage of aggregate in the blend; 

 A, B, C… = expansion value for that aggregate. 
 

b. Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), 
or 4) that follow.  In addition, a blended cement with a finely divided mineral may 
be added to a separate finely divided mineral to meet the following requirements, 
provided the finely divided minerals are the same material.  However, adding 
together two different finely divided minerals to obtain the specified minimum 
percentage of one material will not be permitted for 1), 2), 3), and 4).  Refer to 
Mixture Option 5 to address this situation. 
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1. Class F Fly Ash.  For cement aggregate mixture II, Class PV, BS, PC, PS, 
MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum 
25.0 percent by weight (mass) of the cement and finely divided minerals 
summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent for the Class F fly ash, it may be used only if it 
complies with Mixture Option 5. 
 

2. Class C Fly Ash.  For cement aggregate mixture II, Class PV, PP-1, PP-2, 
RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a 
minimum of 25.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the 
Class C fly ash, it may be used only per Mixture Option 5. 
 

3. Ground Granulated Blast-Furnace Slag.  For Class PV, PP-1, PP-2, RR, BS, 
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall 
be a minimum of 25.0 percent by weight (mass) of the cement and finely 
divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be 
used only per Mixture Option 5. 
 

4. Microsilica or High Reactivity Metakaolin,  Microsilica solids or high reactivity 
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement 
and finely divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may 
be used only if it complies with Mixture Option 5. 
 

c. Mixture Option 3.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
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d. Mixture Option 4.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group II or III is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica, or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

e. Mixture Option 5.  The proposed cement or finely divided mineral may be used if 
the ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  The 
laboratory performing the ASTM C 1567 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica 
Reactivity (ASR) Testing”.  The ASTM C 1567 test will be valid for two years, 
unless the Engineer determines the materials have changed significantly.   
 
For latex concrete, the ASTM C 1567 test shall be performed without the latex.   
 
The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, 
and the replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 
The Engineer reserved the right to verify a Contractor’s ASTM C 1567 test result.  
When the Contractor performs the test, a split sample may be requested by the 
Engineer.  The Engineer may also independently obtain a sample at any time.  
The proposed cement or finely divided mineral will not be allowed for use if the 
Contractor or Engineer obtains an expansion value greater than 0.16 percent. 
 

1020.06 Water/Cement Ratio.  The water/cement ratio shall be determined on a weight 
(mass) basis.  When a maximum water/cement ratio is specified, the water shall include mixing 
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.  
The quantity of water may be adjusted within the limit specified to meet slump requirements. 
 

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica 
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total 
cement and finely divided minerals contained in the mixture. 
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1020.07 Slump.  The slump shall be determined according to Illinois Modified 
AASHTO T 119. 
 

If the measured slump falls outside the limits specified, a check test will be made.  In the 
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete 
represented. 
 

If the Contractor is unable to add water to prepare concrete of the specified slump without 
exceeding the maximum design water/cement ratio, a water-reducing admixture shall be added. 

 
1020.08 Air Content.  The air content shall be determined according to Illinois Modified 

AASHTO T 152 or Illinois Modified AASHTO T 196.  The air-entrainment shall be obtained by 
the use of cement with an approved air-entraining admixture added during the mixing of the 
concrete or the use of air-entraining cement. 
 

If the air-entraining cement furnished is found to produce concrete having air content outside 
the limits specified, its use shall be discontinued immediately and the Contractor shall provide 
other air-entraining cement which will produce air contents within the specified limits. 
 

If the air content obtained is above the specified maximum limit at the jobsite, the Contractor 
may have the concrete further mixed, within the limits of time and revolutions specified, to 
reduce the air content.  If the air content obtained is below the specified minimum limit, the 
Contractor may add to the concrete a sufficient quantity of an approved air-entraining admixture 
at the jobsite to bring the air content within the specified limits. 
 

1020.09 Strength Tests.  The specimens shall be molded and cured according to Illinois 
Modified AASHTO T 23.  Specimens shall be field cured with the construction item as specified 
in Illinois Modified AASHTO T 23.  The compressive strength shall be determined according to 
Illinois Modified AASHTO T 22.  The flexural strength shall be determined according to Illinois 
Modified AASHTO T 177. 

 
Except for Class PC and PS concrete, the Contractor shall transport the strength specimens 

from the site of the work to the field laboratory or other location as instructed by the Engineer.  
During transportation in a suitable light truck, the specimens shall be embedded in straw, 
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to 
protect them from damage; care shall be taken to avoid impacts during hauling and handling.  
For strength specimens, the Contractor shall provide a field curing box for initial curing and a 
water storage tank for final curing.  The field curing box will be required when an air temperature 
below 60 °F (16 °C) is expected during the initial curing period.  The device shall maintain the 
initial curing temperature range specified in Illinois Modified AASHTO T 23, and may be 
insulated or power operated as appropriate. 
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1020.10 Handling, Measuring, and Batching Materials.  Aggregates shall be handled in 
a manner to prevent mixing with soil and other foreign material. 
 

Aggregates shall be handled in a manner which produces a uniform gradation, before 
placement in the plant bins.  Aggregates delivered to the plant in a nonuniform gradation 
condition shall be stockpiled.  The stockpiled aggregate shall be mixed uniformly before 
placement in the plant bins. 

 
Aggregates shall have a uniform moisture content before placement in the plant bins.  This 

may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added 
to the stockpile, or other methods approved by the Engineer.  Moisture content requirements for 
crushed concrete, crushed slag or lightweight aggregate shall be according to 
Article 1004.01(e)(5). 

 
Aggregates, cement, and finely divided minerals shall be measured by weight (mass).  

Water and admixtures shall be measured by volume or weight (mass). 
 
The Engineer may permit aggregates, cement, and finely divided minerals to be measured 

by volume for small isolated structures and for miscellaneous items.  Aggregates, cement, and 
finely divided minerals shall be measured individually.  The volume shall be based upon dry, 
loose materials. 

 
1020.11 Mixing Portland Cement Concrete.  The mixing of concrete shall be according 

to the following. 
 
(a) Ready-Mixed Concrete.  Ready-mixed concrete is central-mixed, truck-mixed, or shrink-

mixed concrete transported and delivered in a plastic state ready for placement in the 
work and shall be according to the following. 

 
(1) Central-Mixed Concrete.  Central-mixed concrete is concrete which has been 

completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer 
operating at agitating speed, or a nonagitator truck. 

 
The stationary mixer shall operate at the drum speed for which it was designed.  The 
batch shall be charged into the drum so that some of the water shall enter in 
advance of the cement, finely divided minerals, and aggregates.  The flow of the 
water shall be uniform and all water shall be in the drum by the end of the first 
15 seconds of the mixing period.  Water shall begin to enter the drum from zero to 
two seconds in advance of solid material and shall stop flowing within two seconds of 
the beginning of mixing time. 
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Some coarse aggregate shall enter in advance of other solid materials.  For the 
balance of the charging time for solid materials, the aggregates, finely divided 
minerals, and cement (to assure thorough blending) shall each flow at acceptably 
uniform rates, as determined by visual observation.  Coarse aggregate shall enter 
two seconds in advance of other solid materials and a uniform rate of flow shall 
continue to within two seconds of the completion of charging time. 

 
The entire contents of the drum, or of each single compartment of a multiple-drum 
mixer, shall be discharged before the succeeding batch is introduced. 

 
The volume of concrete mixed per batch shall not exceed the mixer's rated capacity 
as shown on the standard rating plate on the mixer by more than ten percent. 

 
The minimum mixing time shall be 75 seconds for a stationary mixer having a 
capacity greater than 2 cu yd (1.5 cu m).  For a mixer with a capacity equal to or less 
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.  Transfer time in 
multiple drum mixers is included in the mixing time.  Mixing time shall begin when all 
materials are in the mixing compartment and shall end when the discharge of any 
part of the batch is started.  The required mixing times will be established by the 
Engineer for all types of stationary mixers. 

 
When central-mixed concrete is to be transported in a truck agitator or a truck mixer, 
the stationary-mixed batch shall be transferred to the agitating unit without delay and 
without loss of any portion of the batch.  Agitating shall start immediately thereafter 
and shall continue without interruption until the batch is discharged from the agitator.  
The ingredients of the batch shall be completely discharged from the agitator before 
the succeeding batch is introduced.  Drums and auxiliary parts of the equipment shall 
be kept free from accumulations of materials. 
 
The vehicles used for transporting the mixed concrete shall be of such capacity, or 
the batches shall be so proportioned, that the entire contents of the mixer drum can 
be discharged into each vehicle load. 
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(2) Truck-Mixed Concrete.  Truck-mixed concrete is completely mixed and delivered in a 
truck mixer.  When the mixer is charged with fine and coarse aggregates 
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades 
at mixing speed shall be required, after all of the ingredients including water are in 
the drum.  When fine and coarse aggregates are charged separately, not less than 
70 revolutions will be required.  For self-consolidating concrete, a minimum of 
100 revolutions is required in all cases.  Additional mixing beyond 100 revolutions 
shall be at agitating speed unless additions of water, admixtures, or other materials 
are made at the jobsite.  The mixing operation shall begin immediately after the 
cement and water, or the cement and wet aggregates, come in contact.  The 
ingredients of the batch shall be completely discharged from the drum before the 
succeeding batch is introduced.  The drum and auxiliary parts of the equipment shall 
be kept free from accumulations of materials.  If additional water or an admixture is 
added at the jobsite, the concrete batch shall be mixed a minimum of 40 additional 
revolutions after each addition. 

 
(3) Shrink-Mixed Concrete.  Shrink-mixed concrete is mixed partially in a stationary 

mixer and completed in a truck mixer for delivery.  The mixing time of the stationary 
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients, 
before transferring to the truck mixer.  All ingredients for the batch shall be in the 
stationary mixer and partially mixed before any of the mixture is discharged into the 
truck mixer.  The partially mixed batch shall be transferred to the truck mixer without 
delay and without loss of any portion of the batch, and mixing in the truck mixer shall 
start immediately.  The mixing time in the truck mixer shall be not less than 50 nor 
more than 100 revolutions of the drum or blades at mixing speed.  For self-
consolidating concrete, a minimum of 100 revolutions is required in the truck mixer.  
Additional mixing beyond 100 revolutions shall be at agitating speed, unless 
additions of water, admixtures, or other materials are made at the jobsite.  Units 
designed as agitators shall not be used for shrink mixing.  The ingredients of the 
batch shall be completely discharged from the drum before the succeeding batch is 
introduced.  The drum and auxiliary parts of the equipment shall be kept free from 
accumulations of materials.  If additional water or an admixture is added at the 
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions 
after each addition. 

 
(4) Mixing Water.  Wash water shall be completely discharged from the drum or 

container before a batch is introduced.  All mixing water shall be added at the plant 
and any adjustment of water at the jobsite by the Contractor shall not exceed the 
specified maximum water/cement ratio or slump.  If strength specimens have been 
made for a batch of concrete, and subsequently during discharge there is more water 
added, additional strength specimens shall be made for the batch of concrete.  No 
additional water may be added at the jobsite to central-mixed concrete if the mix 
design has less than 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 
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(5) Mixing and Agitating Speeds.  The mixing or agitating speeds used for truck mixers 
or truck agitators shall be per the manufacturer’s rating plate. 

 
(6) Capacities.  The volume of plastic concrete in a given batch will be determined 

according to AASHTO T 121, based on the total weight (mass) of the batch, 
determined either from the weight (masses) of all materials, including water, entering 
the batch or directly from the net weight (mass) of the concrete in the batch as 
delivered. 

 
The volume of mixed concrete in truck mixers or truck agitators shall in no case be 
greater than the rated capacity determined according to the Truck Mixer, Agitator, 
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's 
Bureau, as shown by the rating plate attached to the truck.  If the truck mixer does 
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of 
the gross volume of the drum or container, disregarding the blades.  For truck 
agitators, the value is 80 percent. 

 
(7) Time of Haul.  Haul time shall begin when the delivery ticket is stamped.  The 

delivery ticket shall be stamped no later than five minutes after the addition of the 
mixing water to the cement, or after the addition of the cement to the aggregate 
when the combined aggregates contain free moisture in excess of two percent by 
weight (mass).  If more than one batch is required for charging a truck using a 
stationary mixer, the time of haul shall start with mixing of the first batch.  Haul time 
shall end when the truck is emptied for incorporation of the concrete into the work. 

 
The time elapsing from when water is added to the mix until it is deposited in place at 
the site of the work shall not exceed 30 minutes when the concrete is transported in 
nonagitating trucks. 

 
The maximum haul time for concrete transported in truck mixers or truck agitators 
shall be according to the following. 

 

Concrete Temperature at Point 
of Discharge °F (°C) 

Haul Time 
Hours Minutes

50-64 (10-17.5) 1 30 
>64 (>17.5) - without retarder 1 0 

>64 (>17.5) - with retarder 1 30 
 

To encourage start-up testing for mix adjustments at the plant, the first two trucks will 
be allowed an additional 15 minutes haul time whenever such testing is performed. 
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For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer. 
 

(8) Production and Delivery.  The production of ready-mixed concrete shall be such that 
the operations of placing and finishing will be continuous insofar as the job 
operations require.  The Contractor shall be responsible for producing concrete that 
will have the required workability, consistency, and plasticity when delivered to the 
work.  Concrete which is unsuitable for placement as delivered will be rejected.  The 
Contractor shall minimize the need to adjust the mixture at the jobsite, such as 
adding water and admixtures prior to discharging. 

 
(9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 

simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
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d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for strength shall not exceed 
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural.  If the strength 
difference requirements are exceeded, the Contractor shall take corrective 
action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete. 

 
(b) Class PC Concrete.  The concrete shall be central-mixed or truck-mixed.  Variations in 

plastic concrete properties shall be minimized between batches. 
 

(c) Class PV Concrete.  The concrete shall be central-mixed, truck-mixed, or shrink-mixed. 
 

The required mixing time for stationary mixers with a capacity greater than 2 cu yd 
(1.5 cu m) may be less than 75 seconds upon satisfactory completion of a mixer 
performance test.  Mixer performance tests may be requested by the Contractor when 
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m).  The testing 
shall be conducted according to the current Bureau of Materials and Physical 
Research’s Policy Memorandum, ”Field Test Procedures for Mixer Performance and 
Concrete Uniformity Tests”. 

 
The Contractor will be allowed to test two mixing times within a range of 50 to 
75 seconds.  If satisfactory results are not obtained from the required tests, the mixing 
time shall continue to be 75 seconds for the remainder of the contract.  If satisfactory 
results are obtained, the mixing time may be reduced.  In no event will mixing time be 
less than 50 seconds. 

 
The Contractor shall furnish the labor, equipment, and material required to perform the 
testing according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity 
Tests”. 
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A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous 
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements. 
 
(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd 

(38 cu m) of concrete per hour. 
 

(2) The plant shall have automatic or semi-automatic batching equipment. 
 

(d) All Other Classes of Concrete.  The concrete shall be central-mixed, truck-mixed, or 
shrink-mixed concrete. 
 

1020.12 Mobile Portland Cement Concrete Plants.  The use of a mobile portland 
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric 
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental 
concrete items. 

 
The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall 

not be incorporated in the work.  The side plate on the cement feeder shall be removed 
periodically (normally the first time the mixer is used each day) to see if cement is building up on 
the feed drum. 

 
Sufficient mixing capacity of mixers shall be provided to enable continuous placing and 

finishing insofar as the job operations and the specifications require. 
 
Slump and air tests made immediately after discharge of the mix may be misleading, since 

the aggregates may absorb a significant amount of water for four or five minutes after mixing. 
 
1020.13 Curing and Protection.  The method of curing, curing period, and method of 

protection for each type of concrete construction is included in the following Index Table. 
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 
 CURING CURING LOW AIR 
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE 
  DAYS PROTECTION METHODS 

Cast-in-Place Concrete 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 3/ 

5/ 
3 1020.13(c) 

Base Course    
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 2/ 3 1020.13(c) 
Driveway    
Median    
Barrier    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 4/ 

5/ 
3 1020.13(c) 16/

Curb & Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 
Inlet    
Valve Vault    

Pavement Patching 
Bridge Deck Patching 

1020.13(a)(1)(2)(3)(4)(5) 2/ 

1020.13(a)(3)(5) 
3 12/ 

3 or 7 12/ 
1020.13(c) 
1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 
Foundations & Footings 
Seal Coat 

 
1020.13(a)(1)(2)(3)(4)(5) 4/ 

6/ 

 
7 

 
1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 

7/ 
7 1020.13(d)(1)(2)(3) 

Superstructure (except
deck) 

1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(d)(1)(2) 

Deck    
Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 

7/ 
7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 

6/ 
7 1020.13(d)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 

Precast Concrete 11/    
Bridge Slabs    
Piles and Pile Caps 1020.13(a)(3)(5) 9/ 10/ As 13/ 9/ 
Other Structural Members  Required 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As 14/ 

Required 
9/ 

Precast, Prestressed
Concrete 11/ 

   

  Until Strand  
All Items 1020(a)(3)(5) 9/ 10/ Tensioning 

is 
9/ 

  Released15/

 
  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

117 
 

Notes-General: 
 

1/ Type I, membrane curing only 
 

2/ Type II, membrane curing only 
 

3/ Type III, membrane curing only 
 

4/ Type I, II and III membrane curing 
 
5/ Membrane Curing will not be permitted between November 1 and April 15. 

 
6/ The use of water to inundate foundations and footings, seal coats or the bottom slab 

of culverts is permissible when approved by the Engineer, provided the water 
temperature can be maintained at 45 °F (7 °C) or higher. 

 
7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods 

when specified and permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a 

linseed oil emulsion curing compound may be used as a substitute for protective coat 
and other curing methods.  The linseed oil emulsion curing compound will be 
permitted between April 16 and October 31 of the same year, provided it is applied 
with a mechanical sprayer according to Article 1101.09(b). 

 
9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental 

heat) are acceptable and shall be according to the Bureau of Materials and Physical 
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for 
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed 
Concrete Products”. 

 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place 

concrete items, precast concrete products, or precast prestressed concrete products, 
the curing shall be resumed within two hours from the start of the form removal. 
 

12/ Curing maintained only until opening strength is attained for pavement patching, with 
a maximum curing period of three days.  For bridge deck patching the curing period 
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is 
used. 
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13/ The curing period shall end when the concrete has attained the mix design strength.  
The producer has the option to discontinue curing when the concrete has attained 
80 percent of the mix design strength or after seven days.  All strength test 
specimens shall remain with the units and shall be subjected to the same curing 
method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  

All strength test specimens shall remain with the units and shall be subjected to the 
same curing method and environmental condition as the units, until the time of 
testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, 

Article 1020.13(c) shall not apply.  The protection method shall be according to 
Article 1020.13(d)(1). 

 
17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose 

only the bottom and sides.  The top surface shall be protected according to 
Article 1020.13(d)(1). 

 
18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may 

be protected according to Article 1020.13(d)(3). 
 

(a) Methods of Curing.  Except as provided for in the Index Table of Curing and Protection 
of Concrete Construction, curing shall be accomplished by one of the following 
described methods.  When water is required to wet the surface, it shall be applied as a 
fine spray so that it will not mar or pond on the surface.  Except where otherwise 
specified, the curing period shall be at least 72 hours. 

 
(1) Waterproof Paper Method.  The surface of the concrete shall be covered with 

waterproof paper as soon as the concrete has hardened sufficiently to prevent 
marring the surface.  The surface of the concrete shall be wetted immediately before 
the paper is placed.  The blankets shall be lapped at least 12 in. (300 mm) end to 
end, and these laps shall be securely weighted with a windrow of earth, or other 
approved method, to form a closed joint.  The same requirements shall apply to the 
longitudinal laps where separate strips are used for curing edges, except the lap 
shall be at least 9 in. (225 mm).  The edges of the blanket shall be weighted securely 
with a continuous windrow of earth or any other means satisfactory to the Engineer 
to provide an air-tight cover.  Any torn places or holes in the paper shall be repaired 
immediately by patches cemented over the openings, using a bituminous cement 
having a melting point of not less than 180 °F (82 °C).  The blankets may be reused, 
provided they are air-tight and kept serviceable by proper repairs. 
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A longitudinal pleat shall be provided in the blanket to permit shrinkage where the 
width of the blanket is sufficient to cover the entire surface.  The pleat will not be 
required where separate strips are used for the edges.  Joints in the blanket shall be 
sewn or cemented together in such a manner that they will not separate during use.  
 

(2) Polyethylene Sheeting Method.  The surface of the concrete shall be covered with 
white polyethylene sheeting as soon as the concrete has hardened sufficiently to 
prevent marring the surface.  The surface of the concrete shall be wetted 
immediately before the sheeting is placed.  The edges of the sheeting shall be 
weighted securely with a continuous windrow of earth or any other means 
satisfactory to the Engineer to provide an air-tight cover.  Adjoining sheets shall 
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with 
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.  
For surface and base course concrete, the polyethylene sheets shall be not less than 
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of 
such width that, when in place, they will cover the full width of the surface, including 
the edges, except that separate strips may be used to cover the edges.  Any tears or 
holes in the sheeting shall be repaired.  When sheets are no longer serviceable as a 
single unit, the Contractor may select from such sheets and reuse those which will 
serve for further applications, provided two sheets are used as a single unit; 
however, the double sheet units will be rejected when the Engineer deems that they 
no longer provide an air tight cover. 
 

(3) Wetted Burlap Method.  The surface of the concrete shall be covered with wetted 
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring 
the surface.  The blankets shall overlap 6 in. (150 mm).  At least two layers of wetted 
burlap shall be placed on the finished surface.  The burlap shall be kept saturated by 
means of a mechanically operated sprinkling system.  In place of the sprinkling 
system, at the Contractor's option, two layers of burlap covered with impermeable 
covering shall be used.  The burlap shall be kept saturated with water.  Plastic 
coated burlap may be substituted for one layer of burlap and impermeable covering. 
 
The blankets shall be placed so that they are in contact with the edges of the 
concrete, and that portion of the material in contact with the edges shall be kept 
saturated with water. 
 

(4) Membrane Curing Method.  Membrane curing will not be permitted where a 
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where 
rubbing or a normal finish is required, or at construction joints other than those 
necessary in pavement or base course.  Concrete at these locations shall be cured 
by another method specified in Article 1020.13(a). 
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After all finishing work to the concrete surface has been completed, it shall be sealed 
with membrane curing compound of the type specified within ten minutes.  The seal 
shall be maintained for the specified curing period.  The edges of the concrete shall, 
likewise, be sealed within ten minutes after the forms are removed.  Two separate 
applications, applied at least one minute apart, each at the rate of not less than 
1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces and edges of the 
concrete.  These applications shall be made with the mechanical equipment 
specified.  Type III compound shall be agitated immediately before and during the 
application. 
 

At locations where the coating is discontinuous or where pin holes show or where the 
coating is damaged due to any cause and on areas adjacent to sawed joints, 
immediately after sawing is completed, an additional coating of membrane curing 
compound shall be applied at the above specified rate.  The equipment used may be 
of the same type as that used for coating variable widths of pavement.  Before the 
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall 
be protected by inserting a suitable flexible material in the joint, or placing an 
adhesive width of impermeable material over the joint, or by placing the permanent 
sealing compound in the joint.  Material, other than the permanent sealing 
compound, used to protect cut faces of the joint, shall remain in place for the 
duration of the curing period.  In lieu of applying the additional coating, the area of 
the sawed joint may be cured according to any other method permitted. 
 
When rain occurs before an application of membrane curing compound has dried, 
and the coating is damaged, the Engineer may require another application be made 
in the same manner and at the same rate as the original coat.  The Engineer may 
order curing by another method specified, if unsatisfactory results are obtained with 
membrane curing compound. 
 

(5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  The cotton 
mats shall be placed in a manner which will not mar the concrete surface.  A texture 
resulting from the cotton mat material is acceptable.  The cotton mats shall then be 
wetted immediately and thoroughly soaked with a gentle spray of water.  For bridge 
decks, a foot bridge shall be used to place and wet the cotton mats. 
 
The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft 
(1.2 m) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
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For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3). 
 

(b) Removing and Replacing Curing Covering.  When curing methods specified above in 
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for 
each day's paving shall be removed to permit testing of the pavement surface with a 
profilograph or straightedge, as directed by the Engineer. 
 
Immediately after testing, the surface of the pavement shall be wetted thoroughly and 
the curing coverings replaced.  The top surface and the edges of the concrete shall not 
be left unprotected for a period of more than 1/2 hour. 
 

(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures.  When the 
official National Weather Service forecast for the construction area predicts a low of 
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower, 
concrete less than 72 hours old shall be provided at least the following protection. 

 

Minimum Temperature Protection 

25 – 32 °F (-4 – 0 °C) Two layers of polyethylene sheeting, 
one layer of polyethylene and one 
layer of burlap, or two layers of 
waterproof paper. 

Below 25 °F (-4 °C) 6 in. (150 mm) of straw covered with 
one layer of polyethylene sheeting 
or waterproof paper. 

 
These protective covers shall remain in place until the concrete is at least 96 hours old.  
When straw is required on pavement cured with membrane curing compound, the 
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof 
paper before the straw is applied. 
 
After September 15, there shall be available to the work within four hours, sufficient 
clean, dry straw to cover at least two days production.  Additional straw shall be provided 
as needed to afford the protection required.  Regardless of the precautions taken, the 
Contractor shall be responsible for protection of the concrete placed and any concrete 
damaged by cold temperatures shall be removed and replaced. 
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(d) Protection of Concrete Structures From Low Air Temperatures.  When the official 
National Weather Service forecast for the construction area predicts a low below 45 °F 
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours 
old shall be provided protection.  Concrete shall also be provided protection when placed 
during the winter period of December 1 through March 15.  Concrete shall not be placed 
until the materials, facilities, and equipment for protection are approved by the Engineer. 
 
When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  When winter construction is specified, the Contractor shall proceed 
with the construction, including excavation, pile driving, concrete, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced. 

 
(1) Protection Method I.  The concrete shall be completely covered with insulating 

material such as fiberglass, rock wool, or other approved commercial insulating 
material having the minimum thermal resistance R, as defined in ASTM C 168, for 
the corresponding minimum dimension of the concrete unit being protected as shown 
in the following table. 

 

Minimum Pour Dimension Thermal 
Resistance R in. (mm) 

6 or less (150 or less) R=16 
> 6 to 12 (> 150 to 300) R=10 

> 12 to 18 (> 300 to 450) R=6 
> 18 (> 450) R=4 

 
The insulating material manufacturer shall clearly mark the insulating material with 
the thermal resistance R value. 
 
The insulating material shall be completely enclosed on sides and edges with an 
approved waterproof liner and shall be maintained in a serviceable condition.  Any 
tears in the liner shall be repaired in a manner approved by the Engineer.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete during the protection period. 
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On formed surfaces, the insulating material shall be attached to the outside of the 
forms with wood cleats or other suitable means to prevent any circulation of air under 
the insulation and shall be in place before the concrete is placed.  The blanket 
insulation shall be applied tightly against the forms.  The edges and ends shall be 
attached so as to exclude air and moisture.  If the blankets are provided with nailing 
flanges, the flanges shall be attached to the studs with cleats.  Where tie rods or 
reinforcement bars protrude, the areas adjacent to the rods or bars shall be 
adequately protected in a manner satisfactory to the Engineer.  Where practicable, 
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).  
Insulation on the underside of floors on steel members shall cover the top flanges of 
supporting members.  On horizontal surfaces, the insulating material shall be placed 
as soon as the concrete has set, so that the surface will not be marred and shall be 
covered with canvas or other waterproof covering.  The insulating material shall 
remain in place for a period of seven days after the concrete is placed. 
 
The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and 
rising and the Contractor is able to wrap the particular section within two hours from 
the time of the start of the form removal.  The insulation shall remain in place for the 
remainder of the seven days curing period. 
 

(2) Protection Method II.  The concrete shall be enclosed in adequate housing and the 
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor 
more than 80 °F (27 °C) for a period of seven days after the concrete is placed.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete or air temperature within the housing during the protection period.  All 
exposed surfaces within the housing shall be cured according to the Index Table. 

 
The Contractor shall provide adequate fire protection where heating is in progress 
and such protection shall be accessible at all times.  The Contractor shall maintain 
labor to keep the heating equipment in continuous operation. 
 
At the close of the heating period, the temperature shall be decreased to the 
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per 
12 hour period, after which the housing maybe removed.  The surface of the 
concrete shall be permitted to dry during the cooling period. 

 
(3) Protection Method III.  As soon as the surface is sufficiently set to prevent marring, 

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a 
layer of impermeable covering.  The edges of the covering shall be sealed to prevent 
circulation of air and prevent the cover from flapping or blowing.  The protection shall 
remain in place until the concrete is seven days old.  If construction operations 
require removal, the protection removed shall be replaced immediately after 
completion or suspension of such operations. 
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1020.14 Temperature Control for Placement.  Temperature control for concrete 
placement shall be according to the following. 
 

(a) Concrete other than Structures.  Concrete may be placed when the air temperature is 
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling 
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of concrete immediately before placement shall be a minimum of 50 °F 
(10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature of the 
concrete at point of placement shall be a minimum of 50 °F (10 °C) and a maximum of 
90 °F (32 °C).  A maximum concrete temperature shall not apply to Class PP concrete. 
 

(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of the concrete immediately before placement shall be a minimum of 
50 °F (10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature 
of the concrete at point of placement shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 
 
When insulated forms are used according to Article 1020.13(d)(1), the maximum 
temperature of the concrete mixture immediately before placement shall be 80 °F 
(25 °C).   
 
When concrete is placed in contact with previously placed concrete, the temperature of 
the freshly mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset 
anticipated heat loss. 
 

(c) All Classes of Concrete.  Aggregates and water shall be heated or cooled uniformly and 
as necessary to produce concrete within the specified temperature limits.  No frozen 
aggregates shall be used in the concrete. 

 
(d) Temperature.  The concrete temperature shall be determined according to Illinois 

Modified AASHTO T 309. 
 
1020.15 Heat of Hydration Control for Concrete Structures.  The Contractor shall 

control the heat of hydration for concrete structures when the least dimension for a drilled shaft, 
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m).  The 
work shall be according to the following. 

 
(a) Temperature Restrictions.  The maximum temperature of the concrete after placement 

shall not exceed 150 °F (66 °C).  The maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface 
shall not exceed 35 °F (19 °C).  The Contractor shall perform temperature monitoring to 
ensure compliance with the temperature restrictions. 
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(b) Thermal Control Plan.  The Contractor shall provide a thermal control plan a minimum of 
28 calendar days prior to concrete placement for review by the Engineer.  Acceptance of 
the thermal control plan by the Engineer shall not preclude the Contractor from 
specification compliance, and from preventing cracks in the concrete.  At a minimum, the 
thermal control plan shall provide detailed information on the following requested items 
and shall comply with the specific specifications indicated for each item. 

 
(1) Concrete mix design(s) to be used.  Grout mix design if post-cooling with embedded 

pipe. 
 
The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to 
include the following additional requirements to control the heat of hydration. 
 
a. The concrete mixture should be uniformly graded and preference for larger size 

aggregate should be used in the mix design.  Article 1004.02(d)(2) shall apply 
and information in the “Portland Cement Concrete Level III Technician Course – 
Manual of Instructions for Design of Concrete Mixtures” may be used to develop 
the uniformly graded mixture. 

 
b. The following shall apply to all concrete except Class DS concrete or when self-

consolidating concrete is desired.  For central-mixed concrete, the Contractor 
shall have the option to develop a mixture with a minimum of 520 lbs/cu yd 
(309 kg/cu m) of cement and finely divided minerals summed together.  For 
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to 
develop a mixture with a minimum of 550 lbs/cu yd (326 kg/cu m) of cement and 
finely divided minerals summed together.  A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture.  For any mixture to be placed underwater, the minimum 
cement and finely divided minerals shall be 550 lbs/cu yd (326 kg/cu m) for 
central-mixed concrete, and 580 lbs/cu yd (344 kg/cu m) for truck-mixed or 
shrink-mixed concrete. 
 
For Class DS concrete, CA 11 may be used.  If CA 11 is used, the Contractor 
shall have the option to develop a mixture with a minimum cement and finely 
divided minerals of 605 lbs/cu yd (360 kg/cu m) summed together.  If CA 11 is 
used and either Class DS concrete is placed underwater or a self-consolidating 
concrete mixture is desired, the Contractor shall have the option to develop a 
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd 
(378 kg/cu m) summed together. 
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c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161 
Procedure A or B, and the relative dynamic modulus of elasticity of the mix 
design shall be a minimum of 80 percent.  Freeze/thaw testing will not be 
required for concrete that will not be exposed to freezing and thawing conditions 
as determined by the Engineer. 

 
d. The maximum cement replacement with fly ash shall be 40.0 percent.  The 

maximum cement replacement with ground granulated blast-furnace slag shall 
be 65.0 percent.  When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used. 

 
e. The mixture may contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 65.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
40.0 percent.  The ground granulated blast-furnace slag portion shall not exceed 
65.0 percent.  The microsilica or high-reactivity metakaolin portion used together 
or separately shall not exceed 5.0 percent. 

 
f. The time to obtain the specified strength may be increased to a maximum 

56 days, provided the curing period specified in Article 1020.13 is increased to a 
minimum of 14 days. 

 
The minimum grout strength for filling embedded pipe shall be as specified for the 
concrete, and testing shall be according to AASHTO T 106. 
 

(2) The selected mathematical method for evaluating heat of hydration thermal effects, 
which shall include the calculated adiabatic temperature rise, calculated maximum 
concrete temperature, and calculated maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed 
surface.  The time when the maximum concrete temperature and maximum 
temperature differential will occur is required. 
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Acceptable mathematical methods include ACI 207.2R “Report on Thermal and 
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary 
methods.  The Contractor shall perform heat of hydration testing on the cement and 
finely divided minerals to be used in the concrete mixture.  The test shall be 
according to ASTM C 186 or other applicable test methods, and the result for heat 
shall be used in the equation to calculate adiabatic temperature rise.  Other required 
test parameters for the mathematical model may be assumed if appropriate. 
 
The Contractor has the option to propose a higher maximum temperature differential 
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the 
exposed surface, but the proposed value shall not exceed 50 °F (28 °C).  In addition, 
based on strength gain of the concrete, multiple maximum temperature differentials 
at different times may be proposed.  The proposed value shall be justified through a 
mathematical method. 
 

(3) Proposed maximum concrete temperature or temperature range prior to placement. 
 
Article 1020.14 shall apply except a minimum 40 °F (4 °C) concrete temperature will 
be permitted. 
 

(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure 
the concrete will comply with the specified maximum temperature and specified or 
proposed temperature differential.  For reinforcement that extends beyond the limits 
of the pour, the Contractor shall indicate if the reinforcement is required to be 
covered with insulation. 
 
Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for 
acceptable methods that will be permitted.  If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene.  The embedded pipe 
system shall be properly supported, and the Contractor shall subsequently inspect 
glued joints to ensure they are able to withstand free falling concrete.  The 
embedded pipe system shall be leak tested after inspection of the glued joints, and 
prior to the concrete placement.  The leak test shall be performed at maximum 
service pressure or higher for a minimum of 15 minutes.  All leaks shall be repaired.  
The embedded pipe cooling water may be from natural sources such as streams and 
rivers, but shall be filtered to prevent system stoppages.  When the embedded pipe 
is no longer needed, the surface connections to the pipe shall be removed to a depth 
of 4 in. (100 mm) below the surface of the concrete.  The remaining pipe shall be 
completely filled with grout.  The 4 in. (100 mm) deep concrete hole shall be filled 
with nonshrink grout.  Form and insulation removal shall be done in a manner to 
prevent cracking and ensure the maximum temperature differential is maintained.  
Insulation shall be in good condition as determined by the Engineer and properly 
attached. 
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(5) Dimensions of each concrete pour, location of construction joints, placement 
operations, pour pattern, lift heights, and time delays between lifts. 
 
Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations 
that will be permitted. 

 
(6) Type of temperature monitoring system, the number of temperature sensors, and 

location of sensors. 
 
A minimum of two independent temperature monitoring systems and corresponding 
sensors shall be used. 
 
The temperature monitoring system shall have a minimum temperature range of 
32 °F (0 °C) to 212 °F (100 °C), an accuracy of ± 2 °F (± 1 °C), and be able to 
automatically record temperatures without external power.  Temperature monitoring 
shall begin once the sensor is encased in concrete, and with a maximum interval of 
one hour.  Temperature monitoring may be discontinued after the maximum concrete 
temperature has been reached, post-cooling is no longer required, and the maximum 
temperature differential between the internal concrete core and the ambient air 
temperature does not exceed 35 °F (19 °C).  The Contractor has the option to select 
a higher maximum temperature differential, but the proposed value shall not exceed 
50 °F (28 °C).  The proposed value shall be justified through a mathematical method. 
 
At a minimum, a temperature sensor shall be located at the theoretical hottest 
portion of the concrete, normally the geometric center, and at the exterior face that 
will provide the maximum temperature differential.  At the exterior face, the sensor 
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete.  Sensors 
shall also be located a minimum of 1 in. (25 mm) away from reinforcement, and 
equidistant between cooling pipes if either applies.  A sensor will also be required to 
measure ambient air temperature.  The entrant/exit cooling water temperature for 
embedded pipe shall also be monitored. 
 
Temperature monitoring results shall be provided to the Engineer a minimum of once 
each day and whenever requested by the Engineer.  The report may be electronic or 
hard copy.  The report shall indicate the location of each sensor, the temperature 
recorded, and the time recorded.  The report shall be for all sensors and shall include 
ambient air temperature and entrant/exit cooling water temperatures.  The 
temperature data in the report may be provided in tabular or graphical format, and 
the report shall indicate any corrective actions during the monitoring period.  At the 
completion of the monitoring period, the Contractor shall provide the Engineer a final 
report that includes all temperature data and corrective actions. 

 
(7) Indicate contingency operations to be used if the maximum temperature or 

temperature differential of the concrete is reached after placement. 
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(c) Temperature Restriction Violations.  If the maximum temperature of the concrete after 
placement exceeds 150 °F (66 °C), but is equal to or less than 158 °F (70 °C), the 
concrete will be accepted if no cracking or other unacceptable defects are identified.  If 
cracking or unacceptable defects are identified, Article 105.03 shall apply.  If the 
concrete temperature exceeds 158 °F (70 °C), Article 105.03 shall apply. 
 
If a temperature differential between the internal concrete core and concrete 2 to 3 in. 
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum 
value allowed, the concrete will be accepted if no cracking or other unacceptable defects 
are identified.  If unacceptable defects are identified, Article 105.03 shall apply. 
 
When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed 
temperature differential is violated, the Contractor shall implement corrective action prior 
to the next pour.  In addition, the Engineer reserves the right to request a new thermal 
control plan for acceptance before the Contractor is allowed to pour again. 
 

(d) Inspection and Repair of Cracks.  The Engineer will inspect the concrete for cracks after 
the temperature monitoring is discontinued, and the Contractor shall provide access for 
the Engineer to do the inspection.  A crack may require repair by the Contractor as 
determined by the Engineer.  The Contractor shall be responsible for the repair of all 
cracks.  Protective coat or a concrete sealer shall be applied to a crack less than 
0.007 in. (0.18 mm) in width.  A crack that is 0.007 in. (0.18 mm) or greater shall be 
pressure injected with epoxy according to Section 590. 

 
 
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Add the following to Section 1020 of the Standard Specifications: 
 

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures.  This Article 
specifies the quality control responsibilities of the Contractor for concrete mixtures (except 
Class PC and PS concrete), cement aggregate mixture II, and controlled low-strength material 
incorporated in the project, and defines the quality assurance and acceptance responsibilities of 
the Engineer. 

 
A list of quality control/quality assurance (QC/QA) documents is provided in 

Article 1020.16(g), Schedule D. 
 
A Level I Portland Cement Concrete (PCC) Technician shall be defined as an individual who 

has successfully completed the Department’s training for concrete testing. 
 
A Level II Portland Cement Concrete (PCC) Technician shall be defined as an individual 

who has successfully completed the Department’s training for concrete proportioning. 
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A Level III Portland Cement Concrete (PCC) Technician shall be defined as an individual 
who has successfully completed the Department’s training for concrete mix design. 

 
A Concrete Tester shall be defined as an individual who has successfully completed the 

Department’s training to assist with concrete testing and is monitored on a daily basis. 
 
Aggregate Technician shall be defined as an individual who has successfully completed the 

Department’s training for gradation testing involving aggregate production and mixtures. 
 
Mixture Aggregate Technician shall be defined as an individual who has successfully 

completed the Department’s training for gradation testing involving mixtures. 
 
Gradation Technician shall be defined as an individual who has successfully completed the 

Department’s training to assist with gradation testing and is monitored on a daily basis. 
 
(a) Equipment/Laboratory.  The Contractor shall provide a laboratory and test equipment to 

perform their quality control testing. 
 
The laboratory shall be of sufficient size and be furnished with the necessary equipment, 
supplies, and current published test methods for adequately and safely performing all 
required tests.  The laboratory will be approved by the Engineer according to the current 
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design”.  Production 
of a mixture shall not begin until the Engineer provides written approval of the laboratory.  
The Contractor shall refer to the Department's "Required Sampling and Testing 
Equipment for Concrete" for equipment requirements. 
 
Test equipment shall be maintained and calibrated as required by the appropriate test 
method, and when required by the Engineer.  This information shall be documented on 
the Department's "Calibration of Concrete Testing Equipment" form. 
 
Test equipment used to determine compressive or flexural strength shall be calibrated 
each 12 month period by an independent agency, using calibration equipment traceable 
to the National Institute of Standards and Technology (NIST).  The Contractor shall have 
the calibration documentation available at the test equipment location. 
 
The Engineer will have unrestricted access to the plant and laboratory at any time to 
inspect measuring and testing equipment, and will notify the Contractor of any 
deficiencies.  Defective equipment shall be immediately repaired or replaced by the 
Contractor. 

  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

131 
 

(b) Quality Control Plan.  The Contractor shall submit, in writing, a proposed Quality Control 
(QC) Plan to the Engineer.  The QC Plan shall be submitted a minimum of 45 calendar 
days prior to the production of a mixture.  The QC Plan shall address the quality control 
of the concrete, cement aggregate mixture II, and controlled low-strength material 
incorporated in the project.  The Contractor shall refer to the Department's "Model 
Quality Control Plan for Concrete Production" to prepare a QC Plan.  The Engineer will 
respond in writing to the Contractor’s proposed QC Plan within 15 calendar days of 
receipt. 
 
Production of a mixture shall not begin until the Engineer provides written approval of the 
QC Plan.  The approved QC Plan shall become a part of the contract between the 
Department and the Contractor, but shall not be construed as acceptance of any mixture 
produced. 
 
The QC Plan may be amended during the progress of the work, by either party, subject 
to mutual agreement.  The Engineer will respond in writing to a Contractor’s proposed 
QC Plan amendment within 15 calendar days of receipt.  The response will indicate the 
approval or denial of the Contractor's proposed QC Plan amendment. 

 
(c) Quality Control by Contractor.  The Contractor shall perform quality control inspection, 

sampling, testing, and documentation to meet contract requirements.  Quality control 
includes the recognition of obvious defects and their immediate correction.  Quality 
control also includes appropriate action when passing test results are near specification 
limits, or to resolve test result differences with the Engineer.  Quality control may require 
increased testing, communication of test results to the plant or the jobsite, modification 
of operations, suspension of mixture production, rejection of material, or other actions as 
appropriate.  The Engineer shall be immediately notified of any failing tests and 
subsequent remedial action.  Passing tests shall be reported no later than the start of the 
next work day. 
 
When a mixture does not comply with specifications, the Contractor shall reject the 
material; unless the Engineer accepts the material for incorporation in the work, 
according to Article 105.03. 
 
(1) Personnel Requirements.  The Contractor shall provide a Quality Control (QC) 

Manager who will have overall responsibility and authority for quality control.  The 
jobsite and plant personnel shall be able to contact the QC Manager by cellular 
phone, two-way radio or other methods approved by the Engineer. 
 
The QC Manager shall visit the jobsite a minimum of once a week.  A visit shall be 
performed the day of a bridge deck pour, the day a non-routine mixture is placed as 
determined by the Engineer, or the day a plant is anticipated to produce more than 
1000 cu yd (765 cu m).  Any of the three required visits may be used to meet the 
once per week minimum requirement. 
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The Contractor shall provide personnel to perform the required inspections, 
sampling, testing and documentation in a timely manner.  The Contractor shall refer 
to the Department’s “Qualifications and Duties of Concrete Quality Control 
Personnel” document. 
 
A Level I PCC Technician shall be provided at the jobsite during mixture production 
and placement, and may supervise concurrent pours on the project.  For concurrent 
pours, a minimum of one Concrete Tester shall be required at each pour location.  If 
the Level I PCC Technician is at one of the pour locations, a Concrete Tester is still 
required at the same location.  Each Concrete Tester shall be able to contact the 
Level I PCC Technician by cellular phone, two-way radio or other methods approved 
by the Engineer.  A single Level I PCC Technician shall not supervise concurrent 
pours for multiple contracts. 
 
A Level II PCC Technician shall be provided at the plant, or shall be available, during 
mixture production and placement.  A Level II PCC Technician may supervise a 
maximum of three plants.  Whenever the Level II PCC Technician is not at the plant 
during mixture production and placement, a Concrete Tester or Level I PCC 
Technician shall be present at the plant to perform any necessary concrete tests.  
The Concrete Tester, Level I PCC Technician, or other individual shall also be 
trained to perform any necessary aggregate moisture tests, if the Level II PCC 
Technician is not at the plant during mixture production and placement.  The 
Concrete Tester, Level I PCC Technician, plant personnel, and jobsite personnel 
shall have the ability to contact the Level II PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer. 
 
For a mixture which is produced and placed with a mobile portland cement concrete 
plant as defined in Article 1103.04, a Level II PCC Technician shall be provided.  The 
Level II PCC Technician shall be present at all times during mixture production and 
placement.  However, the Level II PCC Technician may request to be available if 
operations are satisfactory.  Approval shall be obtained from the Engineer, and 
jobsite personnel shall have the ability to contact the Level II PCC Technician by 
cellular phone, two-way radio, or other methods approved by the Engineer. 
 
A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may 
provide assistance with sampling and testing.  A Gradation Technician may provide 
assistance with testing.  A Concrete Tester shall be supervised by a Level I or Level 
II PCC Technician.  A Gradation Technician shall be supervised by a Level II PCC 
Technician, Mixture Aggregate Technician, or Aggregate Technician. 
 

(2) Required Plant Tests.  Sampling and testing shall be performed at the plant, or at a 
location approved by the Engineer, to control the production of a mixture.  The 
required minimum Contractor plant sampling and testing is indicated in 
Article 1020.16(g) Schedule A. 
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(3) Required Field Tests.  Sampling and testing shall be performed at the jobsite to 
control the production of a mixture, and to comply with specifications for placement.  
For standard curing, after initial curing, and for strength testing; the location shall be 
approved by the Engineer.  The required minimum Contractor jobsite sampling and 
testing is indicated in Article 1020.16(g), Schedule B. 

 
(d) Quality Assurance by Engineer.  The Engineer will perform quality assurance tests on 

independent samples and split samples.  An independent sample is a field sample 
obtained and tested by only one party.  A split sample is one of two equal portions of a 
field sample, where two parties each receive one portion for testing.  The Engineer may 
request the Contractor to obtain a split sample.  Aggregate split samples and any failing 
strength specimen shall be retained until permission is given by the Engineer for 
disposal.  The results of all quality assurance tests by the Engineer will be made 
available to the Contractor.  However, Contractor split sample test results shall be 
provided to the Engineer before Department test results are revealed.  The Engineer's 
quality assurance independent sample and split sample testing is indicated in Article 
1020.16(g), Schedule C. 

 
(1) Strength Testing.  For strength testing, Article 1020.09 shall apply, except the 

Contractor and Engineer strength specimens may be placed in the same field curing 
box for initial curing and may be cured in the same water storage tank for final 
curing. 

 
(2) Comparing Test Results.  Differences between the Engineer's and the Contractor's 

split sample test results will be considered reasonable if within the following limits: 
 

Test Parameter Acceptable Limits of 
Precision 

Slump 0.75 in. (20 mm) 
Air Content 0.9% 
Compressive Strength 900 psi (6200 kPa) 
Flexural Strength 90 psi (620 kPa) 
Slump Flow (Self-Consolidating Concrete (SCC)) 1.5 in. (40 mm) 
Visual Stability Index (SCC) Not Applicable 
J-Ring (SCC) 1.5 in. (40 mm) 
L-Box (SCC) 10 % 
Hardened Visual Stability Index (SCC) Not Applicable 
Dynamic Segregation Index (SCC) 1.0 % 
Flow (Controlled Low-Strength Material (CLSM)) 1.5 in. (40 mm) 
Strength (Controlled Low-Strength Material (CLSM)) 40 psi (275 kPa) 

Aggregate Gradation 
See "Guideline for Sample 
Comparison" in Appendix 
"A" of the Manual of Test 
Procedures for Materials. 
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When acceptable limits of precision have been met, but only one party is within 
specification limits, the failing test shall be resolved before the material may be 
considered for acceptance. 
 

(3) Test Results and Specification Limits. 
 

a. Split Sample Testing.  If either the Engineer’s or the Contractor’s split sample test 
result is not within specification limits, and the other party is within specification 
limits; immediate retests on a split sample shall be performed for slump, air 
content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation 
index, flow (CLSM), or aggregate gradation.  A passing retest result by each 
party will require no further action.  If either the Engineer’s or Contractor’s slump, 
air content, slump flow, visual stability index, J-Ring, L-Box, dynamic segregation 
index, flow (CLSM), or aggregate gradation split sample retest result is a failure; 
or if either the Engineer’s or Contractor’s strength or hardened visual stability 
index test result is a failure, and the other party is within specification limits; the 
following actions shall be initiated to investigate the test failure: 
 
1. The Engineer and the Contractor shall investigate the sampling method, test 

procedure, equipment condition, equipment calibration, and other factors. 
 
2. The Engineer or the Contractor shall replace test equipment, as determined 

by the Engineer. 
 
3. The Engineer and the Contractor shall perform additional testing on split 

samples, as determined by the Engineer. 
 
For aggregate gradation, jobsite slump, jobsite air content, jobsite slump flow, 
jobsite visual stability index, jobsite J-Ring, jobsite L-Box, jobsite dynamic 
segregation index, and jobsite flow (CLSM); if the failing split sample test result is 
not resolved according to 1., 2., or 3., and the mixture has not been placed, the 
Contractor shall reject the material; unless the Engineer accepts the material for 
incorporation in the work according to Article 105.03.  If the mixture has already 
been placed, or if a failing strength or hardened visual stability index test result is 
not resolved according to 1., 2., or 3., the material will be considered 
unacceptable. 
 
If a continued trend of difference exists between the Engineer’s and the 
Contractor’s split sample test results, or if split sample test results exceed the 
acceptable limits of precision, the Engineer and the Contractor shall investigate 
according to items 1., 2., and 3. 
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b. Independent Sample Testing.  For aggregate gradation, jobsite slump, jobsite air 
content jobsite slump flow, jobsite visual stability index, jobsite J-Ring, jobsite L-
Box, jobsite dynamic segregation index, jobsite flow (CLSM); if the result of a 
quality assurance test on a sample independently obtained by the Engineer is not 
within specification limits, and the mixture has not been placed, the Contractor 
shall reject the material, unless the Engineer accepts the material for 
incorporation in the work according to Article 105.03.  If the mixture has already 
been placed or the Engineer obtains a failing strength or hardened visual stability 
index test result, the material will be considered unacceptable. 

 
(e) Acceptance by the Engineer.  Final acceptance will be based on the Standard 

Specifications and the following: 
 
(1) The Contractor's compliance with all contract documents for quality control. 
 
(2) Validation of Contractor quality control test results by comparison with the Engineer’s 

quality assurance test results using split samples.  Any quality control or quality 
assurance test determined to be flawed may be declared invalid only when reviewed 
and approved by the Engineer.  The Engineer will declare a test result invalid only if 
it is proven that improper sampling or testing occurred.  The test result is to be 
recorded and the reason for declaring the test invalid will be provided by the 
Engineer. 

 
(3) Comparison of the Engineer’s quality assurance test results with specification limits 

using samples independently obtained by the Engineer. 
 

The Engineer may suspend mixture production, reject materials, or take other appropriate 
action if the Contractor does not control the quality of concrete, cement aggregate mixture II, or 
controlled low-strength material for acceptance.  The decision will be determined according to 
(1), (2), or (3). 

 
(f) Documentation. 
 

(1) Records.  The Contractor shall be responsible for documenting all observations, 
inspections, adjustments to the mix design, test results, retest results, and corrective 
actions in a bound hardback field book, bound hardback diary, or appropriate 
Department form, which shall become the property of the Department.  The 
documentation shall include a method to compare the Engineer’s test results with the 
Contractor’s results.  The Contractor shall be responsible for the maintenance of all 
permanent records whether obtained by the Contractor, the consultants, the 
subcontractors, or the producer of the mixture.  The Contractor shall provide the 
Engineer full access to all documentation throughout the progress of the work. 
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The Department's form MI 504M, form BMPR MI654, and form BMPR MI655 shall be 
completed by the Contractor, and shall be submitted to the Engineer weekly or as 
required by the Engineer.  A correctly completed form MI 504M, form BMPR MI654, 
and form BMPR MI655 are required to authorize payment by the Engineer, for 
applicable pay items. 

 
(2) Delivery Truck Ticket.  The following information shall be recorded on each delivery 

ticket or in a bound hardback field book:  initial revolution counter reading (final 
reading optional) at the jobsite, if the mixture is truck-mixed; time discharged at the 
jobsite; total amount of each admixture added at the jobsite; and total amount of 
water added at the jobsite. 

 
(g) Basis of Payment and Schedules.  Quality Control/Quality Assurance of portland cement 

concrete mixtures will not be paid for separately, but shall be considered as included in 
the cost of the various concrete contract items. 
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SCHEDULE A 
 

CONTRACTOR PLANT SAMPLING AND TESTING 

Item Test Frequency 
IL Modified AASHTO 
or Department Test 
Method 1/ 

Aggregates 
(Arriving at 
Plant) 

Gradation 2/ 
As needed to 
check source for 
each gradation 
number 

 
2, 11, 27, and 248 

Aggregates 
(Stored at Plant 
in Stockpiles or 
Bins) 

Gradation 2/ 
2,500 cu yd  
(1,900 cu m) for 
each gradation 
number 3/ 

2, 11, 27, and 248 

Aggregates 
(Stored at Plant 
in Stockpiles or 
Bins) 

Moisture 4/: 
Fine Aggregate 

Once per week for 
moisture sensor, 
otherwise daily for 
each gradation 
number 

Flask, Dunagan, 
Pychnometer Jar, 
or 255 

 
 
 

Moisture 4/: 
Coarse Aggregate 

As needed to 
control production 
for each gradation 
number 

Dunagan, 
Pychnometer Jar, 
or 255 

Mixture 5/ 
Slump 
Air Content 
Unit Weight / Yield 
Slump Flow (SCC) 
Visual Stability Index 
(SCC) 
J-Ring (SCC) 6/ 
L-Box (SCC) 6/ 
Temperature 

As needed to 
control production

T 141 and T 119 
T 141 and T 152 or T 196 
T 141 and T 121 
SCC-1 and SCC-2 
SCC-1 and SCC-2 
SCC-1 and SCC-3 
SCC-1 and SCC-4 
T 141 and T 309 

Mixture (CLSM) 
7/ 

Flow 
Air Content 
Temperature 

As needed to 
control production

 
Illinois Test Procedure 
307 

 
1/ Refer to the Department’s “Manual of Test Procedures for Materials”. 
 
2/ All gradation tests shall be washed.  Testing shall be completed no later than 24 hours 

after the aggregate has been sampled. 
 
3/ One per week (Sunday through Saturday) minimum unless the stockpile has not 

received additional aggregate material since the previous test. 
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One per day minimum for a bridge deck pour unless the stockpile has not received 
additional aggregate material since the previous test.  The sample shall be taken and 
testing completed prior to the pour.  The bridge deck aggregate sample may be taken 
the day before the pour or as approved by the Engineer. 

 
4/ If the moisture test and moisture sensor disagree by more than 0.5 percent, retest.  If the 

difference remains, adjust the moisture sensor to an average of two or more moisture 
tests.  The Department's "Water/Cement Ratio Worksheet" form shall be completed 
when applicable. 

 
5/ The Contractor may also perform strength testing according to Illinois Modified 

AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to Illinois 
Modified AASHTO T 318. 
 
The Contractor may also perform other available self-consolidating concrete (SCC) tests 
at the plant to control mixture production. 

 
6/ The Contractor shall select the J-Ring or L-Box test for plant sampling and testing. 
 
7/ The Contractor may also perform strength testing according to Illinois Test 

Procedure 307. 
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SCHEDULE B 
 

CONTRACTOR JOBSITE SAMPLING & TESTING 1/ 

Item Measured 
Property 

Random Sample 
Testing Frequency 
per Mix Design and 

per Plant 2/ 

IL Modified 
AASHTO Test 

Method 

Pavement, 
Shoulder, 
Base Course, 
Base Course 
Widening, 
Driveway Pavement, 
Railroad Crossing, 
Cement Aggregate 

Mixture II 

Slump 3/ 4/ 
1 per 500 cu yd  
(400 cu m) or 

minimum 1/day 
T 141 and T 119 

Air Content 3/ 5/ 

6/ 

1 per 100 cu yd  
(80 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 1250 cu yd  
(1000 cu m) or 
minimum 1/day 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 
Bridge Approach 

Slab 9/, 
Bridge Deck 9/, 
Bridge Deck Overlay 
9/, 
Superstructure 9/, 
Substructure, 
Culvert, 
Miscellaneous 

Drainage 
Structures, 

Retaining Wall, 
Building Wall, 
Drilled Shaft 
Pile & Encasement 
Footing, 
Foundation, 
Pavement Patching, 
Structural Repairs 

Slump 3/ 4/ 
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 
T 141 and T 119 

Air Content 3/ 5/ 

6/ 

1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 250 cu yd  
(200 cu m) or 

minimum 1/day 

 
 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 

 
Seal Coat 

 
Slump 3/ 

1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

 
T 141 and T 119 

Air Content 3/ 5/ 6/ 1 per 250 cu yd 
(200 cu m) 

or 
minimum 1/day 

when air is 
entrained 

T 141 
and 

T 152 or T 196 

Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 250 cu yd  
(200 cu m) 

or 
minimum 1/day 

T 141, T 22 and  
T 23 

or 
T 141, T 177 and 

T 23 
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CONTRACTOR JOBSITE SAMPLING & TESTING 1/ 

Curb, 
Gutter, 
Median, 
Barrier, 
Sidewalk, 
Slope Wall, 
Paved Ditch, 
Fabric Formed 
Concrete 
Revetment Mat 10/, 

Miscellaneous 
Items, 
Incidental Items 

Slump 3/ 4/ 
1 per 100 cu yd  

(80 cu m) or 
minimum 1/day 

T 141 and T 119 

Air Content 3/ 5/ 6/
1 per 50 cu yd  
(40 cu m) or 

minimum 1/day 

T 141 
and 

T 152 or T 196 
Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/ 

1 per 400 cu yd  
(300 cu m) 

or minimum 1/day

T 141, T 22 and T 23
or 

T 141, T 177 and 
T 23 

The Item will use a 
Self-Consolidating 
Concrete Mixture 

Slump Flow 3/

VSI 3/ 

J-Ring 3/ 11/ 
L-Box 3/ 11/ 

Perform at same 
frequency that is 
specified for the 

Item’s slump 

SCC-1 & SCC-2 
SCC-1 & SCC-2 
SCC-1 & SCC-3 
SCC-1 & SCC-4 

The Item will use a 
Self-Consolidating 
Concrete Mixture 

HVSI 12/ Minimum 1/day at 
start of production 

for that day 

SCC-1 
and 

SCC-6 
The Item will use a 
Self-Consolidating 
Concrete Mixture 

Dynamic 
Segregation 
Index (DSI) 

Minimum 1/week 
at start of 

production for that 
week 

SCC-1 
and 

SCC-8 (Option C) 

The Item will use a 
Self-Consolidating 
Concrete Mixture 

 
Air Content 3/ 5/ 6/

Perform at same 
frequency that is 
specified for the 

Item’s air content 

SCC-1 
and 

T 152 or T 196 

The Item will use a 
Self-Consolidating 
Concrete Mixture 

Compressive 
Strength 7/ 8/ 

or 
Flexural 

Strength 7/ 8/  

Perform at same 
frequency that is 
specified for the 
Item’s strength 

SCC-1, T 22 and 
T 23 

or 
SCC-1, T 177 and T 

23 

All Temperature 3/ As needed to 
control production

T 141 and 
T 309 

Controlled Low-
Strength Material 
(CLSM) 

Flow, Air 
Content, 

Compressive 
Strength 

(28-day) 13/, and 
Temperature 

First truck load 
delivered and as 
needed to control 

production 
thereafter 

Illinois Test 
Procedure 307 
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1/ Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope 
wall, paved ditch, miscellaneous items, and incidental items may be waived by the 
Engineer if requested by the Contractor.  However, quality control personnel are still 
required according to Article 1020.16(c)(1)  The Contractor shall also provide recent 
evidence that similar material has been found to be satisfactory under normal sampling 
and testing procedures.  The total quantity that may be waived for testing shall not 
exceed 100 cu yd (76 cu m) per contract. 
 
If the Contractor’s or Engineer’s test result for any jobsite mixture test is not within the 
specification limits, all subsequent truck loads delivered shall be tested by the Contractor 
until the problem is corrected. 

 
2/ If one mix design is being used for several construction items during a day's production, 

one testing frequency may be selected to include all items.  The construction items shall 
have the same slump, air content, and water/cement ratio specifications.  For self-
consolidating concrete, the construction items shall have the same slump flow, visual 
stability index, J-Ring, L-Box, air content, and water/cement ratio specifications.  The 
frequency selected shall equal or exceed the testing required for the construction item. 
 
One sufficiently sized sample shall be taken to perform the required test(s).  Random 
numbers shall be determined according to the Department's "Method for Obtaining 
Random Samples for Concrete".  The Engineer will provide random sample locations. 

 
3/ The temperature, slump, and air content tests shall be performed on the first truck load 

delivered, for each pour.  For self consolidating concrete, the temperature, slump flow, 
visual stability index, J-Ring or L-Box, and air content tests shall be performed on the 
first truck load delivered, for each pour.  Unless a random sample is required for the first 
truck load, testing the first truck load does not satisfy random sampling requirements. 

 
4/ The slump random sample testing frequency shall be a minimum 1/day for a construction 

item which is slipformed. 
 
5/ If a pump or conveyor is used for placement, a correction factor shall be established to 

allow for a loss of air content during transport.  The first three truck loads delivered shall 
be tested, before and after transport by the pump or conveyor, to establish the correction 
factor.  Once the correction is determined, it shall be re-checked after an additional 
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored.  This 
shall continue throughout the pour.  If the re-check indicates the correction factor has 
changed, a minimum of two truckloads is required to re-establish the correction factor.  
The correction factor shall also be re-established when significant changes in 
temperature, distance, pump or conveyor arrangement, and other factors have occurred.  
If the correction factor is >3.0 percent, the Contractor shall take corrective action to 
reduce the loss of air content during transport by the pump or conveyor.  The Contractor 
shall record all air content test results, correction factors and corrected air contents.  The 
corrected air content shall be reported on form BMPR MI654. 
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6/ If the Contractor's or Engineer's air content test result is within the specification limits, 
and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by 
the Contractor.  For example, if the specified air content range is 5.0 to 8.0 percent and 
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the 
Contractor. 
 

7/ The test of record for strength shall be the day indicated in Article 1020.04.  For cement 
aggregate mixture II, a strength requirement is not specified and testing is not required.  
Additional strength testing to determine early falsework and form removal, early 
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the 
Contractor.  Strength shall be defined as the average of at least two cylinder or two 
beam breaks for field tests. 

 
8/ In addition to the strength test, a slump test, air content test, and temperature test shall 

be performed on the same sample.  For self-consolidating concrete, a slump flow test, 
visual stability index test, J-Ring or L-Box test, air content test, and temperature test 
shall be performed on the same sample as the strength test.  For mixtures pumped or 
conveyored, the Contractor shall sample according to Illinois Modified AASHTO T 141. 

 
9/ The air content test will be required for each delivered truck load. 
 
10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural 

strength test is not applicable. 
 
11/ The Contractor shall select the J-Ring or L-Box test for jobsite sampling and testing. 
 
12/ In addition to the hardened visual stability index (HVSI) test, a slump flow test, visual 

stability index (VSI) test, J-Ring or L-Box test, air content test, and temperature test shall 
be performed on the same sample.  The Contractor shall retain all hardened visual 
stability index cut cylinder specimens until the Engineer notifies the Contractor that the 
specimens may be discarded. 

 
13/ The test of record for strength shall be the day indicated in Article 1019.04.  In addition to 

the strength test, a flow test, air content test, and temperature test shall be performed on 
the same sample.  The strength test may be waived by the Engineer if future removal of 
the material is not a concern. 
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SCHEDULE C 
 

ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING 

Location Measured Property Testing Frequency 1/ 

Plant Gradation of aggregates stored in 
stockpiles or bins, Slump and Air 
Content 

As determined by the 
Engineer. 

 
 
Jobsite 

Slump, Air Content, Slump Flow, 
Visual Stability Index, J-Ring, L-Box, 
Hardened Visual Stability Index, 
Dynamic Segregation Index and 
Strength 

As determined by the 
Engineer. 

Flow, Air Content, Strength (28-day), 
and Dynamic Cone Penetration for 
Controlled Low-Strength Material 
(CLSM) 

As determined by the 
Engineer 

 
ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING 

Location Measured Property Testing Frequency 1/ 

 
 
 
Plant 

Gradation of aggregates 
stored in stockpiles or 
bins 2/ 

At the beginning of the project, the first 
test performed by the Contractor.  
Thereafter, a minimum of 10% of total 
tests required of the Contractor will be 
performed per aggregate gradation 
number and per plant. 

Slump and 
Air Content 

As determined by the Engineer. 

 
 
 
 
 
Jobsite 

 
 
Slump 2/, Air Content 2/ 3/, 
Slump Flow 2/,  
Visual Stability Index 2/,  
J-Ring 2/ and L-box 2/ 

At the beginning of the project, the first 
three tests performed by the Contractor.  
Thereafter, a minimum of 20% of total 
tests required of the Contractor will be 
performed per plant, which will include a 
minimum of one test per mix design. 

Hardened Visual Stability 
Index 2/ 

As determined by the Engineer. 

Dynamic Segregation 
Index 2/ 

As determined by the Engineer. 

 
 
Strength 2/ 

At the beginning of the project, the first 
test performed by the Contractor.  
Thereafter, a minimum of 20% of total 
tests required of the Contractor will be 
performed per plant, which will include a 
minimum of one test per mix design. 

Flow, Air Content, and 
Strength (28-day) for 
Controlled Low-Strength 
Material (CLSM) 

As determined by the Engineer. 
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1/ The Engineer will perform the testing throughout the period of quality control testing by 
the Contractor. 

 
2/ The Engineer will witness and take immediate possession of or otherwise secure the 

Department’s split sample obtained by the Contractor. 
 
3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of 

the Contractor will be performed per mix design and per plant.  After transport by pump 
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be 
performed per mix design and per plant. 
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SCHEDULE D 
 
 

CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS 
 
 

(a) Model Quality Control Plan for Concrete Production (*) 
 
(b) Qualifications and Duties of Concrete Quality Control Personnel (*) 
 
(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*) 
 
(d) Required Sampling and Testing Equipment for Concrete (*) 
 
(e) Method for Obtaining Random Samples for Concrete (*) 
 
(f) Calibration of Concrete Testing Equipment (BMPR PCCQ01 through BMPR PCCQ09) 

(*) 
 
(g) Water/Cement Ratio Worksheet (BMPR PCCW01) (*) 
 
(h) Field/Lab Gradations (MI 504M) (*) 
 
(i) Concrete Air, Slump and Quantity (BMPR MI654) (*) 
 
(j) P.C. Concrete Strengths (BMPR MI655) (*) 
 
(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*) 
 
(l) Portland Cement Concrete Tester Course (*) 
 
(m) Portland Cement Concrete Level I Technician Course - Manual of Instructions for 

Concrete Testing (*) 
 
(n) Portland Cement Concrete Level II Technician Course - Manual of Instructions for 

Concrete Proportioning (*) 
 
(o) Portland Cement Concrete Level III Technician Course - Manual of Instructions for 

Design of Concrete Mixtures (*) 
 
(p) Manual of Test Procedures for Materials 
 
 
* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2012     Revised:  November 2, 2012 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“ 669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“ 669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings that are above background.  The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily.  
All testing shall be done by a qualified engineer/technician.  Such testing and monitoring shall 
be included in the work.  The Contractor shall identify the exact limits of removal of non-special 
waste, special waste, or hazardous waste.  All limits shall be approved by the Engineer prior to 
excavation.  The Contractor shall take all necessary precautions. 

 
Based upon the land use history of the subject property and/or PID or FID readings 

indicating contamination, a soil or groundwater sample shall be taken from the same location 
and submitted to an approved laboratory.  Soil or groundwater samples shall be analyzed for 
the contaminants of concern, including pH, based on the property's land use history or the 
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in 
uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative Code 
1100.605.  The analytical results shall serve to document the level of soil contamination.  Soil 
and groundwater samples may be required at the discretion of the Engineer to verify the level of 
soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, location and elevation, and any other observations. 
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The laboratory shall use analytical methods which are able to meet the lowest appropriate 
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
 

“ 669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  Such soil excavated for storm sewers can be placed back into the 
excavated trench as backfill, when suitable, unless trench backfill is specified.  If the 
soils cannot be utilized within the construction limits, they shall be managed and 
disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
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(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC but the pH of 
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the 
construction limits or managed and disposed of off-site as “uncontaminated soil” 
according to Article 202.03.  However the excavated soil cannot be taken to a CCDD 
facility or an uncontaminated soil fill operation. 
 

(c) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 
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Revise Article 669.14 of the Standard Specifications to read: 
 

“ 669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site investigation (PESA) site number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated 
substances, 
 

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA) 
site number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site 
number) for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“ The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
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REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) 
 
Effective:  November 2, 2012 
 
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read: 
 

“ 202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic 
Materials.  Suitable excavated materials shall not be wasted without permission of the 
Engineer.  The Contractor shall dispose of all surplus, unstable, unsuitable, and organic 
materials, in such a manner that public or private property will not be damaged or endangered. 
 

Suitable earth, stones and boulders naturally occurring within the right-of-way may be 
placed in fills or embankments in lifts and compacted according to Section 205.  Broken 
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities may be used in embankment or in fill.  If used in fills or embankments, 
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be 
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only 
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural 
topographic features of an area.  Broken concrete without protruding metal bars, bricks, rock, or 
stone may be used as riprap as approved by the Engineer.  If the materials are used for fill in 
locations within the right-of-way but outside project construction limits, the Contractor must 
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be 
accomplished.  Placement of fill in such areas shall not commence until the Contractor’s 
landscape restoration plan is approved by the Engineer. 
 

Aside from the materials listed above, all other construction and demolition debris or waste 
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed 
by State or Federal laws and regulations.  When the Contractor chooses to dispose of 
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an 
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the 
material tested to ensure the value is between 6.25 and 9.0, inclusive.  A copy of the pH test 
results shall be provided to the Engineer. 
 

A permit shall be obtained from IEPA and made available to the Engineer prior to open 
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or 
shrubs) or other construction or demolition debris.  Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings 
within the right-of-way when approved by the Engineer.  Chipped or shredded material to be 
placed as mulch shall not exceed a depth of 6 in. (150 mm).” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TRACKING THE USE OF PESTICIDES (BDE) 
 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
 

“The daily monetary deduction will be $2,500.” 
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UTILITY COORDINATION AND CONFLICTS (BDE) 
 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 
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(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 
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Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 
representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
  



Various Routes 
Project ACCM-000S (860) 

Section 2009-087I 
Cook County 

Contract 60I34 
 

155 
 

Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 
Gas Distribution and Transmission High Visibility Safety Yellow 
Oil Distribution and Transmission High Visibility Safety Yellow 
Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 
Water Systems Safety Precaution Blue 
Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 
Temporary Survey Safety Pink 

Proposed Excavation 
Safety White 

(Black when snow is on the ground) 
 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 
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107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 
an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
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(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
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(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORKING DAYS (BDE) 
 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 140 working days. 
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
 
Effective:  April 2, 2004      Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 
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D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 

mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 

mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 

mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 

Structural Steel See plans for 
weights (masses) 

Reinforcing Steel See plans for 
weights (masses) 

Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 

kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) 

each 
730 lb (330 kg) each 
410 lb (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 

m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 

16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
 
 



41 

 

FHWA-1273 --  Revised May 1, 2012  
 
 
                REQUIRED CONTRACT PROVISIONS 
         FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 

 
 
 
 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
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3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 

the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
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8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  
The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  Davis-Bacon and Related Act Provisions 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.(1) The contracting officer shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 
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(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 

action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
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(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
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debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 

contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
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4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 

 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to 

all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
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as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
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certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 

               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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