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I.

94

1

2

3

4

5

6

7

8

9

10

LEGEND

11

12

LANE CLOSED TO TRAFFIC

WORKZONE: SCARIFICATION AND OVERLAY

WORKZONE: FULL REHABILITATION

  HMA SURFACE COURSE, MIX "D", N70 (IL 9.5mm), 2"

  TEMP PAVT (INTERSTATE) (HMA BINDER IL-19.0mm), 10"

TEMPORARY PAVEMENT

INSTALLED IS PREVIOUS STAGE

FINAL PAVEMENT MARKINGS, SEE SHEETS

WORK ZONE PAVEMENT MARKING REMOVAL

TEMPORARY PAVEMENT MARKING-LINE 6"

PAVEMENT MARKING TAPE, TYPE III 8" WHITE

PAVEMENT MARKING TAPE, TYPE III 5" WHITE, 10’ DASH 30’ SKIP

PAVEMENT MARKING TAPE, TYPE III 4" YELLOW

PAVEMENT MARKING TAPE, TYPE III 4" WHITE

DRUMS AT 50’C-C WITH BIDIRECTIONAL STEADY BURN LIGHTS

RELOCATE TEMPORARY CONCRETE BARRIER 

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

NA NANA 6

MAINTENANCE OF TRAFFIC - TYPICAL SECTIONS 87

2

MOT LANE

PROP \ LINE F

MOT LANE

PROP \ LINE F

27’ 12’5’

45

1’

MOT LANE

PROP \ LINE F

12’ 18’6’

1’

45

WORKZONE

STA 909+26 TO STA 920+00

LOOKING IN INCREASING STATIONING

SUBSTAGE 2A - LINE F

STA 905+00 TO STA 919+00

LOOKING IN INCREASING STATIONING

SUBSTAGE 2B - LINE F

MOT LANE

4

5

T

12’

WORKZONE

PROP \ LINE E

8’4’ 16’

WORKZONE

PROP \ LINE E

MOT LANE

4
5

4’

12’19’ 8’

1’

T

2

STA 209+00 TO STA 224+87.94

LOOKING IN INCREASING STATIONING

STAGE 1 AND SUBSTAGE 1A - LINE E

STA 207+00 TO STA 224+87.94

LOOKING IN INCREASING STATIONING

STAGE 2 AND SUBSTAGES 2A AND 2B - LINE E

T

MOT LANE

45

15’5’ 16’

WORKZONE

PROP \ RAMP R

12’1’

4:
1

601+16.17 TO 607+97.5 CHANGES CONSTANTLY

STA 607+97.5 TO STA 611+47.6

LOOKING IN INCREASING STATIONING

STAGE 1 - RAMP R

T

MOT LANE

4

WORKZONE

PROP \ RAMP R

601+16.17 TO 607+97.5 CHANGES CONSTANTLY

STA 607+97.5 TO STA 611+47.6

LOOKING IN INCREASING STATIONING

SUBSTAGE 1A - RAMP R

12’3’

1

2

MOT LANE

99

PROP \ RAMP R

45

12’

601+16.17 TO 607+97.5 CHANGES CONSTANTLY

STA 607+97.5 TO STA 611+47.6

LOOKING IN INCREASING STATIONING

STAGE 2 AND SUBSTAGES 2A AND 2B - RAMP R

4:
1

WORKZONE

RA 

 

 

 

RA

RGR

23’16’

EXISTING WIDE SHOULDER

STA 905+00 TO STA 918+44

LOOKING IN INCREASING STATIONING

STAGE 1 TO STAGE 2 - LINE F

5’39’ 6’ 10’

OF SHOULDER

EXISTING EDGE

12

STA 210+83.7 TO STA 870+06

2’-9.25’

5


