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I.

94

1

2

3

4

5

6

7

8

9

10

LEGEND

11

12

LANE CLOSED TO TRAFFIC

WORKZONE: SCARIFICATION AND OVERLAY

WORKZONE: FULL REHABILITATION

  HMA SURFACE COURSE, MIX "D", N70 (IL 9.5mm), 2"

  TEMP PAVT (INTERSTATE) (HMA BINDER IL-19.0mm), 10"

TEMPORARY PAVEMENT

INSTALLED IS PREVIOUS STAGE

FINAL PAVEMENT MARKINGS, SEE SHEETS

WORK ZONE PAVEMENT MARKING REMOVAL

TEMPORARY PAVEMENT MARKING-LINE 6"

PAVEMENT MARKING TAPE, TYPE III 8" WHITE

PAVEMENT MARKING TAPE, TYPE III 5" WHITE, 10’ DASH 30’ SKIP

PAVEMENT MARKING TAPE, TYPE III 4" YELLOW

PAVEMENT MARKING TAPE, TYPE III 4" WHITE

DRUMS AT 50’C-C WITH BIDIRECTIONAL STEADY BURN LIGHTS

RELOCATE TEMPORARY CONCRETE BARRIER 

BARRIER WALL MARKERS, TYPE C

TEMPORARY CONCRETE BARRIER WITH

NA NANA 6

MAINTENANCE OF TRAFFIC - TYPICAL SECTIONS 88

3

MOT LANE

12’ 12’10’

451

T

54

MOT LANE
2’ 3’

EX \ LINE D EX \ LINE C

8’ 10’12’12’

LANELANE SHLDSHLD

STA 47+03.2 TO STA 63+44.9

LOOKING IN INCREASING STATIONING

STAGE 1 AND SUBSTAGE 1A - LINE C

MOT LANE

12’ 12’10’

452

T

54

MOT LANE

EX \ LINE D EX \ LINE C

LANESHLD SHLD

5’

MOT LANE

56

EX \ LINE CEX \ LINE D

10’10’ 16’

4’

LANE
SHLD

SHLD

10’10’ 16’

MOT LANE

11

1’

1’

11’ 11’

9

8’ 10’12’12’

STA 48+00.0 TO STA 52+17.0 TEMP PVT MK TAPERS

STA 52+17.0 TO STA 63+82.9

LOOKING IN INCREASING STATIONING

STAGE 1 AND SUBSTAGE 1A - LINE D

4
6

WORKZONE(6)

WORKZONE

(7)

49’| 12’

LANELANESHLD SHLD

WORKZONE

(8)

INSTALL FINAL PAVEMENT MARKINGS

SUBSTAGE 2B - LINE C

STA 42+56.7 TO STA 49+00.0, TEMP PVT MK TAPERS

STA 49+00.0 TO STA 70+50.0

LOOKING IN INCREASING STATIONING

SUBSTAGE 2A - LINE C

1’

1’

MOT LANE

1’MOT LANE

1’

16’

CROSS OVER

MOT LANE

26’

4 5 45

1’CROSS OVER

MOT LANE

4 5

T

5

16’ 10’

5’

1

6’8’| 12’ 4’

12’

4

12’

WORKZONE

WORKZONE

EX \ LINE CEX \ LINE D

EX \ LINE CEX \ LINE D

(10)12’

WORKZONE(9)

(10) WORKZONE STA 66+49.8 TO STA 67+65.6

   STA 63+44.9 TO STA 66+49.8

(9) WORKZONE ALSO INCLUDES LT LANE FROM 

3’-44’ 49’-0’

17’-0’

WORKZONE

30.0’ 45’-11.5’

WORKZONE

11
9

MOT LANE

RA 

 

 

 

RA

RGR

STA 64+24.1 TO STA 68+00.0

LOOKING NORTH

STONY ISLAND EXTENSION

STAGE 2

STA 63+44.9

STA 60+73.2 TO

STA 63+66.0

STA 60+64.3 TO

STA 42+56.7 TO STA 52+72.3, TEMP PVT MK TAPERS

STA 52+72.3 TO STA 63+44.9

LOOKING IN INCREASING STATIONING

STAGE 2 - LINE C

STA 36+33.0 TO STA 48+52.7 TEMP PVT MK TAPERS

STA 48+52.7 TO STA 63+82.9

LOOKING IN INCREASING STATIONING

STAGE 2 - LINE D

(7) WORKZONE STA 66+50.0 TO STA 72+00.0

(6) WORKZONE STA 63+44.9 TO STA 66+50.0

(6) WORKZONE STA 45+00.0 TO STA 51+00.0 &

   TO STA 52+47

(8) WORKZONE STA 37+00

INSTALL FINAL PAVEMENT MARKINGS

SUBSTAGE 2B - LINE D

STA 36+50.0 TO STA 52+17.0 TEMP PVT MK TAPERS

STA 51+00.0 TO STA 74+50

LOOKING IN INCREASING STATIONING

SUBSTAGE 2A - LINE D

5’12’ 7’

4

MOT LANE

77

EX \ LINE D

LANEGORE SHLD

MOT LANE
1’

WORKZONE

(8)

10’VAR 16’

4’7’

STA 66+00.0 TO STA 69+55.0

LOOKING NORTH

STONY ISLAND EXTENSION

STAGE 1 AND SUBSTAGE 1A


