
  
 
 
 
 
 
 
 
 
 
 
  

  Letting June 14, 2024 
 

 
Notice to Bidders, 

Specifications  
and Proposal 

 
 

 
 
 

 
       Contract No. 61H55 
     COOK County 
     Section 17-00032-00-CH (Palos Hills) 
     Routes FAU 1581 & FAU 2757   (111th St. & Roberts Rd.) 
     Project B2CI-246 () 
     District 1 Construction Funds 

 
 

 

 
 

  
  
  
  Prepared by 
 F 

  Checked by 
   

                             (Printed by authority of the State of Illinois) 

114 



 

 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
June 14, 2024 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61H55 
   COOK County 
   Section 17-00032-00-CH (Palos Hills) 
   Project B2CI-246 () 
   Routes FAU 1581 & FAU 2757   (111th St. & Roberts Rd.) 
   District 1 Construction Funds 

 
 HMA Resurfacing with construction of a right turn lane, traffic signals, street lighting, curb & gutter, 
pavement markings, and landscaping at the intersection of 111th Street and Roberts Road in Palos 
Hills 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099 200  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 202  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173 205  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80449 207  Cement, Type IL Aug. 1, 2023  
 80384 208  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80453       Concrete Sealer Nov. 1, 2023  
 80261 212  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434       Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 215  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443       High Tension Cable Median Barrier Removal April 1, 2022  
 80456 225  Hot-Mix Asphalt Jan. 1, 2024  
 80446 226  Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
* 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80045       Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441 228  Performance Graded Asphalt Binder Jan 1, 2023  
 80451 233  Portland Cement Concrete Aug. 1, 2023  
* 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I       Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
* 80455 234  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445       Seeding Nov. 1, 2022  
* 80457 236  Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80448 240  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127       Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 241  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 242  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 243  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410       Traffic Spotters Jan. 1, 2019  
 20338 245  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 248  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80302 249  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 250  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 252  Working Days Jan. 1, 2002  
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SPECIAL PROVISIONS 
The “Standard Specifications for Road and Bridge Construction” adopted January 1, 2022, 
as amended by the Supplemental Specifications and Recurring Special Provisions, adopted 
January 1, 2024; the Bureau of Design and Environment (BDE) Special Provisions indicated 
on the respective Check Sheets herein, the latest edition of the “Manual on Uniform Traffic 
Control Devices”, “Manual of Test Procedures”, and the “Manual for Materials Inspection,” 
adopted April, 29, 2022, all issued by the State of Illinois Department of Transportation, 
hereinafter referred to as the “Standard Specifications”, and the “Standard Specification for 
Water & Sewer Main Construction in Illinois”, Eighth Edition, 2020 are hereby incorporated 
by reference and shall apply to and govern the construction of the 111th Street and Roberts 
Road Intersection Improvement Widening & Resurfacing Improvements Project, Section 
No.17-00032-00-CH, in Palos Hills, Cook County, Illinois. 
 
The following SPECIAL PROVISIONS supplement the STANDARD SPECIFICATIONS shall 
apply to and govern the construction of 111th Street and Roberts Road Intersection 
Improvement Widening & Resurfacing, Contract No. 61H55, Section No. 17-00032-00-CH, 
Project No. B2CI(246), Job No. C-91-214-17 in the City of Palos Hills, Cook County, Illinois. 
In case of conflict with any part or parts of said specifications, said SPECIAL PROVISIONS 
shall take precedence and shall govern.  
 
LOCATION OF IMPROVEMENT 
111th Street and Roberts Road Intersection is located in the City of Palos Hills, Cook County. 
The improvements on 111th Street begin approximately 630 feet west of the Roberts Road 
centerline and end approximately 450 feet east on of the Roberts Road centerline. The 
improvement on Roberts Road begin approximately 510 feet south of the 111th Street 
centerline and end approximately 775 feet north of the 111th Street centerline. The gross and 
net length of the project is 2,355.69 feet (0.45 miles).  
 
DESCRIPTION OF IMPROVEMENT 
The proposed work consists of the addition of a right turn lane on southbound Roberts Road, 
installation of new traffic signals, installation of new streetlighting and resurfacing of the 
pavement within the project limits. The work includes construction of full-depth pavement, 
aggregate subgrade improvement, pavement resurfacing, combination concrete curb and 
gutter installation, sidewalk installation, traffic signal installation, lighting installation, 
pavement markings, grading, removal of existing items conflicting with proposed construction, 
landscaping and restoration as well as all incidental and collateral work necessary to 
complete the project as shown on the plans and described herein.    
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985   
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by 
the Engineer but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the 
Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.  
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PUBLIC CONVENIENCE AND SAFETY (D-1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved 
and/or facilities which will require some action on the part of the Department’s contractor to 
proceed with work.  Each table entry includes an identification of the action necessary and, if 
applicable, the estimated duration required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
Conflicts noted below have been identified by following the suggested staging plan included 
in the contract.  The company has been notified of all conflicts and will be required to obtain 
the necessary permits to complete their work; in some instances, resolution will be a function 
of the construction staging.  The responsible agency must relocate, or complete new 
installations as noted below; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
Pre-Stage 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Roberts Road 
Station 200+51 
Offset 48’ LT 

Utility Pole 

Existing utility pole at 
northwest corner 

conflicts with proposed 
work and shall be 

relocated along any 
necessary aerial line 

relocations.  

ComEd – Pole and 
Aerial Line 

Comcast – Aerial Line 
MCI-Verizon – Aerial 

Line 

20 Days 

 
Stage 1 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Roberts Road 
Station 201+30 
Offset 40’ LT 

Red Light 
Speed 

Camera and 
Control 
Cabinet 

Existing red light 
speed camera and 

corresponding 
facilities conflict with 
proposed sidewalk 

and roadway 
improvements. 

Facilities shall be 
relocated or removed. 

Red Speed Illinois 2 Days 
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Stage 2 
 
No conflicts to be resolved.  
 
Stage 3 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Roberts Road 
Station 199+59 
Offset 46’ RT 

Telephone 
Manhole 

Existing telephone 
manhole will need to 

be adjusted to 
proposed finish 

elevation prior to final 
surface being placed. 

AT&T Distribution 0.5 Day 

 
Pre-Stage: ___5__ Days Total Installation 
Stage 1: ___2__ Days Total Installation 
Stage 2: ___0__ Days Total Installation 
Stage 3: __0.5__ Days Total Installation 
 
The following contact information is what was used during preparation of the plans as provided 
by the Agency/Company Responsible for resolution of the conflict.  
 
Agency/Company 
Responsible to 
Resolve Conflict 

Name of contact Phone E-mail address 

AT&T 
(Distribution) Jamel McGinnis (630) 573-5450 g11629@att.com 

Comcast 
 Martha Gieras (224) 229-5862 Martha_gieras@cable.comcast.com 

ComEd 
 Lisa Argast (630) 576-7094 Lisa.argast@comed.com  

MCI – Verizon 
Business  Bob Vezina (847) 378-9044 Robert.vezina@g.verizon.com  

MCI – Verizon John Buher (630) 675-3794 John.buher@verizon.com  

Red Speed Illinois Jose Chavez (630) 317-5705 Jose.Chavez@redspeed-
illinois.com 

 
 
UTILITIES TO BE WATCHED AND PROTECTED 
The areas of concern noted below have been identified by following the suggested staging 
plan included for the contract.  The information provided is not a comprehensive list of all 

mailto:g11629@att.com
mailto:Martha_gieras@cable.comcast.com
mailto:Lisa.argast@comed.com
mailto:Robert.vezina@g.verizon.com
mailto:John.buher@verizon.com
mailto:Jose.Chavez@redspeed-illinois.com
mailto:Jose.Chavez@redspeed-illinois.com
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remaining utilities, but those which during coordination were identified as ones which might 
require the Department’s contractor to take into consideration when making the determination 
of the means and methods that would be required to construct the proposed improvement.  
In some instances, the contractor will be responsible to notify the owner in advance of the 
work to take place so necessary staffing on the owner’s part can be secured.   
 
Pre-Stage 
 
No facilities requiring extra consideration.  
 
Stage 1 
 

STAGE / 
LOCATION TYPE DESCRIPTION OWNER 
Roberts Road 

Station 200+33 to 
Station 204+26 

Offset 36’ to 44’ LT Gas 

Nicor gas main is located beneath proposed 
sidewalk and pavement reconstruction/ 

widening areas. Contractor shall take caution 
while excavating. 

Nicor 

Roberts Road 
Station 199+28 

111th Street 
Station 99+13 to 
Station 101+62 

Offset 42’ to 44’ RT 

Telephone 

AT&T underground facilities located beneath 
proposed sidewalk and pavement 

reconstruction areas. Contractor shall take 
caution while excavating.  

AT&T Distribution 

 
Stage 2 
 

STAGE / 
LOCATION TYPE DESCRIPTION OWNER 
Roberts Road 

Station 195+00 to 
Station 199+28 
Offset 42’ RT Gas 

Nicor gas main is located beneath proposed 
sidewalk and pavement reconstruction areas. 

Contractor shall take caution while 
excavating. 

Nicor 

Roberts Road 
Station 199+28 

111th Street 
Station 99+13 to 
Station 101+62 

Offset 42’ to 44’ RT 

Telephone 

AT&T underground facilities located beneath 
proposed sidewalk and pavement 

reconstruction areas. Contractor shall take 
caution while excavating.  

AT&T Distribution 

 
Stage 3 
 
No facilities requiring extra consideration.  
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
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Agency/Company 
Responsible to 
Resolve Conflict 

Name of contact Phone E-mail address 

AT&T 
(Distribution) Jamel McGinnis (630) 573-5450 g11629@att.com 

Buckeye Partners Dave Jones (610) 904-4409 encroachment 
reviews@buckeye.com 

Comcast 
 Martha Gieras (224) 229-5862 Martha_gieras@cable.comcast.com 

ComEd 
 Lisa Argast (630) 576-7094 Lisa.argast@comed.com  

Consolidated High 
School District 230 David Keating (708) 745-5237 dkeating@d230.org  

Enterprise 
Products Partners 
L.P. 

Rebecca Curry (713) 381-6500 rcurry@eprod.com  

MCI – Verizon 
Business  Bob Vezina (847) 378-9044 Robert.vezina@g.verizon.com  

MCI – Verizon John Buher (630) 675-3794 John.buher@verizon.com  

Metropolitan Water 
Reclamation 
District 

Hanif Munshi (312) 751-3184 Hanif.Munshi@mwrd.org 

Nicor Gas Charles Parrot (630) 388-3319 gasmaps@aglresources.com 

Red Speed Illinois Jose Chavez (630) 317-5705 Jose.Chavez@redspeed-
illinois.com 

Peoples GAS Juan Gonzalez (312) 240-4722 jjgonzalez2@integrysgroup.com  

WOW Internet & 
Cable Paul Flinkow (630) 536-3139 Paul.Flinkow@wowinc.com 

The above represents the best information available to the Department and is included for 
the convenience of the bidder.  The days required for conflict resolution should be considered 
in the bid as this information has also been factored into the timeline identified for the project 
when setting the completion date. The applicable portions of the Standard Specifications for 
Road and Bridge Construction shall apply.   

mailto:g11629@att.com
mailto:encroachment%20reviews@buckeye.com
mailto:encroachment%20reviews@buckeye.com
mailto:Martha_gieras@cable.comcast.com
mailto:Lisa.argast@comed.com
mailto:dkeating@d230.org
mailto:rcurry@eprod.com
mailto:Robert.vezina@g.verizon.com
mailto:John.buher@verizon.com
mailto:Hanif.Munshi@mwrd.org
mailto:gasmaps@aglresources.com
mailto:Jose.Chavez@redspeed-illinois.com
mailto:Jose.Chavez@redspeed-illinois.com
mailto:jjgonzalez2@integrysgroup.com
mailto:Paul.Flinkow@wowinc.com
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Estimated duration of time provided above for the first conflicts identified will begin on the 
date of the executed contract regardless of the status of the utility relocations.  The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction 
with contractor activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor, and the utility companies when necessary.  The Department’s 
contractor is responsible for contacting J.U.L.I.E. prior to all excavation work. 
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VANDALISM 
Special attention is called to Article 107.30 of the STANDARD SPECIFICATIONS.  Any 
defaced work shall be corrected or replaced by the CONTRACTOR at his/her sole expense 
prior to final payment.  The CITY shall cooperate with the CONTRACTOR to minimize 
vandalism, but the CONTRACTOR shall be ultimately responsible to correct any damage. 
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STREET CLEANING 
Special attention shall be paid to Section 107.15 of the STANDARD SPECIFICATIONS.  If 
the CONTRACTOR fails to clean the pavement, sidewalk or parkways on or adjacent to the 
section under construction to the satisfaction of the City at any time during the contract, the 
ENGINEER will notify the CONTRACTOR at which time the CONTRACTOR will have 24 
hours to respond. 
 
The CONTRACTOR shall contract to have these streets swept each week during 
construction.  
 
This work shall be included in the cost of HOT-MIX ASPHALT SURFACE REMOVAL. 
  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 11 
 
 

SAW CUTTING 
Description. This item refers to all locations where a saw cut is required for the removal of 
pavement, curb, gutter, medians, driveways, sidewalk, butt joints, patches or any other 
structure which are all one piece with no construction joints.  This saw cut shall be made at 
the limits of construction or other areas as required to perform the proposed improvements 
shown on the plans. The saw cut shall be accomplished with a "pavement saw".   
 
Basis of Payment. Saw cutting shall not be paid for separately, but shall be considered 
INCLUDED in the unit contract price of the related removal item.  
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EARTH EXCAVATION 
Description.  This item shall be completed in accordance with the applicable portions of 
Section 202 of the Standard Specifications with the following general additions.  This work 
shall include removal of all earth material necessary to construct the proposed improvements 
to the grades shown or as directed by the Engineer.  Earth Excavation will also include all 
aggregate base courses, aggregate sub-bases and aggregate surfaces and shoulders.  Earth 
excavation will not include the excavation of topsoil, unsuitable materials, and removal items 
for existing bituminous and concrete pavements, curb and sidewalk. 
 
For this project, it is the intention of this specification to pay for the handling of 
earthwork material only once, regardless of staging or Contractor’s operations.   
 
Method of Measurement. This work shall be measured in accordance with article 202.07(b) 
of the Standard Specifications.   
 
Basis of Payment. This work will be paid for at the contract unit price per cubic yard of 
EARTH EXCAVATION.  
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TRENCH BACKFILL 
Description.  This work shall be in accordance with the requirements of Sections 208 and 
1003.04 of the Standard Specifications except as modified herein.  
 
TRENCH BACKFILL located within Cook County Department of Transportation and 
Highways right-of-way shall be FA-6 sand, unless otherwise directed by the Engineer.  
 
Basis of Payment. This work will be paid for at the contract unit price per cubic yard of 
TRENCH BACKFILL.  
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PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT 
Description.  This work shall be in accordance with the requirements of Sections 423 of the 
Standard Specifications and the CCDOTH Standard Detail provided in the plans except as 
modified herein.  
 
Portland cement concrete driveway pavement shall be constructed with welded wire mesh 
reinforcement.  
 
Basis of Payment. This work will be paid for at the contract unit price per square yard of 
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, of the thickness specified.   
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DETECTABLE WARNINGS 
Effective:  October 1, 2018 (CCDOTH) 
Revised: April 13, 2021 
 
Description: Work under this item shall consist of installing cast iron or steel detectable 
warning tiles as shown on the plans. Work shall be performed according to Section 424 of 
the Illinois Department of Transportation Standard Specifications for Road and Bridge 
Construction, except as herein modified. 
 
Materials: Detectable warning tiles shall be of uniform quality, and free of surface defects. 
The detectable warnings shall be constructed out of one of the following: 
 1) Cast iron meeting requirements of ASTM A 48 Class 30 or better. 
 2) Galvanized steel – 10 gauge, G90 galvanization or better 
 3) Stainless steel – 10 gauge or better 
 
The dome size and spacing of the detectable warnings shall meet all requirements of sections 
R305.1.1 and R305.1.2 of PROWAG. 
 
The color of the detectable warning tiles is to be approved by the Engineer unless otherwise 
specified in the plans and comply with the requirements of section R305.1.3 of PROWAG.  
 
If a concrete border is required for installation of the detectable warnings, it shall comply with 
section R305.2 of PROWAG. 
 
Responsibility of the Contractor: The contractor shall verify all dimensions with the product 
manufacturer.  If using radial units, the contractor shall verify that the radius of the detectable 
warnings supplied by the manufacturer matches that of the curb radius. 
 
The contractor shall ensure that the supplied detectable warnings allow placement of the rows 
of domes that are aligned parallel with the path of travel.  Where detectable warnings are 
radial, dome orientation is not significant. 
 
The contractor shall ensure a maximum vertical transition of ¼” between the edge of the 
detectable warnings and adjacent concrete. 
 
Measurement and Payment: This work will be paid for at the contract unit price per square 
foot for DETECTABLE WARNINGS. 
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FIRE HYDRANTS TO BE REMOVED 
Description: This work shall consist of the removal of existing fire hydrants, including leads, 
auxiliary valves, and capping the existing tee on the mainline watermain that are to be 
relocated/replaced as indicated on the plans or required by the ENGINEER.  The existing fire 
hydrants are not to be removed until after the new fire hydrants have been installed and 
satisfactorily tested.  The existing fire hydrant shall be removed during the same water main 
shutdown used to install the proposed/relocated fire hydrant. The fire hydrants to be removed 
shall become the property of the CITY and shall be delivered to the Public Works Facility. 
 
Measurement and Payment: This work will be paid for at the contract unit price each for 
FIRE HYDRANTS TO BE REMOVED, which price shall be payment in full for all labor, 
equipment, and material necessary to complete the work as specified herein. 
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FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX 
Description: This work shall consist of furnishing new fire hydrants of the type and size 
specified herein below at the locations indicated on the plans or otherwise directed by the 
ENGINEER. 
 
Materials. Hydrants shall be of the compression or gate type conforming to the latest 
specifications of the American Water Works Association, C502. Fire hydrants shall be East 
Jordan Works 5BR250. Hydrants shall be designed for a 150 -pound working pressure. 
Hydrants shall be finished with two (2), two and one-half inch (2-1/2”) hose nozzles, and one 
(1) four and one-half (4-1/2”) steamer connection. Threads on nozzles and caps shall be 
national standard thread and shall conform to the standard adopted by the CITY. Hydrants 
shall open by turning to the left or counter-clockwise and shall be so marked. All new fire 
hydrants furnished under this contract shall be made by a Factory Painted “Red” color with 
weather shield, and shall have traffic flange construction design with a break way flange and 
mechanism at the ground line.  
 
Hydrants shall have a six-inch (6”) pipe connection, shall be equipped with a (6”) auxiliary 
valve, and shall have a five and one-quarter inch (5-1/4”) valve opening. The auxiliary valve 
shall be attached to the hydrant by means of an 18” to 24” long, 6” spool piece with wedge 
type mechanical joint couplings. The joint for joining the auxiliary valve shall be fitted with a 
cast iron valve box of the same type as specified under standard drawing #14 of the 
STANDARD SPECIFICATIONS for Water and Sewer Main Construction in Illinois.  The word 
“WATER” shall be on all valve boxes.  A valve box stabilizer shall be rubber of the type 
Adapter Inc. Stabilizer and shall be installed between the valve box and the auxiliary valve. 
 
A hydrant and valve box grip shall be furnished and installed to hold the valve box in place 
during the backfilling operation.  
 
Installation. Hydrants shall be set at the locations indicated on the plans, and shall be such 
length that with the frost ring nearly at the ground level, there will be five and one-half feet (5-
1/2’) of cover over the connecting pipe and the height of the nut on the cap is 18”-24” above 
the ground. At least four feet (4’) of cover will be provided across ditches. Hydrants shall be 
placed on a large, flat stone, and shall have a minimum of one-half cubic yard (1/2cy.) of 
gravel or porous stone around the base to provide drainage for the hydrant drip. This shall 
include a 3-4 mil. plastic barrier, between the gravel drain field and the earth cover. All 
hydrants shall be properly braced to prevent movement. Any mechanical joint glands required 
on any mechanical joint fittings necessary for the installation of the hydrants shall be retainer-
type glands. All hydrants shall be placed so that the steamer connection is facing the existing 
roadway.  
 
The proposed fire hydrant shall be connected to the existing water main in accordance with 
the special provision for TEMPORARY WATER SHUTDOWNS included herein. The cost to 
make the connection to the existing water main shall be included in the cost of the proposed 
fire hydrant. The connection to the existing main shall be made with a new tee fitting and any 
necessary mechanical joints/sleeves or lengths of pipe required to complete the connection. 
The fire hydrant and lead shall be disinfected using tablet disinfection methods in accordance 
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with Section 41-2.15C of the Standard Specifications for Water and Sewer Construction in 
Illinois.  
 
Basis of Payment. This work will be paid for at the contract unit price each for FIRE 
HYDRANT WITH AUXILIARY VALVE AND VALVE BOX, which price for all work as specified 
herein, and shall include up to ten feet (10’) of six inch (6”) diameter pipe between the auxiliary 
valve and the water main. 
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TEMPORARY WATER SHUTDOWNS 
The CITY water division shall be notified at least forty-eight (48) hours in advance of any 
water shutdown.  The CITY will determine what residences will be affected by the shutdown 
and supply shut-off notice handouts and those areas to be notified.  The turning of any valve 
other than those installed but not yet accepted by the CITY shall be performed by water 
division personnel. Before the system is returned to service, a fire hydrant must be opened 
to relieve any air in the line and to flush the system.  
  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 20 
 
 

DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED 
This work shall consist of adjusting domestic water service boxes to match finished grade as 
directed by the Engineer, in accordance with Section 565 of the STANDARD 
SPECIFICATIONS. 
 
Top sections, extensions and/or caps compatible with the existing box may be required to 
adjust the box to the final grade. Replacement of damaged caps shall be considered included 
in the cost of this item.  
 
For boxes which are located in sidewalks, driveways or alleys constructed as part of this 
improvement, the Contractor is responsible for confirming all caps and bolts can be opened 
after the concrete or asphalt has been placed. The Contractor shall confirm each roundway 
is keyable. If the Contractor cannot key the roundway, he/she shall notify the Engineer. After 
the work has been completed, the Contractor shall open each box in the presence of the 
Engineer. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for 
DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED. 
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COMBINATION CONCRETE CURB AND GUTTER (VARIABLE WIDTH GUTTER 
FLAG) 
Description.  This work shall consist of the construction of a type b-6.12 or type b-6.24 
combination curb and gutter with a variable width gutter flag around proposed concrete 
sidewalk islands at the locations shown on the plans and as directed by the Engineer.  This 
work shall be performed in accordance with Section 606 of the Standard Specifications and 
IDOT Standard Detail 606301 – PC Concrete Islands and Medians.   
 
The gutter width of the proposed curb and gutter will vary from 6 inches to 4 feet in accordance 
with the IDOT Highway Standard details and layout shown on the plans.  
 
The height of the curb head may vary as shown on the plans or as directed by the Engineer. 
Variations in the height of the curb head will not be paid for separately but shall be included 
in the cost of this item. All curb and gutter constructed adjacent to pedestrian crossings or 
sidewalk curb ramps shall be depressed and constructed in accordance with ADA and 
PROWAG requirements.  
 
The proposed combination concrete curb and gutter shall be constructed on 4” compacted 
Subbase Granular Material, Type B in accordance with the details in the plans.  Subbase 
Granular Material, Type B shall be paid for separately. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per Foot for 
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (VARIABLE WIDTH 
GUTTER FLAG) or COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 
(VARIABLE WIDTH GUTTER FLAG), regardless of height, which price will include all jointing, 
doweling and reinforcing.  
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CONCRETE MEDIAN SURFACE, CORRUGATED 
Description. This work shall consist of the installation of corrugated concrete median surface 
at locations shown on the plans in accordance with applicable provisions of Section 606 of 
the Standards Specifications and Highway Standard 606301.  
 
The median surface shall be constructed with a minimum of 4” of PCC on 4” of compacted 
CA-6 stone. The Contractor shall match the pattern, height and configuration of the existing 
corrugations in the existing median surface adjacent to the new median.   
 
Expansion joints shall be provided between the median surface and all sidewalk and curb 
and gutter.  
 
Basis of Payment. This work shall be paid for at the contract unit price per square foot for 
CONCRETE MEDIAN SURFACE, CORRUGATED which price shall include all necessary 
materials, equipment, and labor to perform the work as specified herein.  
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
Description. This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites. The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste. For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less.  
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill The Contractor shall collect and analyze the 
required number of samples for the parameters required by the landfill using the appropriate 
analytical procedures.  A copy of the required parameters and analytical methods (from 
landfill email or on landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 
(Regulated Substances Final Construction Report). The price shall include all sampling 
materials and effort necessary for collection and management of the samples, including 
transportation of samples from the job site to the laboratory.  The Contractor shall be 
responsible for determining the specific disposal facilities to be utilized; and collect and 
analyze any samples required for disposal facility acceptance using a NELAP certified 
analytical laboratory registered with the State of Illinois. 
 
State Jurisdiction  
Site 3713/A-8: Vacant Lot – 8000 W. 111th Street, Palos Hills, Cook County 
• Station 98+85 to Station 99+65 (CL 111th Street), 30 to 80 feet LT. The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Benzene, Arsenic and 
Manganese. 

• Station 200+30 to Station 201+00 (CL Roberts Road), 30 to 110 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminants of concern sampling parameters: Benzene, Arsenic and 
Manganese. 

 
Site 3713/A-9: Amos Alonzo Stagg High School – 8015 W. 111th Street, Palos Hills, Cook County 
• Station 99+00 to Station 99+65 (CL 111th Street), 30 to 50 feet RT. The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

• Station 199+50 to Station 199+65 (CL Roberts Road), 0 to 70 feet LT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Site 3713/A-13: New Beginnings Church – 11111 S. Roberts Road, Palos Hills, Cook County 
• Station 199+35 to Station 199+70 (CL Roberts Road), 0 to 165 feet RT. The Engineer has 

determined this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene. 
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Local Jurisdiction  
PESA Site 3713/A-9: Amos Alonzo Stagg High School, 8015 W. 111th Street, Palos Hills 
(southwest corner of 111th Street and Roberts Road) (Sample ID: SB-10): 

• Depth Interval 0 to 4 feet bgs: Station 194+88.22 (Start of Improvements) to Station 
196+87.50, CL of Roberts Road, 0 to 50 feet LT. This material meets the criteria 
of Article 669.05(a)(2) and shall be managed in accordance to Article 669.05, “the 
excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable, or managed and disposed of at a clean construction and demolition debris 
(CCDD) facility or an uncontaminated soil fill operation (USFO) within an MSA 
County provided the pH of the soil is within the range of 6.25 to 9.0, inclusive.” 
Potential contaminants of concern sampling parameters: Metals (Arsenic). 

 
 
PESA Site 3713/A-9: Amos Alonzo Stagg High School, 8015 W. 111th Street, Palos Hills 
(southwest corner of 111th Street and Roberts Road) (Sample ID: SB-09): 

• Depth Interval 0 to 4 feet bgs: Station 196+87.50 to Station 199+52.10 (or to IDOT 
ROW), CL of Roberts Road, 0 to 50 feet LT. This material meets the criteria of 
Article 669.05(a)(5) and shall be managed in accordance to Article 669.05, “the 
soil shall be managed and disposed of at a landfill as a non-special waste). 
Potential contaminants of concern sampling parameters: Metals (Arsenic). 
 

• Depth Interval 4 to 12 feet bgs: Station 196+87.50 to Station 199+52.10 (or to IDOT 
ROW), CL of Roberts Road, 0 to 50 feet LT. This material meets the criteria of 
Article 669.05 as unrestricted soils (achieving most stringent MAC levels for 
constituents analyzed). The excavated soil can be utilized within the right-of-way 
as embankment or fill, when suitable, or managed and disposed of at a clean 
construction and demolition debris (CCDD) facility or an uncontaminated soil fill 
operation (USFO) provided the pH of the soil is within the range of 6.25 – 9.0, 
inclusive.  Potential contaminants of concern sampling parameters: N/A. 

 
 
PESA Site 3713/A-8: (Former) Vacant Lot at 8000 W. 111th Street, Palos Hills (northwest 
corner of Roberts Road and 111th Street) (Sample ID: SB-08 and SB-09): 

• Depth Interval 0 to 4 feet bgs: Station 200+58.33 (or from IDOT ROW) to Station 
201+17.70, CL of Roberts Road, 0 to 50 feet LT. This material meets the criteria 
of Article 669.05(a)(5) and shall be managed in accordance to Article 669.05, “the 
soil shall be managed and disposed of at a landfill as a non-special waste). 
Potential contaminants of concern sampling parameters: Metals (Arsenic). 
 

• Depth Interval 4 to 12 feet bgs: Station 200+58.33 (or from IDOT ROW) to Station 
201+17.70, CL of Roberts Road, 0 to 50 feet LT. This material meets the criteria 
of Article 669.05 as unrestricted soils (achieving most stringent MAC levels for 
constituents analyzed). The excavated soil can be utilized within the right-of-way 
as embankment or fill, when suitable, or managed and disposed of at a clean 
construction and demolition debris (CCDD) facility or an uncontaminated soil fill 
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operation (USFO) provided the pH of the soil is within the range of 6.25 – 9.0, 
inclusive.  Potential contaminants of concern sampling parameters: N/A. 

 
PESA Site 3713/A-12 and 3713/A-10: Residential Buildings at 11030 S. Roberts Road; 
11020-11024 S. Roberts Road; 1093-10947 Circle Drive; and 8005-8009 Valley Drive, 
Palos Hills (northwest quadrant of Roberts Road and 111th Street) (Sample ID: SB-06, 
SB-07, and SB-08): 

• Depth Interval 0 to 12 feet bgs: Station 201+17.70 to Station 207+75.31 (End of 
Improvements), CL of Roberts Road, 0 to 50 feet LT. This material meets the 
criteria of Article 669.05 as unrestricted soils (achieving most stringent MAC levels 
for constituents analyzed). The excavated soil can be utilized within the right-of-
way as embankment or fill, when suitable, or managed and disposed of at a clean 
construction and demolition debris (CCDD) facility or an uncontaminated soil fill 
operation (USFO) provided the pH of the soil is within the range of 6.25 – 9.0, 
inclusive.  Potential contaminants of concern sampling parameters: N/A. 

 
 
PESA Site 3713/A-13: New Beginnings Church at 11111 S. Roberts Road, Palos Hills 
(southeast corner of Roberts Road and 111th Street) (Sample ID: SB-01): 

• Depth Interval 0 to 4 feet bgs: Station 194+88.22 (Start of Improvements) to Station 
196+00, CL of Roberts Road, 0 to 50 feet RT. This material meets the criteria of 
Article 669.05 as unrestricted soils (achieving most stringent MAC levels for 
constituents analyzed). The excavated soil can be utilized within the right-of-way 
as embankment or fill, when suitable, or managed and disposed of at a clean 
construction and demolition debris (CCDD) facility or an uncontaminated soil fill 
operation (USFO) provided the pH of the soil is within the range of 6.25 – 9.0, 
inclusive.  Potential contaminants of concern sampling parameters: N/A. 

 
PESA Site 3713/A-13: New Beginnings Church at 11111 S. Roberts Road, Palos Hills 
(southeast corner of Roberts Road and 111th Street) (Sample ID: SB-02): 

• Depth Interval 8 to 12 feet bgs: Station 196+00 to Station 199+52.08, CL of Roberts 
Road, 0 to 50 feet RT. This material meets the criteria of Article 669.05(a)(5) and 
shall be managed in accordance to Article 669.05, “the soil shall be managed and 
disposed of at a landfill as a non-special waste). Potential contaminants of concern 
sampling parameters: Metals (Arsenic). 
 

• Depth Interval 8 to 12 feet bgs: Station 196+00 to Station 199+52.08, CL of Roberts 
Road, 0 to 50 feet RT. This material meets the criteria of Article 669.05 as 
unrestricted soils (achieving most stringent MAC levels for constituents analyzed). 
The excavated soil can be utilized within the right-of-way as embankment or fill, 
when suitable, or managed and disposed of at a clean construction and demolition 
debris (CCDD) facility or an uncontaminated soil fill operation (USFO) provided the 
pH of the soil is within the range of 6.25 – 9.0, inclusive.  Potential contaminants 
of concern sampling parameters: N/A. 
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PESA Site 3713/A-11: Constantine & Helen Greek Orthodox Church and Kordes 
Elementary School at 11025 S. Roberts Road, Palos Hills (northeast corner of 111th Street 
and Roberts Road) (Sample ID: SB-03): 

• Depth Interval 0 to 4 feet bgs: Station 200+58.33+00 to Station 204+52.10, CL of 
Roberts Road, 0 to 50 feet RT. This material meets the criteria of Article 669.05 as 
unrestricted soils (achieving most stringent MAC levels for constituents analyzed). 
The excavated soil can be utilized within the right-of-way as embankment or fill, 
when suitable, or managed and disposed of at a clean construction and demolition 
debris (CCDD) facility or an uncontaminated soil fill operation (USFO) provided the 
pH of the soil is within the range of 6.25 – 9.0, inclusive.  Potential contaminants 
of concern sampling parameters: N/A. 
 

• Depth Interval 4 to 12 feet bgs: Station 200+58.33+00 to Station 204+52.10, CL of 
Roberts Road, 0 to 50 feet RT. This material meets the criteria of Article 
669.05(a)(2) and shall be managed in accordance to Article 669.05, “the excavated 
soil can be utilized within the right-of-way as embankment or fill, when suitable, or 
managed and disposed of at a clean construction and demolition debris (CCDD) 
facility or an uncontaminated soil fill operation (USFO) within an MSA County 
provided the pH of the soil is within the range of 6.25 to 9.0, inclusive.” Potential 
contaminants of concern sampling parameters: Metals (Arsenic). 

 
PESA Site 3713/A-11: Constantine & Helen Greek Orthodox Church and Kordes 
Elementary School at 11025 S. Roberts Road, Palos Hills (northeast corner of 111th Street 
and Roberts Road) (Sample ID: SB-04 and SB-05): 

• Depth Interval 0 to 12 feet bgs: Station 204+52.10 to Station 207+75.31 (End of 
Improvements), CL of Roberts Road, 0 to 50 feet RT. This material meets the 
criteria of Article 669.05 as unrestricted soils (achieving most stringent MAC levels 
for constituents analyzed). The excavated soil can be utilized within the right-of-
way as embankment or fill, when suitable, or managed and disposed of at a clean 
construction and demolition debris (CCDD) facility or an uncontaminated soil fill 
operation (USFO) provided the pH of the soil is within the range of 6.25 – 9.0, 
inclusive.  Potential contaminants of concern sampling parameters: N/A. 

 
Work Zones. Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, 
and support) shall apply to projects adjacent to or within sites with documented leaking 
underground storage tank (LUST) incidents, or sites under management in accordance with 
the requirements of the Site Remediation Program (SRP), Resource Conservation and 
Recovery Act (RCRA), or Comprehensive Environmental Response, Compensation and 
Liability Act (CERCLA), or as deemed necessary. For this project, the work zones apply for 
the following ISGS PESA Sites: None 
 
Additional information on the above sites is available from the City of Palos Hills. 
 
Method of Measurement and Basis of Payment. This work shall be measured and paid for 
in accordance with Sections 669.15 and 669.16 of the Standard Specifications.  
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TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 
Revised: March 1, 2024 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and 
construction methods commonly used for traffic signal installations. 
 
All material furnished shall be new unless otherwise noted herein. Traffic signal construction and 
maintenance work shall be performed by personnel holding current International Municipal Signal 
Association (IMSA)/Illinois Public Service Institute (IPSI) Traffic Signal Technician Level II 
certification. A copy of the certification shall be immediately available upon request of the 
Engineer. The work to be done under the Contract consists of furnishing, installing, and 
maintaining all traffic signal work and items as specified in the plans and as specified herein in a 
manner acceptable and approved by the Engineer. 
 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56    Manufacturer.  Company that sells a particular type of product directly to the Contractor 
or the Vendor. 
 
101.57   Vendor.  Company that supplies, represents, and provides technical support for IDOT 
District One approved traffic signal controllers and other related equipment.  The Vendor shall be 
located within IDOT District One and shall: 
 

(1) Be full service with on-site facilities to assemble, test and troubleshoot traffic 
signal controllers and cabinet assemblies. 

 
(2) Maintain an inventory of IDOT District One approved controllers and cabinets. 

 
(3) Be staffed with permanent sales and technical personnel able to provide traffic 

signal controller and cabinet expertise and support. 
 

(4) Have technical staff that hold current IMSA/IPSI Traffic Signal Technician Level 
III certification and shall attend traffic signal turn-ons as well as cabinet and/or 
controller modifications. 

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
“All material approval requests shall be submitted electronically following District guidelines 
unless directed otherwise by the Engineer.  Submittal requirements shall include, but not limited 
to the following: 
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(1) All material approval requests shall be made prior to or no later than the date of the 
preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05.  Material or equipment which is similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials 
and equipment shall bear the U.L. label whenever such labeling is available. 

 
(2) Product data and shop drawings shall be assembled by pay item.  Only the top sheet 

of each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet. 

 
(3) Original manufacturer published product data and shop drawing sheets with legible 

dimensions and details shall be submitted for review. 
 

(4) When hard copy submittals are necessary, four (4) complete copies of the 
manufacturer’s descriptive literatures and technical data for the traffic signal materials 
shall be submitted.  For hard copy or electronic submittals, the descriptive literature 
and technical data shall be adequate for determining whether the materials meet the 
requirements of the plans and specifications.  If the literature contains more than one 
item, the Contractor shall indicate which item or items will be furnished. 

 
(5) When hard copy submittals are necessary for structural elements, four (4) complete 

copies of the shop drawings for the mast arm assemblies and poles, and the 
combination mast arm assemblies and poles showing, in detail, the fabrication thereof 
and the certified mill analyses of the materials used in the fabrication, anchor rods, 
and reinforcing materials shall be submitted. 

 
(6) Partial or incomplete submittals will be returned without review. 

 
(7) Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include 
ornamental/decorative, non-standard length mast arm pole assemblies and 
monotube structures. 

 
(8) The Contract number or Permit number, project location/limits, and corresponding 

pay code number must be on each sheet of correspondence, material approval, and 
mast arm poles and assemblies drawings. 

 
(9) Where certifications and/or warranties are specified, the information submitted for 

approval shall include certifications and warranties.  Certifications involving 
inspections and/or tests of material shall be complete with all test data, dates, and 
times. 

 
(10) After the Engineer reviews the submittals for conformance with the design concept of 

the project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is 
for conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
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not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with Contract and specification requirements. 

 
(11) The Contractor shall secure approved materials in a timely manner to assure 

construction schedules are not delayed. 
 

(12) All submitted items reviewed and marked ‘APPROVED AS NOTED’, 
‘DISAPPROVED’, or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless 
otherwise indicated within the submittal comments, with a disposition of previous 
comments to verify Contract compliance at no additional cost to the Contract. 

 
(13) Exceptions to and deviations from the requirements of the Contract Documents will 

not be allowed.  It is the Contractor’s responsibility to note any deviations from 
Contract requirements at the time of submittal and to make any requests for 
deviations in writing to the Engineer.  In general, substitutions will not be acceptable.  
Requests for substitutions must demonstrate that the proposed substitution is 
superior to the material or equipment required by the Contract Documents.  No 
exceptions, deviations or substitutions will be permitted without the approval of the 
Engineer. 

 
(14) The Contractor shall not order major equipment such as mast arm assemblies prior 

to Engineer approval of the Contractor marked proposed traffic signal equipment 
locations to assure proper placement of Contract required traffic signal displays, push 
buttons and other facilities.  Field adjustments may require changes in proposed mast 
arm length and other coordination. 

 
(15) Revised cabinet wiring diagrams shall be submitted whenever any wiring 

modifications are made to the traffic signal cabinet.” 
 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
“It shall be the Contractor's responsibility to verify all dimensions and conditions existing in the 
field prior to ordering materials and beginning construction.  This shall include locating the mast 
arm foundations and verifying the mast arms lengths.” 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 

(c) All cabinets, including temporary traffic signal cabinets, shall be assembled by an 
approved Vendor in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the Vendor’s facility prior to field installation at no 
extra cost to the Contract. 
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Maintenance and Responsibility of Traffic Signal and Flashing Beacon Installations. 
Replace Article 801.11(b) of the Standard Specifications to read: 
 

(b) Traffic Signals and Flashing Beacons.  The Contractor shall be responsible for 
maintaining the traffic signal/flashing beacon installation in proper operating condition. 

 
(1) General. 

 
a. The Contractor must notify the Area Traffic Signal Maintenance and 

Operations Engineer of their intent to begin any physical construction work 
on the Contract or any portion thereof.  This notification must be made a 
minimum of seven (7) working days prior to the start of construction to allow 
sufficient time for inspection of the existing traffic signal installation(s) and 
transfer of maintenance to the Contractor.  The Department will attempt to 
fulfill the Contractor’s inspection date request(s); however, workload and 
other conditions may prevent the Department from accommodating specific 
dates or times.  The Contractor shall not be entitled to any other 
compensation if the requested inspection date(s) cannot be scheduled by 
the Department. 

 
b. Full maintenance responsibility shall start upon the successful completion 

of a maintenance transfer inspection, or as directed by the Engineer.  If the 
Contractor begins any physical work on the Contract or any portion thereof 
prior to a traffic signal inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  
The Contractor will become responsible for repairing or replacing all 
equipment that is not operating properly or is damaged at the time of 
transfer at no cost to the owner of the traffic signal equipment.  Final repairs 
or replacement of damaged equipment must meet the approval of the 
Engineer prior to or at the time of final inspection, otherwise the traffic signal 
installation will not be accepted. 

 
c. All traffic signals within the limits of the Contract or those which have the 

item "MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION,” 
“TEMPORARY TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY 
BRIDGE TRAFFIC SIGNAL INSTALLATION”, “TEMPORARY PORTABLE 
BRIDGE TRAFFIC SIGNAL INSTALLATION”, and/or “MAINTENANCE OF 
EXISTING FLASHING BEACON INSTALLATION” shall become the full 
responsibility of the Contractor.  Maintenance responsibility shall end upon 
issuance of final acceptance by the Engineer. 

 
d. The Contractor shall have electricians with IMSA/IPSI Traffic Signal 

Technician Level II certification on staff to provide signal maintenance.  A 
copy of the certification shall be immediately available upon request by the 
Engineer. 

 
e. This item shall include maintenance of all traffic signal equipment and other 

connected and related equipment such as flashing beacons, emergency 
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vehicle preemption (EVP) equipment, master controllers, network 
switches, uninterruptable power supply (UPS) and batteries, pan-tilt-zoom 
(PTZ) cameras, vehicle detection, handholes, lighted signs, telephone 
service installations, cellular modems, radios, communication cables, and 
other traffic signal equipment.  All conduit and related equipment to 
adjacent intersections shall be maintained to the far back handhole, or as 
directed by the Engineer.  If adjacent intersections are part of Contract 
work, then maintenance of all conduit and related equipment shall be 
included in this item. 

 
f. Regional transit, County, and other agencies may also have equipment 

connected to existing traffic signal or peripheral equipment such as network 
switches and transit signal priority (TSP, SCP, and BRT) servers, radios, 
and other devices, where maintenance shall be coordinated with the owner. 

 
g. Maintenance shall not include automatic traffic enforcement equipment 

such as red light enforcement cameras, detectors, or peripheral equipment.  
This equipment is operated and maintained by others and shall be 
deactivated while on Contractor maintenance. 

 
h. The energy charges for the operation of the traffic signal installation shall 

be paid for by the Contractor. 
 

(2) Maintenance. 
 

a. The Contractor shall inspect all traffic signal equipment and appurtenances 
every two (2) weeks to ensure they are functioning properly.  Signal heads 
shall be properly adjusted, including plumb, and tightly mounted.  All 
controller cabinets, signal posts, and controller pedestals shall be tight on 
their foundations and in alignment.  Deficient equipment shall be repaired 
or replaced as necessary.  The Contractor shall check signal system 
communications and phone lines to assure proper operation.  This item 
includes, as routine maintenance, all portions of EVP equipment.  The 
Contractor shall always maintain enough materials and equipment in stock 
to provide effective temporary and permanent repairs.  The Contractor shall 
supply a detailed maintenance log monthly that includes dates, locations, 
names of electricians performing the required checks and inspections, and 
any other information requested by the Engineer.  The Contractor shall 
attend any additional inspections as requested by the Engineer.  The 
Contractor shall check the controllers, relays, and detectors after receiving 
complaints or calls to ascertain that they are functioning properly and make 
all necessary repairs and replacement. 

 
b. The Contractor is advised that the existing and/or temporary traffic signal 

installation must remain in operation during all construction stages, except 
for the most essential down time.  Any shutdown of the traffic signal 
installation which exceeds fifteen (15) minutes must have prior approval 
from the Engineer.  Approval to shut down the traffic signal installation will 
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only be granted during the period extending from 9:00 a.m. to 3:00 p.m. on 
weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
c. The Contractor shall provide immediate corrective action when any part(s) 

of the signal fail to function properly.  Two far side heads facing each 
approach shall be considered the minimum acceptable signal operation 
pending permanent repairs.  When repairs at a signalized intersection 
require that the controller be disconnected or otherwise removed from 
normal operation, and power is available, the Contractor shall place the 
traffic signal installation in flashing operation.  The signals shall flash RED 
for all directions unless a different indication has been specified by the 
Engineer.  The Contractor shall install cones on all lane lines at the stop 
bar on each approach, R1-1 (36 in. minimum) “STOP” signs at the stop bar 
on each approach on the right side and on raised medians (where 
applicable), and black on fluorescent orange “SIGNALS OUT AHEAD” 
warning signs followed by fluorescent orange W3-1 symbolic stop ahead 
warning signs on all approaches to the intersection. 

 
d. Temporary replacement of a damaged or knocked down mast arm pole 

assembly shall require construction of a full or partial span wire signal 
installation or other method approved by the Engineer to assure signal 
heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals is not 
permitted. 

 
e. The Contractor shall provide the Engineer with two (2) 24-hour telephone 

numbers for the maintenance of the traffic signal installation and for 
emergency calls by the Engineer. 

 
f. Traffic signal equipment which is lost, damaged, or not returned to the 

Department for any reason shall be replaced with new equipment meeting 
the requirements of the Standard Specifications and these special 
provisions. 

 
g. The Contractor shall be fully responsible for the safe and efficient operation 

of the traffic signals and other equipment noted herein.  The Contractor 
shall respond to all emergency calls from the Department or others within 
one (1) hour after notification and provide immediate corrective action.  
When equipment has been damaged or becomes faulty beyond repair, the 
Contractor shall replace it with new equipment meeting current District One 
traffic signal specifications.  The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional cost 
to the Contract.  The Contractor may institute action to recover damages 
from a responsible third party.  If at any time the Contractor fails to perform 
all work as specified herein to keep the traffic signal installation in proper 
operating condition, or if the Engineer cannot contact the Contractor's 
designated personnel, the Engineer shall have the Department's Electrical 
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Maintenance Contractor perform the maintenance work.  The Contractor 
shall be responsible for all of the Department’s Electrical Maintenance 
Contractor’s costs and liquidated damages of $1,000 per day per 
occurrence.  The Department's Electrical Maintenance Contractor shall bill 
the Contractor for the total cost of the work.  The Contractor shall pay this 
bill within thirty (30) days of the date of receipt of the invoice or the cost of 
such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to inspect the 
traffic signal installation that has been transferred to the Contractor for 
maintenance.  Final replacement of damaged equipment must meet the 
approval of the Engineer prior to or at the time of final inspection, otherwise 
the traffic signal installation will not be accepted.  Cable splices outside the 
controller cabinet shall not be allowed.  The Department may inspect any 
signalizing device on the Department’s highway system at any time without 
notification.  The Contractor shall not install padlocks on traffic signal 
cabinets or otherwise restrict the Department’s access to the cabinet or 
controller. 

 
h. Any proposed activity in the vicinity of a highway-rail grade crossing must 

adhere to the guidelines set forth in the current edition of the Manual on 
Uniform Traffic Control Devices (MUTCD) regarding work in temporary 
traffic control zones in the vicinity of highway-rail grade crossings which 
states that lane restrictions, flagging, or other operations shall not create 
conditions where vehicles can be queued across the railroad tracks.  If the 
queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent 
vehicles from stopping on the tracks, even if automatic warning devices are 
in place. 

 
i. The Contractor shall be responsible to clear snow, ice, dirt, debris, 

vegetation, temporary fence, or other condition that obstructs visibility of 
any traffic signal display or access to traffic signal equipment. 

 
j. The Contractor shall maintain the traffic signal in normal operation during 

any loss of utility or battery backup power.  Temporary power to the traffic 
signal must meet applicable NEC and OSHA guidelines and may include 
portable generators and/or replacement batteries.  Temporary power shall 
not be paid for separately but shall be included in the Contract. 

 
(3) Basis of Payment.  This work will be paid for at the Contract unit price per each for 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION, 
TEMPORARY TRAFFIC SIGNAL INSTALLATION, TEMPORARY BRIDGE 
TRAFFIC SIGNAL INSTALLATION, or TEMPORARY PORTABLE BRIDGE 
TRAFFIC SIGNAL INSTALLATION.  Each location will be paid for separately.  
Maintenance of a flashing beacon shall be paid for at the Contract unit price for 
MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION.  Each 
flashing beacon will be paid for separately. 
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Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications: 
 
“Any traffic signal control equipment that is damaged and non-repairable or not operating properly 
from any cause shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or owner 
of the traffic signal system, all as approved by the Engineer.  Final replacement of damaged 
equipment must meet the approval of the Engineer prior to or at the time of final inspection.  Repair 
or replace any equipment damaged within the time shown in the table below: 
 

ITEM RESPONS
E TIME 

SERVICE 
RESTORATIO
N 

PERMANEN
TREPAIR 
(calendar 
days) 

Cabinet 1 hour 24 hours 21 days 
Controllers and Peripheral Equipment 1 hour 4 hours 21 days 
System Detector Loop 1 hour N/A 7 days 
All Other Detectors 1 hour N/A 21 days 
Signal Head and Lenses 1 hour 4 hours 7 days 
Aviation Red Beacon 1 hour 4 hours 7 days 
Mast Arm Assembly and Pole 1 hour 4 hours 7 days 
Traffic Signal Post 1 hour 4 hours 7 days 
Cable and Conduit 1 hour 4 hours 7 days 
Interconnect and Telemetry 1 hour 4 hours 7 days 
Graffiti Removal N/A N/A 7 days 
Misalignment of Signal Heads 1 hour 4 hours 4 hours 
Closed Loop Monitoring System 1 hour 24 hours 14 days 
Post and Poles Plumb Vertically N/A N/A 21 days 
Controller, Post & Pole Foundations N/A N/A 21 days 
Complaints, Calls, Controller or System 
Alarms, Timing, Phasing, Programming 1 hour 4 hours N/A 

Patrol Truck Deficiencies N/A 24 hours 24 hours 
Signal Heads Visibility 1 day 2 days 14 days 

 
 
Temporary replacement of a damaged or knocked down mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
Replacement of any equipment for any reason shall be reported to the Area Traffic Signal 
Maintenance and Operations Engineer in writing within 24 hours.  Permanent and temporary 
replacement of the controller and/or cabinet shall require inspection and testing by the Vendor.   
 
Automatic Traffic Enforcement equipment, such as red light enforcement cameras, detectors, and 
peripheral equipment, that is damaged or not operating properly from any cause, shall be the 
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responsibility of the municipality or the automatic traffic enforcement company per Permit 
agreement.” 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
“Turn-on.  It is the intent to have all electric work completed and equipment field tested by the 
Contractor and/or Vendor prior to the Department’s “turn-on” field inspection.  If in the event the 
Engineer determines work is not complete and the inspection will require more than two (2) hours 
to complete, the inspection shall be canceled, and the Contractor will be required to reschedule 
at another date.  The maintenance of the traffic signals will not be accepted until all punch list 
work is corrected and re-inspected. 
 
When the Contractor requests a turn-on and inspection of the completed traffic signal 
installation(s), the request must be made to the Area Traffic Signal Maintenance and Operations 
Engineer a minimum of seven (7) working days prior to the time of the requested inspection.  The 
Department will attempt to fulfill the Contractor’s turn-on and inspection date request(s); however, 
workload and other conditions may prevent the Department from accommodating specific dates 
or times.  The Contractor shall not be entitled to any other compensation if the requested turn-on 
and inspection date(s) cannot be scheduled by the Department.  The Department will not grant a 
field inspection until written or electronic notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract 
requirements.  The Contractor must invite local fire department personnel to the turn-on when 
emergency vehicle preemption (EVP) is included in the project.  When the Contract includes the 
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, and/or 
TEMPORARY TRAFFIC SIGNAL TIMING, the Contractor must notify the SCAT Consultant of the 
turn-on/detour implementation schedule, as well as stage changes and phase changes during 
construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal 
installation.  The Contractor shall be responsible to provide a police officer to assist with traffic 
control at the time of testing. 
 
The Contractor shall provide a representative from the Vendor who is knowledgeable of the 
cabinet design and controller functions to attend the traffic signal inspection for both permanent 
and temporary traffic signal turn-ons. 
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be 
placed in continuous operation.  The signals shall continue to be maintained by the Contractor 
until final acceptance. 
 
The Department requires the following Final Project Documentation from the Contractor at traffic 
signal turn-ons in electronic format in addition to hard copies where noted.  An electronic media 
device shall be submitted with separate folders corresponding to each numbered title below.  The 
electronic media device shall be labeled with date, project location, company, and Contract or 
Permit number.  Electronic record drawings and material approvals shall be submitted prior to 
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traffic signal turn-on for review by the Department as described in the Record Drawings section 
herein. 
 
Final Project Documentation: 
 

(1) Record Drawings.  Electronically produced signal plans of record with field revisions 
marked in red.  Two (2) hard copies of 11 in. x 17 in. record drawings shall also be 
provided. 

 
(2) Field Testing.  Written notification from the Contractor and the Vendor of satisfactory 

field testing with corresponding material performance measurements, such as for 
detector loops and fiber optic systems (see Article 801.13). 

 
(3) Material Approvals.  Material approval documentation. 

 
(4) Manuals.  Operation and service manuals of the signal controller and associated 

control equipment. 
 

(5) Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies of 11 in. x 17 in. cabinet 
wiring diagrams shall be provided along with electronic PDF and DGN files of the 
cabinet wiring diagram.  Five (5) hard copies of the cable logs and electronic Excel 
files shall be provided with cable #, number of conductors and spares, connected 
device/signal head and intersection location. 

 
(6) Warrantees and Guarantees.  All manufacturer and Contractor warrantees and 

guarantees required by Article 801.14. 
 

(7) GPS Coordinates.  GPS coordinates of traffic signal equipment as described in the 
Record Drawings section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn-on”, completeness of the required documentation, and successful 
operation during a minimum 72 hour “burn-in” period following activation of traffic signal 
equipment.  If approved, traffic signal acceptance shall be verbal at the final inspection followed 
by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the 
Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the turn-on.  The Contractor shall 
notify the Area Traffic Signal Maintenance and Operations Engineer to schedule an inspection of 
all punch list work.  Failure to meet these time constraints shall result in liquidated damage 
charges of $500 per month per incident. 
 
All cost of work and materials required to comply with the requirements herein shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
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no additional compensation will be allowed.  Materials and signal equipment not complying with 
the requirements herein shall be subject to removal and disposal at the Contractor's expense.” 
 
Record Drawings. 
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16. Revise the second and third paragraphs of Article 801.16 of the Standard 
Specifications to read: 
 
“When the work is complete, and seven (7) days before the request for a final inspection, 
electronic Contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the 
Engineer for review and approval and shall be stamped with the date and the signature of the 
Contractor’s supervising Engineer or electrician.  The record drawings shall be submitted in PDF 
format.  If the Contract consists of multiple intersections, each intersection shall be saved as an 
individual PDF file with TS# and location name in its file name. 
 
In addition to the record drawings, copies of the final material approvals which have been 
Approved or Approved as Noted shall be submitted in PDF format.  The PDF files shall clearly 
indicate the pay item either by filename or PDF Table of Contents referencing the respective pay 
item number for multi-item PDF files.  Specific part or model numbers of items which have been 
selected shall be clearly visible. 
 
The Contractor shall provide two (2) 11 in. x 17 in. hard copies of electronically produced final 
record drawings to be kept inside each traffic signal cabinet within project limits.” 
 
Add the following to Article 801.16 of the Standard Specifications: 
 
“In addition to the specified record drawings, the Contactor shall record GPS coordinates of the 
following traffic signal components being installed, modified or being affected in other ways by 
the Contract: 
 

• All Mast Arm Poles and Posts 
• Traffic Signal Wood Poles 
• Railroad Bungalow 
• UPS 
• Handholes 
• Controller Cabinets 
• Communication Cabinets 
• Electric Service Disconnect locations 
• CCTV/PTZ Camera installations 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided in electronic format and shall be in .csv format.  Latitude and Longitude 
shall be in decimal degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

• File shall be named:  TSXXX_YY-MM-DD.csv (i.e. 
TS22157_24-01-01.csv) 
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• Each intersection shall have its own file 
• Row 1 should have the location name (i.e. IL 31 @ 

Klausen) 
• Row 2 is blank 
• Row 3 is the headers for the columns 
• Row 4 starts the data 
• Column A (Date) – should be in the following format: 

MM/DD/YYYY 
• Column B (Item) – as shown in the table below 
• Column C (Description) – as shown in the table below 
• Column D and E (GPS Data) – should be in decimal form 

 
Examples: 
 

Date Item Description Latitude Longitude 

01/01/2024 MP (Mast Arm Pole) NEQ, NB, Dual, 
Combination Pole 41.580493 -

87.793378 

01/01/2024 HH (Handhole) Heavy Duty, Fiber, 
Intersection, Double 41.558532 -

87.792571 

01/01/2024 ES (Electrical 
Service) 

Ground mount, Pole 
mount 41.765532 -

87.543571 

01/01/2024 CC (Controller 
Cabinet)  41.602248 -

87.794053 

01/01/2024 PTZ (PTZ) NEQ extension pole 41.593434 -
87.769876 

01/01/2024 POST (Post)  41.651848 -
87.762053 

01/01/2024 MCC (Master 
Controller Cabinet)  41.584593 -

87.793378 

01/01/2024 
COMC 
(Communication 
Cabinet) 

 41.584600 -
87.793432 

01/01/2024 BBS (Battery Backup 
System)  41.558532 -

87.792571 
 
Data collection can be made as construction progresses or can be collected after all items are 
installed.  If the data is unacceptable, the Contractor shall make corrections to the data collection 
equipment and/or process and resubmit the data for review and approval as specified. 
 
Data shall have a minimum 1 ft accuracy after post processing.” 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
“801.17    Restoration of Work Area.  Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, underground raceways, detector 
loop installation or replacement, etc.  All roadway surfaces such as shoulders, medians, 
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sidewalks, pavement, etc. shall be replaced in kind.  All damage to mowed lawns shall be replaced 
with an approved sod, and all damage to unmowed fields shall be seeded.  All brick pavers 
disturbed in the work area shall be restored to their original configuration as directed by the 
Engineer.  All damaged brick pavers shall be replaced with a comparable material approved by 
the Engineer. 
 
Exposed holes created from removal or relocation of traffic signal equipment shall be sealed using 
a zinc-plated fender washer with toggle bolt. 
 
Restoration of the work area shall be included in the Contract without any extra compensation 
allowed to the Contractor. 
 
Removal, Disposal, and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and/or salvage of existing traffic signal equipment shall become the 
property of the Contractor and disposed of by the Contractor outside the State’s right-of-way, 
unless otherwise noted.  No additional compensation shall be provided to the Contractor for 
removal, disposal or salvage expense for the work in the Contract.” 
 
Bagging Signal Heads. 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections, visors, and retroreflective backplates. Covers shall be made of outdoor 
fabric with urethane coating for repelling water, have elastic fully sewn around the cover ends for 
a tight fit over the visor, and have a minimum of two (2) straps with buckles to secure the cover 
to the backplate. A center mesh strip allows viewing without removal for signal status testing 
purposes. Covers shall include a message indicating the signal is not in service. Pedestrian 
pushbuttons that are not in service shall be covered with a durable material such as described 
above or burlap that is secured in a weather-resistant manner. The entire housing, including the 
pedestrian sign, shall also be covered on the front side. 
 
Turn-on of New Traffic Signal Installations. 
The following only applies to new traffic signals at previously unsignalized locations. 
  
The signal responsibility shall begin at the start of signal construction and shall end upon issuance 
of final acceptance by the Engineer. New traffic signal heads and indications may not be installed 
more than two (2) weeks (14 calendar days) prior to the scheduled turn-on of the traffic signal to 
avoid motorist confusion caused by the presence of new signal heads, even if properly covered. 
Unenergized signal indications shall be bagged until one (1) hour prior to the scheduled turn-on 
per the Bagging Signal Heads section above. 
  
New stop bars and crosswalks on approaches that did not previously have stop control shall NOT 
be installed until the day of the traffic signal turn-on. 
  
A Portable Changeable Message Sign (PCMS) must be placed two (2) weeks prior to the 
scheduled new traffic signal turn-on for all approaches to the intersection with the following 
messages: 

NEW  STARTING 
TRAFFIC  MMM ## 
SIGNAL   
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where “MMM” and “##” are the 3-character month abbreviation and day of the scheduled turn-on, 
respectively.  
 
On the day of the turn-on, change messages to read: 
 

NEW  BE 
SIGNAL  PREPARED 
AHEAD  TO STOP 

 
The PCMS must remain in place for two (2) weeks following the day of the turn-on. 
 
Conflicting Stop signs shall be removed immediately at the time of the traffic signal turn-on. 
 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
“IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If the Contract requires the maintenance services of an Electrical Contractor, the 
Contractor shall be responsible at their own expense for locating all existing IDOT electrical 
facilities, including but not limited to interconnect conduit and handholes, prior to performing any 
work.  A maintenance transfer is required prior to any locating work.  If this Contract does not 
require the maintenance services of an Electrical Contractor, the Contractor may request one free 
locate for existing IDOT electrical facilities from the District One Electrical Maintenance Contractor 
prior to the start of any work.  Additional requests will be at the expense of the Contractor.  The 
location of underground traffic facilities does not relieve the Contractor of their responsibility to 
repair any facilities damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000, and for all other locations 
contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
The Contractor shall take whatever precautions to protect the electric cable or electric conductors 
in conduit from damage during location and construction operations.  If the wiring is damaged, 
the Contractor shall replace the entire length of cable or conductors in conduit, in a manner 
satisfactory to the Engineer.  Splicing below grade will not be permitted. 
 
In the event the repairs are not made by the Contractor, the Contractor shall reimburse the 
Department for such repairs within sixty (60) days of receiving written notification of said damage.  
Otherwise, the cost of such repairs will be deducted from monies due or which will become due 
the Contractor under the terms of the Contract.” 
 
Grounding of Traffic Signal Systems 
Revise Section 806 of the Standard Specifications to read: 
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“All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  This work shall be in accordance with IDOT’s District One Traffic 
Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately. 
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 

(a) The grounded conductor (neutral conductor) shall be white color coded.  This 
conductor shall be bonded to the equipment grounding conductor only at the Electric 
Service Installation.  All power cables shall include one neutral conductor of the same 
size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in 

addition to Article 801.04 of the Standard Specifications: 
 

(1) Equipment grounding conductors shall be bonded to the grounded conductor 
(neutral conductor) only at the Electric Service Installation.  The equipment 
grounding conductor is paid for separately and shall be continuous.  The Earth 
shall not be used as the equipment grounding conductor. 

 
(2) Equipment grounding conductors shall be bonded, using a UL Listed grounding 

connector, to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, 
pull boxes, handhole frames and covers, conduits, and other metallic enclosures 
throughout the traffic signal wiring system, except where noted herein.  Bonding 
shall be made with a splice and pigtail connection, using a sized compression type 
copper sleeve, sealant tape, and heat-shrinkable cap.  A UL listed electrical joint 
compound shall be applied to all conductors’ terminations, connector threads and 
contact points.  Conduit grounding bushings shall be installed at all conduit 
terminations, including spare or empty conduits and conduit protruding from 
handhole walls. 

 
(3) All metallic and non-metallic raceways, including spare or empty raceways, shall 

have a continuous equipment grounding conductor, except raceways containing 
only detector loop lead-in circuits, circuits under 50 V and/or fiber optic cable will 
not be required to include an equipment grounding conductor. 

 
(4) Individual conductor splices in handholes shall be soldered and sealed with heat 

shrink.  When necessary to maintain effective equipment grounding, a full cable 
heat shrink shall be provided over individual conductor heat shrinks. 

 
(c) The grounding electrode conductor shall be similar to the equipment grounding 

conductor in color coding (green) and size.  The grounding electrode conductor is used 
to connect the ground rod to the equipment grounding conductor and is bonded to 
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ground rods via exothermic welding, UL listed pressure connectors, and UL listed 
clamps.” 
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GENERAL ELECTRICAL REQUIREMENTS 
Effective:  June 1, 2021 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in 
connection with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be 
used whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  
All electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or 
non-energized, shall be closed or shall have covers in place and be locked when possible, 
during nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances 
shall be grounded.  Good ground continuity throughout the electrical system shall be assured, 
even though every detail of the requirements is not specified or shown.  Electrical circuits 
shall have a continuous insulated equipment grounding conductor.  When metallic conduit is 
used, it shall be bonded to the equipment grounding conductor, but shall not be used as the 
equipment grounding conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not 
require an equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose 
metal at the connection point.  After the connection is completed, the paint system shall be 
repaired to the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the 
equipment grounding conductor shall be made using a splice and pigtail connection.  
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Mechanical connectors shall have a serrated washer at the contact surface. 
 

All connections to structural steel or fencing shall be made with exothermic welds.  Care shall 
be taken not to weaken load carrying members.  Where connections are made to epoxy 
coated reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a 
mechanical connection.  The epoxy coating shall be repaired to the satisfaction of the 
Engineer.  Where connections are made to insulated conductors, the connection shall be 
wrapped with at least four layers of electrical tape extended 6 in. (150 mm) onto the conductor 
insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall 
be binding, except by written request from the Contractor and approval by the Engineer.  The 
request shall include acceptable reasons and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval, 
through the Traffic Operations Construction Submittals Application (TOCS) system the 
manufacturer’s product data (for standard products and components) and detailed shop 
drawings (for fabricated items).  Submittals for the materials for each individual pay item shall 
be complete in every respect.  Submittals which include multiple pay items shall have all 
submittal material for each item or group of items covered by a particular specification, 
grouped together and the applicable pay item identified.  Various submittals shall, when taken 
together, form a complete coordinated package.  A partial submittal will be returned without 
review unless prior written permission is obtained from the Engineer. 
 
Each PDF document must be a vector format PDF from the originating supplier or program 
and not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item 
being proposed. 
 
For further information and requirements regarding the TOCS system, the Contractor should 
reference the TOCS Contractors User Guide. 

 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of 
approval, with date and signature, for each individual item.   

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a 
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particular contract. 
 

The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since 
the Engineer’s review is for conformance with the design concept only, it shall be the 
Contractor’s responsibility to coordinate the various items into a working system as specified.  
The Contractor shall not be relieved from responsibility for errors or omissions in the shop, 
working, or layout drawings by the Engineer’s approval thereof.  The Contractor shall still be 
in full compliance with contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be 
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal 
comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior 
to approval by the Engineer, will be subject to removal and replacement at no additional cost 
to the Department. 

 
Certifications.  When certifications are specified and are available prior to material 
manufacture, the certification shall be included in the submittal information.  When specified 
and only available after manufacture, the submittal shall include a statement of intent to 
furnish certification.  All certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or 
otherwise) at the site, the Contractor shall request a maintenance transfer and preconstruction 
site inspection, to be held in the presence of the Engineer and a representative of  the party or 
parties responsible for maintenance of any lighting and/or traffic control systems which may be 
affected by the work.  The request for the maintenance transfer and preconstruction inspection 
shall be made no less than fourteen (14) calendar days prior to the desired inspection date.  
The maintenance transfer and preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control 
systems which may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing 
lighting and/or traffic control systems at the project site will, at the Contractor's request, mark 
and/or stake, once per location, all underground cable routes owned or maintained by the State.  
A project may involve multiple "locations" where separated electrical systems are involved (i.e. 
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different controllers).  The markings shall be taken to have a horizontal tolerance of at least 1 
foot (304.8 mm) to either side.  The request for the cable locations and marking shall be made 
at the same time the request for the maintenance transfer and preconstruction inspection is 
made.  The Contractor shall exercise extreme caution where existing buried cable runs are 
involved.  The markings of existing systems are made strictly for assistance to the Contractor 
and this does not relieve the Contractor of responsibility for the repair or replacement of any 
cable run damaged in the course of his work, as specified elsewhere herein.  Note that the 
contractor shall be entitled to only one request for location marking of existing systems and that 
multiple requests may only be honored at the contractor's expense.  No locates will be made 
after maintenance is transferred, unless it is at the contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing 
electrical system equipment within the project limits, which may be affected by the work, making 
note of any parts which are found broken or missing, defective or malfunctioning.  Megger and 
load readings shall be taken for all existing circuits which will remain in place or be modified.  If 
a circuit is to be taken out in its entirety, then readings do not have to be taken.   The inventory 
and test data shall be reviewed with and approved by the Engineer and a record of the inventory 
shall be submitted to the Engineer for the record.  Without such a record, all systems transferred 
to the Contractor for maintenance during construction shall be returned at the end of 
construction in complete, fully operating condition.” 
 
Maintenance and Responsibility During Construction.   

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, 
proposed, temporary, sign and navigation lighting, or other lighting systems and all 
appurtenances affected by the work as specified elsewhere herein.  Maintenance of lighting 
systems is specified elsewhere and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the 
electric utility for existing lighting which remains in service will continue as a responsibility of 
the Owner, unless otherwise indicated.  Unless otherwise indicated or required by the Engineer 
duplicate lighting systems (such as temporary lighting and proposed new lighting) shall not be 
operated simultaneously at the Owner's expense and lighting systems shall not be kept in 
operation during long daytime periods at the Owner's expense.  Upon written authorization from 
the Engineer to place a proposed new lighting system in service, whether the system has 
passed final acceptance or not, (such as to allow temporary lighting to be removed), the Owner 
will accept responsibility for energy and demand charges for such lighting, effective the date of 
authorization.  All other energy and demand payments to the utility shall be the responsibility of 
the Contractor until final acceptance. 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems 
through the Contractor’s operations, the Engineer will designate the repairs as emergency or 
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non-emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within 
six working days following discovery or notification.  All repairs shall be performed in an 
expeditious manner to assure all electrical systems are operational as soon as possible.  The 
repairs shall be performed at no additional cost to the Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit 
or three successive lights are not operational.  Knocked down materials, which result in a 
danger to the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if 
it does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark 
or stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, 
cable routes, pavement crossings, and other items pertinent to the work.  A proposed location 
inspection by the Engineer shall be requested prior to any excavation, construction, or 
installation work after all proposed installation locations are marked.  Any work installed 
without location approval is subject to corrective action at no additional cost to the 
Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 
105.12 and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light 
poles, or other enclosures, the Contractor shall notify and make available such wiring for the 
Engineer’s inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily 
shall be repaired or replaced.  Tests shall include checks of control operation, system 
voltages, cable insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  
The Contractor shall provide the Engineer with a written report of all test data including the 
following: 

 
• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Detector Loop Tests 
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Lighting systems.  The following tests shall be made. 

 
(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase 

to neutral, at no load and at full load, shall be measured and recorded.  Voltage 
readings at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 

shall be measured and recorded with all loads disconnected. Prior to performance 
of the insulation resistance test, the Contractor shall remove all fuses within all light 
pole bases on a circuit to segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 
100 megohms for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to 
this contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  
Measurements shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured 
and recorded.  The Engineer may direct reasonable circuit rearrangement.  The 
current readings shall be within ten percent of the connected load based on 
material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not 
exceed 2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding 

electrodes shall be measured and recorded.  Measurements shall be made with a 
ground tester during dry soil conditions as approved by the Engineer.  Resistance 
to ground shall not exceed 10 ohms. 

 
ITS.  The following test shall be made in addition to the lighting system test above.  

 
 Detector Loops.  Before and after permanently securing the loop in the pavement, 

the resistance, inductance, resistance to ground, and quality factor for each loop 
and lead-in circuit shall be tested.  The loop and lead-in circuit shall have an 
inductance between 20 and 2500 microhenries.  The resistance to ground shall be 
a minimum of 50 megohms under any conditions of weather or moisture.  The 
quality factor (Q) shall be 5 or greater. 

 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable 
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special provision and the fiber optic splice special provision. 
 

All test results shall be furnished to the Engineer seven working days before the date the inspection is 
scheduled. 
 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of 

final acceptance of the work, all necessary repairs to or replacement of said warranted 
material or apparatus for reasons not proven to have been caused by negligence on 
the part of the user or acts of a third party shall be made by the Contractor at no 
additional cost to the Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years 
from date the equipment is placed in operation; however, the batteries of the UPS shall be 
warranted for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF 
editor. Hand drawn notations or markups and scanned plans are not acceptable. These 
drawings shall be updated daily and shall be available for inspection by the Engineer during 
the work.  The record drawings shall include the following: 
 

• Cover Sheet 
• The Electrical Maintenance Contract Management System (EMCMS) location 

designation, i.e. “L” number 
• Summary of Quantities, electrical items only 
• Legends, Schedules, and Notes 
• Plan Sheets 
• Pertinent Details 
• Single Line Diagrams 
• Other useful information useful to locate and maintain the systems. 

 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on 
the Summary of Quantities. Foundation depths used shall also be listed. 
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As part of the record drawings, the Contractor shall inventory all materials, new or existing, 
on the project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 
• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; 
except for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set 
of contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer 
for review and approval and shall be stamped with the date and the signature of the 
Contractor’s supervising Engineer or Electrician.  .  The record drawings shall be submitted 
in PDF format through TOCS, on CD-ROM as well as hardcopy’s for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been 
Approved and Approved as Noted with applicable follow-up shall be submitted along with the 
record drawings.  The PDF files shall clearly indicate either by filename or PDF table of 
contents the respective pay item number.  Specific part or model numbers of items which 
have been selected shall be clearly visible. Hard copies of the catalog are not required with 
this submittal. 
 
The Contractor shall provide three sets of electronically produced drawings in a moisture proof 
pouch to be kept on the inside door of the controller cabinet or other location approved by the 
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the 
form of a single line diagram with all luminaires numbered and clearly identified for each circuit. 
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Final documentation shall be submitted as a complete submittal package, i.e. record drawings, 
test results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals 
will be rejected without review. 
 
A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted.  
The identical material shall also be submitted through the TOCS system utilizing the following 
final documentation pay item numbers: 
 

Pay Code Description Discipline 
FDLRD000 Record Drawings - Lighting Lighting 
FDSRD000 Record Drawings - Surveillance Surveillance 
FDTRD000 Record Drawings - Traffic Signal Traffic Signal 
FDIRD000 Record Drawings - ITS ITS 
FDLCC000 Catalog Cuts - Lighting Lighting 
FDSCC000 Catalog Cuts – Surveillance Surveillance 
FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 
FDICC000 Catalog Cuts - ITS ITS 
FDLWL000 Warranty - Lighting Lighting 
FDSWL000 Warranty - Surveillance Surveillance 
FDTWL000 Warranty - Traffic Signal Traffic Signal 
FDIWL000 Warranty - ITS ITS 
FDLTR000 Test Results - Lighting Lighting 
FDSTR000 Test Results - Surveillance Surveillance 
FDTTR000 Test Results - Traffic Signal Traffic Signal 
FDITR000 Test Results - ITS ITS 
FDLINV00 Inventory - Lighting Lighting 
FDSINV00 Inventory - Surveillance Surveillance 
FDTINV00 Inventory - Traffic Signal Traffic Signal 
FDIINV00 Inventory - ITS ITS 
FDLGPS00 GPS - Lighting Lighting 
FDSGPS00 GPS - Surveillance Surveillance 
FDTGPS00 GPS - Traffic Signal Traffic Signal 
FDIGPS00 GPS - ITS ITS 

 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment 
Settings, Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter 
as applicable for each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record 
GPS coordinates of the following electrical components being installed, modified or being 
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affected in other ways by this contract: 
 

• All light poles and light towers. 
• Handholes and vaults. 
• Junction Boxes 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e. DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• Fiber Optic Cables.  Coordinates shall be recorded along each 

fiber optic cable route every 200 feet.   
• All fiber optic slack locations shall be identified with quantity of 

slack cable included.  When sequential cable markings are 
available, those markings shall be documented as cable marking 
into enclosure and marking out of enclosure. 

 
Datum to be used shall be North American 1983. 

 
Data shall be provided electronically.  The electronic format shall be compatible with MS 
Excel.  Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal 
places.   Each coordinate shall have the following information: 

 
1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device 
shall be used for the data collection.  The receiver shall support differential correction and 
data shall have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive 
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GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract 
Management System (EMCMS) location designation.  If multiple EMCMS locations are within 
the contract, separate folders shall be utilized for each location as follows: 

 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included 
in that particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at 
the time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall 
schedule an inspection for acceptance with the Engineer no less than seven working days 
prior to the desired inspection date.  The Contractor shall furnish the necessary labor and 
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equipment to make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall 
be furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 55 
 
 

START

CONTRACTOR SUBMITS 3 COPIES OF 
FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 
B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 
ENGINEER

DOCUMENTATION 
ACCEPTABLE?

R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 
COMMENTS TO R.E. AND 
R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 
REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 
ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 
INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 
MAINTENANCE

CONTRACTOR CORRECTS 
DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 
STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 
CONTRACTOR,

CONSTRUCTION, AND
EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 
CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 
MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 
LOCATION 

Route Common Name 
            
Limits Section 
            
Contract # County 
            
Controller Designation(s) EMC Database Location Number(s) 
            

 

ITEM Contractor 
(Verify) 

Resident Engineer 
(Verify) 

Record Drawings 
   -Three hardcopies (11” x 17”) 
   -Scanned to two CD-ROMs 

 
 
 

 
 
 

Field Inspection Tests 
   -Voltage 
   -Amperage 
   -Cable Insulation Resistance 
   -Continuity 
   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two 
CD’s) 

 
 
 
 
 
 

 
 
 
 
 
 

GPS Coordinates 
  -Excel file 
(Check Special Provisions, Excel file 
scanned to two CD’s) 

  

Job Warranty Letter 
(Three Hardcopies & scanned to two 
CD’s) 

  

Catalog Cut Submittals 
-Approved & Approved as Noted 
(Scanned to two CD’s) 

  

Lighting Inventory Form 
(Three Hardcopies & scanned to two 
CD’s) 

  

Lighting Controller Inventory Form   
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(Three Hardcopies & scanned to two 
CD’s) 
Light Tower Inspection Form 
(If applicable, Three Hardcopies & 
scanned to two CD’s) 

  

 
Three Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD 
ROM shall be labeled as shown in the example contained herein. 
General Notes: 
 
Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail 
sheets.  Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal 
lighting plans should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan 
Approved and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, 
proposed light towers, proposed combination (traffic/light pole) lighting and proposed 
underpass luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light 
tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Contract: 60X23 
Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 
County: DuPage 

Acme Construction 

Submittal Date 
2/29/14 

  

Items 
 

Record Drawings 
Final Approved 

Submittals 
Test Results 
Inventory 

Warranty Letters 
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SERVICE INSTALLATION (TRAFFIC SIGNALS) 
Effective: May 22, 2002 
Revised: March 1, 2024 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 

Description. 
This work shall consist of all materials and labor required to install, modify, or extend the 
electric service installation.  All installations shall meet the requirements of the “District 
One Standard Traffic Signal Design Details”. 

 
General. 
The electric service installation shall be the electric service disconnecting means and it 
shall be identified as suitable for use as service equipment. 

  
The electric utility contact information is noted on the plans and represents the current 
information at the time of Contract preparation.  The Contractor must request in writing for 
service and/or service modification within ten (10) days of Contract award and must follow-
up with the electric utility to assure all necessary documents and payment are received by 
the utility.  The Contractor shall forward copies of all correspondence between the 
Contractor and utility company to the Engineer and Area Traffic Signal Maintenance and 
Operations Engineer.  The service agreement and sketch shall be submitted for signature 
to the IDOT’s Traffic Operations Programs Engineer. 

 
Materials. 
a. General.  The completed control panel shall be constructed in accordance with UL Std. 

508A, Industrial Control Panel, and carry the UL label.  Wire terminations shall be 
UL listed. 

 
b. Enclosures. 

 
(1) Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, unfinished 

single door design, fabricated from minimum 0.080 in. (2.03 mm) thick Type 5052 
H-32 aluminum.  Seams shall be continuous welded and ground smooth. Stainless 
steel screws and clamps shall secure the cover and assure a watertight seal.  The 
cover shall be removable by pulling the continuous stainless steel hinge pin.  The 
cabinet shall have an oil-resistant gasket and a lock kit shall be provided with an 
internal O-ring in the locking mechanism assuring a watertight and dust-tight seal.  
The cabinet shall be sized to adequately house all required components with extra 
space for arrangement and termination of wiring.  A minimum size of 14 in. (350 
mm) high, 9 in. (225 mm) wide and 8 in. (200 mm) in depth is required.  The cabinet 
shall be channel mounted to a wooden utility pole using assemblies recommended 
by the Vendor. 
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(2) Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R unfinished 
single door design with back panel.  The cabinet shall be fabricated from Type 
5052 H-32 aluminum with the frame and door 0.125 in. (3.175 mm) thick, the top 
0.250 in. (6.350 mm) thick and the bottom 0.500-inch (12.70 mm) thick.  Seams 
shall be continuous welded and ground smooth.  The door and door opening shall 
be double flanged.  The door shall be approximately 80% of the front surface, with 
a full length tamperproof stainless steel .075 in. (1.91 mm) thick hinge bolted to the 
cabinet with stainless steel carriage bolts and nylock nuts.  The locking mechanism 
shall be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement and 
termination of wiring. A minimum size of 40 in. (1000 mm) high, 16 in. (400 mm) 
wide and 15 in. (375 mm) in depth is required.  The cabinet shall be mounted upon 
a Type A concrete foundation as indicated on the plans.  The foundation is paid 
for separately. 
 

(3) All enclosures shall include a green external power indicator LED light with circuitry 
as shown in the Electrical Service-Panel Diagram detail sheet.  For pole mounted 
service enclosures, the power indicator light shall be mounted as shown in the 
detail.  For ground mounted enclosures, the power indicator light shall be mounted 
on the side of the enclosure most visible from the major roadway. 

 
(c) Electric Utility Meter Housing and Riser.  The electric meter housing and meter socket 

shall be supplied and installed by the Contractor. The Contractor is to coordinate the 
work to be performed and the materials required with the utility company to make the 
final connection at the power source.  Electric utility required risers, weather/service 
head, and any other materials necessary for connection shall also be included in the 
pay item.  Materials shall be in accordance with the electric utility’s requirements.  For 
ground-mounted service, the electric utility meter housing shall be mounted to the 
enclosure. The meter shall be supplied by the utility company. 

 
(d) Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for the 

120 V load circuit by the means MOV and thermal fusing technology.  The response 
time shall be < 5 ns and operate within a range of –40°C to +85°C.  The surge protector 
shall be UL 1449 Listed. 

 
(e) Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 V circuit 
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical 
amperes.  Unless otherwise indicated, the main disconnect circuit breaker for the traffic 
signal controller shall be rated 60 A, 120 V and the auxiliary circuit breakers shall be 
rated 10 A, 120 V. 

 
(f) Fuses and Fuseholders.  Fuses shall be small-dimensional cylindrical fuses of the dual 

element time-delay type.  The fuses shall be rated for 600 VAC and shall have a UL 
listed interrupting rating of not less than 10,000 rms symmetrical amperes at rated 
voltage. 
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(g) Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 
on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
(h) Utility Services Connection.  The Contractor shall notify the utility company marketing 

representative a minimum of thirty (30) working days prior to the anticipated date of 
hook-up.  This 30-day advance notification will begin only after the utility company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the utility company marketing representative for service connection, 
the service installation controller cabinet and cable must be installed for inspection by 
the utility company. 

 
(i) Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 ft (3.0m) in 

length, and 3/4 in. (20mm) in diameter.  Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to meet 
resistance requirements at no additional cost to the Contract. 

 
Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the Engineer prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment. 
The service installation shall be paid for at the Contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 in. (20mm) grounding conduit, ground rod, and pole mount assembly.  Any charges 
by the utility companies shall be approved by the Engineer and paid for as an addition to the 
Contract according to Article 109.05 of the Standard Specifications. 
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UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless 
otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its properties 
of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements of 
ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.25 35.05 1.380 42.16 1.660 3.556  +0.51 0.140  +0.020 
38.1 1.50 40.89 1.610 48.26 1.900 3.683   +0.51 0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 
31.75 1.25 3322 747 
38.1 1.50 3972 893 

 
Marking: 
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As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably 
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high 
density polyethylene), nominal size of the duct and the name and/or trademark of the 
manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct 
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 
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UNDERGROUND RACEWAYS 
Effective: May 22, 2002 
Revised: March 1, 2024 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30 in. (700 
mm) below the finished grade and shall be installed to avoid existing and proposed 
utilities within the project limits.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum of 1 ft (300 mm) or the length shown on the plans beyond 
the structure or duct bank.  The end of this extension shall be capped and sealed 
with a cap designed for the conduit to be capped. 
 
The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 1/8 in. (3 mm) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 
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COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the 
wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
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HANDHOLES 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the 
handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90-degree 
bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed a minimum 
of 12 inches (305 mm) below the lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only 
handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for Red 
Light Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or 
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast 
concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch 
(13 mm) thickness shall be placed between the handhole and the sidewalk.”  

 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes, the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. The covers shall have a stainless-steel threaded 
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor 
to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
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Precast Round Handholes. 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the 
inside diameter of the handhole.   
 
For grounding purposes, the handhole frame shall have provisions for a 7/16-inch (11 mm) 
diameter stainless steel bolt cast into the frame.  For the purpose of attaching the grounding 
conductor to the handhole cover, the covers shall either have a 7/16-inch (11 mm) diameter 
stainless steel bolt cast into the cover or a stainless-steel threaded stint extended from an eye 
hook assembly.  A hole may be drilled for the bolt if one cannot be cast into the frame or cover. 
The head of the bolt shall be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy-duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 
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WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall 
be suitable for installation in wet and dry locations, and shall be resistant to 
oils and chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Strandin

g 
Average Minimum Strandin

g 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   

6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and 
may be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. 
listed Type RHH/RHW/USE.” 

 
 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word 
designation of this cable assembly is “Palomino”.  The steel reinforced 
aluminum conductor shall conform to ASTM B-232.  The cable shall be 
assembled according to ANSI/ICEA S-76-474.” 
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Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 
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ROADWAY LUMINAIRE, LED 
Effective:  January 1, 2023 
 
Description. This work shall consist of furnishing and installing a roadway LED luminaire as 
shown on the plans, as specified herein. 
 
General. The luminaire including the housing, driver and optical assembly shall be assembled in 
the U.S.A. The luminaire shall be assembled by and manufactured by the same manufacturer. 
The luminaire shall be mechanically strong and easy to maintain. The size, weight, and shape of 
the luminaire shall be designed so as not to incite detrimental vibrations in its respective pole and 
it shall be compatible with the pole and arm. All electrical and electronic components of the 
luminaire shall comply with the requirements of Restriction of Hazardous Materials (RoHS) 
regulations. The luminaire shall be listed for wet locations by an NRTL and shall meet the 
requirements of UL 1598 and UL 8750 
 
Submittal Requirements. The Contractor shall also the following manufacturer's product data 
for each type of luminaire: 
 

1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection 
device. Completed manufacturer’s luminaire ordering form with the full catalog number 
provided 

 
2. LED drive current, total luminaire input wattage and total luminaire current at the system 

operating voltage or voltage range and ambient temperature of 25 C. 
 

3. LED efficacy per luminaire expressed in lumens per watt (l/w). 
 

4. Initial delivered lumens at the specified color temperature, drive current, and ambient  
temperature. 

 
5. IES file associated with each submitted luminaire in the IES LM-63 format. 
 
6. Computer photometric calculation reports as specified and in the luminaire performance 

table. 
 

7. TM-15 BUG rating report. 
 

8. lsofootcandle chart with max candela point and half candela trace indicated. 
 

9. Documentation of manufacturers experience and verification that luminaires were 
assembled in the U.S.A. as specified. 

 
10. Written warranty. 

 
Upon request by the Engineer, submittals shall also include any or all the following: 
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a. TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the 
specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an 
ambient temperature of 77 °F (25 °C). 

 
b. LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 

at the time of testing in PDF format inclusive of the following: isofootcandle diagram with 
half candela contour and maximum candela point; polar plots through maximum plane and 
maximum cone; coefficient of utilization graph; candela table; and spectral distribution 
graph and chromaticity diagram. 

 
c. LM-80 report for the specified LED package in PDF format and if available, LM-84 report 

for the specified luminaire or luminaire family in PDF format. Both reports shall be 
conducted by a laboratory with NVLAP certification current at the time of testing.  

 
d. AGi32 calculation file matching the submittal package. 
 
e. In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 

luminaire family in PDF format. 
 

f. Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

g. ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 
format. 

 
h. ASTM G154 (ASTM D523) gloss test report in PDF format. 

 
i. LED drive current, total luminaire input wattage, and current over the operating voltage 

range at an ambient temperature of 77 °F (25 °C). 
 

j. Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.  

 
k. Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 

for the driver and optical assembly in PDF format. 
 

l. Installation, maintenance, and cleaning instructions in PDF format, including 
recommendations on periodic cleaning methods. 

 
m. Documentation in PDF format that the reporting laboratory is certified to perform the 

required tests. 
 

A sample luminaire shall also be provided upon request of the Engineer.  The sample shall be as 
proposed for the contract and shall be delivered by the Contractor to the District Headquarters.  
After review, the Contractor shall retrieve the luminaire. 
 
Manufacturer Experience. The luminaire shall be designed to be incorporated into a lighting 
system with an expected 20 year lifetime. The luminaire manufacturer shall have a minimum of 
33 years’ experience manufacturing HID roadway luminaires and shall have a minimum of seven 
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(7) years’ experience manufacturing LED roadway luminaires. The manufacturer shall have a 
minimum of 25,000 total LED roadway luminaires installed on a minimum of 100 separate 
installations, all within the U.S.A. 
 
Housing. 
Material. The luminaire shall be a single device not requiring on-site assembly for installation.  
The driver for the luminaire shall be integral to the unit. 
 
Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be 
gray, unless otherwise indicated. 
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure 
A – Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing 
according to ASTM B117 for painted or finished surfaces under environmental exposure.  
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM 
D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering testing. 
 
The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter), 
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4) 
bolts to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and shall 
be capable of being tilted ±5 degrees from the axis of attachment in 2.5 degree increments and 
rotated to any degree with respect to the supporting arm.   
 
All external surfaces shall be cleaned in accordance with the manufacturer’s recommendations 
and be constructed in such a way as to discourage the accumulation of water, ice, and debris.  
 
The effective projected area of the luminaire shall not exceed 1.6 sq. ft. 
 
The total weight including accessories, shall not exceed 40 lb (18.14 kg). If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a supplemental 
vibration damper installed as approved by the Engineer. 
 
A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat 
management. 
 
The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle. 
Unused pins shall be connected as directed by the Manufacturer and as approved by the 
Engineer.  A shorting cap shall be provided with the luminaire that is compliant with ANSI C136.10. 
 
Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at 
“3G” minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using 
the same luminaire. To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain fully 
operational after testing.  
 



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 73 
 
 

Labels.  An internal label shall be provided indicating the luminaire is suitable for wet locations 
and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label 
shall also comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the dimensions 
of the label and the characters as specified in ANSI C136.15 for HPS luminaires. The first 
character shall be the alphabetical character representing the initial lumen output as specified in 
Table 1 of Article 1067.06(c). The second character shall be the numerical character representing 
the transverse light distribution type as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 
Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved 
by the Engineer. 
 
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips of 
the heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle and 
shall be according to military specification MIL-f-5591. 
 
All hardware shall be captive and not susceptible to falling from the luminaire during maintenance 
operations. This shall include lens/lens frame fasteners as well hardware holding the removable 
driver and electronic components in place. 
 
Provisions for any future house-side external or internal shielding should be indicated along with 
means of attachment.  
 
Circuiting shall be designed to minimize the impact of individual LED failures on the operation of 
the other LED’s. 
 
Wiring.  Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 

 
Driver. The driver shall be integral to the luminaire shall be capable of receiving an indefinite open 
and short circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current under 
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours at 
an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal 
shut down feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts (± 
10%) according to the contract documents. When the driver is operating within the rated input 
voltage range and in an un-dimmed state, the power factor measurement shall be not less than 
0.9 and the THD measurement shall be no greater than 20%.  
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for 
Class A devices with regard to electromagnetic compatibility. This shall be confirmed through the 
testing methods in accordance with ANSI C63.4 for electromagnetic interference.  
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table shown 
in the contract.  
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Surge Protection.   The luminaire shall comply the requirements of ANSI C136.2 for electrical 
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge 
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall open 
the circuit to protect the driver. 
 
LED Optical Assembly. The optical assembly shall have an IP66 or higher rating in accordance 
with ANSI C136.25. The circuiting of the LED array shall be designed to minimize the effect of 
individual LED failures on the operation of other LEDs. All optical components shall be made of 
glass or a UV stabilized, non-yellowing material. 
 
The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color 
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass. 
 
Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at 
the specified LED drive current and an ambient temperature of 25° C.   
 
The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it 
must be a flat lens.  Material other than glass will not be acceptable. If a glass lens is not used, 
the LED modules may not protrude lower than the luminaire housing.   
 
The assembly shall have individual serial numbers or other means for manufacturer tracking. 
 
Photometric Performance. Luminaires shall be tested according to IESNA LM-79. This testing 
shall be performed by a test laboratory holding accreditation from the National Institute of 
Standards and Technology (NIST) National Voluntary Laboratory Accreditation Program (NVLAP) 
for the IESNA LM-79 test procedure. 
 
Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half 
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower 
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table, 
spectral distribution plots, chromaticity plots, and other standard report outputs of the above 
mentioned tests.  
 
The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare 
rating of G3 or less unless otherwise indicated in the luminaire performance table. 
 
Photometric Calculations. Calculations. Submitted report shall include a luminaire classification 
system graph with both the recorded lumen value and percent lumens by zone along with the 
BUG rating according to IESNA TM-15. 
 
Complete point-by-point luminance and veiling luminance calculations as well as listings of all 
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8 
recommendations. Lighting calculations shall be performed using AGi32 software with all 
luminance calculations performed to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall 
also be calculated to one decimal place (i.e. x.x:1).  Calculation results shall demonstrate that the 
submitted luminaire meets the lighting metrics specified in the project Luminaire Performance 
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Table(s).  Values shall be rounded to the number of significant digits indicated in the luminaire 
performance table(s). 
 
All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 file 
shall be submitted at the request of the Engineer. 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
ROADWAY LIGHTING 

     
GIVEN CONDITIONS 

Roadway Data  Pavement Width 72 Ft 
  Number of Lanes Left of Median 3  
  Number of Lanes Right of Median 3  
  Lane Width 12.0 Ft 
  Median Width 0.0 Ft 
  IES Surface Classification R3  
  Q-Zero Value 0.07  
     
Mounting Data  Mounting Height 45 Ft 
  Mast Arm Length 15 Ft 
  Pole Set-Back from Edge of Pavement 10.0 Ft 
     
Luminaire Data  Source LED  
  Color Temperature 4000 °K 
  Lumens 29,000  Min 
  Pay Item Lumen Designation H  
  BUG Rating B3-U0-G5  
  IES Vertical Distribution M  
  IES Control of Distribution C  
  IES Lateral Distribution M  
  Total Light Loss Factor 0.70  
     
Pole Layout Data  Spacing 260 Ft 
  Configuration Opposite  
  Luminaire Overhang over E.O.P. 5 Ft 
     
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested, and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
     

PERFORMANCE REQUIREMENTS 
     
NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 
     
Roadway  Average Luminance, LAVE (Max) 1.35 Cd/m2 
Luminance  Average Luminance, LAVE (Min) 0.90 Cd/m2 
  Uniformity Ratio, LAVE/LMIN 3.0 Max 
  Uniformity Ratio, LMAX/LMIN 5.0 Max 
  Veiling Luminance Ratio, LV/LAVE 0.3 Max 
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Independent Testing. When a contract has 50 or more luminaires of the same type (distribution 
type and lumen output/wattage), that luminaire type shall be independently tested, unless 
otherwise noted. The quantity of luminaires to be tested shall be as specified in the following table.   
 

Contract 
Quantity 

Luminaires 
to be Tested 

1-49 0 
(unless otherwise noted) 

50-100 2 
101-150 3 
151-200 4 
201-250 5 
251-300 6 
301-350 7 

 
The Contractor shall coordinate the testing with the contract schedule considering submittal, 
manufacturing, testing, and installation lead-times and deadlines. 
 
The Electrical Engineer shall select from all the project luminaires at the Contractor's or 
distributor’s storage facility, within District 1, the luminaires for testing. In all cases, the selection 
of luminaires shall be a random selection from the entire completed lot of luminaires required for 
the contract. Selections from partial lots will not be allowed.  An additional luminaire shall also be 
selected for physical inspection by the Engineer at the District Headquarters.  This luminaire will 
be available for the Contractor to pick up at a later date to be installed under this contract.  This 
luminaire is in addition to the luminaire required as a part of the submittal process specified 
elsewhere. 
 
Alternative selection process.  With the Engineer’s prior approval, the Contractor shall provide a 
list of luminaire serial numbers for all the luminaires.  The Engineer shall make a random selection 
of the required number of luminaires for testing from the serial numbers.  That luminaire must 
then be photographed clearly showing the serial number prior to shipment to the selected and 
approved testing laboratory.  The testing laboratory shall include a photograph of the luminaire 
along with the test results directly to the Engineer. 
 
Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP) 
accredited laboratory approved for each of the required tests.  The testing facility shall not be 
associated in any way, subsidiary or otherwise, with the luminaire manufacturer.  All costs 
associated with luminaire testing shall be included in the bid price of the luminaire.    
 
The selection of the proposed independent laboratory shall be presented with the information 
submitted for review and approval. 
 
The testing performed shall include photometric and electrical testing. 
 
All tests shall be conducted at the luminaire system operating voltage of 240 volts unless 
specified differently in the contract plans. 
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Photometric testing shall be according to IES recommendations, performed with a 
goniophotometer and as a minimum, shall yield an isofootcandle chart, with max candela point 
and half candela trace indicated, an isocandela diagram, maximum planned and maximum cone 
plots of candela, a candlepower table (House and street side), a coefficient of utilization chart, a 
luminous flux distribution table, BUG rating report, and complete calculations based on specified 
requirements and test results. 
 
Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a 
complete check of wiring connections and a table of characteristics showing input amperes, watts, 
power factor, total harmonic distortion and LED drive current. 
 
Two copies of the summary report and the test results including IES photometric files (including 
CD-ROM) shall be certified by the test laboratory and shall be sent by certified mail directly to the 
Engineer. 
 

To:  District Engineer 
Attn: Bureau Chief of Traffic Operations 
Illinois Department of transportation 
201 West center Ct. 
Schaumburg, IL 60196 

 
The package shall state “luminaire test reports” and the contract number clearly. 
 
A copy of this material shall be sent to the Contractor and the Resident Engineer at the same 
time. 
 
Photometric performance shall meet or exceed that of the specified values.  If the luminaire does 
not meet the specified photometric values, the luminaire has failed regardless of whether the test 
results meet the submitted factory data.  
 
Should any of the tested luminaires of a given type, and distribution fail to satisfy the specifications 
and perform according to approved submittal information, the luminaire type of that distribution 
type and wattage shall be unacceptable and be replaced by alternate equipment meeting the 
specifications with the submittal and testing process repeated in their entirety; or corrections made 
to achieve required performance.  
 
In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections 
and shall request a repeat of the specified testing and, if the corrections are deemed reasonable 
by the Engineer, the testing process shall be repeated in its entirety. 
 
The number of luminaires to be tested shall be the same quantity as originally tested as required 
in the above table. 
 
Retesting, should it become necessary, shall not be grounds for additional compensation or 
extension of time 
 
Submittal information shall include a statement of intent to provide the testing as well as a request 
for approval of the chosen laboratory. 
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Installation. Each luminaire shall be installed according to the luminaire manufacturer’s 
recommendations. 
 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are not 
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically 
aligned before being energized. When mounted on a tenon, care shall be exercised to assure 
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility 
with the project power system. When the night-time check of the lighting system by the Engineer 
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no 
additional cost.  
 
No luminaire shall be installed prior to approval. Where independent testing is required, full 
approval will not be given until complete test results, demonstrating compliance with the 
specifications, have been reviewed and accepted by the Engineer. 
 
Pole wiring shall be provided with the luminaire.  Pole wire shall run from handhole to luminaire. 
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded 
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP) 
insulation. Pole wire shall include a phase, neutral, and green ground wire.  Wire shall be trained 
within the pole or sign structure so as to avoid abrasion or damage to the insulation. 
 
Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated 
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching, 
pressure on the insulation, or any other arrangement prone to damaging insulation value and 
producing poor megger test results. Wires shall be trained away from heat sources within the 
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal 
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not 
compressed as the lug is tightened. 
 
Included with the pole wiring shall be fusing located in the handhole.  Fusing shall be according 
to Article 1065.01 with the exception that fuses shall be 6 amperes. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical 
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.  
 
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as 
needed to insure the optics are set perpendicular to the traveled roadway. 
 
When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be 
provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through 
the tenon and luminaire mounting bracket and then fitted with the screw. 
 
Warranty. The entire luminaire and all of its component parts shall be covered by a 10-year 
warranty.   Failure is when one or more of the following occur: 
 

1) Negligible light output from more than 10 percent of the discrete LEDs. 
2) Significant moisture that deteriorates performance of the luminaire. 
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3) Driver that continues to operate at a reduced output due to overheating. 
 
The warranty period shall begin on the date of luminaire delivery.  The Contractor shall verify 
that the Resident Engineer has noted the delivery date in the daily diary.  Copy of the shipment 
and delivery documentation shall be submitted. 
 
The replacement luminaire shall be of the same manufacturer, model, and photometric distribution 
as the original.   
 
 
Method of Measurement. The rated initial minimum luminous flux (lumen output) of the light 
source, as installed in the luminaire, shall be according to the following table for each specified 
output designation. 
 

Designation 
Type 

Minimum Initial 
Luminous Flux 

Designation 
Type 

Minimum Initial 
Luminous Flux 

A 2,200 G 15,500 
B 3,150 H 25,200 
C 4,400 I 33,000 
D 6,300   
E 9,450   
F 12,500   

 
Where delivered lumens is defined as the minimum initial delivered lumens at the specified color 
temperature. Luminaires with an initial luminous flux less than the values listed in the above table 
will not be acceptable even if they meet the requirements given in the Luminaire Performance 
table shown in the contract. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for LUMINAIRE, 
LED, ROADWAY, of the output designation specified. 
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FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer cable 
shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum and 
shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable will 
be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western Union 
Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow torches or 
other devices which oxidize copper cable shall not be allowed for soldering operations.  All 
exposed surfaces of the solder shall be smooth.  The splice shall be covered with a black shrink 
tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 inches (100 mm) and 
with a minimum 1 inch (25 mm) coverage over the XLP insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 
14 1C per foot (meter), which price shall include all associated labor and material for installation. 
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ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
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TRAFFIC SIGNAL POST 
Effective: May 22, 2002 
Revised: July 14, 2021 
875.01TS 
 
Revise Article 1077.01 (c) of the Standard Specifications to read: 
 
(c) Anchor Rods.  The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in. 
 long and shall be according to Article 1006.09. The anchor rods shall be threaded 
 approximately 6 in. at one end and have a bend at the other end. The first 12 in. at the 
 threaded end shall be galvanized. One each galvanized nut and trapezoidal washer 
shall  be furnished with each anchor rod. The washer shall be properly sized to fully engage 
 and sit flush on all sides of the slot of the base plate. 
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped 
galvanized according to AASHTO M 111.  If the Department approves painting, powder 
coating by the manufacturer will be required over the galvanization in accordance with 
851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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CONCRETE FOUNDATIONS 
Effective: May 22, 2002 
Revised: March 1, 2024 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 

 
“All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. at the threaded end. 
 
Depending on the foundation type, the top of foundation shall be between 1 in. and 6 in. 
above finished grade or as directed by the Engineer. 
 
No foundation is to be poured until the Resident Engineer gives their approval as to the 
depth of the foundation.” 
 

Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 

“The concrete apron in front of the cabinet and UPS shall be included in this pay item.” 
 
Revise the first paragraph of Article 878.05 of the Standard Specifications to read: 
 

“Basis of Payment.  This work will be paid for at the Contract unit price per foot (meter) of 
depth of CONCRETE FOUNDATION of the type specified, or CONCRETE 
FOUNDATION, TYPE A 12-INCH DIAMETER for pedestrian post concrete foundations.” 
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LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED 
LED SIGNAL HEAD 
Effective: May 22, 2002 
Revised: March 1, 2024 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 

“LED modules proposed for use and not previously approved by IDOT District One will 
require independent testing for compliance to current VTCSH-ITE standards for the 
product and be Intertek ETL Verified.  This would include modules from new Vendors and 
new models from IDOT District One approved Vendors. 

 
The proposed independent testing facility shall be approved by IDOT District One.  
Independent testing must include a minimum of two (2) randomly selected modules of 
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as 
a minimum Luminous Intensity and Chromaticity tests.  However, complete module 
performance verification testing may be required by the Engineer to assure the accuracy 
of the Vendor’s published data and previous test results.  An IDOT representative will 
select sample modules from the local warehouse and mark the modules for testing.  
Independent test results shall meet current ITE standards and vendor’s published data.  
Any module failures shall require retesting of the module type.  All costs associated with 
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be 
the responsibility of the LED module Vendor and not be a cost to this Contract. 

 
All signal heads shall provide 12 in. (300 mm) displays with glossy yellow or black 
polycarbonate housings.  All head housings shall be the same color (yellow or black) at 
the intersection.  For new signalized intersections and existing signalized intersections 
where all signals heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow 
or black) shall match existing head housings.  Connecting hardware and mounting 
brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be 
applied to all metallic mounting bracket joints and shall be visible to the inspector at the 
signal turn-on.  Post top mounting collars are required on all posts and shall be constructed 
of the same material as the brackets. 

 
The LED signal modules shall be replaced or repaired if an LED signal module fails to 
function as intended due to workmanship or material defects.  LED signal modules which 
exhibit luminous intensities less than the minimum values specified in Table 1 of the ITE 
Vehicle Traffic Control Signal Heads: Light Emitting Diode (LED) Circular Signal 
Supplement (June 27, 2005) [VTCSH], or applicable successor ITE specifications, or show 
signs of entrance of moisture or contaminants, shall be replaced or repaired.  The Vendor’s 
written warranty for the LED signal modules shall be dated, signed by a Vendor’s 
representative, and included in the product submittal to the State.  See Article 801.14 of 
the Standard Specifications for warranty information. 

 
(a) Physical and Mechanical Requirements 
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(1) Modules can be manufactured under this specification for the following 

faces: 
 

a. 12 in. (300 mm) circular, multi-section 
b. 12 in. (300 mm) arrow, multi-section 

 
(2) The maximum weight of a module shall be 4 lb (1.8 kg). 

 
(3) Each module shall be a sealed unit to include all parts necessary for 

operation (a printed circuit board, power supply, a lens and gasket, etc.) and 
shall be weatherproof after installation and connection. 

 
(4) The lens of the module shall be tinted with a wavelength-matched color to 

reduce sun phantom effect and enhance on/off contrast.  The tinting shall 
be uniform across the lens face.  Polymeric lens shall provide a surface 
coating or chemical surface treatment applied to provide abrasion 
resistance.  The lens of the module shall be integral to the unit, convex with 
a smooth outer surface and made of plastic.  The lens shall have a textured 
surface to reduce glare. 

 
(5) The use of tinting or other materials to enhance ON/OFF contrasts shall not 

affect chromaticity and shall be uniform across the face of the lens. 
 

(6) Each module shall have a symbol of the type of module (i.e. circle, arrow, 
etc.) in the color of the module.  The symbol shall be 1 in. (25.4 mm) in 
diameter. Additionally, the color shall be written out in 1/2 in. (12.7mm) 
letters next to the symbol. 

 
(b) Photometric Requirements 

 
(1) The LEDs utilized in the modules shall be AlInGaP technology for red and 

InGaN for green and amber indications and shall be the ultra bright type 
rated for 100,000 hours of continuous operation from -40 °C to 74 °C. 

 
(c) Electrical 

 
(1) Maximum power consumption for LED modules as per the tables in Article 

1078.01. 
 

(2) Operating voltage of the modules shall be 120 VAC.  All parameters shall 
be measured at this voltage. 

 
(3) The modules shall be operationally compatible with currently used controller 

assemblies (solid state load switches, flashers, and conflict monitors). 
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(4) When a current of 20 mA AC or less is applied to the unit, the voltage read 

across the two leads shall be 15 VAC or less. 
 

(5) The LED modules shall provide constant light output under power.  Modules 
with dimming capabilities shall have the option disabled or set on a non-
dimming operation. 

 
(6) LED arrows shall be wired such that a loss or the failure of one or more 

LEDs 
 

(d) Retrofit Traffic Signal Module 
 

The following specification requirements apply to the Retrofit module only.  All general 
specifications apply unless specifically superseded in this section. 

 
(1) Retrofit modules can be manufactured under this specification for the 

following faces: 
 

a. 12 in. (300 mm) circular, multi-section 
b. 12 in. (300 mm) arrow, multi-section 

 
(2) Each Retrofit module shall be designed to be installed in the doorframe of 

a standard traffic signal housing.  The Retrofit module shall be sealed in the 
doorframe with a one-piece EPDM (ethylene propylene rubber) gasket. 

 
(3) The maximum weight of a Retrofit module shall be 4 lb (1.8 kg). 

 
(4) Each Retrofit module shall be a sealed unit to include all parts necessary 

for operation (a printed circuit board, power supply, a lens and gasket, etc.) 
and shall be weatherproof after installation and connection. 

 
(5) Electrical conductors for modules, including Retrofit modules, shall be 39-

2/5 in. (1 m) in length, with quick disconnect terminals attached. 
 

(6) The lens of the Retrofit module shall be integral to the unit, shall be convex 
with a smooth outer surface and made of plastic or of glass. 

 
(e) The following specification requirements apply to the 12 in. (300 mm) arrow 

module only.  All general specifications apply unless specifically superseded in 
this section. 

 
(1) The arrow module shall meet specifications stated in Section 9.01 of the 

Equipment and Material Standards of the Institute of Transportation 
Engineers (November 1998) [ITE Standards], Chapter 2 (Vehicle Traffic 
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Control Signal Heads) or applicable successor ITE specifications for arrow 
indications. 

 
(2) The LEDs arrow indication shall be a solid display with a minimum of three 

(3) outlining rows of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 in. (300 mm) 
programmed visibility (PV) module only.  All general specifications apply unless 
specifically superseded in this section. 

 
(1) The LED module shall be a module designed and constructed to be installed 

in a programmed visibility (PV) signal housing without modification to the 
housing. 

 
Delete the fourth paragraph of Article 880.03 of the Standard Specifications.  Refer to the 
“Bagging Signal Heads” section of the District 1 Traffic Signal Special Provision 800.01TS 
TRAFFIC SIGNAL GENERAL REQUIREMENTS.” 
 

Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 

“The price shall include furnishing the equipment described above, all mounting hardware 
and installing them in satisfactory operating condition.” 

 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 

If the work consists of retrofitting an existing polycarbonate traffic signal head with light 
emitting diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the 
type specified, and of the particular kind of material, when specified.  Price shall be 
payment in full for removal of the existing module, furnishing the equipment described 
above including LED modules, all mounting hardware, and installing them in satisfactory 
operating condition.  The type specified will indicate the number of signal faces, the 
number of signal sections in each signal face and the method of mounting. 
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LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
Effective: May 22, 2002 
Revised: March 1, 2024 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 

“No mixing of different types of pedestrian traffic signals or displays shall be permitted.” 
 

Delete the fourth paragraph of Article 881.03 of the Standard Specifications. Refer to the “Bagging 
Signal Heads” section of the District 1 Traffic Signal Special Provision 800.01TS TRAFFIC 
SIGNAL GENERAL REQUIREMENTS. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 

“Pedestrian Countdown Signal Heads shall be 16 in. (406mm) x 18 in. (457mm) single 
units with glossy yellow or black polycarbonate housings.  All pedestrian head housings 
shall be the same color (yellow or black) at the intersection.  For new signalized 
intersections and existing signalized intersections where all pedestrian heads are being 
replaced, the proposed head housings shall be black.  Where only selected heads are 
being replaced, the proposed head housing color (yellow or black) shall match existing 
head housings.  Connecting hardware and mounting brackets shall be polycarbonate 
(black).  A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting 
bracket joints, and shall be visible to the inspector at the signal turn-on. 
 
Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 
double overlay message combining full LED symbols of an Upraised Hand and a Walking 
Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall measure 9 in. 
(229mm) in height and easily identified from a distance of 120 ft (36.6m).” 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 

“The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall 
start counting when the flashing clearance signal turns on and shall countdown to “0” and 
turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  The 
module shall not have user accessible switches or controls for modification of cycle. 

 
At power on, the module shall enter a single automatic learning cycle.  During the 
automatic learning cycle, the countdown display shall remain dark. 

 
The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing.  The counting unit will go blank once a change is detected and then take one 
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 
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If the controller preempts during the Walking Person (symbolizing Walk), the countdown 
will follow the controller's directions and will adjust from Walking Person to flashing 
Upraised Hand.  It will start to count down during the flashing Upraised Hand. 
 
If the controller preempts during the flashing Upraised Hand, the countdown will continue 
to count down without interruption. 
 
The next cycle following the preemption event shall use the correct, initially programmed 
values. 
 
If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, 
the unit suspends any timing and the digits will go dark. 
 
The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 
seconds. 
 
The countdown numerals shall be two (2) “7 segment” digits forming the time display 
utilizing two rows of LEDs. 
 
The LED module shall meet the requirements of the Institute of Transportation Engineers 
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: 
LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, 
except as modified herein. 
 
The LED modules shall provide constant light output under power.  Modules with dimming 
capabilities shall have the option disabled or set on a non-dimming operation. 
 
In the event of a power outage, light output from the LED modules shall cease 
instantaneously. 
 
The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking 
Person) indications. 
 
The individual LEDs shall be wired such that a loss or the failure of one or more LED will 
not result in the loss of the entire module. 
 
See Article 801.14 of the Standard Specifications for warranty information.” 

 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 

“The price shall include furnishing the equipment described above, all mounting hardware, 
and installing them in satisfactory operating condition.” 

 
Add the following to Article 881.04 of the Standard Specifications: 
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“If the work consists of retrofitting an existing polycarbonate pedestrian signal head and 
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as a 
PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind 
of material, when specified.  Price shall be payment in full for furnishing the equipment described 
above including LED modules, all mounting hardware, and installing them in satisfactory operating 
condition.” 
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TRAFFIC SIGNAL BACKPLATE 
Effective: May 22, 2002 
Revised: March 1, 2024 
882.01TS 
 
Revise the first sentence of Article 1078.03 of the Standard Specifications to read: 
 

“All backplates shall be louvered and made of formed ABS plastic or composite 
aluminum.” 

 
Revise the first sentence of the second paragraph of Article 1078.03 of the Standard 
Specifications to read: 
 

“The backplate shall be composed of one or two pieces.” 
 
Delete the second sentence of the fourth paragraph of Article 1078.03 of the Standard 
Specifications. 
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 

“When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to 
Article 1091.03 and applied in preferred orientation for the maximum angularity according 
to the vendor’s recommendations.  The retroreflective sheeting shall be installed under a 
controlled environment by the Manufacturer/Vendor before shipment to the Contractor.  
The formed plastic backplate shall be prepared and cleaned, following recommendations 
of the retroreflective sheeting Manufacturer.” 

 

 

  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 94 
 
 

DETECTOR LOOP 
Effective: May 22, 2002 
Revised: March 1, 2024 
886.01TS 
 
Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and 
Operations Engineer to inspect and approve the layout.  When preformed detector loops are 
installed, the Contractor shall have them inspected and approved prior to the pouring of the 
Portland cement concrete surface using the same notification process as above. 
 
Installation. 
Revise Article 886.04 of the Standard Specifications to read: 
 

“Loop detectors shall be installed according to the requirements of the “District One 
Standard Traffic Signal Design Details.”  Saw-cuts (homeruns on preformed detector 
loops) from the loop to the edge of pavement shall be made perpendicular to the edge of 
pavement when possible in order to minimize the length of the saw-cut (homerun on 
preformed detector loops) unless directed otherwise by the Engineer or as shown on the 
plans. 

 
The detector loop cable insulation shall be labeled with the cable specifications. 

 
Each loop detector lead-in wire shall be labeled in the handhole using a waterproof tag 
secured to each wire with nylon ties. 

 
Resistance to ground shall be a minimum of 500 mega-ohms under any conditions of 
weather or moisture.  Inductance shall be more than 50 and less than 700 microhenries. 

 
(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder 

course and not in the surface course.  The edge of pavement, curb, and handhole 
shall be cut with a 1/4 in. (6.3 mm) deep x 4 in. (100 mm) saw cut to mark the location 
of each loop cable. 

 
(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from 

an approved Vendor.  The sealant shall be installed 1/8 in. (3 mm) below the pavement 
surface.  If installed above the surface, the excess shall be removed immediately. 

 
(c) Preformed.  This work shall consist of furnishing and installing a rubberized or cross-

linked polyethylene heat resistant preformed traffic signal loop in accordance with the 
Standard Specifications, except for the following: 

 
1. Preformed detector loops shall be installed in the sub-base under the Portland 

cement concrete pavement.  Loop lead-ins shall be extended to a temporary 
protective enclosure near the proposed handhole location.  The protective 
enclosure shall provide sufficient protection from other construction activities and 
may be buried for additional protection. 



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 95 
 
 

 
2. Handholes shall be placed next to the shoulder or back of curb when preformed 

detector loops enter the handhole.  CNC, included in this pay item, shall be used 
to protect the preformed lead-ins from back of curb to the handhole. 

 
3. Preformed detector loops shall be factory assembled with ends capped and sealed 

against moisture and other contaminants.  The loop configurations and homerun 
lengths shall be assembled for the specific application.  The loop and homerun 
shall be constructed using a minimum 5/8 in. (16 mm) outside diameter, minimum 
3/8 in. (9.5 mm) inside diameter Class A oil resistant synthetic cord reinforced 
hydraulic hose with 250 psi (1,720 kPa) internal pressure rating or a similarly sized 
XLPE cable jacket.  The hose for the loop and homerun assembly shall be one 
continuous piece.  No joints or splices shall be allowed in the hose except where 
necessary to connect homeruns to the loops.  This will provide maximum wire 
protection and loop system strength.  Hose tee connections shall be heavy duty 
high temperature synthetic rubber.  The tee shall be of proper size to attach directly 
to the hose, minimizing glue joints.  The tee shall have the same flexible properties 
as the hose to ensure that the whole assembly can conform to pavement 
movement and shifting without cracking or breaking.  For XLPE jacketed 
preformed loops, all splice connections shall be soldered, sealed, and tested 
before being sealed in a high impact glass impregnated plastic splice enclosure.  
The wire used shall be #16 THWN stranded copper.  The number of turns in the 
loop shall be application specific.  Homerun wire pairs shall be twisted a minimum 
of eight turns per foot.  No wire splices will be allowed in the preformed loop 
assembly.  The loop and homeruns shall be filled and sealed with a flexible sealant 
to ensure complete moisture blockage and further protect the wire.  The preformed 
loops shall be constructed to allow a minimum of 6-1/2 ft of extra cable in the 
handhole.” 

 
Method of Measurement. 
Add the following to Article 886.05 of the Standard Specifications: 
 

“Preformed detector loops will be measured along the detector loop embedded in the 
pavement rather than the actual length of the wire.  Detector loop measurements shall 
include the saw cut and the length of the detector loop wire to the edge of pavement.  The 
detector loop wire, including all necessary connections for proper operations, from the 
edge of pavement to the handhole, shall be included in the price of the detector loop.  
CNC, trench and backfill, and drilling of pavement or handholes shall be included in 
detector loop quantities.” 

 
Basis of Payment.  
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE 
I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be payment in 
full for furnishing and installing the detector loop and all related connections for proper operation. 
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EMERGENCY VEHICLE PRIORITY SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
887.01TS 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the 
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  
The equipment must be completely compatible with all components of the equipment currently in 
use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 
38 LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15 
degree or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour 
warranty for each direction of pre-emption.  The lamp shall have an adjustable mount with a 
weatherproof enclosure for cable splicing.  All hardware shall be cast aluminum or stainless steel.  
Holes drilled into signal poles, mast arms, or posts shall require rubber grommets.  In order to 
maintain uniformity between communities, the confirmation beacons shall indicate when the 
control equipment receives the pre-emption signal.  The pre-emption movement shall be 
signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform 
Traffic Control Devices,” and other applicable sections of future editions.  The stopped pre-empted 
movements shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at a 
uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide 
compatible operation with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a result 
of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  Any required modifications to the traffic 
signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER.  The 
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection controller 
and shall provide operation for all movements required in the pre-emption phase sequence. 
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TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective: May 22, 2002 
Revised: March 1, 2024 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 

Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary 
traffic signal installation as shown on the plans, including but not limited to temporary 
signal heads, emergency vehicle priority systems, interconnect, vehicle detectors, 
uninterruptable power supply, and signing.  When temporary traffic signals will be 
operating within a traffic signal system, the equipment shall be compatible with the current 
operating requirements of the system.  For integration into an Advanced Traffic 
Management System (ATMS) such as Centracs, Tactics, or TransSuite, the controller 
shall have the latest version of approved NTCIP software installed. 

 
General. 
Only an approved controller Vendor will be allowed to assemble a temporary traffic signal 
and railroad traffic signal cabinet.  Traffic signal inspection and TURN-ON shall be 
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special 
provision. 

 
Construction Requirements. 
(a) Controllers.  Only controllers supplied by one of the District approved Vendors will be 

approved for use at temporary signal locations.  All controllers used for temporary 
traffic signals shall be fully actuated NEMA microprocessor based with RS232 data 
entry ports compatible with existing monitoring software approved by IDOT District 1, 
installed in NEMA TS2 cabinets with 8 phase back panels, capable of supplying 255 
seconds of cycle length and individual phase length settings up to 99 seconds.  On 
projects with one lane open and two-way traffic flow, such as bridge deck repairs, the 
temporary signal controller shall be capable of providing an adjustable all red 
clearance setting of up to 250 seconds in length.  All controllers used for temporary 
traffic signals shall meet or exceed the requirements of Section 857 of the Standard 
Specifications with regards to internal time base coordination and preemption.  All 
railroad interconnected temporary controllers and cabinets shall be new and shall 
satisfy the requirements of Article 857.02 of the Standard Specifications and as 
modified herein.  On projects with multiple temporary traffic signal installations, all 
controllers shall be the same Manufacturer brand and model number with the latest 
version software installed at the time of the signal TURN-ON, or as specified in the 
Contract. 

 
(b) Cabinets.  Only control equipment, including controller cabinet and peripheral 

equipment, supplied by one of the District approved Vendors will be approved for use 
at temporary traffic signal locations.  All control equipment for the temporary traffic 
signal(s) shall be furnished by the Contractor unless otherwise stated in the Contract. 
All temporary traffic signal cabinets shall have a closed bottom.  The bottom shall be 
sealed along the entire perimeter of the cabinet base to ensure a water, dust, animal, 
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and insect-proof seal.  The bottom shall provide a minimum of two (2) 4 in. (100 mm) 
diameter holes to run the electric cables through.  The 4 in. (100 mm) diameter holes 
shall have a bushing installed to protect the electric cables and shall be sealed after 
the electric cables are installed. 

 
(c) Grounding.  Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the “Grounding 
of Traffic Signal Systems” section of 800.01TS TRAFFIC SIGNAL GENERAL 
REQUIREMENTS special provision. 

 
(d) Traffic Signal Heads.  All traffic signal sections shall be 12 in. (300 mm).  Pedestrian 

signal sections shall be 16 in. (406mm) x 18 in. (457mm).  All signal heads shall be 
furnished with tunnel visors unless otherwise specified in the contract.  Traffic signal 
sections shall be Light Emitting Diode (LED) with expandable view, unless otherwise 
approved by the Engineer.  Pedestrian signal heads shall be LED Pedestrian 
Countdown Signal Heads.  The temporary traffic signal heads shall be placed as 
indicated on the temporary traffic signal plan or as directed by the Engineer.  If no 
traffic staging is in place or will not be staged on the day of the turn on, the temporary 
traffic signal shall have the signal head displays, signal head placements and controller 
phasing match the existing traffic signal or shall be as directed by the Engineer.  The 
Contractor shall furnish enough extra cable length to relocate heads to any position 
on the span wire or at locations illustrated on the plans for construction staging.  The 
temporary traffic signal shall remain in operation during all signal head relocations.  
Each temporary traffic signal head shall have its own cable from the controller cabinet 
to the signal head. 

 
(e) Interconnect. 
  

(1) Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the Contract.  If the Contract 
specifies fiber optic cable to be used for temporary interconnect, the Contractor 
may request, in writing, to substitute the fiber optic temporary interconnect with a 
wireless interconnect.  The Contractor must provide assurances that the radio 
device will operate properly at all times and during all construction staging.  If 
approved for use by the Engineer, the Contractor shall submit marked-up traffic 
signal plans indicating locations of radios and antennas and installation details.  If 
wireless interconnect is used, and in the opinion of the Engineer it is not viable, or 
if it fails during testing or operations, the Contractor shall be responsible for 
installing all necessary poles, fiber optic cable, and other infrastructure for 
providing temporary fiber optic interconnect at no cost to the Contract. 

 
(2) The existing system interconnect and phone lines are to be maintained as part of 

the Temporary Traffic Signal Installation specified for on the plan.  If the existing 
traffic signal has a cellular modem, the modem shall be temporarily relocated to 
the temporary signal.  The temporary signal cabinet shall have an antenna 
supplied by the Contractor.  Any existing network switches shall be temporarily 
relocated to the temporary signal. Any existing pan-tilt-zoom (PTZ) cameras shall 
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be temporarily relocated to the temporary signal.  The interconnect, including any 
required fiber splices and terminations, shall be installed into the temporary 
controller cabinet as per the notes or details on the plans.  All labor and equipment 
required to install and maintain the existing interconnect as part of the Temporary 
Traffic Signal Installation shall be included in the cost of TEMPORARY TRAFFIC 
SIGNAL INSTALLATION.  The temporary traffic signal interconnect shall maintain 
interconnect communications throughout the entire signal system for the duration 
of the project. 

 
(3) Temporary wireless interconnect for closed-loop systems.  The radio interconnect 

system shall be compatible with Eagle/Yunex or Econolite controller closed loop 
systems.  This work shall include all temporary wireless interconnect components 
at the adjacent existing traffic signal(s) to provide a completely operational closed 
loop system.  This work shall include all materials, labor and testing to provide the 
completely operational closed loop system as shown on the plans.  The radio 
interconnect system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum (FHSS) 

Radio 
 

b. Software for Radio Configuration (Configure Frequency and Hopping Patterns) 
 

c. Antennas (Omni Directional or Yagi Directional) 
 

d. Antenna Cables, LMR400, Low Loss.  Maximum 100 ft from controller cabinet 
to antenna 

 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 

 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
 

g. All other components required for a fully functional radio interconnect system 
 

All controller cabinet modifications and other modifications to existing equipment 
that are required for the installation of the radio interconnect system components 
shall be included in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. 

 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an acceptable 
rate of transmission errors, time outs, etc. comparable to that of a hardwire system. 

 
The proposed or existing master controller and telemetry module shall be 
configured for use with the radio interconnect at a minimum rate of 9600 baud. 

 
The radio interconnect system shall include all other components required for a 
complete and fully functional telemetry system and shall be installed in accordance 
with the Vendor’s recommendations. 
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Temporary wireless interconnect for Advanced Traffic Management Systems.  The radio 
interconnect system shall be compatible with an ATMS. 

 
(f) Emergency Vehicle Preemption.  All emergency vehicle preemption equipment (light 

detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the Contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate at 
a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency Vehicle 
Preemption installation shall be included in the item TEMPORARY TRAFFIC SIGNAL 
INSTALLATION. 

 
(g) Vehicle Detection.  All temporary traffic signal installations shall have vehicular 

detection installed at all approaches of the intersection and as directed by the 
Engineer.  Video vehicle detection systems shall be approved by IDOT prior to the 
Contractor furnishing and installing.  The Contractor shall install, wire, and adjust the 
alignment of the video vehicle detection system in accordance to the Manufacturer’s 
recommendations and requirements.  The Contractor shall be responsible for 
adjusting the alignment of the video vehicle detection system for all construction 
staging changes and for maintaining proper alignment throughout the project.  The 
Vendor shall be present and assist the contractor in setting up the video vehicle 
detection system.  An in-cabinet video monitor shall be provided with all video vehicle 
detection systems and shall be included in the item TEMPORARY TRAFFIC SIGNAL 
INSTALLATION. 

 
(h) Pedestrian push-buttons. Pedestrian push-buttons shall be provided for all pedestrian 

signal heads/phases or as directed by the Engineer.  Accessible Pedestrian Signal 
(APS) buttons shall be installed at any location where they currently exist.  All push-
buttons shall be latching and have MUTCD R10-3e signs with proper arrows. 

 
(i) Uninterruptable Power Supply.  All temporary traffic signal installations shall have an 

Uninterruptable Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and shall be according to the applicable portions of 
Section 862 of the Standard Specifications and as modified in the current District One 
Traffic Signal Special Provision 862.01TS UNITERRUPTABLE POWER SUPPLY, 
SPECIAL. 

 
(j) Signs.  All existing signs shall be removed from existing poles and relocated to the 

temporary signal.  If new mast arm assembly and pole(s) and posts are specified for 
the permanent signals, the signs shall be relocated to the new equipment at no extra 
cost.  Any signs that are required for the temporary traffic signal shall be provided as 
shown on the plans or as directed by the Engineer.  Relocation, removing, bagging 
and installing signs for the various construction stages shall be provided as shown on 
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the plans or as directed by the Engineer.  If Illuminated Street Name Signs exist, they 
shall be taken down and stored by the Contractor, and the Contractor shall furnish 
reflectorized street name signs on the temporary traffic signal installation. 

 
(k) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation replaces 
an existing signal.  Otherwise, charges shall be paid for under 109.05 of the Standard 
Specifications. 

 
(l) Maintenance. 
 

(1) Maintenance shall meet the requirements of the Standard Specifications and the 
“Maintenance and Responsibility of Traffic Signal and Flashing Beacon 
Installations” section of the current District One Traffic Signal Special Provision 
800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS. 

 
(2) Maintenance of temporary signals and of the existing signals shall be included in 

the cost of the TEMPORARY TRAFFIC SIGNAL INSTALLATION pay item.  When 
temporary traffic signals are to be installed at locations where existing signals are 
presently operating, the Contractor shall be fully responsible for the maintenance 
of the existing signal installation as soon as they begin any physical work on the 
Contract or any portion thereof. 

 
(3) The temporary signal responsibility shall begin at the start of temporary signal 

construction and shall end with the removal of the signal as directed by the 
Engineer. 

 
(m) Temporary Traffic Signals for Bridge Projects.  Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, Special Provisions 
and any plans for Bridge Temporary Traffic Signals included in the Contract.  The 
installation shall meet the Standard Specifications and all other requirements in this 
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification.  In addition, all 
electric cable shall be aerially suspended at a minimum height of 18 ft (5.5m) on 
temporary wood poles (Class 5 or better) of 45 ft (13.7 m) minimum height.  The signal 
heads shall be span wire mounted or bracket mounted to the wood pole or as directed 
by the Engineer.  The Controller cabinet shall be mounted to the wood pole as shown 
in the plans, or as directed by the Engineer.  A video vehicle detection system may be 
used in place of detector loops as approved by the Engineer or as shown in the 
Contract. 

 
(n) Temporary Portable Traffic Signal for Bridge Projects. 

 
(1) The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1 

operation.  Controller and LED signal displays shall meet the applicable Standard 
Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL 
INSTALLATION special provision. 
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(2) Work shall be according to Article 701.18(b) of the Standard Specifications except 
as noted herein. 

 
(3) General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted units.  

The trailer-mounted units shall be set up securely and level.  Each unit shall 
be self-contained and consist of two signal heads. The left signal head shall be 
mounted on a mast arm capable of extending over the travel lane.  Each unit 
shall contain a solar cell system to facilitate battery charging.  There shall be a 
minimum of twelve (12) days backup reserve battery supply and the units shall 
be capable of operating with a 120 V power supply from a generator or 
electrical service. 

 
b. All signal heads located over the travel lane shall be mounted at a minimum 

height of 17 ft (5 m) from the bottom of the signal back plate to the top of the 
road surface.  All far right signal heads located outside the travel lane shall be 
mounted at a minimum height of 8 ft (2.5 m) from the bottom of the signal back 
plate to the top of the adjacent travel lane surface. 

 
c. The long all red intervals for the traffic signal controller shall be adjustable up 

to 250 seconds in one-second increments. 
 

d. As an alternative to detector loops, temporary portable bridge traffic signals 
may be equipped with other approved methods of vehicle detection and traffic 
actuation. 

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used only with 
the approval of the Engineer.  If radio communication is used, a site analysis 
shall be completed to ensure that there is no interference present that would 
affect the traffic signal operation.  The radio equipment shall meet all applicable 
FCC requirements. 

 
f. The temporary portable bridge traffic signal system shall meet the physical 

display and operational requirements of conventional traffic signals as 
specified in Part IV and other applicable portions of the currently adopted 
version of the Manual on Uniform Traffic Control Devices (MUTCD) and the 
Illinois MUTCD.  The signal system shall be designed to continuously operate 
over an ambient temperature range between -30ºF (-34ºC) and 120ºF (48ºC).  
When not being utilized to inform and direct traffic, portable signals shall be 
treated as non-operating equipment according to Article 701.11. 

 
Basis of Payment. 
This work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC 
SIGNAL INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or 
TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of 
which shall include all costs for the modifications required for traffic staging, changes in 
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signal phasing as required in the Contract plans, video vehicle detection systems, any 
maintenance or adjustment to the video vehicle detection system, the temporary wireless 
interconnect system, temporary fiber optic interconnect system, all material required, the 
installation and complete removal of the temporary traffic signal, and any changes 
required by the Engineer.  Each location will be paid for separately. 
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 
Revised: March 1, 2024 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 

“The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 

 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility.  The Contractor shall contact the 
State's Electrical Maintenance Contractor to schedule an appointment to deliver the 
equipment.  No equipment will be accepted without a prior appointment.  All equipment 
shall be delivered within thirty (30) days of removing it from the traffic signal installation.  
The Contractor shall provide one hard copy and one electronic file of a list of equipment 
that is to remain the property of the State, including model and serial numbers, where 
applicable.  The Contractor shall also provide a copy of the Contract plan or special 
provision showing the quantities and type of equipment.  Controllers and peripheral 
equipment from the same location shall be boxed together (equipment from different 
locations may not be mixed) and all boxes and controller cabinets shall be clearly marked 
or labeled with the location from which they were removed.  If equipment is not returned 
according to these requirements, it will be rejected by the State's Electrical Maintenance 
Contractor.  The Contractor shall be responsible for the condition of the traffic signal 
equipment from the time Contractor takes maintenance of the signal installation until 
approval by the Department. A delivery receipt will be signed by the State's Electrical 
Maintenance Contractor indicating the items have been returned. 

 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State.  The Contractor shall package the equipment 
and provide all necessary documentation as stated above. 

 
Traffic signal equipment which is lost, damaged, or not returned to the Department for any 
reason shall be replaced with new equipment meeting the requirements of these 
Specifications at no cost to the contract.” 
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REMOVE AND REINSTALL PARKING BLOCKS 
Description. This work shall consist of removing, temporarily storing and replacing of 
concrete parking blocks in their original location to facilitate construction activities. The 
Contractor shall move existing parking blocks conflicting with proposed improvements as 
necessary to complete the proposed work. Any parking blocks damaged during construction 
shall be replaced at the Contractor’s Expense. This work shall include removing existing 
parking block tie-pins from the existing parking lot and installing new tie-pins when the parking 
blocks are to be reinstalled in their final locations.  
 
Method of Measurement. This work will be measured for payment per each. 
 
Basis of Payment. This work will be paid for at the contract unit price each for REMOVE 
AND REINSTALL PARKING BLOCKS. 
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PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER 
Description.  This work shall consist of connecting a proposed storm sewer to an existing 
storm sewer by means of constructing a reinforced concrete collar in accordance with Article 
542.08 of the Standard Specifications and as designated in the plans.  All materials required 
to construct the concrete collar, including concrete, reinforcement, expansion bolts, and other 
materials shall be included in the cost of the proposed storm sewer connection. 
 
Construction Requirements.  Concrete collar widths shall be according to the plans.  Any 
existing or proposed storm sewers damaged by the contractor during construction of the 
connection shall be replaced by the contractor at no additional cost to the contract. 
 
Method of Measurement.  This work will be measured for payment, in place, in units of 
EACH connection installed as specified herein regardless of pipe diameter. 
 
Basis of Payment.  This work will be paid for at the contract unit price per EACH for 
PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER. 
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EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority 
system. The work includes installation of the lead-in cables in existing and/or new conduit. The 
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY 
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing, 
installing and making all electrical connections necessary for proper op 
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ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. This work shall consist of inserting a duct rod or electrical fish rod or tape of 
sufficient length and rigidity into an electrical conduit opening in one electrical handhole, and 
pushing the said rod through the conduit to emerge at the next or subsequent handhole in 
the conduit system at the location(s) shown on the plans.  The duct rod may be inserted and 
removed by any standard construction method which causes no damage to the conduit.  The 
size of the conduit may vary, but there shall be no differentiation in cost for the size of the 
conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing 
water in the handholes to drain the conduit and to afford compatible working conditions for 
the installation of the duct rods and/or cables.  Pumping of handholes shall be included with 
the work of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at 
the Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire 
brush or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod 
shall be pulled through the conduit to remove sand, grit, or other light obstructions from the 
duct to provide a clean, clear passage for the installation of cable.  Whenever the installation 
of cables is not performed as an adjunct to or immediately following the cleaning of the duct, 
a light weight pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be 
placed and shall remain in the conduit to facilitate future work.  When great difficulty of either 
inserting the duct rod or removal of the cleaning mandrel is encountered, the duct may require 
further cleaning by use of a compressed air gun, or a low pressure water hose.  In the case 
of a broken conduit, the conduit must be excavated and repaired.  The existence and location 
of breaks in the conduit may be determined by rodding, but the excavation and repair work 
required will be paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall 
be made from point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. This work shall be paid for at the contract unit price per lineal foot for 
ROD AND CLEAN EXISTING CONDUIT for the installation of new electric cables in existing 
conduits.  Such price shall include the furnishing of all necessary tools, equipment, and 
materials required to prepare a conduit for the installation of cable. 
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WASHOUT BASIN 
Description.  This work shall consist of the construction, maintaining, and removal of a 
concrete washout basin for concrete trucks and other construction vehicles in accordance 
with the plans and details and as specified herein.  
 
The Contractor shall install a sufficient number of washout basins at the locations indicated 
on the plans or as depicted by the Engineer. Contractor shall maintain concrete washout 
facilities including the removal and disposal of hardened concrete and/or slurry and returning 
the facility to a functional condition. Washout Basins shall be cleaned or reconstructed in a 
new area once the washout becomes two-thirds (2/3) full.  
 
The contractor shall provide a barrier wall washout basin per the requirements shown in the 
detail for “Temporary Concrete Washout Facility – Barrier Wall” in the construction details. 
The Contractor may request in writing to the Engineer to utilize alternate methods/designs for 
the washout basin. Any alternate will need to be approved by the Engineer.  
 
Basis of Payment. This work shall be paid for at the contract lump sum unit price for 
WASHOUT BASIN which price shall include the materials, equipment, and labor to furnish, 
install, maintain and remove washout basins as specified herein.  
 
If an alternate design for the washout basin has been submitted and approved for use in the 
project, there shall be no additional compensation to the original unit bid price for Washout 
Basin.  
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LED INTERNALLY ILLUMINATED STREET NAME SIGN 
 
Description. This work shall consist of furnishing and installing a LED internally illuminated 
street name sign. 
 
Materials. The illuminated street name sign shall be as follows. 
 
(a)  Description. 

The LEDs shall be white in color. The LED internally illuminated street name sign shall 
display the designated street name clearly and legibly in the daylight hours without being 
energized and at night when energized. White translucent Type ZZ reflective sheeting 
sign faces with the street name applied in transparent green shall be installed on the street 
sign acrylic panels which shall be affixed to the interior of the sign enclosure. Sheeting 
material shall be of one continuous piece. Paneling shall not be allowed. Hinged door(s) 
shall be provided for easy access to perform general cleaning and maintenance 
operations.  Illumination shall occur with LED Light Engine as specified.   

 
(b) Environmental Requirements. 

The LED lamp shall be rated for use in the ambient operating temperature range of -40 to 
+50oC (-40 to +122oF) for storage in the ambient temperature range of -40 to +75oC (-40 
to +167oF). 

 
(c) General Construction. 

1. The LED components, power supply, and wiring harness shall be arranged as to allow 
for maintenance, up to and including the replacement of all three components. The 
LED Light Engine shall be mounted in the top and/or bottom of the sign housing and 
no components of the light source shall sit between the sign faces. 
 

2. The assembly and manufacturing processes of the LED Light Engine shall be 
designed to ensure that all LED and electronic components are adequately supported 
to withstand mechanical shocks and vibrations in compliance with the specifications 
of the ANSI C136.31-2001 standards. 

 
(d) Mechanical Construction. 

1. The sign shall be constructed using a weatherproof, aluminum housing consisting of 
an extruded aluminum with the maximum sign dimensions of 30” in height, 96” in 
length, 10.75” in depth (including the drip edge) and shall not weight more than 110 
pounds. All housing corners are continuous TIG (Tungsten Inert Gas) welded to 
provide a weatherproof seal. 
 

2. The sign doors shall be continuous TIG welded along the two corners with the other 
two screwed together to make one side of the door removable for installation of the 
sign face.  The door is fastened to the housing on the bottom by a full-length stainless-
steel hinge. The sign shall also be fabricated in a way to ensure that no components 
fall out while a technician is opening or working inside the sign enclosure. The door 
shall be held secure onto a 1” wide by 5/32” thick neoprene gasket by an appropriate 
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number of quarter-turn fasteners to form a watertight seal between the door and the 
housing. 
 

1. The sign face shall be constructed of .125” white translucent polycarbonate or acrylic.  
Sign legend shall be according to D1 Mast Arm Mounted Street Name Sign detail and 
MUTCD. The sign face legend background shall consist of translucent Type ZZ white 
reflective sheeting and transparent green film applied to the front of the sign face.  The 
legend shall be framed by a white border.  A logo symbol and/or name of the 
community may be included with approval of the Engineer. 
 

2. All fasteners and hardware shall be corrosion resistant stainless steel.  No special 
tools shall be required for routine maintenance. 
 

3. All wiring shall be secured by insulated wire compression nuts or barrier type terminal 
blocks. 
 

4. A wire entrance junction box shall be supplied with the sign assembly.  The box may 
be supplied mounted to the exterior or interior of the sign and shall provide a weather 
tight seal. 
 

5. A photoelectric switch shall be mounted inside control cabinet to control lighting 
functions for day and night display.  Each sign shall be individually fused. 
 

6. Brackets and Mounting:  LED internally illuminated street name signs will be factory 
drilled to accommodate mast arm two-point support assembly mounting brackets 
unless indicated otherwise in the plans. 
 

(e) Electrical. 
1. Photocell shall be rated 105-305V, turn on at 1.5 fcs. with a 3-5 second delay.  A 

manufacturer’s warranty of six (6) years shall be provided.  Power consumption shall 
be no greater than 1 watt at 120V. 
 

2. The LED Light Engine shall operate from a 60 +- 3 cycle AC line power over a voltage 
range of 80 to 135 Vac rms.  Fluctuations in line voltage over the range of 80 to 135 
Vac shall not affect luminous intensity by more than +- 10%. 
 

3. Total harmonic distortion induced into the AC power line by the LED Light Engine, 
operated at a nominal operating voltage and at a temperature of +25oC (+77oF), shall 
not exceed 20%. 
 

4. The LED Light Engine shall cycle ON and OFF with a photocell as shown on the detail 
sheet and shall not exceed 120 Watts. The signs shall be installed such that they are 
not energized when traffic signals are powered by an alternate energy source such as 
a generator or uninterruptable power supply (UPS). 
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(f) Photometric Requirements. 

1. The entire surface of the sign panel shall be evenly illuminated.  The average 
maintained luminous intensity measured across the letters, operating under the 
conditions defined in Environmental Requirements and Wattage Sections shall be of 
a minimum value of 100 cd/m2. 

 
2. The manufacturer shall make available independent laboratory test results to verify 

compliance to Voltage Range and Luminous Intensity Distribution Sections. 
 
3. LED shall have a color temperature of 5200k nominal, CRI of 80 with a life expectancy 

of 75,000 hrs. 
 

(g) Quality Assurance. 
The LED Light Engine shall be manufactured in accordance with a vendor quality 
assurance (QA) program.  The production QA shall include statistically controlled routine 
tests to ensure minimum performance levels of the LED Light Engine build to meet this 
specification.  QA process and test result documentations shall be kept on file for a 
minimum period of seven (7) years.  The LED Light Engine that does not satisfy the 
production QA testing performance requirements shall not be labeled, advertised, or sold 
as conforming to these specifications.  Each LED Light Engine shall be identified by a 
manufacturer’s serial number for warranty purposes.  LED Light Engines shall be replaced 
or repaired if they fail to function as intended due to workmanship or material defects 
within the first sixty (60) months from the date of acceptance.  LED Light Engines that 
exhibit luminous intensities less than the minimum value specified in Photometric Section 
within the first thirty-six (36) months from the date of acceptance shall be replaced or 
repaired.   

 
Installation. The sign shall be located on a steel traffic signal mast arm no further than 8-feet 
from the center of the pole to the center of the sign at a height of between 16 to 18-feet above 
traveled pavement.  Mounting hardware shall be from an approved vendor, utilizing stainless 
steel components. 
 
Basis of Payment. This work will be paid for at the contract unit price each for LED 
INTERNALLY ILLUMINATED STREET NAME SIGN, of the length as specified in the contract 
plans which shall be payment in full for furnishing and installing the LED internally illuminated 
street name sign, complete with circuitry and mounting hardware including photocell, circuit 
breaker, fusing, relay, connections and cabling as shown on the plans for proper operation 
and installation. 
 
The Illuminated street name sign cable will be paid for at the contract unit price per foot for 
ELECTRIC CABLE IN CONDUIT, STREET NAME SIGN, NO. 14 3C, TYPE SOOW, which 
price shall be payment in full for furnishing, installing, and making all electrical connections 
necessary for proper operations.  
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FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: March 1, 2024 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller 
in the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications, as modified herein, including malfunction management unit, load 
switches and flasher relays, and all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work 
shall consist of furnishing and installing a(n) "ECONOLITE" brand traffic actuated solid state 
controller. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 

“Controllers shall be Econolite Cobalt or Eagle/Yunex M60 unless specified otherwise 
on the plans or elsewhere on these specifications.  Only controllers supplied by one 
of the District One approved Vendors will be allowed.  The controller shall be of the 
most recent approved model and software version supplied by the Vendor at the time 
of the traffic signal TURN-ON unless specified otherwise on the plans or these 
specifications.  A removable controller data key shall also be provided.  Individual load 
switches shall be provided for each vehicle, pedestrian, and overlap phase.  The 
controller shall prevent phases from being omitted during program changes and after 
all preemption events and shall inhibit simultaneous display of circular yellow and 
yellow arrow indications. 

 
For integration into an Advanced Traffic Management System (ATMS) such as 
Centracs, Tactics, or TransSuite, the controller shall have the latest version of 
approved NTCIP software installed.  For operation prior to integration into an ATMS, 
the controller shall maintain existing communications.” 

 
Revise Article 1074.03 (a) (5) paragraph “b.” to read: 
 

“Thermostatically Controlled Exhaust Fans.  The cabinet shall be equipped with two 
(2) thermostatically controlled exhaust fans.  Each fan shall have a minimum air 
delivery capacity of 100 cfm (2.8 cu m/min) and shall be mounted on self-lubricating 
ball bearings.  The thermostat control shall be adjustable between 91 and 113 °F (33 
and 45 °C) and shall be set to turn the fan on at 95 °F (35 °C).” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall 
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of 
pedestrian and four (4) phases of overlap operation. 
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Revise the second sentence in Article 1074.03 (b) (1) paragraph “a” to read: 
 

“The malfunction management unit shall have a minimum of 16 fully programmable 
channels.” 

 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(b) (5) Cabinets – Provide 1/8 in. (3.2 mm) thick unpainted aluminum alloy 5052-
H32. The surface shall be smooth, free of marks and scratches.  All external 
hardware shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to 
the TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120 VAC Single phase Modular filter Plug-in 
type, supplied from an approved Vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 W, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel 

and one (1) LED Panel shall be placed on each side of the pull-out 
drawer/shelf assembly located beneath the controller support shelf.  The LED 
Panels shall be controlled by a door switch.  The LED Panels shall be 
provided from an approved Vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1-1/2 
in. (38mm) deep drawer shall be provided in the cabinet, mounted directly 
beneath the controller support shelf.  The drawer shall have a hinged top 
cover and shall be capable of accommodating one (1) complete set of cabinet 
prints and manuals.  This drawer shall support 50 lb (23 kg) in weight when 
fully extended.  The drawer shall open and close smoothly.  Drawer 
dimensions shall make maximum use of available depth offered by the 
controller shelf and be a minimum of 18 in. (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12 in. x 15 in. (305mm x 406mm) moisture sealed 
container attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle preemption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 A. 
(b) (20) Police Door – Provide wiring and termination for plug in manual phase 

advance switch. 
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Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER 
AND TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV STRETCHED 
CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND 
TYPE SUPER P STRETCHED CABINET; FULL-ACTUATED CONTROLLER AND TYPE 
SUPER R CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; 
FULL-ACTUATED CONTROLLER AND TYPE IV STRETCHED CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P STRETCHED CABINET (SPECIAL); FULL-
ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL). 
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PEDESTRIAN SIGNAL POST 
Effective: January 1, 2020 
875.02TS 
 
Description. 
This work shall consist of furnishing and installing a metal pedestrian signal post.  All installations 
shall meet the requirements of the “District One Standard Traffic Signal Design Details”. 
 
Materials. 

a. General.  The pedestrian signal post shall be designed to support the traffic signal 
loading shown on the plans. The design and fabrication shall be according to the 
Standard Specifications for Structural Supports for Highway Signs, Luminaires, 
and Traffic Signals, as published by AASHTO. 

 
b. Post.  The post shall be made of steel or aluminum and have an outside diameter of  

4 1/2 in. The post shall be threaded for assembly to the base. Aluminum posts shall 
be according to the specifications for Schedule 80 aluminum pipe. Steel posts shall be 
according to the specifications for Schedule 40 steel pipe. 

 
c. Base.  The base of a steel post shall be cast iron. The base of an aluminum post shall 

be aluminum. The base shall be threaded for the attachment to the threaded post. The 
base shall be approximately 10 in. high and 6 3/4 in. square at the bottom. The bottom 
of the base shall be designed to accept four 5/8 in. diameter anchor rods evenly 
spaced in a 6 in. diameter circle. The base shall be true to pattern, with sharp clean 
cutting ornamentation, and equipped with access doors for cable handling. The door 
shall be fastened to the base with stainless steel screws. A grounding lug shall be 
provided inside the base. 

 
d. Anchor Rods.  The anchor rods shall be 5/8 in. in diameter and 16 in. long and shall 

be according to Article 1006.09. The anchor rods shall be threaded approximately    6 
in. at one end and have a bend at the other end. The first 12 in. at the threaded end 
shall be galvanized. One each galvanized nut and trapezoidal washer shall be 
furnished with each anchor rod. The washer shall be properly sized to fully engage 
and sit flush on all sides of the slot of the base plate. 
 
The aluminum post and base shall be drilled at the third points around the diameter 
and 1/4 in. by 2 in. stainless steel bolts shall be inserted to prevent the post from 
turning and wobbling. 
 

e. Finish.  The steel post, steel post cap and the cast iron base shall be hot-dipped 
galvanized according to AASHTO M 111.  If the Department approves painting, 
powder coating by the manufacturer will be required over the galvanization in 
accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. If the 
post and the base are threaded after the galvanization, the bare exposed metal shall 
be immediately cleaned to remove all cutting solvents and oils, and then spray painted 
with two coats of an approved galvanized paint. 

 
The aluminum post shall have a natural finish, 100 grit or finer. 
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Installation. 
The pedestrian signal post shall be erected plumb, securely bolted to a concrete foundation, and 
grounded to a ground rod according to the details shown on the plans. No more than 3/4 in. of 
the post threads shall protrude above the base.  
 
A post cap shall be furnished and installed on the top of the post. The post cap shall match the 
material of the post. The Contractor shall apply an anti-seize paste compound on all nuts and 
bolts prior to assembly.  
 
Prior to the assembly, the Contractor shall apply two additional coats of galvanized paint on the 
threads of the post and the base. The Contractor shall use a fabric post tightener to screw the 
post to the base. 
 
 
Basis of Payment.   
This work will be paid for at the contract unit price per each for PEDESTRIAN SIGNAL POST, of 
the length specified. 
 

 

 

 

 

  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 118 
 
 

TOPSOIL EXCAVATION  
Description. Topsoil shall be excavated prior to earth excavation operations taking place in 
accordance with Sections 202 and 211 of the Standard Specifications.  
 
Existing information indicates that the existing topsoil layer is, on average, approximately 9-
inches thick. Actual topsoil thickness varies throughout the site. Contractor shall refer to the 
Geotechnical Report/Soil Borings for more information.   
 
CONTRACTOR shall excavate all existing topsoil within the proposed construction limits 
shown on the plans.  It is anticipated that portions of the existing topsoil material contains 
regulated substances and will need to be disposed of as NON-SPECIAL WASTE DISPOSAL. 
TOPSOIL EXCAVATION shall only include the removal and handling of existing topsoil, all 
disposal shall be paid for separately.  
 
If the topsoil is determined to be free of regulated substances and is not to be reused on site, 
it shall be removed from the site and disposed of and paid for as REMOVAL AND DISPOSAL 
OF UNSUITABLE MATERIAL.  
 
Method of Measurement.  Topsoil excavation will be measured in their original positions, 
and the volumes computed in cubic yards by the method of average end areas.  Quantities 
shown on the plans are for bid purposes only.  Final quantities shall be based on 
measurements in the field.   
 
Basis of Payment.  This work will be paid for at the contract unit price per cubic yard for 
TOPSOIL EXCAVATION. 
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TEMPORARY ACCESS  
Revise Article 402.10 of the STANDARD SPECIFICATIONS to read: 
 

“402.10 For Temporary Access.  The CONTRACTOR shall construct and maintain 
aggregate surface course for temporary access to private entrances, commercial entrances, 
and roads according to Article 402.07 and as directed by the ENGINEER.  
 

The aggregate surface course shall be constructed to the dimensions and grades 
specified below, except as modified by the plans or as directed by the ENGINEER. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except 
as required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 12 in. (230 mm).  The maximum grade shall be six 
percent, except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness 

shall be 12 in. (230 mm).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to 
maintain it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed in accordance with Article 202.03.” 
 
Method of Measurement.  Add the following to Article 402.12 of the STANDARD 
SPECIFICATIONS: 
 

“Aggregate surface course for temporary access will be measured for payment as each 
for every private entrance, commercial entrance or road constructed for the purpose of 
temporary access.  If a residential drive, commercial entrance, or road is to be constructed 
under multiple stages, the aggregate needed to construct the second or subsequent stages 
will not be measured for payment but shall be included in the cost per each of the type 
specified.” 
 
Basis of Payment.  Revise the second paragraph of Article 402.13 of the STANDARD 
SPECIFICATIONS to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price 
per each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
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PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM 
SEWER 
Description.  This work shall consist of connecting an existing storm sewer to a proposed 
manhole, catch basin, or other storm water drainage structure.  All materials required to 
construct the connection, including concrete, reinforcement, gaskets, and other materials 
shall be included in the cost of the proposed storm sewer connection.   
 
Construction Requirements.  Flow shall be maintained during construction.  The hole in the 
catch basin or manhole may be precast or drilled on site as approved by the Engineer, and 
must be 3” minimum to 6” maximum larger than the outside diameter of the existing storm 
sewer.  The elevation of the existing storm sewer shall be maintained. It is up to the contractor 
to furnish any details and drawings necessary to construct the connection, including 
“doghouse” construction if applicable, to be approved by the Engineer.  The connection may 
be completed using rubber or elastomeric boots per ASTM C-923.  Concrete bonding agent 
must be applied to all interfaces of precast concrete with cast-in-place concrete.  Concrete 
strength shall be minimum 4000 PSI at 28 days using non-shrink mix. The contractor shall 
verify the completed connection is a watertight seal.  Any portion of an existing storm sewer 
or proposed drainage structure damaged by the contractor during construction of the 
connection shall be replaced by the contractor at no additional cost to the contract. 
 
Method of Measurement.  This work will be measured for payment, in place, in units of 
EACH connection installed as specified herein. 
 
Basis of Payment.  This work will be paid for at the contract unit price per EACH for 
PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER. 
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SANITARY MANHOLES TO BE ADJUSTED 
This work shall be done in accordance with Section 602 of the STANDARD 
SPECIFICATIONS and shall consist of the adjustment of sanitary manholes and 
furnishing and installing a new type 1 frame, closed lid. Non-hardening butyl rubber mastic 
sealant; minimum thickness 1/4 inch, shall be used between adjusting rings in place of 
mortar, or as required by the Owner of the Sanitary Sewer. In locations where existing 
external frame seals exist, it shall be removed and disposed of and an internal/external 
frame seal shall be installed. In locations where internal frame seals exist, it shall be 
removed and disposed of and an internal/external frame seal shall be installed. In locations 
where there are no existing frame seals, an internal/external frame seal shall be installed. 
The installation of the internal/external frame seal will not be paid for separately and will be 
considered incidental to this pay item. 
 
The Internal/External Frame seal shall consist of the following: 
 

(A) Provide frame seals consisting of a flexible internal rubber sleeve, 
rubber ring, and external rubber sleeve and extension, and stainless-
steel compression bands. 

(B) Rubber sleeve, ring, butyl tape, and extension: 
(1) Provide rubber sleeve and extension complying with ASTM D412 

and ASTM D2240. 
(2) Provide rubber ring complying with ASTM D-2000. 
(3)  Provide butyl tape: Comply with 1000% minimum webbing @ 

77 degrees F, 500% minimum elongation @ 32 degrees F, and 
maximum 75 psi compressibility @ 77 degrees F. 

(4) Provide sleeve with a minimum thickness of 0.062" and unexpanded 
external vertical heights of 10 to 12 inches. 

(5) Provide extension having a minimum thickness of 0.062". 
(6) Comply with a minimum 1500 psi tensile strength, 

maximum 18      percent compression set and a hardness 
(durameter) of 48±5. 

(C) Compression band: 
(1) Provide compression band to compress the sleeve against the 

manhole. 
(2) Use 16 gauge stainless steel conforming to ASTM A240 Type 304 

with no welded attachments and having a minimum width of 1/2-
inch. 

(3) Make a watertight seal having a minimum adjustment range of 2 
diameter inches. 

(4) Provide stainless steel screws, bolts, and nuts conforming to 
ASTM F593 and 594, Type 304. 

(D) Or as required by the Owner of the sanitary sewer system. 
 

The Internal/External Frame Seal shall be installed as follows: 
(A) Install internal/external rubber gasket on the manhole chimney. 
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(1)  Provide watertight gasket to eliminate leakage between the 
internal/external frame seal and the adjusting ring and between 
each adjusting ring down to and including cone section. 

(B) Clean surface and prepare the lower 2 inches of the manhole 
frame and exterior of all adjusting rings and cone section/corbel 
surfaces. 

(C) Install internal rubber gasket in accordance with manufacturer's 
recommendations. 

(1) Field verify for suitable dimensions and layout before 
installation. 

(2) Realign frame as required. 
(D) Repair and apply mortar grout to the adjusting rings as required to 

provide a smooth, circular surface for the external rubber gasket. 
(E) Install external rubber gasket in accordance with manufacturer's 

recommendations. 
(1) Field verify for suitable dimensions and layout before 

installation. 
(2) Utilize sealing caulk where required. 
(3) Provide chimney seal extensions as required. 

(F) Test installation by flooding area around the manhole with water 
before backfilling and surface restoration. 

(1) Gaskets are required to provide watertight seal at openings between 
the frame and adjusting rings and between adjacent adjusting 
rings down to the cone/corbel section. 

(G) Reinstall and retest failing gaskets at no additional cost to Owner 

(H) Or as required by the Owner of the sanitary sewer system. 

Basis of Payment. This work will be paid for at the contract unit price per each of 
SANITARY MANHOLES TO BE ADJUSTED, which price shall include all the above. 
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FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 
Description. This work shall be performed in accordance with Sections 602 and 603 of the 
Standard Specifications and sheet BD-08 of the District One Details with the following 
alterations: 
 
These items of work shall be performed as directed by the ENGINEER in conformance with 
applicable provisions of Sections 353, 406, 602 and 603 of the “Standard Specifications for 
Road and Bridge Construction”.  This work shall be completed in accordance with the Details 
for Frames and Lids Adjustment with Milling (BD-8) in the Plans, and shall include the 
following: 
 
 Stage I (Before Pavement Milling) 
 

A. Remove a minimum of 12” of the pavement from around the structure. 
B. Remove the existing frame and lid from the structure. 
C. Cover the structure opening with a 36” diameter metal plate. 
D. Backfill with crushed stone and a minimum 1½” thick bituminous material 

approved by the ENGINEER. 
 
 Stage II (After Pavement Milling/Leveling Binder) 
 

A. Remove the bituminous material and crushed stone. 
B. Install the frame and lid; adjust the frame to its final surface elevation. 
C. The surrounding space shall be filled with Class SI concrete to the elevation of 

the surface of the existing base course. 
 
Drainage and utility structures shall be understood to include catch basins, manholes, inlets, 
and valve vaults which lie within the bituminous roadway.  
 
Each structure adjustment shall be limited to two adjustment rings. The final ring and rings 
under 2” on all drainage adjustments shall be rubber. The CONTRACTOR shall place a 
continuous strip 3/8” thick of polyurethane sealer/adhesive between the PCC structure or 
PCC ring and the bottom of the rubber ring. The CONTRACTOR shall also place a continuous 
strip 3/8” thick of polyurethane sealer/adhesive between the top of the rubber ring and the 
bottom of the frame. 
 
Hydraulic cement shall be used in the adjustment of said structure to seal the outside of the 
adjustment rings and under the frame.  
 
A Type 1 frame, closed lid shall be replaced on structures as directed by the engineer in the 
field. This item will be paid for separately. 
 
Basis of Payment. This work shall be paid for at the contract unit price per EACH for 
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL), which price shall include all labor, 
material and equipment required to complete the work as specified.  
  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 124 
 
 

TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this 
contract. This work shall include all labor, materials, transportation, handling and incidental 
work necessary to furnish, install, maintain and remove all traffic control devices required as 
indicated in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan 
details and specified in the Special Provisions will be measured for payment on a lump sum 
basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
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TRAFFIC CONTROL PLAN 
Description. This work shall be done in accordance with the applicable sections of the 
Standard Specifications, the Supplemental Specifications, the “Illinois Manual on Uniform 
Traffic Control Devices for Streets and Highways”, and any details and Highway Standards 
contained in the Plans and Special Provisions, and the Special Provisions contained herein, 
except as modified herein. 
 
Special Attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards and District 1 Details: 
 
HIGHWAY STANDARDS: 701101, 701427, 701602, 701606, 701701, 701801, 701901 
 
DISTRICT 1 DETAILS:   
TC-10 TRAFFIC CONTROL & PROTECTION FOR SIDE ROADS, INTERSECTIONS 

AND DRIVEWAYS  
TC-11 TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS 

(SNOW-PLOW RESISTANT) 
TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS 
TC-14 TRAFFIC CONTROL AND PROTECTION AT TURN BAYS (TO REMAIN 

OPEN TO TRAFFIC) 
TC-16 SHORT-TERM PAVEMENT MARKING LETTER AND SYMBOLS 
TC-22 ARTERIAL ROAD INFORMATION SIGH 
TC-26 DRIVEWAY ENTRANCE SIGN 
 
SPECIAL PROVISIONS:  MAINTENANCE OF ROADWAYS, PUBLIC CONVENIENCE AND 

SAFETY, WORK ZONE TRAFFIC CONTROL DEVICES (BDE), TRAFFIC 
CONTROL AND PROTECTION (ARTERIALS), TEMPORARY INFORMATION 
SIGNING, VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE), SHORE 
TERM AND TEMPORARY PAVEMENT MARKING (BDE), PAVEMENT AND 
SHOULDER RESURFACING 

 
The Contractor shall contact the City at least 72 hours in advance of beginning work.  
Construction operations shall be conducted in a manner such that streets and parking lots 
will be open to live traffic throughout the duration of the project.  
 
The Contractor shall make frequent inspections of the worksite.  Any traffic control items that 
are worn, damaged or are inoperative to the extent that they no longer meet these 
specifications or that have been displaced shall be repaired or removed and replaced.  Traffic 
control items shall be properly installed and operational 24 hours-a-day, 7 days a week.  The 
individual specified in paragraph 6 of subsection (a) shall be available for 24 hour-a-day 
contact.  The Contractor shall respond to requests from the City or State to correct traffic 
control deficiencies within 4 hours of the request.  If specification(s) is(are) not met within 4 
hours of notice, the City will take whatever action it may deem necessary to bring the traffic 
control within specification and deduct all costs (actual and incurred) from amounts due the 
Contractor. 
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Contractor shall provide and maintain ADA-accessible pedestrian access across Roberts 
Road and 111th Street at all times.  
 
All temporary pavement markings and pavement marking removals (permanent or temporary) 
necessary to complete the work as specified shall not be included in TRAFFIC CONTROL 
AND PROTECTION (SPECIAL), but shall be paid for separately. 
 
This work shall be measured and paid for in accordance with the special provision for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL).  
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REMOVE SIGN COMPLETE 
Description. This work shall consist of the complete removal of sign panels or sign panel 
assembly and metal post regardless of type in accordance with applicable provisions of 
Section 724 of the Standard Specifications as indicated on the plans. This shall include 
removal of all sign foundations or bases. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for REMOVE 
SIGN COMPLETE which price shall include the equipment, materials, and labor to completely 
remove the sign panels or sign assembly and metal post regardless of type.  
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RELOCATE SIGN PANEL AND POST 
Description. This work shall consist of removal and relocation of an existing sign panel 
assembly and post to new locations shown on the plans in accordance with Section 724 of 
the Standard Specifications. This work shall also include the temporary storage or temporary 
installation of the sign if it is deemed necessary by the Engineer.  
 
The contractor shall furnish any necessary hardware or material required to reinstall the sign 
panel and post at the new location. All signs shall be placed and installed in accordance with 
MUTCD requirements. Final sign location shall be approved by the Engineer prior to 
reinstallation. Any signs or posts damaged during removal operations shall be repaired or 
replaced to the satisfaction of the engineer prior to reinstallation. This item shall include all 
materials and hardware required to install the sign post at its new location.  
 
Basis of Payment. This work shall be paid for at the contract unit price per each for 
RELOCATE SIGN PANEL AND POST which price shall include the equipment, materials, 
and labor to completely remove and relocate the sign panels or sign assembly and metal post 
to a new location, regardless of type.  
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RECESSED REFLECTIVE PAVEMENT MARKER 
Effective:  2/8/2021 (CCDOTH) 
 
Description. This work shall consist of installing reflective pavement markers in a recessed 
groove on hot-mix asphalt (HMA) pavement surfaces. A pavement marker consists of a 
reflector housing (“housing”) and a prismatic reflector (“reflector”).  Recessed reflective 
pavement markers shall not be placed in Portland cement concrete pavement or placed on 
bridges or bridge approach slabs. 
 
Materials. Materials shall conform to Article 1096.01 of the Standard Specifications for Road 
and Bridge Construction with the following exceptions: 
 

Replace paragraph 1096.01(a) with the following: 
(a) The housing shall be made of polycarbonate plastic and be compatible with prismatic 
reflectors listed on the Illinois Department of Transportation approved/qualified product 
list of snowplowable raised pavement markers. The housing shall have detachable 
leveling tabs that ensure the housing and reflector sit below the pavement surface. 

 
Replace paragraph 1096.01(b) with the following: 
(b) The housing shall be approximately 5.0 inches wide, 3.0 inches long, and 0.70 inches 
high.  The surface of the housing shall be free of scale, dirt, rust, oil, grease, or any other 
contaminant which may reduce bond. 

 
Construction Requirements.  Spacing and orientation of the pavement marker shall be as 
shown on the plans or as directed by the Engineer. 
 
The pavement surface temperature and the ambient air temperature shall be at or above 50 
°F (10 °C) at the time of application of the prismatic reflector. 
 
A recessed groove shall be cut in the pavement 5.25 inches wide, 1.0 inches deep on a 15.5-
inch diameter. An additional 3.5-foot-long grind taper shall start from 0 inches (normal 
pavement) to 0.35 inches depth (full-recessed) on either end of the groove. For 
monodirectional marker installations heading uphill, the uphill grind taper may be omitted. 
 
The recessed area shall be cleaned free of all loose material, and dry before the placement 
of the housing. All excess material resulting from the construction of the recessed area shall 
be completely removed from the surface of the roadway by means of vacuum sweeper truck. 
The housing shall be cemented with epoxy in the center of the 1.0-inch-deep recessed 
groove. The epoxy used shall meet the requirements of AASHTO M 237 specification for 
epoxy adhesive.   
 
The Contractor shall make certain the housing surface is dry and free of dirt and debris prior 
to placing the reflector in the housing. The reflector shall be laminated to an elastomeric pad 
and adhesively attached to the housing. The protective paper or plastic film covering the 
adhesive pad shall be removed immediately prior to placing the reflector on the housing. 
Once the film covering is removed, extreme care shall be taken to avoid contamination of the 
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exposed pad surface. An adhesive meeting the marker manufacturer’s specifications shall be 
used. The adhesive shall be placed either on the reflector or on the housing in sufficient 
quantity so as to ensure complete coverage of the contact area with no voids present and 
with a slight excess after the reflector is pressed in place. Adhesive material shall not be 
permitted on the reflective surface of the prismatic reflector.  
 

(a) Replacement Recessed Pavement Marker Housing (HMA): The recessed area shall 
be cleaned free of all loose material and old epoxy, and dry before the placement of 
the replacement housing in the existing groove. All excess material resulting from the 
removal of the old epoxy shall be completely removed from the surface of the roadway 
by means of vacuum sweeper truck. The housing shall be cemented with epoxy in the 
center of the 1.0-inch-deep recessed groove. The epoxy used shall meet the 
requirements of AASHTO M 237 specification for epoxy adhesive. 

(b) Replacement Recessed Pavement Marker Reflector (HMA):  The Contractor shall 
make certain the housing surface is dry and free of dirt, debris, and old adhesives prior 
to placing the reflector in the housing. The reflector shall be laminated to an 
elastomeric pad and adhesively attached to the housing. The protective paper or 
plastic film covering the adhesive pad shall be removed immediately prior to placing 
the reflector on the housing. Once the film covering is removed, extreme care shall be 
taken to avoid contamination of the exposed pad surface. An adhesive meeting the 
marker manufacturer’s specifications shall be used. The adhesive shall be placed 
either on the reflector or on the housing in sufficient quantity so as to ensure complete 
coverage of the contact area with no voids present and with a slight excess after the 
reflector is pressed in place. Adhesive material shall not be permitted on the reflective 
surface of the prismatic reflector.  

 
Inspection. A straight edge shall be placed across the recess to check that both the housing 
and reflector are below the pavement surface.  Inspection and acceptance shall conform to 
Article 781.04 of the Standard Specifications for Road and Bridge Construction except as 
follows:  all references of “raised reflective pavement marker” shall be replaced with “recessed 
reflective pavement marker”. 
 
Basis of Payment. This work shall be paid for at the contract unit price per EACH for 
RECESSED REFLECTIVE PAVEMENT MARKER, REPLACEMENT RECESSED 
PAVEMENT MARKER HOUSING, REPLACEMENT RECESSED PAVEMENT MARKER 
REFLECTOR.  
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TEMPORARY LUMINAIRE, LED, ROADWAY 
Effective:  November 1, 2023 
 
Description. This work shall consist of furnishing and installing a temporary roadway LED 
luminaire as shown on the plans, as specified herein. 
 
General. In order to expedite the roadway work, the luminaire may be new or previously used.  
The luminaire shall be of the output designation specified and the distribution pattern 
specified in the plans. 
 
The luminaire shall remain the property of the Contractor. 
 
The luminaire shall be listed for wet locations by an NRTL and shall meet the requirements 
of UL 1598 and UL 8750 
 
Used luminaires shall be no older than five years old.  Documentation shall be submitted to 
verify compliance with this requirement. 
 
Submittal Requirements. The Contractor shall submit manufacturer's product data for each 
type of luminaire including descriptive literature and catalogue cuts.  
 
A sample luminaire shall also be provided upon request of the Engineer.  The sample shall 
be as proposed for the contract and shall be delivered by the Contractor to the District 
Headquarters.  After review, the Contractor shall retrieve the luminaire. 
 
Housing. The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer 
diameter). The luminaire shall be provided with a leveling surface and shall be capable of 
being tilted ±5 degrees from the axis of attachment in 2.5 degree increments and rotated to 
any degree with respect to the supporting arm.   
 
An external label consisting of two black characters on a white background with the 
dimensions of the label and the characters as specified in ANSI C136.15 for HPS luminaires. 
The first character shall be the alphabetical character representing the initial lumen output as 
specified in Table 1 of Article 1067.06(c). The second character shall be the numerical 
character representing the transverse light distribution type as specified in IES RP-8 (i.e. 
Types 1, 2, 3, 4, or 5). 
 
Wiring.  Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 

 
Driver. The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 
volts (± 10%) according to the contract documents.  
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 
for Class A devices with regard to electromagnetic compatibility. This shall be confirmed 
through the testing methods in accordance with ANSI C63.4 for electromagnetic interference.  
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Surge Protection.   The luminaire shall comply the requirements of ANSI C136.2 for electrical 
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge 
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall 
open the circuit to protect the driver. 
 
Installation. Each luminaire shall be installed according to the luminaire manufacturer’s 
recommendations. 
 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are 
not left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and 
vertically aligned before being energized. When mounted on a tenon, care shall be exercised 
to assure maximum insertion of the mounting tenon. Each luminaire shall be checked to 
assure compatibility with the project power system. When the night-time check of the lighting 
system by the Engineer indicates that any luminaires are mis-aligned, the mis-aligned 
luminaires shall be corrected at no additional cost.  
 
No luminaire shall be installed prior to approval. 
 
Pole wiring shall be provided with the luminaire.  Pole wire shall run from handhole to 
luminaire. 
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, 
stranded in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked 
polyethylene (XLP) insulation. Pole wire shall include a phase, neutral, and green ground 
wire.  Wire shall be trained within the pole or sign structure so as to avoid abrasion or damage 
to the insulation. 
 
Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any 
associated arm and tenon. The pole wire shall be terminated in a manner that avoids sharp 
kinks, pinching, pressure on the insulation, or any other arrangement prone to damaging 
insulation value and producing poor megger test results. Wires shall be trained away from 
heat sources within the luminaire. Wires shall be terminated so all strands are extended to 
the full depth of the terminal lug with the insulation removed far enough so it abuts against 
the shoulder of the lug, but is not compressed as the lug is tightened. 
 
Included with the pole wiring shall be fusing located in the handhole.  Fusing shall be 
according to Article 1065.01 with the exception that fuses shall be 6 amperes. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical 
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be 
used.  
 
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments 
as needed to ensure the optics are set perpendicular to the traveled roadway. 
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When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall 
be provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped 
through the tenon and luminaire mounting bracket and then fitted with the screw. 
 
Method of Measurement. The rated initial minimum luminous flux (lumen output) of the light 
source, as installed in the luminaire, shall be according to the following table for each 
specified output designation. 
 

Designation 
Type 

Minimum 
Initial 

Luminous 
Flux 

Designation 
Type 

Minimum Initial 
Luminous Flux 

A 2,200 G 15,500 
B 3,150 H 25,200 
C 4,400 I 47,250 
D 6,300 J 63,300 
E 9,450 K 80,000+ 
F 12,500   

 
Where delivered lumens is defined as the minimum initial delivered lumens at the specified 
color temperature. Luminaires with an initial luminous flux less than the values listed in the 
above table will not be acceptable.  
 
Basis of Payment. This work will be paid for at the contract unit price per each for 
TEMPORARY LUMINAIRE, LED, ROADWAY, of the output designation specified. 
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COMBINATION LIGHTING CONTROLLER 
Effective: February 1, 2015  
Revised: May 5, 2022 
 
Description. This item shall consist of furnishing and installing a combination lighting 
controller complete with the panel assembly indicated on the drawings and wiring for the 
control of highway lighting as specified herein, shown on the Contract Drawings and as 
directed by the Engineer.  
 
Materials. Photo control.  The photocell shall be in accordance with Article 1068.01(e)(2) 
except that the size of the photocell shall allow mounting under the cabinet roof overhang. 
 
Overcurrent Protection.  Circuit breakers shall be 30A unless otherwise indicated.  Circuit 
breakers shall be standard listed molded case, thermal-magnetic bolt-on type circuit breakers 
with trip free indicating handles.  120 V circuit breakers shall have a listed interrupting rating 
of not less than 10,000 rms symmetrical amperes at rated circuit voltage for which the breaker 
is applied. 
 
Contactor.  The contactor shall be a 30A, 2-Pole, 120VAC@60Hz electrically held contactor. 
 
Hand-Off-Auto switch.  30mm. 3 position selector switch. 
 
Panel Assembly.  Threaded brass inserts shall be provided for the non-conductive inner 
mounting panel.   
  
CONSTRUCTION REQUIREMENTS 
 
General. This item shall be constructed in full accord with Section 825 of the Standard 
Specifications and the details as indicated in the Contract Drawings.  
 
Basis of Payment. This work shall be paid for at the contract unit price each for 
COMBINATION LIGHTING CONTROLLER which price shall be payment in full for furnishing, 
installing, shipping, handling, tools and appurtenances necessary for a complete and 
operational unit as indicated on the drawings and as approved by the Engineer. 
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MAST ARM, STREET LIGHTING, 15’ 
Description:  This work shall consist of furnishing/installing a new 15 foot mast arm on a 
temporary signal wood pole for temporary intersection lighting at the location shown on the 
drawings. The temporary wood pole shall be paid for under the traffic signal work. Removal 
of the arm shall be paid for separately. 
 
Materials:  The new mast arm shall be aluminum, 15 feet long, and be truss type. The arm 
shall be in accordance with Article 1069.02(a) of the Standard Specifications and the contract 
plan drawings.  
 
Construction Requirements:  The new arm shall be installed in accordance with Section 
830 of the Standard Specifications, and contract plan drawings. 
 
Measurement and Payment:  The work shall be paid for at the contract unit price each for 
MAST ARM, STREET LIGHTING, 15', which price shall be payment in full for all labor, 
materials, and equipment necessary to complete the work described above and as indicated 
on the drawings. 
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REMOVAL OF TEMPORARY LUMINAIRE 
Description.  This item shall consist of removing and disposing of a temporary combination 
luminaire, mast arm and aerial cable attached to a temporary signal wood pole at the location 
shown on the drawings. 
 
Requirements.  Removal of the temporary lighting equipment includes luminaire arm, 
luminaire, aerial cables, grounding, fusing, and all hardware/accessories. Removal of the 
messenger cable and combination wood poles is not part of this work. The Contractor shall 
be responsible for removing all equipment and material related to the temporary lighting off 
site and properly dispose of. 
 
All proposed intersection and roadway lighting shall be installed and operational before any 
temporary lighting and can be removed.  
 
Measurement and Payment. The work shall be paid for at the contract unit price each for  
REMOVAL OF TEMPORARY LUMINAIRE, which price shall be payment in full for all labor, 
materials, and equipment necessary to complete the work described above and as 
indicated on the drawings. 
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UNINTERRUPTIBLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 
Revised: March 1, 2024 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein. 
 
Add the following to Article 862.01 of the Standard Specifications: 
 

“The UPS shall have the power capacity to provide normal operation of a signalized 
intersection that utilizes all LED type signal head optics for a minimum of six (6) hours.” 

 
Add the following to Article 862.02 of the Standard Specifications: 
 

“Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL.” 

 
Add the following to Article 862.03 of the Standard Specifications: 
 

“The UPS shall additionally include, but not be limited to, a battery cabinet, where 
applicable.  For Super P and Super R cabinets, the battery cabinet is integrated to the 
traffic signal cabinet and shall be included in the cost for the traffic signal cabinet of the 
size and type indicated on the plans.” 

 
Revise Article 862.04 of the Standard Specifications to read: 
 

Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially 
rest on the lip of the existing controller cabinet foundation and be secured to the existing 
controller cabinet by means of at least four (4) stainless steel bolts.  The UPS cabinet shall 
be completely enclosed with the bottom and back constructed of the same material as the 
cabinet. 

 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as 
shown on the plans. 

 
At locations where UPS is installed and an emergency vehicle priority system is in use, 
any existing incandescent confirmation beacons shall be replaced with LED lamps in 
accordance with the District One Emergency Vehicle Priority System specification at no 
additional cost to the Contract.  A concrete apron shall be provided and be in accordance 
with Articles 424 and 202 of the Standard Specifications.  The concrete apron shall also 
follow the District 1 Standard Traffic Signal Design Detail, Type D for Ground Mounted 
Controller Cabinet and UPS Battery Cabinet. 

 
For a ground mounted UPS, the UPS shall be mounted on its own Type A concrete 
foundation which will be paid for separately.  A concrete apron shall be provided with a 
dimension of 36 in. in front of the UPS cabinet, 5 in. deep, and a width sized appropriately 
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to the width of the concrete foundation.  The concrete apron shall follow Articles 424 and 
202 of the Standard Specifications. 

 
This item shall include any required modifications to an existing traffic signal controller as 
a result of the addition of the UPS including the addition of alarms. 

 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 

“The UPS shall be line interactive or double conversion and provide voltage regulation 
and power conditioning when utilizing utility power.  The UPS shall be sized appropriately 
for the intersection(s) normal traffic signal operating load.  The UPS must be able to 
maintain the intersection’s normal operating load plus 20 percent of the intersection’s 
normal operating load.  When installed at a railroad-interconnected intersection, the UPS 
must maintain the railroad preemption load, plus 20 percent of the railroad preemption-
operating load.  The total connected traffic signal load shall not exceed the published 
ratings for the UPS.  The UPS shall provide a minimum of six (6) hours of normal operation 
run-time for signalized intersections with LED type signal head optics at 77 °F (25 °C) 
(minimum 1000 W active output capacity, with 86 percent minimum inverter efficiency).” 

 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 

“The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed 
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel 
mounted terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and 
labeled so as to identify each contact according to the plans.” 

 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 

“When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street 
name signs, any automated enforcement equipment and any other devices directed by 
the Engineer.” 

 
Revise Article 1074.04(b)(2) paragraph “b.” of the Standard Specifications to read: 
 

“Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA 
Type 3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125 in. thick and 
have a natural mill finish.” 

 
Revise Article 1074.04(b)(2) paragraph “c.” of the Standard Specifications to read: 
 

“No more than three (3) batteries shall be mounted on individual shelves for a cabinet 
housing six batteries and no more than four (4) batteries per shelf for a cabinet housing 
eight batteries.” 

 
Revise Article 1074.04(b)(2) paragraph “e.” of the Standard Specifications to read: 
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“The battery cabinet housing shall have the following nominal outside dimensions: a width 
of 25 in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m).  
Clearance between shelves shall be a minimum of 10 in. (250 mm).” 

 
Revise Article 1074.04(b)(2) paragraph “g.” of the Standard Specifications to read: 
 

“The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum 
continuous piano hinge with stainless steel pin, and a three point locking system.  The 
door shall be equipped with a two position doorstop, one a 90o and one at 120o.  The 
cabinet shall be provided with a main door lock which shall operate with a traffic industry 
conventional No. 2 key. Provisions for padlocking the door shall be provided.” 

 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 

j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which 
shall completely disconnect power from the UPS when the switch is manually 
activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 

 
(10) The UPS shall incorporate a flanged electric generator inlet for charging the 

batteries and operating the UPS.  The generator connector shall be male type, 
twist-lock, rated as 15A, 125VAC with a NEMA L5-15P configuration and 
weatherproof lift cover plate. Access to the generator inlet shall be from a 
secured weatherproof lift cover plate or behind a locked battery cabinet police 
panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows 

removal of the battery back-up unit, while the traffic signal is connected to utility 
power, without impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 

“All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, 
completely sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid 
(VRLA) requiring no maintenance.  All batteries in a UPS installation shall be the same 
type; mixing of gel cell and AGM types within a UPS installation is not permitted.” 

  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 

“Batteries shall be certified by the manufacturer to operate over a temperature range of -
13°F to 160 °F (-25°C to 71 °C) for gel cell batteries and -40°F to 140°F (-40°C to 60 °C) 
for AGM type batteries.” 
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Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of 
maintaining normal operation of the signalized intersection for a minimum of 
six (6) hours.  Calculations shall be provided showing the number of batteries 
of the type supplied that are needed to satisfy this requirement.  A minimum of 
four (4) batteries shall be provided. 

 
(10) Battery heater mats shall be provided when gel cell type batteries are supplied. 

 
Add the following to Article 1074.04 of the Standard Specifications: 
 

(e) Warranty.  The warranty for an uninterruptable power supply (UPS) and 
batteries (full replacement) shall cover a minimum of five (5) years from date 
the equipment is placed in operation. 

 
(f) Installation.  Bypass switch shall completely disconnect the traffic signal cabinet 

from the utility provider. 
 

(g) The UPS shall be set-up to run the traffic signal continuously without going to 
a red flashing condition when switched to battery power unless otherwise 
directed by the Engineer.  The Contractor shall confirm set-up with the 
Engineer.  The continuous operation mode when switched to battery may 
require modification to unit connections and these modifications are included 
in the unit price for this item. 

 
Revise Article 862.04 of the Standard Specifications to read: 
 

Basis of Payment. 
This work will be paid for at the Contract unit price per each for UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER SUPPLY, GROUND 
MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of emergency vehicle priority system confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL, UNINTERRUPTABLE POWER 
SUPPLY, GROUND MOUNTED, or UNINTERRUPTABLE POWER SUPPLY AND 
CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY, GROUND MOUNTED 
or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. 

 
 
 
  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 141 
 
 

FIBER OPTIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
871.01TS 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise 
indicated on plans.  The fiber optic cable shall provide twelve fibers per tube for the amount of 
fibers called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic cable may be gel 
filled or have an approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved mechanical 
connectors at the distribution enclosure.  Fibers not being used shall be labeled “spare."  Fibers 
not attached to the distribution enclosure shall be capped..  A minimum of 13.0 feet (4m) of extra 
cable length shall be provided for controller cabinets.  The controller cabinet extra cable length 
shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces 
shall be provided in the Final project documentation with certification from the Contractor that 
attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and 
0.4 bd/km nominal at 1300nm for single mode fiber. 
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ACCESSIBLE PEDESTRIAN SIGNALS  
Effective: April 1, 2003 
Revised: July 1, 2015 
888.02TS 
 
Description. This work shall consist of furnishing and installing pedestrian push button 
accessible pedestrian signals (APS) type. Each APS shall consist of an interactive vibrotactile 
pedestrian pushbutton with speaker, an informational sign, a light emitting diode (LED) 
indicator light, a solid state electronic control board, a power supply, wiring, and mounting 
hardware.  The APS shall meet the requirements of the MUTCD and Sections 801 and 888 
of the Standard Specifications, except as modified herein. 
 
Electrical Requirements. The APS shall operate with systems providing 95 to 130 VAC, 60 
Hz and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C).   
 
The APS shall contain a power protection circuit consisting of both fuse and transient 
protection.  
 
Audible Indications. A pushbutton locator tone shall sound at each pushbutton with volume 
settings a maximum of 5 dBA louder than ambient sound.   
 
If two accessible pedestrian pushbuttons are placed less than 10 ft (3 m) apart or placed on 
the same pole, the audible walk indication shall be a speech walk message.   
 
A clear, verbal message shall be used to communicate the pedestrian walk interval.   
This message shall sound throughout the WALK interval only.  The verbal message shall 
be modeled after: “Street Name.” Walk Sign is on to cross “Street Name.”  No other 
messages shall be used to denote the WALK interval.  
 
Where two accessible pedestrian pushbuttons are separated by at least 10 ft (3 m), the 
walk indication shall be an audible percussive tone.  It shall repeat at 8 to 10 ticks per second 
with a dominant frequency of 880 Hz.  
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up 
to a maximum volume of 100 dBA.  Locator tone and verbal messages shall be no more than 
5 dB louder than ambient sound. 
 
Pedestrian Pushbutton.  Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter 
or width. The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 
N).   
 
A red LED indicator shall be located on or near the pushbutton which, when activated, 
acknowledges the pedestrians request to cross the street. The recorded messages and 
roadway designations shall be confirmed with the engineer and included with submitted 
product data. 
 



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 143 
 
 

Signage. A sign shall be located immediately above the pedestrian pushbutton and parallel 
to the crosswalk controlled by the pushbutton.  The sign shall be one of the following 
standard MUTCD designs: R10-3b, R10-3d, or R10-3e. 
 

       
          R10-3b                       R10-3d                       R10-3e 
 
Tactile Arrow.  A tactile arrow, pointing in the direction of travel controlled by a pushbutton, 
shall be provided either on the pushbutton or its sign. 
 
Vibrotactile Feature. The pushbutton shall pulse when depressed and shall vibrate 
continuously throughout the WALK interval. 
 
Training. The Contractor shall provide APS onsite training for Department personnel and 
person(s) or group that requested the installation of the APS.  APS features and operation 
shall be demonstrated during the training. The training shall be presented by the APS 
equipment supplier. Time, date, and location of the training and demonstration shall be 
coordinated with the Engineer.  
 
Basis of Payment. This  work  will  be  paid  for  at  the  contract  unit  price  each  for a 
pedestrian push button, ACCESSIBLE PEDESTRIAN SIGNALS type and shall include 
furnishing, installation, mounting hardware, message programming, and training.  
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MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over 
the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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COMBINATION MAST ARM ASSEMBLY AND POLE (SPECIAL) 
Description: This work shall consist of installing the combination mast arm assembly and pole 
(special) which includes the installation of a multiple number and specified length(s) of luminaire 
arm(s) as noted in the traffic signal plans.  
 
General: The work shall be in accordance with Section 877 of the Standard Specifications and 
shall include all necessary hardware required for installation. This pay item shall include the cost 
associated with installing dual 15’ luminaire arms on the combination mast arm poles as specified 
in the plans.  
 
Basis of Payment: This work will be paid for at the contract unit price EACH for STEEL 
COMBINATION MAST ARM ASSEMBLY AND POLE 36 FT. (SPECIAL), STEEL COMBINATION 
MAST ARM ASSEMBLY AND POLE 44 FT. (SPECIAL), STEEL COMBINATION MAST ARM 
ASSEMBLY AND POLE 46 FT. (SPECIAL), and STEEL COMBINATION MAST ARM ASSEMBLY 
AND POLE 52 FT. (SPECIAL). 
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LED SIGNAL FACE, LENS COVER 
Effective: July 1, 2021 
Revised: March 1, 2024 
880.03TS 
 
Description. This work shall consist of furnishing and installing a signal lens cover with the 
purpose or preventing snow buildup on and around a signal lens allowing for clear indication 
during inclement weather. 
 
This item shall fit over a 12 in. signal head lens and shall include the clear lens cover, attachment 
collar, and any clips or fasteners necessary to fit it flush. The cover shall be installed in accordance 
with the Manufacturer’s instructions and in a manner that prevents dust, debris, or moisture 
buildup on the inside of the lens cover that could affect the signal indication visibility. 
 
The snow resistant signal head lens cover shall be warrantied for a period of three (3) years from 
final inspection and shall be free from material and workmanship defects. 
 
Basis of Payment. This work shall be paid for at the Contract unit price each for LED SIGNAL 
FACE, LENS COVER, the price of which shall include the cost for all work and material described 
herein and includes furnishing, installing, and all mounting hardware necessary for a fully 
operational snow resistant signal head lens cover. 
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VIDEO VEHICLE DETECTION SYSTEM 
Effective: January 1, 2020 
Revised: March 1, 2024 
886.04TS 
 
Description. This work shall consist of furnishing and installing a video vehicle detection system 
as specified and/or as shown on the plans. This pay item shall include all necessary work and 
equipment required to have a fully operational system including but not limited to the detector 
unit(s), the interface unit and all the necessary hardware, cables, and accessories required to 
complete the installation in accordance with the manufacturer’s specifications.  
 
The video vehicle detection system shall work under all weather conditions, including rain, 
freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an 
ambient temperature range of –30°F to 165°F. 
 
The video vehicle detection system shall be compatible with the District’s approved traffic 
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components for 
full time operation. The video vehicle detection system shall provide a minimum of one interface 
unit that has Ethernet connectivity, surge protection and shall be capable of supporting a minimum 
of 2 detector units. The video vehicle detection system shall include a display and stand inside 
the cabinet that has a minimum 10 in. screen with a minimum 1280 x 800 resolution. The display 
shall be temperature rated for the cabinet environment. 
 
The video vehicle detection system shall be one of the following systems or an approved 
equivalent: 

- Autoscope Vision 
- Iteris Vantage Next 

 
A representative from the supplier of the video vehicle detection system shall supervise the 
installation and testing of the video vehicle detection system and shall be present at the traffic 
signal turn-on inspection. Once the video vehicle detection system is configured, it shall not need 
reconfiguration to maintain performance, unless the roadway configuration or the application 
requirements change. 
 
The mounting location(s) of the detector unit(s) shall be per the manufacturer’s recommendations. 
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled into 
signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires. 
 
The video detection system shall be warrantied for a period of two (2) years from final inspection 
and shall be free from material and workmanship defects. 
 
Basis of Payment. This work shall be paid for at the Contract unit price each for VIDEO VEHICLE 
DETECTION SYSTEM, SINGLE APPROACH, the price of which shall include the cost for all of 
the work and material described herein and includes furnishing, installing, delivery, handling, 
testing, set-up and all appurtenances and mounting hardware necessary for a fully operational 
video vehicle detection system. 
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LOCATING UNDERGROUND UTILITY 
Description. This item shall consist of locating underground utilities that potentially conflict with 
proposed improvements. 
 
Requirements. It shall be the Contractor’s responsibility to locate underground utilities that are 
marked on the plans.  This work will not be paid for separately but shall be included in the cost 
of the item being constructed.  Exceptions are as follows: 
 

• Utilities Marked on the Plans: If the item to be constructed is grade critical, and cannot 
be adjusted either vertically or horizontally (i.e. storm sewer, sanitary sewer), and there 
is a potential for conflict with the utility.  Locating potentially conflicting utilities will be 
paid under this item.     
 

• Utilities Not Marked on Plans: If a utility is not shown on the plans (or not shown in 
accordance with Article 104.03 of the Standard Specifications).  Locating potentially 
conflicting utilities will be paid under this item.  As per Article 107.40(a)(2) of the 
Standard Specifications, “Service connections shall not be considered to be utilities in 
unanticipated locations”.     

 
Construction. The method of excavation to locate utilities will be at the contractor’s discretion, 
as approved by the Engineer.  If the contractor elects to use hydro excavation for the removal 
of excavated material, he/she shall be responsible for all water usage and disposing of the 
excavated material in accordance with Article 202.03 of the Standard Specifications.  
Regardless of the method of excavation, the Contractor shall be responsible for replacing 
excavated soil in the resulting hole with sand, limestone screenings or other material as 
approved by the Engineer. 
 
Any utilities damaged during excavation operations shall be repaired or replaced at the 
contractor’s expense; no additional compensation shall be allowed.  
 
Removal and replacement/restoration of any pavement, sidewalk, parkway, driveway, etc. 
necessary to complete the exploration excavation shall be paid for separately under pay items 
that are in the contract.  Sidewalk removal and replacement shall include the complete sidewalk 
panel.   
 
Method of Measurement. This work will be measured per each excavation, regardless of the 
soil composition, to locate existing utilities.  For this pay item, excavation depth and width will 
be limited to 72 inches and 5 feet, respectively.  The Contractor will not receive compensation 
if more than one utility is located within the excavation (as defined above).  If the utility is deeper 
than 72 inches, the initial locate shall be measured in accordance with this special provision.  
Additional excavation (beyond 72 inches in depth) shall be measured and paid for in 
accordance with Article 109.04 of the Standard Specifications. 
 
Basis of Payment. This work shall be paid for at the contract unit price per each for LOCATING 
UNDERGROUND UTILITY.  
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REMOVE AND RELOCATE SIGN NO. 1 
Description. This work shall consist of the removal, relocation and reinstallation of the 
existing wooden entrance sign located at the entrance of the New Beginnings Church on 
Roberts Road just north of 111th Place. The sign shall be moved to facilitate the construction 
of the new sidewalk at this location. The contractor shall be responsible for coordinating the 
new sign location with property owner.  
 
All work required to remove and relocate the existing sign shall be included in this item. This 
shall include, but not be limited to, all labor, materials, hardware, excavation, new concrete 
foundations and all collateral items required to relocate the sign. Any existing decorative 
landscaping and/or landscaping walls shall be removed and provided to the property owner, 
unless otherwise directed by the Engineer or City.  
 
Basis of Payment. This work shall be paid for at the contract unit price per each for REMOVE 
AND RELOCATE SIGN NO. 1 which price shall include the equipment, materials, and labor 
to completely remove the sign panels or sign assembly and metal post regardless of type.  
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HOT-MIX ASPHALT SIDEWALK REMOVAL 
Description. This work shall consist removing the existing asphalt sidewalk pavement at the 
locations shown on the plans. 

Construction Requirements. The removal work shall be in accordance with the applicable 
portions of Section 440 of the Standard Specifications.  

Basis of Payment. This work will be paid for at contract unit price per Square Yard for HOT-
MIX ASPHALT SIDEWALK REMOVAL which price includes the removal and disposal of the 
asphalt pavement and all labor, tools, equipment and incidentals to complete the work as 
specified. 
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HOT-MIX ASPHALT DRIVEWAY PAVEMENT 
Description. This work shall consist of the installation of Hot-Mix Asphalt Driveway 
Pavement, of the thickness specified at locations shown on the plans. This work shall be 
performed in accordance with the plans, the Cook County Department of Transportation and 
Highways (CCDOTH) Standards, and applicable provisions of Sections 406 and 423 of the 
Standard Specifications.  
 
The Contractor shall place and compact 1.75 inches of Hot-Mix Asphalt Surface Course, Mix 
“D”, IL-9.5, N50 over 2.25” of Hot-Mix Asphalt Binder Course, IL-19.0, N50. The driveway 
pavement shall be installed on an aggregate base course, type b with a minimum of ten 
inches (10”) thick. Aggregate base course material shall be included in the cost of this item.   
 
Basis of Payment. This work shall be paid for at the contract unit price per square yard for 
HOT-MIX ASPHALT DRIVEWAY PAVEMENT, of the thickness specified which price shall 
include all materials, equipment, and labor to perform the work as specified herein.  
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CONSTRUCTION LAYOUT 
The Contractor shall be required to furnish and place construction layout stakes for this 
project as specified herein and in accordance with the Construction Layout Stake Recurring 
Special Provision (Check Sheet #9). The Engineer will provide adequate reference points to 
the centerline of survey and benchmarks as shown in the plans and listed herein.  Any 
additional control points set by the Engineer will be identified in the field to the Contractor and 
all field notes will be kept in the office of the Resident Engineer. 
 
The Contractor shall provide field forces, equipment and material to set all additional stakes 
for this project, which are needed to establish offset stakes, reference points, and any other 
horizontal or vertical controls, including supplementary benchmarks, necessary to secure a 
correct layout of the work.  Stakes for line and grade of pavement and/or curb shall be set at 
sufficient station intervals (not to exceed 50 ft.) to assure substantial conformance to plan line 
and grade.  The Contractor will not be required to set additional stakes to locate a utility line 
which is not included as a pay item in the contract nor to determine property lines between 
private properties. 
 
The Contractor shall be responsible for having the finished work substantially conform to the 
lines, grades, elevations and dimensions called for in the plans.  Any inspection or checking 
of the Contractor's layout by the Engineer and the acceptance of all or any part of it shall not 
relieve the Contractor of his/her responsibility to secure the proper dimension, grades and 
elevations of the several parts of the work.  The Contractor shall exercise care in the 
preservation of stakes and benchmarks and shall have them reset at his/her expense when 
any are damaged, lost, displaced or removed or otherwise obliterated. 
 
Responsibility of the Engineer 
 
a. The Engineer will locate and reference the baseline. 
 

Locating and referencing the baseline of survey will consists of establishing and 
referencing the control points of the baseline of surveys such as PC’s, PT’s and as 
many POT’s as are necessary to provide a line of sight. 

 
b. Benchmarks will be established along the project outside of the construction lines not 

exceeding 300 m (1,000 ft.) intervals horizontally and 6 m (20 ft.) vertically. 
 
c. Stakes set for (a) and (b) above will be identified in the field to the Contractor.  
 
d. The Engineer will make random checks of the Contractor’s staking to determine if the 

work is in substantial conformance with the plans.   Where the Contractor’s work will 
tie into work that is being or will be done by others, checks will be made to determine 
if the work is in conformance with the proposed overall grade and horizontal alignment. 

 
e. The Engineer will make all arrangements and take all cross sections from which the 

various pay items are to be measured. 
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f. Where the Contractor, in setting construction stakes, discovers discrepancies, the 
Engineer will check to determine their nature and make whatever revisions are 
necessary in the plans, including the recross-sectioning of the area involved.  Any 
additional restaking required by the Engineer will be the responsibility of the 
Contractor.  The additional restaking done by the Contractor will be paid for in 
accordance with 109.04 of the Standard Specifications. 

 
g. It is not the responsibility of the Engineer, except as provided herein, to check the 

correctness of the Contractor’s stakes; however, any errors that are apparent will be 
immediately called to the Contractor’s attention and s(he) shall be required to make 
the necessary correction before the stakes are used for construction purposes. 

 
h. Where the plan quantities for excavation are to be used as the final pay quantities, the 

Engineer will make sufficient checks to determine if the work has been completed in 
substantial conformance with the plan cross sections. 

 
Responsibility of the Contractor 
 
a. The Contractor shall establish from the given survey points and benchmarks all the 

control points necessary to construct the individual project elements.  S(he) shall 
provide the Engineer adequate control in close proximity to each individual element to 
allow adequate checking of construction operations.  This includes, but is not limited 
to, line and grade stakes, line and grade nails in form work, and/or filed or etched 
marks in substantially completed construction work. 

 
It is the Contractor’s responsibility to tie in baseline control points in order to preserve 
them during construction operations. 

 
b. The Contractor shall be responsible for locating and marking the limits of the project 

prior to the installation of silt fence.  
     
c. At the completion of the grading operations, the Contractor will be required to set 

stakes at 30 m (100 ft.) station intervals along each profile grade line.  These stakes 
will be used for final cross sectioning by the Engineer. 

 
d. All work shall be in accordance with normally accepted self-checking surveying 

practices. Field notes shall be kept in standard survey field notebooks and those books 
shall become the property of the Engineer at the completion of the project.  All notes 
shall be neat, orderly and in accepted form. 

 
Basis of Payment: This item will be paid for at the contract lump sum price for 
CONSTRUCTION LAYOUT, which prices shall be payment in full for all services, materials, 
labor and other items required to complete the work. 
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TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. This work shall consist of furnishing, installing, maintaining, relocating for 
various states of construction and eventually removing temporary informational signs.  
Included in this item may be ground mount signs, skid mount signs, truss mount signs, bridge 
mount signs, and overlay sign panels which cover portions of existing signs. 
 
Materials. Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s 

Fabrication of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

GENERAL CONSTRUCTION REQUIREMENTS 
Installation. The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be 
installed according to the requirements of Article 701.14 and Article 720.04.  The signs shall 
be 7 ft (2.1 m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) 
beyond the edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, 
at the Contractor's expense. 
 
Method of Measurement. This work shall be measured for payment in square feet (square 
meters) edge to edge (horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which 
are required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. This work shall be paid for at the contract unit price per square foot 
(square meter) for TEMPORARY INFORMATION SIGNING. 
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LUMINAIRE SAFETY CABLE ASSEMBLY 
Effective: January 1, 2012 
 
Description: This item shall consist of providing a luminaire safety cable assembly as specified 
herein and as indicated in the plans. 
 
Materials.  Materials shall be according to the following: 
 
Wire Rope.  Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless 
steel having a maximum carbon content of 0.08 % and shall be a stranded assembly.  Cables 
shall be 3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or 
strand splices.   
 
Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 
and Mil-DTL-83420. 
 
Cable terminals shall be stainless steel compatible with the cable and as recommended by the 
cable manufacturer. Terminations and clips shall be the same stainless steel grade as the wire 
rope they are connected to. 
 
U-Bolts.  U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured 
from Type 304 or Type 316 stainless steel. 
 
Construction Requirements.   The safety cable assembly shall be installed as indicated in the 
plan details.  One end of the cable assembly shall have a loop fabricated from a stainless steel 
compression sleeve.  The other end of the cable assembly shall be connected with stainless steel 
wire rope clips as indicated.  Slack shall be kept to a minimum to prevent the luminaire from creeping 
off the end of the mast arm.  Unless otherwise indicated in the plans, the luminaire safety cable 
shall only be used in conjunction with luminaires which are directly above the traveled pavement. 
 
Basis of Payment:  This work shall be paid for at the contract price each for LUMINAIRE SAFETY 
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated in 
the plans. 
  



City of Palos Hills 
111th Street and Roberts Road 

Section No. 17-00032-00-CH 
Cook County 

Contract No. 61H55 

Page 156 
 
 

MAINTENANCE OF LIGHTING SYSTEM 
Effective:  March 1, 2017 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, as 
specified elsewhere herein, to be held in the presence of the Engineer and a representative of the 
party or parties responsible for maintenance of any lighting systems which may be affected by the 
work.  During the maintenance preconstruction inspection, the party responsible for existing 
maintenance shall perform testing of the existing system in accordance with Article 801.13a.   The 
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days 
prior to the desired date of the inspection. 
 
The Engineer will document all test results and note deficiencies. All substandard equipment will be 
repaired or replaced by the existing maintenance contractor, or the Engineer can direct the 
Contractor to make the necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be maintained.  
Contract documents shall indicate the circuit limits. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting system 
or part of a lighting system in service at the time of contract Letting.  The contract drawings 
indicate the general extent of any existing lighting, but whether indicated or not, it remains 
the Contractor's responsibility to ascertain the extent of effort required for compliance with 
these specifications and failure to do so will not be justification for extra payment or reduced 
responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits affected 
by the contract is equal to or less than 40% of the total number of circuits in a given 
controller and the controller is not part of the contract work, the Contractor needs 
only to maintain the affected circuits within the project limits.   The project limits 
are defined as those limits indicated in the contract plans.  Equipment outside of 
the project limits, on the affected circuits shall be maintained and paid for under 
Article 109.04. The affected circuits shall be isolated by means of in-line waterproof 
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fuse holders as specified elsewhere and as approved by the Engineer.  The 
unaffected circuits and the controller will remain under the maintenance of the State. 

 
Full Maintenance. If the number of circuits affected by the contract is greater than 
40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits within the project limits.  Equipment 
outside of the project limits shall be maintained and paid for under Article 109.04. 
 

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, 
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind 
with payment made for such equipment under Article 109.04.   If the equipment damaged 
by any construction operations, not normal vehicular traffic, is beyond repair and cannot be 
re-set, the contractor shall replace the equipment in kind and the cost of the equipment shall 
be included in the cost of this pay item and shall not be paid for separately. 

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting 
system or part of a lighting system, temporary or permanent, which is to be constructed 
under this contract regardless of the project limits indicated in the plans. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, District 
One.  These responsibilities shall include the maintenance of lighting units (including sign lighting), 
cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, the 
Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system to 
service.  The equipment shall then be re-set by the contractor within the time limits specified herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is beyond 
repair and cannot be re-set, the contractor shall replace the equipment in kind with payment made 
for such equipment under Article 109.04.   If the equipment damaged by any construction 
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall 
replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay 
item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports 
filed immediately with the Engineer and with deficiencies corrected within 24 hours of the patrol.  
Patrol reports shall be presented on standard forms as designated by the Engineer.  Uncorrected 
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deficiencies may be designated by the Engineer as necessitating emergency repairs as described 
elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 7 Calendar 
days 

Hanging mast arm 1 hour to clear na 7 Calendar 
days 

Radio problem 1 hour 4 hours 7 Calendar 
days 

Motorist caused damage or leaning 
light pole 10 degrees or more 1 hour to clear 4 hours 7 Calendar 

days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 21 Calendar 
days 

Outage of 3 or more successive 
lights 1 hour 4 hours na 

Outage of 75% of lights on one tower 1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 7 Calendar 
days 

Navigation light outage na na 24 hours 

 
• Service Response Time -- amount of time from the initial notification to the Contractor until a 

patrolman physically arrives at the location.  
 

• Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
• Permanent Repair Time – amount of time from initial notification to the Contractor until the time 

permanent repairs are made if the Contractor was required to make temporary repairs to meet 
the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
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monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price per 
calendar month for MAINTENANCE OF LIGHTING SYSTEM.  
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RE-OPTIMIZE TRAFFIC SIGNAL  
Effective: May 22, 2002 
Revised: July 1, 2015 
800.03TS 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the 
following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system.  The purpose of this work is to integrate the 
improvements to the subject intersection into the signal system while minimizing the impacts to 
the existing system operation.  This type of work would be commonly associated with the addition 
of signal phases, pedestrian phases, or improvements that do not affect the capacity at an 
intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system and detailed analysis of the intersection operation is 
desired by the engineer, or when a new signalized or existing signalized intersection is being 
added to an existing system, but optimization of the entire system is not required.  The purpose 
of this work is to optimize the subject intersection, while integrating it into the existing signal 
system with limited impact to the system operations.  This item also includes an evaluation of the 
overall system operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall contact 
the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. Traffic signal 
system optimization work, including fine-tuning adjustments of the optimized system, shall follow 
the requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note 
herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing patterns 
may be obtained from the Department, if available and as appropriate. The existing SCAT Report 
is available for review at the District One office and if the Consultant provides blank computer 
discs, copies of computer simulation files for the existing optimized system and a timing database 
will be made for the Consultant.  The Consultant shall confer with the Traffic Signal Engineer prior 
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic 
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until 
the conditions return to normal or to follow specific instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 
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a. Appropriate signal timings shall be developed for the subject intersection and existing 
timings shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT 
for review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make 
fine-tuning adjustments to the timings of the subject intersection in the field to alleviate 
observed adverse operating conditions and to enhance operations. The consultant 
shall respond to IDOT comments and public complaints for a minimum period of 60 
days from date of timing plan implementation.    

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual 
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. 
to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday 
to midday Friday and on a Saturday and/or Sunday, as directed by the Engineer, to 
account for special traffic generators such as shopping centers, educational institutes 
and special event facilities.  The turning movement counts shall identify cars, and 
single-unit, multi-unit heavy vehicles, and transit buses. 

b. As necessary, the intersection(s) shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern 
selection and lack of oscillation and a report of the operation shall be provided to 
IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 
optimized system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs shall 
include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software 

file) including the new signal and the rest of the signals in the closed loop 
system 

(3) Traffic counts conducted at the subject intersection(s) 
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(4) New or updated intersection(s) graphic display file for the subject 
intersection(s) 

(5) The CD shall be labeled with the IDOT system number and master location, as 
well as the submittal date and the consultant logo.  The CD case shall include 
a clearly readable label displaying the same information securely affixed to the 
side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price shall 
be payment in full for performing all work described herein per intersection.  Following completion 
of the timings and submittal of specified deliverables, 100 percent of the bid price will be paid.  
Each intersection will be paid for separately. 
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PORTLAND CEMENT CONCRETE SURFACE REMOVAL 
This Work consists of removing the surface of PCC pavement to the depths specified on the 
Drawings in accordance with the applicable portions of Section 440 of the Standard 
Specifications. 
 
The machine used for surface removal shall be a self-propelled milling machine meeting the 
requirements of Article 440.02. 
 
Materials resulting from the milling operation shall be removed and disposed of as specified 
in Article 440.06. 
 
Unless otherwise directed by Engineer, all pavement patching and curb and gutter 
replacement shall be completed prior to the milling operation.  Extreme caution shall be taken 
by Contractor to avoid damaging the gutter flag during the milling and clean-up 
operations.  Minor damage to exposed gutters shall be corrected by re-sawing the gutter 
edge.  Where excessive gutter chipping or damage to curbs has occurred, as determined by 
Engineer in the exercise of Engineer's sole discretion, Contractor shall remove and replace 
the damaged sections.  Such corrective work will not be measured for payment.  
 
PCC pavement surface removal will be measured in place and the area computed in square 
yards.  The square yards measured will be paid for only once regardless of the number of 
passes needed to remove the material to the specified profile. 
 
Basis of Payment. This work will be paid for at the Contract Unit Price per square yard for 
PORTLAND CEMENT CONCRETE SURFACE REMOVAL, of the depth specified; which 
price shall include all labor and equipment necessary to satisfactorily perform the work as 
specified herein. 
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TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: March 1, 2024 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved Consultant 
who has previous experience in optimizing Traffic Signal Systems for District One of the Illinois 
Department of Transportation.  The Contractor shall contact the Traffic Signal Engineer for a 
listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING: 
 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings. 

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings 

in the field to alleviate observed adverse operating conditions and to enhance 
operations. 

 
(c) Consultant shall provide monthly observation of traffic signal operations in the field. 

 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Maintenance and Operations Engineer. 
 

(f) Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the Contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
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FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  
or Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other 
than Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or 
Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed 
Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed 
Sandstone, 
Crystalline Crushed 
Stone, Crushed 
Slag (ACBF), or 
Crushed Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed 
Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in 

SMA Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall 

be by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
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Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures 
designed with an SBA polymer modifier as a fiber additive if the mix design with RAS 
included meets AASHTO T305 requirements. The RAS shall be from a certified source 
that produces either Type I or Type 2. Material shall meet requirements noted herein 
and the actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 
Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm)           

  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 µm)   12 16 12 18   15 30   

#50 
(300 µm) 6 15     4 15 8 15 15 30 

#100 
(150 µm) 4 9     3 10 6 10 10 18 

#200 
(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm)   ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder  1.0  1.5  1.5  1.0 

 
1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing 

the #8 (2.36 mm) sieve shall not be adjusted above the percentage stated on 
the table.  
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing 
the #8 (2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 
percent passing.” 

 
Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 

percent, for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase 
it shall be 3.0 percent at the design number of gyrations.  The voids in the mineral 
aggregate (VMA) and voids filled with asphalt binder (VFA) of the HMA design shall be 
based on the nominal maximum size of the aggregate in the mix and shall conform to the 
following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at 
the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, 
coarse aggregate shall be crushed stone (dolomite), crushed gravel, 
crystalline crushed stone, or crushed sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for 
the mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and 
one of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers 
shall be a minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a 
uniform speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the 
paver and maintain an effective rolling distance of not more than 150 ft (45 m) behind the 
paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
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“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the 
Engineer may waive the test strip if previous construction during the current construction year 
has demonstrated the constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures 
during production.” 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 
Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 
Surface 2 - 160 mm tall bricks  

 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall 

brick(s), twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. 
Within two working days after sampling the mixture, the Contractor shall deliver gyratory 
cylinders to the District laboratory for Department verification testing. The High ESAL mixture 
test results shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low 
ESAL mixture test results shall meet the requirements of Article 1030.05(d)(4). The required 
number and size of prepared samples submitted for the Hamburg wheel and I-FIT testing 
shall be according to the “High ESAL - Required Samples for Verification Testing” table in 
Article 1030.05(d)(3) above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 
“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 
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80 lb (36 kg) of additional material for the Department to conduct I-FIT testing.  Within two 
working days after sampling, the Contractor shall deliver prepared samples to the District 
laboratory for verification testing.  The required number and size of prepared samples 
submitted for the Hamburg wheel and I-FIT testing shall be according to the “High ESAL - 
Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
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ADJUSTMENTS AND RECONSTRUCTIONS (D-1) 
Effective:  March 15, 2011 
Revised: October 1, 2021 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class 
SI concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class 
PP-2 concrete, unless otherwise noted in the plans, according to the applicable portions of 
Section 1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to 
read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment 
will be necessary, and the space around the casting shall be filled with Class PP-2 concrete, 
unless otherwise noted in the plans, to the elevation of the surface of the base course or 
binder course.  HMA surface or binder course material shall not be allowed.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise 
noted in the plans, to the elevation of the surface of the base course or binder course.  HMA 
surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-2 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The 
pavement may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class 
PP concrete has been placed, the work shall be protected by a barricade and two lights 
according to Article 701.17(e)(3)b.” 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D-1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. . 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height 
of the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside Height of casting  ± 1/4 in. (6 mm) 
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edge 
Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside 
opening to outside 
edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, 
the temporary ramp shall be removed.  Excess material shall be disposed of according to 
Article 202.03.” 
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AVAILABLE REPORTS 
� No project specific reports were prepared. 

 
When applicable, the following checked reports and record information is available for 
Bidders’ reference upon request: 
 

☐  Record structural plans 
 
 ☒  Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☒  Preliminary Site Investigation (PSI) (LOCAL ROW) 
 
 ☒  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☒  Preliminary Environmental Site Assessment (PESA) (LOCAL ROW) 
 
 ☒  Soils/Geotechnical Reports 

 
 ☒  Boring Logs 
 
 ☒  Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
 ☒  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☒  Other:  PIP LPC-663 Forms  
 
Those seeking these reports should request access from: 
 
Alex Schaefer, PE 
Christopher B. Burke Engineering, Ltd. 
Phone: 815-770-2850  
Email: aschaefer@cbbel.com 

 
 



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION  
Effective: August 1, 2012 Revised: February 2, 2017  
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified 
graduates of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.  
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to 
promote the increased employment of minority groups, disadvantaged persons and women in 
all aspects of the highway construction industry. The intent of this IDOT Pre-Apprenticeship 
Training Program Graduate (TPG) special provision (Special Provision) is to place these 
certified program graduates on the project site for this Contract in order to provide the graduates 
with meaningful on-the-job training. Pursuant to this Special Provision, the Contractor must 
make every reasonable effort to recruit and employ certified TPG trainees to the extent such 
individuals are available within a practicable distance of the project site.  
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized.  
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG 
trainee’s employment end in advance of the completion of the Contract, the Contractor must 
promptly notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the 
Contract has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act.  
 
METHOD OF MEASUREMENT: The unit of measurement is in hours.  
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is _____. 

The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas of 
common construction trade work. Only individuals who have successfully completed a Pre-
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO
Officer for the Contract that provides the names and contact information of the TPG trainee(s) to
be trained in each selected work classification, proof that that the TPG trainee(s) has
successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of
Apprenticeship Training, and the start date for training in each of the applicable work
classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor.  

Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort 
to enroll TPG trainees by recruitment through the Program participant educational institutions to 
the extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it 
has undertaken prior to the determination by IDOT whether the Contractor is in compliance with 
this Special Provision, and therefore, entitled to the Training Program Graduate reimbursement 
of $15.00 per hour.  

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher. 

1
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Page 1 of 1 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

Density Verification Method 
 Cores 

Nuclear Density Gauge (Correlated when 
paving ≥ 3,000 tons per mixture) 

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day.  The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 

X
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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H. Provide a description of potentially erosive areas associated with this project:

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.):

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
City of Palos Hills

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:
City of Palos Hills

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include receiving waters
that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR).  The location of the receiving
waters can be found on the erosion and sediment control plans:

Stony Creek

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes (i.e., 1:3 or steeper),
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.  Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

N/A

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development.  Further guidance on these resources is available in Section 41-4 of the BDE Manual.

N/A

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 
The name(s) of the listed water body, and identification of all pollutants causing impairment:

N/A

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

SESC BMPs shall be installed per plans and specs. 

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
N/A

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:
Dewatering shall occur as needed, and shall occur per the IL Urban Manual. 

Applicable Federal, Tribal, State, or Local Programs
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Floodplain

Historic Preservation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
TMDL (fill out this section if checked above) 

The name(s) of the listed water body:

N/A

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 
assumptions and requirements of the TMDL:

N/A

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 
necessary steps to meet that allocation:

N/A
Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves

Other

Wetland

P. The following pollutants of concern will be associated with this construction project:
Antifreeze / Coolants
Concrete
Concrete Curing Compounds
Concrete Truck Waste
Fertilizers / Pesticides
Paints
Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
Soil Sediment

Solid Waste Debris
Solvents
Waste water from cleaning construction equipments
Other (Specify)

Other (Specify)
Other (Specify)
Other (Specify)

II. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section
I.C above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor will be responsible for its
implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10.  Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and

maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Other (Specify)
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B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices.  Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized.  Stabilization practices may include but are not limited to:  temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures.  Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a
period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method can be used.

The following stabilization practices will be used for this project:

Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7)
Geotextiles Temporary Mulching
Permanent Seeding Vegetated Buffer Strips
Preservation of Mature Seeding
Protection of Trees
Sodding
Temporary Erosion Control Seeding

Other (Specify)
Other (Specify)
Other (Specify)
Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:
Temporary erosion control seeding shall be placed if construction ceases for 14 days or more. 

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:
Sodding will be placed in accordance with the Erosion Control and Landscaping Plans. 

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to
divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.
Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining
systems, gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to Section 404 of the
Clean Water Act.

Aggregate Ditch Stabilized Construction Exits
Concrete Revetment Mats Stabilized Trench Flow
Dust Suppression Slope Mattress
Dewatering Filtering Slope Walls
Gabions Temporary Ditch Check
In-Stream or Wetland Work Temporary Pipe Slope Drain
Level Spreaders Temporary Sediment Basin
Paved Ditch Temporary Stream Crossing
Permanent Check Dams
Perimeter Erosion Barrier
Permanent Sediment Basin
Retaining Walls
Riprap

Other (Specify)
Other (Specify)
Other (Specify)
Other (Specify)

Turf Reinforcement Mats

Rock Outlet Protection
Sediment Trap
Storm Drain Inlet Protection

Other (Specify)
Other (Specify)
Other (Specify)
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Describe how the structural practices listed above will be utilized during construction:
See the Erosion Control and Landscaping Plans. 

Describe how the structural practices listed above will be utilized after construction activities have been completed:
All temporary structural practices will be removed. 

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: NoYes

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Pollution Control) of the IDOT BDE Manual.  If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a
non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities).

Description of permanent storm water management controls:

N/A

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan will be in accordance with
IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual.  Procedures
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.
Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials:

MWRD, USEPA, and IEPA

G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification
Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

· Approximate duration of the project, including each stage of the project
· Rainy season, dry season, and winter shutdown dates
· Temporary stabilization measures to be employed by contract phases
· Mobilization time-frame
· Mass clearing and grubbing/roadside clearing dates
· Deployment of Erosion Control Practices
· Deployment of Sediment Control Practices (including stabilized cons
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· Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage,
refueling       locations, etc.)

· Paving, saw-cutting, and any other pavement related operations
· Major planned stockpiling operation
·  Time frame  for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc     
· Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor
Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
provide a graphical representation showing location and type of BMPs to be used when applicable:

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of
the project.  The installation details will then be included with the SWPPP.

· Vehicle Entrances and Exits  - Identify type and location of stabilized construction entrances and exits to be used and
how they will be maintained.

· Material Delivery, Storage and Use  - Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.

· Stockpile Management  - Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs will be used to
prevent pollution of storm water from stockpiles.

· Waste Disposal  - Discuss methods of waste disposal that will be used for this project.
· Spill Prevention and Control  - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing

compounds, petroleum, etc.)
· Concrete Residuals and Washout Wastes  - Discuss the location and type of concrete washout facilities to be used on

this project and how they will be signed and maintained.
· Litter Management  - Discuss how litter will be maintained for this project (education of employees, number of

dumpsters, frequency of dumpster pick-up, etc.).
· Vehicle and Equipment Fueling  - Identify equipment fueling locations for this project and what BMPs will be used to

ensure containment and spill prevention.
· Vehicle and Equipment Cleaning and Maintenance  - Identify where equipment cleaning and maintenance locations for

this project and what BMPs will be used to ensure containment and spill prevention.
· Dewatering Activities  - Identify the controls which will be used during dewatering operations to ensure sediments will not

leave the construction site.
· Polymer Flocculants and Treatment Chemicals  - Identify the use and dosage of treatment chemicals and provide the

Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the chemicals will be used and
identify who will be responsible for the use and application of these chemicals.  The selected individual must be trained
on the established procedures.

· Additional measures indicated in the plan.

III. Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment
Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all items will be checked for structural
integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on
how repairs will be made.  The following additional procedures will be used to maintain, in good and effective operating conditions, the
vegetation, erosion and sediment control measures and other protective measures identified in this plan.  It will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's
specifications.

Action items noted in routine and post-storm NPDES reports shall be repaired within 7 days of discovery. 

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259.  Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt
occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax
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within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” (ION) report for the identified violation within five (5) days of the incident.  The Resident Engineer shall use forms provided 
by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes 
of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of 
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 
 

   The Incidence of Non-Compliance shall be mailed to the following address: 
   Illinois Environmental Protection Agency 
   Division of Water Pollution Control 
   Attn:  Compliance Assurance Section 
   1021 North Grand East 
   Post Office Box 19276 
   Springfield, Illinois 62794-9276 
 
V. Failure to Comply: 
 
    Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National 

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties 
under the Permit ILR10 which could be passed on to the Contractor.
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First Name   Middle Initial   Last Name: Nick  Oeffling

Illinois Environmental
Protection Agency

Bureau of Water  1021 North Grand Avenue East  P.O. Box 19276  Springfield  Illinois  62794-9276

Division of Water Pollution Control 
Notice of Intent (NOI) for General Permit 

to Discharge Storm Water Associated with Construction Site Activities

Permit Information

Owner and Operator Information

Owner (Company) Information

Owner (Company) Mailing Address

Owner (Company) Point of Contact Information

Operator (Contractor) Information

NOI Preparer Information

Project/Site Information

Project/Site Location

Latitude/Longitude for the Project



Master Permit Number: ILR100000

NPDES ID: ILR10ZB5E

State/Territory to which your project/site is discharging: IL

Is your project/site located on federally recognized Indian Country Lands? No

By Indicating "Yes" below, I confirm that I understand that this General Permit only authorizes the allowable stormwater discharges in Part I.B.1 and Part I.B.2. Any discharges not expressly authorized in part I.B.3 of this
permit cannot become authorized or shielded from liability under CWA Section 402(k) by disclosure to EPA, State, or local authorities after issuance of this permit via any means, including the Notice of Intent (NOI) to be
covered by the permit, the Stormwater Pollution Prevention Plan (SWPPP), during an inspection, etc. If any discharges requiring NPDES permit coverage other than the allowable stormwater discharges listed in Part I.B.1
and Part I.B.2, they must be covered under another NPDES permit.

Yes

Is your construction site less than one acre? No



Owner (Company) Name: City of Palos Hills

Owner Type: Permitted MS4


Select Permitted MS4: Palos Hills MS4

Address Line 1: 10335 S. Roberts Road

Address Line 2: City: Palos Hills

ZIP/Postal Code: 60465 State: IL

Professional Title: Commission of Public Works

Phone: 708-598-3400 Ext.:

Email: noeffling@paloshillsweb.org

Is the Operator Information the same as the Owner Information? Yes

 This NOI is being prepared by someone other than the certifier.



Project/Site Name: FAU 1581 (111th Street) and FAU 2757 (Roberts Road) Intersection Improvement

Address Line 1: 111th Street and Roberts Road

Address Line 2: City: Palos Hills

ZIP/Postal Code: 60465 State: IL

County or Similar Division: Cook

Latitude/Longitude Format: Decimal Degrees
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Other Project Information

SWPPP Information

SWPPP Contact Information

Project Inspector

Receiving Water Information

Historic Preservation and Endangered Species Compliance

Certification Information

Latitude/Longitude: 41.689511°N, 87.816776°W

Approximate Construction Start Date: 03/01/2022 Approximate Construction End Date: 12/31/2022 Total Size of Construction Site in Acres: 3.8

Type of Construction: Transportation

SIC Code:

Type a detailed description of the Project:

Reconstruction of an existing intersection. 



Has the SWPPP been prepared in advance of filing this NOI as required? Yes

First Name   Middle Initial   Last Name: Nick Oeffling

Organization:

Professional Title: Commissioner of Public Works

Phone: 708-598-3400 Ext.:

Email: noeffling@paloshillsweb.org

Is the Project Inspector Information the same as the SWPPP Contact Information? Yes

Use the space below to upload a copy of your SWPPP.

Name Uploaded Date Size

 SESC_PLANS_17-00032-00-CH_11X17 REDUCED_2021_1001.pdf (attachment/1423726) 10/26/2021 520.63 KB

 SWPPP IDOT_111th & Roberts.pdf (attachment/1423725) 10/26/2021 109.30 KB



Does your storm water discharge directly to: Waters of the State

Owner of Storm Sewer System: City of Palos Hills

Name of closest receiving waterbody to which you discharge: Stony Creek



Has the project been submitted to the following state agencies to satisfy applicable requirements for compliance with Illinois law on:


Historic Preservation Office: Yes

Use the space below to upload a copy of your Historic Preservation Office approval letter.

Name Uploaded Date Size

 Cultural No Historic Properties Affected Clearance.pdf (attachment/1423727) 10/26/2021 175.01 KB


IDNR Impact Assessment Section: Yes

Use the space below to upload a copy of your EcoCAT approval letter.

Name Uploaded Date Size

 NRR.pdf (attachment/1423728) 10/26/2021 187.24 KB



I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to assure that qualified personnel properly gathered and evaluated the
information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true,
accurate, and complete. I have no personal knowledge that the information submitted is other than true, accurate, and complete. I am aware that there are significant penalties for submitting false information, including the possibility of
fine and imprisonment for knowing violations. Signing an electronic document on behalf of another person is subject to criminal, civil, administrative, or other lawful action.

Certified By: Casey Perry

Certifier Title: Senior Environmental Consultant

Certifier Email: cperry@cbbel.com

Certified On: 10/26/2021 4:49 PM ET
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ACCESSIBLE PEDESTRIAN SIGNALS (APS) (BDE)

Effective:  April 1, 2003
Revised:  January 1, 2022

Description.  This work shall consist of furnishing and installing accessible pedestrian signals
(APS).  Each APS shall consist of an interactive vibrotactile pedestrian pushbutton with speaker,
an informational sign, a light emitting diode (LED) indicator light, a solid-state electronic control
board, a power supply, wiring, and mounting hardware.  The APS shall meet the requirements of
the MUTCD and Sections 801 and 888 of the Standard Specifications, except as modified herein.

Electrical Requirements.  The APS shall operate with systems providing 95 to 130 VAC, 60 Hz
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C).

The APS shall contain a power protection circuit consisting of both fuse and transient protection.

Audible Indications.  A pushbutton locator tone shall sound at each pushbutton and shall be
deactivated during the associated walk indication and when associated traffic signals are in
flashing mode.  Pushbutton locator tones shall have a duration of 0.15 seconds or less and shall
repeat at 1-second intervals.  Each actuation of the pushbutton shall be accompanied by the
speech message “Wait”.

If two accessible pedestrian pushbuttons are placed less than 10 ft (3 m) apart or placed
on the same pole, the audible walk indication shall be a speech walk message.  This
message shall sound throughout the WALK interval only.  The verbal message shall be modeled
after: “’Street Name.’  Walk Sign is on to cross “Street Name’.”  For signalized intersections
utilizing exclusive pedestrian phasing, the verbal message shall be “Walk sign is on for all 
crossings”.  In addition, a speech pushbutton information message shall be provided by actuating
the APS pushbutton when the WALK interval is not timing.  This verbal message shall be modeled
after: “Wait.  Wait to cross ‘Street Name’ at ‘Street Name’”.

Where two accessible pedestrian pushbuttons are separated by at least 10 ft (3 m), the walk
indication shall be an audible percussive tone.  It shall repeat at 8 to 10 ticks per second with a
dominant frequency of 880 Hz.

Automatic volume adjustments in response to ambient traffic sound level shall be provided up to
a maximum volume of 100 dBA.  Locator tone and verbal messages shall be no more than 5 dB
louder than ambient sound.

At locations with railroad interconnection, an additional speech message stating “Walk time 
shortened when train approaches” shall be used after the speech walk message.  At locations 
with emergency vehicle preemption, an additional speech message “Walk time shortened when 
emergency vehicle approaches” shall be used after the speech walk message.

Pedestrian Pushbutton.  Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or
width.  The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N).
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A red LED shall be located on or near the pushbutton which, when activated, acknowledges the 
pedestrians request to cross the street. 
 
Signage.  A sign shall be located immediately above the pedestrian pushbutton and parallel to 
the crosswalk controlled by the pushbutton.  The sign shall conform to one of the following 
standard MUTCD designs:  R10-3, R10-3a, R10-3e, R10-3i, R10-4, and R10-4a. 
 
Tactile Arrow.  A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall 
be provided on the pushbutton. 
 
Vibrotactile Feature.  The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 
 
Method of Measurement.  This work will be measured for payment as each, per pushbutton. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for ACCESSIBLE 
PEDESTRIAN SIGNALS. 
 
 
80099 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012 
Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

 
303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 

by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

 
Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
80274 
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

23

Page 216

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index


The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 

Page 224



HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 
“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 
Revised:  August 1, 2023 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard 
Specifications: 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

¾ (19) 0.44 (0.66)   
1 (25) 0.58 (0.86)   

1 ¼ (32) 0.66 (0.98) 0.44 (0.66)  
1 ½ (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 
1 ¾ (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 

≥ 2 ¼ (60) 0.98 (1.46)   
 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering tack, LJS, or FLS will not be measured for payment.” 
 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
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“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 

(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024 
Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 
(a) Color.  The white and yellow markings shall meet the following requirements for daylight 

reflectance and color, when tested, using a color spectrophotometer with 45 degrees 
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.  
The color instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm.  
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Color Daylight Reflectance %Y 
White 65 min. 
Yellow * 36 - 59 

  
*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 
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(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 
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(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 

Page 241



SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
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When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 
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TRAINING SPECIAL PROVISIONS (BDE) 

Effective:  October 15, 1975 
Revised:  September 2, 2021 

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be      .  In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision.  This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman.  The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means.  Regardless of the 
method used, the Contractor’s records should document the findings in each case. 

1
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration.  
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 
 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g).  For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g).  The Contractor shall make a good faith effort to meet this goal.  For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures.  The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 – Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 



2  

1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 



14  

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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