



- NOTES:**
1. CONTRACTOR SHALL PROVIDE DRUMS AND BARRICADES TO DIRECT TRAFFIC AT PARKING LOT ENTRANCE.
 2. LUMINAIRE REPLACEMENT SHALL BE DONE PRIOR TO THE START OF STAGE 1.
 3. HMA SURFACE COURSE SHALL ALL BE PLACED IN ONE OPERATION ON THE SAME DAY.
 4. CONTRACTOR SHALL MAINTAIN ACCESS TO AND FROM IL ROUTE 54 AND THE REGION III OFFICE BUILDING AT ALL TIMES.
 5. ACCESS TO TURF AREA WEST OF EXISTING PARKING LOT SHALL BE MAINTAINED FOR TEMPORARY IDNR EMPLOYEE PARKING DURING PAVING OPERATIONS.

LEGEND

	STAGE 1 BINDER
	STAGE 2 BINDER

FILE NAME =	USER NAME = Kristin Timmons	DESIGNED - KLT	REVISED -
I:\dot\1106610\wo_2\draw\cadd\sheet\007_STAGING_MOT.dgn		DRAWN - GLD	REVISED -
PLOT SCALE = 40.0000' / IN.		CHECKED - SPH	REVISED -
PLOT DATE = 4/6/2012		DATE - 4/6/2012	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**CONSTRUCTION STAGING PLAN
IDNR REGION III OFFICE - CLINTON LAKE**

SCALE: 1" = 20' SHEET NO. 10 OF 13 SHEETS STA. TO STA.

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
N/A	PARK ROADS	DEWITT	13	11
CONTRACT NO. 46210				
ILLINOIS FED. AID PROJECT				