



STAGE 2

(STA. 25+60.30 TO STA. 32+90)

LEGEND:

-  CONSTRUCTION ZONE (CLOSED TO ALL TRAFFIC)
-  ROAD CLOSED AHEAD (W20-3)
-  ROAD CLOSED AHEAD, FAIRGROUNDS AVENUE, DIRECTIONAL ARROW (W20-3, D3-1, M5-1)
-  ROAD CLOSED 500 FEET (W20-3)
-  ROAD CLOSED 500 FEET, FAIRGROUNDS AVENUE, DIRECTIONAL ARROW (W20-3, D3-1, M5-1)
-  TYPE III BARRICADE W/FLASHING LIGHT AND ROAD CLOSED (R11-2)
-  DRUM OR TYPE I BARRICADE

NOTES:

1. ILLUSTRATION NOT TO SCALE.
2. ALL TRAFFIC CONTROL SIGNS/DEVICES SHALL CONFORM TO AND BE PLACED/IMPLEMENTED IN ACCORDANCE WITH THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES IN EFFECT ON THE DATE OF THE INVITATION FOR BIDS.
3. DRUMS OR TYPE I BARRICADES AT 15 FT MIN. SPACING.
4. INTENDED CONSTRUCTION SEQUENCE
 A-STORM SEWERS TO DISCHARGE.
 B-RIP RAP AND CHANNEL WORK
 C-PAVING TO STATION 31+70
 D-TEMPORARY ROCK TO MAKE CONNECTION.
 E-PAVEMENT MARKING AND SEEDING OPTIONAL.

FILE NAME = 00140-321	USER NAME = Hargan, Chris	DESIGNED -- B/JG	REVISED --	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	STAGE CONSTRUCTION/TRAFFIC CONTROL	F.A.U. RTE. 8801	SECTION 05-00034-01-RP	COUNTY JERSEY	TOTAL SHEETS 117	SHEET NO. 34
	PLOT SCALE = 1:2	CHECKED -- DLK	REVISED --			SCALE: N/A SHEET NO. 34 OF 117 SHEETS STA. NA TO STA. NA		CONTRACT NO. 97371		
	PLOT DATE = 3/10/2012	DATE -- 3/9/12	REVISED --	FED. ROAD DIST. NO. 8 ILLINOIS FED. AID PROJECT						