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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. June 15, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 70620
CHAMPAIGN County

Section 13 CR

Project STP-ENDW(897)
Route FAP 719

District 5 Construction Funds

Replace 3 culverts carrying US 150 over a ditch southeast of Mahomet and northeast of Champaign.
Total length of 116.89 feet.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-18)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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403 Bituminous Surface Treatment (Class A-L, A-2, A-3) ..ottt a e e e st e e e e e s eeaeeeas 2
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781 Raised Reflective Pavement Markers 44
888 Pedestrian Push-Button 45
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1101 General Equipment ................... 58
1102 Hot-Mix Asphalt Equipment 59
1103 Portland Cement Concrete Equipment 61
1106  WOork Zone Traffic CONIOI DEVICES .......uuvuvrerrrerrirrrrsisrsiererrrerererererer i, r,r.......—.——————————————..——.—.....———————————————. 63
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid CONStruCtion CONIACES ..........eieiiuiiiiiiiiie et 64
2 X Subletting of Contracts (Federal-Aid CONTACES) ........coiiuurieiiireiiieeesieeeseeeeestreeeseeeesssaeeesteeesssseessseesssseeeansseeesnseeeasnns 67
L G =1 = RSO TR P PP PR TP 68
4 Specific EEO Responsibilities Non Federal-Aid CONTACES .........coiuiiiiiiiieiiiie ettt e e e seeeas 78
5 Required ProviSions - State CONIIACES .......cc.uieiirireiiiieeiiiee e ittt e esieeeesteeesssteeesaaeeaasseeeaasteeessseessseeeassseeesnseeesnsseeesssnnenns 83
6 Asbestos Bearing Pad Removal 89
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .... 90
8 Temporary Stream Crossings and In-Stream Work Pads ............cccccceeeviieennns 91
9 Construction Layout Stakes EXCEPL fOr BIIAGES ......ccoiiiiiiiiiiiiiiie ettt ettt e ie e e be e e e nbe e e sannas 92

10 CONSLIUCHON LAYOUL STAKES ...ttt ettt bt bt nae e bt e et e e n e e st e sans 95
11 Use of Geotextile Fabric for Railroad Crossing 98
12 Subsealing Of CONCIEte PAVEMENES .......ouiiiiiiiie ittt bt ettt e e et b e e e sabb e e e shb e e e e be e e e anbeeeaabneeeanbeeeannes 100
13 HOt-Mix ASPhalt SUMACE COITECHON ......cocuiiiiiiiiii ittt ettt ettt et e sab e e b e neneeaees 104
14 Pavement and Shoulder RESUITACING .....ccciuiieiiiieeiiiie it et e ettt e st e e s ae e e s e e et e e e snsaeeesssaaeesseeeaseeeeanseeesnseeeeannaeenns 106
15 Patching with Hot-Mix Asphalt Overlay REMOVAL ..........cocuiiiiiiiiiiii et 107
16 L0011 =T G O] [e] ] = OSSPSR 109
17 LN O T oY== USRI 111
18 BICYCIE RACKS ..ttt ettt e e a e e bttt ookt e oo a ke ookttt e oAb et e 4Rt ek b et e ek et e e eR b e e e e eRe et e e b e e e e nbe e e anneeeas 112
19 Temporary Portable Bridge Traffic SIGNAIS .......c..oiiiiiiiiii et 114
20 Work Zone PUublic INfOrMAtion SIGNS ......cciiuiiiiiiie i e s st e ee e s e e e s e e et e e e sntaeessseaeeasaeeeanteeesseeeesnnneeannteeesnneeenns 116
21 Nighttime Inspection of ROAAWAY LIGNTING ......coiuiiiiiiiieiiiie et e e e e s e e e aaneeeaas 117
22 English Substitution 0f MEtHC BOITS ........ccuiiiiiiiiiiiiii ettt 118
23 Calcium Chloride Accelerator for Portland Cement CONCIELE .........couiiiiiiiiiiiesiie et 119
24 Quality Control of Concrete MIXtUres at the PIANT ..........oooiiiiii e 120
25 Quality Control/Quality Assurance 0f CONCIEte MIXIUIES .......ccuuiiiiuiieiiiiieeeiiee ettt e et ee et e et e e s raeeesneeeessaeeeensaeaesnseeas 128
26 Digital Terrain Modeling for EQrthwork CalCUIAtIONS ..........ceoiuiieiiiieeiiiie e e seeesee e see e e ssee e ssaessnaeessntaeesnnaeeesnneeeens 144
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31 LT ET=T /=T OSSPSR 155
32 Temporary Raised Pavement Markers ..........cccccevvveeeviveeescineessnnnnnn 156
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted April 1, 2016”, the latest edition of the “Manual on Uniform Traffic Control
Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in effect
on the date of invitation for bids, and the “Supplemental Specifications and Recurring Special
Provisions” indicated on the Check Sheet included herein, which apply to and govern the
construction of FAP Route 719 (US 150), Project STP-ENDW(897), Section 13CR,
Champaign County, Contract No. 70620 and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

INTENT OF PROJECT

The intent of this project is to replace three Across Road Box Culverts (S.N. 010-8079, S.N. 010-
8080 and S.N. 010-8081) located on FAP 719 (US 150) west of Champaign to improve drainage
and safety at each culvert location.

Appropriate measures shall be taken by the Contractor to preserve the surrounding environment
and to provide maximum protection to the public while minimizing its disruption and
inconvenience.

DESCRIPTION OF WORK

The work included in this section consists primarily of:

Culvert No. 1 (S.N. 010-8079)

1) Removal and replacement of A.R. Box Culvert;

2) Concrete pavement patch, Class B, 8”;

3) Removal and replacement of fabric formed concrete revetment mat;
4) Realignment of existing field tile;

5) Installation of field tile junction vaults;

6) Reshaping existing ditch lines;

7) Placement of aggregate shoulders;

8) Seeding & sodding disturbed areas;

9) Installation of permanent pavement markings.
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Culvert No. 2 (S.N. 010-8080)

1) Removal & Replacement of A.R. Box Culvert;
2) Concrete pavement patch, Class B, 8”;

3) Removal & replacement of fabric formed concrete revetment mat;
4) Installation of field tile junction vaults;

5) Realignment of existing field tile;

6) Reshaping existing ditch lines;

7) Pipe culvert end section replacements;

8) Placement of Class A3 RipRap;

9) Placement of aggregate shoulders;

10) Seeding disturbed areas;

11) Installation of permanent pavement markings.

Culvert No. 3 (S.N. 010-8081)

1) Removal and Replacement of A.R. Box Culvert;
2) Concrete pavement patch, Class B, 8”;

3) Extend existing pipe culvert;

4) Reshaping existing ditch lines;

5) Adjusting of existing field tile;

6) Replacement of existing guardrail;

7) Placement of Class A3 RipRap;

8) Placement of aggregate shoulders;

9) Seeding disturbed areas;

10) Installation of permanent pavement markings;
11) All other work necessary for completion of this project.

TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the
following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards: 701001 701006 701201 701301 701311 701321 701901

Traffic: Itis the intention of the Department that FAP 719 / (US 150) be kept open to traffic at all
times during the construction of this section. One-way traffic will be permitted in the immediate
work areas during construction. At all other times, two-way traffic shall be maintained throughout
the project.
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The Contractor shall work on only one side of the pavement at a time and shall keep all equipment,
materials and vehicles of the pavement, the shoulder, and right-of-way on the side of pavement
open to traffic. The Contractor shall not block or cause to be blocked any private entrance within
the project limits.

The Contractor will be allowed to work on more than one culvert at a time on this project as long
as Culvert No. 2 and Culvert No. 3 are not under construction at the same time.

The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations:

TRAFFIC CONTROL AND PROTECTION, STANDARD 701001

The Contractor shall utilize Traffic Control and Protection, Standard 701001 for landscaping
operations and any other construction operations that do not encroach closer than 15 feet of the
edge of pavement.

Traffic Control and Protection, Standard 701001 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications

TRAFFIC CONTROL AND PROTECTION, STANDARD 701006:

The Contractor shall utilize Traffic Control and Protection, Standard 701006 for landscaping
operations and any other construction operations where the work area or equipment is at least 2
feet and not more than 15 feet from the edge of pavement. Workers or equipment within 15 feet
of the pavement will be restricted to one side of the road when utilizing this Traffic Control
Standard.

Traffic Control and Protection, Standard 701006 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications

TRAFFIC CONTROL AND PROTECTION, STANDARD 701201

The Contractor shall utilize Traffic Control and Protection, Standard 701201 for the initial traffic
setup and removal of Traffic Control and Protection, Standard 701321 for the Across Road Box
Culverts mentioned in this project and any other stationary operations encroaching within 2 feet
of the edge of pavement.

Traffic Control and Protection, Standard 701201 will be measured for payment on lump sum basis
and paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION,
STANDARD 701201.
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701301

The Contractor shall utilize Traffic Control an Protection, Standard 701301 for project layout,
minor cleanup operations, and other short term operations of less than 60 minutes occurring
between the centerline and a line 2 feet outside the edge of pavement.

Traffic Control and Protection, Standard 701301 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701311

The Contractor shall utilize Traffic Control and Protection, Standard 701311 for pavement marking
operations, debris cleanup, and any other continuous moving operations where the average
speed is greater than 3 mph. A flagger will be required when workers are on the pavement.

Traffic Control and Protection, Standard 701311 will not be measured for payment in accordance
with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701321

The Contractor shall utilize Traffic Control and Protection, Standard 701321 during construction
of the Across Road Box Culverts at each location.

Traffic Control and Protection, Standard 701321 will be measured for payment on an each basis
and paid for at the contract unit price each for TRAFFIC CONTROL AND PROTECTION,
STANDARD 701321.
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321
Eff. 05-01-2002 Rev. 03-01-2009

This work shall be in accordance with Article 701 and the Highway Standard with the following
additional information:

Induction Loop Placement

The induction loops shall be placed in accordance with Highway Standards 701316 or 701321,
886006 and as specified. The near edge of the far loop shall be placed 115 feet (35 m) behind
the stop bar. The near loops shall be placed 10 feet (3 m) behind the stop bar as shown on the
standard. Signal timing will be as follows:

Phase Timing for Each Phase Connection
(In Seconds)
D1 d2 ®3 D4 05 D6 D7 »8

Minimum Green 12 12 12 12
Additional Init. 2.0 2.0 2.0 2.0
Maximum Init. 20 20 20 20
Maximum | 25 25 25 25
Passage 2.5 2.5 2.5 2.5
Minimum Gap 2.5 2.5 2.5 2.5
Amber Clear 3.5 3.5 3.5 3.5
Red Clearance * * * *

All Red A B C D

* This timing shall be obtained from the District Traffic Control Supervisor and accomplished by
utilizing overlaps. Timings for these overlaps are calculated as follows:

Green ** sec. *x G = _ L. (Round timing up)
Amber 3.5 sec. 44 ft/sec
Red 0 sec.

L = Stop bar to Stop bar distance in feet.

Loops 1, 2, & 3 are on separate amplifiers (3 total / approach).

Loop 1 set on pulse.

Loops 2 & 3 set on normal.

Loop 3 — delay 2 seconds in amplifier/delay inhibit wired to corresponding phase green.
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The advisory speed signs or plates shall show a speed of 30 mph.

&
1 &

Loop layout

STAGE CONSTRUCTION TIME RESTRICTION

The Contractor shall have all box culverts that are started in the 2018 construction season
completed before November 30, 2018. Any box culvert that is not started in 2018 shall be
completed in the 2019 construction season. The Contractor will be allowed to work on more than
one culvert at a time on this project as long as Culvert No. 2 and Culvert No. 3 are not constructed
at the same time.

No traffic control using temporary concrete barriers, traffic signals, or other traffic control devices
causing lane closures during non-working hours will be allowed in the time period from December
1 of one year to April 1 of the following year.

During that time, the only traffic control allowed will be for daytime operations when the
Contractor’s forces are working. Otherwise, all lanes shall remain open to traffic and unrestricted
during that time.

This restriction shall be considered in the Contractor’s bid and no additional compensation will be
allowed.
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STAGE CONSTRUCTED ACROSS ROAD STRUCTURES
Eff. 09-11-1990 Rev. 01-01-2014

Across road structures shall be constructed in half-lengths at locations as designated by the
Engineer. During this operation, one-way traffic shall be permitted.

These structures shall be constructed in half-lengths and in accordance with applicable portions
of Article 701.17(e) of the Standard Specifications.

This work shall be accomplished by laying the first half-length of the structure, backfilling to the
top of the sub-grade with the material specified on the plan detail, and then placing either a
permanent or temporary patch. Permanent patches shall conform to the applicable portions of
Section 442 of the Standard Specifications and to these Special Provisions. Temporary patches
shall consist of CA-6 compacted to the satisfaction of the Engineer and graded to within 2 inches
(50 mm) below the existing surface, and a 2 inch (50 mm) lift of hot-mix asphalt meeting the
approval of the Engineer used for the top 2 inch (50 mm) lift. The patches shall be placed before
opening to traffic.

If temporary patches are used they will be placed, maintained and removed as directed by the
Engineer at no additional cost to the State.

Temporary patches will not be paid for separately but will be considered included in the cost of
the across road structure involved. Any delays or inconveniences caused the Contractor due to
complying with this requirement will be considered to be included in the cost of the contract and
no additional compensation will be allowed.

REMOVAL OF STEEL PLATES

Located at Structure 010-8079 (Culvert No.1) under an existing HMA patch in the westbound lane
are two 4'x8'x1” steel plates welded together that were used to support the pavement over a failed
field tile. These steel plates shall be removed during the field tile replacement operations. The
steel plates shall be salvaged and given to the Leverett Team Section. The contact person is Ben
Fathauer at IDOT, Phone No. 217-251-0550. The removal of the plates will be paid for under
REMOVAL OF EXISTING STRUCTURES NO. 1.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of Standard Specifications and the following:

Qualifications: The term environmental firm shall mean an environmental firm with at least five (5)
documented leaking underground storage tank (LUST) cleanups or is pre-qualified in hazardous
waste by the Department. Documentation includes but not limited to verifying remediation and
special waste operations for sites contaminated with gasoline, diesel, or waste to the Engineer
for approval. The environmental firm selected shall not be a former or current consultant or have
any ties with any of the properties within and/or adjacent to this construction project.

General: This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for workers protection and soil contamination. Phase
| Preliminary Engineering information is available through District’'s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department, The lateral distance is measured from the centerline and the
farthest distance is the offset distance or construction limit whichever is less.

The contractor shall manage any excavated soils and sediment within the following areas:

ISGS Site 2985-03 — Kaskaskia River

e Station 827+03 to Station 827+76, 15 to 50 feet RT (Kaskaskia River, PESA Site 2985-3,
6000 Block of Bloomington Road) — This material meets the criteria of Article 669.09(a)(1)
and shall be managed in accordance with Article 669.09. COC sampling parameter:
manganese.

e Station 828+00 to Station 828+77, 0 to 50 feet LT (Kaskaskia River, PESA Site 2985-3,
6000 Block of Bloomington Road) — This material meets the criteria of Article 669.09(a)(2)
and shall be managed in accordance with Article 669.09. COC sampling parameter: lead.

e Station 828+57 to Station 829+40, 15 to 50 feet RT (Kaskaskia River, PESA Site 2985-3,
6000 Block of Bloomington Road) — This material meets the criteria of Article 669.09(a)(1)
and shall be managed in accordance with Article 669.09. COC sampling parameter:
manganese.

ISGS Site 2985-06 — Grandview Memorial Gardens
e Station 886+98 to Station 887+74, 0 to 40 feet LT (Agricultural Land, PESA Site 2985-06,
4112 Bloomington Road) — This material meets the criteria of Article 669.09(a)(2) and shall
be managed in accordance with Article 669.09. COC sampling parameter: manganese.
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ISGS Site 2985-07 — Agricultural Land
e Station 887+06 to Station 888+06, 0 to 96 feet RT (Agricultural Land, PESA Site 2985-07,
3400-3600 Blocks of Bloomington Road) — This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance with Article 669.09. COC sampling
parameter: manganese.

ISGS Site 2985-09 — Model Air Park
e Station 901+74 to Station 902+49, 0 to 38 feet LT (Model Air Park, PESA Site 2985-09,
3616 Bloomington Road) — This material meets the criteria of Article 669.09(a)(2) and shall
be managed in accordance with Article 669.09. COC sampling parameter. manganese.

ISGS Site 2985-10 — Unnamed Tributary to Kaskaskia River
e Station 900+16 to Station 900+94, 0 to 58 feet LT (Unnamed Tributary to Kaskaskia River,
PESA Site 2985-10, 3400 Block of Bloomington Road) — This material meets the criteria
of Article 669.09(a)(1) and shall be managed in accordance with Article 669.09. COC
sampling parameter: manganese.

ISGS Site 2985-11 Agricultural Land
e Station 901+67 to Station 902+67, 0 to 40 feet RT (Agricultural Land PESA Site 2985-11,
3400 Block of Bloomington Road) — This material meets the criteria of Article 669.09(a)(2)
and shall be managed in accordance with Article 669.09. COC sampling parameter:
manganese.

Any waste generated as a special waste or a waste not certified as a non-special waste from this
project should be manifested off-site using the generator number associated with Champaign
County. The generator number for Champaign County is 0198995004.

GUARDRAIL INSTALLATION TIME
Eff. 01-29-1999 Rev. 01-01-2014

Add the following to the end of the third paragraph of Article 701.17(f):

“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal of
the existing guardrail, the contractor will be required to protect the hazard with attenuator drums
or other redirective devices acceptable to the Engineer.

When Standard 701401 is specified in the contract for other construction operations and lane
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or when
the incomplete reinstallation is located behind temporary concrete barriers required for traffic
control in accordance with the contract, attenuator drums or other redirective devices will not be
required in addition to the lane closure for protection of the hazards created by incomplete
guardrail installations.”
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GUARDRAIL REMOVAL AND INSTALLATION
Eff. 09-11-1990 Rev. 01-01-2014

This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the
Standard Specifications and as modified herein:

New or additional guard rail shall be completed within three days after the posts have been
installed.

Any inconvenience or delays caused the Contractor in complying with this Special Provision will
be at no additional cost to the Department.

TREATMENT OF EXISTING FIELD TILE SYSTEMS
Eff. 12-21-1998 Rev. 01-01-2014

This work shall be according to Section 611, as shown in the plans, and as modified herein.
Storm Sewers, Special and Storm Sewers, Protected

For use in replacing existing field tile, pipe diameters of 4 inches (100 mm), 6 inches (150 mm),
8 inches (200 mm), and 10 inches (250 mm) will be allowed. For storm sewers of these sizes
used to replace existing field tile, Class B storm sewer pipe may be used where Class A storm
sewer pipe would otherwise be required.

Connections between storm sewers smaller than 12 inches (300 mm) in diameter may be made
using prefabricated, commercially available couplers, consisting of a casing pipe with flexible
tubing bands at each end. The casing pipe shall completely cover the joint area, and the tubing
shall be drawn tight around each pipe with corrosion and rust proof bands or hose clamps.
Concrete collars, as shown in the plans, may also be used for these connections.

For pipe sizes of 12 inches (300 mm) and larger, concrete collars as shown on the plans will be
required.

Field Tile Junction Vaults

If known, the locations and depths of field tile junction vaults are shown on the plans. Other
junction vaults provided as plan pay items shall be constructed according to the following:

FIELD TILE JUNCTION VAULTS 2 FEET (600 MM) DIA. shall be constructed according to
Highway Standard 602301, “Inlet, Type A”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more Storm Sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.
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FIELD TILE JUNCTION VAULTS 3 FEET (900 MM) DIA. shall be constructed according to
Highway Standard 602306, “Inlet, Type B”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more storm sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.

Where conditions found in the field require the use of flat slab tops for the junction vaults, this
work will be according to Article 109.04.

Where conditions found in the field require depths in excess of 6 feet (1.8 m) for junction vaults,
this work shall be according to Article 109.04.

Method of Measurement. Couplers for pipe sizes smaller than 12 inches (300 mm) will not be
measured separately for payment.

Concrete collars will be measured in cubic yards (cubic meters), not to exceed the dimensions
shown in the plans.
Field tile junction vaults will be measured on an each basis.

Basis of Payment. Concrete collars will be paid for at the contract unit price per cubic yard (cubic
meter) for MISCELLANEOUS CONCRETE, which price shall include all excavation and backfill.

The risers, gratings, and pipe tees for inspection wells shall be considered as included in the
payment for STORM SEWER of the type and diameter specified.

Pay items not included in the contract and not included in other items of the contract will be paid
according to Article 109.04 of the Standard Specifications.

REMOVAL OF EXISTING STRUCTURES NO. 1 (S.N. 010-8079)

The existing structure is an 8'x3'x56’ reinforced concrete box culvert with pre-cast extensions and
concrete end sections. The pre-cast extensions, concrete end sections and plugged pipe culverts

located in the existing wingwalls will be included in the removal of existing structures.

This work shall include all material, labor and equipment to remove the existing structure as
stated.

Removal of the existing structure will be paid for at the contract unit price per each for REMOVAL
OF EXISTING STRUCTURES NO. 1.
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REMOVAL OF EXISTING STRUCTURES NO. 2 (S.N. 010-8080)
The existing structure is an 8'x3’'x81’ reinforced concrete box culvert with pre-cast extensions and
concrete end sections. The pre-cast extensions and concrete end sections will be included in the

removal of existing structures.

The Removal of Existing Structure No. 2 shall not be done at the same time as the Removal of
Existing Structure No. 3 due to sight distance concerns between the two structures.

This work shall include all material, labor and equipment to remove the existing structure as
stated.

Removal of the structure will paid for at the contract unit price per each for REMOVAL OF
EXISTING STRUCTURES NO. 2.

REMOVAL OF EXISTING STRUCTURES NO. 3 (S.N. 010-8081)

The existing structure is an 7'x3'x69’ reinforced concrete box culvert with pre-cast extensions and
concrete end sections. The pre-cast extensions and concrete end sections will be included in the

removal of existing structures.

The Removal of Existing Structure No. 3 shall not be done at the same time as the Removal of
Existing Structure No. 2 due to sight distance concerns between the two structures.

The existing structure has soil boring information that shows existing concrete may exist
approximately 6 ft. deep and may need to be removed if in conflict with the proposed structure.
The removal and disposal of any material found in conflict with the proposed box culvert will be
included in the cost of Removal of Existing Structure No. 3.

This work shall include all material, labor and equipment to remove the existing structure as
stated.

Removal of the structure will paid for at the contract unit price per each for REMOVAL OF
EXISTING STRUCTURES NO. 3.
REVETMENT MAT REMOVAL

This work shall consist of the removal of the existing Revetment Mat located at S.N. 010-8079 &
010-8080 (Culvert No. 1 & 2).

This work shall include all material, labor and equipment to remove and dispose of the existing
Revetment Mat.

This work will be paid for at the contract unit price per square yard for REVETMENT MAT
REMOVAL.
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PIPE CULVERT REMOVAL

This work shall consist of the removal of existing pipe culverts located at all three structures. This
work will include all existing end sections.

This work shall include all material, labor and equipment to remove and dispose of the existing
pipe culvert. No salvage is required for any of the locations.

This will be paid for at the contract unit price per foot for PIPE CULVERT REMOVAL

FILLING EXISTING STORM SEWERS

The existing storm sewers shown in the plans shall be filled with a controlled low strength material.
Prior to filling the culverts, the Contractor shall plug each end of the culvert to the approval of the
Engineer.

The material used shall conform to Section 1019 of the Standard Specifications. The intent of this
mixture is to create a material with a plastic or fluid like consistency that is workable enough to
take the shape of all the dimensions of each of the storm sewers. The yield strength of the
materials is unimportant.

This work shall consist of placing the material using the chutes of the concrete truck to transfer
the material to the access. The controlled low strength material shall be placed until it completely
fills the storm sewer. The balance shall be filled with sand.

This work shall be paid at the contract unit price per cubic yard to FILLING EXISTING STORM
SEWERS, which price shall include all labor and material necessary to complete the work and no
additional compensation will be allowed.

ADJUSTING EXISTING FIELD TILE

The three existing stand pipes on the south side of Culvert No. 3 shall be adjusted so that the top
of proposed stand pipe shall be no more than 3” below RipRap. This will allow for proper drainage.

This work shall include all material, labor and equipment to adjust existing stand pipes as stated.
This work shall be paid for at the contract unit price per foot for STORM SEWER SPECIAL of the

size specified. This price will also include the wire basket that goes inside of proposed field tile
stand pipes.
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BRIDGE BAT ASSESSMENT (STATE)
Eff. 03-01-17

Three weeks prior to commencement of any work on the structure, the Resident Engineer shall
contact the District Environmental Coordinator (DEC) to determine if an updated Bridge Bat
Assessment (BBA) is required. If an updated BBA is required, the DEC will perform the BBA. If
bats are found as a result of the BBA; all work on the structure will be suspended until consultation
between the DEC and Central Bureau of Design and Environment is completed or October 1 of
that calendar year, whichever comes first.

WIDTH RESTRICTION AND MAXIMUM WIDTH SIGNING
Eff. 12-07-1999 Rev. 4-25-2016

The work within this contract will cause a width restriction requiring notification a minimum of 21
days prior to the actual width restriction and/or event requiring “Maximum Width” signing. All
“Maximum Width” signing shall be furnished, erected, maintained and removed by the Contractor
for placement at the locations shown within the contract plans.

Width restrictions shall be interpreted as any change in the existing horizontal clearance caused
by the placement of physical barrier(s) that extend above the pavement surface. All width
restrictions less than 17’-6” (Barrier to Barrier) will be posted. Construction activities which close
a lane with operating equipment, or with drums, barricades, or cones, will be considered as width
restrictions.

Notification of width restriction requires a minimum of 21 days before the actual restriction is
placed to ensure specific routed over-width permitted loads are not sent through the restriction
site. The Contractor shall notify the Resident Engineer a minimum of 21 days prior to the width
restriction. In the notification, the Contractor shall include the location, scheduled restriction start
date, road restriction width(s)/closure, proposed posted width (i.e. Barrier to Barrier width minus
18 inches).

The Contractor is advised he will not be allowed to install the width restriction without the 21 day
notice and failure to provide proper notice will delay the installation of the width restriction.

The notice of width restriction is considered a part of the Contractor’'s approved work schedule
and is the Contractor’s responsibility to provide proper notice. Delays caused by failure to provide
notice shall not be considered justification for work day additions or completion date extensions.

All work associated with the furnishing, erecting, maintaining, and removal of Width Restriction
Signing will be paid for at the contract Lump Sum Price for WIDTH RESTRICTION SIGNING.
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STATUS OF UTILITIES
The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Name & Address Type & Location Estimated Date
of Utility Relocation
Completed
Mr. Mike Murphy Communications throughout project. Not required
*AT & T Corp

201 S. Neil Street
Champaign, IL 61820
(217) 398-7979

Mr. Randy Coverstone Electric throughout project. Not required
* Ameren lllinois

1112 West Anthony Drive

P.O. Box 17070

Urbana, IL 61803-7070

(217) 383-7257

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.37-.40, and 108.02 of the Standard Specifications for Road and Bridge
Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the contractor’s operations after these dates, the contractor
should notify the Engineer in writing. A request for an extension of time will be considered to the
extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123 or 811
*=J.U.L.ILE. Member
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MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES

Effective: October 4, 2016 Revised: April 13, 2018
Description. This work shall consist of furnishing and placing a membrane waterproofing system
on the top slab and sidewalls, or portions thereof, for buried structures as detailed on the contract

plans.

All membrane waterproofing systems shall be supplied by qualified producers. The Department
will maintain a list of qualified producers.

Materials. The materials used in the waterproofing system shall consist of the following.

1(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the
following properties:

Physical Properties

Thickness ASTM D 1777 or D 3767 60 mils (1.500 mm) min.

\Width 36 inches (914 mm) min.
in2

Tensile Strength, Membrane ASTM D 412 (Die C) 3251b./in nsﬁ]%o kPa)
in2

Tensile Strength, Film ASTM D 882 50001b/ '”mfﬁ“"r’ MPa)

Elongation (Ultimate Failure of Rubberized Asphalt) o i

ASTM D 412 300% min.

Pliability [180° bend over 1" inch (25 mm) mandrel @ -20 °F No Effect

(-29 °C)] ASTM D 146 (Modified) or D1970

Puncture Resistance-Membrane ASTM E 154 40 Ib. (178 N) min.

Permeability (Perms) ASTM E 96, Method B 0.1 max.

Water Absorption (% by Weight) ASTM D 570 0.2 max.

Peel Strength ASTM D 903 9 Ib./in (1576 N/m) min.

(b) Protective geocomposite drainage sheet composed of a woven monofilament or nonwoven
geotextile fabric bonded to a dimpled/ridged drainage core with a smooth backing film
providing cushioning for the membrane sheet. The protective drainage sheet shall be
suitable for horizontal applications with heavy loads and vehicular traffic with the following
properties:
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Physical Properties
Core
Compressive Strength ASTM D 1621 18,000 (862 kPa) psf Min.

Flow Rate ASTM D 4716 17 gaI/_mln-/zft- (211
L/min./m?) min.

Geotextile Fabric

\Woven Monofilament Fabric

Water Flow Rate ASTM D 4491 145 gal/min./tt2 (5907

L/Min./m min.
Gr_ab. tenS|_Ie S_trength ASTM D 4632 (MARV - Weakest 200 Ib. (890 N) min.
Principal Direction)
CBR Puncture Strength ASTM D 6241 (MARV) 675 Ib. (3004 N) min

Sieve No. 40 (0.430 mm)

Apparent Opening Size or Smaller Opening

Nonwoven fabric

Water Flow Rate ASTM D 4491 90 gal/min./it2 (3668

L/Min./m min
Gr'ab.tensng Str_ength ASTM D 4632 (MARV — Weakest 205 Ib. (912 N) min.
Principal Direction)
CBR Puncture Strength ASTM D 6241 (MARV) 500 Ib. (2224 N) min

Sieve No. 80 (0.180 mm)

Apparent Opening Size or Smaller Opening

(c) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes,
and Sealing Tapes as required by the manufacturer for use with the respective membrane
waterproofing system.

The sheet membrane shall have the following physical properties:

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall be
installed in accordance with the manufacturer’s instructions. The Contractor shall not install any
part of a membrane waterproofing system in wet conditions, or if the ambient or concrete surface
temperature is below 40° (4° C), unless allowed by the Engineer.

Surfaces to be waterproofed shall be smooth and free from projections which might damage the
membrane sheet. Projections or depressions on the surface that may cause damage to the
membrane shall be removed or filled as directed by the Engineer. The surface shall be power
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the
waterproofing is applied.
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The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out primer
that tends to puddle in low spots to allow complete drying. The primer shall be cured according to
the manufacturer’s instructions. Primed areas shall not stand uncovered overnight. If membrane
sheets are not placed over primer within the time recommended by the manufacturer, the
Contractor shall recoat the surfaces at no additional cost to the Department.

The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled
to shed water by commencing from the lowest elevation of the buried structure’s top slab and
progress towards the highest elevation. The membrane sheets shall be overlapped as required
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly
sealed. The membrane shall be smooth and free of wrinkles and there shall be no depressions
in horizontal surfaces of the finished waterproofing. After placement, exposed edges of
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic,
or two-part liquid membrane, or with sealing tape.

The Contractor shall install protective geocomposite drainage sheet after application of the
membrane sheet per the manufacturer’s instructions.

Sealing bands at joints between precast segments shall be installed prior to the waterproofing
system being applied. Where the waterproofing system and sealing band overlap, the installation
shall be planned such that water will not be trapped or directed underneath the membrane or
sealing band.

Care shall be taken to protect and to prevent damage to the waterproofing system prior to and
during backfilling operations. The waterproofing system shall be removed as required for the
installation of slab mounted guardrails and other appurtenances. After the installation is complete,
the system shall be repaired and sealed against water intrusion according to the manufacturer’s
instructions and to the satisfaction of the Engineer.

Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with:

Handling holes shall be filled with a polyethylene plug. The plug shall not project beyond the
inside surface after installation nor project above the outside surface to the extent that may
cause damage to the membrane. When metal lifting inserts are used, their sockets shall be
filled with mastic or mortar compatible with the membrane.

Method of Measurement. The waterproofing system will be measured in place, in square yards
(square meters) of the concrete surface to be waterproofed.

Basis of Payment. This will work will be paid for at the contract unit price, per square yard (square
meter) for MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES.
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CALCIUM ALUMINATE CEMENT FOR CLASS PP-5 CONCRETE PATCHING (BDE)
Effective: November 1, 2017

Revise the third sentence of the first paragraph of Article 1001.01(e) of the Standard
Specifications to read:

“The chemical requirements shall be determined according to AASHTO T 105 and shall be
as follows: minimum 37 percent aluminum oxide (AL203), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SOs3), maximum 1.75 percent loss on ignition, and maximum 7 percent insoluble
residue.”

CLASS A AND B PATCHING (BDE)
Effective: January 1, 2018

Revise the second sentence of the first paragraph of Article 442.06(a)(1) of the Standard
Specifications to read:

“Patches more than 20 ft (6 m) in length, including half-lane patches, shall be tied to
the adjacent pavement, portland cement concrete shoulders, and curb and gutter with
No. 6 (No. 19) transverse tie bars, 24 in. (600 mm) long, embedded 8 in. (200 mm) at
36 in. (600 mm) centers according to Article 420.05(b).”

Revise the sixth paragraph of Article 442.06(a)(2) of the Standard Specifications to read:
“Patches more than 20 ft (6 m) in length shall be tied to the adjacent lane of pavement,
portland cement concrete shoulders, and curb and gutter with No. 6 (No. 19)

transverse tie bars, 24 in. (600 mm) long, embedded 8 in. (200 mm) at 36 in. (600 mm)
centers according to Article 420.05(b).”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

21



FAP Route 719 (US 150)
Project STP-ENDW(897)
Section 13 CR
Champaign County
Contract No. 70620

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two

Working Days consecutive weeks.

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount

Supervisory and Administrative Personnel

Up to $5,000,000

One Project Superintendent

Over $ 5,000,000 -
up to $25,000,000

One Project Manager,

One Project Superintendent or Engineer,
and

One Clerk

Over $25,000,000 -
up to $50,000,000

One Project Manager,

One Project Superintendent,
One Engineer, and

One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.
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(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONCRETE MIX DESIGN — DEPARTMENT PROVIDED (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

For the concrete mix design requirements in Article 1020.05(a) of the Standard Specifications,
the Contractor has the option to request the Engineer determine mix design material proportions
for Class PV, PP, RR, BS, DS, SC, and Sl concrete. A single mix design for each class of concrete
will be provided. Acceptance by the Contractor to use the mix design developed by the Engineer
shall not relieve the Contractor from meeting specification requirements.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE patrticipation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 3.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE patrticipation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

(€)

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

29



(@)

(b)

(€)

(d)

(e)

FAP Route 719 (US 150)
Project STP-ENDW(897)
Section 13 CR
Champaign County
Contract No. 70620

DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

30



FAP Route 719 (US 150)
Project STP-ENDW(897)
Section 13 CR
Champaign County
Contract No. 70620

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBESs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’'s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.
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FUEL COST ADJUSTMENT (BDE)
April 1, 2009 Revised: August 1, 2017

escription. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

36



FAP Route 719 (US 150)
Project STP-ENDW(897)
Section 13 CR
Champaign County
Contract No. 70620

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cuyd
B — Subbase and Aggregate Base courses 0.62 gal / ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/ cuyd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters/cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sg m to metric ton 0.00239 m ton / sqg m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sgmtocum 0.001 cu m/sqg m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI_} x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work

are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.

38



FAP Route 719 (US 150)
Project STP-ENDW(897)
Section 13 CR
Champaign County
Contract No. 70620

LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding

100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime lane closures on multi-lane roads

separating opposing directions of traffic None

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than

25,000 None

Devices delineating patches at night on roadways with an ADT of 25,000 or None

more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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METAL FLARED END SECTION FOR PIPE CULVERTS (BDE)
Effective: January 1, 2018 Revised: April 1, 2018

Revise the first sentence of Article 542.07(c) of the Standard Specifications to read:

“(c) Metal Flared End Sections. Metal flared end sections shall be fabricated of aluminum or
steel, and all component parts shall be of the same material.”

Revise the eighth and ninth paragraph of Article 542.11 of the Standard Specifications to read:

“When specified on the plans, steel end sections and aluminum end sections will be paid for
at the contract unit price per each for STEEL FLARED END SECTIONS and ALUMINUM FLARED
END SECTIONS, respectively, of the diameter or equivalent round size specified.

End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for
at the contract unit price per each for METAL FLARED END SECTIONS, of the diameter or
equivalent round size specified.”

PAVEMENT MARKING BLACKOUT TAPE (BDE)
Effective: November 1, 2014 Revised: April 1, 2016

Revise the fourth paragraph of Article 701.04 of the Standard Specifications to read:

“The traffic control shall remain in place only as long as needed and shall be removed when
directed by the Engineer. Signs that do not apply to current conditions shall be removed, covered,
or turned from the view of motorists. All existing pavement markings which conflict with the
revised traffic pattern shall be removed according to Section 783 or when specified, temporarily
covered with pavement marking blackout tape. The width of blackout tape shall be at least 1 in.
(25 mm) wider than the width of the pavement marking being covered. The removing or covering
of existing markings shall be scheduled immediately to facilitate the revised traffic pattern. If
darkness or inclement weather prohibits the removal or covering operations, such operations shall
be resumed the next morning or when weather permits.”

Revise Article 701.19(f) of the Standard Specifications to read:

“(f) Removal of existing pavement markings and raised reflective pavement markers will be
measured for payment according to Article 783.05. Temporary covering of existing
pavement markings with blackout tape will be measured for payment in feet (meters) in
place. Removal of blackout tape will be measured for payment in square feet (square
meters).”
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Revise Article 701.20(j) of the Standard Specifications to read:

“(j)) Removal of existing pavement markings and raised reflective pavement markers will be
paid for according to Article 783.06. Temporary covering of existing pavement markings
with blackout tape will be paid for at the contract unit price per foot for PAVEMENT
MARKING BLACKOUT TAPE, of the line width specified.” Removal of blackout tape will
be paid for as short term pavement marking removal according to Article 703.07."

Revise the first two paragraphs of Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tape. White or yellow marking tape shall consist of glass
spheres of high optical quality embedded into a binder on a suitable backing that is precoated
with a pressure sensitive adhesive. The spheres shall be of uniform gradation and distributed
evenly over the surface of the tape. Blackout marking tape shall be a Type Il tape consisting of
a matte black, non-reflective, patterned surface that is precoated with a pressure sensitive
adhesive. The surface of the blackout pavement marking tape shall provide a minimum skid
resistance value of 45 BPN when tested according to ASTM E 303-74.

The material shall be white, yellow, or matte black as specified. White and yellow colors shall
conform closely to Federal color tolerances for pavement marking paint.”

Revise the second table of Article 1095.06 to read:

“Test Type | Type Il
White Yellow White Yellow Blackout
Initial Thickness, 65 (1.65)
mils (mm) 20 (0.51) | 20(0.51) | 20 (0.51) | 20 (0.51) 10 (0.25)
Durability (cycles) 5,000 5,000 1,500 1,500 1,500
Notes:

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %
PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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STEEL COST ADJUSTMENT (BDE)
April 2, 2004 Revised: August 1, 2017

escription. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIv — MPIL

Where: MPIyw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI. = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPIv) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Iltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2 m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Io/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%"

TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017

Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type | and Type Il .....cccoevveeiiiiiiieeeeeee e 1095.06
(b) Paint Pavement MarkiNgS ..... oo e a e a s e e e e e e e e e aaeeens 1095.02
(c) Pavement Marking Tape, TYPE IV .o 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type lll or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”
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Revise Article 703.07 of the Standard Specifications to read:

“703.07 Basis of Payment. This work will be paid for as follows.

a)

b)

Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Il or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Il - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”

Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Il requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a

mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.
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(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type Il tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R,

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59

*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer's name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

49



FAP Route 719 (US 150)
Project STP-ENDW(897)
Section 13 CR
Champaign County
Contract No. 70620

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

he Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 70 working days.
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404 PERMIT

DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

“, o
AR REPLY TO
ATTENTION OF:

January 31, 2018

Regulatory Branch
File Number: MVS-2016-555, 2016-556 & 2016-557

Mr. Kensil A. Garnett, P.E.

Region 3 Engineer

lllinois Department of Transportation/District 5
Office of Highways Project Implementation
13473 lllinois Highway 133

P.O. Box 610

Paris, llincis 61944

Dear Mr. Garnett:

We have reviewed your request for reauthorization of the project known as FAP 719
(US Route 150) over unnamed fributaries to the Kaskaskia River. The proposed project
consists of the replacement of three existing structures carrying FAP 719 (US Route 150) over
unnamed tributaries to the Kaskaskia River near Rising, Champaign County, Illinois. The three
structures to be replaced are at location 1, 2016-555, SN:010-8079 to be renamed
SN:010-8149, location 2, 2016-556, SN:010-8080 to be renamed SN:010-8150 and location 3,
2016-557, SN:010-8081 to be renamed SN:8153. More specifically the project is located in
Sections 28 and 29, Township 20 North, Range 8 East of the Third Principal Meridian. The
unnamed tributaries are secondary tributaries to the Kaskaskia River.

The Corps of Engineers has determined that this activity is authorized under Section 404 of
the Clean Water Act by existing Department of the Army nationwide permits for Linear
Transportation Projects, as described in the January 6, 2017, Federal Register, Reissuance of
Nationwide Permits; Notice (82 FR 1987), Appendix A (B) (14). This NWP verification is valid
until March 18, 2022, unless the District Engineer modifies, suspends, or revokes the
nationwide permit autherization in accordance with 33 CFR 330.5(d). If you commence, or are
under contract to commence, this activity before the nationwide permit expires, you will have 12
menths from that date to complete the activity under the present terms and conditions of this
NWP. Enclosed is a copy of the nationwide permit and conditions and management practices
with which you must comply.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The lllinois Environmental Protection Agency Division of Water Pollution Control (IEPA/WPC)
has conditionally issued general Section 401 Water Quality Certification for this nationwide
permit, subject to the special conditions and three genera! conditions (see enclosure). These
conditions are part of the Corps permit. If you have any questicns regarding the water quality
certification conditions, you may call Mr. Darin LeCrone, IEPA/WPC, at 217-782-0610.
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This review is applicable only to the permit program administered by the Corps of Engineers.
It does not eliminate the need to obtain other federal, state or local approvals before beginning
work. This permit verification does not convey property rights, nor authorize any injury to
property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is medified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions, please contact me at (314) 331-8582. Please refer to file number
MVS-2016-555, 2016-556 and 2016-557. The St. Louis District Regulatory Branch is
committed to providing quality and timely service to our customers. In an effort to improve
customer service, please take a moment to complete Customer Service Survey found on our
web site at http://corpsmapu.usace.army.mil/icm apex/f?p=requlatory survey.

Sincerely,

Koo @M el

Keith A. McMullen
lllinois Section Chief
Regulatory Branch

Enclosures
Copy Furnished: {(electronically w/o enclosures)

LeCrone, IEPA
Altman, IDNR/OWR
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: January 31, 2018
File Number: MVS-2016-555, 2016-556 & 2016-557
Name of Permittee: IDOT/District 5
Name of Project. FAP 719 over unnamed tributaries to the Kaskaskia River
River Basin/County/State: Kaskaskia/Champaign/Illinois
Project Manager: Keith A. McMullen
Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:
U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833
(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)
| hereby certify that the work authorized by the above referenced permit has been completed

in accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date
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STATE OF ILLINOIS
CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION
2017 GENERAL AND SPECIFIC CONDITIONS
NWP 14 — LINEAR TRANSPORTATION PROJECTS

These conditions ensure that the activities carried out under Nationwide Permits (NWPs) do not violate
the Water Quality Standards of the State of lllinois resulting in permanent damage to habitat, increased
turbidity, reduced bank and channel stability, and/or impacts to the biological and chemical integrity of
the waters. These conditions are in addition to, not a replacement for, those conditions included by the
federal authorities. Proposed projects authorized by the NWPs listed above that cannot be conducted
within the conditions listed below must apply for individual Clean Water Act Section 401 Water
Quality Certification.

Applications for certification should be sent to the Illinois Environmental Protection Agency, Division
of Water Pollution Control, 1021 North Grand Avenue East, P.O. Box 19276, Springfield, Illinois,
62794-9276. An issued certification becomes part of the Clean Water Act Section 404 Permit.
Therefore, it expires with the 404 Permit unless explicitly stated otherwise.

GENERAL CONDITIONS FOR ALL NWPs

1. An individual 401 water quality certification will be required for any activities permitted under these
Nationwide Permits for discharges to waters designated by the State of Illinois as Outstanding
Resource Waters under 35 Ill. Adm. Code 302.105(b).

2. Projects requiring authorization under Section 404 of the Clean Water Act must implement Best
Management Practices (BMPs) to protect water quality, preserve natural hydrology and minimize
the overall impacts to aquatic resources during and after construction. Projects that include a
discharge of pollutants to waters that have impaired water quality according to the Illinois
Environmental Protection Agency’s Section 303(d) list or for which there is an approved Total
Maximum Daily Load (TMDL) allocation for any parameter, additional planning will be necessary
to ensure that no further degradation of water quality will occur. The TMDL program information
and the Agency’s 303(d) list of impaired waters are available at
http://www.epa.illinois.gov/topics/water-quality/watershedmanagement/tmdls/index. For waters that
include an approved TMDL the applicant shall incorporate into their plans and BMPs any measures
that ensure consistency with the assumptions and requirements of the TMDL within any timeframes
established in the TMDL. The applicant must carefully document the justifications for all plans and
BMPs, and install, implement and maintain BMPs that are consistent with all relevant pollutant load
allocations and conditions in the TMDL implementation plan. 1f a TMDL has not yet been approved
to address water quality impairments that are documented in the Agency’s 303(d) List, the applicant
shall carefully document the plans and measures that will be implemented to ensure that the
proposed activity will not cause additional loading of those pollutants which are the cause of water
quality impairment. If the project involves an impaired water listed on the Agency's Section 303(d)
list for suspended solids, turbidity, or siltation, measures designed for at least a 25-year, 24-hour
rainfall event shall be incorporated.

3. Prior to proceeding with any work in accordance with any Nationwide Permit, potential impacts to
threatened or endangered species shall be identified through use of the State's Ecological
Compliance Assessment Tool (EcoCAT) at http://dnrecocat.state.il.us/ecopublic/. If potential
impacts to State threatened or endangered species are identified, the Illinois Department of Natural
Resources shall be consulted with.
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SPECIFIC CONDITIONS FOR NWP 14 — Linear Transportation Projects

1. The affected arca of the stream channel shall not exceed 300 linear feet, as measured along the
stream corridor.

2. Any spoil material excavated, dredged or otherwise produced must not be returned to the
waterway but must be deposited in a self-contained area in compliance with all state statutes, as
determined by the Illinois EPA.

3. Any backfilling must be done with clean material and placed in a manner to prevent violation
of applicable water quality standards.

4.  The applicant shall not cause:
A. violation of applicable provisions of the Illinois Environmental Protection Act;
B. water pollution defined and prohibited by the Illinois Environmental Protection Act;
C. violation of applicable water quality standards of the Illinois Pollution Control Board,
Title 35, Subtitle C: Water Pollution Rules and Regulation; or
D. interference with water use practices near public recreation areas or water supply
intakes.

5.  All areas affected by construction shall be mulched and seeded as soon after construction as
possible. The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of sedimentation basins and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. The applicant shall be responsible
for obtaining an NPDES Storm Water Permit prior to initiating construction if the construction
activity associated with the project will result in the disturbance of 1 (one) or more acres, total land
area. AnNPDES Storm Water Permit may be obtained by submitting a properly completed Notice
of Intent (NOI) form by certified mail to the Agency's Division of Water Pollution Control, Permit
Section.

6. The applicant for Nationwide Permit 14 shall implement erosion control measures consistent
with the "Illinois Urban Manual" (IEPA/USDA, NRCS; 2016).

7. Temporary work pads, cofferdams, access roads and other temporary fills shall be constructed
of clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, prefabricated rigid materials, sheet piling, inflatable bladders and fabric lined basins may
be used for temporary facilities.

8.  The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access

roads and other temporary fills in order to perform work in creeks, streams, or rivers shall maintain
flow in these waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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2017 Nationwide Permit Summary

U.S Army Corps
Of Engineers

St. Louis District

Issued: March 19,2017

Expires: March 18, 2022

No. 14. Linear Transportation
Projects
(NWP Final Notice, 82 FR, 1987)

Activities required for crossings of
waters of the United States
associated with the construction,
expansion, modification, or
improvement of linear
transportation projects (e.g., roads,
highways, railways, trails, airport
runways, and taxiways) in waters
of the United States. For linear
transportation projects in non-tidal
waters, the discharge cannot cause
the loss of greater than 1/2-acre of
waters of the United States. For
linear transportation projects in
tidal waters, the discharge cannot
cause the loss of greater than 1/3-
acre of waters of the United States.
Any stream channel modification,
including bank stabilization, is
limited to the minimum necessary
te construct or protect the linear
transportation project; such
modifications must be in the
immediate vicinity of the project.

This NWP also authorizes
temporary structures, fills, and
work, including the use of
temporary mats, necessary to
construct the linear transportation
project. Appropriate measures
must be taken to maintain normal
downstream flows and minimize
flocding to the maximum extent
practicable, when temporary
structures, work, and discharges,
including cofferdams, are
necessary for construction
activities, access fills, or
dewatering of construction sites.
Temporary fills must consist of
materials, and be placed in a
manner, that will not be eroded by
expected high flows. Temporary
fills must be removed in their
entirety and the affected areas
returned to pre-construction
elevations. The areas affected by
temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to
authorize non-linear features
commonly associated with
transportation projects, such as
vehicle maintenance or storage

buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must
submit a pre-construction
notification to the district engineer
prior to commencing the activity if:
(1) the loss of waters of the United
States exceeds 1/10-acre; or {2)
there is a discharge in a special
aquatic site, including wetlands.
(See general condition 32.)
(Authorities: Sections 10 and 404}

Note 1: For linear transportation
projects crossing a single
waterbody more than one time at
separate and distant locations, or
multiple waterbodies at separate
and distant locations, each crossing
is considered a single and
complete project for purposes of
NWP authorization. Linear
transportation projects must
comply with 33 CFR 330.6(d}.

Note 2: Some discharges for the
construction of farm roads or
forest roads, or temporary roads
for moving mining equipment, may
qualify for an exemption under
section 404(f) of the Clean Water
Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that
require pre-construction
notification, the PCN must include
any other NWP(s), regional general
permit(s), or individual permit(s)
used or intended to be used to
authorize any part of the proposed
project or any related activity,
including other separate and
distant crossings that require
Department of the Army
authoerization but do not require
pre-construction notification (see
paragraph (b) of general condition
32). The district engineer will
evaluate the PCN in accordance
with Section D, “District Engineer’s
Decision.” The district engineer
may require mitigation to ensure
that the authorized activity results
in no more than minimal individual
and cumulative adverse
environmental effects (see general
condition 23).
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Nationwide Permit General
Conditions

Note: To qualify for NWP
authorization, the prespective

ermittee must comply with the
ollowing general conditions, as
applicable, in addition to any regional
or case-specific conditions imposed by
the division engineer or district
engineer. Prospective permittees
should contact the appropriate Corps
district office to determine if regional
conditions have been imposed on an
NWP. Prospective permittees should
also contact the appropriate Corps
district office to determine the status
of Clean Water Act Section 401 water
guali certification and/ or Coastal

one Management Act consistency for
an NWP. Every person who may wish
to obtain permit authorization under
one or more NWPs, or who is
currently relying on an existing or
prior permit authorization under one
or more NWPs, has been and is on
notice that all of the provisions of 33
CFR through 330.6 apply to every
NWP authorization. Note especially 33
CFR 330.5 relating to the modification,
suspension, or revocation of any NWP
authorization,

1. Navigation.

{a) No activity may cause more
than a minimal adverse effect on
navigation,

(b) Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise, must be
installed and maintained at the
permittee’s expense on authorized
facilities in navigable waters of the United
States.

(c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized, or if,
in the opinion of the Secretary of the
Army or his authorized representative,
said structure or work shall cause
unreasonable obstruction to the free
navigation of the navigable waters, the
permittee will be required, upon due
notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2. Aquatic Life Movements. No
activity may substantially disruptthe



necessary life cycle movements of
those species of aquatic life indigenous
to the waterbody, including those
species that normally migrate through
the area, unless the activity’s primary
purpose is to impound water. All
permanent and temporary crossings of
waterbodies shall be suitably culverted,
bridged, or otherwise designed and
constructed to maintain low flows to
sustain the movement of those aquatic
species. [f a bottomless culvert cannot
be used, then the crossing should be
designed and constructed to minimize
adverse effects to aquatic life
movements.

3. Spawning Areas. Activities in
spawning areas during spawning
seasons must be avoided to the
maximum extent practicable. Activities
that result in the physical destruction
(e.g., through excavation, fill, or
downstream smothering by substantial
turbidity) of an important spawning area
are not authorized.

4. Migratory Bird Breeding Areas.
Activities in waters of the United States
that serve as breeding areas for
migratory birds must be avoided to the
maximum extent practicable.

5. Shellfish Beds. No activity may
occur in areas of concentrated shellfish
populations, unless the activity is
directly related to a shellfish harvesting
activity authorized by NWPs 4 and 48,
or is a shellfish seeding or habitat
restoration activity authorized by NWP
27.

6. Suitable Material. No activity
may use unsuitable material (e.g., trash,
debris, car bodies, asphalt, etc.). Material
used for construction or discharged must
be free from toxic pollutants in toxic
amounts (see section 307 of the Clean
Water Act).

7. Water Supply Intakes. No
activity may occur in the proximity of a
public water supply intake, except where
the activity is for the repair or
improvement of public water supply
intake structures or adjacent bank
stabilization.

8. Adverse Effects From
Impoundments. If the activity creates
an impoundment of water, adverse effects
to the aquatic system due to accelerating
the passage of water, and/or restricting its
flow must be minimized to the maximum
extent practicable.

9. Management of Water Flows.
To the maximum extent practicable, the
pre-construction course, condition,
capacity, and location of open waters
must be maintained for each activity,
including stream channelization, storm
water management activities, and
temporary and permanent road crossings,
except as provided below. The activity
must be constructed to withstand
expected high flows, The activity must not
restrict or impede the passage of normal
or high flows, unless the primary purpose

of the activity is to impound water or
manage high flows. The activity may alter
the pre- construction course, condition,
capacity, and location of open waters if it
benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year
Floodplains, The activity must comply
with applicable FEMA-approved state or
local floodplain management
requirements.

11. Equipment. Heavy equipment

working in wetlands or mudflats
must
be placed on mats, or other measures
must be taken to minimize soil
disturbance,

12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and
sediment controls must be used and
maintained in effective operating
condition during construction, and all
exposed soil and other fills, as well as
any work below the ordinary high water
mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are
encouraged to perform work within
waters of the United States during
periods of low-flow or no-flow, or during
low tides.

13. Removal of Temporary Fills.
Temporary fills must be removed in their
entirety and the affected areas returned
to pre-construction elevations. The
affected areas must be revegetated, as
appropriate.

14. Proper Maintenance. Any
authaorized structure or fill shall be
properly maintained, including
maintenance to ensure public safety and
compliance with applicable NWP
general conditions, as well as any
activity-specific conditions added by the
district engineer toan NWP
authorization.

15. Single and Complete
Project. The activity must be a single
and complete
project. The same NWP cannot be used
more than once for the same single and
complete project.

16. Wild and Scenic Rivers.

(a) No NWP activity may occur in a
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in the
system while the river is in an official
study status, unless the appropriate
Federal agency with direct management
responsibility for such river, has
determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) Ifa proposed NWP activity will
occur in a component of the National
Wild and Scenic River System, or in a
river officially designated by Congress as
a “study river” for possible inclusion in
the system while the river is in an official
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study status, the permittee must submit a
pre-construction notification (see general
condition 32). The district engineer will
coordinate the PCN with the Federal agency
with direct management responsibility for
that river. The permittee shall not begin the
NWP activity until notified by the district
engineer that the Federal agency with direct
management responsibility for that river
has determined in writing that the
proposed NWP activity will not adversely
affect the Wild and Scenic River
designation or study status.

(c) Information on Wild and Scenic
Rivers may be cbtained from the
appropriate Federal land management
agency responsible for the designated Wild
and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service,
Bureau of Land Management,

U.S. Fish and Wildlife Service).
Information ontheseriversisalso available
at: hittpy/fwiww.rivers.govy/.

17. Tribal Rights. No NWP activity
may cause more than minimaladverse
effects on tribal rights (including treaty
rights), protected tribal resources, or tribal
lands.

18, Endangered Species.

{a} No activity is authorized under
any NWP which is likely to directly or
indirectly jeopardize the continued
existence of a threatened or endangered
species or a species proposed for such
designation, as identified under the
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy
or adversely modify the critical habitat of
such species. No activity is authorized
under any NWP which “may affect” a
listed species or critical habitat, unless
ESA section 7 consultation addressing the
effects of the proposed activity has been
completed. Direct effects are the
immediate effects on listed species and
critical habitat caused by the NWP
activity. Indirect effects are those effects
on listed species and critical habitat that
are caused by the NWP activity and are
later in time, but still are reasonably
certain to occur.

(b) Federal agencies should follow
their own procedures for complying with
the requirements of the ESA. If pre-
construction notification is required for
the proposed activity, the Federal
permittee must provide the district
engineer with the appropriate
documentation to demonstrate compliance
with these requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation has not been submitted,
additional ESA section 7 consultation
may be necessary for the activity and the
respective federal agency would be
responsible for fulfilling its obligation
under section 7 of the ESA.

(c) Non-federal permittees must
stbmit a pre-construction notification to



the district engineer if any listed species
or designated critical habitat might be
affected or is in the vicinity of the
activity, or if the activity is located in
designated critical habitat, and shall not
begin work on the activity until notified
by the district engineer that the
requirements of the ESA have been
satisfied and that the activity is
authorized. For activities that might
affect Federally-listed endangered or
threatened species or designated critical
habitat, the pre-construction notification
must include the name(s) of the
endangered or threatened species that
might be affected by the proposed
activity or that utilize the designated
critical habitat that might be affected by
the proposed activity. The district
engineer will determine whether the
proposed activity “may affect” or will
have “no effect” to listed species and
designated critical habitat and will
notify the non-Federal applicant of the
Corps’ determination within 45 days of
receipt of a complete pre-construction
notification. In cases where the non-
Federal applicant has identified listed
species or critical habitat that might be
affected or is in the vicinity of the
activity, and has so notified the Corps,
the applicant shall not begin work until
the Corps has provided notification that
the proposed activity will have “no
effect” on listed species or critical
habitat, or until ESA section 7
consultation has been completed. If the
non-Federal applicant has not heard
back from the Corps within 45 days, the
applicant must still wait for notification
from the Corps.

(d) As a result of formal or informal
consultation with the FWS or NMFS the
district engineer may add species- specific
permit conditions to the NWPs.

(e) Authorization of an activity by an
NWP does not authorize the “take” of a
threatened or endangered species as
defined under the ESA. In the absence of
separate authorization (e.g., an ESA
Section 10 Permit, a Biological Opinion
with “incidental take” provisions, etc.)
from the FWS or the NMFS, the
Endangered Species Act prohibits any
person subject to the jurisdiction of the
United States to take a listed species,
where "“take” means to harass, harm,
pursue, hunt, shoot, wound, kill, trap,
capture, or collect, or to attempt to
engage in any such conduct. The word
"harm” in the definition of “take” means
an act which actually kills or injures
wildlife. Such an act may include
significant habitat modification or
degradation where it actually kills or
injures wildlife by significantly impairing
essential behavioral patterns, including
breeding, feeding or sheltering.

{f) If the non-federal permittee has a
valid ESA section 10(a}{1)(B) incidental
take permit with an approved Habitat

Conservation Plan for a project or a group
of projects that includes the proposed
NWP activity, the non-federal applicant
should provide a copy of that ESA section
10(a)(1}(B) permit with the PCN required
by paragraph (c) of this general condition.
The district engineer will coordinate with
the agency that issued the ESA section
10(a)(1)(B) permit to determine whether
the proposed NWP activity and the
associated incidental take were
considered in the internal ESA section 7
consultation conducted for the ESA
section 10(a){1)(B) permit. Ifthat
coordination results in concurrence from
the agency that the proposed NWP
activity and the associated incidental
take were considered in the internal ESA
section 7 consultation for the ESA
section 10(a)(1)(B) permit, the district
engineer does not need to conducta
separate ESA section 7 consultation for
the proposed NWP activity. The district
engineer will notify the non-federal
applicant within 45 days of receipt of a
complete pre-construction notification
whether the ESA section 10(a)(1){B)
permit covers the proposed NWP activity
or whether additional ESA section 7
consultation is required.

(g) Information on the location of
threatened and endangered species and
their critical habitat can be obtained
directly from the offices of the FWS and
NMFS or their worid wide Web pages at
hitp;/fwww.fis.gov/ or httpy/
www.fws.govfipac and hitpy/
www.nmfs.noaa.gov/pr/speciesfesa
respectively.

19. Migratory Birds and Bald and
Golden Eagles. The permittee is
responsible for ensuring their action
complies with the Migratory Bird Treaty
Act and the Bald and Golden Eagle
Protection Act. The permittee is
responsible for contacting appropriate
local office of the U.S. Fish and Wildlife
Service to determine applicable measures
to reduce impacts to migratory birds or
eagles, including whether “incidental
take” permits are necessary and available
under the Migratory Bird Treaty Act or
Bald and Golden Eagle Protection Act for
a particular activity.

20. Historic Properties.

(a) In cases where the district
engineer determines that the activity
may have the potential to cause effects
to properties listed, or eligible for
listing, in the National Register of
Historic Places, the activity is not
authorized, until the requirements of
Section 106 of the National Historic
Preservation Act (NHPA) have been
satisfied.

(b) Federal permittees should follow
their own procedures for complying with
the requirements of section 106 of the
National Historic Preservation Act. If pre-
construction notification is required for
the proposed NWP activity, the Federal
permittee must provide the district
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engineer with the appropriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation is not submitted, then
additional consultation under section 106
may be necessary. The respective federal
agency is responsible for fulfilling its
obligation to comply with section 106.

(€} Non-federal permittees must
submit a pre-construction notification to the
district engineer if the NWP activity might
have the potential to cause effects to any
historic properties listed on, determined to
be eligible for listing on, or potentially
eligible for listing on the National Register
of Historic Places, including previously
unidentified properties, For such activities,
the pre- construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4(g)).

When reviewing pre-construction
notifications, district engineers will
comply with the current procedures for
addressing the requirements of section
106 of the National Historic Preservation
Act. The district engineer shall make a
reasonable and good faith effort to carry
out appropriate identification efforts,
which may include background research,
consultation, oral history interviews,
sample field investigation, and field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district engineer
shall determine whether the proposed
NWP activity has the potential to cause
effects on the historic properties. Section
106 consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties (see 36
CFR 800.3(a)). Section 106 consultation is
required when the district engineer
determines that the activity has the
potential to cause effects on historic
properties. The district engineer wilk
conduct consultation with consulting
parties identified under 36 CFR 800.2(c)
when he or she makes any of the following
effect determinations for the purposes of
section 106 of the NHPA: no historic
properties affected, no adverse effect, or
adverse effect. Where the non-Federal
applicant has identified historic
properties on which the activity might



have the potential to cause effects and
so notified the Corps, the non-Federal
applicant shall not begin the activity
until notified by the district engineer
either that the activity has no potential
to cause effects to historic properties or
that NHPA section 106 consultation has
been completed.

(d) For non-federal permittees, the
district engineer will notify the
prospective permittee within 45 days of
receipt of a complete pre-construction
notification whether NHPA section 106
consultation is required. If NHPA section
106 consultation is required, the district
engineer will notify the non- Federal
applicant that he or she cannot begin the
activity until section 106 consultation is
completed. If the non-Federal applicant
has not heard back from the Corps within
45 days, the applicant must still wait for
notification from the Corps.

(&) Prospective permittees should be
aware that section 110k of the NHPA (54
U.S.C. 306113) prevents the Corps from
granting a permit or other assistance to an
applicant who, with intent to avoid the
requirements of section 106 of the NHPA,
has intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal
power to prevent it, allowed such
significant adverse effect to occur, unless
the Corps, after consultation with the
Advisory Council on Historic Preservation
(ACHP), determines that circumstances
justify granting such assistance despite
the adverse effect created or permitted by
the applicant. If circumstances justify
granting the assistance, the Corps is
required to notify the ACHP and provide
documentation specifying the
circumstances, the degree of damage to
the integrity of any historic properties
affected, and proposed mitigation. This
documentation must include any views
obtained from the applicant, SHPO/
THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic
properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously
Unknown Remains and Artifacts. If
you discover any previously unknown
historic, cultural or archeological
remains and artifacts while
accomplishing the activity authorized by
this permit, you must immediately notify
the district engineer of what you have
found, and to the maximum extent
practicable, avoid construction activities
that may affect the remains and artifacts
until the required coordination has been
completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if the
items or remains warrant a recovery
effort or if the site is eligible for listing in

the National Register of Historic Places.

22. Designated Critical Resource
‘Woaters. Critical resource watersinclude,
NOAA-managed marinesanctuariesand
marine monuments,and National
Estuarine Research Reserves. The district
engineer may designate, after notice and
opportunity for public comment,
additional waters officially designated by
a state as having particular
environmental or ecological significance,
such as outstanding national resource
waters or state natural heritage sites. The
district engineer may also designate
additional critical resource waters after
notice and opportunity for public
comment.

(a) Discharges of dredged or fill
material into waters of the United States
are not authorized by NWPs 7, 12, 14,
16,17, 21, 29, 31, 35, 39, 40, 42, 43, 44,
49, 50, 51, and 52 for any activity within,
or directly affecting, critical resource
waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19,
22,23, 25,27, 28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in
accordance with general condition 32, for
any activity proposed in the designated
critical resource waters including
wetlands adjacent to those waters. The
district engineer may authorize activities
under these NWPs only after it is
determined that the impacts to the critical
resource waters will be no more than
minimal.

23. Mitigation. The district engineer
will consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize
adverse effects, both temporary and
permanent, to waters of the United
States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms
(avoiding, minimizing, rectifying,
reducing, or compensating for resource
losses) will be required to the extent
necessary to ensure that the individual
and cumulative adverse environmental
effects are no more than minimal.

(c) Compensatory mitigation at a
minimum one-for-one ratic wiil be
required for all wetland losses that exceed
! /w-acre and require pre- construction
notification, unless the district engineer
determines in writing that either some
other form of mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-specific
waiver of this requirement. For wetland
losses of * /1-acre or less that require pre-
construction notification, the district
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engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results
in only minimatl adverse environmental
effects,

(d) For losses of streams or other open
waters that require pre-construction
notification, the district engineer may
require compensatory mitigation to ensure
that the activity results in no more than
minimal adverse environmental effects.
Compensatory mitigation for losses of
streams should be provided, if practicable,
through stream rehabilitation,
enhancement, or preservation, since
streams are difficult- to-replace resources
(see 33 CFR 332.3(e)(3)).

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection {e.g., conservation easements)
of riparian areas next to open waters. In
some cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. Restored riparian areas should
consist of native species.

The width of the required riparian area
will address documented water quality or
aquatic habitat loss concerns.

Normally, the riparian area will be 25 to
50 feet wide on each side of the stream,
but the district engineer may require
slightly wider riparian areas to address
documented water quality or habitat loss
concerns. If it is not possible to restore or
maintain/protecta riparian area on both
sides of a stream, or if the waterbody isa
lake or coastal waters, then restoring or
maintaining/protecting a riparian area
along a single bank or shoreline may be
sufficient. Where both wetlands and open
waters exist on the project site, the
district engineer will determine the
appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands
compensation) based on what is best for
the aquatic environment on a watershed
basis. In cases where riparian areas are
determined to be the most appropriate
form of minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory mitigation
for wetland losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part 332.

(1) The prospective permittee is
responsible for proposing an appropriate
compensatory mitigation option if
compensatory mitigation is necessary to
ensure that the activity results in no more
than minimal adverse environmental
effects. For the NWPs, the preferred
mechanism for providing compensatory
mitigation is mitigation bank credits or in-
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lieu fee program credits (see 33 CFR
332.3(b)(2) and (3)). However, if an
appropriate number and type of
mitigation bank or in-lieu credits are not
available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory
mitigation required by the district
engineer must be sufficient to ensure that
the authorized activity results in no more
than minimal individual and cumulative
adverse environmental effects (see 33 CFR
330.1(€)(3)). (See also 33 CFR 332.3(f)).

(3) Since the likelihood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration should be the first
compensatory mitigation option
considered for permittee-responsibie
mitigation.

(4) If permittee-responsible mitigation
is the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the
district engineer to make the decision on
the NWP verification request, but a final
mitigation plan that addresses the
applicable requirements of 33 CFR
332.4(c)(2) through (14) must be
approved by the district engineer before
the permittee begins work in waters of the
United States, unless the district engineer
determines that prior approval of the final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation (see
33CFR332.3(K)(3))-

(5) If mitigation bank or in-lieu fee
program credits are the proposed option,
the mitigation plan only needs to address
the baseline conditions at the impact site
and the number of credits to be provided.

(6) Compensatory mitigation
requirements (e.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed through
conditions added to the NWP
authorization, instead of components of a
compensatory mitigation plan (see 33 CFR
332.4(c)(1)(i))-

(g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of ! /z-acre, it cannot be used
to authorize any NWP activity resulting in
the loss of greater than ! /2- acre of waters
of the United States, even if compensatory
mitigation is provided that replaces or
restores some of the lost waters. However,
compensatory mitigation can and should
be used, as necessary, to ensure that an
NWP activity already meeting the
established acreage limits also satisfies
the no more than minimal impact
requirement for the NWPs.

(h) Permittees may propose the use
of mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee must
consider appropriate and practicable
options consistent with the framework at
33 CFR 332.3(b). For activities resulting
in the loss of marine or estuarine
resources, permittee- responsible
mitigation may be envirenmentally
preferable if there are no mitigation
banks or in-lieu fee programs in the area
that have marine or estuarine credits
available for sale or transfer to the
permittee. For permittee- responsible
mitigation, the special conditions of the
NWP verification must clearly indicate
the party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by a
regulated activity, such as discharges of
dredged or fill material into waters of the
United States that will convert a forested
or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained
utility line right-of-way, mitigation may
be required to reduce the adverse
environmental effects of the activity to
the no more than minimal level.

24. Safety of Impoundment
Structures. To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures comply
with established state dam safety criteria
or have been designed by qualified
persons. The district engineer may also
require documentation that the design
has been independently reviewed by
similarly qualified persons, and
appropriate modifications made to ensure
safety.

25. Water Quality. Where States and

authorized Tribes, or EPA where
applicable, have not previously certified
compliance of an NWP with CWA section
401, individual 401 Water Quality
Certification must be obtained or waived
(see 33 CFR 330.4(c)). The district
engineer or State or Tribe may require
additional water quality management
measures to ensure that the authorized
activity does not result in more than
minimal degradation of water quality.

26. Coastal Zone Management.
In coastal states where an NWP has not
previously received a state coastal zone
management consistency concurrence, an
individual state coastal zone management
consistency concurrence must be
obtained, or a presumption of
concurrence must occur (see 33 CFR
330.4(d)). The district engineer or a State
may require additional measures to
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ensure that the authorized activity is
consistent with state coastal zone
management reguirements.

27. Regional and Case-By-Case
Conditions. The activity must comply
with any regional conditions that may
have been added by the Division
Engineer (see 33 CFR 330.4(¢)) and with
any case specific conditions added by
the Corps or by the state, Indian Tribe,
or U.S. EPA in its section 401 Water
Quality Certification, or by the state in
its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide
Permits. The use of more than one NWFP
for a single and complete project is
prohibited, except when the acreage loss
of waters of the United States authorized
by the NWPs does not exceed the acreage
limit of the NWP with the highest
specified acreage limit. For example, if a
road crossing over tidal waters is
constructed under NWP 14, with
associated bank stabilization authorized
by NWP 13, the maximurn acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

29. Transfer of Nationwide
Permit Verifications. If the permittee
sells the property associated with a
nationwide permit verification, the
permittee may transfer the nationwide
permit verification to the new owner by
submitting a letter to the appropriate
Corps district office to validate the
transfer. A copy of the nationwide
permit verification must be attached to
the letter, and the letter must contain the
following statement and signature:

“When the structures or work authorized
by this nationwide permit are stiil in
existence at the time the property is
transferred, the terms and conditions of
this nationwide permit, including any
special conditions, will continue to be
binding on the new owner(s) of the
property. To validate the transfer of this
nationwide permit and the associated
liabilities associated with compliance with
its terms and conditions, have the
transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each
permittee who receives an NWP verification
letter from the Corps must provide a signed
certification documenting completion of the
authorized activity and implementation of
any required compensatory mitigation. The
success of any required permittee-
responsible mitigation, including the
achievement of ecological performance
standards, will be addressed separately by
the district engineer. The Corps will
provide the permittee the certification



document with the NWP verification
letter. The certification document will
include:

(a) A statement that the authorized
activity was done in accordance with the
NWP authorization, including any
general, regional, or activity-specific
conditions;

(b) Astatementthatthe
implementation of any required
compensatory mitigation was completed
in accordance with the permit conditions.
If credits from a mitigation bank or in-lieu
fee program are used to satisfy the
compensatory mitigation requirements,
the certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee
certifying the completion of the activity
and mitigation. The completed
certification document must be submitted
to the district engineer within 30 days of
completion of the authorized activity or
the implementation of any required
compensatory mitigation, whichever
occurs later.

31. Activities Affecting
Structures or Works Built by the
United States. If an NWPactivity also
requires permission from the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently
occupy or use a U.S. Army Corps of
Engineers (USACE) federally authorized
Civil Works project (a “USACE
project”), the prospective permittee
must submit a pre- construction
notification. See paragraph (b){10) of
general condition 32. An activity that
requires section 408 permission is not
authorized by NWP until the
appropriate Corps office issues the
section 408 permission to alter, occupy,
or use the USACE project, and the
district engineer issues a written NWP
verification.

32. Pre-Construction Netification.

(&) Timing. Where required by the
terms of the NWP, the prospective
permittee must notify the district
engineer by submitting a pre-construction
notification (PCN) as early as possible.
The district engineer must determine if
the PCN is complete within 30 calendar
days of the date of receipt and, if the PCN
is determined to be incomplete, notify the
prospective permittee within that 30 day
period to request the additional
information necessary to make the PCN
compiete. The request must specify the
information needed to make the PCN
complete. As a general rule, district
engineers  will request additional
information necessary to make the PCN
complete only once. However, if the
prospective permittee does not provide all
of the requested information, then the
district  engineer will notify the
prospective permittee that the PCN is still

incomplete and the PCN review process
will not commence until all of the
requested information has been received
by the district engineer. The prospective
permittee shall not begin the activity until
either:

(1) He or she is notified in writing by
the district engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from
the district engineer’s receipt of the
complete PCN and the prospective
permittee has not received written notice
from the district or division engineer.
However, if the permittee was required to
notify the Corps pursuant to general
condition 18 that listed species or critical
habitat might be affected or are in the
vicinity of the activity, or to notify the
Corps pursuant to general condition 20
that the activity might have the potential
to cause effects to historic properties, the
permittee cannot begin the activity until
receiving written notification from the
Corps that there is “no effect” on listed
species or “no potential to cause effects”
on historic properties, or that any
consultation required under Section 7 of
the Endangered Species Act (see 33 CFR
330.4(f)} and/or section 106 of the
National Historic Preservation Act (see 33
CFR 330.4(g)) has been completed. Also,
wark cannot begin under NWPs 21, 49,
or 50 until the permittee has received
written approval from the Corps. If the
proposed activity reguires a written
waiver to exceed specified limits of an
NWP, the permittee may not begin the
activity until the district engineer issues
the waiver. If the district or division
engineer notifies the permittee in writing
that an individual permit is required
within 45 calendar days of receipt of a
complete PCN, the permittee cannot begin
the activity until an individual permit has
been cbtained. Subsequently, the
permittee’s right to proceed under the
NWP may be modified, suspended, or
revoked only in accordance with the
procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-

Construction Notification: The PCN
must be in writing and include the
following

information:

(1) Name, address and telephone
numbers of the prospective permittee;

(2) Location of the proposed
activity;

(3) Identify the specific NWP or
NWP(s) the prospective permittee
wants to use to authorize the proposed
activity;

(4) A description of the proposed
activity; the activity’s purpose; direct
and indirect adverse environmental
effects the activity would cause,
including the anticipated amount of
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loss of wetlands, other special aquatic
sites, and other waters expected to result
from the NWP activity, in acres, linear
feet, or other appropriate unit of measure;
a description of any proposed mitigation
measures intended to reduce the adverse
environmental effects caused by the
proposed activity; and any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed project
or any related activity, including other
separate and distant crossings for linear
projects that require Department of the
Army authorization but do not require
pre-construction notification. The
description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the
district engineer to determine that the
adverse environmental effects of the
activity will be no more than minimal and
to determine the need for compensatory
mitigation or other mitigation measures.
For single and complete linear projects,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aquatic sites, and other waters for
each single and complete crossing of those
wetlands, other special aquatic sites, and
other waters. Sketches should be provided
when necessary to show that the activity
complies with the terms of the NWP,
(Sketches usually clarify the activity and
when provided results in a quicker
decision. Sketches should contain
sufficient detail to provide an illustrative
description of the proposed activity (e.g.,
a conceptual plan), but do not need to be
detailed engineering plans});

(5) The PCN must include a delineation
of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and
perennial, intermittent, and ephemeral
streams, on the project site. Wetland
delineations must be prepared in
accordance with the current method
required by the Corps. The permittee may
ask the Corps to delineate the special
aquatic sites and other waters on the
project site, but there may be a delay if the
Corps does the delineation, especially if the
project site is large or contains many
wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day
period will not start until the delineation
has been submitted to or completed by the
Corps, as appropriate;

(6) If the proposed activity will resultin
the loss of greater than 1/10-acre of
wetlands and a PCN is required, the
prospective permittee must submit a
statement describing how the mitigation
requirement will be satisfied, or explaining
why the adverse environmental effects are
no more than minimal and why
compensatory mitigation should not be
required. As an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan.

County
. 70620
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(7)For non-Federal permittees, if any
listed species or designated critical
habitat might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat, the
PCN must include the name(s) of those
endangered or threatened species that
might be affected by the proposed activity
or utilize the designated critical habitat
that might be affected by the proposed
activity, For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with the
Endangered Species Act;

(8) For non-Federal permittees, if the
NWP activity might have the potential to
cause effects to a historic property listed
on, determined to be eligible for listing on,
or potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with section
106 of the National Historic Preservation
Act;

(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river” for
possible inclusion in the system while the
river is in an official study status, the PCN
must identify the Wild and Scenic River or
the “study river” (see general condition 16);
and

{10) For an activity that requires
permission from the Corps pursuant to 33
U.S.C. 408 because it will alter or temporarily
or permanently occupy or use a U.S. Army
Corps of Engineers federally authorized civil
works project, the pre-construction
notification must include a statement
confirming that the project proponent has
submitted a written request for section 408
permission from the Corps office having
jurisdiction over that USACE project.

(€) Form of Pre-Construction
Natification: The standard individual
permitapplication form (Form ENG
4345)maybeused, butthe completed
application form must clearly indicate
that it is an NWP PCN and must include
all of the applicable information required
in paragraphs (b)(1) through (10} of this
general condition. A letter containing the
required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination:

(1) The district engineer will
consider any comments from Federal
and state agencies concerning the

proposed activity's compliance with
the terms and conditions of the
NWPs and the need for mitigation to
reduce the activity’s adverse
environmental effects so that they
are no more than minimal.

(2) Agency coordination is required
for: (i) all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of
the United States; (ii) NWP 21, 29, 39, 40,
42,43, 44, 50, 51, and 52 activities that
require pre-construction notification and
will result in the loss of greater than 300
linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills
greater than one cubic yard per running
foot, or involve discharges of dredged or
fill material into special aquatic sites; and
(iv) NWP 54 activities in excess of 500
linear feet, or that extend into the
waterbody more than 30 feet from the
mean low water line in tidal waters or the
ordinary high water mark in the Great
Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide (e.g., via e-mail,
facsimile transmission, overnight mail, or
other expeditious manner) a copy of the
complete PCN to the appropriate Federal
or state offices (FWS, state natural
resource or water quality agency, EPA,
and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the
district engineer via telephone, facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific
comments, The comments must explain
why the agency believes the adverse
environmental effects will be more than
minimal. If so contacted by an agency, the
district engineer will wait an additional 15
calendar days before making a decision on
the pre-construction notification. The
district engineer will fully consider agency
comments received within the specified
time frame concerning the proposed
activity's compliance with the terms and
conditions of the NWPs, including the need
for mitigation to ensure the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no response
to the resource agency, except as provided
below. The district engineer will indicate
in the administrative record associated
with each pre-construction notification
that the resource agencies’ concerns were
considered. For NWP 37, the emergency
watershed protection and rehabilitation
activity may proceed immediately in cases
where there is an unacceptable hazard to
life or a significant loss of property or
economic hardship will occur. The district
engineer will consider any comments
received to decide whether the NWP 37
authorization should be modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 3305

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a response
to NMFS within 30 calendar days of
receipt of any Essential Fish Habitat
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conservation recommendations, as required
by section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and
Management Act.

(5) Applicants are encouraged to
provide the Corps with either electronic files
or multiple copies of pre-construction
netifications to expedite agency
coordination,

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will result in more than minimal individual
or cumulative adverse environmental effects
or may be contrary to the public interest. If a
project proponent requests authorization by
a specific NWP, the district engineer should
issue the NWP verification for that activity if
it meets the terms and conditions of that
NWP, unless he or she determines, after
considering mitigation, that the proposed
activity will result in more than minimal
individual and cumulative adverse effects
on the aquatic environment and other
aspects of the public interest and exercises
discretionary authority to require an
individual permit for the proposed activity.
For a linear project, this determination will
include an evaluation of the individual
crossings of waters of the United States to
determine whether they individually satisfy
the terms and conditions of the NWP(s), as
well as the cumulative effects caused by all
of the crossings authorized by NWP. If an
applicant requests a waiver of the 300 linear
foot limit on impacts to streams or of an
otherwise applicable limit, as provided for in
NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50,
51,52, 0r
54, the district engineer will only grant the
waiver upon a written determination that
the NWP activity will result in only minimal
individual and cumulative adverse
environmental effects. For those NWPs that
have a waivable 300 linear foot limit for
losses of intermittent and ephemeral stream
bed and a 1/2-acre limit (i.e, NWPs 21, 29,
39,40, 42, 43,

44,50, 51, and 52), the loss of intermittent
and ephemeral stream bed, plus any other
losses of jurisdictional waters and wetlands,
cannot exceed 1/2- acre.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and
indirect effects caused by the NWP activity.
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by NWP and whether
those cumulative adverse environmental
effects are no more than minimal. The
district engineer will also consider site
specific factors, such as the environmental
setting in the vicinity of the NWP activity, the
type of resource that will be affected by the
NWP activity, the functions provided by the
aquatic resources that will be affected by
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the NWP activity, the degree or magnitude
to which the aquatic resources perform
those functions, the extent that aquatic
resource functions will be lost as a result
of the NWP activity (e.g., partial or
complete loss), the duration of the adverse
effects {temporary or permanent), the
importance of the aguatic resource
functions te the region (e.g., watershed or
ecoregion}, and mitigation required by the
district engineer. If an appropriate
functional or condition assessment
method is available and practicable to use,
that assessment method may be used by
the district engineer to assist in the
minimal adverse environmental effects
determination. The district engineer may
add case-specific special conditions to the
NWP authorization to address site-specific
environmental concerns.

3. If the proposed activity requires a
PCN and will result in a loss of greater
than 1/10-acre of wetlands, the
prospective permittee should submita
mitigation proposal with the PCN.
Applicants may also propose
compensatory mitigation for NWP
activities with smaller impacts, or for
impacts to other types of waters (eg.,
streams). The district engineer will
consider any proposed compensatory
mitigation or other mitigation measures
the applicant has included in the proposal
in determining whether the net adverse
environmentatl effects of the proposed
activity are no more than minimal. The
compensatory mitigation proposal may be
either conceptual or detailed. If the
district engineer determines that the
activity complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will notify
the permittee and include any activity-
specific conditions in the NWP
verification the district engineer deems
necessary. Conditions for compensatory
mitigation requirements must comply
with the appropriate provisions at 33 CFR
332.3(k). The district engineer must
approve the final mitigation plan before
the permittee commences work in waters
of the United States, unless the district
engineer determines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the
prospective permittee elects to submita
compensatory mitigation plan with the
PCN, the district engineer will
expeditiously review the proposed
compensatory mitigation plan. The
district engineer must review the
proposed compensatory mitigation plan
within 45 catendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure the
NWP activity results in no more than

minimal adverse environmental effects. If
the net adverse envirenmental effects of
the NWP activity (after consideration of
the mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer wiil
provide a timely written response to the
applicant. The response will state that the
NWP activity can proceed under the
terms and conditions of the NWP,
including any activity-specific conditions
added to the NWP authorization by the
district engineer.

4. If the district engineer determines
that the adverse environmental effects of
the proposed activity are more than
minimal, then the district engineer will
notify the applicant either: (a) That the
activity does not qualify for authorization
under the NWP and instruct the applicant
on the procedures to seek authorization
under an individual permit; (b) that the
activity is authorized under the NWP
subject to the applicant’s submission of a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal; or (c) that the
activity is authorized under the NWP with
specific modifications or conditions.
Where the district engineer determines
that mitigation is required to ensure no
more than minimal adverse environmental
effects, the activity will be authorized
within the 45-day PCN period (unless
additional time is required to comply with
general conditions 18, 20, and/or 31, or to
evaluate PCNs for activities authorized by
NWPs 21, 49, and 50), with activity-
specific conditions that state the
mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan ora
requirement that the applicant submita
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal, When
compensatory mitigation is required, no
work in waters of the United States may
occur unti} the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation.

E. Further Information

1. District Engineers have authority
to determine if an activity complies with
the terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local
permits, approvals, or authorizations
required by law.

3. NWPs do not grant any property
rights or exclusive privileges.

4, NWPs do not authorize any injury
to the property or rights of others.

5. NWPs do not authorize
interference with any existing or
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proposed Federal project (see general
condition 31).

F. Definitions

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate the
adverse environmental effects on surface
water quality resulting from
development. BMPs are categorized as
structural or non-structural,

Compensatory mitigation: The
restoration (re-establishment or
rehabilitation), establishment (creation),
enhancement, and/or in certain
circumstances preservation of aquatic
resources for the purposes of offsetting
unavoidable adverse impacts which
remain after all appropriate and
practicable avoidance and minimization has
been achieved.

Currently serviceable: Useable as is or
with some maintenance, but not so degraded
as to essentially require reconstruction.

Direct effects: Effects that are caused
by the activity and occur at the same time
and place.

Discharge: The term “discharge” means
any discharge of dredged or fill
material into waters of the United States.

Ecological reference: A model used to
plan and design an aguatic habitat and
riparian area restoration, enhancement, or
establishment activity under NWP 27, An
ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where the
proposed NWP 27 activity is located.
Alternatively, an ecological reference may be
based on a conceptual model for the aquatic
habitat type or riparian area type to be
restored, enhanced, or established as a result
of the proposed NWP 27 activity. An
ecological reference takes into account the
range of variation of the aquatic habitat type
or riparian area type in the region.

Enhancement: The manipulation of
the physical, chemical, or biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s).

Enhancement results in the gain of selected
aquatic resource function(s), but may also
lead to a decline in other aquatic resocurce
function{s). Enhancement does not result in
a gain in aquatic resource area.

Ephemeral stream: An ephemeral stream
has flowing water only during,
and for a short duration after, precipitation
events in a typical year. Ephemeral stream
beds are located above the water table
year-round. Groundwater is not a source of
water for the stream. Runoff from rainfall is
the primary source of water for stream
flow.

Establishment (creation): The
manipulation of the physical, chemical, or
biological characteristics present to develop
an aquatic resource that did not previously
exist at an upland site. Establishment results
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substrate characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between terrestrial
and aquatic ecosystems, through which
surface and subsurface hydrology
connects riverine, lacustrine, estuarine,
and marine waters with their adjacent
wetlands, non-wetland waters, or uplands.
Riparian areas provide a variety of
ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shellfish production.

Shellfish seed consists of immature
individual shellfish or individual shellfish
attached to shells or shell fragments (ie,
spat on shell). Suitable substrate may
consist of shellfish shells, shell fragments,
or other appropriate materials placed into
waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed for
the purpose of getting people, goods, or
services from a point of origin to a
terminal point, which often involves
multiple crossings of ane or more
waterbodies at separate and distant
locations. The term “single and complete
project” is defined as that portion of the
total linear project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers that includes all
crossings of a single water of the United
States (i.e, a single waterbody) at a specific
location. For linear projects crossing a
single or multiple waterbodies several
times at separate and distant locations,
each crossing is considered a single and
complete project for purposes of NWP
authorization. However, individual
channels in a braided stream or river, or
individual arms of a large, irregularly
shaped wetland or lake, etc, are not
separate waterbodies, and crossings of
such features cannot be considered
separately.

Single and compiete non-linear project:
For non-linear projects, the term “single
and complete project” is defined at 33 CFR
330.2(i) as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definition of “independent
utility’). Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP authorization.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and mitigating
the adverse effects of changes in land use

on the aquatic environment.

Stormwater management facilities:
Stormwater management facilities are
those facilities, including but not
limited to, stormwater retention and
detention ponds and best management
practices, which retain water for a
period of time to control runoffand/or
improve the quality (i.e, by reducing
the concentration of nutrients,
sediments, hazardous substances and
other poliutants) of stormwater runoff.

Stream bed: The substrate of the
stream channel between the ordinary
high water marks. The substrate may be
bedrock or inorganic particles that range
in size from clay to boulders. Wetlands
contiguous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed.

Stream channelization: The
manipulation of a stream’s course,
condition, capacity, or location that
causes more than minimal interruption
of normal stream processes. A
channelized stream remains a water of
the United States.

Structure: An object that is
arranged in a definite pattern of
organization. Examples of structures
include, without limitation, any pier,
boat dock, boat ramp, wharf, dolphin,
weir, boom, breakwater, bulkhead,
revetment, riprap, jetty, artificial island,
artificial reef, permanent mooring
structure, power transmission line,
permanently moored floating vessel,
piling, aid to navigation, or any other
manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated
by tidal waters. Tidal waters rise and
fall in a predictable and measurabie
rhythm or cycle due to the gravitational
pulls of the moon and sun. Tidal waters
end where the rise and fall of the water
surface can no longer be practically
measured in a predictable rhythm due
to masking by other waters, wind, or
other effects. Tidal wetlands are located
channelward of the high tide line.

Tribal lands: Any lands title to which
is either: (1) Held in trust by the United
States for the benefit of any Indian tribe or
individual; or (2) held by any Indian tribe
or individual subject to restrictions by the
United States against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue of
inherent sovereign authority,
unextinguished aboriginal title, treaty,
statute, judicial decisions, executive order
or agreement, and that give rise to legally
enforceable remedies.

Vegetated shallows: Vegetated
shallows are special aquatic sites under
the 404(b)(1) Guidelines. They are areas
that are permanently inundated and
under normal circumstances have rooted

aquatic vegetation, such as seagrasses in
marine and estuarine systems and a variety
of vascular rooted plants in freshwater
systems.

Waterbody: For purposes of the NWPs,
a waterbody is a jurisdictional
water of the United States. If a wetland is
adjacent to a waterbody determined to be
a water of the United States, that
waterbody and any adjacent wetiands are
considered together as a single aquatic
unit (see 33 CFR 328.4(c)(2}). Examples of
“waterbodies” include streams, rivers,
lakes, ponds, and wetlands.
{FR Doc. 2016-31355 Filed 1-5-17; 8:45 am]
BILLING CODE 3720-58-P
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STORM WATER POLLUTION PREVENTION PLAN

llinois Department " .
@ of Transportation Storm Water Pollution Prevention Plan EyE

0]
Route Marked Route Section
[FAP 719 | [us 150 | [13cR ]
Project Number County Contract Number
[STP-RURAL-ENDW(897) | [champaign | [70820 ]

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)

Permit No. ILR10 (Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.

| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name Title Agency
[Kensil A. Garnett ‘ [Region 3 Engineer J |IDOT —l
Signature Date

Kenad é‘-“éwﬂb,,/ 3/70/?3“5‘

l. Site Description

A. Provide a description of the project location (include latitude and longitude):

This project is located on FAP 719 (US 150) northwest of Champaign and consists of 3R improvements
for the replacement of three across road box culverts.

Culvert No. 1/ Proposed S.N. 010-8149 (Latitude 40° 10' 8" N) (Longitude 88° 19' 55" W)
This location is approximatly 1 mile west of Staley Rd on US 150. The location of the culvert has a

residential area adjacent to the south and agricultural land adjacent to the north with drainage flowing
from north to south.

Culvert No. 2 / Proposed S.N. 010-8150 (Latitude 40°, 9', 35" N) (Longitude 88° 18' 50" W)
This location is just east of the Staley Rd. and US 150 intersection. The location of the culvert has

agricultural land to the south and a cemetery adjacent to the north with drainage flowing from north to
south.

Culvert No. 3 / Proposed S.N. 010-8153 (Latitude 40° 9' 28") (Longitude 88° 18' 36" W)

This location is approximatly 1/4 mile east of Staley Rd. on U.S. 150. The location of the culvert has
agricultural land and a reclaimed landfill adjacent to the north with agricultural land adjacent to the south
with drainage flowing from north to south.

B. Provide a description of the construction activity which is subject of this plan:

Proposed improvements consist of the removal and replacement of 3 across road box culverts,
pavement patching over each culvert, earthwork to regrade ditches, revetment mat and riprap installation
for erosion control, seeding and mulch, and guardrail installation at Culvert No. 3.

C. Provide the estimated duration of this project:

Printed 03/19/18 Page 1 of9 BDE 2342 (Rev. 09/29/15)
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4 Months |

D. The total area of the construction site is estimatedtobe 245 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activites is  1.25  acres.

E. The foliowing is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.47

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:

The soils that occur along the project consist of natural and man-made fill soils that were placed during
the construction of the original roadway pavement. The natural soils which occur have developed from
the underlying glacial deposits, loess deposits, and alluvial deposits. The fill soils originated from various
borrow locations and are a mixture of the local soil types.

The natural soil types which occur along the project are of the Dana-Parr-Drummer & Drummer-Elburn-
Brenton Soil Associations. The individual soil units of these associations are numerous along the
proposed project. In general these soils are somewhat poorly drained in areas with slopes between 0
and 5% to well drained in areas with slopes between 5 and 10%. These soils have a high potential for
frost action and a low to moderate potential for shrink-swell actions. Eroidability is moderate to hi

G. Provide an aerial extent of wetland acreage at the site:
There are no wetlands within the project limits.

H. Provide a description of potentially erosive areas associated with this project:

Culvert No. 1:

Potential erosive areas are grading and embankment areas for proposed ditch profiles, field tile
replacement locations, and excavated areas for proposed revetment mat.

Culvert No. 2:
Potential erosive areas are grading and embankment areas for proposed ditch profiles, field tile
replacement locations, and excavated areas for proposed revetment mat and stone riprap.

Culvert No. 3:

Potential erosive areas are grading and embankment areas for proposed ditch profiles, excavated areas
for proposed stone riprap and embankment areas for guardrail.

t. The following is a description of soil disturbing activities by stages, their locationé, and their erosive factors (e.g.
steepness of slopes, length of scopes, efc.):

Printed 03/19/18 Page 2 of 9 BDE 2342 (Rev. 09/29/15)
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0. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

[C] Floodplain

[l wetland Riparian

[] Threatened and Endangered Species

[} Historic Preservation

[] 303(d) Listed receiving waters for suspended solids, turbidity, or siltation

7] Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
] Applicable Federal, Tribat, State or Local Programs

] Other

1. 303(d) Listed receiving waters (fill out this section if checked above):

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

| |

b. Provide a description of how erosicn and sediment control practices will prevent a discharge of sediment

resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

| ]

¢. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

d. Provide a description of the location{s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL fill out this section if checked above)
a. The name(s) of the listed water body:

b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

¢. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

| |

P. The following pollutants of concern will be associated with this construction project;

[X] Soil Sediment X Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
[ Concrete P<] Antifreeze / Coolants
X Concrete Truck waste <] Waste water from cleaning construction equipment
f Concrete Curing Compounds [7] Other (specify)
B Solid waste Debris [7] Other (specify)
B Paints [T} Other (specify)
BJ Solvents 7] Other (specify)
Fertilizers / Pesticides [} Other (specify)
Il. Controls
Printed 031918 Page 4 of 9
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This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a pian for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation cf the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in H{B)(1) and lI(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanentiy ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:
Preservation of Mature Vegetation X Erosion Control Blanket / Mulching
] Vegetated Buffer Strips K Sodding
[] Protection of Trees [} Geotextiles
X] Temporary Erosion Control Seeding [] Other (specify)
X Temporary Turf (Seeding, Class 7) [1 Other (specify)
[X] Temporary Mulching [] Other (specify)
X Permanent Seeding [71 Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:
Preservation of mature vegetation will be accomplished by limiting the Contractors activities to only the

areas that are to be improved. No work shall be done outside the limits described in the plans that will
disturb mature vegetation.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Seeding and Mulch will be used to esablish a permanent type of erosion prevention system that will
protect earth slopes from erosion

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from expesed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

Printed 03/19/18 Page 5 of 9 BDE 2342 (Rev. 09/29/15)
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[X] Perimeter Erosion Barrier "] Rock Outlet Protection
X Temporary Ditch Check Riprap

[] Storm Drain Inlet Protection [T Gabions

[] Sediment Trap [ Slope Mattress

[ Temporary Pipe Slope Drain [[] Retaining Walls

[J Temporary Sediment Basin [7] slope Walls

[} Temporary Stream Crossing Concrete Revetment Mats
[T stabilized Construction Exits {71 Level Spreaders

[ Turf Reinforcement Mats [7] Other (specify)

[ Permanent Check Dams [7] Other (specify)

] Permanent Sediment Basin [] Other (specify)

["] Aggregate Ditch [T] Other (specify)

] Paved Ditch [] Other (specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter Erosion Barrier will be used at locations to prevent disturbed soil from leaving State Right of
Way. Temporary Ditch Checks will be installed to slow and dissipate water flow until temporary or
permanent seeding is established

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Riprap and Concrete Revetment Mats will be used to prevent scour upstream and downstream of the
proposed concrete box culverts.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [] Yes [X] No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and poliutants in storm water discharges that will occur

after construction cperations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:

All Storm Water Management practices used on this project (perimeter erosion barrier, temporary
ditch checks, riprap, all seeding and mulch) are as described in Chapter 41 of the BDE Manual.

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
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in accordance with IDOT specifications, which are at least as protective as the requirements contained in the lllinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

[N/A

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)
Deployment of Construction Site Management Practices ({including concrete washout facilities, chemical
storage, refueling locaticns, etc.)

Paving, saw-cutting, and any other pavement related operations

» Major planned stockpiling operations

Time frame for other significant leng-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

+ Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

* Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

+ Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

+ Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

« Waste Disposal - Discuss methods of waste disposal that will be used for this project.

« Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill {chemicals,
concrete curing compounds, petroleum, efc.).

+ Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

« Litter Management - Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

¢ Vehicle and Equipment Cleaning and Maintenance - |dentify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

Dewatering Activities - ldentify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be respensible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

Additional measures indicated in the pltan.

.
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Ifl. Maintenance

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in geod and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

IV. Inspections

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) catendar days and within twenty-four (24} hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part V1. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

llinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, Iflinois 62794-9276

Additional Inspections Required:

V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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ElhrmE

llinois Department

Eeat s
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following cerfification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section |1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section

[FAP 719 | |us 150 | [13cR |
Project Number County Contract Number

| STP-RURAL-ENDW(897) | [Champaign | [70620 |

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
{1 Sub-Contractor

Print Name Signature
Title Date

Name of Firm Telephone
Street Address City/State/Zip

Items which the Contractor/subcontractor will be responsible for as required in Section IL.G. of SWPPP:

| |
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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