If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)
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Proposal Submitted By

8 O "
Address

City

Letting June 16, 2006

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 68267

PEORIA County

Section 105R-1

District 4 Construction Funds
Route FAU 6584

PLEASE MARK THE APPROPRIATE BOX BELOW:
[0 A Bid Bond is included.

[] A cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 68267

PEORIA County

Section 105R-1

Route FAU 6584

District 4 Construction Funds

0.61 mile of widening on Allen Road from Park Drive to the existing five lane section just north of
Pioneer Parkway.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000

$1,000,000 to $1,500,000...
$1,500,000 to $2,000,000

$30,000,000 to $35,000,000 $900,000
over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’'s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
5/23/2006

conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

XX000321| INLET-MAN TG-1 5D SP EACH 3.000

XX001672| SS (PVC)SDR 26 12 FOOT 53.000

XX003570| SS (PVC)SDR 26 15 FOOT 63.000

XX004033| CLEAN EX CULVERTS EACH 1.000

X0301007| INLET-MAN TG-1 4D SP EACH 1.000

X0322054| REM PRC FL END SEC EACH 4.000

X0322494| CURB CUT FOOT 69.000

X0325440| CRACK & SEAT REV MAT SQ YD 271.000

X0325441| SS (PVC)SDR 26 21 FOOT 47.000

X0325442| INLET-MAN TG-1 6D SP EACH 2.000

X0325443| SS (PVC) SDR 26 33 FOOT 213.000

X4066412| BC SC SUPER "C" N30 TON 502.000

X4066526| P BCSC SUPER "D" N70 TON 1,284.000

X4066910| POL LB MM SUPER N70 TON 286.000

X4420500] TEMP PAVT PATCH SQ YD 100.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
5/23/2006

conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
X7015000 CHANGEABLE MESSAGE SN CAL MO 8.000
Z0000990| AGG FOR TEMP ACCESS TON 289.000
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
Z0048665| RR PROT LIABILITY INS L SUM 1.000
20200100 EARTH EXCAVATION CU YD 2,243.000
20400800 FURNISHED EXCAV CU YD 2,593.000
20800150 TRENCH BACKFILL CU YD 1,074.000
21101615 TOPSOILF &P 4 SQ YD 10,333.000
25000200| SEEDING CL 2 ACRE 0.900
25000400 NITROGEN FERT NUTR POUND 154.000
25000500 PHOSPHORUS FERT NUTR POUND 154.000
25000600| POTASSIUM FERT NUTR POUND 154.000
25100115 MULCH METHOD 2 ACRE 0.800
25100630 EROSION CONTR BLANKET SQ YD 713.000
25200110 SODDING SALT TOLERANT SQ YD 6,224.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
5/23/2006

conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

25200200 SUPPLE WATERING UNIT 217.900

28000250 TEMP EROS CONTR SEED POUND 640.000

28000300| TEMP DITCH CHECKS EACH 4.000

28000400 PERIMETER EROS BAR FOOT 1,545.000

28000500| INLET & PIPE PROTECT EACH 30.000

28100707 STONE DUMP RIP CL A4 SQ YD 28.000

28200200| FILTER FABRIC SQ YD 28.000

31100300| SUB GRAN MATA 4 SQ YD 5,367.000

35101800/ AGG BASE CSE B 6 SQ YD 2,990.000

35500100( BIT BASE CSE 4 SQ YD 52.000

35500300( BIT BASE CSE 6 SQ YD 845.000

35500900| BIT BASE CSE 12 SQ YD 3,524.000

40600200| BIT MATLS PR CT TON 9.400

40600300/ AGG PR CT TON 29.000

40600895| CONSTRUC TEST STRIP EACH 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 4
5/23/2006

conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
40600980| BIT SURF REM BUTT JT SQ YD 640.000
40600990 TEMPORARY RAMP SQ YD 123.000
40800040| INCIDENTAL BIT SURF TON 101.000
42000500| PCC PVT 10 SQ YD 416.000
42001200| PAVEMENT FABRIC SQ YD 416.000
42001300| PROTECTIVE COAT SQ YD 416.000
44000006| BIT SURF REM 1 1/2 SQ YD 502.000
44000007| BIT SURF REM 2 SQ YD 149.000
44000100 PAVEMENT REM SQ YD 819.000
44000200| DRIVE PAVEMENT REM SQ YD 1,009.000
44000500/ COMB CURB GUTTER REM FOOT 501.000
44000900| BIT CONC REMOVAL SQ YD 171.000
44004000/ PAVED DITCH REMOVAL FOOT 292.000
44004250| PAVED SHLD REMOVAL SQ YD 429.000
44201839| CL D PATCH T2 16 SQ YD 66.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 5
SCHEDULE OF PRICES 5/23/2006
conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
44300900 STRIP REF CR CON TR A FOOT 3,316.000
50105210| REM EXIST CULVERTS FOOT 11.000
50105220| PIPE CULVERT REMOV FOOT 695.000
54201291| P CUL 2 RCCP 36 FOOT 18.000
54213681| PRC FLAR END SEC 36 EACH 1.000
550A0070| STORM SEWCL A1 15 FOOT 1,150.000
550A0130| STORM SEW CL A1 27 FOOT 127.000
550A0360| STORM SEW CL A 2 15 FOOT 201.000
550A0380| STORM SEW CL A2 18 FOOT 67.000
550A0400| STORM SEW CL A 2 21 FOOT 106.000
550A0420| STORM SEW CL A 2 27 FOOT 244.000
550A0450| STORM SEW CL A 2 36 FOOT 220.000
55100400 STORM SEWER REM 10 FOOT 20.000
55100500 STORM SEWER REM 12 FOOT 15.000
55100900, STORM SEWER REM 18 FOOT 35.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 6

SCHEDULE OF PRICES 5/23/2006
conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

60218400 MAN TA 4 DIA T1F CL EACH 1.000

60219000 MAN TA 4 DIA T8G EACH 3.000

60236200| INLETS TA T8G EACH 4.000

60240215| INLETS TB T1F CL EACH 1.000

60241900| INLETS TG-1 SPL EACH 15.000

60255500 MAN ADJUST EACH 4.000

60500060 REMOV INLETS EACH 2.000

60603800 COMB CC&G TB6.12 FOOT 275.000

60605000 COMB CC&G TB6.24 FOOT 3,518.000

66700305| PERM SURV MKRS T2 EACH 1.000

66700605 PERM SURVEY TIES EACH 4.000

67000400| ENGR FIELD OFFICE A CAL MO 5.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102622| TR CONT & PROT 701502 L SUM 1.000
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SCHEDULE OF PRICES 5/23/2006
conecT
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
70102632 TR CONT & PROT 701602 L SUM 1.000
70103815| TR CONT SURVEILLANCE CAL DA 50.000
70300100| SHORT-TERM PAVT MKING FOOT 2,257.000
70300210 TEMP PVT MK LTR & SYM SQFT 526.000
70300220| TEMP PVT MK LINE 4 FOOT 5,532.000
70300240 TEMP PVT MK LINE 6 FOOT 998.000
70300250 TEMP PVT MK LINE 8 FOOT 444.000
70300260 TEMP PVT MK LINE 12 FOOT 123.000
70300280 TEMP PVT MK LINE 24 FOOT 164.000
70301000 WORK ZONE PAVT MK REM SQFT 248.000
78001100 PT PVT MK LTRS & SYMB SQFT 526.000
78001110 PAINT PVT MK LINE 4 FOOT 5,532.000
78001130| PAINT PVT MK LINE 6 FOOT 998.000
78001140| PAINT PVT MK LINE 8 FOOT 444.000
78001150| PAINT PVT MK LINE 12 FOOT 123.000
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SCHEDULE OF PRICES 5/23/2006
e
State Job # - C-94-093-02
PPS NBR - 4-00038-0000 Project Number Route
County Name - PEORIA- - FAU 6584
Code - 143 - -
District - 4- -
Section Number - 105R-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
78001180| PAINT PVT MK LINE 24 FOOT 164.000
78300100] PAVT MARKING REMOVAL SQFT 349.000




CONTRACT NUMBER 68267

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality

1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigqing/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.

8-



G. Debt Delinquency

1. The lllinois Procurement Code provides:
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reqguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-10-



Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO__

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-11-
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ILLINOIS DEPARTMENT FinanciaITcI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$90,420.00 (60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (iij) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60 % of the
Governor's salary as of 7/1/01) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor's salary as of
7/1/01) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of 2 times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of

lllinois currently or in the previous 3 years. Yes __No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-14-



RETURN WITH BID/OFFER

ILLINOIS DEPARTMENT Form B
Other Contracts &

OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State
of lllinois agency: Yes _ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date

-15-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
-16-
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llinois Department
of Transportation

Contract No. 68267

PEORIA County

Section 105R-1

Route FAU 6584

District 4 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOoB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C FOR DEPARTMENT USE ONLY

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454

-17-
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Contract No. 68267

PEORIA County

Section 105R-1

Route FAU 6584

District 4 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following sighature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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Contract No. 68267
PEORIA County
Section 105R-1
Route FAU 6584
District 4 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-19-



RETURN WITH BID
Division of Highways
Al Proposal Bid Bond
ﬂ%n%rlgnggg?tr;rtroerll" t (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective

officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

1, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,AD.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of lllinois under the
conditions of the bid bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 68267

PEORIA County

Section 105R-1

Route FAU 6584

District 4 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 16, 2006. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68267

PEORIA County

Section 105R-1

Route FAU 6584

District 4 Construction Funds

0.61 mile of widening on Allen Road from Park Drive to the existing five lane section just north of
Pioneer Parkway.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary
BD 351 (Rev. 01/2003)



FAU Route 6584 (Allen Road)
Section 105R-1
Peoria County

Contract No. 68267
INDEX FOR SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS

Adopted March 1, 2005

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
O B =Y 1oy o T o =Y 0 PSR 1
L0 I 0o o1 1o o) AT o] o P PRTR 2
205  EMDANKMENT ..ottt ettt e e e e e e et et e e e e e e e e n e baeeeaae e e e ntaeteaeeeeaanaeeaaeeeaannraeaaaeeaan 3
2453 N 1Y 01 o OO RPTPR 4
DL I o] = | o J PRSP 5
282  Filter Fabric for Use With RiPrap ........cocouuiiiiiie et e e e et aeeeaeeean 8
285 Concrete ReVEIMENT MALS..........iiiieie et et e e st e e e st e e e e ne e e ennee e e aneeeeanne 10
1 I T T = 11 =T S T o] o =T OSSR 14
351 AQregate Bas@ COUISE ......ccoocuiiiiiiiiee ittt s et e e et e s b e e e e aabe e e s e be e e s e e e e aanneenaane 15
440 Removal of Existing Pavement and Appurtenances 16
442 Pavement PatChing .........o.eooiiiiiiiiii ettt e e 17
449 Removal and Replacement of Preformed Elastomeric Compression Joint Seal ............cccccovieiiiiineenn. 18
T o I Yo To [ To b= ) (Y] oo 10 fo [=T = U PRSP 19
501 Removal of EXISTING STHUCIUIES .......cooiiiiiiiiie et e e e e e e e et e e e e s s ennraeeaaeeean 20
LT 01 T 0T g o1 =1 (=R (0o (1] YOO 21
LT 0L TS (== B 1 o (0= OSSR 22
506 Cleaning and Painting Metal StrUCUIES ..........oooiiiiiiiii et 25
508 REINFOrCEMENT BAIS ......eiiiiiiiiiiiiiii ettt e e e e ettt e e e e e e ante e e e e e e e e s e ntaeeeaeaaesaaeeeaeesaannneneaaaaann 26
Lo 2 117 Vo SO PPTROTUPPOUPPIN 27
LT O = o ) Q00 V=Y o (PP S U PRR 28
589  EIAStiC JOINT SEAIET .....oiiiiiiieeii ettt e et e e e e ettt ettt e e e ateeeeaae 30
602 Catch Basin, Manhole, Inlet, Drainage Structures and Valve Vault

Construction, Adjustment and ReCONSIIUCTION ..........uoiiiiiiiie e 31
603 Adjusting Frames and Grates of Drainage and Utility Structures ..........cccociiiiiiiiiicii e 32
610  Shoulder Inlets With CUID ... ettt e e e e et e e e e e e e e neae e e e e e annnnaeaaaaeean 33
B65  WOVEN WIFE FEINCE ...ttt ettt e e e oo ettt e e e e e e nntbeeeeaaeasannbeeaeeeaannnnneaaaaaann 34
669 Removal and Disposal of Regulated SUDSIANCES ..........cooiiiiiiiiiiii e 35
(O I\ o o 1T 4= 1T o PP UPRR 36
702  Work Zone Traffic CONLrOl DEVICES .........ueiiiiiiiieiiiie ettt ettt e e et e e st e e e seeeeabeeeeanes 37

00 R (g TN N To = To F= ) L= PRSPPI 38

007 O 0 Y= 1T AV T =T = RSP 39

1005 Stone, Concrete Blocks and Broken Concrete for Erosion Protection,

Sediment Control and ROCKTll ... ..o e e 42

00T 1V Y = 1 SRS SPRR 46

1007 Timber and Preservative TreatMeNnt ...........oooi it e e e e enaaaeeeaeeeas 49

1012 HYArated LIME ..ottt et e ettt e e et e e et st e e s aab e e e eabe e e e 50

1020 Portland Cement CONCIELE ..........oiiuiiiiiiiiie it e et e e e et e e s bt e e e an bt e e e eneeesnneeeeanteeeeanes 51

1021 CONCIEE AQMUXIUIES ..oouiiiiiiiiiiie it ee ettt e e et e e ettt e e s bt e e e ettt e e e nteeeesmneeeees bt e e easeeesanneeeeanteeeeanns 58

1022 Concrete CUriNG MatEralS ...........oouiiiiiiiiie et e e e et e e et e e e sn e e e e snee e enneeeeanneeeeanns 59

1024 Nonshrink Grout 61

07 =7 o] USRS 63

1043 Precast Reinforced Concrete Manhole Sections and Adjusting RiNGS ...........occviiiiiiiniiee e 64

1056 Preformed Flexible Gaskets and Mastic Joint Sealer for Sewer and Culvert Pipe .........cccccoviiiiinenns 66

1059  EIQStiC JOINT SCAIETS ......ooiiiiiiiiiiiiii ettt e e e e e sttt e e e e e e s s st e et e e e e e e sssseeeaeesaannneaeaaaaeann 67

1060  Waterproofing MatErialS ...........oiiiiiiiiiiiiie et e e e e e e e e e s e e et e e e 68
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1070 Foundation and Breakaway DEVICES ..........coiiiiiiiiiiiiiie ettt e e e e e e e e st e e e e e e saraeeaaeeans 70

LA ot 4= g Vo I Lo 10 s o F=1 i o T o K PSSR 72

1080  Fabric MAtErIalS ...ttt e e e ettt e e e e e ettt e e e e e e nnae e e e e e e e annnreeeaeaaaan 73

1081  Materials FOr Planting .......ooooiiiiiiii ettt e e 76

1083  ElaStOMEriC BEAMNNGS ....iiiiiiiiiie ettt et e e et e e e ere e e s sane e e e aare e e e e 77
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FAU Route 6584 (Allen Road)
Section 105R-1
Peoria County

Contract No. 68267
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2 Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)........coiiiiiiiiiiiiiiie e 82
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ...eeiutiiiiieiiiieeeie ittt ettt ettt e st e e st e e sne e e sbbeesneeesbbeenteesnbeesneeesnneas 83
4 X Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts

(Eff. 3-20-69) (REV. 1-1-94) ..o ittt et e see et b e 94
5 X Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 4-1-93).........uviiiieiiiiiiieee e 100
6 S ET=T <o PP PPRRPT 105
7 X Asphalt Quantities and Cost Reviews (Eff. 7-1-88).........ccoiiiiiiiiiie e 106
8 X National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03).......ccccccoiiiiiiiiirennnen. 107
9 Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads
(S A A N (G R e LSRR 108
10 X Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02)......ccoiiiiiiiiiiiiiiiiee e 109
11 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-02) ......cccurriiiiee e a e 112
12 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (ReV. 1-1-97)........vmriiiiiiiiiiee e 115
13 Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 117
14 Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97) ... 123
15 X Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 3-1-05) ................. 129
16 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 2-1-95)......coiiriiiee e 148
17 Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (ReVv. 10-15-97).......ccoiiiiiiiiee e 152
18 X Resurfacing of Milled Surfaces (Eff. 10-1-95) .....oooiiiiiiii e
19 PCC Partial Depth Bituminous Patching (Eff. 1-1-98)
20 Patching with Bituminous Overlay Removal (Eff. 10-1-95) (ReV. 7-1-99) .....occiiiiiiiiiii e 157
21 RESEIVEA ...ttt ettt h e e bt e e e bt e e eh ettt ah et e ehn e e e e aabe e e e e 159
22 Protective Shield System (Eff. 4-1-95) (ReV. 1-1-03) ......uiiiiiii et e e e a e e e 160
23 Polymer Concrete (Eff. 8-1-95) (REV. 3-1-05) .......uuiiiiiieiiiiiiiiiee ettt e e e e e e e e e e e sraeea e e e s nnanes 162
24 Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (ReV. 3-1-05) ....ceiiiiiieiiieeiee e 164
25 Pipe Underdrains (Eff. 9-9-87) (REV. 1-1-98) ... . uiiiiiiiie e e e ee et e e e s e e s eneee e e eeee e e 169
26 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ....coiiiiiiiiii e 170
27 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-97) ...ttt etk be e sareesnne s 175
28 Reserved
29 Reserved
30 Reserved
31 Night Time Inspection of Roadway Lighting (Eff. 5-1-96)
32 Reserved
33 English Substitution of Metric Bolts (Eff. 7-1-96)..........eii oo e eeeeeeeaes 182
34 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 183
35 Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (ReV. 1-1-04).......cccoiiiiiiiiiiiiee e 185
36 Corrosion Inhibitor (Eff. 3-1-80) (ReV. 7-1-99) .......eiiiiiiiiieiti e 187
37 Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ......coooiiiiiiiiiiiennn. 188
38 Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) .....ccoooviiviiiiiiieenn. 194
39 Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 3-1-05) ......ccoeveiiiiiiiiieeiieenn, 202
40 Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (ReV. 1-1-03) ..o 215
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42 X Segregation Control of Bituminous Concrete (Eff. 7-15-97).......ccooiiiii e 217
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FAU Route 6584 (Allen Road)
Section 105R-1

Peoria County

Contract No. 68267
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 6584 (Allen Road), Section 105R-1 in Peoria County and in case of
conflict with any part or parts of said Specifications, the said Special Provisions shall take
precedence and shall govern.

LOCATION OF PROJECT

This project is located on Allen Road from Park Drive, south to the existing five-lane section,
1,100 feet north of Pioneer Parkway in Peoria County.

DESCRIPTION OF PROJECT

This project consists of widening 0.61 mile of Allen Road to five lanes. Work for this project
includes storm sewer, combination curb and gutter, bituminous resurfacing, and the construction
of a 10" multi-use path.

DATE OF COMPLETION

Effective March 1, 1990

The Contractor shall schedule his operations so as to complete all work and open all the
roadway to traffic on or before October 31, 2006. The Contractor shall note that this completion
data is based on an expedited work schedule.

BORROW AND FURNISHED EXCAVATION

Effective March 7, 2000 Revised October 15, 2001

Add the following to the requirements of Article 204:

“Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both sides and top with a minimum of 900mm (3 feet) of

non-restricted soil not considered detrimental in terms of erosion potential or excess volume
change. A restricted soil is defined as having any one of the following properties:”



FAU Route 6584 (Allen Road)
Section 105R-1

Peoria County

Contract No. 68267

e A grain size distribution with less than 35% passing the number 75um (#200) sieve.
e A plasticity index of less than 12.
¢ Aliquid limit in excess of 50.

“All restricted and non-restricted embankment materials shall have the following minimum
strengths for the indicated moistures:”

Immediate Bearing Shear Strength Moisture
Value At 95% Density *
3.0 50 Kpa (1000 PSF) 120%
4.0 62 Kpa (1300 PSF) 110%

*Granular Soils $=35°

EMBANKMENT
Effective: July 1, 1990 Revised: January 22, 2002
Revise the third paragraph of Article 205.05 of the Standard Specifications to read:

All embankment shall be constructed with not more than 110% of optimum moisture
content, determined according to AASHTO T 99 (Method C). The 110% of optimum
moisture limit may be waived in free draining granular material when approved by the
Engineer.

The Contractor may, at his option, add a drying agent to lower the moisture content as
specified above. The drying agent must be approved by the Engineer prior to use.
Extra compensation will not be allowed for the use of a drying agent but will be
considered included in the cost of the various items of excavation.

STONE DUMPED RIPRAP A4
Effective April 15, 1991 Revised July 1, 1994

This work shall be performed in accordance with Section 281. The aggregate shall meet an RR
A4 gradation and “B” Quality except that the sodium sulfate loss shall not exceed 35%. A
bedding layer will not be required. A filter fabric meeting the requirements for an RR 4 material
in accordance with Section 282 will be required.

This work will be paid for at the contract unit price per sq. yd. for STONE DUMPED RIPRAP A4.
The filter fabric will be measured and paid for separately.
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BITUMINOUS BASE COURSE, 4", 6" & 12"
Effective April 1, 1996 Revised April 23, 2004

The bituminous mixtures used in these items shall be in accordance with the mixture design
requirements as set forth in the contract. The mixtures shall be proportioned and tested in
accordance with the appropriate sections of the Recurring Special Provision, “Quality
Control/Quality Assurance for Bituminous Concrete Mixtures” as determined by the Engineer.

PLACEMENT OF BITUMINOUS SURFACE COURSES
Effective March 22, 2001

Placement of bituminous concrete surface courses shall not be allowed after October 15" of any
calendar year. The contractor is responsible for scheduling construction activities to complete
placement of surface courses prior to October 15™. If surface courses are not in place by
October 15", the contractor is responsible for implementing any measures needed to make the
roadway suitable for winter traffic and snow plowing activities. Any additional costs associated
with this provision shall be considered included in the cost of the unit prices bid for bituminous
surface course items.

PROTECTION OF FRAMES AND LIDS OF UTILITY STRUCTURES
Effective March 6, 1991 Revised September 29, 2000

This work shall consist of protecting frames and lids of utility structures in the pavement after the
adjacent bituminous surface has been removed to the required depth by cold milling or by hand
methods.

After the area has been swept clean and before the lane is opened to traffic, a hot bituminous
mixture shall be placed around the casting, flush with its surface and decreasing to a
featheredge in a distance of 1.2 m (4 feet) around the entire surface of the casting. Cold mix or
milled material will not be permitted. This mixture shall remain in place until the day surfacing
operations are undertaken within the immediate area of the structure. Prior to placing the
surface course, the temporary bituminous mixture shall be removed and disposed of by the
Contractor as specified in Article 202.03 of the Standard Specifications.

The temporary bituminous tapers and their removal shall be considered included in the contract
unit price per square meter (square yard) for BITUMINOUS SURFACE REMOVAL of the depth
specified, and no additional compensation will be allowed.
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REFLECTIVE CRACK CONTROL TREATMENT
Effective March 1, 1996 Revised March 1, 1997
Revise the 2nd and 3rd sentences of Article 443.01 to read as follows:

“Area reflective crack control treatment shall be System A. Strip reflective crack control
treatment shall be System A.”
Add the following paragraph to Article 443.04:

“If rain is imminent, the Contractor is to apply a fog coat prime and a fine aggregate blotter, as
directed by the Engineer, to all area crack control fabric that has been placed but not overlaid.
This work shall be completed in _accordance with Article 406.06, and will be paid for in
accordance with Article 109.04.”

Add the following paragraph to Article 443.05:

“The bituminous concrete leveling binder, binder course, or surface course mixture placement
on the crack control treatment shall be completed within two working days of the time the crack
control is installed.

Reflective crack control treatment placed more than two working days in advance of the overlay
placement will be inspected by the Engineer prior to placing the overlay. Any corrective work
required by the Engineer shall be completed by the Contractor at no cost to the Department.”

Revise the first sentence of Article 443.06 to read as follows:

“The area to be covered with fabric shall be sprayed uniformly with asphalt binder at a rate of
0.8 to 1.3 L/m? (0.20 to 0.30 gal/sq yd) as directed by the Engineer.

Add after the first paragraph of Article 443.06:

“If the asphalt cement binder bleeds through the fabric under traffic, then a fine aggregate
blotter shall be applied as directed by the Engineer and paid for in accordance with Article
109.04.

After reflective crack control placement and prior to the bituminous overlay placement, the
Contractor shall furnish, erect and maintain SLIPPERY WHEN WET signs at such locations
when required during wet weather. The cost of this work shall be included in the unit prices bid
and no additional compensation will be allowed.”
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STORM SEWER, (PVC), SDR 26
Effective July 1, 1999 Revised January 3, 2000

This work consist of constructing storm sewer of the specified diameter adjacent to or crossing
water main, at the locations shown on the plans, meeting the applicable material and installation
requirements of the latest edition of the “Standard Specifications for Water and Sewer Main
Construction in lllinois”, and the applicable portions of Section 550 of the Standard
Specifications.

This provision shall govern the installation of all storm sewers which do not meet IEPA criteria
for separation distance between storm sewers and water mains. Separation criteria for storm
sewers placed adjacent to water mains are as follows:

(1) Water mains shall be located at least ten feet horizontally from any existing or proposed
drain, storm sewer, sanitary sewer, combined sewer or sewer service connections.

(2) Water mains may be located closer than ten feet (13.2 meters) to a sewer line when
(a) local conditions prevent a lateral separation of ten feet (3.1 meters); and

(b) the water main invert is at least 18 inches (460 mm) above the crown of
the sewer; and

(c) the water main is either in a separate trench or in the same trench on an
undisturbed earth shelf located to one side of the sewer.

(3) A water main shall be separated from a sewer so that its invert is a minimum of 18
inches above the crown of the drain or sewer whenever water mains cross storm sewers,
sanitary sewers or sewer service connections. The vertical separation shall be maintained for
that portion of the water main located within ten feet horizontally of any sewer or drain crossed.

The horizontal and vertical separation between water service lines and all storm sewers shall be
the same as water main separation described above.

When it is impossible to meet (1), (2) or (3) above, the storm sewer shall be constructed of PVC
pipe equivalent to water main standards of construction. Construction shall extend on each side
of the crossing until the perpendicular distance from the water main to the sewer or drain line is
at least ten feet.

The storm sewer quantities shown in the plans for this item are approximate. Prior to ordering
storm sewer materials, the Contractor shall have all water mains field located and verify storm
sewer types and quantities with the Engineer.
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Materials: Materials shall meet the following requirements:

Polyvinyl chloride (PVC) shall conform to NSF Standard 14 and ASTM Standard D 1784 or
AWWA Standard C900. Pipe materials designated Class 1245B ({VC 1120) and Class 1245C
(PVC 1220) are acceptable in the following pressure ratings: schedule ratings shall be in
accordance with ASTM Standard D1785 (PVC); Schedule 80 is required for all pipe sizes; pipe
to be threaded shall be at least Schedule 120; Standard dimension ration pressure rated (SDR-
PR) shall be in accordance with ASTM Standards B2241 (PVC); SDR rating of 26 or less shall
be required for PVC 1120 and PVC 1220. All piping and fittings shall bear the NSF seal of
approval. The piping shall be visibly marked with the specific schedule number or SDR rating
number.

PVC fittings, where used, shall be of the same material as the pipe and shall comply with ASTM
Standard as follows: D2467 for PVC Schedule 80. All fittings shall bear the NSF seal of
approval.

Jointing shall be pressure slip jointed, solvent welded, heat welded, flanged or threaded joint.
Special precautions shall be taken to insure clean, dry contact surfaces when making solvent or
heat welded joints. Adequate setting time shall be allowed for maximum strength.

Elastormeric seals (gaskets) used for push-on joints shall comply with ASTM Standard F477.

Solvent cement shall be specific for the piping material and shall comply with ASTM Standard
D2564 (PVC) and be approved by NSF.

At the contractors option, at no additional cost to the contract, a different pipe material may be
substituted meeting all requirements of the latest edition of the “Standard Specifications for
Water and Server Main Construction in lllinois” and approval by the Engineer.

Construction. Construction should be in accordance with Article 550 of the Standard
Specifications except as modified herein.

All types of pipe shall be handled in such manner as will prevent damage to the pipe or coating.
Accidental damage to pipe or coating shall be repaired to the satisfaction of the Engineer or be
removed from the job and methods of handling shall be corrected to prevent further damage.

The pipe and fittings shall be inspected by the Contractor for defects while suspended above
grade.

Dirt or other foreign material shall be prevented from entering the pipe or pipe joint during
handling or laying operations and any pipe or fitting that has been installed with dirt or foreign
material in it shall be removed, cleaned and re-laid.

Maximum deflections at pipe joints and laying radius for the various pipe lengths are as found
AWWA 900 for Polyvinyl Chloride (PVC) pipe.

Basis of Payment: This work will be paid for at the contract unit price per meter (foot) in
accordance with Article 550.09 of the Standard Specifications, except the pay item shall be
STORM SEWER (PVC), SDR 26, of the diameter specified and shall include all materials, labor,
equipment, concrete collars and encasing pipe with seals.
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INLETS, TYPE G-1, SPECIAL
Effective October 1, 1995

This work shall consist of furnishing all labor, equipment, and material for the construction of
Type G-1, Special inlets and Combination Concrete Curb and Gutter in accordance with
Sections 602 and 606 of the Standard Specifications and the details in the plans.

Add "INLETS, G-1, SPECIAL" to Article 602.15 of the Standard Specifications. Delete the first
paragraph in Articles 606.13 and 606.14.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLETS,
TYPE G-1, SPECIAL" in accordance with details shown in the plans.

This work will be paid for at the contract unit price each for INLETS, TYPE G-1, SPECIAL.

INLET-MANHOLE, TYPE G-1, 1.2 M (4') DIAMETER, SPECIAL
Effective October 1, 1995

This work shall consist of all labor, equipment, and material for the construction of Inlet-
Manhole, Type G-1, 1.2 m (4’) Diameter, Special and Combination Concrete Curb and Gutter in
accordance with Section 602 and 606 of the Standard Specifications and the details in the
plans.

Add "INLET-MANHOLE, TYPE G-1, 1.2 m (4’) DIAMETER, SPECIAL" to Article 602.15 of the
Standard Specifications. Delete the first paragraph of Articles 606.13 and 606.14.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLET-
MANHOLE, TYPE G-1, 1.2 m (4’) DIAMETER, SPECIAL" in accordance with details shown in
the plans.

This work will be paid for at the contract unit price each for INLET-MANHOLE, TYPE G-1,1.2 m
(4’) DIAMETER, SPECIAL.
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INLET-MANHOLE, TYPE G-1, 1.5 M (5") & 1.8 M (6') DIAMETER, SPECIAL
Effective October 1, 1995

This work shall consist of furnishing all labor, equipment, and materials for the construction of
Inlet-Manhole, Type G-1, 1.5 m (5’) and 1.8 m (6') Diameter, Special and Combination Concrete
Curb and Gutter in accordance with Sections 602 and 606 of the Standard Specifications and
the details in the plans.

Add "INLET-MANHOLE, TYPE G-1, 1.5 m (5’) and 1.8 m (6') DIAMETER, SPECIAL" to Article
602.15 of the Standard Specifications. Delete the first paragraph of Articles 606.13 and 606.14.

Payment for transitional Combination Concrete Curb and Gutter will be included in "INLET-
MANHOLE, TYPE G-1, 1.5 m (5’) and 1.8 m (6') DIAMETER, SPECIAL" in accordance with
details shown in the plans.

This work will be paid for at the contract unit price each for INLET-MANHOLE, TYPE G-1, 1.5 m
(5’)and 1.8 m (6') DIAMETER, SPECIAL.

TRAFFIC CONTROL PLAN
Effective March 4, 2005

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction,” the applicable guidelines contained in the
“lllinois Manual on Uniform Traffic Control Devices for Streets and Highways,” these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard
Specifications for Road and Bridge Construction” and the following Highway Standards relating
to traffic control:

701006 701011 701101 701106 701426

701501 701502 701602 702001

GRANULAR AGGREGATE COURSES

Effective February 19, 1992 Revised October 1, 1999

Revise the first sentence in the fifth paragraph of Article 1004.04(c) to read: “For granular

aggregate courses--base, subbase, and shoulder except subbase Types B and C--gradation CA
6 or CA 10 may be used.”
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RAP MATERIALS — CRUSHED STEEL SLAG
Effective April 1, 1997

Add the following to Article 1004.07 of the Standard Specifications: RAP containing crushed
steel slag will be permitted in Bituminous Mixtures C and D as final top lift only.

REMOVAL OF PRECAST FLARED END SECTION

This work shall consist of the removal and satisfactory disposal of the existing concrete flared
end sections of various sizes at various locations as shown on the plans and shall be done in
accordance with the applicable portions of Section 501 of the Standard Specifications.

This work will be paid for at the contract unit price EACH for REMOVAL OF PRECAST FLARED
END SECTION.

SUBGRADE TREATMENT
Effective July 1, 1990 Revised October 1, 1999
Revise the third paragraph of Article 301.03 of the Standard Specifications to read:

In cut sections, the Contractor responsible for the rough grading shall take the following
steps in an effort to obtain not less than 95% of the standard laboratory density in the
subgrade and not more than 110% of the optimum moisture for the top 300 mm (1 ft.) of
the subgrade.

BACKFILL - PIPE CULVERTS
Effective October 15, 1995 Revised April 23, 2004

When trenches or excavation are made across existing pavement to remain in place, revise
Article 542.04(e) 4th and 5th paragraphs as follows:

“The remainder of the trench and excavation shall be backfilled with trench backfill. All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
culvert. Trench backfill above the center of the pipe shall be compacted by either Method 2 or
Method 3 specified in Article 550.07, or in accordance with Method 1 specified in Article 550.07,
except that the compacted lifts shall not exceed 200 mm (8 inches) in thickness.

When the trench has been widened for the removal and replacement of unstable or unsuitable
material, the backfilling with trench backfill and impervious material will be required for the entire
width of the trench or excavation. Each 200 mm (8 inch) layer for the entire trench width shall
be completed before beginning the placement of the next layer.”

Basis of Payment: This work will not be paid for separately but shall be included in the contract
unit price per meter (foot) for PIPE CULVERTS, of the type and diameter specified. Trench
backfill will be paid for as specified in Article 208.04.
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PROOF ROLLING

Effective April 23, 2004

This work shall consist of proof rolling the embankment with a fully loaded tandem axle dump
truck and driver at the direction of the Engineer. The truck shall travel the subgrade in all of the
proposed lanes of traffic in the presence of the Engineer.

This work will not be paid for separately, but considered included in the various earthwork pay
items.

CRACK AND SEAT REVETMENT MAT

This work shall consist of breaking and compacting the existing revetment mat into pieces of six
inches (6") to twelve inches (12"), and as directed by the Engineer.

All cost is incurred in complying with the provisions shall be considered included in the contract
unit price per square yard for crack and seat revetment mat.

CLEAN EXISTING CULVERT

This work shall consist of cleaning out culverts specified to their original flowline using a method
approved by the Engineer. The material removed shall be disposed of according to Article

202.03 of the Standard Specifications.

This work will be paid for at the contract unit price per foot for CLEAN EXISTING CULVERT.

10
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BITUMINOUS CONCRETE MILLING MATERIAL
Effective: November 1, 2003

All bituminous cold millings shall remain the property of the State. The Contractor shall deliver
all of the millings to the IDOT facility located at US Route 150 west of Peoria, approximately one
mile west of lllinois Route 6. The Contractor shall arrange delivery two days in advance with the
Field Technician, Mr. Danny Ramsey. The contact phone number is (309) 691-7812.

PERMANENT SURVEY TIES
Effective April 1, 1991 Revised July 1, 1994

This work shall consist of furnishing and installing a permanent survey tie at the locations shown
in the plans and in accordance with the Detail for Permanent Survey Ties included in the plans.

The Class Sl concrete used in the permanent survey ties shall be in accordance with Section
503 of the Standard Specifications. The reinforcement bars used shall be in accordance with
Section 508 of the Standard Specifications.

TEMPORARY PAVEMENT PATCHES

This work shall consist of placing temporary pavement patches on Altorfer Drive east and west
of Allen Road and at the future side street west of Allen Road where the existing pavement will
be removed to improve the existing profile. The Contractor, depending on his sequence of
operations, may decide to install the proposed storm sewer and temporarily patch the pavement
first and then remove the remaining pavement with a later operation. If so, the Contractor shall
place temporary patches consisting of 8" of Aggregate Base Course, Type B, and 3" of
Bituminous Base Course, both materials compacted to the satisfaction of the Engineer. If the
Contractor chooses to remove the complete area of pavement removal, and install the storm
sewer and replace the pavement during the same operation, then the temporary pavement
patches will not be required.

11
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)

Effective: December 1, 1986
Revised: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Peoria, Peoria Heights & Western Railroad 0 1/week
c/o City of Peoria
419 Fulton Street
Peoria, IL 61602

DOT/AAR No.: 175655Y RR Mile Post: 71.34

RR Division: RR Sub-Division:

For Freight/Passenger Information Contact: Allan Brown Phone: (309) 370-5160
For Insurance Information Contact: Allan Brown Phone: (309) 370-6160

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

12
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CURB CUT

This work consists of cutting the existing concrete curb with a concrete saw in such a manner
and as approved by the Engineer, at the locations shown on the plans, to allow the proposed
multi-use path to be accessed behind the curb. Any damage to the existing curb caused by the
Contractor’s operation shall be repaired by him at his expense.

The concrete material removed during this operation shall be disposed of in accordance with the
applicable portions of Article 202.03 of the Standard Specifications.

This work will be paid for at the contract unit price per foot for CURB CUT and no additional
compensation will be allowed for repairing any damage caused by the Contractor’s operation.

AGGREGATE SHIPPING TICKETS (BDE)
Effective: January 1, 2006
Add the following to Article 1003.01 of the Standard Specifications:

“(f) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

”»

Aggregate Information on Shipping Tickets”.
Add the following to Article 1004.01 of the Standard Specifications:

“(f) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

L]

Aggregate Information on Shipping Tickets”.
Add the following to Article 1005.01 of the Supplemental Specifications:

“(d) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

Aggregate Information on Shipping Tickets”.
AUTHORITY OF RAILROAD ENGINEER (BDE)
Effective: July 1, 2004
Revise Article 105.02 of the Standard Specifications to read:

“105.02 Authority of Railroad Engineer. Whenever the safety of railroad traffic is
concerned, the Railroad Engineer will have jurisdiction over safety measures to be taken and
his/her decision as to the methods, procedures, and measures used shall be final, and any and
all Contractors performing work near or about the railroad shall be governed by such decision.
Instructions to the Contractor by the Railroad Engineer will be given through the Engineer.
Work ordered as specified herein will be classified and paid for according to Article 104.02.
Work performed for the Contractor’'s convenience will not be paid for separately but shall be
considered as included in the contract.”
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BITUMINOUS BASE COURSE / WIDENING SUPERPAVE (BDE)
Effective: April 1, 2002 Revised: August 1, 2005

Description. This work shall consist of constructing bituminous base course Superpave and
bituminous concrete base course widening Superpave according to Sections 355 and 356
respectively, of the Standard Specifications and the special provision, “Quality Control/Quality
Assurance of Bituminous Concrete Mixtures” except as modified herein.

Revise Article 355.02(d) of the Standard Specifications to read:
"(d) RAP Material (Note 3)"
Revise Note 2 of Article 355.02 of the Standard Specifications to read:
"Note 2. Unless otherwise specified on the plans, the bituminous material shall be
performance graded (PG) asphalt cement (AC) , PG58-22. When more than 15 percent
RAP is used, a softer PG binder may be required as determined by the Engineer. When

the pavement has a structural number (D;) of 3.00 or less, the low temperature grade of
the asphalt cement shall be lowered one grade (i.e. PG58-28 replaces PG58-22)."

Add the following to the end Article 355.02 of the Standard Specifications:

"Note 3. RAP shall meet the requirements of the special provision "RAP for Use in

Bituminous Concrete Mixtures".
Revise Article 355.05 of the Standard Specifications to read:

"355.05 Mixture Design. The Contractor shall submit mix designs for approval, for each
required mixture. Mix designs shall be developed by Level Ill personnel who have completed
the course, “Superpave Mix Design Upgrade”. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below:

AASHTO MP 2  Standard Specification for Superpave Volumetric Mix Design

AASHTO R 30  Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)

AASHTO PP 28 Standard Practice for Designing Superpave HMA

AASHTO T 209 Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method
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(a) Job Mix Formula (JMF). The JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
AGGIrEGALE. ... 93.0t096.0
ASPhalt CeMENL ... 40t0o7.0
[0S VY O =1 ([ N 1.4

When RAP material is being used, the JMF shall be according to the following limits:

Ingredient Percent by Dry Weight
Virgin AQGregate(S) . eeeee e et 46.0 to 96.0
RAP Material(s) (NOE 1) ...coeeiiiiiiiieeeeee e 0 to 50
Mineral Filler (if required) ... 0to 5.0
ASPhalt CEMENL...... s 40t07.0
DUSH/AC RO ..o 14

Note 1. If specified on the plans, the maximum percentage of RAP shall be as
specified therein.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

Bituminous concrete binder course Superpave mixture IL-25.0 or IL-19.0 meeting the
requirements of the special provision, “Superpave Bituminous Concrete Mixtures" may
also be used. The minimum compacted lift thickness specified therein shall apply.

(b) Volumetric Requirements.

Design Compactive | Design Air Voids
Effort Target (%)
Npes =50 2.0

(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283 using 4 in.
Marshall bricks. To be considered acceptable by the Engineer as a mixture not
susceptible to stripping, the ratio of conditioned to unconditioned split tensile strengths
(TSR) shall be equal to or greater than 0.75. Mixtures, either with or without an additive,
with TSR values less than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.
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Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Engineer. The method of application
shall be according to Article 406.12 of the Standard Specifications."

Revise Article 355.06 of the Standard Specifications to read:

"355.06 Mixture Production. The asphalt cement shall be transferred to the asphalt tanks
and heated to a temperature of 120 °C (250 °F) to 175 °C (350 °F). If the loading temperature
exceeds 175 °C (350 °F), the asphalt shall not be used until it has cooled to 175 °C (350 °F).
Wide variations in temperature which affect the amount of asphalt delivered will not be
permitted.

When a hot-mix plant conforming to Article 1102.01 is used, the aggregate shall be dried
and heated in the revolving dryer to a temperature of 120 °C (250 °F) to 175 °C (350 °F).

The aggregate and bituminous material used in the bituminous aggregate mixture shall be
measured separately and accurately by weight or by volume. When the aggregate is in the
mixer, the bituminous material shall be added and mixing continued for a minimum of 30
seconds and until a homogeneous mixture is produced in which all particles of the aggregate
are coated. The mixing period, size of the batch and the production rate shall be approved by
the Engineer.

The ingredients shall be heated and combined in such a manner as to produce a mixture
which, when discharged from the mixer, shall be workable and vary not more 10 °C (20 °F) from
the temperature set by the Engineer.

When RAP material(s) is used in the bituminous aggregate mixture, the virgin aggregate(s)
shall be dried and heated in the dryer to a temperature that will produce the specified resultant
mix temperature when combined with the RAP material.

The heated virgin aggregates and mineral filler shall be combined with RAP material in such
a manner as to produce a bituminous mixture which when discharged from the mixer shall not
vary more than 15 °C (30 °F) from the temperature set by the Engineer. The combined
ingredients shall be mixed for a minimum of 35 seconds and until a homogeneous mixture as to
composition and temperature is obtained. The total mixing time shall be a minimum of 45
seconds consisting of dry and wet mixing. Variation in wet and dry mixing times may be
permitted, depending on the moisture content and amount of salvaged material used. The mix
temperature shall not exceed 175 °C (350 °F). Wide variations in the mixture temperature will
be cause for rejection of the mix.

(a) Personnel. The QC Manager and Level | Technician shall have successfully completed
the Department’s "Superpave Field Control Course”.
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(b) Required Tests. Testing shall be conducted to control the production of the bituminous
mixture using the test methods identified and performed at a frequency not less than
indicated in the following table.

Parameter Frequency of Tests Test Method
Non-Class | Mixtures
Aggregate Gradation 1 gradation per day of production. lllinois  Procedure

(See Manual of
Hot bins for batch and | The first day of production shall be washed ignition | Test Procedures for
continuous plants. oven test on the mix. Thereafter, the testing shall | Materials).

alternate between dry gradation and washed
Individual cold-feeds or | ignition oven test on the mix.

combined belt-feed for

drier-drum plants. The dry gradation and the washed ignition oven
test results shall be plotted on the same control
(% passing seives: chart.

12.5 mm (1/2 In.),
4.75 mm (No. 4),
75 pm (No. 200))

Asphalt Content by ignition lllinois-Modified

oven (Note 1.) 1 per day AASHTO T 308
Air Voids

Bulk Specific Gravity of 1 per day lllinois-Modified

Gyratory Sample AASHTO T 312

Maximum Specific Gravity of 1 per day lllinois-Modified

Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other
Department approved methods shall be used to determine AC content.

During production, the ratio of minus 75 ym (#200) sieve material to total asphalt cement
shall be not less than 0.6 nor more than 1.6, and the moisture content of the mixture at
discharge from the mixer shall not exceed 0.5 percent. If at any time the ratio of minus
75 ym (#200) material to asphalt or moisture content of the mixture falls outside the
stated limits, production of the mix shall cease. The cause shall be determined and
corrective action satisfactory to the Engineer shall be initiated prior to resumption of
production.

During production, mixture containing an anti-stripping additive will be tested by the
Engineer for stripping according to lllinois Modified AASHTO T 283. If the mixture fails to
meet the TSR criteria for acceptance, no further mixture will be accepted until the
Contractor takes such action as is necessary to furnish a mixture meeting the criteria.

(c) Control Charts/Limits. Control charts/limits shall be according to QC/QA requirements

for Non-Class | Mixtures, except air voids and density shall be plotted on the control
charts within the following control limits:
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Individual Test Control Limits
Voids +1.2%
Density"” 93.0 — 97.4% of G

1/ Except when placed as first lift over unimproved subgrade. When the exception
applies, the first lift over unimproved subgrade shall be compacted to an average
density of not less than 95 percent nor greater than 102 percent of the target
density obtained on the growth curve.

Revise Article 355.08 of the Standard Specifications to read:
“355.08 Placing. The bituminous mixture shall be placed with a spreading and finishing

machine. The minimum compacted thickness of each lift shall be according to the following
table:

Nominal Maximum Minimum Compacted
Aggregate Size of Mixture Lift Thickness
CA10-19mm (3/4in.) 57 mm (2 1/4 in.)
CA6-25mm(1in.) 76 mm (3in.)

The maximum compacted thickness of each lift shall be 100 mm (4 in.). If the Contractor
elects to substitute an approved vibratory roller for one of the required rollers, the maximum
compacted thickness of the each lift, excluding the top lift, may be increased to 150 mm (6 in.)
provided the required density is obtained.

The surface of each lift shall be clean and dry before succeeding lifts are placed.”
Revise Article 355.13 of the Standard Specifications to read:

"355.13 Basis of Payment. This work will be paid for at the contract unit price per square
meter (square yard) for BITUMINOUS BASE COURSE SUPERPAVE of the thickness
specified."

Revise Article 356.02 of the Standard Specifications to read:

"356.02 Materials. The materials for the bituminous concrete mixture shall meet the
requirements of Article 355.02, be designed according to Article 355.05 and produced according
to Article 355.06. Bituminous concrete binder course Superpave mixture IL-25.0 or IL-19.0
meeting the requirements of the special provision, “Superpave Bituminous Concrete Mixtures"
may also be used. The minimum compacted lift thickness specified therein shall apply."

Revise the first paragraph of Article 356.06 of the Standard Specifications to read:

"356.06 Base Course Widening. The bituminous concrete mixture shall be transported
according to Article 406.14."
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Revise the second sentence of the fifth paragraph of Article 356.06 of the Standard
Specifications to read:

“The minimum compacted thickness of each lift shall be according to the table shown in
Article 355.08.”

Revise the first paragraph of Article 356.11 of the Standard Specifications to read:

"356.11 Basis of Payment. Where the Department requires that bituminous concrete be
used, this work will be paid for at the contract unit price per square meter (square yard) for
BITUMINOUS CONCRETE BASE COURSE WIDENING SUPERPAVE of the thickness
specified."

BITUMINOUS CONCRETE SURFACE COURSE (BDE)
Effective: April 1, 2001 Revised: April 1, 2003

Replace the fourth paragraph of Article 406.23(b) of the Standard Specifications with the
following:

“Mixture for cracks, joints, flangeways, leveling binder (machine method), leveling binder
(hand method) and binder course in excess of 103 percent of the quantity specified by the
Engineer will not be measured for payment.

Surface course mixture in excess of 103 percent of adjusted plan quantity will not be
measured for payment. The adjusted plan quantity for surface course mixtures will be
calculated as follows:

Adjusted Plan Quantity = C x quantity shown on the plans or as specified by the Engineer.

where C = metric: C= Gy x 24,99 English: C = Gmox 468
U U

and where:

Gmp = average bulk specific gravity from approved mix design.

U = Unit weight of surface course shown on the plans in kg/sq m/25 mm (Ib/sq yd/in.),
used to estimate plan quantity.
24.99 = metric constant.
46.8 = English constant.

If project circumstances warrant a new surface course mix design, the above equations shall
be used to calculate the adjusted plan quantity for each mix design using its respective
average bulk specific gravity.”
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BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)
Effective: January 1, 2005
Revise the fourth paragraph of Article 1102.03 of the Standard Specifications to read:

“The paver shall be equipped with a receiving hopper having sufficient capacity for a
uniform spreading operation. The hopper shall be equipped with a distribution system to
uniformly place a non-segregated mixture in front of the screed. The distribution system shall
have chain curtains, deflector plates, and/or other devices designed and built by the paver
manufacturer to prevent segregation during distribution of the mixture from the hopper to the
paver screed. The Contractor shall submit a written certification that the devices recommended
by; the paver manufacturer to prevent segregation have been installed and are operational.
Prior to paving, the Contractor, in the presence of the Engineer, shall visually inspect paver
parts specifically identified by the manufacturer for excessive wear and the need for
replacement. The Contractor shall supply a completed check list to the Engineer noting the
condition of the parts. Worn parts shall be replaced. The Engineer may require an additional
inspection prior to the placement of a surface course or at other times throughout the work.”

BUTT JOINTS (BDE)
Effective: April 1, 2004 Revised: April 1, 2005

Revise Article 406.18 of the Standard Specifications to read:

“406.18 Butt Joints. Butt joints shall be constructed according to the details shown on the
plans. The surface removal shall be performed according to Section 440. Construction of butt
joints shall not begin prior to beginning general operations on the project.

When butt joints are to be constructed under traffic, temporary ramps shall be constructed
and maintained at both the upstream and downstream ends of the surface removal areas
immediately upon completion of the surface removal operation. The temporary ramps shall be
constructed by the following methods.

(a) Temporary Bituminous Ramps. Temporary bituminous ramps shall have a minimum
taper rate of 1:40 (V:H). The bituminous material used shall meet the approval of the
Engineer. Cold-milled bituminous tailings will not be acceptable.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 55 mph or less. The ramps shall have a minimum
taper rate of 1:30 (V:H). The leading edge of the rubber ramp shall have a maximum
thickness of 6 mm (1/4 in.) and the trailing edge shall match the height of the adjacent
pavement £ 6 mm (1/4 in.).
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The rubber material shall conform to the following.

Property Test Method Requirement
Durometer Hardness, Shore A ASTM D 2240 80 +10

Tensile Strength ASTM D 412 5500 kPa (800 psi) min.
Elongation, percent ASTM D 412 100 min.

Specific Gravity ASTM D 297 1.1-1.3

Brittleness ASTM D 746 -40 °C (-40 °F)

The rubber ramps shall be installed according to the manufacturer’s specifications and
fastened with the anchors provided. Rubber ramps that fail to stay in place or create a
traffic hazard shall be replaced immediately with temporary bituminous ramps at the
Contractor’s expense.

The temporary ramps shall be removed just prior to placing the proposed surface course. If
work is suspended for the winter season prior to completion of surface course construction,

precut butt joints shall be filled to the elevation of the existing pavement surface with compacted
bituminous concrete surface course or binder course.”

COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE)
Effective: April 1, 2001 Revised: November 1, 2003
Revise Article 208.02 of the Standard Specifications to read:

“208.02 Materials. Materials shall be according to the following Articles of Section 1000 —
Materials:

() Fine Agregate (NOTE 1) ... .. e 1003.04
(b) Coarse Aggregate (NOLE 2) ... ... e 1004.06

Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the
Standard Specifications to read:

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been
excavated from the trenches shall be used for backfilling the trenches."

Add the following to the end of Article 542.02 of the Standard Specifications:

“(bb) Fine Aggregate (NOE 1)........u e 1003.04
(cc) Coarse Aggregate (NOte 2) ... 1004.06
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Note 1. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 2. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first and second sentences of the second paragraph of subparagraph (a) of Article
542.04 of the Standard Specifications to read:

"The unstable and unsuitable material shall be removed to a depth determined by the
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each
side of the pipe culvert, and replaced with aggregate. Rock shall be removed to an
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40 mm/m
(1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the greater
depth, and for a width as specified in (b) below, and replaced with aggregate.”

Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard
Specifications to read:

"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert, shall
be placed the entire width of the trench and for the length of the pipe culvert, except well
compacted impervious material shall be used for the outer 1 m (3 ft) at each end of the
pipe. When the trench has been widened by the removal and replacement of unstable
or unsuitable material, the foundation material shall be placed for a width not less than
the above specified widths on each side of the pipe. The aggregate and impervious
material shall be approved by the Engineer and shall be compacted to the Engineer's
satisfaction by mechanical means."

Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read:

"(e) Backfiling. As soon as the condition of the pipe culvert will permit, the entire
width of the trench shall be backfilled with aggregate to a height of at least the elevation
of the center of the pipe. The aggregate shall be placed longitudinally along the pipe
culvert, except at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled
with impervious material. The elevation of the backfill material on each side of the pipe
shall be the same. The space under the pipe shall be completely filled. The aggregate
and impervious material shall be placed in 200 mm (8 in.) layers, loose measurement.
When using PVC, PE, or corrugated metal pipe, the aggregate shall be continued to a
height of at least 300 mm (1 ft) above the top of the pipe and compacted to a minimum
of 85 percent of standard lab density by mechanical means. When reinforced concrete
pipes are used and the trench is within 600 mm (2 ft) of the pavement structure, the
backfill shall be compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover
from the top of the pipe to the top of the subgrade will be required.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.
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The remainder of the trench shall be backfilled with select material, from excavation or
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the
Engineer. The material shall be placed in layers not exceeding 200 mm (8 in.) in depth,
loose measurement and compacted to 95 percent of the standard laboratory density.
Compaction shall be obtained by use of mechanical tampers or with approved vibratory
compactors. Before compacting, each layer shall be wetted or dried to bring the
moisture content within the limits of 80 to 110 percent of optimum moisture content
determined according to AASHTO T 99 (Method C). All backfill material shall be
deposited in the trench or excavation in such a manner as not to damage the culvert.
The filling of the trench shall be carried on simultaneously on both sides of the pipe. The
Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu of
select material. The aggregate shall be compacted to the satisfaction of the Engineer by
mechanical means.

The backfill material for all trenches and excavations made in the subgrade of the
proposed improvement, and for all trenches outside of the subgrade where the inner
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb,
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section
208. The trench backfill material shall be compacted to a minimum of 85 percent of
standard lab density by mechanical means.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

When the trench has been widened for the removal and replacement of unstable or
unsuitable material, the backfiling with aggregate and impervious material, will be
required for a width of at least the specified widths on each side of the pipe. The
remaining width of each layer may be backfilled with select material. Each 200 mm
(8 in.) layer for the entire trench width shall be completed before beginning the
placement of the next layer."

Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read:

"(b) Embankment. Embankment extending to an elevation of 300 mm (1 ft) over the top of
the pipe shall be constructed according to Article 542.04(f), except the material up to the
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.) on
each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall
consist of aggregate. At the outer 1 m (3 ft) at each end of the culvert, impervious
material shall be used."

Add the following paragraph after the first paragraph of Article 542.10 of the Standard
Specifications:

“Trench backfill will be measured for payment according to Article 208.03.”

Add the following paragraph after the third paragraph of Article 542.11 of the Standard
Specifications:

“Trench backfill will be paid for according to Article 208.04.”
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Add the following to of Article 550.02 of the Standard Specifications:

“(m)Fine Aggregate (NOLE 2)......cooiiiiiiiiiieieeeeeeeeeeee ettt vee s eeeeeeeessesssesrsnennees 1003.04
(n) Coarse Aggregate (NOE 3) ......ooiii i 1004.06

Note 2. The fine aggregate shall be moist to the satisfaction of the Engineer.
Note 3. The coarse aggregate shall be wet to the satisfaction of the Engineer.”

Revise the first two sentences of the third paragraph of Article 550.04 of the Standard
Specifications to read:

"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the
pipe, shall be placed for the entire width of the trench and length of the pipe. The aggregate
shall be compacted to the satisfaction of the Engineer by mechanical means."

Revise Article 550.07 of the Standard Specifications to read:

"550.07 Backfilling. As soon as the condition of the pipe will permit, the entire width of the
trench shall be backfilled with aggregate to a height of at least the elevation of the center of the
pipe. The aggregate shall be placed longitudinally along the pipe. The elevation of the backfill
material on each side of the pipe shall be the same. The space under the pipe shall be
completely filled. The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose
measurement and compacted to the satisfaction of the Engineer by mechanical means. When
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above
the top of the pipe.

The installed pipe and its embedment shall not be disturbed when using movable trench
boxes and shields, sheet pile, or other trench protection.

The remainder of the trench and excavation shall be backfilled to the natural line or finished
surface as rapidly as the condition of the sewer will permit. The backfill material shall consist of
suitable excavated material from the trench or of trench backfill as herein specified. All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
sewer and shall be compacted to the satisfaction of the Engineer by mechanical means. The
filling of the trench shall be carried on simultaneously on both sides of the pipe.

The backfill material for trenches and excavation made in the subgrade of the proposed
improvement, and for all trenches outside of the subgrade where the inner edge of the trench is
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter,
stabilized shoulder or sidewalk shall be according to Section 208. The backfill material shall be
compacted to 85 percent of standard lab density by mechanical means.

All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in
uniform layers not exceeding 200 mm (8 in.) thick, loose measurement. The material in each
layer shall be compacted to the satisfaction of the Engineer by mechanical means. The
backfilling above this height shall be done according to Method 1, 2 or 3 as described below,
with the following exceptions.
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When trench backfill or excavated material meeting the requirements of Section 208 is
required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3.

Method 1. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be compacted to the satisfaction of the Engineer
by mechanical means.

Method 2. The material shall be deposited in uniform layers not exceeding 300 mm (1 ft)
thick, loose measurement, and each layer shall be either inundated or deposited in water.

Method 3. The trench shall be backfilled with loose material, and settlement secured by
introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft)
above the top of the pipe. The holes shall be spaced as directed by the Engineer but shall be
no farther than 2 m (6 ft) apart.

The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate
of speed. The pressure shall be such that the water will not cut cavities in the backfill material
nor overflow the surface. If water does overflow the surface, it shall be drained into the jetted
holes by means of shallow trenches.

Water shall be injected as long as it will be absorbed by the backfill material and until
samples taken from test holes in the trench show a satisfactory moisture content. The
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations
in the trench designated by the Engineer. As soon as the watersoaking has been completed, all
holes shall be filled with soil and compacted by ramming with a tool approved by the Engineer.

Backfill material which has been watersoaked shall be allowed to settle and dry for at least
10 days before any surface course or pavement is constructed on it. The length of time may be
altered, if deemed desirable, by the Engineer. Where the inner edge of the trench is within
600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder or sidewalk, the provisions of this paragraph shall also apply.

At the end of the settling and drying period, the crusted top of the backfill material shall be
scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to
complete the backfilling operations.

The method used for backfilling and compacting the backfill material shall be the choice of
the Contractor. If the method used does not produce results satisfactory to the Engineer, the
Contractor will be required to alter or change the method being used so the resultant backfill will
be satisfactory to the Engineer. Should the Contractor be required to alter or change the
method being used, no additional compensation will be allowed for altering or changing the
method.

The Contractor may, at his/her expense, backfill the entire trench with controlled low
strength material meeting the approval of the Engineer.

25



FAU Route 6584 (Allen Road)
Section 105R-1

Peoria County

Contract No. 68267

When sheeting and bracing have been used, sufficient bracing shall be left across the
trench as the backfilling progresses to hold the sides firmly in place without caving or
settlement. This bracing shall be removed as soon as practicable. Any depressions which may
develop within the area involved in the construction operation due to settlement of the backfilling
material shall be filled in a manner approved by the Engineer.

When the Contractor constructs the trench with sloped or benched sides according to Article
550.04, backfilling for the full width of the excavation shall be as specified, except no additional
compensation will be allowed for trench backfill material required outside the vertical limits of the
specified trench width.

Whenever excavation is made for installing sewer pipe across earth shoulders or private
property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible
in its original position, and the whole area involved in the construction operations shall be left in
a neat and presentable condition.

When using any PVC pipe, the pipe shall be backfilled with aggregate to 300 mm (1 ft) over
the top of the pipe and compacted to a minimum of 85 percent of standard lab density by
mechanical means.

When reinforced concrete pipes are used and the trench is within 600 mm (2 ft) of the
pavement structure, the backfill shall be compacted to a minimum of 85 percent of standard lab
density by mechanical means.

Deflection Testing for Storm Sewers. All PVC storm sewers will be tested for deflection not
less than 30 days after the pipe is installed and the backfill compacted.

For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be
used for deflection testing. For PVC storm sewers with diameters over 600 mm (24 in.),
deflection measurements other than by a mandrel drag shall be used.

Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by
hand through the pipeline with a suitable rope or cable connected to each end. Winching or
other means of forcing the deflection gauge through the pipeline will not be allowed.

The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass
through a satisfactory pipeline with little or no resistance. The mandrel shall be of a design to
prevent it from tipping from side to side and to prevent debris build-up from occurring between
the channels of the adjacent fins or legs during operation. Each end of the core of the mandrel
shall have fasteners to which the pulling cables can be attached. The mandrel shall have 9,
various sized fins or legs of appropriate dimension for various diameter pipes. Each fin or leg
shall have a permanent marking that states its designated pipe size and percent of deflection
allowable.

The outside diameter of the mandrel shall be 95 percent of the base inside diameter, where
the base inside diameter is:

For all PVC pipe (as defined using ASTM D 3034 methodology):
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If the pipe is found to have a deflection greater than specified, that pipe section shall be
removed, replaced, and retested."

Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read:
"(c) Gradation. The fine aggregate gradation shall be as follows:

Backfill, bedding and trench backfill for pipe culverts and storm sewers FA 1, FA 2, FA 6, or FA 21
Porous granular embankment and backfill, french drains, and sand backfill for
underdrains FA 1, FA 2, or FA20 (Note 1)

Note 1: For FA 1, FA 2, and FA 20 the percent passing the 75 [Um (No. 200) sieve shall
be2+2."

Revise the title of Article 1004.06 of the Standard Specifications to read:

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains,
and Bedding."

Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard
Specifications:

"Backfill, bedding, and trench backfill for pipe culverts and storm sewers CA 6, CA 10, and CA 18"

CONCRETE ADMIXTURES (BDE)

Effective: January 1, 2003
Revised: July 1, 2004

Revise Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. Except as specified, the use of admixtures to increase the workability or to
accelerate the hardening of the concrete will be permitted only when approved in writing
by the Engineer. The Department will maintain an Approved List of Concrete
Admixtures. When the Department permits the use of a calcium chloride accelerator, it
shall be according to Article 442.02, Note 5.

When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD
Concrete and portland cement concrete bridge deck overlays. The amount of retarding
admixture to be used will be determined by the Engineer. The proportions of the
ingredients of the concrete shall be the same as without the retarding admixture except
that the amount of mixing water shall be reduced, as may be necessary, in order to
maintain the consistency of the concrete as required. In addition, a high range water-
reducing admixture shall be used in Class BD Concrete. The amount of high range
water-reducing admixture will be determined by the Engineer. At the option of the
Contractor, a water-reducing admixture may be used. Type | cement shall be used.
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For Class PC and PS Concrete, a retarding admixture may be added to the concrete
mixture when the concrete temperature is 18 °C (65 °F) or higher. Other admixtures
may be used when approved by the Engineer, or if specified by the contract. If an
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may be
used for Class PP-1 concrete. The accelerator shall be the non-chloride type. If a
water-reducing or retarding admixture is used, the cement factor may be reduced a
maximum 18 kg/cu m (0.30 hundredweight/cu yd). If a high range water-reducing
admixture is used, the cement factor may be reduced a maximum 36 kg/cum
(0.60 hundredweight/cu yd). Cement factor reductions shall not be cumulative when
using multiple admixtures. An accelerator shall always be added prior to a high range
water-reducing admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used. In addition, an accelerator shall not be used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range
water-reducing admixture shall be used, in addition to the air-entraining admixture. For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.

For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture. A retarding admixture shall not be used unless approved by the Engineer. A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the
non-chloride accelerator shall be calcium nitrite.

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture. An accelerator shall not be used. For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haul time. The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer. A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce
the cement factor.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 Ib) of
cement. The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 Ib) of cement if approved by the Engineer. If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be
1.3L (1.3 quarts) of solution per 45kg (100 Ib) of cement. The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 Ib) of cement if approved by
the Engineer.
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For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when
specified by the Engineer, a water-reducing admixture or a retarding admixture may be
used. The amount of water-reducing admixture or retarding admixture permitted will be
determined by the Engineer. The air-entraining admixture and other admixtures shall be
added to the concrete separately, and shall be permitted to intermingle only after they
have separately entered the concrete batch. The sequence, method and equipment for
adding the admixtures shall be approved by the Engineer. The water-reducing
admixture shall not delay the initial set of the concrete by more than one hour. Type |
cement shall be used.

When a water-reducing admixture is added, a cement factor reduction of up to
18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump
without the admixture, will be permitted for Class PV, MS, SI, RR, SC and SH concrete.
When an approved high range water-reducing admixture is used, a cement factor
reduction of up to 36 kg/cu m (0.60 hundredweight/cu yd), from a specific water
cement/ratio without the admixture, will be permitted based on a 14 percent minimum
water reduction. This is applicable to Class PV, MS, SI, RR, SC and SH concrete. A
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted for
Class PV, MS, SI, RR, SC and SH concrete. A cement factor reduction will not be
allowed for concrete placed underwater. Cement factor reductions shall not be
cumulative when using multiple admixtures.

For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and
1020.14(b).

The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high
range water-reducing admixture is used for all classes of concrete except Class PV and
PP.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES”

1021.01 General. Admixtures shall be furnished in liquid form ready for use. The
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of
the material they contain.

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures,
the manufacturer shall submit a report prepared by an independent laboratory accredited by the
AASHTO Accreditation Program. The report shall show the results of physical tests conducted
no more than five years prior to the time of submittal, according to applicable specifications.
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Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
335 kg/cu m (5.65 cwt/cu yd). Compressive strength test results for six months and one year
will not be required.

In addition to the report, the manufacturer shall submit AASHTO T 197 water content and
set time test results on the standard cement used by the Department. The test and reference
concrete mixture shall contain a cement content of 335 kg/cum (5.65 cwt/cuyd). The
manufacturer may select their lab or an independent lab to perform this testing. The laboratory
is not required to be accredited by the AASHTO Accreditation Program.

Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable
tests on a sample that is representative of the material to be furnished. The test and reference
concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cu m
(5.65 cwt/cu yd). For freeze-thaw testing, the Department will perform the test according to
lllinois Modified AASHTO T 161, Procedure B.

The manufacturer shall include in the submittal the following information according to ASTM
C 494; the average and manufacturing range of specific gravity, the average and manufacturing
range of solids in the solution, and the average and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by the AASHTO Accreditation Program.

All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent
chloride by mass (weight).

1021.02  Air-Entraining Admixtures. Air-entraining admixtures shall conform to the
requirements of AASHTO M 154.

If the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance
with the requirements may be waived by the Engineer. In the certification, the manufacturer
shall show complete information with respect to the formulation of the solution, including the
number of parts of Vinsol resin to each part of sodium hydroxide. Before the approval of its use
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a
solution prepared and kept for that purpose.

1021.03 Retarding and Water-Reducing Admixtures. The admixture shall comply with the
following requirements:

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B
(retarding) or Type D (water-reducing and retarding).
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(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194,
Type A.

(c) The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding).

When a Type F or Type G high range water-reducing admixture is used, water-cement
ratios shall be a minimum of 0.32.

Type F or Type G admixtures may be used, subject to the following restrictions:

For Class MS, SI, RR, SC and SH concrete, the water-cement ratio shall be a
maximum of 0.44.

The Type F or Type G admixture shall be added at the jobsite unless otherwise
directed by the Engineer. The initial slump shall be a minimum of 40 mm (1 1/2 in.)
prior to addition of the Type F or Type G admixture, except as approved by the
Engineer.

When a Type F or Type G admixture is used, retempering with water or with a Type
G admixture will not be allowed. An additional dosage of a Type F admixture, not to
exceed 40 percent of the original dosage, may be used to retemper concrete once,
provided set time is not unduly affected. A second retempering with a Type F
admixture may be used for all classes of concrete except Class PP and SC, provided
that the dosage does not exceed the dosage used for the first retempering, and
provided that the set time is not unduly affected. No further retempering will be
allowed.

Air tests shall be performed after the addition of the Type F or Type G admixture.
1021.04 Set Accelerating Admixtures. The admixture shall comply with the requirements
of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)”
CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE)
Effective: January 1, 2004 Revised: November 1, 2005

Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the
Standard Specifications to read:

“Forms on substructure units shall remain in place at least 24 hours. The method of form
removal shall not result in damage to the concrete.”

Delete the twentieth paragraph of Article 503.22 of the Standard Specifications.
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Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to
read:

“UNIT PRICE ADJUSTMENTS
Percent
Type of Construction Adjustment
in Unit Price

For concrete in substructures, culverts (having a waterway
opening of more than 1 sq m (10 sq ft)), pump houses, and
retaining walls (except concrete pilings, footings and
foundation seals):

When protected by:

Protection Method Il 115%

Protection Method | 110%
For concrete in superstructures:

When protected by:

Protection Method Il 123%

Protection Method | 115%
For concrete in footings:

When protected by:

Protection Method |, Il or Ill 107%
For concrete in slope walls:

When protected by:

Protection Method | 107%”

Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications.

Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the
Standard Specifications to read:

“All test specimens shall be cured with the units according to Article 1020.13.”
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“Curing and Low Air Temperature Protection. The curing and protection for precast,
prestressed concrete members shall be according to Article 1020.13 and this Article.”

Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“For curing, air vents shall be in place and shall be so arranged that no water can
enter the void tubes during the curing of the members.”

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“As soon as each member is finished, the concrete shall be covered with curing
material according to Article 1020.13.”
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Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“The prestressing force shall not be transferred to any member before the concrete

has attained the compressive strength of 28,000 kPa (4000 psi) or other higher
compressive release strength specified on the plans, as determined from tests of
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to
Article 1020.13. Members shall not be shipped until 28-day strengths have been
attained and members have a yard age of at least 4 days.”

Delete the third paragraph of Article 512.03(a) of the Standard Specifications.

Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard
Specifications.
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Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article
1020.13 of the Standard Specifications to read:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING

TYPE OF CONSTRUCTION CURING METHODS PERIOD LOW AIR TEMPERATURE]
DAYS PROTECTION METHODS

Cast-in-Place Concrete: '

Pavement

Shoulder 1020.13(a)(1)R)B)H)(5) Y 3 1020.13(c)

Base Course

Base Course Widening 1020.13(a)(1)(2)(3)4)55) '? 3 1020.13(c)

Driveway

Median

Curb

Gutter 1020.13(a)(1)(2)(3)(4)(5) “® 3 1020.13(c) '

Curb and Gutter

Sidewalk

Slope Wall

Paved Ditch

Catch Basin

Manhole 1020.13(a)(1)(2)(3)4)(5) Y 3 1020.13(c)

Inlet

\Valve Vault

Pavement Patching 1020.13(a)(1)(2)(3)4)5) ¥ 3% 1020.13(c)

Pavement Replacement 1020.13(a)(1)(2)(3)4)55) '? 3 442.06(h) and 1020.13(c)

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)

Piles 1020.13(a)(3)(5) 7 1020.13(e)(1)(2)(3)

Footings

Foundation Seals 1020.13(a)(1)(2)(3)(4)(5) Yo7 1020.13(e)(1)(2)(3)

Substructure 1020.13(@)(1)(2)3)4)5) """ 7 1020.13(e)(1)(2)(3)

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) & 7 1020.13(e)(1)(2)

Deck 1020.13(a)(5) 7 1020.13(e)(1)(2) "

Retaining Walls 1020.13(@)(1N)(2)3)4)5B) """ 7 1020.13(e)(1)(2)

Pump Houses 1020.13()(1)R)B)HB) " 7 1020.13(e)(1)(2)

Culverts 1020.13(a)(1)(2)(3)4)(5) V® 7 1020.13(e)(1)(2) ¥

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)

Precast Concrete: '

Bridge Beams

Piles

Bridge Slabs

Nelson Type Structural Member

1020.13(a)(3)(5) ¥ "

As required. '¥ 504.06(c)(6), 1020.13(e)(2) '

IAll Other Precast Items

1020.13(a)(3)(4)(5) ¥ ¥ 'Y

As required. ' 504.06(c)(6), 1020.13(e)(2) '

Precast, Prestressed Concrete: '

All Items

1020.13(a)(3)(5) ¥ "

Until
tensioning

released. "

strand504.06(c)(6), 1020.13(e)(2) '

is
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Notes-General:

1/
2/
3/
4/
5/
6/

7/

8/

9f

10/

11/

12/
13/

14/

15/

16/

17/

18/

19/

Type |, membrane curing only

Type Il, membrane curing only

Type Ill, membrane curing only

Type |, Il and Il membrane curing

Membrane curing will not be permitted between November 1 and April 15.

The use of water to inundate footings, foundation seals or the bottom slab of culverts is permissible when
approved by the Engineer, provided the water temperature can be maintained at 7 °C ( 45 °F) or higher.

Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and
permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according to Article 503.19, a linseed oil emulsion
curing compound may be used as a substitute for protective coat and other curing methods. The linseed
emulsion curing compound will be permitted between April 16 and October 31 of the same year, provided it
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements
of Article 1022.07.

Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article
504.06(c)(6).

A moist room according to AASHTO M 201 is acceptable for curing.

If curing is required and interrupted because of form removal for cast-in-place concrete items, precast
concrete products, or precast prestressed concrete products, the curing shall be resumed within two hours
from the start of the form removal.

Curing maintained only until opening strength is attained, with a maximum curing period of three days.

The curing period shall end when the concrete has attained the mix design strength. The producer has the
option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after
seven days. All strength test specimens shall remain with the units and shall be subjected to the same
curing method and environmental condition as the units, until the time of testing.

The producer shall determine the curing period or may elect to not cure the product. All strength test
specimens shall remain with the units and shall be subjected to the same curing method and environmental
condition as the units, until the time of testing.

The producer has the option to continue curing after strand release.

When structural steel or structural concrete is in place above slope wall, Article 1020.13(c) shall not apply.
The protection method shall be according to Article 1020.13(e)(1).

When Article 1020.13(e)(2) is used to protect the deck, the housing may enclose only the bottom and sides.
The top surface shall be protected according to Article 1020.13(e)(1).

For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according
to Article 1020.13(e)(3).

The seven day protection period in the first paragraph of Article 1020.13(e)(2) shall not apply. The

protection period shall end when curing is finished. For the third paragraph of Article 1020.13(e)(2), the
decrease in temperature shall be according to Article 504.06(c)(6).”
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Add the following to Article 1020.13(a) of the Standard Specifications:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry cotton mats. The cotton mats shall
be placed in a manner which will not mar the concrete surface. A texture resulting
from the cotton mat material is acceptable. The cotton mats shall then be wetted
immediately and thoroughly soaked with a gentle spray of water. For bridge decks, a
foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m
(4 ft) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).”

Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read:

“Protection of Portland Cement Concrete, Other Than Structures, From Low Air
Temperatures. When the official National Weather Service forecast for the construction
area predicts a low of 0 °C (32 °F), or lower, or if the actual temperature drops to 0 °C
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following
protection:”

Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4) of the Standard Specifications.
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read:

“Protection of Portland Cement Concrete Structures From Low Air Temperatures. When
the official National Weather Service Forecast for the construction area predicts a low
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less
than 72 hours old shall be provided protection. Concrete shall also be provided
protection when placed during the winter period of December 1 through March 15.
Concrete shall not be placed until the materials, facilities, and equipment for protection
are approved by the Engineer.
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When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. If winter construction is specified, the Contractor shall proceed with
the construction, including concrete, excavation, pile driving, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced at no additional cost to the Department.”

Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard
Specifications:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete during the protection period.”

Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard
Specifications to read:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete or air temperature within the housing during the protection period.”

Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard
Specifications.

Add the following Article to Section 1022 of the Standard Specifications:

“1022.06 Cotton Mats. Cotton mats shall consist of a cotton fill material, minimum
400 g/sqm (11.8 oz/sqyd), covered with unsized cloth or burlap, minimum 200 g/sqm
(5.9 oz/sq yd), and be tufted or stitched to maintain stability.

Cotton mats shall be in a condition satisfactory to the Engineer. Any tears or holes in the
mats shall be repaired.”

Add the following Article to Section 1022 of the Standard Specifications:

“1022.07 Linseed Oil Emulsion Curing Compound. Linseed oil emulsion curing
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied
linseed oil emulsified in a water solution. The curing compound shall meet the requirements of
a Type | according to Article 1022.01, except the drying time requirement will be waived. The oil
phase shall be 50 + 4 percent by volume. The oil phase shall consist of 80 percent by mass
(weight) boiled linseed oil and 20 percent by mass (weight) Z-8 viscosity linseed oil. The water
phase shall be 50 £ 4 percent by volume.”
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Revise Article 1020.14 of the Standard Specifications to read:

“1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Temperature Control other than Structures. The temperature of the concrete
immediately before placement shall be a minimum of 10 °C (50 °F) and a maximum of
32 °C (90 °F). Aggregates and/or water shall be heated or cooled as necessary to
produce concrete within these temperature limits.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided
job site conditions permit placement and finishing without excessive use of water on
and/or overworking of the surface. The occurrence within 24 hours of unusual surface
distress shall be cause to revert to a maximum 32 °C (90 °F) plastic concrete
temperature.

Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling
or below 2 °C (35 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

For pavement patching, refer to Article 442.06(e) for additional information on
temperature control for placement.

(b) Temperature Control for Structures. The temperature of the concrete, as placed in the
forms, shall be a minimum of 10 °C (50 °F) and a maximum of 32 °C (90 °F).
Aggregates and/or water shall be heated or cooled as necessary to produce concrete
within these temperature limits. When insulated forms are used, the temperature of the
concrete mixture shall not exceed 25 °C (80 °F). If the Engineer determines that heat of
hydration might cause excessive temperatures in the concrete, the concrete shall be
placed at a temperature between 10 °C (50 °F) and 15 °C (60 °F). When concrete is
placed in contact with previously placed concrete, the temperature of the concrete may
be increased as required to offset anticipated heat loss.
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Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling
or below 4 °C (40 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

(c) Temperature. The concrete temperature shall be determined according to ASTM
C 1064.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION
Effective: September 1, 2000 Revised: June 22, 2005

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100% state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100% state-funded
contracts will not be credited toward fulfilling the Department's annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to

include the assurance in each subcontract that the Contractor signs with a subcontractor:
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 13.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a bidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work. A bidder makes a good faith
effort for award consideration if either of the following is done in accordance with the procedures
set forth in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.
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(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting. To meet the seven (7) day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven (7) working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven (7) working days if the bidder intends to rely upon mailing or delivery to satisfy
the submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven (7) day
submittal requirement and the bid will be declared not responsive. In the event the bid is
declared not responsive due to a failure to submit a Plan or failure to comply with the
bidding procedures set forth herein, the Department may elect to cause the forfeiture of
the penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and
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(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan
must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five (5) working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the
DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100% goal credit for that portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work performed
by the DBE’s own forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by
the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.
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(e) DBE as a material supplier:

(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100% goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100% credit for the value of reasonable fees and commissions for the procurement
of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’'s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five (5) working day period during which the bidder shall take additional efforts. The
bidder is not limited by a statement of additional efforts, but may take other action
beyond any stated additional efforts in order to obtain additional DBE commitments. The
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet
the contract goal are secured. If additional DBE commitments sufficient to meet the
contract goal are not secured, the bidder shall report the final good faith efforts made in
the time allotted. All additional efforts taken by the bidder will be considered as part of
the bidder's good faith efforts. If the bidder is not able to meet the goal after taking
additional efforts, the Department will make a pre-final determination of the good faith
efforts of the bidder and will notify the designated responsible company official of the
reasons for an adverse determination.

(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five (5) working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’'s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not
meet the goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Sprindfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.
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(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty (30)
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to Article
109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

EPOXY COATING ON REINFORCEMENT (BDE)

Effective: April 1, 1997
Revised: January 1, 2003

For work outside the limits of bridge approach pavement, all references to epoxy coating in the

Highway Standards and Standard Specifications for reinforcement, tie bars and chair supports
will not apply for pavement, shoulders, curb, gutter, combination curb and gutter and median.
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EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: August 1, 2001
Revised: November 1, 2001

When the Engineer is notified or determines an erosion and/or sediment control deficiency(s)
exists, he/she will direct the Contractor in writing to correct the deficiency. The Contractor shall
then correct the deficiency within 24 hours. The deficiency may be any lack of repair,
maintenance, or implementation of erosion and/or sediment control devices included in the
contract, or any failure to comply with the conditions of the National Pollutant Discharge
Elimination System (NPDES) Storm Water Permit for Construction Site Activities.

If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will
be imposed for each calendar day or fraction thereof the deficiency exists. The time period will
begin with the initial written notification to the Contractor and end with the Engineer’s
acceptance of the corrected work. The per calendar day deduction will be either $1000.00 or
0.05 percent of the awarded contract value, whichever is greater.

If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost
from monies due or which may become due the Contractor. This corrective action shall in no
way relieve the Contractor of his/her contractual requirements or responsibilities.

FLAGGER VESTS (BDE)

Effective: April 1, 2003
Revised: January 1, 2006

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-2004 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging. Flaggers shall be illuminated by an overhead light source providing
a minimum vertical illuminance of 108 lux (10 fc) measured 300 mm (1 ft) out from the
flagger’s chest. The bottom of any luminaire shall be a minimum of 3 m (10 ft) above the
pavement. Luminaire(s) shall be shielded to minimize glare to approaching traffic and
trespass light to adjoining properties.

The flagger vest shall be a fluorescent orange or fluorescent orange and fluorescent

yellow/green vest meeting the requirements of the American National Standards Institute
specification ANSI/ISEA 107-1999 for Conspicuity Class 3 garments.”
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FREEZE-THAW RATING (BDE)
Effective: November 1, 2002
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read:
“When coarse aggregate is used to produce portland cement concrete for base course,
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter,
combination curb and gutter, median, paved ditch or their repair using concrete, the
gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test.”
FURNISHED EXCAVATION (BDE)
Effective: August 1, 2002 Revised: November 1, 2004
Revise Article 204.01 of the Standard Specifications to read:
“Description. Borrow excavation and furnished excavation shall consist of excavating
suitable materials obtained from locations approved by the Engineer and transporting the
materials to various locations throughout the limits of the contract.”

Revise Article 204.07(b) of the Standard Specifications to read:

“(b) Measured Quantities. Furnished excavation will be computed for payment in cubic
meters (cubic yards) as follows:

Furnished Excavation = Embankment - [Suitable Excavation x (1 - Shrinkage Factor)]

Where:

Embankment = the volume of fill in its final position computed by the method of average
end areas and based upon the existing ground line as shown on the
plans except as noted in (1) and (2) below;

Suitable Excavation = earth excavation, rock excavation, and other on-site excavation

suitable for use in embankments as shown in the Earthwork
Schedule on the plans;

Shrinkage Factor = 0.25 unless otherwise shown on the plans.

(1) If the Contractor so requests, the Engineer will reestablish the existing ground line
after the clearing and tree removal have been performed according to Section 201
and the top 150 mm (6 in.) of the existing ground surface has been disked and
compacted to the satisfaction of the Engineer.

(2) If settlement platforms are erected, the Engineer will reestablish the existing ground
line after the embankment is complete as specified in Article 204.07(a)(2).
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Furnished excavation placed in excess of that required for the execution of the contract
will not be measured for payment.”

Add the following paragraph to the end of Article 204.07 of the Standard Specifications:

“The quantity for furnished excavation will not be recalculated when surplus, suitable
materials are utilized in embankments according to Article 202.03.”

MULCHING SEEDED AREAS (BDE)
Effective: January 1, 2005

Delete Article 251.02(a) of the Standard Specifications.
Add the following to Article 251.02 of the Standard Specifications:
“UN) COMPOSLE ...ttt eeeeeeeeeeeeeeee e eaeeaeeeaesaaessaesbassasssassssssssasssssssssssnsssnnnnnnes 1081.05(b)”
Delete Article 251.03(b)(1) of the Standard Specifications.
Add the following to Article 251.03 of the Standard Specifications:

“(d) Method 4. This method shall consist of applying compost combined with a performance
additive designed to bind/stabilize the compost. The compost/performance additive
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth
of 50 mm (2 in.).”

Revise the first sentence of the first paragraph of Article 251.06(b) of the Standard
Specifications to read:

“Mulch Methods 1, 2, 3, and 4 will be measured for payment in hectares (acres) of
surface area mulched.”

Revise Article 251.07 of the Standard Specifications to read:

“251.07 Basis of Payment. This work will be paid for at the contract unit price per hectare
(acre) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; or MULCH,
METHOD 4; and at the contract unit price per square meter (square yard) for EROSION
CONTROL BLANKET or HEAVY DUTY EROSION CONTROL BLANKET.”

Add the following after the second paragraph of Article 1081.05(b) of the Standard
Specifications:

“Chemical Compost Binder. Chemical compost binder shall be a commercially available
product specifically recommended by the manufacturer for use as a compost stabilizer.

The compost binder shall be nonstaining and nontoxic to vegetation and the
environment. It shall disperse evenly and rapidly and remain in suspension when
agitated in water.
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Prior to use of the compost binder, the Contractor shall submit a notarized certification
by the manufacturer stating that it meets these requirements. Chemical compost binder
shall be packaged, stored, and shipped according to the manufacturer's
recommendations with the net quantity plainly shown on each package or container.”

PARTIAL PAYMENTS (BDE)
Effective: September 1, 2003
Revise Article 109.07 of the Standard Specifications to read:
“109.07 Partial Payments. Partial payments will be made as follows:

(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

(b) Material Allowances. At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor's cancelled checks for
materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

51



FAU Route 6584 (Allen Road)
Section 105R-1

Peoria County

Contract No. 68267

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of lllinois requirements to the Federal
requirements contained in Section V of Form FHWA-1273:

“The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each week
from the start to the completion of their respective work. The submittals shall be on the
Department’'s form SBE 48, or an approved facsimile. When there has been no activity during a
work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

‘IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work. The submittals shall be on the Department’s form SBE 48, or an
approved facsimile. When there has been no activity during a work week, a payroll
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or

“Complete”) checked on the form.
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Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft)
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity
Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.

PORTLAND CEMENT (BDE)
Effective: January 1, 2005 Revised: November 1, 2005

Add the following paragraph after the last paragraph of Article 1001.01 of the Standard
Specifications.

“For portland cement according to ASTM C 150, the bill of lading shall state if limestone has
been added. The bill of lading shall also state that the limestone addition is not in excess of five
percent by mass (weight) of the cement.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2002

Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard
Specifications:

“The truck mixer shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

Trucks”.
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Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard
Specifications:

“The truck agitator shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard
Specifications:

“The nonagitator truck shall be approved before use according to the Bureau of Materials
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and

Delivery Trucks”.

Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications
to read:

“The plant shall be approved before production begins according to the Bureau of Materials and

”n

Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.

PRECAST CONCRETE PRODUCTS (BDE)
Effective: July 1, 1999 Revised: November 1, 2004

Product Approval. Precast concrete products shall be produced according to the Department’s
current Policy Memorandum, “Quality Control/Quality Assurance Program for Precast Concrete
Products”. The Policy Memorandum applies to precast concrete products listed under the
Products Key of the "Approved List of Certified Precast Concrete Producers".

Precast Concrete Box Culverts. Add the following sentence to the end of the fourth paragraph
of Article 540.06:

“After installation, the interior and exterior joint gap between precast concrete box culvert
sections shall not exceed 38 mm (1 1/2in.).”

Portland Cement Replacement. For precast concrete products using Class PC concrete or
other mixtures, portland cement replacement with fly ash or ground granulated blast-furnace
(GGBF) slag shall be governed by the AASHTO or ASTM standard specification referenced in
the Standard Specifications.

For all other precast concrete products using Class PC concrete or other mixtures, portland
cement replacement with fly ash or GGBF slag shall be approved by the Engineer. Class F fly
ash shall not exceed 15 percent by mass (weight) of the total portland cement and Class F fly
ash. Class C fly ash shall not exceed 20 percent by mass (weight) of the total portland cement
and Class C fly ash. GGBF slag shall not exceed 25 percent by mass (weight) of the total
portland cement and GGBF slag.
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Concrete mix designs, for precast concrete products, shall not consist of portland cement, fly
ash and GGBF slag.

Ready-Mixed Concrete. Delete the last paragraph of Article 1020.11(a) of the Standard
Specifications.

Shipping. When a precast concrete product has attained the specified strength, the earliest the
product may be loaded, shipped, and used is on the fifth calendar day. The first calendar day
shall be the date casting was completed.

Acceptance. Products which have been lot or piece inspected and approved by the Department
prior to July 1, 1999, will be accepted for use on this contract.

RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2002

Revise Article 1004.07 to read:

“1004.07 RAP Materials. RAP is reclaimed asphalt pavement resulting from cold milling or
crushing of an existing dense graded hot-mix asphalt pavement. RAP must originate from
routes or airfields under federal, state or local agency jurisdiction. The Contractor shall supply
documentation that the RAP meets these requirements.

(a) Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP will be allowed on top of the pile after
the pile has been sealed.

(1) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I/
Superpave, or equivalent mixtures only and represent the same aggregate quality,
but shall be at least C quality or better, the same type of crushed aggregate (either
crushed natural aggregate, ACBF slag, or steel slag), similar gradation and similar
AC content. If approved by the Engineer, combined single pass surface/binder
millings may be considered “homogenous”, with a quality rating dictated by the
lowest coarse aggregate quality present in the mixture. Homogenous stockpiles
shall meet the requirements of Article 1004.07(d). Homogeneous RAP stockpiles not
meeting these requirements may be processed (crushing and screening) and
retested.

(2) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |/
Superpave, or equivalent mixtures only. The coarse aggregate in this RAP shall be
crushed aggregate only and may represent more than one aggregate type and/or
quality but shall be at least C quality or better. This RAP may have an inconsistent
gradation and/or asphalt cement content prior to processing. All conglomerate RAP
shall be processed prior to testing by crushing to where all RAP shall pass the 16
mm (5/8 in.) or smaller screen. Conglomerate RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department. Conglomerate
RAP stockpiles shall meet the requirements of Article 1004.07(d).
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(3) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP containing coarse aggregate (crushed or round) that is at least D quality or
better. This RAP may have an inconsistent gradation and/or asphalt content.
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive
material as determined by the Department. Conglomerate DQ RAP shall meet the
requirements of Article 1004.07(d).

Reclaimed Superpave Low ESAL IL-9.5L surface mixtures shall only be placed in
conglomerate DQ RAP stockpiles due to the potential for rounded aggregate.

(4) Other. RAP stockpiles that do not meet the requirements of the stockpile categories
listed above shall be classified as “Other”. “Other” RAP stockpiles shall not be used
in any of the Department’s bituminous mixtures.

(b) Use. The allowable use of a RAP stockpile shall be set by the lowest quality of coarse
aggregate in the RAP stockpile. Class I/Superpave surface mixtures are designated as
containing Class B quality coarse aggregate only. Superpave Low ESAL IL-19.0L binder
and IL-9.5L surface mixtures are designated as Class C quality coarse aggregate only.
Class |I/Superpave binder mixtures, bituminous base course mixtures, and bituminous
base course widening mixtures are designated as containing Class C quality coarse
aggregate only. Bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate only. Any mixture not listed above shall
have the designated quality determined by the Department.

RAP containing steel slag or other expansive material, as determined by the
Department, shall be homogeneous and will be approved for use in Class |/Superpave
(including Low ESAL) surface mixtures only. RAP stockpiles for use in Class
I/Superpave mixtures (including Low ESAL), base course, base course widening and
Class B mixtures shall be either homogeneous or conglomerate RAP stockpiles except
conglomerate RAP stockpiles shall not be used in Superpave surface mixture Ndesign
50 or greater. RAP for use in bituminous aggregate mixtures (BAM) shoulders and BAM
stabilized subbase shall be from homogeneous, conglomerate, or conglomerate DQ
stockpiles.

Additionally, RAP used in Class |/Superpave surface mixtures shall originate from milled
or crushed mixtures only, in which the coarse aggregate is of Class B quality or better.
RAP stockpiles for use in Class I/Superpave (including Low ESAL) binder mixes as well
as base course, base course widening and Class B mixtures shall originate from milled
or processed surface mixture, binder mixture, or a combination of both mixtures
uniformly blended to the satisfaction of the Engineer, in which the coarse aggregate is of
Class C quality or better.

(c) Contaminants. RAP containing contaminants, such as earth, brick, sand, concrete,
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

(d) Testing. All RAP shall be sampled and tested either during or after stockpiling.
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For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 450 metric tons (500 tons) for the first 1800 metric tons
(2,000 tons) and one sample per 1800 metric tons (2,000 tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 3600 metric tons (4,000 tons).

For testing existing stockpiles, the Contractor shall submit a plan for approval to the
District proposing a satisfactory method of sampling and testing the RAP pile either in-
situ or by restockpiling. The sampling plan shall meet the minimum frequency required
above and detail the procedure used to extract representative samples throughout the
pile for testing.

Before extraction, each field sample shall be split to test sample size. One of the two
test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, will be
accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D”

Conglomerate Quality

25mm (1in.) +5%

12.5 mm (1/2in.) + 8% +15%

4.75 mm (No. 4) + 6% +13%
2.36 mm (No. 8) +5%

1.18 mm (No. 16) +15%
600 um (No. 30) + 5%

75 pum (No. 200) +2.0% +4.0%

AC +0.4% +0.5%

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt content test results fall outside the appropriate
tolerances, the RAP will not be allowed to be used in the Department’s bituminous
concrete mixtures unless the RAP representing the failing tests is removed from the
stockpile to the satisfaction of the Engineer. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions

according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.
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(e) Designs. At the Contractor's option, bituminous concrete mixtures may be constructed
utilizing RAP material meeting the above detailed requirements. The amount of RAP
included in the mixture shall not exceed the percentages specified in the plans.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles
are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP stockpile
and design, and meets all of the requirements herein, the additional RAP stockpiles may
be used in the original mix design at the percent previously verified.

(f) Production. The coarse aggregate in all RAP used shall be equal to or less than the
nominal maximum size requirement for the bituminous mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP and either switch to the
virgin aggregate design or submit a new RAP design.

REFLECTIVE CRACK CONTROL TREATMENT (BDE)
Effective: April 1, 2006

Revise the third sentence of the first paragraph of Article 443.01 of the Standard Specifications
to read:

“Strip reflective crack control treatment shall be either System A, B, C, or D at the option of the
Contractor.”

Add the following to Article 443.03 of the Standard Specifications:
“(g) Hot-Poured JoiNt SEAIET...........cooviiiiiiiiieiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e 1050.02”
Revise Article 443.09 of the Standard Specifications to Article 443.10.
Revise Article 443.10 of the Standard Specifications to Article 443.11.
Add the following Article to the Standard Specifications:

“Article 443.09 Reflective Crack Control System D. The stress relief membrane shall be
applied when the surface temperature is a minimum of 10 °C (50 °F) and rising.

(a) Tack Coat Placement for Membrane. The tack coat shall be applied to the existing
surface using one of the following methods.
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(1) A hand held wand with a nozzle that produces a fan shaped spray to apply the tack
coat evenly according to the rate specified by the manufacturer.

(2) A hand held wand without a spray nozzle. The tack coat shall be spread with a
squeegee according to the rate specified by the manufacturer.

(3) A distributor bar attached to a distributor truck, for longitudinal applications only. The
distributor bar nozzles shall be set at 20 degrees to the axis of the bar and the tack
coat shall be applied according to the rate specified by the manufacturer. Application
of the tack coat directly from a distributor bar attached to a distributor truck will not be
permitted for transverse applications.

The maximum width of the tack coat application shall be such that the tack coat extends
a maximum 40 mm (1 1/2 in.) on both sides of the stress relief membrane strip.

The use of emulsified asphalts and/or cutbacks is prohibited for use as a tack to bond
the stress relief membrane to the existing pavement surface.

(b) Stress Relief Membrane Placement. The open grid woven polyester side of the material
shall be placed up with the nonwoven side placed into the tack. The stress relief
membrane shall be centered over the crack or joint on the existing surface and with a
minimum of 150 mm (6 in.) of the membrane extending beyond the edges of the joint.

The material shall be laid smooth with no uplifted edges. The stress relief membrane
shall be placed and rolled immediately with a riding static drum roller or a rubber tire
roller. A maximum of three minutes shall pass between the first and second rolling
efforts.

The stress relief membrane shall be butted where transverse and longitudinal joints
meet or where two rolls must be joined. When required, the stress relief membrane shall
be cut with a razor knife from the woven polyester side.

The stress relief membrane shall be placed at least two hours in advance of paving
operations. If application must immediately precede the paving operation, hot-poured
joint sealer may be required as a tack coat to bond the stress relief membrane to the
existing surface.

(c) Traffic Exposure. Exposing the membrane to traffic shall be minimized. Small amounts
of washed sand may be used to blot excess asphalt cement tack coat when necessary
to facilitate movement of traffic or construction equipment over the membrane prior to
placement of the overlay. Damaged membranes shall be removed and replaced.

(d) Paving Tack Coat/Paving. Paving operations shall only begin when the membrane is
thoroughly bonded to the existing surface. The membrane may be exposed to moisture
and rain prior to the application of the overlay, however, the stress relief membrane must
be dry at the time the overlay is placed.
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A slow-set emulsified asphalt paving tack coat (such as SS-1, SS-1h, CSS-1, or
CSS-1h) shall be applied prior to paving over the membrane. Cutback asphalts shall not
be used. Hot-mix asphalt or dry washed sand may be placed ahead of the paver if the
membrane is sticking to the tires of the paving equipment. The minimum asphalt overlay
thickness (total) shall be 50 mm (2 in.) compacted.

When using a vibratory roller for compaction, it shall be set to the lowest amplitude and
highest frequency settings.”

Add the following Article to the Standard Specifications:
“1062.04 Reflective Crack Control System D. The stress relief membrane shall be

900 mm (36 in.) wide and 4 mm (0.15 in.) thick and shall be a system of materials manufactured
in a composite three layer fashion with the following properties.

Stress Relief Membrane
Property Value Test Method

Cold Flex No cracking or separation | ASTM D 146 (modified)

of fabric
Tensile Strength (Peak) 700 N/mm (4,000 psi) min. | ASTM D 412 (modified)
Elongation (at Peak Tensile) | 10 % min. ASTM D 412 (modified)
Weight 3.7 kg/sq m (0.76 Ibs/sq ft)
Density (mastic) 1100 kg/cu m (69 Ibs/cu ft) | ASTM D 70

min.
Thickness 4 mm (0.15in.) ASTM E 154-93 Subsection

10.0 ASTM D 1790

Absorption (mastic) 1 % max. ASTM D 517
Brittleness Passes ASTM D 517
Softening Point (mastic) 104 °C (220 °F) ASTM D 36

The bottom layer of the composite shall be a low strength, nonwoven, geotextile and shall
be according to AASHTO M 288-92. The bottom geotextile shall be designed to fully bond
with the existing pavement with the help of a tack coat. It shall be capable of
accommodating sufficiently large stresses at the joint/crack without breaking its bond with
the slab. The middle layer of the composite shall be a viscoelastic membrane designed to
prevent water entry into the pavement through the cracks and/or joints in the pavement. It
also acts as a stress absorbing member interlayer between the overlay and the underlying
pavement. The top layer shall be a high strength woven geotextile with a tensile strength of
700 N/mm (4,000 psi) at five percent strain according to ASTM D 4595. The top geotextile
shall be designed to fully bond with the overlay and provide high stiffness and reinforcement
to the overlay.

The stress relief membrane shall be stored in an inside enclosure with temperatures not

exceeding 49 °C (120 °F). Any material that becomes wet prior to installation shall be
removed from the jobsite and discarded.
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The grade of asphalt binder tack coat shall be PG 64-22, PG 58-28, or PG 52-28 and shall
meet the requirements of Article 1009.05.

Emulsified asphalt for tack coat shall be SS-1, SS-1h, CSS-1, CSS-1h, CSS1hP, or SS-1hP
and shall meet the requirements of Article 1009.07.

The manufacturer shall furnish a certification with each shipment of stress relief membrane,
stating the amount of product furnished, and that the material complies with these
requirements.”

REINFORCEMENT BARS (BDE)

Effective: November 1, 2005
Revised: November 2, 2005

Revise Article 1006.10(a) of the Supplemental Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to ASTM
A 706M (A 706), Grade 420 (60) for deformed bars and the following.

a. Chemical Composition. The chemical composition of the bars shall be according
to the following table.

CHEMICAL COMPOSITION
Element " Heat Analysis Product Analysis

(% maximum) (% maximum)
Carbon 0.30 0.33
Manganese 1.50 1.56
Phosphorus 0.035 0.045
Sulfur 0.045 0.055
Silicon 0.50 0.55
Nickel 2 2
Chromium 2 2
Molybdenum 2 2
Copper 2 2l
Titanium 2 2
Vanadium 2 2
Columbium 2 2
Aluminum 27,31 27,3
Tin ¥ 0.040 0.044
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Note 1/. The bars shall not contain any traces of radioactive elements.
Note 2/. There is no composition limit but the element must be reported.

Note 3/. If aluminum is not an intentional addition to the steel for deoxidation
or Killing purposes, residual aluminum content need not be reported.

Note 4/. If producer bar testing indicates an elongation of 15 percent or more
and passing of the bend test, the tin composition requirement may be waived.

b. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

c. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM
A 706M (A 706). The dimensions and clearances of this guided bend test shall
be according to ASTM E 190.

d. Spiral Reinforcment. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to AASHTO
M 284M (M 284) and the following.

a. Certification. The epoxy coating applicator shall be certified under the Concrete
Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program.

b. Coating Thickness. The thickness of the epoxy coating shall be 0.18 to 0.30 mm
(7 to 12 mils). When spiral reinforcment is coated after fabrication, the thickness
of the epoxy coating shall be 0.18 to 0.50 mm (7 to 20 mils).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 13 mm (0.5in.) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”
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SEEDING AND SODDING (BDE)
Effective: July 1, 2004 Revised: August 1, 2005

Revise Class 1A and 2A seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
kg/hectare
Class — Type Seeds (Ib/acre)
1A Salt Tolerant Bluegrass 70 (60)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (20)
Rescue 911 Hard Fescue 20 (20)
Fults Salt Grass* 70 (60)
2A Salt Tolerant Alta Fescue or Ky 31 70 (60)
Roadside Mixture 7/ Perennial Ryegrass 20 (20)
Audubon Red Fescue 20 (30)
Rescue 911 Hard Fescue 20 (30)
Fults Salt Grass 1/ 70 (60)”

Revise Note 7 of Article 250.07 of the Standard Specifications to read:

“Note 7. In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1
to November 1. In Districts 7 through 9, the planting times shall be March 1 to
June 1 and August 1 to November 15. Seeding may be performed outside these
dates provided the Contractor guarantees a minimum of 75 percent uniform growth
over the entire seeded area(s) after one growing season. The guarantee shall be
submitted to the Engineer in writing prior to performing the work. After one growing
season, areas not sustaining 75 percent uniform growth shall be interseeded or
reseeded, as determined by the Engineer, at the Contractor’s expense.”

Add the following sentence to Article 252.04 of the Standard Specifications:
“Sod shall not be placed during the months of July and August.”
Revise the first paragraph of Article 252.08 of the Standard Specifications to read:
“252.08 Sod Watering. Within two hours after the sod has been placed, water shall be
applied at a rate of 25 L/sq m (5 gal/sq yd). Additional water shall be applied every other day at
a rate of 15 L/sq m (3 gal/sq yd) for a total of 15 additional waterings. During periods exceeding

26 °C (80 °F) or subnormal rainfall, the schedule of additional waterings may be altered with the
approval of the Engineer.”
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Revise Article 252.09 of the Standard Specifications to read:

“252.09 Supplemental Watering. During periods exceeding 26 °C (80 °F) or subnormal
rainfall, supplemental watering may be required after the initial and additional waterings.
Supplemental watering shall be performed when directed by the Engineer. Water shall be
applied at the rate specified by the Engineer within 24 hours of notice.”

Revise the first and third paragraphs of Article 252.12 of the Standard Specifications to read:

“252.12 Method of Measurement. Sodding will be measured for payment in place and the
area computed in square meters (square yards). To be acceptable for final payment, the sod
shall be growing in place for a minimum of 30 days in a live, healthy condition. When directed
by the Engineer, any defective or unacceptable sod shall be removed, replaced and watered by
the Contractor at his/her own expense.”

“Supplemental watering will be measured for payment in units of 1000 L (1000 gal) of water
applied on the sodded areas. Waterings performed in addition to those required by Article
252.08 or after the 30 day establishment period will be considered as supplemental watering.”
Replace the first paragraph of Article 252.13 of the Standard Specifications with the following:

“252.13 Basis of Payment. Sodding will be paid for at the contract unit price per square
meter (square yard) for SODDING or SODDING, SALT TOLERANT according to the following
schedule.

(a) Initial Payment. Upon placement of sod, 25 percent of the pay item will be paid.

(b) Final Payment. Upon acceptance of sod, the remaining 75 percent of the pay item will
be paid.”

Revise Article 1081.03(b) of the Standard Specifications to read:

“(b) Salt Tolerant Sod.

Variety Percent by Weight
Buffalo Grass 30%
Buchloe Dactyloides
Amigo Fineleaf Tall Fescue 20%
Audubon Red Fescue 15%
Rescue 911 Hard Fescue 15%
Rugby Kentucky Bluegrass 5%
Fults Pucinnellia Distans 15%”
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Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Secondary
Hard Seed Purity Pure, Live Weed Noxious Weeds
Percent Percent  Seed Percent Percent No. per kg (0z)

Variety of Seeds Maximum Minimum Minimum Maximum Max. Permitted®* Remarks
Alfalfa 20 92 89 0.50 211 (6) 1/
Brome Grass - 90 75 0.50 175 (5) -
Clover, Alsike 15 92 87 0.30 211 (6) 2/
Clover, Crimson 15 92 83 0.50 211 (6) -
Clover, Ladino 15 92 87 0.30 211 (6) -
Clover, Red 20 92 87 0.30 211 (6) -
Clover, White Dutch 30 92 87 0.30 211 (6) 3/
IAudubon Red Fescue 0 97 82 0.10 105 (3) -
Fescue, Alta or Ky. 31 - 97 82 1.00 105 (3) -
Fescue, Creeping Red - 97 82 1.00 105 (3) -
Fults Salt Grass 0 98 85 0.10 70 (2) -
Kentucky Bluegrass - 97 80 0.30 247 (7) 5/
Lespedeza, Korean 20 92 84 0.50 211 (6) 3/
Oats - 92 88 0.50 70 (2) 4/
Orchard Grass - 90 78 1.50 175 (5) 4/
Redtop - 90 78 1.80 175 (5) 4/
Ryegrass, Perennial, Annual - 97 85 0.30 175 (5) 4/
Rye, Grain, Winter - 92 83 0.50 70 (2) 4/
Rescue 911 Hard Fescue 0 97 82 0.10 105 (3) -
Timothy - 92 84 0.50 175 (5) 4/
\Vetch, Crown 30 92 67 1.00 211 (6) 3/ & 6/
\Vetch, Spring 30 92 88 1.00 70 (2) 4/
\Vetch, Winter 15 92 83 1.00 105 (3) 4/
Wheat, hard Red Winter - 92 89 0.50 70 (2) 4/

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: November 1, 2005

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to the following.

(a) Self-Consolidating Admixtures. The self-consolidating admixture system shall consist of
either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two
component admixture system shall be capable of producing a concrete that can flow
around reinforcement and consolidate under its own weight without additional effort and
without segregation.

The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F.
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The viscosity modifying admixture will be evaluated according to the test methods and
mix design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) For initial and final set times, the allowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.

(2) For compressive and flexural strengths, the test concrete shall be a minimum of
90 percent of the reference concrete at 3, 7 and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the
reference concrete. However, if the length change of the reference concrete is less
than 0.030 percent, the length change of the test concrete shall be a maximum
0.010 percentage units greater than the reference concrete.

(4) The relative durability factor of the test concrete shall be a minimum 80 percent.
(b) Fine Aggregate. A fine aggregate used alone in the mix design shall not have an

expansion greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent.

The aggregate blend expansion will be calculated as follows:
Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C) + ...... etc.

Where: a, b, c, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. The mix design criteria shall be as follows:

(@) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications or as specified. The maximum cement factor shall be 418 kg/cu m
(7.05 cwt/cu yd).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of
these gradations. CA 11 shall not be used when the Engineer approves a horizontal
flow distance greater than 9m (30 ft). The fine aggregate proportion shall be a
maximum 50 percent by mass (weight) of the total aggregate used.

(e) The slump flow range shall be + 50 mm (2 in.) of the Contractor target value, and

within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.)
maximum.

67



FAU Route 6584 (Allen Road)
Section 105R-1

Peoria County

Contract No. 68267

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 100 mm (4 in.). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(i) The hardened visual stability index shall be a maximum of 1.
Mix_Design Approval. The Contractor shall obtain mix design approval according to the

Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.
This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
SUBGRADE PREPARATION (BDE)
Effective: November 1, 2002
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read:

“Equipment of such weight, or used in such a way as to cause a rut in the finished subgrade

of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the rutting otherwise
prevented.”
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SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2004

Description. This work shall consist of designing, producing and constructing Superpave
bituminous concrete mixtures using lllinois Modified Strategic Highway Research Program
(SHRP) Superpave criteria. This work shall be according to Sections 406 and 407 of the
Standard Specifications and the special provision, "Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as follows.

Materials.

(a) Fine Aggregate Blend Requirement. The Contractor may be required to provide FA 20
manufactured sand to meet the design requirements. For mixtures with Ndesign > 90, at
least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP). If the Contractor is allowed to use more than 15
percent RAP, as specified in the plans, a softer performance-graded binder may be
required as determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Bituminous
Concrete Mixtures”.

RAP will not be permitted in mixtures containing polymer modifiers.
RAP containing steel slag will be permitted for use in top-lift surface mixtures only.

(c) Bituminous Material. The asphalt cement (AC) shall be performance-graded (PG) or
polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements
of Article 1009.05 of the Standard Specifications for the grade specified on the plans.

The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements. Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 + 3 °C (325 + 5 °F)
and a gyratory compaction temperature of 152 + 3 °C (305 £ 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer. A vibratory roller meeting the requirements of Article 406.16 of the
Standard Specifications shall be required in the absence of the pneumatic-tired
roller.
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Laboratory Equipment.

(a) Superpave Gyratory Compactor. The superpave gyratory compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven. The ignition oven shall be used to determine the AC content. The ignition
oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors which exceed 1.5
percent. If the ignition oven requirement is waived, other Department approved methods
shall be used to determine the AC content.

Mixture Design.

The Contractor shall submit mix designs, for approval, for each required

mixture. Mix designs shall be developed by Level Il personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below.

AASHTO MP 2

AASHTOR 30

AASHTO PP 28

AASHTO T 209

AASHTO T 312

AASHTO T 308

Standard Specification for Superpave Volumetric Mix Design
Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)
Standard Practice for Designing Superpave HMA

Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

(a) Mixture Composition. The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.
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TABLE 1. MIXTURE COMPOSITION (% PASSING)Y

Sieve IL-25.0mm | IL-19.0mm | IL-12.5 mm* | IL-9.5 mm*
Size min | max | min | max | Min | max | min | max
37.5mm
(11/2in) 100
(Zflrr?;“ 9 | 100 100
(139/ L[“inm) 9 | 82 | 100 100
(112/25Irr:‘;“ 45 | 75 | 50 | 8 | 90 | 100 100
?é?sr?nm) 89 | 90 | 100
4.75 mm 2/ 2/
i) 24 | 422 | 24 | 507 | 28 | 65 | 28 | 65
2.36 mm 3 3
) 16 | 31 | 20 | 36 | 28 | 48% | 28 | 48
(1#12)mm 10| 22 10 ] 25 | 10 | 32 | 10 | 32
600 um
(#30)
?#?é)ogtm 4 | 12 | 4 12 | 4 15 | a4 | 15
(1:1003;“ 3 9 3 9 3 10 | 3 | 10
(7:23?) 3 6 3 6 4 6 4 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8)
sieve for surface courses with Ndesign > 90.

4/ The mixture composition for surface courses shall be according to IL-12.5 mm
or IL-9.5 mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder as specified in the plans
and according to Article 406.04 of the Standard Specifications.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

71



FAU Route 6584 (Allen Road)
Section 105R-1

Peoria County

Contract No. 68267

(b) Dust/AC Ratio for Superpave. The ratio of material passing the 75 um (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).

(c) Volumetric Requirements. The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations. The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.

TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum (VFA),
Ndesign | IL-25.0 IL-19.0 IL-12.5 IL-9.5 %
50 65-78
70 12.0 13.0 14.0 15
90 ' ' ' 65-75
105

(d) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified T 283 using 4 in. Marshall
bricks. To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75. Mixtures, either with or without an additive, with TSRs less
than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Department. The method of application
shall be according to Article 406.12 of the Standard Specifications.

Personnel. The QC Manager and Level | Technician shall have successfully completed the
Department's "Superpave Field Control Course".
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Required Plant Tests. Testing shall be conducted to control the production of the bituminous
mixture. The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE

Parameter

Frequency of Tests

Test Method

Aggregate Gradation

Hot bins for batch and
continuous plants

Individual cold-feeds or
combined belt-feed for
drier drum plants.

(% passing sieves:
12.5 mm (1/2in.),
4.75 mm (No. 4),
2.36 mm (No. 8),
600 um (No. 30),
75 pym (No. 200))

1 dry gradation per day of production (either
morning or afternoon sample).

And

1 washed ignition oven test on the mix per day
of production (conduct in afternoon if dry
gradation is conducted in the morning or vice
versa).

NOTE. The order in which the above tests are
conducted shall alternate from the previous
production day (example: a dry gradation
conducted in the morning will be conducted in
the afternoon on the next production day and so
forth).

The dry gradation and washed ignition oven test
results shall be plotted on the same control
chart.

Illinois Procedure
(See Manual of
Test Procedures
for Materials).

Asphalt Content by Ignition 1 per half day of production llinois Modified

Oven (Note 1.) AASHTO T 308

Air Bulk Specific Gravity ) i lllinois Modified

Voids | of Gyratory Sample 1 per half day of production for first 2 days and AASHTO T 312
1 per day thereafter (first sample of the day)

Maximum Specific lllinois Modified

Gravity of Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors which
exceed 1.5 percent. If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

During production, the ratio of minus 75 um (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from
the mixer shall not exceed 0.5 percent. If at any time the ratio of minus 75 ym (#200) material
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix
shall cease. The cause shall be determined and corrective action satisfactory to the Engineer
shall be initiated prior to resuming production.

During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to Illinois Modified T 283. If the mixture fails to meet the TSR
criteria for acceptance, no further mixture will be accepted until the Contractor takes such action
as is necessary to furnish a mixture meeting the criteria.

73



Lift Thickness.

(a) Binder and Surface Courses.

FAU Route 6584 (Allen Road)

Construction Requirements

Section 105R-1
Peoria County
Contract No. 68267

The minimum compacted lift thickness for constructing

bituminous concrete binder and surface courses shall be according to Table 4:

TABLE 4 — MINIMUM COMPACTED LIFT THICKNESS
Mixture Thickness, mm (in.)
IL-9.5 32 (11/4)
IL-12.5 38 (11/2)
IL-19.0 57 (21/4)
IL-25.0 76 (3)

(b) Leveling Binder. Mixtures used for leveling binder shall be as follows:

TABLE 5 — LEVELING BINDER

Nominal, Compacted, Leveling Mixture
Binder Thickness, mm (in.)
<32 (11/4) IL-9.5
32 (1 1/4) t0 50 (2) IL9.50rIL-12.5

Density requirements shall apply for leveling binder when the nominal, compacted
thickness is 32 mm (1 1/4 in.) or greater for IL-9.5 mixtures and 38 mm (1 1/2 in.) or
greater for IL-12.5 mixtures.

(c) Full-Depth Pavement. The compacted thickness of the initial lift of binder course shall
be 100 mm (4 in.). The compacted thickness of succeeding lifts shall meet the
minimums specified in Table 4 but not exceed 100 mm (4 in.).

If a vibratory roller is used for breakdown, the compacted thickness of the binder lifts,
excluding the top lift, may be increased to 150 mm (6 in.) provided the required density

is obtained.

(d) Bituminous Patching. The minimum compacted lift thickness for constructing bituminous
patches shall be according to Table 4.
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Control Charts/Limits. Control charts/limits shall be according to QC/QA Class | requirements,
except density shall be plotted on the control charts within the following control limits:

TABLE 6. DENSITY CONTROL LIMITS
Mixture Parameter Individual Test
12.5mm /9.5 mm Ndesign = 90 92.0 — 96.0%
125 mm/ 9.5 mm Ndesign < 90 92.5-97.4%
19.0 mm/25.0 mm Ndesign = 90 93.0 - 96.0%
19.0 mm / 25.0 mm Ndesign < 90 93.0—97.4%

Basis of Payment. On resurfacing projects, this work will be paid for at the contract unit price
per metric ton (ton) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the
friction aggregate mixture and Ndesign specified, LEVELING BINDER (HAND METHOD),
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at the
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On full-depth pavement projects, this work will be paid for at the contract unit price per square
meter (square vyard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH),
SUPERPAVE, of the thickness specified.

On projects where widening is constructed and the entire pavement is then resurfaced, the
binder for the widening will be paid for at the contract unit price per square meter (square yard)
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition,
Ndesign, and thickness specified. The surface and binder used to resurface the entire
pavement will be paid for according to the paragraphs above for resurfacing projects.

TEMPORARY EROSION CONTROL (BDE)

Effective: November 1, 2002

Revise the fifth sentence of the third paragraph of Article 280.04(a) of the Standard
Specifications to read:

“This work may be constructed of hay or straw bales, extruded UV resistant high density
polyethylene panels, erosion control blanket, mulch barrier, aggregate barriers,
excavation, seeding, or mulch used separately or in combination, as approved, by the
Engineer.”
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Add the following paragraphs after the fifth paragraph of Article 280.04(a) of the Standard
Specifications.

“A ditch check constructed of extruded, UV resistant, high density polyethylene panels,
“M” pins and erosion control blanket shall consist of the following materials:

Extruded, UV resistant, high density polyethylene panels shall have a minimum height of
250 mm (10 in.) and minimum length of 1.0 m (39.4 in.). The panels shall have a 51 mm
(2 in.) lip along the bottom of the panel. Each panel shall have a single rib thickness of
4 mm (5/32 in.) with a 12 mm (1/2 in.) distance between the ribs. The panels shall have
an average apparent opening size equal to 4.75 mm (No. 4) sieve, with an average of 30
percent open area. The tensile strength of each panel shall be 26.27 kN/m (1800 Ib/ft) in
the machine direction and 7.3 kN/m (500 Ib/ft) in the transverse direction when tested
according to ASTM D 4595.

“M” pins shall be at least 76 mm (3 in.) by 686 mm (27 in.), constructed out of deformed
grade C1008 D3.5 rod (0.211 in. diameter). The rod shall have a minimum tensile
strength of 55 MPa (8000 psi).

Erosion control blanket shall conform to Article 251.04.

A section of erosion control blanket shall be placed transverse to the flowline direction of
the ditch prior to the construction of the polyethylene ditch check. The length of the
section shall extend from the top of one side of the ditch to the top of the opposite side of
the ditch, while the width of the section shall be one roll width of the blanket. The
upstream edge of the erosion control blanket shall be secured in a 100 mm (4 in.)
trench. The blanket shall be secured in the trench with 200 mm (8 in.) staples placed at
300 mm (1 ft) intervals along the edge before the trench is backfiled. Once the
upstream edge of the blanket is secured, the downstream edge shall be secured with
200 mm (8in.) staples placed at 300 mm (1 ft) intervals along the edge. The
polyethylene ditch check shall be installed in the middle of the erosion control blanket,
with the lip of each panel facing outward.

The ditch check shall consist of two panels placed back to back forming a single row.
Placement of the first two panels shall be at the toe of the backslope or sideslope, with
the panels extending across the bottom of the ditch. Subsequent panels shall extend
both across the bottom of the ditch and up the opposite sideslope, as well as up the
original backslope or sideslope at the distance determined by the Engineer.

The M pins shall be driven through the panel lips to secure the panels to the ground. M
pins shall be installed in the center of the panels with adjacent panels overlapping the
ends a minimum of 50 mm (2 in.). The pins shall be placed through both sets of panels
at each overlap. They shall be installed at an interval of three M pins per one meter
(39 in.) length of ditch check. The panels shall be wedged into the M pins at the top to
ensure firm contact between the entire bottom of the panels and the soil.”
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 1992 Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge.

A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied to situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic control surveillance.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction will be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
corrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

TRUCK BED RELEASE AGENT (BDE)

Effective: April 1, 2004

Add the following sentence after the third sentence of the first paragraph of Article 406.14 of the
Standard Specifications.

“In addition to the release agent, the Contractor may use a light scatter of manufactured sand
(FA 20 or FA 21) evenly distributed over the bed of the vehicle.”

WATER BLASTER WITH VACUUM RECOVERY (BDE)

Effective: April 1, 2006

Add the following to Article 783.02 of the Standard Specifications.

“(c) Water Blaster with Vacuum RECOVEIY ..........ccoovviiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeee 1101.17”
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Add the following to Section 1101 of the Standard Specifications.

“1101.17 Water Blaster with Vacuum Recovery. The water blaster shall remove the
stripe from the pavement using a high pressurized water spray with a vacuum recovery system
to provide a clean, almost dry surface, without the use of a secondary cleanup process. The
removal shall be to the satisfaction of the Engineer. The equipment shall contain a storage
system that allows for the storage of the wastewater while retaining the debris. The operator
shall be in immediate control of the blast head.”

WEIGHT CONTROL DEFICIENCY DEDUCTION

Effective: April 1, 2001
Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight. These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle. For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load. The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department’s Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for
aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor. No adjustment in pay quantity will
be made. Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50%
(0.70% for aggregates) or more, the Engineer will document the independent vehicle weight
check and immediately furnish a copy of the results to the Contractor. The Engineer will adjust
the net weight shown on the delivery ticket to the checked delivered net weight as determined
by the independent vehicle weight check.
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The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check. The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor “A” as determined by the following formula:

B-C

A:1.O—(Tj;Where A<1.0: (B‘C

j > 0.50% (0.70% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows:
Adjusted Net Weight = A x Delivery Ticket Net Weight

The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer. If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied. However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor’s option, the vehicle may be weighed on a second independent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: January 1, 2003 Revised: November 1, 2004
Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National

Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:
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Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
flexible delineators and plastic drums with no attachments. Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include drums and vertical panels with lights,
barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer’s self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type Il
barricades to channelize traffic.”
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Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
‘ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.
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STORM WATER POLLUTION PREVENTION PLAN

Hinois Department
of Transportation Storm Water Pollution Prevention Plan

Route  FAL 6584 (SBI 174) Marked  Allen Road _
Section  105R-1 Project Mo, D-84-076-02
County  Paoria

This plan has been prepared to comply with the provisions of the NPDES Permit Number ILR10, Issued by the Minois
Environmenial Protection Agency for storm water discharges from Construction Site Activities.

| cerlify under panalty of law (hat this document and all altachments were prepared under my direction or supearvision in
accordance with a system designed to assure thal qualified personned properly gathered and evalualed the infermation
submitied. Based on rmy Inguiry of the person or persons who manage the system, or those persons directly responsible for
gathering the infonmation, the informalion submitied is, to the best of my knowledge and belief, irus, accurale and complete, |
am aware that thera are significant penalties for submitting false infarmation, including the possibility of fine and imprisonment
for knowing violations. N

Qam 63 [31(s¢

T

44 Uy lw o M s

1. Site Description

a. The following is & description of the consiruction activity which is the subject of this plan {use additonal pages,
as necessary).
This project involves widening 0.51 mile of Allen Road in Peoria from three lanes to five lanes. The work
includes storm sewer, combination curh and guiter, base course, and base course widgening, and bituminous
resurfacing of the existing pavement, Additionally, a 10" wide bituminous multi-use path will be constructed,

b.  The following is 8 description of the intended sequence of major activities which will disturb soils for malor
porticns of the construction site, such as grubbing, excavalion and grading (use additional pages, as necessary):
1. Siormn sewer will be installed.
2. Excavation, embankment, and pavemaent removal will be complated to grade for proposed widening.
3, Curb and Guiler will be placed and the widening will be compleied.

4. Final grading, sod placement, seading, and miscellanecus items will be completed.
C. Tha total area of the construction site is estimated to be 802 ACes.
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The total area of the site that it is estimated will be disturbed by excavation, grading or other activities is 4.1
ACTAS.

d. The estimated runoll coafficients. of the various areas of the site after construction aclivities are complated are
contained in the project drainage study which is hereby incorporated by reference in this plan. Information
describing the soils at the site s contained either in the Soiis Report for the project, which is hereby incorporated
by reference, or In an attechment to this plan.

e.  The designiproject report, hydraulic report, or plan documents, hereby incorporated by raference, contain sie
map{s) indicating drainage patterns and approximate slopes anticipated after major grading activities, areas of
major soil disturbance, the locafion of major structural and nonstructural controls identified in the plan, the
Iocation of aress whers stabilization practices are expected to ogcur, surface waters {Including wettands}, and
Incations whare storm water is discharged to a surface waler,

f. The narmes of recelving water(s) and area extent of watland acreage al the sie are in the designiproject repor
or plan documents which are incorporated by reference as a part of this plan.

Controls

Thig section of the plan addresses the various controls that will be implemented for each of the major construction
activities dascribed in 1.b. above. For each measure discussed, the contractor thal will be responsible for its
implementation is indicated. Each such contractor has signed the required certification on forms which are attached 1o,
and a part of, this plan:

a, Erosion and Sediment Controls

(i} Stabilization Practices.  Provided below is & description of interim and permanent stabilization practices,
including site-specific scheduling of the implementation of the practices. Site plans will ensure thal
existing vegetation |s preserved where attainable and disturbad porions of the site will be stabilized.
Stabilization practices may include: lemporary seeding, permanent seeding, mulching, gectextiles, sod
stabilzation, vegetative buffer strips, protection of frees, preservation of mature vegetation, and offwe
appropriate measures. Except as provided in 2.a.(1).(A) and Z.b., stabilization measures shall be nitistad
85 soon as practicable in portions of the site where construction activities have temporarily o
permanenty ceased, but in no case more than 14 days after the construction activity in that portion of the
sita has tempararily or permanently ceased on all disturbed portions of the site where construction activity
will ot cecur for a period of 21 or more calendar days.

{A) where the initiation of stablization measures by the 14th day after construction activity tempaorarily
or permanently cesses is precluded by snow cover, stabilization measures shal be initisted a:
soon as practicable thereafter.

Description of Siabdization Practices (use additional pages, as necassary):

Temporary and permanent erosion control measures shall be installed as soon as possible following
disturbances. Those areas which are nat brought to final grade or are left open for a period equal to or
greater than 14 days shall be temporarily seeded, Parmanent seeding and sodding shall be parformed
as soon 83 possible upon complation of final grading. IF additional measures are deemed necassary by
the Engineer, they shall be provided by the Contractor and paid per Aicle 109,04 of the Standard
Specifications.,
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(iiy Structural Practices. Provided below is a description of structural practices that will be implemented, to the
degres attainable, o divert flows from exposed solls, store flows or otherwige limit runoff and the discharge of
pollutants from exposed areas of the site, Such practices may include siit fences, earth dikes, drainage swales,
sediment traps, check dams, subsurface drains, pipe siope drains, level spreaders, storm drain inlet protection,
rock outlet protection, reinforced soll retaining systems, gabions and lamporary or parmanent sediment basins.
The installation of thesa davicas may be subject 1o Section 404 of the Clean Watar Act.

Description of Structural Practices (use additional pages, as necassary):

The confract documenis include perimeter erosion barrier, Inlet and pipe protection, riprap, mulkch, erosion
conirol blanket, sodding, and permanent seeding.
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Storm Water Managamant

Pravided below is a description of measures thal will be Installed during the construction procass lo control
pollutants in storm water discharges thal will occur after construction aperations have been completed. The
installation of these devices may be subject to Section 404 of the Clean Water Act,

{1y Such practices may include: stoem water delention structures (including wet ponds); storm waler
retention structures; flow attenuation by use of open vegetated swales and natural depressions;
infiltration of runoff on site; and sequential systems {(which combine several practices). The practices
selectad for implementation were determined on the basis of the technical guidance in Section
10-300 {Design Considerations) in Chapter 10 (Erosion and Sedimentation Control) of the lincis
Department of Transportation Drainage Manual. |f practices other than those discussaed in
Section 10-300 are selected for implementation or if practices are applisd to situations different
from those coverad in Saction 10-300, tha technical basis for such decisions will be explained
balow.

(i)

Velocity dissipation devices will be placed at discharge locations and along the length of ary outfall
channel s necassary to provide a non-erosive velocity flow from the struciurs 1o a water course so that
the natural physical and biclogical characteristics and functions are malntalned and protectad X
malntenance of hydrologic conditions, such as the hydroperiod and hydrodynamics present prior o the
initiation of construction activities).

Descrigtion of Starm Water Management Controls (use additional pages, as necessaryy:

Riprap and fabric for riprap will be placed at the pipe outiel al Station 184+01.00 Right. Erosion control
blanket, seeding and sodding are pleced at all other disturbed areas.
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Othar Controls

(i} Wasle Disposal. Mo solid materials, including building materials, shall be discharged into Waters of the
State, except as autharized by & Section 404 pamit.

(il The provislons of this plan shall ensure and damanstrate complisnce with applicable State andfor local
waste disposal, sanitary sewer or septic system regulations.

Approved State or Local Plans

The management practices, controls and provisions contained in this plan will be in accordance with IDOT

ifications, which ara al leas! as profective as the requirements contained in the INingis Environmental
Protection Agency’s llinols Urban Manual, 1995, Procedures and requirements specified in applicable sediment
and ercsion site plans or storm water management plans approvad by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans or sile permits or storm water management site plans or site permits approved by local officials that are
applicable 1o protecting surface waler resourcas are, upon submittal of an NOI to ba authorized to discharge
under permit ILR10 incorporated by reference and are enforceable under this permit even if they are not
specifically ncluded in the plan,

Description of procedures and reguirements specified in applicable sediment and erosion site plans or stomm
water management plans approved by local officlats:

MNIA
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Maintanance

The fallowing is a descriplion of procedures thal will be used to maintain, in good and effective operating conditions,
vegetation, erosion and sediment control measures and other protective measures identified in this plan {use additional
pages, as necessary):

Perimeter erosion barrier and inlet and pipe protection shall be periodically checked and maintained in propear working
candifion throughout the duration of the project. Accumulated silt or debris shall be removed as required or directed by
the Engineer. Temporary seeding shall be cast an those areas which remain open for 14 days or more at the direction
of the Engineer. Temporary seeding may need to be applied mare than once. Removal of temporary measures shall
not be pedormed untll final vegetation cover is established from permanent seeding and sodding and as directed by the
Engineer. Damage fo erosion control measures shall be repaired immediately.

Inspections

Qualified persornel shall inspect disturbed areas of the construction site which have not been finally stabillzed,
struciural control maasures, and locstions where vahiclas enter or exit the sile. Such inspections shall be conducted at
least once every seven [7) calendar days and within 24 hours of tha end of a storm that is 0.5 inches or greater or
equivalent smowfall,

a Disturbad areas and sreas used for slorage of materials that are exposed to precipitation shall be inspected for
evidence of, or the potential for, pollutants entering the drainage system. Erosion and sediment control
maasures identified in the plan shall be chserved to ensure that they are operating correctly. Where discharge
locations or points are accassible, they shall be inspecied to ascertain whether erosion conlrol measures are
affective in preventing significant impacts fo recefving waters. Locafions where vehicles enter or exit the site
ghall be inspecied for evidence of off site sediment tracking.

b Based on the results of tha inspaction, the description of patential poliutant sources idenlified in section 1 above
and pollution prevention measures identified in section 2 above shall be revised as appropriate as soon as
practicable after such inspection. Any changes o this plan resulting from (he required inspections shall be
implermented within 7 calendar days following the inspeciion.

. A report summarizing the scope of the Inspection, namels) and qualifications of personnel making the
inspection, the date{s) of the inspection, major cbservations relating o the implementation cf this storm waler
n prevention plan, and actions taken in accordance with section 4.b. shall be made and relained as part
of the plan for af least three (3) years after the date of the inspection. The report shall be signed in accordance
with Part V1. G of tha general pamit.

d. If any viclation of the provislons of this plan is identified during the conduct of the construction work covered by
this pian, the Resident Engineer or Resident Technician shall complete and file an “Incidence of Noncompliance”
{ION] report for the identified violation. The Resident Engineer or Resident Technician shall use forms provided
by the lincls Environmental Protection Agency and shall include specific information on the cause of
noncompliance. actions which were taken fo prevent any further causes of noncompliance, and a slalament
detailing any envilonmental impact which may have resulted from the noncompliance. Al reports of
noncompliance shall be signed by a responsible authority in accordance with Part V1. G of the general permit.
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The report of noncompliance shall be malled to the following addrass:

[lfirvais Environmental Prolection Agancy
Division of Water Pollution Comntrol

Atin: Compliance Assurance Section
1021 Morth Grand East

Post Office Box 18276

Springfield, Winois 62794-9276

Mon-5torm Water Discharges
Except for flows fram firs fighting activities, sources of non-siomm water that is combined with storm water discharges
associated with the industrial activity addressed in this plan must be described below. Appropriate pollution preventiot

maasures, as describad balow, will be implementad for the non-stonm water compaonent(s) of the discharge. (Use
additional pages as necessary to describe non-storm water discharges and applicable pallution control measures).

HiA
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linois Department

of Contractor Certification Statement

This certification statement is a part of the Storm Weter Poliution Prevention Plan for the project deseribed below, in
accordance with NFDES Permit No. ILR10, issued by the llincis Environmental Protection Agency on May 14, 1998,

Project Information:

Route FAL 5584 Marked _Allen Road
Section 106R-1 Project No, _D-94-076-02
County  Peorla

I ceriify under penalty of law that | understand the terms of the general National Pallutant Discharge Elimination System
{NPDES) permit {ILR 10} that authorizes the storm water discharges associated with industrial activity from the construction
slte identified as part of this certification.

Signature Diata
Tita
Kame af Firm
Eﬂ'llﬂﬁlﬂfﬂ“
Ciey Sl
Zp Code
Teiaphora MUmDer
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: July 1, 2004

Description. At the bidder’s option, a steel cost adjustment will be made to provide additional
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.
The bidder must indicate on the attached form whether or not steel cost adjustments will be part
of this contract. This attached form shall be submitted with the bid. Failure to submit the form
shall make this contract exempt of steel cost adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.

(b) The dates and quantity of steel, in kg (Ib), shipped from the mill to the fabricator.

(c) The quantity of steel, in kg (Ib), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in kg (Ib)
D = price factor, in dollars per kg (Ib)

D = CBPy - CBP_
Where: CBPy = The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the

American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per kg (Ib).
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CBP_= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per kg (Ib).

The unit masses (weights) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy, in excess of five percent, as calculated
by:

Percent Difference = {(CBP_ - CBPy) + CBP.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the steel items are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.
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Iltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 305 mm (12 in.), 3.80 mm (0.179 in.) wall thickness)
Furnishing Metal Pile Shells 305 mm (12 in.), 6.35 mm (0.250 in.) wall thickness)
Furnishing Metal Pile Shells 356 mm (14 in.), 6.35 mm (0.250 in.) wall thickness)
Other piling

34 kg/m (23 Ib/ft)

48 kg/m (32 Ib/ft)

55 kg/m (37 Ib/ft)
See plans

Structural Steel

See plans for weights

Reinforcing Steel

See plans for weights

Dowel Bars and Tie Bars

3 kg (6 Ib) each

Mesh Reinforcement

310 kg/sq m (63 Ib/100 sq ft)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

30 kg/m (20 Ib/ft)
45 kg/m (30 Ib/ft)
12 kg/m (8 Ib/ft)
140 kg (305 Ib) each
570 kg (1260 Ib) each
330 kg (730 Ib) each
185 kg (410 Ib) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 9 m — 12 m (30 - 40 ft)
Light Pole, Tenon Mount and Twin Mount, 13.5 m — 16.5 m (45 - 55 ft)
Light Pole w/Mast Arm, 9 m — 15.2 m (30 - 50 ft)
Light Pole w/Mast Arm, 16.5 m — 18 m (55 - 60 ft)
Light Tower w/Luminaire Mount, 24 m — 33.5 m (80 - 110 ft)
Light Tower w/Luminaire Mount, 36.5 m —42.5 m (120 - 140 ft)
Light Tower w/Luminaire Mount, 45.5 m —48.5 m (150 - 160 ft)

16 kg/m (11 Ib/ft
21 kg/m (14 Ib/ft
31 kg/m (21 Ib/ft
19 kg/m (13 Ib/ft
28 kg/m (19 Ib/ft
46 kg/m (31 Ib/ft
97 kg/m (65 Ib/ft)
119 kg/m (80 Ib/ft)

R NasNa e e

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

95 kg/m (64 Ib/ft)
58 kg/m (39 Ib/ft)
79 kg/m (53 Ib/ft)
77 kg/m (52 Ib/ft)

Frames and Grates
Frame
Lids and Grates

115 kg (250 Ib)
70 kg (150 Ib)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this form with his/her bid. Failure to submit the form shall make this
contract exempt of steel cost adjustments. After award, this form, when submitted shall become
part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [] No [

Signature: Date:

80127
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA”) is entered into this day of , 2005, by
and between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Project
Name (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2003-13. Itis
mutually understood and agreed that the terms and conditions of this PLA are intended
to promote the public interest in obtaining timely and economical completion of the
Project by encouraging productive and efficient construction operations; by establishing
a spirit of harmony and cooperation among the parties; and by providing for peaceful
and prompt settlement of any and all labor grievances or jurisdictional disputes of any
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution
of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. ltis understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.
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In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supercede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, II, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subiject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

2.3

24

2.5

26

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfillment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.
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The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and

responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

ARTICLE 11l - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Jack P. Cerone,
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A.
Zipp. In the event that the Unions and Prime Contractor are not able to agree on a full
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slate of three Permanent Arbitrators, the Department, after consultation with the Unions
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be
necessary to establish the full slate. A single Permanent Arbitrator shall be selected
from the slate of three on a rotating basis to adjudicate each arbitrable matter as it
arises. In the event a Permanent Arbitrator is not available to adjudicate a particular
matter in the order of rotation, the arbitration assignment shall pass to the next available
Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

4.2

4.3

4.4

4.5

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the
time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.
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4.6 The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

4.7

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

5.2

Except as provided in Articles VI or VI, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.

Grievances shall be settled according to the following procedure:

5.2.A

5.2.B.

5.2.C.

Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.
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Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.

(b) The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
he Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator's bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.
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A jurisdictional dispute may be submitted based upon a pre-job
assignment.

If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

In rendering his decision, the Arbitrator shall determine:

(1)

(2)

3)

(4)

First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record. If the craft relying
on the decision of record demonstrates that it has performed the work in
dispute in the locality of the job, then the Arbitrator shall apply the
decision of record in rendering his decision. If the Arbitrator finds that a
craft has improperly obtained the prevailing practice in the locality through
raiding, the undercutting of wagers or by the use of vertical agreements,
the Arbitrator shall rely on the decision of record rather than the prevailing
practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the

established trade practice in the industry and prevailing practice in the
locality; and
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator’'s decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decision of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’'s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS

7.1

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor’s or supplier’s facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to Article Il of the nature of the alleged violation;
such notice shall be by the most expeditious means possible. The initiating
party may also furnish such additional factual information as may be reasonably
necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible to
the party alleged to be in violation and to all other involved parties.

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after
the close of the hearing, and may be issued without a written opinion. If any
party desires a written opinion, one shall be issued within fifteen (15) days, but
its issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and
such Award shall be served on all parties by hand or registered mail upon
issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIl - MISCELLANEOUS

8.1

8.2

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.
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8.3 This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

8.4 Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on [
], this Letter of Assent hereby confirms that the undersigned Prime Contractor or Subcontractor
agrees to be bound by the terms and conditions of the Project Labor Agreement established
and entered into by the lllinois Department of Transportation in connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
PEORIA COUNTY
EFFECTIVE JUNE 2006

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the Illinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Peoria County Prevailing Wage for June 2006

FRMAN *M-F>8 OSA OSH H/W

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON
CEMENT MASON

CERAMIC TILE FNSHER

ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV

ELECTRICIAN

ELECTRONIC SYS TECH
ELEVATOR CONSTRUCTOR

GLAZIER

HT/FROST INSULATOR
IRON WORKER

IRON WORKER
LABORER

LABORER

LABORER, SKILLED
LABORER, SKILLED
LATHER

MACHINERY MOVER
MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PAINTER SIGNS
PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SIGN HANGER
SPRINKLER FITTER
STEEL ERECTOR
STONE MASON
TERRAZZO FINISHER
TERRAZZO MASON
TILE MASON

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

WNEFPWN P

A WONPF

RG TYP C Base

21.910
23.590
23.300
28.970
26.110
24.940
25.520
22.480
23.280
24.090
28.840
19.790
32.040
20.760
28.690
22.830
32.885
26.320
33.200
24.080
25.920
20.910
22.840
21.310
23.140
24.940
25.920
35.630
24.090
25.630
25.860
21.150
27.310
25.490
24.170
28.050
25.830
22.150
26.850
27.640
25.440
26.020
31.300
22.340
27.970
24.200
27.740
25.920
31.240
25.920
26.110
24.090
25.630
25.630
24755
25.155
25.355
25.605

22.510
24.340
24.800
31.970
27.610
26.690
27.270
23.980
24.280
0.000
34.100
34.100
34.100
34.100
30.690
24 .330
37.000
27.070
34.550
25.830
27.420
21.510
23.590
21.910
23.890
26.690
27.420
37.630
0.000
26.880
27.610
22.400
29.060
29.060
29.060
31.050
31.050
31.050
27.850
31.030
27.190
27.770
34.430
23.590
30.490
25.200
29.130
27.420
33.240
27.420
27.610
0.000
26.880
26.880
0.000
0.000
0.000
0.000
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Pensn

Vac

Trng

5.700
5.850
7.860
8.020
5.000
6.500
6.500
4.950
4.950
5.000
4 .500
4 .500
4.500
4.500
5.150
5.150
7.775
5.650
7.860
7.690
8.040
5.700
5.850
5.700
5.850
6.500
8.040
3.880
5.000
5.000
6.500
2.800
4.650
4.650
4.650
5.400
5.400
5.400
5.650
2.600
6.500
6.500
6.100
4_950
6.100
5.350
5.670
8.040
6.500
8.040
5.000
5.000
5.000
5.000
7.000
7.000
7.000
7.000

8.000
8.410
4.910
6.600
6.100
6.450
6.410
9.300
9.300
6.100
7.790
5.340
8.650
5.600
7.740
5.185
5.090
5.750
8.610
6.910
7.410
8.000
8.410
8.000
8.410
6.450
7.410
4.750
6.100
6.100
5.850
2.430
7.750
7.750
7.750
8.000
8.000
8.000
5.750
2.210
6.450
6.410
6.460
9.500
7.910
6.550
9.310
7.410
5.350
7.410
6.100
6.100
6.100
6.100
3.100
3.100
3.100
3.100

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
1.970
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.460
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.600
0.750
0.000
0.210
0.360
0.300
0.250
0.500
0.500
0.350
0.000
0.000
0.000
0.000
0.250
0.250
0.000
0.350
0.310
0.300
0.350
0.600
0.600
0.600
0.600
0.300
0.350
0.000
0.350
0.350
0.300
0.000
0.800
0.800
0.800
0.900
0.900
0.900
0.350
0.000
0.300
0.250
0.420
0.500
0.800
0.150
0.310
0.350
0.250
0.350
0.360
0.350
0.350
0.350
0.000
0.000
0.000
0.000



TRUCK DRIVER ALL 5 26.355 0.000 1.5 1.5 2.0 7.000 3.100
TRUCK DRIVER 0&C 1 19.804 0.000 1.5 1.5 2.0 7.000 3.100
TRUCK DRIVER 0&C 2 20.124 0.000 1.5 1.5 2.0 7.000 3.100
TRUCK DRIVER 0&C 3 20.284 0.000 1.5 1.5 2.0 7.000 3.100
TRUCK DRIVER 0&C 4 20.484 0.000 1.5 1.5 2.0 7.000 3.100
TRUCK DRIVER 0&C 5 21.084 0.000 1.5 1.5 2.0 7.000 3.100
TUCKPOINTER BLD 26.110 27.610 1.5 1.5 2.0 5.000 6.100
Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
PEORIA COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay- Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.000
0.000
0.000
0.000
0.000
0.000
0.360



Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only and is in no way a limitation of the product handled. Ceramic
takes into consideration most hard tiles.

ELECTRONIC SYSTEMS TECHNICIAN

Installation, service and maintenance of low-voltage systems which
utilizes the transmission and/or transference of voice, sound, vision,
or digital for commercial, education, security and entertainment
purposes for the following: TV monitoring and surveillance,
background/foreground music, intercom and telephone interconnect,
field programming, inventory control systems, microwave transmission,
multi-media, multiplex, radio page, school, intercom and sound burglar
alarms and low voltage master clock systems.

Excluded from this classification are energy management systems, life
safety systems, supervisory controls and data acquisition systems not
intrinsic with the above listed systems, fire alarm systems, nurse
call systems and raceways exceeding Fifteen feet in length.

LABORER, SKILLED - BUILDING

The skilled laborer building (BLD) classification shall encompass the
following types of work, irrespective of the site of the work: cutting
& acetylene torch, gunnite nozzlemen, gunnite pump men & pots,
kettlemen & carriers of men handling hot stuff, sandblaster nozzle
men, sandblasting pump men & pots, setting up and using concrete
burning bars, wood block setters, underpinning & shoring of existing
buildings, and the unload-ing and handling of all material coated with
creosote.

LABORER, SKILLED - HIGHWAY

The skilled laborer heavy & highway (HWY) classification shall
encompass the following types of work,irrespective of the site of the
work: jackhammer & drill operator, gunite pump & pot man, puddlers,
vibrator men, wire fabric placer, sandblast pump & pot man, strike off
concrete, unloading, handling & carrying of all creosoted piles, ties
or timber, concrete burning bars, power wheelbarrows or buggies,
asphalt raker, brickset-ters, cutting torchman (electric & acetylene),
men setting lines to level forms, form setters, gunite nozzle man &
sandblasting nozzle man, power man, and rip-rapping by hand.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and working



forepersons, and dispatchers. Five axle or more combination units.
Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when iIn connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.

OPERATING ENGINEERS - BUILDING

Class 1. Cranes; Overhead Cranes; Gradall; All Cherry Pickers;
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E -
Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick Boats; Pile
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all
types) Motor Patrol; Power Blades - Dumore - Elevating and similar
types; Tower Cranes (Crawler-Mobile) and Stationary; Crane-type
BackFfiller; Drott Yumbo and similar types considered as Cranes;
Caisson Rigs; Dozer; Tournadozer; Work Boats; Ross Carrier;
Helicopter; Tournapulls - all and similar types; Scoops (all sizes);
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form
Paver; Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer,
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit
Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump -
Operator will clean; Formless Finishing Machine; Flaherty Spreader or
similar types; Screed Man on Laydown Machine; Wheel Tractors
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments);
F.W.D. & Similar Types; Vermeer Concrete Saw.

Class 2. Dinkeys; Power Launches; PH One-pass Soil Cement Machine
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader;
Forklifts; Jeeps w/Ditching Machine or other attachments; Tuneluger;
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil
Testing) and similar types; Gurries and Similar Types; (1) and (2)
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw
Blower; Hydro Seeder; Assistant Heavy Equipment Greaser on Spread;
Tractors (Track type) without Power Unit pulling Rollers; Rollers on
Asphalt -- Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI
Texture & Reel Curing Machines; Cement Finishing Machine; Barber
Green or similar loaders; Vibro Tamper (All similar types)
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers
over 3 Bag to 27E; Tractor pulling Power Blade or Elevating Grader;
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman;
Spray Machine on Paving; Curb Machines; Truck Crane Oilers; Oil
Distributor; Truck-Mounted Saws.

Class 3. Air Compressor; Power Subgrader; Straight Tractor; Trac Air



without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo,
and similar types; Roller: Five (6) Ton and under on Earth or
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight
Elevators - permanently installed; Pump; Light Plant; Generator;
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3)
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler
on Central Concrete Mixing Plant.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower
Cranes - Mobile & Crawler & Stationary; Derricks & Hoists (3 Drum);
Draglines; Drott Yumbo & similar types considered as Cranes; Back
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive
- Cranes; Road Pavers - Single Drum - Dual Drum - Tri Batcher; Motor
Patrols & Power Blades - Dumore - Elevating & Similar Types;
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop -
Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; Work
Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - all
and similar types; Multiple Unit Earth Movers; Scoops (all sizes);
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip
Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and similar

types; Side Booms; Starting Engineer on Pipeline; Asphalt Heater &
Planer Combination (used to plane streets); Wheel Tractors (with
dozer, hoe or endloader attachments); F.W.D. and Similar types; Blaw
Knox Spreader and Similar types; Trench Machines; Pump Crete - Belt
Crete - Squeeze Crete - screw type pumps and gypsum (operator will
clean); Formless Finishing Machines; Flaherty Spreader or similar
types; Screed Man on Laydown Machine; Vermeer Concrete Saw.

Class 2. Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking
Machine; Dinkeys; P-H One Pass Soil Cement Machines and similar types;
Wheel Tractors (Industry or farm type - other); Back Fillers; Euclid
Loader; Fork Lifts; Jeep w/Ditching Machine or other attachments;
Tunneluger; Automatic Cement & Gravel Batching Plants; Mobile Drills
- Soil Testing and similar types; Pugmill with pump; AlIl (1) and (2)
Drum Hoists; Dewatering System; Straw Blower; Hydro-Seeder; Boring
Machine; Hydro-Boom; Bump Grinders (self-propelled); Assistant Heavy
Equipment Greaser; Apsco Spreader; Tractors (track-type) without Power
Units Pulling Rollers on Asphalt - Brick or Macadam; Concrete
Breakers; Concrete Spreaders; Cement Strippers; Cement Finishing
Machines & CMI Texture & Reel Curing Machines; Vibro-Tampers (all
similar types self-propelled); Mechanical Bull Floats; Self-propelled
Concrete Saws; Mixers-over three (3) bags to 27E; Winch and Boom
Trucks; Tractor Pulling Power Blade or Elevating Grader; Porter Rex
Rail; Clary Screed; Mule Pulling Rollers; Pugmill without Pump; Barber
Greene or similar Loaders; Track Type Tractor w/Power Unit attached
(minimum); Fireman; Spray Machine on Paving; Curb Machines; Paved
Ditch Machine; Power Broom; Self-Propelled Conveyors; Power
Subgrader; Oil Distributor; Straight Tractor; Truck Crane Oiler; Truck
Type Oilers; Directional boring machine; Horizontal directional
drill.

Class 3. Straight framed articulating end dump vehicles and Truck
mounted vac unit (separately powered); Trac Air Machine (without
attachments); Herman Nelson Heater, Dravo Warner, Silent Glo &
similar types; Rollers - five ton and under on earth and gravel; Form
Graders; Pumps; Light Plant; Generator; Air Compressor (1) or (2);
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement
Plant; Oilers.



Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the classifications
of pay set out, the Department will upon being contacted state which
neighboring county has such a classification and provide such rate,
such rate being deemed to exist by reference in this document. If no
neighboring county rate applies to the task, the Department shall
undertake a special determination, such special determination being
then deemed to have existed under this determination. |If a project
requires these, or any classification not listed, please contact IDOL
at 618/993-7271 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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