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1167+001153+00

PR ~ IL RTE 336

EX ~ TR 193

EX ~ US RTE 136

1

EX R-O-W LINE

EX R-O-W LINE & PR A/C LINE

MAINTENANCE OF TRAFFIC 

IL RTE 336 (STAGE 2) (CASE II)

STA.  1153+00 TO STA.  1167+00

WHEN TRAFFIC ON WEST ADJACENT SECTION

HAS BEEN SWITCHED TO TWO-WAY TRAFFIC

ON THE FUTURE WB LANE - FUTURE EB LANES

UNDER CONSTRUCTION.

NOTE:

SEE PR TRAFFIC CONTROL & PROTECTION (BY OTHERS)

FOR CASE I - WHEN TWO-WAY TRAFFIC IS STILL ON THE

EX US 136 PAVEMENT.

PR DBL VERTICAL SIGN PANELS

VP-1 L/R (24x08) (BY OTHERS)

PR DRUMS W/STEADY BURNING

LIGHTS @ 50’ CTS (BY OTHERS)

1
0

’

(T
Y

P
)

PR TRAFFIC CONTROL & PROTECTION (BY OTHERS)

NOTE: ADJACENT CONTRACT

STOP

PR TEMPORARY SIGN

R1-1 (36x36)

STA. 1161+30

(BY OTHERS)

200’

(TYP)

 ROAD 
CLOSED

R11-2 (48x30)

STA. 1162+00

(BY OTHERS)

PR TYPE III BARRICADES

(BY OTHERS)

 ROAD 
CLOSED

R11-2 (48x30)

STA. 1161+00

(BY OTHERS)

CASE II

98

 5
+

0
0

 440+00  445+00  450+00

REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

SECTION

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. No.  
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D6 PROJECT:         FILE:          .   

HANCOCK
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CONTRACT No. 72682

34-5

DATE: CHECKED BY:MARCH 10, 2006 JAC

DRAWN BY:   RG

612

 1155+00  1160+00  1165+00

LEGEND
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DIRECTION OF TRAFFIC

 

TYPE III BARRICADE W/ PROPER ROAD CLOSURE SIGNS

 

PERMANENT ROADWAY DITCH FLOW

 

TEMPORARY STAGE DITCH FLOW

 

EXISTING ROADWAY DITCH FLOW

 

STAGE CONSTRUCTION LIMITS

 

STAGE CONSTRUCTION

 

REMOVAL

 

EXISTING PAVEMENT MARKING

 

TEMP PAINT PAVEMENT MARKING - LINE 5"

 

TEMP PAINT PAVEMENT MARKING - LINE 6"

 

TEMP PAINT PAVEMENT MARKING - LINE 12"

 

TEMP PAINT PAVEMENT MARKING - LINE 24"

 

TEMP PAINT PAVEMENT MARKING - LETTERS & SYMBOLS

 


