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SUBJECT  FAP Route 312 (IL 3) 

Project NHPP-HPXS(165) 
Section 123B-5; 123B-6; 123B-7 
Jackson County 
Contract No. 78790 

 
 Item No. 158, June 16th, 2023 Letting 

Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Recurring Special Provisions Checksheet of the Special 
Provisions. 

2. Revised page i of the Table of Contents in the Special Provisions. 
3. Revised page 7 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 
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JACKSON COUNTY 
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Revised 6-2-2023 
 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  ..............................................  53 
2 X Subletting of Contracts (Federal-Aid Contracts)  ......................................................................................  56 
3 X EEO  .................................................................................................................................................................  57 
4  Specific EEO Responsibilities Non Federal-Aid Contracts .....................................................................  67 
5  Required Provisions - State Contracts .......................................................................................................  72 
6  Asbestos Bearing Pad Removal  .................................................................................................................  78 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  .......................................  79 
8 X Temporary Stream Crossings and In-Stream Work Pads  ......................................................................  80 
9  Construction Layout Stakes .........................................................................................................................  81 

10  Use of Geotextile Fabric for Railroad Crossing  ........................................................................................  84 
11  Subsealing of Concrete Pavements ...........................................................................................................  86 
12  Hot-Mix Asphalt Surface Correction  ...........................................................................................................  90 
13  Pavement and Shoulder Resurfacing  ........................................................................................................  92 
14  Patching with Hot-Mix Asphalt Overlay Removal .....................................................................................  93 
15  Polymer Concrete ..........................................................................................................................................  95 
16  Reserved..........................................................................................................................................................  97 
17  Bicycle Racks .................................................................................................................................................  98 
18 X Temporary Portable Bridge Traffic Signals  ...............................................................................................  100 
19  Nighttime Inspection of Roadway Lighting  ................................................................................................  102 
20  English Substitution of Metric Bolts  ............................................................................................................  103 
21 X Calcium Chloride Accelerator for Portland Cement Concrete  ...............................................................  104 
22  Quality Control of Concrete Mixtures at the Plant ....................................................................................  105 
23 X Quality Control/Quality Assurance of Concrete Mixtures  .......................................................................  113 
24  Reserved  ........................................................................................................................................................  129 
25  Reserved  ........................................................................................................................................................  130 
26  Temporary Raised Pavement Markers  ......................................................................................................  131 
27  Restoring Bridge Approach Pavements Using High-Density Foam ......................................................  132 
28  Portland Cement Concrete Inlay or Overlay  .............................................................................................  135 
29  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ....................................................  139 
30  Longitudinal Joint and Crack Patching  ......................................................................................................  142 
31 X Concrete Mix Design – Department Provided  ..........................................................................................  144 
32  Station Numbers in Pavements or Overlays .............................................................................................  145 
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The furnishing, placing, and maintaining of portable changeable message signs shall be paid for 
per CALENDAR DAY as CHANGEABLE MESSAGE SIGN. 
 
 
BOX CULVERT REMOVAL AND REPLACEMENT  
 
IL 3 shall be allowed to be closed to all traffic for the removal and replacement of the existing 
culvert (SN 039-2013).  A closure shall be permitted for any consecutive period starting on a 
Friday at 6:00 PM and ending no later than the following Monday at 6:00 AM during the period of 
July 31st to September 31st. Outside of this period, IL 3 shall be open to at least one lane of traffic.  
This closure will not be permitted on any holiday weekend as stated in Article 107.09 of the 
Standard Specifications.  After the roadway is opened to traffic, items such as the HMA shoulder 
may be installed along with any other applicable items using the appropriate traffic control 
standard.  
 
If the road is not open by 6:00 AM Monday, a traffic control deficiency will be applied per Article 
105.03(b), except that the daily monetary deduction will be $5,000 per day. 
 
 
ASSEMBLE AND MATCH MARK PRECAST CONCRETE BOX CULVERT 
 
Precast box culverts shall be constructed according to Section 540, except as modified by this 
special provision.  This special provision applies to the proposed precast concrete box culvert on 
Section 123B-5. 
 
It shall be the Contractor’s responsibility to ensure that the precast concrete box culvert sections 
are assembled and match marked prior to the sections arriving at the jobsite and to the road 
closure to secure a proper fit on each joint. Any sections that do not provide a proper fit shall be 
rejected by the Engineer and replaced by the Contractor with no additional compensation. 
 
This work will not be paid for separately but shall be considered included in the unit price for 
precast box culverts of the size specified. 
 
3D MODEL – CONTRACTOR SUPPLIED 
 
If the CONTRACTOR develops a 3D model of the project site, then it shall be provided to the 
Engineer. The cost of providing the 3D model to the Department shall be incidental to the contract. 
 
CALCIUM CHLORIDE ACCELERATOR FOR PORTLAND CEMENT CONCRETE  
 
The use of calcium chloride accelerator shall be according to the Recurring Special Provisions 
Check Sheet #21.  The Contractor shall be only allowed to calcium chloride accelerator for the 
structure location that involves the "Weekend Closure" to remove and replace the existing 
structure, the proposed PCC pavement located over SN 039-2013 (E)/ SN 039-7126(P). 
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