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TF.AL TOTAL [SHEET
RTE. |  SECTION COUNTY _ |SHEETS| No.

94 » COO0K 860 136

STA. 2200+00.00 TO STA. 2362+00.00

FED. ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT

= (516.1, 1717 & 1818) R-8 62694
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MATCHLINE NB I-94 STA. 2310+00.00 (PREV. SHEET)

S. STATE ST.

MATCHLINE NB I-94 STA. 2325+00.00 (BELOW)
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MATCHLINE NB I-94 STA. 2325+00.00 (ABOVE)

TYLININTERNATIONAL

=>

,,,,,, 2 BEGIN PAVEMENT MARKING
: 3 TAPE; TYPELIIL 4

(YELLOW)

STA. 2336+82

CLOSED THE CONTRACTOR MUST COORDINATE
AHEAD THE MAINTENANCE OF TRAFFIC WITH
THE 76TH STREET BRIDGE TO BE
BUILT IN CONTRACT #62695.

BE VEME
MARKING TAPE,
TYPE II1 &”

“““ TE
A. 2337402

TEFT LANENS 3 i workeRs

LEGENB 5 . CLOSED
N AHEAD
TEMPORARY CONCRETE N

BARRIER

' W20;1(0)-48 W20-5L.(0)-48 W21-1110-48
TRAFFIC LANE STA. 2330407 STA. 2332+09 STA. 2334+80

WORK ZONE PAVEMENT MARKING TAPE, TR ISIONS
RAP TYPE 111 LETTERS AND SYMBOLS
CLOSED AREA = 64 SQ FT

BARRICADE, TYPE III AHEAD

DRUM WITH MONO-DIRECTIONAL STA. 2337+57
STEADY BURNING LIGHT

ARROW BOARD

“ HIGH MAST LIGHT

TOWER_FOUNDATION

- PAVEMEN
MARKT] G: TAPE,

CONTRACT *62583 (YELLQW)

STA. £339 3:

END PAVEMENT MARKING
TAPE, TYPE III &7 (WHITE)
STA. 2338+54

LENGTH = 150°

[A.[2339+43

157 1794

LOCATION MAP
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R7-20 1
T eITY OF CHICAGO

STA. 2339+56

H
i
H
H

W20-1(0)-48
M6-1

MATCHLINE NB I-94 STA. 2340400.00 (NEXT SHEET)

0 50 100

SCALE: 17 = 50'-0”

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94 (DAN RYAN EXPRESSWAY)

MAINTENANCE OF TRAFFIC PLAN
STAGE 1 - NB I-94
NB I-94 STA. 2310+00.00 TO 2340+00.00
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