If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date. This does not apply to Small Business Set-Asides.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT's Central Bureau of Construction. This does not apply to Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that
time which items are being requested For Bidding purposes. Only those items requested For Bidding will
be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid or
Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Plans and Contracts Office at (217)782-7806 or
D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Bidders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include an addendum or revision could result in a bid being
rejected as irregular.




Name
Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

City

Letting June 17, 2011

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction. This does not apply to Small Business
Set-Asides.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 72667

MORGAN County

Section 69-3(3HB)

Route FAP 310

Project NHF-HPP-0310(145)
District 6 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[ A Bid Bond is included.

Prepared by
[0 A Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond. In addition, this proposal contains new
statutory requirements applicable to the use of subcontractors and, in particular, includes the State Required Ethical
Standards Governing Subcontractors to be signed and incorporated into all subcontracts.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124) and submit an original Affidavit of
Availability (BC 57). This does not apply to Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For
Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that
indicates which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization
to Bid or Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
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lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 72667

MORGAN County

Section 69-3(3HB)

Project NHF-HPP-0310(145)
Route FAP 310

District 6 Construction Funds

This project consists of 6.5 miles of proposed four-lane expressway, an interchange at Concord Road
including SN 069-0513 carrying Concord Road over U.S. Route 67/IL Route 104 and side road
locations and reconstructions.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000... $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... c.vvvvneee $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000............u..... $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000..........c0ve..ee $900,000

$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will or may be used.

Check box Yes []
Checkbox No [

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include
their name, address, and the dollar allocation for each subcontractor.

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for
approval of the procurement process and execution of the contract by the Department. Neither the Chief Procurement Officer
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the lllinois Procurement Code.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
05/25/2011

NUMBER -
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0322118| REM CON FLAR END SEC EACH 1.000

X0323716| ACCESS GATE DOUBLE 30 EACH 1.000

X0325607| GR STAB GEOSYNTHETIC SQ YD 7,500.000

X0325712| RELOC EXIST ELEC SYS L SUM 1.000

X0326911| TRANSVERSE DRAINS COM EACH 31.000

X0327009| REMOVE SIGN SPECIAL EACH 8.000

X0327297| REMOVE BARRICADES EACH 2.000

X0358300| REM & RELAY END SECT EACH 2.000

X2020500] EARTH EXC - ROCKFILL CU YD 4,300.000

X2070304| POROUS GRAN EMB SPEC CU YD 322.300

X2503000] MAINTENANCE MOWING ACRE 160.000

X2810208| STONE RIPRAP CL A4 SP TON 1,799.000

X2810210| STONE RIPRAP CL A5 SP TON 1,391.000

X5015225| PIPE CULVERT REM SPL FOOT 81.000

X5428800| CIP RC END SEC CU YD 75.200




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2
SCHEDULE OF PRICES 05/25/2011
conecT
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X6060424| COMB CC&G TB4.24 FOOT 440.000
X6063600| COMB CC&G TM4.24 FOOT 51.000
X6064201| COMB CC&G TM4.06 FOOT 2,243.000
X6065701| CONC MED TSM4.06 SQFT 4,654.000
X7800620| URETH PAVT MK LINE 5 FOOT 270,604.000
X7800630| URETH PAVT MK LINE 6 FOOT 10,968.000
X7800640| URETH PAVT MK LINE 8 FOOT 3,978.000
X7800650| URETH PAVT MK LINE 12 FOOT 2,004.000
Z0002700| BARRICADES EACH 4.000
Z0007121| WELD WIRE FABRIC SQFT 365.000
Z0007601| BLDG REMOV NO 1 L SUM 1.000
Z0007602| BLDG REMOV NO 2 L SUM 1.000
Z0007603| BLDG REMOV NO 3 L SUM 1.000
Z0007604| BLDG REMOV NO 4 L SUM 1.000
Z0007605| BLDG REMOV NO 5 L SUM 1.000
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SCHEDULE OF PRICES 05/25/2011
conecT
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

Z0007606| BLDG REMOV NO 6 L SUM 1.000

Z0007607| BLDG REMOV NO 7 L SUM 1.000

Z0007608| BLDG REMOV NO 8 L SUM 1.000

Z0007609| BLDG REMOV NO 9 L SUM 1.000

Z0010616| ROADWAY CLEANING SPL EACH 2.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0023602| GRAN CULVERT BACKFILL CU YD 2,000.000

Z0023900| FILL EXIST WELLS EACH 5.000

Z0030150| IMPACT ATTEN NRD TL3 EACH 2.000

Z0041500| PLUG EX CULVERTS EACH 4.000

Z0046304| P UNDR FOR STRUCT 4 FOOT 220.000

Z0054515| ROCK FILL - EMBANK TON 10,700.000

Z0054517| ROCK FILL - FOUNDATN TON 600.000

Z0054530| ROCK FILL - SUBGRADE TON 6,100.000

Z0056100| SAND DRAINAGE BLANKET CU YD 1,200.000
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SCHEDULE OF PRICES 05/25/2011
NUMBER -
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

Z0065796| RIPRAP SLURRY SQ YD 1,671.000

20100110| TREE REMOV 6-15 UNIT 299.000

20100210| TREE REMOV OVER 15 UNIT 534.000

20100500 TREE REMOV ACRES ACRE 18.900

20200100 EARTH EXCAVATION CU YD 550,503.000

20200200| ROCK EXCAVATION CU YD 100.000

20200500 EARTH EXC WID CU YD 130.000

20400800 FURNISHED EXCAVATION CU YD 514,850.000

20700220/ POROUS GRAN EMBANK CU YD 40.000

20800150/ TRENCH BACKFILL CU YD 4,665.000

21101615 TOPSOILF &P 4 SQ YD 877,140.000

21301060| EXPLOR TRENCH 60 FOOT 50,000.000

21400100| GRADING & SHAP DITCH FOOT 500.000

25000200| SEEDING CL 2 ACRE 230.000

25000350| SEEDING CL 7 ACRE 40.000
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conecT
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25000400 NITROGEN FERT NUTR POUND 20,700.000

25000500 PHOSPHORUS FERT NUTR POUND 20,700.000

25000600| POTASSIUM FERT NUTR POUND 20,700.000

25000700 AGR GROUND LIMESTONE TON 460.000

25003200| INTERSEED CL 2 ACRE 10.000

25100115 MULCH METHOD 2 ACRE 270.000

25100635| HD EROS CONTR BLANKET SQ YD 7,197.000

28000200| EARTH EXC - EROS CONT CU YD 1,000.000

28000250 TEMP EROS CONTR SEED POUND 75,000.000

28000400 PERIMETER EROS BAR FOOT 7,000.000

28000500| INLET & PIPE PROTECT EACH 80.000

28001000 AGGREGATE - EROS CONT TON 1,500.000

28100707 STONE DUMP RIP CL A4 SQ YD 19,885.000

28100709| STONE DUMP RIP CL A5 SQ YD 426.000

28100711| STONE DUMP RIP CL A6 SQ YD 1,187.000
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SCHEDULE OF PRICES 05/25/2011
conecT
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
28100825| STONE DUMP RIP CL B3 TON 600.000
28200200| FILTER FABRIC SQ YD 24,854.000
31000600 PR LIM STAB SOIL M 12 SQ YD 398,278.000
31001500( LIME TON 7,969.000
31100100f SUB GRAN MAT A TON 2,200.000
31101900 SUB GRAN MAT C TON 24,402.000
31200100| STAB SUBBASE 4 SQ YD 261,698.000
35100100 AGG BASE CSE A TON 379.000
35100700 AGG BASE CSE A 8 SQ YD 31,771.000
35501316| HMA BASE CSE 8 SQ YD 12,642.000
35501320 HMA BASE CSE 9 SQ YD 20,270.000
35501332| HMA BASE CSE 12 SQ YD 6,708.000
35600708 HMA BC WID 8 SQ YD 65.000
35600712 HMA BC WID 9 SQ YD 460.000
40200100| AGG SURF CSE A TON 5,956.000
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SCHEDULE OF PRICES 05/25/2011
NUMBER -
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
40200700/ AGG SURF CSE A 8 SQ YD 1,870.000
40200800/ AGG SURF CSE B TON 2,500.000
40201000 AGGREGATE-TEMP ACCESS TON 2,000.000
40600200| BIT MATLS PR CT TON 94.000
40600300/ AGG PR CT TON 153.000
40600625| LEV BIND MM N50 TON 2,251.000
40600635| LEV BIND MM N70 TON 344.000
40600825| P LEV BIND MM N50 TON 55.000
40600837| P LEV BIND MM N70 TON 302.000
40600895| CONSTRUC TEST STRIP EACH 4.000
40600982| HMA SURF REM BUTT JT SQ YD 605.000
40600990 TEMPORARY RAMP SQ YD 500.000
40603080| HMA BC IL-19.0 N50 TON 5,464.000
40603085| HMA BC IL-19.0 N70 TON 1,433.000
40603230| P HMA BC IL19.0 N50 TON 196.000
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SCHEDULE OF PRICES 05/25/2011
conecT
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

40603310 HMA SC"C" N50 TON 6,993.000

40603340/ HMA SC "D" N70 TON 619.000

40603510| P HMA SC"C" N50 TON 279.000

40603540/ P HMA SC "D" N70 TON 844.000

40800050| INCIDENTAL HMA SURF TON 840.000

42000501| PCC PVT 10 JOINTED SQ YD 234,743.000

42001200| PAVEMENT FABRIC SQ YD 10,115.000

42001300| PROTECTIVE COAT SQ YD 351,445.000

42100300| CONT REINF PCC PVT 10 SQ YD 1,260.000

42300200| PCC DRIVEWAY PAVT 6 SQ YD 108.000

42300400| PCC DRIVEWAY PAVT 8 SQ YD 381.000

42400100| PC CONC SIDEWALK 4 SQFT 538.000

44000100 PAVEMENT REM SQ YD 102,502.000

44000157| HMA SURF REM 2 SQ YD 2,385.000

44000161| HMA SURF REM 3 SQ YD 651.000
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State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

44000200| DRIVE PAVEMENT REM SQ YD 825.000

44000300| CURB REM FOOT 1,035.000

44000600| SIDEWALK REM SQFT 737.000

44004000/ PAVED DITCH REMOVAL FOOT 310.000

44004250| PAVED SHLD REMOVAL SQ YD 1,812.000

44200202| PAVT PATCH T2 17 SQ YD 43.000

44200204| PAVT PATCH T3 17 SQ YD 21.000

44200206| PAVT PATCH T4 17 SQ YD 169.000

48101200 AGGREGATE SHLDS B TON 26,325.000

48203029| HMA SHOULDERS 8 SQ YD 7,730.000

48203100 HMA SHOULDERS TON 294.000

48300500/ PCC SHOULDERS 10 SQ YD 111,158.000

50100300| REM EXIST STRUCT N1 EACH 1.000

50100400| REM EXIST STRUCT N2 EACH 1.000

50100500] REM EXIST STRUCT N3 EACH 1.000
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SCHEDULE OF PRICES 05/25/2011
NUMBER -
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50100600| REM EXIST STRUCT N4 EACH 1.000

50100700| REM EXIST STRUCT N5 EACH 1.000

50100800| REM EXIST STRUCT N6 EACH 1.000

50100900| REM EXIST STRUCT N7 EACH 1.000

50101000| REM EXIST STRUCT N8 EACH 1.000

50101100 REM EXIST STRUCT N9 EACH 1.000

50101200| REM EXIST STRUCT N10 EACH 1.000

50105220| PIPE CULVERT REMOV FOOT 4,930.000

50200100 STRUCTURE EXCAVATION CU YD 214.100

50300225| CONC STRUCT CU YD 240.600

50300255| CONC SUP-STR CU YD 721.400

50300260 BR DECK GROOVING SQ YD 1,634.000

50300280 CONCRETE ENCASEMENT CU YD 14.200

50300300/ PROTECTIVE COAT SQ YD 2,141.000

50401105| F & E P P CON |-BM 54 FOOT 2,200.000
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NUMBER -
State Job # - C-96-037-08
PPS NBR - 6-00241-0100 Project Number Route
County Name - MORGAN- - NHF-HPP-0310/145/ FAP 310
Code - 137 - -
District - 6- -
Section Number -  69-3 (3HB)
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50800105| REINFORCEMENT BARS POUND 90,670.000

50800205| REINF BARS, EPOXY CTD POUND 189,300.000

50800515| BAR SPLICERS EACH 138.000

51100100 SLOPE WALL 4 SQ YD 713.000

51201610 FUR STL PILE HP12X63 FOOT 1,968.000

51201800 FUR STL PILE HP14X73 FOOT 2,448.000

51202305| DRIVING PILES FOOT 4,416.000

51203800| TEST PILE ST HP14X73 EACH 2.000

51500100 NAME PLATES EACH 1.000

54001001| BOX CUL END SEC C1 EACH 1.000

54002020 EXPAN BOLTS 3/4 EACH 109.000

54003000 CONC BOX CUL CU YD 418.300

54010303| PCBC 3X3 FOOT 4.000

54010503| PCBC 5X3 FOOT 144.000

54010806| PCBC 8X6 FOOT 116.000
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Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

542A0217| PCULCLA1 12 FOOT 52.000

542A0229] PCULCLA1 24 FOOT 256.000

542A0235| PCULCLA1 30 FOOT 124.000

542A1063| PCULCLA2 18 FOOT 72.000

542A1069] PCULCLA2 24 FOOT 2,258.000

542A1075| PCULCL A2 30 FOOT 1,050.000

542A1081| PCULCL A2 36 FOOT 766.000

542A1087| PCULCLA2 42 FOOT 170.000

542A1093| PCULCL A2 48 FOOT 634.000

542A1099| PCULCLA2 54 FOOT 54.000

542A1105| PCULCL A2 60 FOOT 680.000

542A1111| PCULCL A2 66 FOOT 182.000

542A1117| PCULCLA2 72 FOOT 328.000

542A1909| PCULCLA3 24 FOOT 348.000

542A1915| PCUL CL A3 30 FOOT 94.000
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Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

542A1927| PCULCL A3 42 FOOT 156.000

542A1933| PCULCL A3 48 FOOT 74.000

542A1939| PCULCLA3 54 FOOT 60.000

542A2749] PCULCLA4 24 FOOT 252.000

542A2755| PCULCL A4 30 FOOT 68.000

542A4027| PCULCLAG6 42 FOOT 230.000

542A5473| P CUL CL A1EQRS 18 FOOT 124.000

542A5482| P CUL CL A 1 EQRS 27 FOOT 62.000

542A5485| P CUL CL A 1 EQRS 30 FOOT 56.000

542A5491| P CUL CL A1 EQRS 36 FOOT 52.000

542A5497| P CUL CL A 1 EQRS 42 FOOT 148.000

542A8227| P CUL CL A 2 EQRS 42 FOOT 164.000

542D0217| PCULCLD1 12 FOOT 80.000

542D0220| PCULCLD1 15 FOOT 1,306.000

542D0223| PCULCLD1 18 FOOT 566.000
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Iltem Unit of
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542D0229| PCULCLD1 24 FOOT 340.000

542D0235| PCULCL D1 30 FOOT 128.000

542D0241| PCULCLD1 36 FOOT 168.000

542D0247| PCULCLD1 42 FOOT 128.000

542D1063| PCULCL D2 18 FOOT 86.000

542D1069| PCULCLD2 24 FOOT 424.000

542D1075| PCULCL D2 30 FOOT 154.000

542D1081| PCULCLD2 36 FOOT 312.000

542D1129| PCULCLD2 84 FOOT 62.000

542D1915| PCULCL D3 30 FOOT 110.000

542D5470| P CUL CL D 1 EQRS 15 FOOT 60.000

542D5473| P CUL CL D 1 EQRS 18 FOOT 198.000

5421D012| PCUL CL D1 12 TEMP FOOT 772.000

5421D015| PCUL CL D1 15 TEMP FOOT 122.000

5421D018| PCUL CL D1 18 TEMP FOOT 314.000
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Item Unit of
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5421D024| PCUL CL D1 24 TEMP FOOT 84.000

5421D042| PCUL CL D1 42 TEMP FOOT 58.000

54213657| PRC FLAR END SEC 12 EACH 1.000

54213663| PRC FLAR END SEC 18 EACH 2.000

54213669| PRC FLAR END SEC 24 EACH 43.000

54213675| PRC FLAR END SEC 30 EACH 16.000

54213681| PRC FLAR END SEC 36 EACH 4.000

54213687| PRC FLAR END SEC 42 EACH 6.000

54213693| PRC FLAR END SEC 48 EACH 4.000

54213705| PRC FLAR END SEC 60 EACH 3.000

54213711| PRC FLAR END SEC 66 EACH 2.000

54213717 PRC FLAR END SEC 72 EACH 4.000

54214503| PRC FL END S EQ RS 18 EACH 4.000

54214512 PRC FL END S EQ RS 27 EACH 2.000

54214515| PRC FL END S EQ RS 30 EACH 2.000
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State Job # - C-96-037-08
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Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

54214521| PRC FL END S EQ RS 36 EACH 2.000

54214527| PRC FL END S EQ RS 42 EACH 2.000

54215454| CIP RC END SEC 54 EACH 2.000

54215547 MET END SEC 12 EACH 8.000

54215550 MET END SEC 15 EACH 43.000

54215553| MET END SEC 18 EACH 24.000

54215559| MET END SEC 24 EACH 32.000

54215565 MET END SEC 30 EACH 10.000

54215571 MET END SEC 36 EACH 14.000

54215577 MET END SEC 42 EACH 6.000

54215619| MET END SEC 84 EACH 2.000

54215760 MET END SEC EQV RS 15 EACH 2.000

54215763| MET END SEC EQV RS 18 EACH 10.000

54218440| R C PIPE TEE 36P 36R EACH 1.000

54218484| R C PIPE TEE 60P 36R EACH 3.000
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54218506| R C PIPE TEE 72P 36R EACH 1.000

5422A024| P CUL CL A 2 24 TEMP FOOT 24.000

5422D024| P CUL CL D 2 24 TEMP FOOT 212.000

5422D030| P CUL CL D 2 30 TEMP FOOT 120.000

5422D036| P CUL CL D 2 36 TEMP FOOT 60.000

54247130 GRATING-C FL END S 24 EACH 1.000

54248510 CONCRETE COLLAR CU YD 3.800

550A0050] STORM SEWCL A1 12 FOOT 79.000

59300100 CONTR LOW-STRENG MATL CU YD 58.000

60100060 CONC HDWL FOR P DRAIN EACH 304.000

60100925| PIPE DRAINS 8 FOOT 2,000.000

60100935| PIPE DRAINS 10 FOOT 2,000.000

60100945| PIPE DRAINS 12 FOOT 4,048.000

60100955| PIPE DRAINS 15 FOOT 1,000.000

60107600 PIPE UNDERDRAINS 4 FOOT 117,864.000
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60108100 PIPE UNDERDRAIN 4 SP FOOT 4,105.000

60221000 MAN TA 5 DIA T1F OL EACH 1.000

60221100 MAN TA 5 DIA T1F CL EACH 7.000

60222270 MAN TA 5 DIA T3V F&G EACH 1.000

60222805 MAN TA 5D M IN 604106 EACH 21.000

60224071| MAN TA 6D M IN 604106 EACH 1.000

60224446| MAN TA 7 DIA T1F CL EACH 1.000

60236200| INLETS TA T8G EACH 6.000

60237000| INLETS TA T15F&L EACH 2.000

60240301| INLETS TB T8G EACH 1.000

60246805| MED INLET (604106) EACH 5.000

60500040 REMOV MANHOLES EACH 1.000

60500060 REMOV INLETS EACH 3.000

60608600 COMB CC&G TM6.06 FOOT 18.000

60610400 COMB CC&G TM6.24 FOOT 44.000
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60618300 CONC MEDIAN SURF 4 SQFT 17,351.000

60624600 CORRUGATED MED SQFT 706.000

61000225| TY F INLET BOX 610001 EACH 4.000

61100605| MISC CONCRETE CU YD 100.000

61101009| STORM SEW PROT A 8 FOOT 500.000

61101011| STORM SEW PROT A 10 FOOT 500.000

61101013| STORM SEW PROT A 12 FOOT 8,000.000

61101020/ STORM SEW PROT A 18 FOOT 500.000

63000001| SPBGRTY A 6FT POSTS FOOT 562.520

63100085| TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 880.000

63500105| DELINEATORS EACH 593.000

64200105/ SHOULDER RUMBLE STRIP FOOT 111,654.000

66400105| CH LK FENCE 4 FOOT 4,623.000
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66500105 WOV W FENCE 4 FOOT 31,684.000

66501600 WOV W GATES 4X16 DBL EACH 2.000

66600105| FUR ERECT ROW MARKERS EACH 271.000

66700205 PERM SURV MKRS T1 EACH 33.000

66700305| PERM SURV MKRS T2 EACH 22.000

67000400/ ENGR FIELD OFFICE A CAL MO 30.000

67000600 ENGR FIELD LAB CAL MO 30.000

67100100 MOBILIZATION L SUM 1.000

70100205| TRAF CONT-PROT 701401 EACH 4.000

70100450] TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500] TRAF CONT-PROT 701326 L SUM 1.000

70101830| TRAF CONT-PROT BLR 21 L SUM 1.000

70101835| TRAF CONT-PROT BLR 22 L SUM 1.000

70102620| TR CONT & PROT 701501 L SUM 1.000
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Number Pay Item Description Measure Quantity Unit Price Total Price
70103815| TR CONT SURVEILLANCE CAL DA 36.000
70300100| SHORT TERM PAVT MKING FOOT 16,000.000
70300210 TEMP PVT MK LTR & SYM SQFT 3,244.000
70300230 TEMP PVT MK LINE 5 FOOT 541,208.000
70300240 TEMP PVT MK LINE 6 FOOT 21,936.000
70300250 TEMP PVT MK LINE 8 FOOT 7,956.000
70300260 TEMP PVT MK LINE 12 FOOT 4,008.000
70300280 TEMP PVT MK LINE 24 FOOT 904.000
70301000 WORK ZONE PAVT MK REM SQFT 130,958.000
72000100| SIGN PANEL T1 SQFT 3,465.000
72000200| SIGN PANEL T2 SQFT 304.000
72000300| SIGN PANEL T3 SQFT 1,398.000
72700100 STR STL SIN SUP BA POUND 11,506.000
72800100| TELES STL SIN SUPPORT FOOT 8,084.000
73000100 WOOD SIN SUPPORT FOOT 520.000
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73100100| BASE TEL STL SIN SUPP EACH 8.000

73400100 CONC FOUNDATION CU YD 25.900

78001110 PAINT PVT MK LINE 4 FOOT 536.000

78001120| PAINT PVT MK LINE 5 FOOT 88,697.000

78001180| PAINT PVT MK LINE 24 FOOT 47.000

78003100 PREF PL PM TB LTR-SYM SQFT 1,829.000

78003180| PREF PL PM TB LINE 24 FOOT 452.000

78100100 RAISED REFL PAVT MKR EACH 1,481.000

78200300 PRISMATIC CURB REFL EACH 250.000

78200410 GUARDRAIL MKR TYPE A EACH 16.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300100| PAVT MARKING REMOVAL SQFT 23,374.000

78300200| RAISED REF PVT MK REM EACH 100.000

80400100 ELECT SERV INSTALL EACH 5.000

81028550 UNDRGRD C IM 2 FOOT 1,111.000
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81603000| UD 2#8 #8G XLPUSE 3/4 FOOT 4,210.000

81603025| UD 2#4 #4G XLPUSE 1 FOOT 2,572.000

81603035| UD 2#6 #6G XLPUSE 1 FOOT 5,200.000

81800200| A CBL 2-1C4 MESS WIRE FOOT 2,150.000

82103900 LUM SV MM 250W EACH 46.000

82500300 LT CONT PM 240V 30 EACH 3.000

82500310| LT CONT PM 240V 60 EACH 1.000

83062730| LT P WS 45MH TEN MT EACH 28.000

83062735| LT P WS 45MH TN MT-TW EACH 9.000

83600355| LP FM 15BC 8" X 6' EACH 28.000

83600357| LPFM 15BC 8" X & EACH 9.000

83800650 BKWY DEV COU SS SCRN EACH 140.000




CONTRACT NUMBER 72667

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B.

In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards

established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection Ill, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated

assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been

understood and completed.

C.

In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false

certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of
the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A.

Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of Illinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law,
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

3. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any of the certifications required by this Section are false.
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C. Debt Delinqguency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

n o« » o » o«

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(i) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iiiy Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[0 Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_in
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of

the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and

describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State

Toll Highway Authority?

Yes ___No__

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State

agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes __ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __No _

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__

-15-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes _ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”
on the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.

-17-
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Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes __ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

(€)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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lllinois Department

of Transportation

PART I. IDENTIFICATION

Dept. Human Rights #

Name of Bidder:

RETURN WITH BID

Contract No. 72667
MORGAN County

Section 69-3(3HB)

Project NHF-HPP-0310(145)
Route FAP 310

District 6 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

CURRENT EMPLOYEES

MINORITY EMPLOYEES

TO BE ASSIGNED

TRAINEES TO CONTRACT

JOB
CATEGORIES

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F

M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES
IN
TRAINING

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER
MINOR.

M F

M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column.

BC 1256 (Rev. 12/11/08)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 72667

MORGAN County

Section 69-3(3HB)

Project NHF-HPP-0310(145)
Route FAP 310

District 6 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART lll. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 72667
MORGAN County
Section 69-3(3HB)
Project NHF-HPP-0310(145)
Route FAP 310
District 6 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF AJOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
ltem No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and ff,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
County of

I, , @ Notary Public in and for said County, do hereby certify that

and

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting Item No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springdfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



llinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment Items
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 72667

MORGAN County

Section 69-3(3HB)

Project NHF-HPP-0310(145)
Route FAP 310

District 6 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the
lllinois Procurement Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution of
the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the lllinois Procurement Code. This Notice to Bidders includes
a document incorporating all required subcontractor certifications and disclosures for
use by the Contractor in compliance with this mandate. The document is entitled State
Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinqguency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors
identified in Section 20-120 of the lllinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-



RETURN WITH SUBCONTRACT

Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract

will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board

must be included.
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ILLINOIS DEPARTMENT Subcontrlf':l?:rtrgrAFinancial
OF TRANSPORTATION Information & Poténtial Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of lllinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure
Form. This information shall become part of the publicly available contract file. This Form A must be completed
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the
lllinois Procurement Code, and for all open-ended contracts. A publicly traded company may submit a 10K
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes__ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (i) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of of 100% of the
annual salary of the Governor? Yes __ _No __

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of two times the salary of the Governor?
Yes __No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(o) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontracte OB e
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of Illinois agency: Yes__ No _

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date




1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 17, 2011. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 72667

MORGAN County

Section 69-3(3HB)

Project NHF-HPP-0310(145)
Route FAP 310

District 6 Construction Funds

This project consists of 6.5 miles of proposed four-lane expressway, an interchange at Concord Road
including SN 069-0513 carrying Concord Road over U.S. Route 67/IL Route 104 and side road locations
and reconstructions.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Secretary
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL

PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 310 (US 67/IL 104), Project NHF-HPP-0310 (145), Section 69-3
(3HB), Morgan County, Contract No. 72667 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

FAP Route 310 (US 67 / IL 104) is from 0.2 miles east of Concord Road to 1.8 miles east of IL
100 along the existing US 67 / IL 104 route in Morgan County.

DESCRIPTION OF PROJECT

This work on Section 69-3 consists of 6.5 miles of proposed four-lane expressway, an
interchange at Concord Road including S.N. 069-0513 carrying Concord Road over US 67 / IL
104, and side road relocations and reconstructions.

General work includes the construction of a two span concrete beam structure with an 8”
concrete deck, 66 feet wide face to face of parapets, 202 feet long back to back of abutments,
earth excavation, lime modified soil, portland cement concrete (PCC) pavement, PCC
shoulders, aggregate shoulders, aggregate base course, hot-mix asphalt surface course, pipe
drains, pavement removals, pipe culverts, pavement marking, signage, lighting, traffic control,
seeding, miscellaneous appurtenances and other work necessary to complete this improvement
as shown in the plans and as specified herein.

TRAFFIC CONTROL PLAN

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control devices for Streets and Highways, these Special Provisions, any special
details and Highway Standards contained herein and in the Plans.

Special attention is called to Sections 107, 701, and 703 of the Standard Specifications for Road
and Bridge Construction, and as amended by the Supplemental Specifications, Recurring
Special Provisions, the Special Provisions contained herein, and the following Highway
Standards relating to traffic control:

701001 701006 701011 701101 701106 701201 701306 701326
701400 701401 701501 701901 B.L.R.-21 B.L.R.-22

Limitations of Construction: The Contractor shall coordinate the items of work in order to keep
hazards and traffic inconveniences to a minimum, as specified below.
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During the construction of this improvement on US 67 / IL 104, the roadway shall be kept open

to at least two-lane two-way traffic at all times except as shown in the plans and as described
herein, in accordance with the applicable portions of the Standard Specifications.

Prior to beginning any work, the Contractor shall erect break away post mounted “Road
Construction Ahead” signs, 20-1(0)48.

The Contractor shall provide, erect, and maintain all the necessary barricades, cones, drums,
and lights for the warning and protection of traffic, as required by Sections 107 and 701 through
703 of the Standard Specifications, and as modified.

The Contractor shall be responsible for the traffic devices at all times during the construction
activities and throughout any winter shutdown periods.

The Contractor shall follow the sequence of construction shown in the plans. If the Contractor
must deviate from this schedule to permit the construction of this section with the least
inconvenience to the travelling public, written permission must be granted by the Engineer.

The Contractor shall contact the District 6 Operations for “No Passing Zone” field verification.
All debris shall be removed from the pavement and shoulders prior to removal of traffic control.

Sign posts must be 4"x4” wood posts according to Article 1007.05. The use of metal posts will
not be permitted.

All required fluorescent orange signs shall be 48 x 48 inches on this project unless otherwise
noted in the plans.

All staggered Type Il barricades shall be equipped with bi-directional steady burning Type A
lights and have high intensity striping on both sides.

In addition to the flagmen required by the various standards, additional flagmen shall be
provided by the Contractor, if required by the Engineer. Additional flagmen shall be paid for in
accordance with article 109.04 of the Standard Specifications. Flagmen will be required
whenever a lane is closed.

In addition to the signs required under various traffic control standards, “Uneven Lanes” signs
W8-11(0)48 will be required any time there is a difference in elevation at the centerline of the
open roadway. The signs shall be placed just prior to the work that will result in the drop-off and
shall remain in place until the drop-off is eliminated. These signs will not be paid for separately
but cost considered included in the various traffic control and protection pay items.

In addition to the signs required under various traffic control standards, “Shoulder Drop-Off”
signs W8-9a(0)48 shall be required any time there is a difference in elevation at the edge of
pavement adjacent to an open roadway. The signs shall be placed just prior to the work that will
result in the drop-off and shall remain in place until the drop-off is eliminated. These signs will
not be paid for separately but cost considered included in the various traffic control and
protection pay items.

Also, “Bump” signs W8-1(0)48 will be required at locations to be determined by the Engineer.
These signs will not be paid for separately but cost considered included in the various traffic
control and protection pay items.
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The Contractor shall furnish and post-mount “Road Construction Next X Miles” signs G20-

1(0)48 and when applicable, “No Passing Zone Not Striped Next X Miles” signs G20-1100(0)48

at the beginning of the project and as directed by the Engineer. “End of Construction” signs

G20-2a(0)48 shall also be post-mounted in its proper place in accordance with Traffic Control
and Protection Standard 701901.

Keeping Roads Open to Traffic: Traffic Control and Protection Standards included in these
plans shall be installed and operational at all times during construction of this section. US 67 /
IL 104 shall be kept open at least two-lane two-way traffic at all times except as shown in the
plans and as described herein, which will be controlled by flagmen, per Standards 701201,
701306, and 701326.

Barricades and Signing for Sideroad Closure and Partial Closure: Prior to any construction
activities of a sideroad, Type Il barricades with “Road Closed to All Thru Traffic” signs (R11-4-
4830) in accordance with BLR Standard 22 shall be placed at the first township or county road
intersections located in opposite direction of the mainline as directed by the Engineer.

When the distance to the nearest crossroad intersection closure is more than 2000’, an extra set
of R11-3(6030) signs will be required mounted on NCHRP-350 approved sign stands or Type Il
barricades with steady burning lights.

Type Il barricades with “Road Closed” signs (R11-2-4830) in accordance with BLR Standard 21
shall be placed on the limits of improvement of each township or county road, when total closure
is required.

At no time shall the township or county road directly east and west of a sideroad closed to thru
traffic be closed to thru traffic also.

Barricading Mainline Pregrade and Final Grade after Completion of Sideroad Improvements:
Type |l Barricades with “Road Closed” signs (R11-2-4830) shall be installed on the mainline
lanes at all sideroads and entrances where access is to be provided as directed by the
Engineer.

Type lll Barricades with “Road Closed to All Thru Traffic” signs (R11-4-4830) shall be installed
on the mainline lanes at sideroad intersections where access is to be provided as directed by
the Engineer. These barricades shall be staggered to allow access for farm equipment.

Suitable Access: All commercial, private, and field entrances which are part of this
improvement, shall have suitable access, as determined by the Engineer, at all times during
construction of this project. Estimated quantities of Aggregate for Temporary Access
(Aggregate Surface Course, Type B) have been included in the plans for this purpose. The
Engineer will determine the amount and when to place the aggregate. The Contractor shall
begin placement of the aggregate within 2 _hours of notice to proceed from the Engineer or
he/she will be liable for liquidated damages in accordance with Article 108.09 of the Standard
Specifications.

Access to Commercial and Residential Properties: All commercial, private, and field entrances
shall have all weather access at all times and be stage constructed. All weather access shall be
a minimum of 10.0 foot wide. The Contractor may not deviate from this provision, except when
he/she has written permission from the owner/tenant to cut off access to their property for a
specific period of time.
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Sequence of Construction for FAP Route 310 (US 67 / IL 104): The Contractor is responsible

for planning and executing the construction which shall be subject to the approval of the

Engineer. At all times US 67 / IL 104 shall be open to a minimum of two-lane two-way traffic at

all times except as shown in the plans and as described herein. Day Only Operations will be

permitted. For the Contractor's convenience, a schedule of staging operations for the project
has been listed below for the Contractor’s use and reference to the plan notes:

Stage I
Traffic shall remain on the existing US 67 / IL 104 roadway.

The following items shall be constructed and ready for traffic prior to Stage II:

a) FAP 310 eastbound lanes from station 820+00.00 to 827+00.00

b) FAP 310 westbound lanes from station 809+00.00 to 827+00.00

c) Ramp C from station 8+00.00 to station 20+50.00

d) Ramp D from station 0+00.00 to station 6+98.00

e) Temporary Access Road — to be constructed after FAP 310 and Ramp
terminals

f) US 67 Frontage Road (Concord) station 9+49.93 to 51+52.74 — without
surface course

9) New Street

h) Ash Street from station 2+50.00 to station 4+00.00.

i) Relocated Cylinder Head Road from station 93+83.00 to station
106+25.00

j) Old Cylinder Head Road from station 0+00.00 to station 3+00.00

k) Gilliland Road Connector from station 10+00.00 to station 11+30.00

Bridge cone for structure on Concord Road should be constructed first so settlement period may
be observed and allow Stage Il to be timely completed. Stage Il mainline work can begin prior
to completion of Stage |I.

Stage I
Traffic shall remain on the existing US 67 / IL 104 roadway except for a diversion around

the proposed Concord Road via the US 67 Frontage Road constructed in Stage I.
Existing Concord Road will be closed and traffic routed to/from existing US 67 / IL 104
via the Temporary Access Road constructed in Stage I.

The following items shall be constructed and ready for traffic prior to Stage lll:

a) FAP 310 eastbound lanes from station 800+00.00 to 820+00.00, station
827+00.00 to 946+00.00, station 1075+24.00 to station 1077+22.00, and
from station 1120+00.00 to station 1135+00.00

b) FAP 310 westbound lanes from station 800+00.00 to 809+00.00, station
827+00.00 to station 970+25.00, and station 1110+82.00 to station
1133+50.00

c) S.N. 069-0513

d) Concord Road from station 8+03.00 to station 34+84.00

e) Ramp A
f) Ramp B
9) Ramp C remaining portion
h) Ramp D remaining portion
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Service Drive 81
Cooper Street from station 443+65.00 to station 447+20.00
Relocated Crews Lane
Crossover “A”
US 67 Frontage Road (Bethel) from station 510+13.00 to station
524+15.00 without surface course
Bethel Lane station 72+70.00 to station 74+65.00 without surface course
and station 80+13.00 to station 91+37.00
Service Drive 91
Relocated Cylinder Head Road remaining portion without surface course
Transition A
Dutch Lane West from station 194+41.00 to station 199+87.00
Transition B
Transition C
Transition D

Traffic shall be diverted to the FAP 310 eastbound and westbound lanes at the east end
and shall remain on these lanes until the eastbound traffic is diverted to the FAP 310
westbound lanes via Crossover “A”. All traffic shall remain on FAP 310 westbound lanes
until a diversion to the existing US 67 / IL 104 roadway via Transition A. Traffic shall
remain on the existing US 67 / IL 104 roadway until a diversion back to the FAP 310
westbound lanes via Transition B. Traffic shall remain on the FAP 310 westbound lanes
until a diversion back to the existing US 67 / IL 104 roadway via Transition C.

The following items shall be constructed and ready for traffic prior to Stage IV:

Stage IV:

FAP 310 westbound median shoulders from station 762+05.00 to station
775+90.00

FAP 310 eastbound median shoulder from station 770+00.00 to station
780+05.00

FAP 310 eastbound outside shoulder from station 774+48.00 to station
781+50.00

US 67 Frontage Road (Concord) remaining portion

Concord Road remaining portion

Cooper Street remaining portion

FAP 310 eastbound lanes from station 946+00.00 to 1075+24.00, station
1077+22.00 to station 1120+00.00, and from station 1135+00.00 to
station 1140+00.00

Bethel Lane from station 74+65.00 to station 80+13.00

Old Cylinder Head Road remaining portion

Gilliland Road Connector remaining portion

Gilliland Road Extension

Service Drive 93

Dutch Lane East

Hart's Gravel Road

Traffic shall remain on FAP 310 eastbound and westbound lanes at the east end until
diverted to the FAP 310 eastbound lanes via Crossover “A”. Traffic shall remain on the
eastbound lanes until a diversion to the existing US 67 / IL 104 roadway via Transition D
and Transition C.
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The following items shall be constructed and ready for traffic prior to Stage V:

a) Private Drive 81A

b) US 67 Frontage Road (Bethel) remaining portion

c) Bethel Lane remaining portion

d) Relocated Cylinder Head Road remaining portion

e) FAP 310 westbound lanes from station 970+25.00 to 1110+82.00
f) St. Paul’'s Church Road

9) Service Drive 92

h) Dutch Lane West from station 200+00.00 to 211+50.00

i) Transition C remaining portion

Stage V:
Traffic shall remain on FAP 310 eastbound and westbound lanes.

The following items shall be constructed and ready for traffic prior to the project
completion.

a) FAP 310 westbound median shoulder from station 928+58.00 to station
932+50.00 and station 942+00.00 to station 945+67.00

b) FAP 310 eastbound median shoulder from station 932+80.00 to station
941+00.00

Proper pavement striping and signage shall be completed as determined by the Engineer, prior
to diverting any traffic in any stage.

Access Requirements and Allowed Minimal Closures: Traffic on local side roads may be
interrupted. All local roads (CH9, TR 19, TR 42, TR 93, TR 115, TR 26, and TR 18) shall be
constructed as detailed in the Traffic Control and Staging Plans. Access for farm equipment
across the mainline shall be provided at all times during construction, except when weather
conditions prevent feasible access, such as muddy conditions, or when one day closure
(maximum) is required to install culverts as determined by the Engineer.

Alternate side roads may not be closed at the same time, and access must be provided to one
leg of TR 26 (Dutch Lane) at all times.

No closure of Cooper St. in Chapin will be allowed from September 1 to November 1 to allow for
grain elevator access.

Each sideroad will be allowed 2-day plus amount of time for strength to be obtained closures for
each slip form paving operation. All hand formed paving operations shall be staged with the use
of appropriate traffic control and protection.

After construction begins on any section of the mainline or side roads, the Contractor shall
provide adequate access to all proposed field entrances within that section. This access shall
be adequate for farm equipment as determined by the Engineer. Only during construction of
culverts, access may be denied for short periods (1/2 day) to allow for sections of the culverts to
be constructed and backfilled.

Access to all private and commercial entrances shall be provided at all times after construction
begins.
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Estimated quantities of aggregate for temporary access have been included in the plans for this

purpose. The Engineer will determine the amount and when to place the aggregate. See other
related special provisions elsewhere herein.

A maximum one day road closure will be allowed to construct all cross road culverts off of
mainline US 67.

A maximum thirty day closure of Bethel Lane South will be allowed to construct the realigned
Bethel Lane. This work will be coordinated with the FS dealer to coincide with their slower
business periods if possible.

A maximum fourteen day closure of all connecting road realignments will be allowed to
construct the realignment grading and bottom lifts of HMA and reopen to traffic.

Barricades and Signing for Side Road Closure and Partial Closure: Prior to any construction
activities of a side road, Type |l barricades with “Road Closed to All Thru Traffic” signs (R11-4-
6030) in accordance with BLR Standard 22 shall be placed at the first township or county road
intersections located in opposite direction of the mainline as directed by the Engineer.

When the distance to the nearest crossroad intersection closure is more than 2000’, an extra set
of R11-3 (6030) signs will be required on Type Ill, wing barricades.

Type Il barricades with “Road Closed” signs (R11-2-4830) in accordance with BLR Standard 21
shall be placed on the limits of improvement of each township or county road, when total closure
is required.

Type lll Barricades with “Road Closed to All Thru Traffic” signs (R11-4-6030) shall be installed
on the mainline eastbound and/or westbound lanes and/or existing US 67 (once closed to
traffic) as directed by the Engineer at side road intersections on the mainline where access is to
be provided to private or field entrances as shown in the plans or directed by the Engineer.
These barricades shall be staggered to allow access for farm equipment.

Traffic Control and Protection, Standard 701401

This traffic control and protection shall be used in combination with Traffic Control and
Protection, Standard 701400 to taper one-way two-lane traffic to one-way one-lane as shown in
Standard 701401 of the Standard Specifications for the removal of the 4 to 2 lane transition and
Crossover “A” and the construction of adjacent mainline shoulders. This traffic control and
protection consists of furnishing, installing, maintaining, and removing all signs, barricades,
drums, arrow boards, and changeable message sign at the end of use. These signs,
barricades, drums, arrow boards, and changeable message sign shall remain the property of
the Contractor.

Temporary pavement marking tape and temporary raised pavement markers will not be required
due to closure less than 14 days.

This work shall be paid for at the contract unit price per each for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701401. The second paragraph of article 701.19(b) defines when
a new location will be paid.
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Traffic Control and Protection, Standard 701201
This traffic control and protection shall be used to construct a temporary pipe culvert under
existing Concord Road or any other stationary operation which requires traffic to be reduced to
two-way one-lane traffic as shown in Standard 701201 of the Standard Specifications. This
traffic control and protection consists of furnishing, installing, maintaining, and removing all

signs at the end of use.

This work shall be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701201.

Traffic Control and Protection, Standard 701306

This traffic control and protection shall be used to construct hot-mix asphalt binder course and
surface course or any other slow moving operation which requires traffic to be reduced to two-
way one-lane traffic as shown in Standard 701306 of the Standard Specifications. This traffic
control and protection consists of furnishing, installing, maintaining, and removing all signs at
the end of use.

This work shall be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701306.

Traffic Control and Protection, Standard 701326

This traffic control and protection shall be used to construct base course and base course
widening and other work adjacent to an existing edge of pavement which has traffic on it as
shown in Standard 701326 of the Standard Specifications. This traffic control and protection
consists of furnishing, installing, maintaining, and removing all signs, barricades, and drums at
the end of use.

Traffic Control Surveillance shall be provided where drop-offs occur at the edge of pavement as
directed by the Engineer. This will be measured and paid for separately.

This work shall be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701326.

Traffic Control and Protection, Standard 701501
This traffic control and protection shall be used for construction activities within the towns of
Bethel and Chapin as needed as shown in Standard 701501 of the Standard Specifications.
This traffic control and protection consists of furnishing, installing, maintaining, and removing all
signs, barricades, and drums at the end of use.

This work shall be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND
PROTECTION, STANDARD 701501.

Traffic Control and Protection, Standard BLR 21

This traffic control and protection shall be used during the construction of sideroad intersections,
streets, drives, lanes, or frontage roads to close the road to all traffic as shown in Standard BLR
21 of the Standard Specifications. This traffic control item shall include the cost of furnishing,
installing, maintaining, and removing all signs and barricades to control access for the project.

This work shall be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND
PROTECTION, STANDARD BLR 21.
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Traffic Control and Protection, Standard BLR 22
This traffic control and protection shall be used during the construction of sideroad intersections,
streets, drives, lanes, or frontage roads to close the road to all through traffic as shown in
Standard BLR 22 of the Standard Specifications. This traffic control item shall include the cost
of furnishing, installing, maintaining, and removing all signs and barricades to control access for

the project.

This work shall be paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND
PROTECTION, STANDARD BLR 22.

Measurement and Payment for Traffic Control and Protection: Traffic Control and Protection
Standards 701201, 701306, 701326, 701501, BLR 21 and BLR 22 will be measured on a lump
sum basis and paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION STANDARD 701201, TRAFFIC CONTROL AND PROTECTION STANDARD
701306, TRAFFIC CONTROL AND PROTECTION STANDARD 701326, and TRAFFIC
CONTROL AND PROTECTION STANDARD BLR 21.

Traffic Control and Protection Standard 701401 will be measured on an each basis and paid for
at the contract unit bid price each for TRAFFIC CONTROL AND PROTECTION STANDARD
701401. Each will be considered as one per general location used, not per number of set-ups.

Traffic Control Surveillance will be measured and paid for as specified in the Standard
Specifications.

Type lll barricades that will remain in place upon completion of the project will be paid for
separately.

All permanent signing will be paid for separately.
All pavement marking will be paid for separately.

All other traffic control and protection required will not be measured for payment

COMPLETION DATE

All work required in this contract shall be completed by October 1, 2013, with the following
interim completion dates:

e All temporary and permanent seeding shall be completed by October 1 for each of the
respective years. Highly erodible areas shall not be disturbed again until after the winter
shut down periods as determined by the Engineer.

If the Contractor fails to complete the required work by the completion date or within the number
of additional working days stated herein, he/she shall be liable to the Department for liquidated
damages in accordance with Article 108.09 of the Standard Specifications and any other
additional special provision which may be attached herein which supplements Article 108.09.
The Contractor will also be liable for additional items of work made necessary by not meeting
the completion date or additional working days allowed. Such items include, but are not
restricted to, temporary pavement marking, temporary erosion control, and temporary seeding.
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REMOVING BARRICADES

This item of work consists of the Contractor removing barricades and barricade signage at the
locations where the previous contract left Type Ill barricades in place for temporary traffic
control.

The barricades shall be removed at the proper time according to the staging plan as directed by
the Engineer. These barricades shall be stock piled on the job at a location as directed by the
Engineer. The Engineer shall contact District Six Operations, Sign Shop, at (217) 785-0288, to
have the barricades and signs picked up and removed from the job site.

This item will be paid for at the contract unit price per foot for REMOVE BARRICADES which
price shall be payment in full for all labor and equipment required to complete this item as
specified.

CONSTRUCTION ACCESS

The Engineer shall determine the locations where construction machinery and vehicles may
enter into the US 67 / IL 104 traffic from the construction site. Preferred locations shall be off of
sideroads, service drives, and the existing US 67 / IL 104 roadway once traffic has been
rerouted to the new pavement.

These construction entrances shall consist of a minimum of 100 feet of stabilized material.
These entrances are to minimize the amount of dirt and debris tracked onto traffic lanes in use.
The cost of furnishing, constructing, and maintaining these entrances shall be incidental to the
contract.

“Trucks Entering and Leaving Highway” warning signs, (W21-1104/105) 48” x 48” in size and
fluorescent orange in color, shall be placed a minimum of 100 feet prior to any construction
entrance and the intersection with a sideroad having a construction entrance and as directed by
the Engineer. These warning signs shall remain the property of the Contractor and will not be
measured for payment.

STATUS OF UTILITIES TO BE ADJUSTED

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Estimated Date of

Name & Address of Utility Type Location Relocated Completed
Mr. Brent Hinthorne Fiber Optic  800+00-1145+73 September 1, 2011

Verizon North, Inc.

330 West Beecher Ave, ILLRAOI
Jacksonville, IL 62650

Phone No. 217-243-0259
Pager: 1-800-612-2524

10
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Mr. John Wilson Cable TV 800+00-1145+73 September 1, 2011
Media Comm.
4290 Bluestem Rd.
P.O. Box 288
Charleston, IL 61920
Phone No. 217-348-5533 Ext. 3
Cell: 309-370-5476

Mr. Carey Phelps Gas Trans.  Begin-End August 1, 2011
Supervising Engineer AmerenlP

370 S. Main St., D-50

Decatur, IL 62523

Phone No. 217-424-7004

Mr. Todd Berry Water/Sewer Begin-End August 1, 2011
Village of Chapin

510 Everett, Box 213

Chapin, IL 62628

Phone No. 217-472-3111

Mr. Ed DeGroot Water Near Chapin August 1, 2011
Concord Water Systems

Benton & Associates

970 West Laffayette Ave.

Jacksonville, IL 62650

Phone No. 217-245-4146

Mr. Scott Heikes Electric 762+05.00-1145+73 August 1, 2011
Ameren CIPS

700 Jersey St, P.O. Box 1089

Quincy, IL 1089

Phone No. 217-221-0817

Cell : 217-653-2264

Anthony E. Sannen Gas Begin-End August 1, 2011
Ameren — Division 2

P.O. Box 1089, 700 Jersey

Quincy, IL 62306

Phone No. 217-221-0869

Cell: 217-257-7604

Email Address: ASassen@ameren.com

Mr. Mark Miller Fiber Optic  800+00-1145+73 September 1, 2011
AT&T

529 South 7™ St., Floor 3B

Springfield, IL 62721

Phone No. 217-789-8367

Cell: 415-5635

The above represents the best information of the Department and is only included for the

convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.31, and
108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

11
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The estimated utility relocation dates should be part of the progress schedule submitted by the

Contractor. If any utility adjustments or relocations have not been completed by the above

dates specified and when required by the Contractor's operations after these dates, the

Contractor should notify the Engineer in writing. A request for an extension of time will be
considered to the extent the Contractor’s critical path schedule is affected.

CLEARING

This work shall consist of the removal and disposal of all obstructions such as fences, riprap,
walls, foundations, accumulations of rubbish of whatever nature, logs, shrubs, saplings, grass,
weeds, and other vegetation and stumps of a diameter less than 6” not paid for specifically in
the plans. The removal shall be in accordance with Section 201 of the Standard Specifications.

This work shall be considered as included in the contract unit price per cubic yard for EARTH
EXCAVATION.

GRADING

Grading shall be done by hand around light poles, utility poles, sign posts, existing shrubs and
trees, or other man-made objects where shallow fill or cuts are adjacent to the items. The
decision as to if items are to remain in place or not shall be as directed by the Engineer.

This work shall be considered as included in the contract unit price per cubic yard for EARTH
EXCAVATION.

EARTH EXCAVATION

This work shall consist of excavating earth, gravel, hot-mix asphalt, etc., in accordance with
Section 202 of the Standard Specifications. Work includes cutting or filling to the subgrade
limits shown in the plans.

This work shall also consist of the removal and disposal of all oil and chip pavements, paved
driveway pavement, sidewalk, debris, brush, riprap, stone, concrete slabs, etc., not paid for
specifically in the plans.

This work shall be considered as included in the contract unit price per cubic yard for EARTH
EXCAVATION.

EARTH EXCAVATION (WIDENING)

This work shall consist of the excavation and removal of all existing earth, aggregate, asphalt
shoulders, etc. for the construction of base course widening in accordance with applicable
portions of Section 202 of the Standard Specifications, as shown in the plans, and as directed

by the Engineer.

Excavation for widening shall be measured for payment to the limits and thickness of the
widening and volume computed in cubic yards.

12
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This work shall be paid for at the contract unit price per cubic yard for EARTH EXCAVATION
(WIDENING).

GRADING AND SHAPING DITCHES

This work shall consist of furnishing all labor, materials, and equipment necessary for grading
and shaping ditches to improve drainage and /or to remove existing erosion gullies on side
slopes and in ditches and dispose of excess excavation beyond the labeled limit of
improvements in accordance with applicable portions of Section 214 of the Standard
Specifications and as directed by the Engineer.

Prior to beginning any grading work, the Engineer will determine and layout the proposed ditch
grades. Excavation should be anticipated to be between 2.0’ and 4.0’ along the entire ditch
grading length. Side slopes shall be shaped to blend the proposed grading into the existing
slopes not to exceed 1:3 on the foreslopes and 1:2 on the backslopes. Excavated material shall
be disposed of outside the right-of-way or wasted on existing backslopes within the right-of-way
at locations approved by the Engineer.

This work will be paid for at the contract unit price per foot for GRADING AND SHAPING
DITCHES.

STONE DUMPED RIPRAP

This work shall consist of excavating, disposing of excess excavation, furnishing, transporting,
and placing riprap in ditches, channels and on side slopes at the locations shown in the plans
and/or as directed by the Engineer and shaping side slopes on the sides of the riprap placement
at locations as scheduled in the plans, in accordance with applicable portions of the Standard
Specifications; and/or as directed by the Engineer.

Prior to beginning any grading work for the proposed riprap areas, the Engineer will determine
and layout the proposed ditch grades. Side slopes shall be shaped to blend the proposed
grading into the existing slopes not to exceed 1:3 on the foreslopes and 1:2 on the backslopes.
Excavated material shall be disposed of outside the right-of-way or wasted on existing
backslopes within the right-of-way at locations approved by the Engineer.

The riprap work shall be done in accordance with applicable portions of Section 281 of the
Standard Specifications, with the following modifications:

Gradation Minimum Thickness Bedding Thickness
RR3 12” -—--
RR4 12” 6’
RR5 18” 6”
RR6 18” 6”

Installation of filter fabric shall be required under gradation RR4, RR5 and RR6. Filter fabric
shall be required under gradation RR 3 when it is placed in highly erodible soils as determined
by the Engineer. Filter fabric shall be furnished and installed in accordance with Section 282 of
the Standard Specifications.
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This work will be paid for at the contract unit price per square yard for STONE DUMPED

RIPRAP of the class and gradation specified. Excavation and aggregate bedding will not be

measured or paid for separately, but considered as part of the contract unit bid price of the pay
item described above.

Filter fabric will be paid for as specified in Section 282 of the Standard Specifications.

RIPRAP FOR ENERGY DISSIPATING BASINS

This work shall consist of constructing riprap basins for permanent erosion control at the
downstream ends of culverts as detailed in the plans in accordance with applicable portions of
Section 281 of the Standard Specifications, the detail in the plans, and as directed by the
Engineer.

This work will be paid for at the contract unit price per ton for STONE DUMPED RIPRAP of the
class and size of riprap specified, which shall include all excavation and backfill material
required.

Filter fabric will be paid for separately.

TEMPORARY RAMP

This work shall consist of constructing temporary hot-mix asphalt ramps in accordance with
Section 406.08 of the Standard Specifications, as shown in the plans, and as directed by the
Engineer. This item shall include furnishing, maintaining, and removing the hot-mix asphalt
required for each temporary ramp.

This work shall be paid for at the contract unit price per square yard for TEMPORARY RAMP.

PAVEMENT REMOVAL
This work shall consist of the complete removal of existing pavement in accordance with
applicable portions of Section 440 of the Standard Specifications, as shown in the plans, and as
directed by the Engineer.

Existing paved shoulders and/or mailbox turnouts adjacent to the pavement that are to be
removed shall be included in the pavement removal area.

Required saw cuts shall not be measured for payment.
Removal of oil and chip pavement shall not be measured for payment.

This work shall be paid for at the contract unit price per square yard for PAVEMENT REMOVAL
which price includes the cost of the saw cuts.
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FAP Route 310 (US 67/IL 104)
Project NHF-HPP-0310 (145)
Section 69-3 (3HB)
Morgan County
Contract No. 72667
REMOVAL OF EXISTING STRUCTURES

This work shall consist of the removal and satisfactory disposal of existing reinforced box
culverts, headwalls, and any other miscellaneous structures in accordance with applicable
portions of Section 501 of the Standard Specifications as shown in the plans and as directed by
the Engineer. The structures are identified below:

Struct | Location Description

. No.

1 US 67 Sta. 868+60.0, 117.3' | Wood Bridge w/ concrete &
Right stone walls

2 US 67 Sta. 894+88.0, 187.2' | 2’ x 2’ Concrete Box Culvert
Left

3 US 67 Sta. 967+99.0, 51.1° Left | 2’ x 2’ Concrete Box Culvert

4 US 67 Sta. 974+64.2, 17.0’ | 2’ x 2’ Concrete Box Culvert
Right

5 US 67 Sta. 979+13.2, 22.4’ Left | 4’ x 4’ Concrete Box Culvert

6 US 67 Sta. 994+89.9, 91.7’ | 6’ x 3’ Concrete Box Culvert
Right

7 US 67 Sta. 1019+24.3, 90.7' | 6’ x 4’ Concrete Box Culvert
Right

8 Cooper St. Sta. 444+90.3, 8.6’ | 6’ x 6° Concrete Box Culvert w/
Right CMP extension

9 Relocated Cylinder Head Road | Root Cellar

95+86.3, 45.1° Left
10 Dutch Ln. East Sta. 140 + 02.3, | 2’ x 2’ Concrete Box Culvert
6.7 Left

No additional compensation shall be given for the removal of headwalls, partial removal, or
variations in size from what is listed in the plans.

No additional compensation shall be given for partial removal due to stage construction.

This work shall be paid for at the contract unit price per each for REMOVAL OF EXISTING
STRUCTURES of the number specified.

PIPE CULVERT REMOVAL

This work shall consist of the removal and satisfactory disposal of existing pipe culverts and any
headwalls or end sections in accordance with applicable portions of Section 501 of the Standard

Specifications as shown in the plans and as directed by the Engineer.

No additional compensation shall be given for the removal of headwalls or the variations in size
from those stated in the plans.

No additional compensation shall be given for partial removal due to stage construction.

This work shall be paid for at the contract unit price per foot for PIPE CULVERT REMOVAL.
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PIPE CULVERT REMOVAL (SPECIAL)

This work shall consist of the partial removal and satisfactory disposal of existing pipe culverts
and any headwalls or end sections in accordance with applicable portions of Section 501 of the
Standard Specifications as shown in the plans and as directed by the Engineer.

Portions to be removed shall be removed in such a manner as to leave the remaining pipe
culvert undamaged and in proper condition for the use contemplated. Any damage to the
portions remaining in service shall be repaired at the Contractor’'s expense to the satisfaction of
the Engineer.

The locations are identified below:

Location Description

US 67 Sta. 779+70.0, 118.6’ | Partial removal required to
Left match proposed slopes.

US 67 Sta. 1103+07.6, 55.0’ | Partial removal to reduce length
Right of pipe to fill.

This work shall be paid for at the contract unit price per foot for PIPE CULVERT REMOVAL
(SPECIAL).

CONTROLLED LOW-STRENGTH MATERIAL

This work shall consist of furnishing and placing controlled low-strength material to fill existing
pipes to remain in place in accordance with Section 593 of the Standard Specifications, at
locations shown in the plans, and as directed by the Engineer.

Plugging these pipes will be measured and paid for separately.

This work shall be paid for at the contract unit price per cubic yard for CONTROLLED LOW-
STRENGTH MATERIAL.

RELOCATE EXISTING ELECTRICAL SYSTEM

This work shall consist of relocating and maintaining a temporary lighting system at the project
locations specified in the plans. The Contractor shall provide all labor, material, and equipment
necessary to relocate, furnish, install, and maintain, the temporary lighting system, and pay all
utility charges associated with it. This work shall also include the relocation of temporary lighting
facilities as necessary to accommodate the various stages of construction. The temporary
lighting system shall remain fully operational and in place after construction. All work shall be
performed in accordance with the plans, Standard Specifications, and as directed by the
Engineer.

The existing system to be relocated includes 12 wooden light poles, 12 luminaires, 1 pole
mounted controller, and all hardware required. Existing aerial wire to be replaced with new
aerial wire. Existing aerial wire to be salvaged by the Contractor. Any items included in the
system that do not meet the Standard Specifications shall be replaced, as directed by the
Engineer, at an agreed upon unit price for that item.
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The existing electric service installation located at the existing crossover shall be removed by

the Contractor, and this work will be paid for separately under the "REMOVAL OF ELECTRIC
SERVICE INSTALLATION” pay item.

The Contractor shall submit for the District’s approval, any modifications to the lighting design
plan showing the proposed locations of all temporary poles for each stage of construction
associated with each phase of the project. Any modifications by the Contractor to the lighting
design shall meet the requirements of Department’s BDE Design Manual Chapter 56 and no
poles shall be installed until the Contractor’s revised detailed lighting design plan is approved by
the Engineer.

The Contractor shall not purchase temporary lighting facilities until the Contractor has submitted
shop drawings and received the Engineer's approval to proceed. Any temporary lighting
materials used by the Contractor which come from stock rather than being purchased new for
this project shall require written approval by the Engineer.

The Contractor shall be responsible to maintain the temporary lighting system throughout the
project and no additional compensation will be allowed for this work, no matter how many times
temporary and/or permanent lighting facilities are relocated. The Contractor shall furnish to the
Engineer the names and phone numbers of two persons responsible for call-out work on the
lighting system on a 24/7 basis.

For the long underground power feeds, temporary direct burial power cable 600V secondary UD
aluminum conductors with XLP insulation shall be used. The aluminum conductors shall meet
ASTM B-230, B-231, B-609, and B-901. The cable insulation shall meet ICEA S-105-692 for
XLP insulated conductors and UL Standard 854 for Type USE-2. Cables may be triplexed by
the manufacturer to promote ease of installation with approval of the Engineer. The splices
shall meet the applicable portions of Article 1066.06 of the Standard Specifications. Splices
shall be rated for and designed to connect aluminum conductors to copper (or aluminum as
applicable) conductors of the size range required. The cable extended to equipment shall be of
a length sufficient for cable splices to be withdrawn a minimum of 18 in. out of above ground
boxes. The cable shall be installed directly from the reels on which the cable was shipped.
Dragging or laying cable on the ground will not be permitted. No underground splicing of cable
will be permitted. The cable shall be installed in one continuous length from the temporary
electric service pole to the west crossover lighting controller with no splices. The cable shall be
carefully installed in trench or conduit as directed by the Engineer and according to
manufacturer's recommendations. Installation, after inspection by the Engineer, shall be
backfilled according to Article 810.04 of the “UNDERGROUND CONDUIT” Special Provision.
Plowing will not be allowed.

Cable splicing, luminaire fusing, and lighting protection shall be submitted for the District’s
approval. All work required to keep the temporary and/or permanent lighting systems
operational shall be at the Contractor’'s expense. No lighting circuit or portion thereof shall be
removed from nighttime operation without the approval of the Engineer.

An inspection and approval by the Engineer shall take place before the temporary lighting
system or modified system is approved for operation. Any damage to the existing lighting units
and their circuitry as a result of the Contractor’'s poor workmanship shall be repaired or replaced
to the satisfaction of the Engineer at no cost to the Department. All burnouts shall be replaced
on a next day basis and temporary wiring shall be installed as necessary to keep all lights
functioning every night.
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The Contractor shall be reimbursed according to Article 804.05 for utility charges associated

with temporary electric service. Any energy charges which the Contractor would like to present

to the Department for reimbursement shall be properly metered, billed, and prorated by the

Contractor at no cost to the Department. The Contractor shall be reimbursed for repair of
accident damage according to Articles 105.13 and 107.30 of the Standard Specifications.

Basis of Payment:  This work shall be paid for at the contract lump sum price for RELOCATE
EXISTING ELECTRICAL SYSTEM.

WELDED WIRE FABRIC

This work shall consist of furnishing and installing wire fabric for cast-in-place reinforced
concrete end sections in accordance with Highway Standard 542206 and as directed by the
Engineer.

This work will be paid for at the contract unit price per square foot for WELDED WIRE FABRIC.

ROADWAY CLEANING (SPECIAL)

This work shall consist of cleaning the existing FAP 310 eastbound and westbound lanes and
shoulders that were constructed in the previous section that have been covered with topsoil.

Cleaning equipment shall consist of a road grader, backhoe, power brooms, air compressors,
water tanks, water pumps with associated delivery hardware, and hand tools to properly flush,
clean, and remove all foreign material from the roadway to the satisfaction of the Engineer.
Other types of cleaning equipment may be used, subject to the approval of the Engineer.

The Contractor shall obtain his/her own source of water.

Any damage done to the existing pavement or shoulders shall be repaired or removed and
replaced as directed by the Engineer at the Contractor’s expense.

This work shall be paid for at the contract unit price per each for ROADWAY CLEANING
(SPECIAL) with no additional compensation.

FILLING EXISTING WELLS

This work shall consist of furnishing all materials, labor, tools and equipment necessary to fill
and seal the existing water wells as follows:

1. The sealing of abandoned wells shall be performed according to the lllinois Water
Well Construction Code of the Department of Public Health.

2. The water wells shall be sealed by a licensed water well driller pursuant to the Water
Well and Pump Installation Contractor’s License Act.

3. The Department of Public Health shall be notified by telephone or in writing at least
48 hours prior to the commencement of any work to seal the water wells. The filling
of the drilled wells shall be performed under the supervision of a well inspector of the
Department of Public Health.
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4. Two properly executed and notarized Water Well Sealing Forms, of the Department
of Public Health, are required. One is to be filed with the Division of Environmental
Health, Department of Public Health at Springfield, and one copy with the lllinois
Department of Transportation — District 6.

5. Before filling, the well is to be checked for obstructions. Any that would interfere with
effective sealing of the well shall be removed.

6. The wells shall be sealed by grouting from the bottom up by using neat cement
containing bentonite or aquajel from 2% to 6% by weight or combination thereof, or
pure bentonite in any form. This material shall be applied the full depth of the well
and shall terminate within three feet (one meter) of the ground surface.

7. The well casing shall be removed at least three feet (one meter) below final grade or
existing ground whichever is lower. Any concrete, brickwork, masonry, pipe, or
unsuitable material within three feet (one meter) of final grade or existing ground
whichever is lower shall be removed and the hole shall be filled to final grade with
sand, soil, or earth approved by the Engineer. The fill shall be placed and
compacted to the satisfaction of the Engineer.

This work shall be paid for at the contract unit price per each for FILLING EXISTING WELLS
which price shall include the materials, labor, equipment, tools, and all incidentals necessary to
complete this item.

PLUG EXISTING CULVERTS

This work shall consist of plugging existing culverts noted and located on the plans and as
specified herein.

The ends of the culvert shall be excavated, if necessary, to the bottom flowline and to a
minimum of 18” inside the barrel of the culvert. The inside of the culvert at the excavated ends
shall be cleaned of all earth and debris to the satisfaction of the Engineer.

The Contractor shall construct a suitable permanent or temporary bulkhead at the opening of
the downstream end of the culvert consisting of mortared concrete masonry blocks; a cured
Class Sl Concrete plug; or forms and bracing capable of containing the proposed Controlled
Low-Strength Material in accordance to Section 593 of the Standard Specifications.

A suitable partial or offset bulkhead shall be constructed at the upstream end of the culvert with
an opening large enough for the conveyance equipment to access the culvert barrel. Suitable
forms and bracing may also be installed at the upstream end of the culvert near the end of the
filling operations.

The cost of cleaning the culvert ends and constructing suitable permanent or temporary
bulkheads at the upstream and downstream ends of the culvert will be paid for at the contract
unit price per each for PLUG EXISTING CULVERTS which price shall include both the
upstream and downstream ends.

Controlled Low-Strength Material will be paid for separately.
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REMOVE CONCRETE FLARED END SECTIONS

This work shall consist of the removal and satisfactory disposal of existing concrete flared end
sections in accordance with applicable portions of Section 501 of the Standard Specifications as
shown in the plans and as directed by the Engineer.

The existing precast concrete pipe culvert connected to the end section shall remain in place.
Any damage to the remaining pipe culvert shall be repaired or replaced by the Contractor at
his/her own expense and to the approval of the Engineer.

This work shall be paid for at the contract unit price per each for REMOVE CONCRETE
FLARED END SECTIONS.

HEAVY DUTY ACCESS GATES

This work shall consist of furnishing all materials, equipment, and labor to install proposed
access gates, posts, signs, locks, and accessories, as detailed in the plans and directed by the
Engineer.

Single gates will require two latch posts with necessary hardware.
All locks on the project shall be keyed alike.

This work shall be paid for at the contract unit price per each for ACCESS GATES, DOUBLE or
SINGLE, of the total length specified.

REMOVE AND RELAY END SECTIONS

This work shall consist of the removal and reinstallation of existing precast reinforced concrete
flared end sections in accordance with applicable portions of Section 501 and Section 542 of the
Standard Specifications, as shown in the plans, and as directed by the engineer.

The existing precast concrete pipe culvert connected to the end section shall remain in place.
Any damage to the remaining pipe culvert shall be repaired or replaced by the Contractor at
his/her own expense and to the approval of the Engineer.

This work shall be paid for at the contract unit price per each for REMOVE AND RELAY END
SECTIONS.

CAST-IN-PLACE REINFORCED CONCRETE END SECTIONS

This work shall consist of furnishing and constructing concrete end sections for single and
multiple pipes at locations shown in the plans in accordance with Section 542 of the Standard
Specifications, Highway Standards 542116, 542121, 542201, 542206, special details in the

plans, and as directed by the Engineer.

Cast-in-place reinforced concrete end sections shall replace concrete end sections when
specified in the Highway Standards.
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Cast-in-place reinforced concrete end sections shall be constructed of Class S| concrete
according to the requirements of Section 503 of the Standard Specifications.

This work shall be paid for at the contract unit price per cubic yard for CAST-IN-PLACE
REINFORCED CONCRETE END SECTIONS of the diameter or equivalent round-size specified
in the plans.

Reinforcement bars, when specified, will be paid for separately according to Section 508 of the
Standard Specifications.

Welded wire fabric, when specified, will be paid for separately as specified herein.

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.06

This work shall consist of constructing combination concrete curb and gutter in accordance with
Section 606 of the Standard Specifications, as shown in the plans, and as directed by the
Engineer.

This work will be paid for at the contract unit price per foot for COMBINATION CONCRETE
CURB AND GUTTER, TYPE M-4.06.

CONCRETE MEDIAN, TYPE SM-4.06

This work shall consist of constructing concrete median in accordance with Section 606 of the
Standard Specifications, as shown in the plans, and as directed by the Engineer.

This work will be paid for at the contract unit price per square foot for CONCRETE MEDIAN,
TYPE SM-4.06.

SAW CUTS

Saw cuts required for removal items shall not be paid for separately. The cost of the saw cuts
will be included in the respective removal pay item.

BARRICADES

This item of work consists of the Contractor furnishing and placing Type Ill Barricades at the
locations designated on the plans and to the satisfaction of the Engineer.

This work will be in accordance with the applicable portions of Sections 701 and 702 of the
Standard Specifications, the drawings in the plans and Highway Standard 702001.

The barricades shall be wooden (not plastic) and sufficiently weighted to prevent movement by

wind or traffic throughout an extended period of time. They shall be left in place at the end of
construction and will be removed under a future contract.
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The appropriate sign, where shown in the plans, shall be attached to the barricade in a manner
approved by the Engineer.

This item will be measured in place and paid for at the contract price per each for
BARRICADES which price shall be payment in full for all labor, equipment and materials,
including signs, required to complete this item as specified.

SAND MODULE IMPACT ATTENUATOR (TEMPORARY)
Revised June 6, 2002

Substitution of Other Devices. The Contractor may substitute National Cooperative Highway
Research Program (NCHRP) 350 tested devices approved by the Department for the sand
module impact attenuators at locations shown on the plans. Other NCHRP 350 tested devices
may also be substituted for sand module impact attenuators with the approval of the Bureau of
Design & Environment on a project by project basis.

When another impact attenuation system is substituted for sand module impact attenuators, the
requirements of the special provision entitted “SAND MODULE IMPACT ATTENUATORS
(BDE)” will apply to the substituted system.

If the Contractor elects to substitute another system for the sand module impact attenuators,
this work be measured and paid on the basis of quantity of the Sand Module Impact Attenuators
as shown in the plans for each location. No extra compensation will be allowed.

PAYROLLS AND PROCEDURES
Effective: February 5, 1975  Revised: November 7, 1986, January 14, 1994, and June 2001

The prime Contractor and each Subcontractor shall submit a weekly certified original and one
copy of their company’s payroll directly to the District Engineer.

Payrolls must be received within seven (7) days of the payroll ending period.

Payroll data shall be submitted on Payroll Form RE 48 or an approved facsimile to include every
person paid by a Contractor or Subcontractor in any manner for his or her labor in the
construction, prosecution, completion, or repair of this public work is employed and receiving
“‘wages,” regardless of any contractual relationship alleged to exist between him/her and the real
employer.

Payroll data shall include all persons employed on the job site.

The following employee codes are to be used to identify each individual on the payroll:

A. Gender: M — Male F — Female

B. Ethnic Group: 1-White 2 — Black 3 — Hispanic
4 — American Indian/Alaskan Native 5 — Asian/Pacific Islander
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C. Work Classification:

OF - Officials SU — Supervisors FO - Foremen CL — Clerical
CA — Carpenters EO — Operators ME — Mechanics TD — Truck Drivers
IW — Ironworkers PA — Painters CM — Cement Masons  EL — Electricians
PP —Pipefitters TE — Technical LA — Laborers OT - Other

D. Employee Status: O — Owner Operator J — Journeyman C — Company

A — Apprentice T — Trainee

Payroll data shall be submitted by the prime Contractor and each Subcontractor for each
consecutive week from the start to the completion of their work. When there has been no
activity during a work week, a payroll is still required to be sent to the District Engineer with the
appropriate box (“No Work,” “Suspended,” “Completed”) checked at the bottom of the Payroll
Form RE 48. DO NOT check any of these boxes when payroll data is being reported on the
payroll.

The Department of Transportation is requesting disclosure of information necessary to
accomplish the statutory purpose as outlined under 23CFR, part 230, and 41CFR, part 60.4,
and the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to
comply with this special provision may result in the withholding of payments to the Contractor
and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

CONSTRUCTION LAYOUT RESPONSIBILITY

This special provision is included in addition to Check Sheet #11 of the recurring special
provisions, special provision for Construction Layout Stakes, to clearly define the responsibility
of the Contractor for construction layout.

It shall additionally be the responsibility of the Contractor to check the plans to assure the plans
are accurate and that all roadway elements will fit the final proposed slopes. When the
Contractor determines a portion of the plans is incorrect or a portion does not agree with
another portion, he/she shall contact the Engineer to have the problem resolved and additional
work, if any, agreed upon. The Contractor shall not proceed until authority is received from the
Engineer and problems resolved. The Engineer/Contractor shall contact the District Studies
and Plans Section if need be.

The Contractor shall set all horizontal control points at the end of construction and provide cross
ties in a hardback survey book to the Engineer.

The Contractor shall also set and provide the Engineer with a list of final benchmarks in a
hardback survey book at the end of construction for future vertical control.

No additional compensation will be allowed for complying with this special provision, but all
costs shall be included in the contract lump sum price for CONSTRUCTION LAYOUT.
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CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT

If the Contractor opts to utilize GPS equipment for Construction Layout, the Contractor shall be
required to complete the following in addition to requirements of Check Sheet #11 of the
recurring special provisions and as directed by the Engineer:

e Submit 3D drawings or show the Engineer the digital terrain model (or proof of some
type) that the Contractor has generated all proposed information correctly for all parts of
the job (mainline, ramps, side roads, entrances, etc...) before starting any grading,
structures, or paving work. This does not relieve the Contractor of responsibility of any
possible errors made in the modeling.

e The Contractor shall also submit a QC/QA written plan that they will be following to
provide quality control on the actual layout and quality assurance checks of the layout
during and after being completed. This will be required to be submitted at the beginning
of construction and shall meet the approval of the Engineer.

e Stationing lathes shall be placed and maintained along the right-of-way lines, centerline
of the median, and agreed offset from other baselines such as interchange ramps and
side roads, all throughout the duration of the contract.

¢ An individual with a portable GPS unit as a means to check grade, locate stationing, and
offsets shall be on the job the majority of the time and shall be available within a 24 hour
notice as requested by the Engineer. This individual shall be available to the Engineer
when checking the Contractor’s final grades for acceptance.

No additional compensation will be allowed for complying with this special provision, but all
costs shall be included in the contract lump sum price for CONSTRUCTION LAYOUT.

ENGINEER’S FIELD LABORATORY

In addition to the items listed in Article 670.05, the Contractor shall furnish a 20+ inch box fan
and a microwave oven having a variable power output up to at least 700 watts. The microwave
oven shall enable the operator to directly input cooking time.

These items will not be paid for separately, but shall be included in the unit price per calendar
month for ENGINEER’S FIELD LABORATORY.

FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS
Effective November 1, 1984

This item consists of furnishing and erecting right-of-way markers in accordance with Section
666 of the Standard Specifications except as follows: The Contractor shall furnish and erect the
right-of-way markers as soon as the locations have been designated by the Engineer. The
Contractor shall take adequate precautions in preserving and protecting the markers after they
have been erected. Markers which become displaced or damaged shall be replaced at the
Contractors expense.
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FENCE REMOVAL

All existing fence within the proposed right-of-way shall be removed as part of Earth Excavation,
including areas outside the construction limits. No additional compensation will be allowed.

GROUND STABILIZATION GEOSYNTHETIC
05/12/06

This work includes furnishing geosynthetic materials and placing them on unstable ground
surfaces at locations shown in the plans or as directed by the Engineer. This work is typically
performed prior to the placement of a granular blanket consisting of rockfill or other specified
aggregate gradation.

Geosynthetic materials shall consist of a dimensionally stable geogrid or woven geotextile made
of polypropylene, polyethylene, or polyester. Geosynthetics shall meet the following physical
requirements:

Physical Property
Minimum Tensile Strength at 5% Strain’, Ib/ft 500
Geotextile Puncture Resistance, Ibs (ASTM D 4833) 100
Geogrid Junction Strength Efficiency, % (GRI:GG2) 80
Geogrid Nominal Aperture Dimensions, Min / Max, in. 0.8/1.6

! For Geotextile, use test method ASTM D 4595. For Geogrid, use test method ASTM D 6637. Minimum tensile
strength is in the weakest principle direction.

All requirements represent the minimum average roll values (MARV). The manufacturer shall
submit certification indicating the geosynthetic meets the requirements of this special provision.
The certification shall identify manufacturer, product name, material composition, and test
results (including test method).

Geosynthetic storage, ground preparation, geosynthetic placement, and aggregate placement
shall be done according to Section 210 of the Standard Specifications. Geosynthetic will be
measured in place and paid for at the contract unit price per square yard for GROUND
STABILIZATION GEOSYNTHETIC.

GEOTECHNICAL DATA

A subsurface investigation has been performed for this project. Geotechnical data including
boring logs and laboratory test results are available for Contractor review prior to bidding. The
data can be reviewed at the District 6 Annex located at 2713 Stevenson Drive in Springdfield.
Contact the District Geotechnical Engineer at 217-782-6709.

ROCKFILL — SUBGRADE

This work consists of constructing a layer of rockfill exceeding 1 foot thick at subgrade locations
having unstable or unsuitable soil conditions. When shown on the plans, the rockfill limits and
thickness shall be confirmed by the Engineer prior to excavating below the theoretical top of
rockfill line.
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Materials shall meet the requirements of the following Articles of the Standard Specifications:

Subbase Granular Material ................... 1004.04
Rockfill .o 1005.01

The gradation of rockfill shall be primary crusher run. If the rockfill layer thickness exceeds 3 ft,
shot rock having a maximum size of 18 inches may be used. All rockfill shall be well graded.

Where shown on the plans or directed by the Engineer, excavation shall be performed
according to Section 202 of the Standard Specifications. Excavated material may be placed in
fills according to Article 202.03 with the approval of the Engineer

Rockfill shall be placed starting at one end of the designated area and advancing from
previously placed material. Top surface of rockfill shall be seated with a roller approved by the
Engineer. After seating, rockfill shall be capped with 6 inches of Subbase Granular Material,
Type A. In cases where the plans show 6 or more inches of Subbase Granular Material, Type A
as part of the pavement typical section, the plan Subbase Granular Material thickness may be
used as a capping material.

This work will be measured and paid for at the contract unit price per ton for ROCKFILL -
SUBGRADE and per cubic yard for EARTH EXCAVATION (ROCKFILL). The contract price for
EARTH EXCAVATION (ROCKFILL) shall include excavation and placement of excavated
materials within right-of-way or disposal off right-of-way. The capping aggregate will be
measured and paid for at the contract unit price per ton for SUBBASE GRANULAR MATERIAL,
TYPE A.

ROCKFILL — EMBANKMENT

This work consists of constructing a layer of rockfill to provide a stable platform for earth
embankment construction. When shown on the plans, the rockfill limits and thickness shall be
confirmed by the Engineer prior to starting this work.

When shown on the plans, the rockfill limits and thickness shall be confirmed by the Engineer
prior to placing rockfill or excavating below the theoretical top of rockfill line. When directed by
the Engineer, ditches shall be cut to plan grade and the existing ground shall be disked to a
depth of 12 inches each day for three consecutive drying days prior to determining rockfill limits.

Rockfill materials shall meet the requirements of Article 1005.01 of the Standard Specifications.
The gradation of rockfill shall be primary crusher run. Shot rock may be used in rockfill layers
exceeding 2 ft thick. The maximum shot rock dimension shall be 18 inches. All rockfill shall be
well graded. Rockfill may contain broken pavement or rock excavation with the approval of the
Engineer.

Where shown on the plans or directed by the Engineer, excavation shall be performed
according to Section 202 of the Standard Specifications. Excavated material may be placed in
fills according to Article 202.03 with the approval of the Engineer.

Rockfill shall be placed starting at one end of the designated area and advancing from
previously placed material. No compaction of rockfill is required. When rockfill is placed above
the existing ground line, the slope shall be capped with a minimum of 2 ft of unrestricted soil
measured horizontally.
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Rockfill shall not be incorporated within the top 2 ft of embankments unless shown on the plans
or approved by the Engineer.

This work will be measured and paid for at the contract unit price per ton for ROCKFILL -
EMBANKMENT, per cubic yard for EARTH EXCAVATION (ROCKFILL). The contract price for
EARTH EXCAVATION (ROCKFILL) shall include excavation and placement of excavated
materials within right-of-way or disposal off right-of-way.

EMBANKMENT

Embankments shall be constructed according to Section 205 of the Standard Specifications,
except as modified by this Special Provision.

When embankments are to be constructed on hillsides or existing slopes which are steeper than
3H:1V, steps shall be cut into the existing slope as shown in the plans or as directed by the
Engineer.

All material proposed for use in embankment construction shall be approved by the Engineer.
Soils exhibiting the following properties shall not be allowed:

Standard Dry Density (AASHTO T 99) less than 90 pcf.
Organic Content (AASHTO T 194) greater than 10 percent.
Liquid Limit (AASHTO T 89) greater than 60.

Soils exhibiting the following properties shall be restricted to the interior of the embankment:

Less than 35% passing the #200 sieve.
Liquid Limit (AASHTO T 89) greater than 50 but less than 60.
Plasticity Index (AASHTO T 90) less than 12.

The Engineer may restrict or prohibit the use of materials other than those identified above,
which exhibit potential for significant erosion or excessive volume change.

Restricted soils shall be encapsulated by 6 to 8 ft, measured horizontally, of unrestricted soil as
shown in the plans or directed by the Engineer. The encapsulation shall be placed concurrently
with restricted soils. The difference in elevation between the restricted soil and encapsulation
shall not exceed 3 ft without the Engineer’s approval. Topsoil or rip rap shall not be included in
the encapsulation.

The quantity and size of stones or rock fragments incorporated with soil materials shall not
prevent placement in the required lift thickness, disking, or achieving uniform compaction. If the
Engineer determines the rock material quantity and gradation minimizes potential void formation
and the soil quantity is insufficient to affect performance, the material may be considered rock
embankment. Rock embankment shall be placed in 12 inch lifts. Lifts shall be compacted or
seated using a method approved by the Engineer. Shale shall be placed, broken down, and
compacted in the same manner as soil. The addition of water may be required to break down
shale.

Where lime modified soil is shown on the plans, materials placed in the top 2 ft of embankments
shall have a clay content greater than or equal to 15% over the width of improved subgrade.
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Clay is defined according to AASHTO M 145. Clay content shall be determined according to

AASHTO T 88. In addition to the clay content requirement, no rock, stones or broken concrete
more than 2 inches in largest dimension shall be allowed in the top 2 ft.

All embankment lifts shall be compacted to not less than 95% of the standard laboratory
density. The standard laboratory density shall be the maximum dry density determined
according to AASHTO T 99 (Method C) or AASHTO T 272.

If embankment lifts are unstable after achieving the required density, the Contractor shall
reprocess and compact the unstable material as directed by the Engineer. The Engineer may
determine a maximum moisture content to correct or prevent stability problems during
embankment construction.

This work will not be paid for separately, but shall be considered included in the unit prices for
Earth Excavation, Borrow, and/or Furnished Excavation.

ROCKFILL - FOUNDATION

This work consists of constructing a layer of rockfill below culverts or spread footings having
unstable or unsuitable soil conditions. When shown on the plans, the rockfill limits and
thickness shall be confirmed by the Engineer prior to excavating below the theoretical top of
rockfill line.

Materials shall meet the requirements of the following Articles of the Standard Specifications:

CA-6 and CA-7 ....cceeeinnn. 1004.04
Rockfill ... 1005.01

All rockfill shall be well graded. The gradation of rockfill shall be selected based on layer
thickness as shown below:

Lessthanorequalto1ft ................... Gradations with a max size of 4 inches®
Greaterthan 1 ft ................... Primary Crusher Run
Greaterthan 3 ft  ................... Primary Crusher Run or Shot Rock (18" max size)

b Gradations with a maximum size of 2 inches or smaller shall have less than 6% passing the No. 200 sieve.

Excavation shall be performed according to Section 202 of the Standard Specifications.
Excavated material may be placed in fills according to Article 202.03 with the approval of the
Engineer.

The method of rockfill placement shall be approved by the Engineer. Rockfill shall be capped
according to application as shown below:

Spread Footing  .....ccceeene 4 to 6 inches CA-6
Cast-In-Place Box Culverts ................. 4 to 6 inches CA-7
Pre-Cast Box Culverts ................. Porous Granular Bedding Material (Article 540.06)
Pre-Cast Pipe Culverts  ................. 4 to 6 inches Fine Aggregate (Article 542.04(c))

In spread footing applications, the CA-6 cap shall be compacted to the satisfaction of the
Engineer. No compaction of rockfill is required for culvert applications.
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This work will be measured and paid for at the contract unit price per ton for ROCKFILL -

FOUNDATION. The contract price for ROCKFILL-FOUNDATION shall include excavation,

aggregate materials, aggregate material placement, and placement of excavated materials

within right-of-way or disposal off right-of-way. Excavation will not be measured or paid for

separately or as part of EARTH EXCAVATION. For precast concrete box culverts, porous

granular bedding material and the excavation required for bedding will be paid for according to

Article 540.08. For pipe culverts, the fine aggregate and the excavation required for fine

aggregate shall be included in the cost per foot for PIPE CULVERTS of the class and type
specified.

PREPARING EXISTING GROUND SURFACE IN EXISTING DITCHES

This work shall consist of removing and disposing of sediment and debris of varying depths,
from existing roadside ditches, as directed by the Engineer in locations of proposed
embankment directly under the proposed roadway (pavement and shoulder areas).

Existing roadside ditches that lie within the limits of the proposed roadbed shall be undercut to
remove the loose, organic debris down to a compatible soil as directed by the Engineer.

The material removed shall be spread out, and dried to be used in areas of embankment
construction.

Revise Article 202.07 and 202.08.
This work will not be measured or paid for separately but shall be considered as part of the
requirement for preparing existing ground surface.

POROUS GRANULAR EMBANKMENT
08/01/08

Porous granular embankment used as culvert bedding shall meet the requirements of Section
207 and Article 1004.05 of the Standard Specifications except the gradation shall be CA-7. This
work will be measured and paid for according to Section 207.

SAND DRAINAGE BLANKET
8/01/08

This work shall include constructing a sand drainage blanket as shown in the plans. Sand shall
meet the requirements of Article 1003.04, except gradation FA6 is not allowed. The existing
ground surface shall be leveled as shown on the plans or directed by the Engineer prior placing
sand or installing wick drains. Ground preparation and sand placement shall be according to
Section 205. Sand shall be compacted to a minimum of 90% of the standard laboratory density.

Sand drainage blanket will be measured and paid for at the contract unit price per cubic yard for
SAND DRAINAGE BLANKET.

29



FAP Route 310 (US 67/IL 104)
Project NHF-HPP-0310 (145)
Section 69-3 (3HB)
Morgan County
Contract No. 72667
SETTLEMENT WAITING PERIOD AND SETTLEMENT PLATFORMS
08/01/08

A settlement waiting period of 4 months is required between embankment completion to finished
earth grade and curb and gutter and mainline paving operations for all embankments greater
than 15 ft high. The 4 month waiting period includes all construction relating to bridge approach
pavements.

The Contractor shall install settlement platforms according to Article 204.06 prior to placing
embankment materials at the following locations or as directed by the Engineer.

Temporary Platform Permanent Platforms
STA 1093+00 65 ft LT Concord Road STA 18+60 35 ftLT
Concord Road STA 21+40 35 ft RT

For permanent settlement platforms, settlement pipe extensions shall not be removed as
described in Article 204.06. Settlement pipe shall be cut at an elevation corresponding to 0.2 ft
below finished shoulder grade. The settlement pipe shall be protected by a Boart Longyear 8”
diameter cast-iron manhole with metal skirt (model TC-240) or equivalent. The manhole shall
be set in the proposed shoulder material. The Engineer will obtain settlement pipe elevation
data immediately before and after cutting the pipe to grade.

Paving may be allowed before the end of the 4 month waiting period if the Engineer determines
settlement is complete. Settlement platform data shall be gathered on a weekly basis.

This work will not be paid for separately but shall be included in the contract price for earth
excavation, borrow, and/or furnished excavation.

SOIL MODIFICATION (D6)
08/25/06

This work shall be performed according to Section 302 of the Standard Specifications with the
following modifications. The laboratory standard dry density of modified soils may also be
determined according to AASHTO T 272. The IBV following curing shall be a minimum of 8.

TRANSVERSE DRAINS
03/15/05

This work consists of constructing transverse drains at locations shown in the plans or directed
by the Engineer. Transverse drains shall be constructed according to the details shown in the
plans and applicable portions of Section 601 of the Standard Specifications.

Perforated pipe shall be corrugated polyethylene pipe with a smooth interior meeting the
requirements of Article 1040.19. Non-perforated outlet pipe shall meet the requirements of
Article 1040.20. All pipes shall have a 4 inch inside diameter.

Backfill and bedding aggregate shall consist of CA-16 gravel or crushed gravel or FA 4 natural

sand. Capping aggregate shall be CA-7 crushed stone. All aggregate shall be reasonably free
of objectionable deleterious material. Limestone CA-16 or sand shall not be allowed.
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Backfill and capping aggregate shall be compacted in separate operations to the satisfaction of
the Engineer.

This work shall be paid for at the contract unit price each for TRANSVERSE DRAINS,
COMPLETE.

BRIDGE APPROACH PAVEMENT CONSTRUCTION SEQUENCE

Construction of the concrete pad, bridge approach pavement, and bridge approach pavement
transition or flexible pavement connector shall be performed in the sequence described below.
The purpose of this sequence is to minimize the potential for bridge approach pavement
settlement.

1. New embankment shall be completed to finished earth grade between the plan limits of
abutment excavation and a point 300 ft behind the abutment.

2. A minimum waiting period of 4 months shall elapse between the completion of embankment

and excavation for the approach pavement concrete pad.

2a. An additional settlement waiting period may be included in a separate Settlement
Waiting Period special provision. The 4 month period described in item 2 is considered
part of the total settlement waiting period.

2b. When paving in the vicinity of the structure will not immediately follow the waiting
periods described in items 2 and 2a, the waiting period shall be extended until 2 weeks
prior to paving.

3. Excavation for the concrete pad and concrete pad construction shall be performed.
Improved subgrade is not required beneath the concrete pad.

4. Bridge approach pavement and transition/connector pavement shall be constructed.

The waiting period described in items 2, 2a, and 2b does not apply to lime modification beneath
the bridge approach transition/connector pavement. However, the lime modified soil shall not
be trimmed until the end of the waiting period. The waiting period may be reduced by the
Engineer based on settlement platform data.

This work will not be paid for separately but shall be included in the contract price for Concrete
Superstructure. Settlement platforms will not be paid for separately but shall be included in the
contract price for pay items associated with fill placement.

FIELD TILE

All reported field tiles have been shown on the plans; however, several field tiles were not
reported and are sure to be encountered during the construction of this project.

Exploratory trenching shall be completed at the beginning of construction to locate the majority
of all existing field tiles. The Resident Engineer will contact the property owners/tenants to
determine locations of where exploratory trenching shall be completed. An estimated quantity
of exploratory trenching is included in the plans. This quantity may be increased or decreased,
as determined by the Engineer.
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When field tiles are located, they shall be handled as detailed in the plans and in accordance

with applicable portions of Section 611 of the Standard Specifications, as designated by the
Engineer.

Portions of Sections 611 of the Standard Specifications shall be revised in accordance with the
following:

o Storm Sewer, Protected shall be utilized to replace field tile that is not intercepted by the
proposed roadway ditches and runs from right-of-way line to right-of-way line under the
proposed roadway. This storm sewer shall be a consistent run of the same material as
specified for Storm Sewer, Protected between proposed Field Tile Junction Vaults (pipe
risers or concrete manholes) located at the right-of-way lines. The Engineer shall try to
combine several existing field tile crossings into one storm sewer run if possible to
reduce the number of crossings. This work will be paid at the contract unit price per foot
for STORM SEWER, PROTECTED of the size required.

e Field Tile Junction Vaults shall be constructed as detailed in the plans and will be paid
for at the contract unit price each for FIELD TILE JUNCTION VAULTS, when a 24"
diameter concrete pipe riser and concrete lid are utilized, and at the contract unit price
each for MANHOLE, TYPE A, 4 DIAMETER WITH TYPE 1 FRAME CLOSED LID, when
large field tiles or several field tile runs are intercepted and manholes are directed to be
utilized by the Engineer.

e Trench backfill will only be paid for backfilling of trenches crossing under the proposed
pavement and shoulder and within 2 feet of the proposed edge of stabilized shoulder,
and shall be in accordance with applicable portions of Section 208 of the Standard
Specifications. Backfilling of remaining trenches shall be completed to the satisfaction of
the Engineer and will not be paid for separately for trenches outside of 2 feet from the
outside edge of stabilized shoulder. This cost shall be reflected in the contract unit price
per foot for EXPLORATION TRENCH, of depth specified, or STORM SEWER,
PROTECTED or PIPE DRAIN of the size specified.

o Storm Sewer, Protected shall continue through the shallow cover areas under ditches
and be protected in these areas by a proposed wide concrete slab as detailed in the
plans, which will be paid for at the contract unit price per cubic yard for
MISCELLANEOUS CONCRETE, which price additionally includes all reinforcement,
excavation, and backfilling required.

o Concrete headwalls, concrete slabs, and paved ditch sections required for this work will
be paid for at the contract unit price per cubic yard for MISCELLANEOUS CONCRETE,
which price shall include all labor, equipment, and materials involved. Reinforcement,
excavation, and backfill will not be paid for separately.

e Pipe Drains instead of Storm Sewer (Special) shall be used to replace field tile within
right-of-way where it will not cross the roadway. Pipe Drains will also be utilized within
the right-of-way to replace and outlet field tile termini into ditches.

If the property owner desires to install a new field tile trunk line outside and parallel to our right-
of-way to reduce the number of outlets into our ditches or number of storm sewer runs across
State right-of-way, they first must obtain estimates from field tile contractors, and when
agreeable to the Engineer, proceed with the relocation on their own and retain full responsibility
of the relocation not to exceed the price quoted. The property owner shall be reimbursed for
their expenses through the Contractor in accordance with Article 109.05 of the Standard
Specifications. No additional compensation will be allowed.
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TEMPORARY EROSION CONTROL

This work shall consist of furnishing and erecting temporary erosion control systems, as shown
in Standard 280001 of the plans or as directed by the Engineer at locations designated by the
Engineer and in accordance with the applicable portions of Section 280 of the Standard
Specifications.

The cost of furnishing, installing, and removing temporary ditch checks for erosion control will be
paid for at the contract unit price per each for TEMPORARY DITCH CHECKS, which price shall
include any excavation or embedment, staking the bales in place, or any other installation
requirements by the Engineer.

The cost of furnishing and removing inlet and pipe protection (temporary ditch checks and
aggregate ditch checks) will be paid for at the contract unit price each for INLET AND PIPE
PROTECTION, which price shall include any excavation or embedment, staking the bales in
place, or any other installation requirements by the Engineer.

The cost of furnishing, installing, and removing (only if directed by the Engineer) stone dumped
riprap ditch checks for temporary erosion control will be paid for at the contract unit price per ton
for AGGREGATE (EROSION CONTROL), which price shall include any excavation required for
embedment, furnishing the riprap material to the size specified by the Engineer, placing the
riprap to the satisfaction of the Engineer, and removing portions or all of the ditch checks as
directed by the Engineer.

The cost of excavation for the construction of sediment basins will be paid for at the contract
unit price per cubic yard for EARTH EXCAVATION FOR EROSION CONTROL, which price
shall include removal, hauling and disposal of material to a non-erodible location.

TEMPORARY SEEDING

This work shall consist of preparing a seed bed, seeding with Seeding Class 7 mixture, and
mulching by Method 1 at locations designated by the Engineer to prevent possible erosion in
accordance with applicable portions of Sections 250 and 251 of the Standard Specifications.

The areas to be seeded will be determined by the Engineer. The Contractor shall perform this
seeding within five calendar days of notice to proceed from the Engineer. Failure to complete
the seeding will result in he/she being liable to the Department for each day of overrun in
accordance with Article 108.10 of the Standard Specifications for Failure to Complete the Work
on Time. The minimum area, directed by the Engineer to be seeded by the Contractor, will be
at least 5 acres per notice.

The seed bed preparation, seeding application, and seeding method shall be in accordance with
Section 250 of the Standard Specifications. The main areas to be seeded will be on sideslopes
and in ditches that are temporarily completed and are not anticipated to be disturbed for a
period of time. No fertilizing will be required for temporary seeding.

All seeding areas will not be required to be mulched. The Engineer, in the field, will designate
any areas to be mulched by Method 1 and the rate of application. Mulching shall be completed
in accordance with Method 1 of applicable portions of Section 251 of the Standard
Specifications.
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Temporary seeding and mulching will be measured for payment in accordance with Articles

250.08 and 251.05 of the Standard Specifications. Temporary seeding will be paid for at the

contract unit price per acre for SEEDING, CLASS 7, and temporary mulching will be paid for at

the contract unit price per acre for MULCH, METHOD 2. No other compensation will be allowed
for performing these operations.

The Contractor shall understand estimated quantities are included in the plans to establish a
contract unit price. The Engineer has the right to increase, decrease, or totally delete these
guantities in the contract.

MOWING & INTERSEEDING

This work shall consist of mowing existing temporary turf established by Seeding, Class 7 or by
Temporary Erosion Control Seeding and then Interseeding, Class 2 to establish a permanent
turf on highly erodable areas as determined by the Engineer where it is not desired to open the
ground back up to possible future erosion by the normal seeding method in preparing a
seedbed.

Mowing and Interseeding shall be completed, measured, and paid for in accordance with
Section 250 of the Standard Specifications.

Mulching may or may not be required, but shall be as directed by the Engineer.

Quantities for these pay items have been included in the plans to establish a unit price bid;
however, the Engineer reserves the right to increase, decrease or totally delete this pay item
from the contract if he/she determines the pay item is not needed. The Contractor will receive
no remuneration if the item is increased, decreased, or totally deleted.

MAINTENANCE MOWING

This work shall consist of mowing all areas of existing turf within 20’ of the outside shoulder
point and 15’ of the median shoulder point along all pavement to a height of not more than 3”.
The equipment used shall be capable of completely severing all growth at the cutting height and
distributing it evenly over the mowed area. The cut material shall not be windrowed or left in a
lumpy or bunched condition. Subsequently, mowing may be required, as directed by the
Engineer, on certain areas in order to disperse the mowed material. The Contractor will not be
required to mow continuously wet ditches and drainage ways, slopes 1:3 (V:H) and greater, or
areas which may be designated as not mowable by the Engineer. More than one cycle of
mowing may be required during the duration of this contract.

Debris encountered during the mowing operation which hamper the operation or are visible from
the roadway shall be removed and disposed of according to Article 250.05. Damage to the
right-of-way and turf, such as ruts or wheel tracks more than 2” in depth, shall be repaired to the
satisfaction of the Engineer prior to final inspection.

Each mowing cycle will be paid for at the contract unit price per acre for MAINTENANCE

MOWING. Any subsequent mowing required to obtain a height of not more than 3” or to
disperse mowed material will be considered as included in the cost of the initial mowing.
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Removal and disposal of debris and any repairs due to damage of the right-of-way or turf will
not be paid for separately but will be considered as included in the cost of the mowing.

HEAVY DUTY EXCELSIOR BLANKET

This work shall consist of furnishing, transporting, and placing erosion control blanket over
seeded areas in accordance with applicable portions of Section 251 of the Standard
Specifications.

Materials shall meet Article 1081.10(a) with an additional requirement of both sides of the
blanket shall be covered with a polypropylene mesh having ultraviolet additives to reduce
breakdown and approximate maximum opening of 16 mm x 16 mm (5/8” x 5/8”) or Article
1081.10(f) included in the special provision for Erosion Control Materials herein.

This work will be paid for at the contract unit price per square yard for HEAVY DUTY
EXCELSIOR BLANKET, as measured in place.

RIPRAP SLURRY

This work shall consist of furnishing, transporting, and placing a concrete slurry mixture around
the positioned stone riprap at locations shown in the plans as designated by the Engineer.

After the stone riprap material is in the final position, a Portland cement concrete mixture shall
be placed around the individual stones of riprap, half-way up on the pieces in the top layer or to
the satisfaction of the Engineer. The material for the concrete shall meet the requirements of
the following articles of Section 1000 — Materials:

Item Article
a) Portland Cement, Type 1 1001
b) Admixture 1021.01
c) Water 1002
d) Fine Aggregate 1003
e) Coarse Aggregate 1004
f) Fly Ash 1010.02, 1010.03

Note 1. If the use of high-early-strength cement is not specified, and the Contractor
desires to use it, he shall obtain the written permission of the Engineer. The Contractor
shall assume all additional costs incurred by the use of such cement.

Mix Design ka/Cu.M (Ibs./Cu.Yd.)
a) Portland Cement 360 (600)
b) Fly Ash 120 (200)
c) Fine Aggregate 1440 (2400)(ssd)
d) Air 6%-9%
e) Ret. or W.R. Per Temp
f) Water 223-273L (45-55 gal.)(ssd)

Stone riprap will be measured and paid for separately as specified in the Standard
Specifications.
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The Portland cement concrete mixture placed around the individual stones will be measured

and paid for at the contract unit price per square yard for RIPRAP SLURRY. No additional

compensation will be allowed for additional equipment, labor, or materials involved in placing
the riprap slurry.

CLEANING CULVERTS AND RIPRAP BASINS AT COMPLETION

At the end of construction all culverts and riprap basins shall be cleaned from excess debris
from erosion and siltation to the satisfaction of the Engineer.

Proper erosion control methods shall be utilized during construction to prevent this occurrence.
This work will not be paid for separately, but shall be included in the contract unit price per cubic
yard for EARTH EXCAVATION.

QC/QA OF CONCRETE MIXTURES

The Special Provision for Quality Control / Quality Assurance of Concrete Mixtures will only
apply to the following pay items of work:

42000501 Portland Cement Concrete Pavement 10” (Jointed)
48300500 Portland Cement Concrete Shoulders 10”

50300255 Concrete Superstructures

SEALING PRECAST PIPE JOINTS

This work applies to precast pipe culverts with a diameter greater than 48 inches. All joints shall
be sealed with a combination of mastic joint sealer and non-woven geotechnical fabric
according to Article 540.06. This work will not be paid for separately, but shall be included in
the contract unit price per foot for PIPE CULVERTS of the class and type specified.

PIPE TEES

The cost of additional lengths of riser pipe on the proposed pipe tees as shown in the plans will
not be paid for separately, but will be included in the cost of Reinforced Concrete Pipe Tee, of
the pipe diameter and riser diameter specified.

PRECAST CONCRETE BOX CULVERTS

This work shall consist of construction of PRECAST CONCRETE BOX CULVERTS as shown in

the plans and as directed by the Engineer. This work shall be in accordance with the applicable
portions of Section 540 of the Standard Specifications.
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This work shall be paid for at the unit cost per foot for PRECAST CONCRETE BOX CULVERT

of the size shown which price shall include all materials, labor, and equipment necessary as
specified in Station 540.08.

BOX CONCRETE END SECTIONS

This work shall consist of constructing pre-cast or cast-in-place concrete end sections at the
location shown on the plans.

This work shall be done in accordance with the applicable portions of Sections 503, 508, 1006
and 1020 of the Standard Specifications, the special provisions, the details in the plans and to
the satisfaction of the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per each for BOX
CULVERT END SECTION, CULVERT of the number specified, which price shall be payment in
full for all labor, equipment and materials including concrete, reinforcement bars and welded
wire fabric required to complete this item as specified.

METAL END SECTIONS
This work shall conform to Articles 542.07 and Standard 542401.

This work will be paid for at the contract unit price each for METAL END SECTIONS of the size
specified, which price shall include the cost of furnishing and installing the end sections
complete including excavating, backfilling, and connecting to the pipe. Toe plates shall be
included in this price

FIELD CONNECTIONS TO CROSS ROAD DRAINAGE STRUCTURES

Pipe culverts, pipe drains, and storm sewers shown on the plans to be connected to cross road
drainage structures shall be field connected to the cross road drainage structure in a manner
approved by the Engineer.

The cost of this field connection will not be paid for separately, but shall be included in the
length of pipe culvert, pipe drain, or storm sewer of the type and size shown on the plans and no
additional compensation will be allowed.

BITUMINOUS SURFACE REMOVAL —BUTT JOINT

This work shall be done as shown on the plans and in accordance with Articles 406 and 440 of
the Standard Specifications and as follows:

The butt joints to be constructed for the proposed bituminous concrete surface course shall not
be constructed until all of the bituminous binder courses have been completed. After the
completion of the binder courses, the Engineer shall determine when the remaining butt joints
can be constructed. No butt joints shall be left uncovered with bituminous surface over the
winter shutdown or other long periods of inactivity.
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This work shall be paid for at the contract price per square yard for BITUMINOUS SURFACE
REMOVAL — BUTT JOINT.

PAVEMENT STATIONING NUMBERS AND PLACEMENT

The Contractor shall provide labor and materials required to imprint pavement station numbers
in the finished surface of the pavement and /or overlay. The numbers shall be approximately 20
mm (3/4 inch) wide, 125 mm (5 inches) high and 15 mm (5/8 inch) deep.

The pavement station numbers shall be installed as specified herein:
Interval — 100 meters (metric stationing) or 250 feet (English stationing)

Bottom of Numbers -- 150 mm (6 inches) from the inside edge of the pavement marking
and/or resurfacing joint.

Location:
e 2-Lane Pavements — At center line in direction of increasing stations.
e 3 and 5-Lane Pavements — Left edge of center lane in direction of increasing
stations.
e Multi-Lane Divided Roadways — Outside edge of pavement in both directions.
Ramps — Along baseline edge of pavement.

Position — Stations shall be placed so they can be read from the adjacent shoulder.

Format — Metric [English] pavement stations shall use this format (XX+XOO [XO"])
where X represents the pavement station.

This work will not be paid for separately, but will be considered included in the cost of the
associated pavement and/or overlay pay items.

AGGREGATE SHOULDERS STAGE CONSTRUCTION

This work shall consist of constructing the aggregate shoulders in accordance with Section 481
of the Standard Specifications.

In this project, the sequence of construction requires portions of the project to have lanes open
to traffic prior to the final bituminous concrete surface course and top lift of bituminous shoulders
being placed. Before lanes are open to traffic, proposed aggregate shoulders shall be partially
complete not allowing a drop off at the edge of the bituminous shoulders.

To satisfy this requirement, the contractor will be allowed two options. One is to place the
aggregate shoulders in two separate operations (lifts), and the other is to place the aggregate
shoulders heavy in one operation (lift) and then later allowing the extra required material to be
graded up into place and compacted after the top lift of bituminous shoulders is in place.

The cost involved in these extra operations will not be paid for separately, but considered in the

contract unit bid price per ton for AGGREGATE SHOULDERS of the type specified. No
additional compensation will be allowed.
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GUARDRAIL REFLECTORS

All proposed guardrail markers shall meet the requirements of Type A, Reflectors; installed and
paid for in accordance with Check Sheet No. 26 of the Recurring Special Provisions. No
additional compensation will be allowed.

REMOVAL OF EROSION CONTROL ITEMS
This work shall include all labor and equipment necessary to remove and dispose of all
temporary erosion control measures including riprap associated with stage construction. This
work shall be done in accordance with Section 202 of the Standard Specifications and as
directed by the Engineer.
This work will not be paid for separately, but shall be included in the contract unit price per cubic
yard for Earth Excavation.
REMOVAL OF EXISTING SIGNS
This work shall include all labor and equipment necessary to remove all existing traffic signs and
supports located throughout the project and as directed by the Engineer. A table of existing
signs has been included in the plans for informational purposes only. Unless otherwise directed
by the Engineer, all signs shall become the property of the Department and stored at a location
designated by the Engineer.
This work will not be paid for separately, but shall be included per cubic yard for Earth
Excavation.
UNDERGROUND CONDUIT
Revise Section 810 to read:
“SECTION 810. UNDERGROUND RACEWAYS

810.01 Description. This work shall consist of furnishing and installing conduit, fittings and

accessories as part of a raceway either laid in trench, bored and pulled in place, or encased in

concrete.

810.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) Rigid Metal CondUIL ......oooiiiiieiieee e 1088.01(a)
(b) Rigid Nonmetallic CONAUIL ..........oooiiiiiiiiiiiie e 1088.01(b)
(c) Coilable Nonmetallic CondUit..............uuuiiiiiiiiiiieiceeecccc e, 1088.01(c)
(d) Portland Cement Concrete (NOTE 1) ..uuueeueeii e 1020
(e) Underground Cable Marking Tape .........ccuueeiiiiiiiiiiiiieeee e 1066.05
(f) FINE AQQrEJALE ....uueeeiei e e e e e e e e e e e e e e e e e e e e e e e e e e e eaaeeas 1003.04
(g) ReINfOrCEMENT BArS ........uuiiiiiiiii e e 508

Note 1. Class Sl concrete shall be used for encased conduit.
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810.03 Equipment. Equipment shall be according to the following.

(a) Cable Plow. (Note 1.)
(b) Auger. (Note 2.)

Note 1. The plow shall be capable of plowing a cavity and placing the conduit to the
specified depth in a single operation without kinking or otherwise damaging the conduit.

Note 2. The auger shall be a remotely steerable, fluid cutting tunneling system. The
tunneling system shall be electronically detectable and shall line the tunnel with a clay
lining as it tunnels.

CONSTRUCTION REQUIREMENTS

810.04 Installation. All underground conduit shall have a minimum depth of 2 1/2 ft
(750 mm) below the finished grade and shall be installed to avoid existing and proposed utilities
within the project limits.

At the Contractor’s option, conduit shall be installed by trenching, plowing, or boring and
pulling; except boring and pulling will be required under pavement, stabilized shoulder, paved
median, paved driveway, curb, gutter, curb and gutter, or sidewalk.

(a) Trenching. Trenches shall not exceed 1 ft (300 mm) in width without prior approval of
the Engineer. The trenches shall be constructed to permit easy installation of conduit
without twisting, kinks, or sharp bends. The bottom of the trench shall be built up with
suitable compacted backfill material so the conduit will have a smooth bed.

Where separate circuit runs are to be installed parallel with each other, one common
trench shall be used. At the locations where a trench crosses other existing cable
systems, the trench shall be hand dug 6.5 ft (2 m) to either side of the crossing.

Backfill material shall be free of brick, rock, or any material that could damage the
conduit.

Backfill material for trenches in the subgrade of the proposed improvement, and for
trenches outside of the subgrade where the inner edge of the trench is within 2 ft
(600 mm) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized
shoulder, or sidewalk shall be trench backfill.

Backfill shall be deposited in uniform lifts not exceeding 6 in. (150 mm) thick loose
measure. The material in each lift shall be mechanically compacted by tamping with
power tools approved by the Engineer in such a manner as not to disturb or damage the
conduit.

Disposal of surplus material shall be according to Article 202.03.

Underground cable marking tape shall be installed a minimum of 6 in. (150 mm) and not
more than 1 ft (300 mm) below finished grade for all underground conduit runs. When
fiber optic cable is to be placed in the conduit, an underground cable marking tape with a
metallic detection strip shall be used. Splicing of the tape shall be accomplished with
metal clips to maintain electrical continuity along the entire length of the tape.
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Splices shall be wrapped with a waterproof adhesive tape.

(b) Plowing. The conduit shall be round and free of kinks when fed into the plow and placed

(c)

in the ground. Pulling of the conduit within the plowed cavity will not be allowed. When
more than one conduit is placed into a single plowed cavity, they shall be free of twists.

Where another circuit is plowed in parallel to the first, the distance between the two shall
be not less than 1 ft (300 mm) nor more than 2 ft (600 mm).

Underground cable marking tape shall be installed according to Article 810.04(a).

Boring and Pulling. Conduit shall be installed with the use of an auger. Conduit in the
subgrade of the proposed improvement shall extend a minimum of 2 ft (600 mm) beyond
the edge of the proposed pavement, stabilized shoulder, paved median, paved driveway,
curb, gutter, curb and gutter, or sidewalk.

Areas disturbed by the augering operation shall be restored to their original condition as
directed by the Engineer.

810.05 Conduit Assembly. Conduit assemblies shall be according to the following.

(a) Rigid Metal Conduit (Steel, Intermediate Metal, Aluminum). The ends of the conduit

shall be cut square and thoroughly reamed before installation. All burrs and rough
edges shall be removed.

Bends shall be made with a standard pipe bender. Bends shall be made so the conduit
is not injured and the internal diameter of the conduit is not effectively reduced.

Conduit joints shall be threaded. All joints before assembly and exposed threads after
assembly shall be coated with low resistance, conductive, joint compound. Running
threads in conduit runs will not be permitted. Conduits shall not be over-threaded. The
protective coatings on all threads must be sufficient to prevent corrosion before
installation is made. If threads become corroded before installation, the material shall be
replaced with new material or the corroded parts thoroughly cleaned and recoated as
directed by the Engineer.

Ends of conduits shall be equipped with insulating bushings. Rigid metal conduits
terminating in the base of lighting controllers, pedestal bases, transformer bases, and
other open enclosures shall be equipped with insulating bushings with ground lugs. The
ground lugs shall be used to bond the conduits to the enclosure via a copper grounding
conductor.

Conduits terminating at cast or malleable iron boxes shall be terminated in conduit hubs.
Hubs shall be integral to the box or installed separately. Non-integral hubs or integral
hubs which do not provide a flared, smooth entry shall not be used and in these cases
two locknuts and an insulating bushing shall be used.

Threaded conduits shall terminate with two locknuts and an insulating bushing for sheet
metal enclosures above grade.

Conduit connections shall be made tight to assure good grounding continuity.
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Conduit below pavement, used as sleeves, shall extend a minimum of 2 ft (600 mm)
beyond the shoulder, curb, and/or guardrail.

The conduit shall be cleaned by rodding and swabbing to remove all dirt and other
foreign materials and capped until conductors are installed.

Rigid Nonmetallic Conduit. The conduit shall be cut square. All burrs shall be removed
from the inside and outside of the conduit.

Bending of the conduit shall be made so the conduit will not be damaged and the
internal diameter of the conduit will not be effectively reduced. Bends shall be made
with standard pipe bending equipment for nonmetallic conduit.

The conduit section shall be heated evenly over the entire length of the bend. The use
of torches or other flame-type devices will not be allowed. Sections showing evidence of
scorching or discoloration will not be acceptable.

All joints shall be test mated without forcing, then cemented. The socket depth of the
fitting shall be marked on the outside of the conduit without scratching or damaging the
surface. The conduit shall enter the fitting for the full depth of the socket.

Before applying cement, the surfaces to be joined shall be wiped clean and free of dirt,
oil, grease, or moisture. @ The solvent cement shall be applied according to
manufacturer’'s recommendations.

Immediately after applying the coat of cement to the conduit and fittings, the conduit
shall be inserted into the fitting socket until it bottoms at the fitting shoulder. The conduit
shall be turned 1/4 turn during insertion to distribute the cement evenly. Excess cement
shall be wiped away from the outside of the joint.

Newly assembled joints shall set a minimum of ten minutes before handling.

Coilable Nonmetallic Conduit. Coilable Nonmetallic Conduit shall be installed in
continuous lengths, without splicing.

Conduit extended to lighting, traffic, and sign structures shall extend 12 in. (300 mm)
above the base of the structure.

Bends of conduit shall be made manually so the duct will not be damaged and the
internal diameter of the duct will not be effectively reduced. No more than the equivalent
of four quarter bends (360 degrees total) shall be made between termination/pull points.

Concrete-Encased Conduit. Multiple conduit runs grouped together in a duct bank shall
be encased in Class Sl concrete and shall be supported on interlocking plastic spacers
designed for the purpose, spaced along the length of the run as recommended by the
manufacturer. Spacing between raceways within a common duct bank shall be a
minimum of 2 in. (60 mm). The interlocking spacers shall be used at a maximum interval
of 5ft (1.5 m).

Concrete cover overall shall be a minimum of 3 in. (75 mm) all around the encased run.
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During concrete placement there shall be no voids, the spacers shall be undisturbed,

and the conduit joints shall stay secure and unbroken. Concrete shall be deflected
during placement to minimize the possible damage to or movement of the conduits.

Conduit encased in concrete shall have steel reinforcing when installed below roadway
or other paved vehicle areas (including shoulder) and the reinforcement shall extend a
minimum of 5 ft (1.5 m) additional from the edge of pavement. Steel reinforcement shall
be a minimum of No. 4 (No. 15) bars at corners and otherwise spaced on 12in.
(300 mm) centers, tied with No. 4 (No. 15) bars on 12 in. (300 mm) centers.

All conduit joints and supports shall be inspected and approved by the Engineer before
concrete is poured.

810.06 Method of Measurement. This work will be measured for payment in feet (meters)
in place. Measurements will be made in straight lines along the centerline of the conduit
between ends and changes in direction.

Vertical conduit will be measured for payment. The vertical distance required for breakaway
devices, barrier wall, concrete pedestals, etc., and the depth of any burial will be measured.
Changes in direction shall assume perfect straight line runs, ignoring actual raceway sweeps.

810.07 Basis of Payment. This work will be paid for at the contract unit price per foot
(meter) for UNDERGROUND CONDUIT, of the type and size specified.

Conduit encased in concrete will be paid at the contract unit price per foot (meter) for
CONDUIT ENCASED, of the type, diameter, and number of raceways wide by the number of
raceways high specified. Reinforcement bars will not be paid for separately.”

UNIT DUCT
Revise Section 816 to read:
“SECTION 816. UNIT DUCT”

816.01 Description. This work shall consist of furnishing and installing preassembled
cable in coilable nonmetallic conduit (unit duct), complete with all splicing, identifications, and

terminations.

816.02 Materials. Materials shall be according to the following.

Item Article/Section
6= ) L L1 910 o SRR 1066.01
(b) Coilable Nonmetal Conduit ............oooiiiiiiiiiiiiii e 1088.01(c)
(C) CoNAUCIOrS (NOLE 1) oo e e e e 1066.02
(d) Cable INSUIALION ......uiiiiiiiiiiiii e e e e aas 1066.03
(e) Splicing and Termination of Electric Cable ..........cccccoiiiiiiiiiiiiiiiiccccec e, 1066.06
(f) Wiring Identification Markers ............cuuuiiiiiiiiiiiieee e 1066.07
(9) EIECIHCAl TAPE ...ueieeeiiei e e e e e e e e e e e e e e e e e e e e e aaaaaaas 1066.08

Note 1. Copper conductors shall be used.
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CONSTRUCTION REQUIREMENTS

816.03 Installation. Unit duct shall be installed according to Article 810.04 and the
following. Use of the word conduit in Article 810.04 shall be construed to mean unit duct.

The unit duct shall be installed directly from the reels on which the unit duct was shipped, in
continuous spans between terminal points. Splicing will only be permitted in pole handholes or
junction boxes on bridge structures above grade.

Where unit duct passes through handholes or pull boxes, the polyethylene duct shall be cut
open and the continuous, uncut and unspliced conductors exposed and looped within the
handhole or pull box. The ends of the polyethylene duct must be sealed with duct sealant and
mounted in the handhole to prevent entrance of moisture or contaminants.

When the unit duct is to be pulled, the pulling apparatus shall be attached to the duct and not
to the cables. The pulling tension on the duct shall not exceed 550 Ib (2.4 kN).

Unit duct extended to light poles shall be of a length sufficient for cable splices to be
withdrawn a minimum of 18 in. (450 mm) out of pole handholes. The duct of the unit duct
assembly shall extend a minimum of 12 in. (300 mm) into pole shafts or transformer bases.

Minimum bending radius for the installed unit duct assembly shall be no smaller than the
manufacturer's recommended radius. Bends shall be made so that the duct will not be
damaged or kinked and the internal diameter of the duct will not be effectively reduced. There
shall not be more than the equivalent of four quarter bends between pull points and no bend
greater than 90 degrees.

Immediately after placement, the cable ends shall be sealed to prevent entrance of moisture
and contaminates, unless splicing or termination work is performed concurrently.

Where plowed, the unit duct shall be laid in place and the duct shall not be pulled through
the length of the cut behind a bullet-nose mandrel or similar apparatus. Plowing operations
shall be non-injurious to the duct.

Before final wire and cable connections are made, the Contractor shall demonstrate that all
conductors within the unit duct are free to move.

When placed in a raceway, lubricating compounds shall be used where necessary to assure
smooth installation.

816.04 Method of Measurement. The unit duct will be measured for payment in feet
(meters) in place. Measurements will be made in straight lines between changes in direction
and to the center of equipment and boxes. 3 ft (1 m) of extra unit duct will be allowed when
terminating at a controller, light pole, or handhole. 1 ft (300 mm) of extra unit duct will be
allowed at pull boxes, junction boxes, and similar locations.

The vertical distance of unit duct required for breakaway devices, barrier walls, concrete

pedestals, etc., and the depth of any burial will be measured in feet (meters). Changes in
direction shall assume perfect straight line runs, ignoring actual raceway sweeps.
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816.05 Basis of Payment. This work will be paid for at the contract unit price per foot

(meter) installed for UNIT DUCT, 600V, of the number, size and type of conductors, and the
size and type of duct specified.”

TRENCH AND BACKFILL FOR ELECTRICAL WORK

Trench and backfill for electrical work will not be paid for separately but shall be included in the
price of UNDERGROUND CONDUIT or UNIT DUCT, 600V of the size and type specified.
Section 819 no longer applicable to this contract.

GRANULAR CULVERT BACKFILL

This work shall consist of backfilling box culverts or three-sided structures with granular
materials. This work shall be performed at locations shown on the plans or as directed by the

Engineer.

Backfilling shall be performed according to Article 502.10. The backfill material shall meet the
requirements of Article 1004.06, except the gradation shall be CA-6 or CA-10.

Granular Culvert Backfill will be measured for payment in cubic yards compacted in place.
Additional material required to backfill excavation outside the limits shown on the plans will not

be measured for payment. This work shall be paid for at the contract unit price per cubic yard
for GRANULAR CULVERT BACKEFILL.

LUMINAIRE, SODIUM VAPOR, MULTI-MOUNT, 250 WATT

Luminaires shall be according to Section 821 of the Standard Specifications and as follows:
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ILLINOIS DEPARTMENT OF TRANSPORTATION
250W HPS LUMINAIRE PERFORMANCE TABLE

GIVEN CONDITIONS

ROADWAY DATA: Pavement Width 16 FT
Number Of Lanes 1
Median Width N/A
IES Surface Classification R3
Q-Zero Value .07
LIGHT POLE DATA: Mounting Height 45 FT
Mast Arm Length N/A
Pole Set-Back From Edge Of Pavement 30 FT
LUMINAIRE DATA: Lamp Type HPS
Lamp Lumens 28500
IES Vertical Distribution L
IES Control Of Distribution NC
IES Lateral Distribution 4
Total Light Loss Factor .684
LAYOUT DATA: Spacing 200  FT
Configuration ONE SIDE ONLY
Luminaire Overhang Over Edge
Of Pavement Lane -30 FT

NOTE: Variations from the above specified IES distribution pattern may be
requested and acceptance of variations will be subject to review by the Engineer
based on how well the performance requirements are met.

PERFORMANCE REQUIREMENTS
NOTE: These performance requirements shall be the minimum acceptable

standards of photometric performance for the luminaire, based on the given
conditions listed above.

ILLUMINATION: Average Horizontal lllumination, (Eave) 0.6 fc
Uniformity Ratio, ( Eave/Ewmin) 3.0
LUMINANCE: Average Luminance: (Lave) 0.4 Cd/m?
Uniformity Ratios: (Lave/Lwmin) 3.5
(Lmax/Lmin) 6.0

Maximum Veiling
Luminance Ratio:  (Lu/Lave) 0.3
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URETHANE PAVEMENT MARKING
Effective: March 25, 2005 Revised: February 2, 2010

Description: This work shall consist of furnishing and applying a reflectorized modified urethane,
plural component, durable liquid pavement marking lines, sizes and colors as shown on the
plans.

Materials: All materials shall meet the following specifications:

(a)

(e)

Modified Urethane Marking: The modified urethane pavement marking material shall consist
of a homogeneous blend of modified urethane resins and pigments designed to provide a
simple volumetric mixing ratio of two components (must be two volumes of Part A to one
volume of Part B). No volatile solvent or fillers will be allowed.

Pigmentation: The pigment content by weight of Component A shall be determined by low
temperature ashing according to ASTM D 3723. The pigment content shall not vary more
than +- two percent from the pigment content of the original qualified paint. White Pigment
shall be Titanium Dioxide meeting ASTM D 476 Type Il, Rutile. Yellow Pigment shall be
Organic Yellow and contain no heavy metals.

Environmental: Upon heating to application temperature, the material shall not exude
fumes, which are toxic or injurious to persons or property when handled according to
manufacturer specifications. The modified urethane pavement marking material
compositions shall not contain free isocyanate functionality.

Daylight Reflectance: The daylight directional reflectance of the cured modified urethane
material (without reflective media) shall be a minimum of 80 percent (white) and 50 percent
(yellow) relative to magnesium oxide when tested using a color spectrophotometer with a 45
degree circumferential / zero degrees geometry, illuminant C, and two degrees observer
angle. The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm. In addition, the color of
the yellow modified urethane shall visually match Color Number 33538 of Federal Standard
595a with chromaticity limits as follows: x 0.490 0.475 0.485 0.539 y 0.470 0.438 0.425
0.456

Weathering Resistance: The modified urethane, when mixed in the proper ratio and applied
at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness to an aluminum alloy panel (Federal
Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room temperature,
shall be subjected to accelerated weathering for 75 hours. The accelerated weathering shall
be completed by using the light and water exposure apparatus (fluorescent UV -
condensation type) and tested according to ASTM G 53. The cycle shall consist of four
hours UV exposure at 50 °C (122 °F) and four hours of condensation at 40 °C (104 °F). UVB
313 bulbs shall be used. At the end of the exposure period, the material shall show no
substantial change in color or gloss.

Drying Time: The modified urethane material, when mixed in the proper ratio and applied at
0.35 to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation of glass
spheres, shall exhibit a no-tracking time of three minutes or less when tested according to
ASTM D 711.
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Adhesion: The catalyzed modified urethane pavement marking materials when applied to a

100 x 100 x 50 mm (4 x 4 x2 in) concrete block shall have a degree of adhesion which

results in a 100 percent concrete failure in the performance of this test. The concrete block

shall be brushed on one side and have a minimum strength of 24,100 kPa (3,500 psi). A 50

mm (2 in) square film of the mixed modified urethane shall be applied to the brushed surface

and allowed to cure for 72 hours at room temperature. A 50 mm (2 in) square cube shall be

affixed to the surface of the modified urethane by means of epoxy glue. After the glue has

cured for 24 hours, the modified urethane specimen shall be placed on a dynamic testing

machine in such a fashion so that the specimen block is in a fixed position and the 50 mm (2

in) cube (glued to the modified urethane surface) is attached to the dynamometer head.

Direct upward pressure shall be slowly applied until the modified urethane system fails. The
location of the break and the amount of concrete failure shall be recorded.

Hardness: The modified urethane marking materials, when tested according to ASTM D-
2240, shall have a Shore D Hardness greater than 75. Films shall be cast on a rigid
substrate at 0.35 to 0.41 mm (14 to 16 mils) in thickness and allowed to cure at room
temperature for 72 hours before testing.

Abrasion: The abrasion resistance shall be evaluated on a Taber Abrader with a 1,000
gram load and CS-17 wheels. The duration of test shall be 1,000 cycles. The wear index
shall be calculated based on ASTM test method D-4060 and the wear index for the
catalyzed material shall not be more than 80. The tests shall be run on cured samples of
modified urethane material which have been applied at a film thickness of 0.35 to 0.41 (14 to
16 mils) to code S-16 stainless steel plates. The films shall be allowed to cure at room
temperature for at least 72 hours and not more than 96 hours before testing.

Tensile: When tested according to ASTM D-638, the modified urethane pavement marking
materials shall have an average tensile strength of not less than 6,000 pounds per square
inch. The Type IV Specimens shall be pulled at a rate of 4" per minute by a suitable
dynamic testing machine. The samples shall be allowed to cure at 75 °F+ 2°F for a minimum
of 24 hours and a maximum of 72 hours prior to performing the indicated tests.

Compressive Strength: When tested according to ASTM D-695, the catalyzed modified
urethane pavement marking materials shall have a compressive strength of not less than
12,000 pounds per square inch. The cast sample shall be conditioned at 75°F+ 2°F for a
minimum of 72 hours before performing the indicated tests. The rate of compression of
these samples shall be no more than 4”per minute.

Glass Spheres: The glass spheres shall meet the requirements of Article 1095.04(m) and
Article 1095.07 of the Standard Specifications for first drop and second drop glass beads.

(m)The material shall be shipped to the job site in substantial containers and shall be plainly

(n)

marked with the manufacturer’'s name and address; the name and color of the material, date
of manufacture and batch number.

Prior to approval and use of the modified urethane pavement marking materials, the
manufacturer shall submit a notarized certification of an independent laboratory, together
with the results of all tests, stating these materials meet the requirements as set forth herein.
The certification test report shall state the lot tested, manufacturer's name, brand name of
modified urethane and date of manufacture.
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The certification shall be accompanied by one half-liter (one-pint) samples each of Part A

and Part B. Samples shall be sent in the appropriate volumes for complete mixing of Part A

and Part B. After approval by the Department, certification by the modified urethane

manufacturer shall be submitted for each batch used. New independent laboratory certified

test results and samples for testing by the Department shall be submitted any time the

manufacturing process or paint formulation is changed. All costs of testing (other than tests
conducted by the Department) shall be borne by the manufacturer.

(o) Acceptance samples shall consist of one half-liter (one-pint) samples of Part A and Part B,
of each lot of paint. Samples shall be sent in the appropriate volumes for complete mixing of
Part A and Part B. The samples shall be submitted to the Department for testing, together
with a manufacturer’s certification. The certification shall state the formulation for the lot
represented is essentially identical to that used for qualification testing. All, acceptance
samples shall be taken by a representative of the lllinois Department of Transportation. The
modified urethane pavement marking materials shall not be used until tests are completed
and they have met the requirements as set forth herein.

(p) The manufacturer shall retain the test sample for a minimum of 18 months.

APPLICATION EQUIPMENT

The modified urethane pavement marking compounds shall be applied through equipment
specifically designed to precisely meter the two components in the ratio of 2:1 and approved by
the manufacturer of the material. This equipment shall produce the required amount of heat at
the mixing head and gun tip and maintain those temperatures within the tolerances specified.

This equipment shall also have as an integral part of the gun carriage, a high pressure air spray
capable of cleaning the pavement immediately prior to the marking application. The equipment
shall be capable of spraying both yellow and white urethane, according to the manufacturer’s
recommended proportions and be mounted on a truck of sufficient size and stability with an
adequate power source to produce lines of uniform dimensions and prevent application failure.
The truck shall have at least two urethane tanks each of 415 L (110 gal) minimum capacity and
shall be equipped with hydraulic systems. It shall be capable of placing stripes on the left and
right sides and placing two lines on a three-line system simultaneously with either line in a solid
or intermittent pattern, in yellow or white, and applying glass beads by the double drop
pressurized bead system. The system shall apply both the first drop glass beads and the
second drop glass beads at a rate of 1.2 kg per L (10 Ib/gal). The equipment shall be equipped
with pressure gauges for each proportioning pump. All guns shall be in full view of operators at
all times. The equipment shall have a metering device to register the accumulated installed
quantities for each gun, each day. Each vehicle shall include at least one operator who shall be
a technical expert in equipment operations and urethane application techniques. Certification of
equipment shall be provided at the preconstruction conference.

APPLICATION

The pavement shall be cleaned by a method approved by the Engineer to remove all dirt,
grease, glaze or any other material that would reduce the adhesion of the markings with
minimum or no damage to the pavement. New PCC pavements shall be blast-cleaned to
remove all curing compounds. Markings shall be applied to the cleaned surfaces on the same
calendar day. If this cannot be accomplished, the surface shall be re-cleaned prior to applying
the markings. Existing pavement markings shall be at least 90 percent removed.
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No markings shall be applied until the Engineer approves the cleaning. Widths, lengths and
shapes of the cleaned surface shall be prepared wider than the modified urethane pavement
marking material to be applied, such that a prepared area is on all sides of the urethane
pavement marking material after application. New asphalt concrete and seal coated surfaces
shall be in place a minimum of two weeks prior to marking applications. The cleaning operation
shall be a continuous moving operation process with minimum interruption to traffic. The
pavement markings shall be applied to the cleaned road surface, during conditions of dry
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 25
mils in accordance with the manufacturer’s installation instructions and at the widths and
patterns shown on the contract plans. The application and combination of reflective media
(glass beads and/or reflective elements) shall be applied at a rate specified by the
manufacturer. At the time of installation the pavement surface temperature shall be 40 ° F and
rising and the ambient temperature shall be 40° F and rising. The pavement surface
temperature and the ambient temperatures shall be determined and documented before the
start of each of marking operation. The pavement markings shall not be applied if the pavement
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as
rain showers, may occur during the installation and curing periods. The Engineer shall
determine the atmospheric conditions and pavement surface conditions that produce
satisfactory results. Unless directed by the Engineer, lines shall not be laid directly over a
longitudinal crack or joint. The edge of the center line or lane line shall be offset a minimum
distance of 50 mm (2 inches) from a longitudinal crack or joint. Edge lines shall be
approximately 50 mm (2 inches) from the edge of pavement. The finished center and lane lines
shall be straight, with the lateral deviation of any 3 meter (10-foot) line not to exceed 25 mm (1
inch).

Notification: The Contractor shall notify the Engineer 72 hours prior to the placement of the
markings in order that an inspector can be present during the operation. At the time of this
notification, the Contractor shall indicate the manufacturer and lot numbers of urethane and
reflective media that he intends to use. The Engineer will ensure that the approved lot numbers
appear on the material package. Failure to comply with this provision may be cause for
rejection. The Contractor shall provide an accurate temperature-measuring device(s) that shall
be capable of measuring the pavement temperature prior to application of the material, the
material temperature at the gun tip and the material temperature prior to mixing.

Inspection: The urethane pavement markings will be inspected following installation, but no
later than December 15, and inspected following a winter performance period that extends 180
days from December 15 in accordance with the provisions of Article 780.10 of the Standard
Specification for Road and Bridge Construction.

Method of Measurement: The lines will be measured for payment in feet of urethane pavement
marking lines applied and accepted, measured in place. Double yellow lines will be measured
as two separate lines. Words and symbols shall conform to the size and dimensions specified in
the Manual on Uniform Traffic Control Devices and Standard 780001 and will be measured
based on total areas indicated in table 1 or as specified in the plans.

Basis of Payment: This work will be paid for at the contract unit prices per foot of applied line
for URETHANE PAVEMENT MARKING - LINE 4, 5, 6, 8, 12, 24 inches or per square foot
URETHANE PAVEMENT MARKING — LETTERS AND SYMBOLS measured as specified
herein.
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PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of
Section 601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.

POROUS GRANULAR EMBANKMENT, SPECIAL
Effective: September 28, 2005 Revised: November 14, 2008

Description. This work shall consist of furnishing and placing porous granular embankment
special material as detailed on the plans, according to Section 207 except as modified herein.

Materials. The gradation of the porous granular material may be any of the following CA 8 thru
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.

Construction. The porous granular embankment special shall be installed according to Section
207, except that it shall be uncompacted.
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Basis of Payment. This work will be paid for at the contract unit price per Cubic Yard (Cubic
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL.

PILING
Effective: May 11, 2009 Revised: January 22, 2010

Revise Article 512.04(a) of the Standard Specifications to read:
“(a) Splicing. Splicing of metal shell piles shall be as follows.

(1) Planned Splices. Planned field or shop splices may be used when allowed per
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated
lengths specified in the contract plans by at least 10 ft (3 m). The location of planned
splices shall be approved by the Engineer and located to minimize the chance they
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier.

(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish
lengths beyond those specified in Article 512.16. The length of additional segments
shall be specified by the Engineer.”

Revise Article 512.05(a) of the Standard Specifications to read:
“(a) Splicing. Splicing of steel piles shall be as follows.

(1) Planned Splices. Planned field or shop splices may be used when allowed per
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated
lengths specified in the contract plans by at least 10 ft (3 m). The location of planned
splices shall be approved by the Engineer and located to minimize the chance they
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier.

(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish
lengths beyond those specified in Article 512.16. The length of additional segments
shall be specified by the Engineer.”

Revise the first three paragraphs of Article 512.10 of the Standard Specifications to read:

“512.10 Driving Equipment. The equipment for driving piles shall be adequate for driving
piles at least 10 ft (3 m) longer than the longest estimated pile length specified in the contract
plans without splicing, unless the estimated pile length exceeds 55 ft (17 m) or prevented by
vertical clearance restrictions. The use of shorter length equipment or the use of preplanned
splices (necessitated by estimated pile lengths exceeding 55 ft (17 m) or vertical clearance
restrictions) shall meet the approval of the Engineer. The equipment for driving piles shall be
according to the following.

(a) Hammers. Piles shall be driven with an impact hammer such as a drop, steam/air,
hydraulic, or diesel. The driving system selected by the Contractor shall not result in
damage to the pile. The impact hammer shall be capable of being operated at an energy
which will maintain a pile penetration rate between 1 and 10 blows per 1 in. (25 mm)
when the nominal driven bearing of the pile approaches the nominal required bearing.
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For hammer selection purposes, the minimum and maximum hammer energy
necessary to achieve these penetrations may be estimated as follows.

32.90 Rn

E > ————— (English)
Feff
E < 65.80Rv (English)
Feff
E > M (metric)
Feft
E < 20.00Rv (metric)
Feff
Where:
Ry = Nominal required bearing in kips (kN)
E = Energy developed by the hammer per blow in ft Ib (J)
Fet = Hammer efficiency factor according to Article 512.14.”

Add the following sentence to the beginning of the fourth paragraph of Article 512.11 of the
Standard Specifications:

“Except as required to satisfy the minimum tip elevations required in 512.11(b) above, piles
are not required to be driven more than one additional foot (300 mm) after the nominal driven
bearing equals or exceeds the nominal required bearing; more than three additional inches (75
mm) after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or
more than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of
the nominal required bearing.”

Revise the first paragraph of Article 512.14 of the Standard Specifications to read:

“512.14 Determination of Nominal Driven Bearing. The nominal driven bearing of each
pile shall be determined by the WSDOT formula as follows.

6.6 Fert E Ln (10Nb)

Rnps 1000 (EngIISh)
21.7 Fert E Ln (10Nb) :
NDB 1000 (metric)
Where:

Rnos = Nominal driven bearing of the pile in kips (kN)
Ny = Number of hammer blows per inch (25 mm) of pile penetration
E = Energy developed by the hammer per blow in ft Ib (J)
Fest = Hammer efficiency factor taken as:

0.55 for air/steam hammers

0.47 for open-ended diesel hammers and steel piles or metal shell piles
0.37 for open-ended diesel hammers and concrete or timber piles

0.35 for closed-ended diesel hammers

0.28 for drop hammers”
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Add the following to Article 512.18 of the Standard Specifications.

“(h) When the lengths specified in Article 512.16 exceed the estimated lengths specified in
the contract plans by at least 10 ft (3m), additional field splices (for metal shell and steel
piles) required to provide the lengths specified in Article 512.16 will be paid for according
to Article 109.04.”

FREEZE-THAW AGGREGATES FOR CONCRETE SUPERSTRUCTURES POURED ON
GRADE
Effective: April 30, 2010

Revise the first sentence of Article 1004.029(f) to read as follows.

“When coarse aggregate is used to produce portland cement concrete for base course, base
course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, combination
curb and gutter, median, paved ditch, concrete superstructures on grade such as bridge approach
slabs, or their repair using concrete, the gradation permitted will be determined from the results of
the Department’s Freeze-Thaw Test (lllinois Modified AASHTO T161).”

ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE
(BDE)
Effective: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in precast and precast prestressed concrete exposed to humid or wet conditions. The
special provision is not intended or adequate for concrete exposed to potassium acetate,
potassium formate, sodium acetate or sodium formate. The special provision shall not apply to
the dry environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy. The special provision shall also not apply to cast-in-place concrete.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.
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AGGREGATE GROUPS
Coarse Aggregate or Fine Aggregate or
Coarse Aggregate Blend Fine Aggregate Blend

ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group lll
>0.16% - 0.27% Group Il Group Il Group lll
>0.27% Group Il Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Ill - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PC concrete, precast products, and PS concrete,
Class F fly ash shall replace 15 percent of the portland cement at a minimum
replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PC Concrete, precast products, and Class PS concrete,
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if
the loss on ignition is 2.0 percent or greater. Class C fly ash with less than 18
percent calcium oxide content shall replace 20 percent of the portland cement at a
minimum replacement ratio of 1.25:1.

3) Ground Granulated Blast-Furnace Slag. For Class PC concrete, precast products,

and Class PS concrete, ground granulated blast-furnace slag shall replace
25 percent of the portland cement at a minimum replacement ratio of 1:1.
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4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

c) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not

apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate;
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete
Reference Laboratory (CCRL) and shall be approved by the Department. The laboratory
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL
and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
(BDE)
Effective: November 1, 2008 Revised: November 1, 2010

Replace the first paragraph of Article 107.22 of the Standard Specifications with the following:
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“All proposed borrow areas, including commercial borrow areas; use areas, including, but

not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage

areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved

prior to their use. Such areas outside the State of lllinois shall be evaluated, at no additional

cost to the Department, according to the requirements of the state in which the area lies; and

approval by the authority within that state having jurisdiction for such areas shall be forwarded
to the Engineer. Such areas within lllinois shall be evaluated as described herein.

A location map delineating the proposed borrow area, use area, and/or waste area shall be
submitted to the Engineer for approval along with an agreement from the property owner
granting the Department permission to enter the property and conduct cultural and biological
resource reconnaissance surveys of the site for archaeological resources, threatened or
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute
quadrangle map. Submittals shall include the intended use of the site and provide sufficient
detail for the Engineer to determine the extent of impacts to the site. The Engineer will initiate
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to
the Contractor. The Engineer will advise the Contractor of the expected time required to
complete all surveys. If the proposed area is within 150 ft (45 m) of the highway right-of-way, a
topographic map of the proposed site will be required as specified in Article 204.02.”

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.
(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be

mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.
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(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted

24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted

24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“‘STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

BUILDING REMOVAL - CASE Il (NON-FRIABLE ASBESTOS ABATEMENT) (BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of 1 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:

Parcel
Bldg. No. No. Location Description
9 6084120 1726 US Hwy 67 1 Story Frame House
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Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility

services and the removal of the metering devices that serve the building(s) according to the

respective requirements and regulations of the City, County, or utility companies involved. The

Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

The Contractor has the option of removing the non-friable asbestos prior to demolition or
demolishing the building(s) with the non-friable asbestos in place. Refer to the Special
Provisions titled “Asbestos Abatement (General Conditions)” and “Removal and Disposal of
Non-Friable Asbestos Building No. 9 contained herein.

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all non-friable asbestos is removed prior to demolition. Any salvage value shall be
reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Two separate contract unit price items have been
established for the removal of each building. They are:

1. BUILDING REMOVAL NO. 9
2. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 9

The Contractor shall have two options available for the removal and disposal of the non-friable
asbestos.

The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of
the option chosen by the Contractor.

ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of non-friable asbestos from the building(s) to be demolished. All work shall be done
according to the requirements of the U.S. Environmental Protection Agency (USEPA), the
lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provision for "Removal and Disposal of Non-Friable
Asbestos, Building No. 9," and as outlined herein.
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Sketches indicating the location of Asbestos Containing Material (ACM) are included in the

proposal on pages 64 thru 65. Also refer to the Materials Description Table on pages 66 & 67

for a brief description and location of the various materials. Also included is a Materials

Quantities Table on pages 66 & 67. This table states the ACM is non-friable and gives the

approximate quantity. The quantities are given only for information and it shall be the
Contractor's responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of non-friable asbestos if done prior to
demolition, shall be performed by a Contractor or Sub-Contractor prequalified with the lllinois
Capital Development Board.

The Contractor shall provide a shipping manifest, similar to the one shown on page 160, to the
Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of
the lllinois Environmental Protection Agency. Any and all other permits required by other
federal, state, or local agencies for carrying on the work shall be the responsibility of the
Contractor. Copies of the permit(s) shall be sent to the district office and the Engineer.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition if they are done as separate
operations.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276

(217) 785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Submittals that shall be made prior to start of work:
1. Submittals required under Asbestos Abatement Experience.
2. Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of
respirators, on protective dress, on use of showers, on entry and exit from work

areas, and on all aspects of work procedures and protective measures as specified
in Worker Protection Procedures.
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3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

4. Submit to the Engineer the brand name, manufacturer, and specification of all
sealants or surfactants to be used. Testing under existing conditions will be
required at the direction of the Engineer.

5. Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

6. Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.

7. Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to
control pollution. The plan shall be submitted to the Engineer prior to the start of
work.

8. Submit proof of written notification and compliance with the “Notifications”
paragraph.

C. Submittals that shall be made upon completion of abatement work:

1.  Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for
all asbestos waste materials removed from the work area;

2. Submit daily copies of work site entry logbooks with information on worker and
visitor access;

3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and

4. Submit results of any bulk material analysis and air sampling data collected during
the course of the abatement including results of any on-site testing by any federal,
state, or local agency.

Certificate of Insurance:

A. The Contractor shall document general liability insurance for personal injury,
occupational disease and sickness or death, and property damage.

B. The Contractor shall document current Workmen's Compensation Insurance coverage.

C. The Contractor shall supply insurance certificates as specified by the Department.
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Asbestos Abatement Experience:

A. Company Experience. Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that
he/she has been included on the lllinois Department of Public Health's list of approved
Contractors.

B. Personnel Experience:
1. For Superintendent, the Contractor shall supply:

a. Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced
by the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful
completion shall be provided to the Engineer prior to the start of work.

b. Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects;
provide names, contact, phone number, and locations of two projects in which
the individual(s) has worked in a supervisory capacity.

2. For workers involved in the removal of asbestos, the Contractor shall provide
training as evidenced by the participation and successful completion of an
accredited training course for asbestos abatement workers as specified in 40 CFR
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan. A copy of
the certificate of successful completion shall be provided to all employees who will
be working on this project.

ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A. Personal Monitoring. All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling
shall be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall
be calibrated and maintained in proper operating condition. Excursion limits shall be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

B. Interior Non-Friable Asbestos-Containing Materials. The Contractor shall perform
personal air monitoring during removal of all non-friable Transite and floor tile removal
operations. The Engineer will also have the option to require additional personal
samples and/or clearance samples during this type of work.

C. Exterior Non-Friable Asbestos-Containing Materials. The Contractor shall perform
personal air monitoring during removal of all non-friable cementitious panels, piping,
roofing felts, and built up roofing materials that contain asbestos.

The Contractor shall conduct down-wind area sampling to monitor airborne fiber levels at
a frequency of no less than three per day.
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D. Air Monitoring Professional

1. All air sampling shall be conducted by a qualified Air Sampling Professional
supplied by the Contractor. The Air Sampling Professional shall submit
documentation of successful completion of the National Institute for Occupational
Safety and Health (NIOSH) course #582 - "Sampling and Evaluating Airborne
Asbestos Dust".

2. Air sampling shall be conducted according to NIOSH Method 7400. The results of
these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.

REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 9: The
Contractor has the option of removing and disposing of the non-friable asbestos prior to
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in
place.

Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)".

Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in
place, the following provisions shall apply:

1. Continuously wet all non-friable ACM and other building debris with water during
demolition.

2. Dispose of all demolition debris as asbestos containing material by placing it in lined,
covered transport haulers and placing it in an approved landfill.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF NON-FRIABLE ASBESTOS, BUILDING NO. 9, as shown.

The cost for this work shall be determined as follows:
Option #1 - Actual cost of removal and disposal of non-friable asbestos.
Option #2 - The difference in cost between removing and disposing of the building if all non-
friable asbestos is left in place and removing and disposing of the building

assuming all non-friable asbestos is removed prior to demolition.

The cost of removing and disposing of the building(s), assuming all non-friable asbestos is
removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 9".

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the
pay item BUILDING REMOVAL NO. 9 be deleted.
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SECTION 1
1.2 Survey Summary & Results

ACM SURVEY RESULTS -

Parcel No. 6084120
Former Single Family Residences
1726 US Highway 67

Chapin, lllinois 62628

The following homogeneous buillding material types were sampled as part of this survey
and their results are summarized in the table below:

& 4k R o

Cand. = Condition Of Materials
ND = None Detected
Puoint Count Analysis

Either good, f2ir or poor.

Hliinois Department of Transportation
Wori Order Mo. 394

66

MTL# | MATERIAL LOCATION Fine' | cownp? %ACM® | #SAMPLES | CUANTITY

DESCRIPTICN {ENGIMET)
M | Roofing shingles Entlre struclune NF Good ND 3 3,100 sf
288 5m
02 | Black caulk Roal vants NF Poor ND 3 an
0.9 Im
03 | Reofing shingles Detached garage NF Good ND k| 55'650 sf
8
04 | Brown flber board Uneder vinyl siding; east NF Good MND 3 1,420 sf
residence 122.68m
05 | Drywall wo laxtured skim Throughout; east F Good NOND [ 1,088 s
coat rasidance 101.1sm
06 | Gray eltic Insulation Throughout; east F Good ND 3 1,325 f
residence 123.2 sm
07 | Drywall’ mud Througheout F Good NOMD 3 8,300 51
771.15m
08 | Off-white linoleum (self- Bathroom, hot water NF Fair 15% 3 125 sf
stick) heater room; east 11.6sm
D9 | 4" Dark brown vingd bass Kitchen, rear hall, & NF Good MDD 3 1101
covel mastic closel; wast residence 33,5 Im
0 | Light brown vinyl basa cove! | Rear closet, south end NF Good NDYND 3 200
magtic hall B.1Im
11 | Tewtured cailing w' drywall Living room, bedrocms; NF Good NOWHD ] 285 5f
wesl residence 268.5sm
12 | Drywallf mud/ tape Throughoul; wes! F Good NDV=1%*/ND 3 3,700 sf
recidance 3T
13 | Pink linoleum! underdayment | Kitchen closet; west NF Paor WOVHD 3 16 sf
residence 1.5 sm
14 | Pink linoleum w brown Kitchen closst sheives NF Poor NEVMD ] 4 sf
miastic i 0.48m
15 | Firg brick Flra place; wost NF Fair ND ] 10 5f
residenca _ 088m
16 | Mortar Fira place; wast MF Falr s 3 2sf
residence 02sm
17T | Terazzo Bathroom 2; wes! NF Good ND F] Daf
residence 0.Bsm
18 | Atlic Insulation Throughout; wast NF Falr [s] 3 1,645 sf
rasidance 152.85m
19 | Carpal mastic Kitchen, clossts, halbaay, NF Poor ND 3 850 sf
& bathroom; west 604 sm

_regidance
20 | Carpal mastic Bathroom 2; west NF Poar ND 3 sl
residence 08sm
F = Friable; NF = Nonfilable Friabiity Is furiher defined in section 4.

P51 Project Mo, 0047162
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SECTION 1

ACM SURVEY RESULTS -

Parcel No, 6084120
Former Single Family Residences
1726 US Highway 67

Chapin, lllinois 62628

The following homogeneous building material types ware samplad as part of this survay
and their results are summarized in the table below:

MIL# | MATERIAL LOCATION FiNF' | conp” %ACKH | #SAMPLES | QUANTITY
DESCRIFTION [ENGIMET)
21 | Carpet mastc Hall at garage; wast MF Poor ND E] A5 sf
regldence THsm
22 | Fiber board Garags and hall; wast NF ND 3 800 s1
regidence 74.38m
23 | Block meatic on wooden Garage and hall; waat NI Good T 3 32 af
panels rasldanca 3 sm
24 | Brown fiber board Above calling In attached NF Good NI 3 000 sf
garage B3.6 sm
25 | Tan paperw' black Throughout; wast NF Good ND El 1,530 sf
| underayment rasidenca 1421 sm
26 | Roofing shingle Basemenl; wast MNF Fair ND 3 82 sf
residence T.88m
27 | Windew caulk Front window; wesl MF Poor <1% 3 aHn
residence 1.8Im
208 | Drown fiber board Under slding; west MNF Good ND 3 1,850 af
residence 153.3 am
20 | Whita surface coat Under siding; weast NF Good ND 3 1,850 af
residence 153.3 sm
30 | Dark brown fiber board Under siding; west WF Good ND 3 1,680 sf
reskdence 153.3 sm |
3 | Garpet maslic Hall betwaen east and MF Pocr D 3 216 sf
wasl rasidanca 20.1sm
32 | Carpat mastic Kitchen, utility room, and NF Py ND 3 420 sf
hall; east resldence 38.0sm
33 | Carpat maatic Living reom, bedroam; MF Fait HD E] 1,000 sf
a8l regidence L
34 | Brown wi black fiber boad | Detachad garags MF Good ND 3 328 sf
30.5 sm
33 | Light brown fiber board Detached garage NF Good MDY 3 B0 sf
83,2 5m
36 | 1" % 1" Cailing tile Hall at garaga; waet F Fair ND K] 106 sf
residence 8.8sm
39 | Brown Bbrous board Atllc at west eave, west MNF Falr D E] B0 sf
resldence 5.8 sm
TOTAL QUANTITY OF ACM 157 af
ESTIMATED ABATEMENT COST $1,858.50

¥
2
i
.

F = Friablz; NF = Nonfriable

Cond. = Condition Of Matedals

ND = None Detecied
Polnt Count Anzlysis

Friability I further defined In section 4.

Either good, fair or poor.

lllincis Department of Transportation
Work Order No. 394

67

PSI Prclect Mo, 004T162
Page 3
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BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)
Effective: September 1, 1990 Revised: April 1,
2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of 8 building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:

Parcel

Bldg. No. No. Location Description
1 6084115 US 67 Sta. 886+43.4, 0.6’ Left Metal Grain Bin
2 6084115 US 67 Sta. 887+12.2, 46.3’ Left Metal Grain Bin
3 6084115 US 67 Sta. 887+16.7, 24.7’ Left Metal Grain Bin
4 6084115 US 67 Sta. 887+20.8, 3.9’ Left Metal Grain Bin
5 6084115 US 67 Sta. 887+25.9, 17.3’ Right Metal Grain Bin
6 6084115 US 67 Sta. 924+22.6, 152.8' Right  Barn
7 6084120 US 67 Sta. 930+30.1, 137.9' Right  Barn
8 6084120 US 67 Sta. 930+82.7, 60.0’ Right Garage

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition. Any salvage
value shall be reflected in the contract unit price for this item.
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Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any demolition activity.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A.

All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Prior to starting work, the Contractor shall submit proof of written notification and
compliance with the “Notifications” paragraph.
CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2011

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(@)

Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to AASHTO M 85, and shall meet the standard
physical and chemical requirements. The Contractor has the option to use any type of
portland cement listed in AASHTO M 85 unless a specific cement is specified for a
construction item. Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to AASHTO M 240 and shall meet the
standard physical and chemical requirements.
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The Contractor has the option to use portland-pozzolan cement unless a specific cement

is specified for a construction item. Inorganic processing additions shall be limited to

granulated blast-furnace slag according to the chemical requirements of AASHTO

M 302, Class C or F fly ash according to the chemical requirements of AASHTO M 295,

and cement kiln dust. The pozzolan constituent for Type IP using Class F fly ash shall

be a maximum of 25 percent of the weight (mass) of the portland-pozzolan cement. The

pozzolan constituent for Type IP using Class C fly ash shall be a maximum of 30 percent

of the weight (mass) of the portland-pozzolan cement. The pozzolan constituent for

Type IP using microsilica or high-reactivity metakaolin shall be a maximum of ten

percent. The pozzolan constituent for Type IP using other materials shall have the
approval of the Engineer.

Portland-pozzolan cement may be used in concrete mixtures when the air temperature is
below 40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to AASHTO M 240 and shall meet
the standard physical and chemical requirements. The Contractor has the option to use
portland blast-furnace slag cement unless a specific cement is specified for a
construction item. Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust.
The blast-furnace slag constituent for Type IS shall be a maximum of 35 percent of the
weight (mass) of the portland blast-furnace slag cement.

Portland blast-furnace slag cement may be used in concrete mixtures when the air
temperature is below 40 °F (4 °C), but the Engineer may request a trial batch of the
concrete mixture to show the mix design strength requirement will be met.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified AASHTO T 131.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified AASHTO T 106.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to lllinois Modified
AASHTO T 161, Procedure B.
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(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used according to

Article 1020.04 or when approved by the Engineer. The cement shall meet the standard

physical requirements for Type | cement according to AASHTO M 85, except the time of

setting shall not apply. The chemical requirements shall be determined according to

AASHTO T 105 and shall be as follows: minimum 38 percent aluminum oxide (Al,Os3),

maximum 42 percent calcium oxide (CaQO), maximum 1 percent magnesium oxide

(MgO), maximum 0.4 percent sulfur trioxide (SO3), maximum 1 percent loss on ignition,
and maximum 3.5 percent insoluble residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CERTIFICATION OF METAL FABRICATOR (BDE)
Effective: July 1, 2010

Revise Article 106.08 of the Standard Specifications to read:

“106.08 Certification of Metal Fabricator. All fabricators performing work on metal
components of structures shall be certified under the appropriate category of the AISC Quality
Certification Program as follows.

(a) Fabricators of the main load carrying steel components of welded plate girder, box
girder, truss, and arch structures shall be certified under Category MBr (Major Steel
Bridges).

(b) Fabricators of the main load carrying steel components of rolled beam structures, either
simple span or continuous, and overhead sign structures shall be certified under
Category SBr (Simple Steel Bridges).

Fabricators of steel or other non-ferrous metal components of structures not certified under

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component
Manufacturers.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:
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“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overlay pour, the initial set time shall be delayed until the deflections due to the concrete
dead load are no longer a concern for inducing cracks in the completed work. However,
a retarding admixture shall not be used to further extend the pour time and justify the
alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a

"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests.
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Per the manufacturer’s option, the cement content for all required tests shall either be

according to applicable specifications or 5.65 cwt/cu yd (335 kg/cu m). Compressive strength
test results for six months and one year will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

73



FAP Route 310 (US 67/IL 104)
Project NHF-HPP-0310 (145)
Section 69-3 (3HB)
Morgan County
Contract No. 72667
(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of

the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.
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If any diesel powered equipment is found to be in non-compliance with any portion of this

specification, the Engineer will issue the Contractor a notice of non-compliance and identify an

appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:
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1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:
“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,

bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract.
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If the base course cannot be cored for thickness prior to placement of the cover layer(s), the

Engineer will determine the thickness of the cover layer(s), and subtract them from the
measured core thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.
(b) The length of the unit shall be 1000 ft (300 m).
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”

Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:

“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft
(300 m). Temporary locations are defined as those constructed and removed under the same
contract. If the base course widening cannot be cored for thickness prior to placement of the
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:
“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed

after the pavement surface tests and corrective action have been completed according to
Article 407.09.
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Pay adjustments made for pavement thickness will be in addition to and independent of those

made for pavement smoothness. Pavement pay items that individually contain at least

1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the following exclusions:

temporary pavements; variable width pavements; radius returns; short lengths of contiguous

pavements less than 500 ft (125 m) in length; and constant width portions of turn lanes less than

500 ft (125 m) in length. Temporary pavements are defined as pavements constructed and
removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

(2) Cores. Cores 2in. (50 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(3) Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length.
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If the average shows the sublot to be deficient by ten percent or less, no additional

action is necessary. If the average shows the sublot to be deficient by more than ten

percent, the pavement in that sublot shall be removed and replaced; however, when

requested in writing by the Contractor, the Engineer may permit in writing such

deficient sublots to remain in place. For deficient sublots allowed to remain in place,

additional lift(s) may be placed, at no additional cost to the Department, to bring the

deficient pavement to plan thickness when the Engineer determines grade control

conditions will permit such lift(s). The area(s) to be overlaid, material to be used,

thickness(es) of the lift(s), and method of placement will be approved by the
Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.

Right of Discovery. When the Engineer has reason to believe the random core
selection process will not accurately represent the true conditions of the work, he/she
may order additional cores. The additional cores shall be taken at specific locations
determined by the Engineer. The Engineer will provide notice to the Contractor
containing an explanation of the reasons for his/her action. The need for, and
location of, additional cores will be determined prior to commencement of coring
operations.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, more additional cores shall be taken to determine the
limits of the deficient pavement and that area shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the sublot.
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An acceptable core is a core with a length of at least 90 percent of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.

Definitions:

Individual values (core lengths) under consideration

=
1

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Determine s for the lot to the nearest three decimal places using:

Y
5o |20 here  w(xi- %P = (e KP4 (xo— RF + oo+ (x00— XY

Determine Q. for the lot to the nearest two decimal places using:

Q- (x - LSL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.
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(8) Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

(9) Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CupP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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PERCENT WITHIN LIMITS

Percent Percent Percent Percent
Quality  Within | Quality Within | Quality ~ Within | Quality  Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | (Q)* (PWL) | (Qu)* (PWL) | (Q)* (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)
Percent Percent Percent
Quality ~ Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q) (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 242 99.91
1.63 95.81 2.03 98.97 2.43 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 247 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 2.12 99.32 2.52 99.97
1.73 96.88 213 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 2.17 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88
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*For Q. values less than zero, subtract the table value from 100 to obtain PWL

(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for

single-lane pavements.
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(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

00to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50

(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to
be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit.
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The area of deficient pavement shall be removed and replaced; however, when

requested in writing by the Contractor, the Engineer may permit in writing such areas

of deficient pavement to remain in place. For deficient areas allowed to remain in

place, additional lift(s) may be placed, at no additional cost to the Department, to

bring the deficient pavement to plan thickness when the Engineer determines grade

control conditions will permit such lift(s). The area(s) to be overlaid, material to be

used, thickness(es) of the lift(s), and method of placement will be approved by the
Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at
least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”

Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(a) Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.
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(b) Width of the Units. The width of the unit shall be the full width of the shoulder.

(c) Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

(d) Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness
shown on the plans. Thickness determinations shall be made according to Article 482.06
except the option of correcting deficient pavement with additional lift(s) shall not apply.”

DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE)
Effective: April 1, 2007

Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to
read:

“(b) Measured Quantities. Earth and rock excavation will be measured in cubic yards (cubic
meters) in their original positions. The volumes will be computed by the method of
average end areas using before and after cross sections; or by the method of digital
terrain modeling using before and after total station surveys. The volume of any
unstable or unsuitable material removed will be measured for payment in cubic yards
(cubic meters).
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In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary

survey shots for measurement may be taken. Vertical measurements shall extend from

the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade

of the proposed pavement structure, as shown on the plans, or to the bottom of the rock

where that point is above the subgrade of the proposed pavement structure. Horizontal

measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed

by the Engineer for the work. Boulders and rocks 1/2 cuyd (0.5 cu m) or more in

volume will be measured individually and the volume computed from average
dimensions taken in three directions.”

Revise the first paragraph of Article 204.07 of the Standard Specifications to read.

“204.07 Method of Measurement. Borrow excavation will be measured in cubic yards
(cubic meters) in its original position. The volume will be computed by the method of average
end areas using before and after cross sections; or by the method of digital terrain modeling
using before and after total station surveys.”

Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read:

“Embankment = the volume of fill in its final position computed by the method of
average end areas or digital terrain modeling. Both methods will be
based upon the existing ground line as shown on the plans, except as
noted in (1) and (2) below;”

Revise Article 207.04 of the Standard Specifications to read:

“207.04 Method of Measurement. This work will be measured for payment in tons (metric
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the
volume computed by the method of average end areas or digital terrain modeling by total station
measurement.”

Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard
Specifications to read:

“The volume will be computed by the method of average end areas or digital terrain
modeling by total station measurement.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the

requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities

Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on

100 percent state-funded contracts, the federal government has no involvement in such

contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this

Special Provision by the Department on those contracts. DBE participation on 100 percent

state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE

goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 12.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set forth in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies.
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In addition, the Department maintains a letting and item specific DBE locator information system

whereby DBE companies can register their interest in providing quotes on particular bid items

advertised for letting. Information concerning DBE companies willing to quote work for

particular contracts may be obtained by contacting the Department's Bureau of Small Business

Enterprises at telephone number (217)785-4611, or by visiting the Department's web site at
www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document the good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR part 26, Appendix A.
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The Utilization Plan will not be approved by the Department if the Utilization Plan does not

document sufficient DBE participation to meet the contract goal unless the apparent successful

bidder documented in the Utilization Plan that it made a good faith effort to meet the goal. This

means that the bidder must show that all necessary and reasonable steps were taken to

achieve the contract goal. Necessary and reasonable steps are those which, by their scope,

intensity and appropriateness to the objective, could reasonably be expected to obtain sufficient

DBE participation, even if they were not successful. The Department will consider the quality,

quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma efforts,

in other words, efforts done as a matter of form, are not good faith efforts; rather, the bidder is

expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.
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Also, the ability or desire of a bidder to perform the work of a contract with its

own organization does not relieve the bidder of the responsibility to make good

faith efforts. Bidders are not, however, required to accept higher quotes from
DBE companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for reconsideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated

to be performed and paid for upon satisfactory completion. The Department is only able to

count toward the achievement of the overall goal and the contract goal the value of payments

made for the work actually performed by DBE companies. In addition, a DBE must perform a

commercially useful function on the contract to be counted. A commercially useful function is

generally performed when the DBE is responsible for the work and is carrying out its

responsibilities by actually performing, managing, and supervising the work involved. The

Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on

questions of commercially useful functions as it affects the work. Specific counting guidelines

are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission it receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract.
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The Department is prohibited by federal regulations from crediting the participation of a DBE

included in the Utilization Plan toward either the contract goal or the Department’s overall goal

until the amount to be applied toward the goals has been paid to the DBE. The following

administrative procedures and remedies govern the compliance by the Contractor with the

contractual obligations established by the Utilization Plan. After approval of the Utilization Plan

and award of the contract, the Utilization Plan and individual DBE Participation Statements

become part of the contract. If the Contractor did not succeed in obtaining enough DBE

participation to achieve the advertised contract goal, and the Utilization Plan was approved and

contract awarded based upon a determination of good faith, the total dollar value of DBE work

calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) The Contractor must notify and obtain written approval from the Department’s Bureau of
Small Business Enterprises prior to replacing a DBE or making any change in the
participation of a DBE. Approval for replacement will be granted only if it is
demonstrated that the DBE is unable or unwilling to perform. The Contractor must make
every good faith effort to find another certified DBE subcontractor to substitute for the
original DBE. The good faith efforts shall be directed at finding another DBE to perform
at least the same amount of work under the contract as the original DBE, to the extent
needed to meet the contract goal.

(c) Any deviation from the DBE condition-of-award or contract specifications must be
approved, in writing, by the Department. The Contractor shall notify affected DBEs in
writing of any changes in the scope of work which result in a reduction in the dollar
amount condition-of-award to the contract.

(d) In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals.
Where the contract allows alternate work methods which serve to delete or create
underruns in condition of award DBE work, and the Contractor selects that alternate
method or, where the Contractor proposes a substitute work method or material that
serves to diminish or delete work committed to a DBE and replace it with other work,
then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonably competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) Where the revision includes work committed to a new DBE subcontractor, not previously

involved in the project, then a Request for Approval of Subcontractor, Department form
BC 260A, must be signed and submitted.

If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to
the change.

(9) All work indicated for performance by an approved DBE shall be performed, managed,

and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Ultilization Plan. The Contractor
shall notify the Bureau of Small Business Enterprises of any termination for reasons
other than convenience, and shall obtain approval for inclusion of the substitute DBE in
the Utilization Plan. If good faith efforts following a termination of a DBE for cause are
not successful, the Contractor shall contact the Bureau of Small Business Enterprises
and provide a full accounting of the efforts undertaken to obtain substitute DBE
participation. The Bureau of Small Business Enterprises will evaluate the good faith
efforts in light of all circumstances surrounding the performance status of the contract,
and determine whether the contract goal should be amended.

(h) The Contractor shall maintain a record of payments for work performed to the DBE

participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (j) of this part.

The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages.
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A request to reconsider shall be delivered to the Contract Compliance Section and shall

be handled and considered in the same manner as set forth in paragraph (c) of “Good

Faith Effort Procedures” of this Special Provision, except a final decision that a good

faith effort was not made during contract performance to achieve the goal agreed to in
the Utilization Plan shall be the final administrative decision of the Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: January 1, 2011

Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.
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(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.

(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a

3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock

constructed in such a manner as to prevent entry by force. The cabinet assembly shall

be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.
(h) One electric desk type tape printing calculator.
(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size

and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

(D Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m)One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:
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“This price shall include all utility costs and shall reflect the salvage value of the building or

buildings, equipment, and furniture which become the property of the Contractor after release by

the Engineer, except that the Department will pay that portion of the monthly long distance and
monthly local telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.
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b. Rented Equipment. Whenever it is necessary for the Contractor to rent

equipment to perform extra work, the rental and transportation costs of the

equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and

- above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on
the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4)Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.
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Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination:
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete
HMA Stabilized Subbase | Allowed Alone or in Combination:
All Other or Shoulders
Gravel
Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete
HMA Binder Allowed Alone or in Combination:
High ESAL IL-25.0, IL-19.0
! ’ Crushed Gravel
Low ESAL or IL-19.0L Carbonate Crushed Stone?
. Crystalline Crushed Stone
SMA Binder Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete”
HMA C Surface and | Allowed Alone or in Combination:
High ESAL Leveling Binder
Low ESAL | IL-12.5,IL-9.5, Crushed Gravel y
or IL-9 5L Carbongte Crushed Stone
’ Crystalline Crushed Stone
SMA Crushed Sandstone
. Crushed Slag (ACBF)
Ndesign 50 Surface | & \ched Steel Slag®
Crushed Concrete”
HMA D Surface and | Allowed Alone or in Combination:
High ESAL :_Le_\1/e2I|g%rB|nder Crushed Gravel
- Carbonate  Crushed Stone (other than
IL-9.5 . 2/
Limestone)
SMA Crystalline Crushed Stone
Ndesign 50 Crushed Sandstone
Crushed Slag (ACBFg o
Surface /

Crushed Steel Slag”
Crushed Concrete”

Other Combinations Allowed:
Up to... With...

25% Limestone Dolomite
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50% Limestone | Any Mixture D aggregate
other than Dolomite
75% Limestone | Crushed Slag (ACBF)” or
Crushed Sandstone
HMA E Surface Allowed Alone or in Combination:
High ESAL :t;255 or Crushed Gravel
' Crystalline Crushed Stone
SMA Crushed Sandstone 5
Ndesign 80 8rushed Slag (ACle/:)
Surface rushed Steel Sla )
Crushed Concrete
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? | Any Mixture E aggregate
75% Dolomite” | Crushed Sandstone,
Crushed Slag (ACBF)?,
Crushed Steel Slag”, or
Crystalline Crushed Stone
75%  Crushed | Crushed Sandstone,
Gravel or | Crystalline Crushed Stone,
Crushed Crushed Slag (ACBF)®, or
Concrete® Crushed Steel Slag”
HMA F Surface Allowed Alone or in Combination:
High ESAL IL-12.5 or
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
SMA Crushed Slag (ACBF)”
Ndesign 80 Crushed Steel Slag”
Surface No Limestone.
Other Combinations Allowed:
Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, Crushed | Crushed Slag (ACBF)?,
Concrete”,  or | Crushed Steel Slag”, or
Dolomite” Crystalline Crushed Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50,
carbonate crushed stone shall not be blended with any of the other aggregates allowed
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”
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HOT-MIX ASPHALT — ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:

“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified AASHTO T 283. To be
considered acceptable by the Department as a mixture not susceptible to stripping, the
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater
than 0.85 for 6 in. (150 mm) specimens. Mixtures, either with or without an additive, with
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall
not be lower than the original conditioned tensile strength determined for the same
mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 2 in. (50 mm), from each pavement edge. (i.e. for a 4 in.
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in.
(100 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”
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Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to

read:
“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) Joint Density
Minimum

IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 - 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0-97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0-97.4% 90.0%”

HOT-MIX ASPHALT — DROP-OFFS (BDE)
Effective: January 1, 2010

Revise the third paragraph of Article 701.07 of the Standard Specifications to read:

“At locations where construction operations result in a differential in elevation exceeding 3 in.
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of
the pavement and the earth or aggregate shoulders, Type | or Il barricades or vertical panels
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than

45 mph.”

HOT-MIX ASPHALT - FINE AGGREGATE (BDE)

Effective: April 1, 2010

Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications:

“FINE AGGREGATE GRADATIONS

Sieve Size and Percent Passing
Grad No. 3/8 No.4 | No.8 | No.16 | No.200
FA 22 100 6/ 6/ 848 2+2

FINE AGGREGATE GRADATIONS (Metric)

Sieve Size and Percent Passing
Grad No. 95mm | 475mm | 2.36mm | 1.18 mm | 75 pum
FA 22 100 6/ 6/ 848 2+2

6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the
midpoint percent passing, and the Department will apply a range of £ ten percent.
The midpoint shall not be changed without Department approval.”

Revise Article 1003.03(a) of the Standard Specifications to read:

“(a) Description.

Fine aggregate for HMA shall consist of sand, stone sand, chats, slag

sand, or steel slag sand. For gradation FA 22, uncrushed material will not be permitted.”
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Revise Article 1003.03(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,
or FA 22.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

IMPACT ATTENUATORS (BDE)

Effective: November 1, 2003 Revised: November 1, 2008

Description. This work shall consist of furnishing and installing impact attenuators of the
category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
() Fine Agregate (NOTE 1) ... .. e 1003.01
(b) Steel Posts, Structural Shapes, and Plates .........ccccoooeiiiiiiiiiiiiiiicecceee e, 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates.........ccccooeeiiieiiiiiiiieiieeiennnn. 1006.25
(d) Bolts, Nuts, Washers and Hardware ..........cccccoooeeiiiiiiiiiiiee e 1006.25
(€) Hollow Structural TUDING ......uveiiiiieiieiie e 1006.27(b)
(f) Wood Posts and Wood Blockouts............ccoeeeeiiiiiiiiiiiiiiinins 1007.01, 1007.02, 1007.06
(g) Preservative Treatment... ... ..o, 1007.12

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list. Fully redirective and partially redirective attenuators shall also be
designed for bi-directional impacts.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Bases for impact attenuators, other than sand modules, shall be installed when required by the
manufacturer. The bases shall be constructed on a prepared subgrade according to the
manufacturer’s specifications. The surface of the base shall be slightly sloped or crowned to
facilitate drainage.

Bases for sand module impact attenuators will be required. The bases shall be constructed of
either portland cement concrete or hot-mix asphalt (HMA). Portland cement concrete bases
shall be 6 in. (150 mm) thick and be according to the applicable requirements of Section 424 of
the Standard Specifications. HMA bases shall be 8 in. (200 mm) thick and be according to the
applicable requirements of Section 408 of the Standard Specifications. The surface of the base
shall be slightly sloped or crowned to facilitate drainage. The perimeter of each module and the
specified weight (mass) of sand in each module shall be painted on the surface of the base.
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Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Contract quantities for sand module attenuator bases may be accepted according to
Article 202.07(a) of the Standard Specifications. When measured, sand module attenuator
bases will be measured in place and the dimensions used to calculate square yards (square
meters) will not exceed those as shown on the plans.

Basis of Payment. This work, will be paid for at the contract unit price per each for IMPACT
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE);
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT
ATTENUATORS (NON-REDIRECTIVE), of the test level specified.

Sand module attenuator bases will be paid for at the contract unit price per square yard (square
meter) for ATTENUATOR BASE.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

IMPROVED SUBGRADE (BDE)

Effective: January 1, 2010

Revise the second paragraph of Article 302.04 of the Standard Specifications to read:

“The quantity of modified soil constructed shall be limited to that which can be covered by the
full thickness of portland cement concrete pavement or HMA binder during the same
construction season.”

Revise the first paragraph of Article 302.07 of the Standard Specifications to read:

“302.07 Application of Modifier. The modifier shall be applied uniformly on the soil. The
application of modifier shall be limited to that amount which can be mixed with the soil within the
same working day.”

Revise the first paragraph of Article 302.08 of the Standard Specifications to read:

“302.08 Mixing. The modifier, soil, and water shall be thoroughly mixed. Mixing shall
continue until a homogenous layer of the required thickness has been obtained and a minimum
of 75 percent of the mixture is smaller than 1 in. (25 mm). The moisture content of the modified
soil shall be above optimum moisture content with a maximum of three percent above optimum.”

Revise Article 302.10 of the Standard Specifications to read:

“302.10 Finishing and Curing. When multiple lifts are used to construct the modified soil
layer, the top lift shall be a minimum of 6 in. (150 mm) thick when compacted.
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Construction of pipe underdrains shall follow the requirements of Article 407.07. The

surface of the modified soil shall be kept drained according to Article 301.09 and shall maintain
moisture content not exceeding three percent above optimum prior to pavement construction.

When compaction of the modified soil is nearing completion, the surface shall be shaped to
the required lines, grades, and cross section shown on the plans. For HMA base course and
pavement (full-depth) and portland cement concrete base course and pavement, the surface of
the modified soil shall be brought to true shape and correct elevation according to Article
301.07, except well compacted earth shall not be used to fill low areas.

The modified soil shall be cured for a minimum of 24 hours. The ambient air temperature
shall be above 45 °F (7 °C) during curing.

During the curing period, the moisture content of the modified soil shall be maintained at
optimum by sprinkling with water, use of plastic sheeting, or applying bituminous materials
according to Article 312.14. During this period, no equipment or traffic will be permitted on the
completed work beyond that required for maintenance of curing.

Equipment of such weight, or used in such a way as to cause a rut depth of 1/2 in. (13 mm)
or more in the finished modified soil, shall be removed, or the rutting otherwise prevented, as
directed by the Engineer.”

Revise the first paragraph of Article 302.11 of the Standard Specifications to read:

“302.11 Subgrade Stability. Following curing, the Engineer will determine the stability of the
modified soil in terms of the immediate bearing value (IBV), according to lllinois Test Procedure
501. The IBV shall be a minimum of 10.0 measured within 10 calendar days prior to pavement
construction.”

Revise the second paragraph of Article 310.04 of the Standard Specifications to read:

“The quantity of lime stabilized soil mixture constructed shall be limited to that which can be
covered by the full thickness of portland cement concrete pavement or HMA binder during the
same construction season.”

Revise the first paragraph of Article 310.08(a) of the Standard Specifications to read:

“(a) Initial Mixing. The lime, soil, and water shall be thoroughly mixed until a uniform mixture
throughout the required depth and width is obtained. All clods and lumps shall be
reduced to a maximum size of 2 in. (50 mm). The moisture content of the stabilized soil
shall be above optimum moisture content with a maximum of three percent above
optimum.”

Insert the following paragraph after the first paragraph of Article 310.10 of the Standard
Specifications:

“Construction of pipe underdrains shall follow the requirements of Article 407.07. The
surface of the lime stabilized soil shall be kept drained according to Article 301.09 and shall
maintain a maximum moisture content of three percent above optimum prior to pavement
construction.”
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Revise the first paragraph of Article 310.11 of the Standard Specifications to read:

“310.11 Subgrade Stability. Following curing, the Engineer will determine the stability of the
lime stabilized soil mixture in terms of the immediate bearing value (IBV) according to lllinois
Test Procedure 501. The IBV shall be a minimum of 23.0 measured within 10 calendar days
prior to pavement construction.”

Revise the second paragraph of Article 311.05 of the Standard Specifications to read:

“The granular material shall be placed and compacted at least three days prior to the
placement of pavement or base course. Except where required for temporary access, the
quantity of subbase granular material Types A or B to be placed shall be limited to that which
can be covered by the full thickness of PCC pavement or HMA binder during the same
construction season.”

LIQUIDATED DAMAGES (BDE)

Effective: April 1, 2009 Revised: April 1, 2011

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More Than To and Including | Calendar Day Work Day
$ 0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 5,800 8,125”

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: April 1, 2009

Add the following to Article 503.02 of the Standard Specifications:

“(g) Metal Hardware Cast into Concrete ..., 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“(j) Metal Hardware Cast into Concrete ... 1006.13”
Revise Article 1006.13 of the Standard Specifications to read:

“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or

AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to
ASTM B 86, Alloys 3, 5, or 7.
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The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kKN)
1in. (25 mm) 9240 Ib (41.1 kN)”

MOISTURE CURED URETHANE PAINT SYSTEM (BDE)
Effective: November 1, 2006 Revised: January 1, 2010

Add the following to Section 1008 of the Standard Specifications:

“1008.06 Moisture Cured Urethane Paint System. The moisture cured urethane paint
system shall consist of an aromatic moisture cured urethane primer, an aromatic moisture cured
urethane intermediate coat, and aliphatic moisture cured urethane finish coats. It is intended for
field painting blast-cleaned existing structures.

(a) General Requirements.

(1) Compatibility. Each coating in the system shall be supplied by the same paint
manufacturer.

(2) Toxicity. Each coating shall contain less than 0.01 percent lead in the dry film and
no more than trace amounts of hexavalent chromium, cadmium, mercury or other
toxic heavy metals.

(3) Volatile Organics. The volatile organic compounds of each coating shall not exceed
2.8 Ib/gal (340 g/L) as applied.

(b) Test Panel Preparation.

(1) Substrate and Surface Preparation. Test panels shall be ASTM A 36, hot-rolled steel
measuring 4 x 6 in. (100 x 150 mm). Panels shall be blast-cleaned per SSPC-SP5
white metal condition using recyclable metallic abrasive according to
SSPC AB-3. The abrasive shall be a 60/40 mix of shot and grit. The shot shall be
an SAE shot number S230 and the grit an SAE number G40. Hardness of the shot
and grit shall be Rockwell C45. The anchor profile shall be 1.5-2.5 mils
(40-65 microns) measured according to ASTM D 4417, Method C.

(2) Application and Curing. All coatings shall be spray applied at the manufacturer's
recommended film thickness. The coated panels shall be cured at least 30 days and
not more than 45 days at 77 °F + 2 °F (25°C + 2 °C) and 65 % 5 percent relative
humidity.

(3) Scribing. The test panels shall be scribed according to ASTM D 1654 with a single
“X” mark centered on the panel. The rectangular dimensions of the scribe shall have
a top width of 2 in. (60 mm) and a height of 4 in. (100 mm). The scribe cut shall
expose the steel substrate as verified with a microscope.
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(4) Number of Panels. All testing shall be performed on triplicate panels.

(c) Zinc-Rich Primer Requirements.

(1) Generic Type. This material shall be a single component zinc-rich aromatic moisture
cured urethane primer. It shall be suitable for topcoating with urethanes.

(2) Zinc Dust. The zinc dust pigment shall be according to ASTM D 520, Type II.

(3) Slip Coefficient. The organic zinc coating shall meet a Class B AASHTO slip
coefficient (0.50 or greater) for structural steel joints using ASTM A 325 (A 325M) or
A 490 (A 490M) bolts.

(4) Adhesion. The adhesion to an abrasively blasted steel substrate shall not be less
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4.

(d) Intermediate Coat Requirements.

(1) Generic Type. This material shall be a single component aromatic moisture cured
urethane. It shall be suitable as an intermediate coat over the primer and compatible
with the finish coat.

(2) Color. The color of the intermediate coat shall provide a distinct contrast between
the primer and the finish coat.

(e) Urethane Finish Coat Requirements.

(1) Generic Type. This material shall be a single component aliphatic moisture cured
urethane. It shall be suitable as a topcoat over the intermediate coat.

(2) Color and Hiding Power. The finish coat shall match Munsell Glossy Color 7.5G 4/8
Interstate Green, 2.5YR 3/4 Reddish Brown, 10B 3/6 Blue, or 5B 7/1 Gray. The color
difference shall not exceed 3.0 Hunter Delta E Units. Color difference shall be
measured by instrumental comparison of the designated Munsell standard to a
minimum dry film thickness of 3 mils (75 microns) of sample coating produced on a
test panel according to ASTM D 823, Practice E, Hand—Held, Blade Film Application.
Color measurements shall be determined on a spectrophotometer with 45 degrees
circumferential/zero degrees geometry, illuminant C, and two degrees observer
angle. The spectrophotometer shall measure the visible spectrum from 380-
720 nanometers with a wavelength interval and spectral bandpass of 10 nanometers.

The contrast ratio of the finish coat at 3 mils (75 microns) dry film thickness shall not
be less than 0.99 when tested according to ASTM D 2805.

(3) Accelerated Weathering Resistance. Test panels shall be aluminum alloy measuring
12 x 4 in. (300 x 100 mm) prepared according to ASTM D 1730 Type A, Method 1
Solvent Cleaning. A minimum dry film thickness of 3 mils (75 microns) of finish coat
shall be applied to three test panels according to ASTM D 823, Practice E, Hand
Held Blade Film Application. The coated panels shall be cured at least 30 days and
not more than 45 days at 77 °F £ 2 °F (25°C £ 2 °C) and 65 * 5 percent relative
humidity. The panels shall be subjected to 300 hours of accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation type)
as specified in ASTM G 53-96 and ASTM G 154 (equipped with UVB-313 lamps).
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The cycle shall consist of eight hours UV exposure at 140 °F (60 °C) followed by four

hours of condensation at 104 °F (40 °C). After exposure, the panel shall be rinsed

with clean water and allowed to dry at room temperature for one hour. The exposed
panels shall not show a color change of more than 3 Hunter Delta E Units.

(f) Three Coat System Requirements.

(1) Finish Coat Color. For testing purposes, the color of the finish coat shall match
Federal Standard No 595, color chip 14062 (green).

(2) Salt Fog. When tested according to ASTM B 117 and evaluated according to
AASHTO R 31, the paint system shall exhibit no spontaneous delamination and not
exceed the following acceptance levels after 5,000 hours of salt fog exposure.

Salt Fog Acceptance Criteria (max.)
Blister Conversion Value Rust Criteria
After 4000 Hours Maximum Creep | Average Creep
10 6 mm 2 mm

(3) Cyclic Exposure. When tested according to ASTM D 5894 and evaluated according
to AASHTO R 31, the paint system shall exhibit no spontaneous delamination and
not exceed the following acceptance levels after 5,040 hours of cyclic exposure.

Cyclic Exposure Acceptance Criteria (max.)
Blister Conversion Value Rust Criteria
Maximum Creep | Average Creep
10 13 mm 7 mm

(4) Adhesion. The adhesion to an abrasively blasted steel substrate shall not be less
than 900 psi (6.2 MPa) when tested according to ASTM D 4541 Annex A4.

(5) Freeze Thaw Stability. There shall be no reduction of adhesion, which exceeds the
test precision, after 30 days of freeze/thaw/immersion testing. One 24 hour cycle
shall consist of 16 hours of approximately -22 °F (-30 °C) followed by four hours of
thawing at 122 °F (50 °C) and four hours tap water immersion at 77 °F (25 °C). The
test panels shall remain in the freezer mode on weekends and holidays.

(9) Qualification Samples and Tests. The manufacturer shall supply, to an independent test
laboratory and to the Department, samples of the moisture cured zinc-rich urethane
primer, moisture cured urethane intermediate coat, and moisture cured aliphatic
urethane finish coats for evaluation. Prior to approval and use, the manufacturer shall
submit a notarized certification of the independent laboratory, together with results of all
tests, stating that these materials meet the requirements as set forth herein. The
certified test report shall state lots tested, manufacturer's name, product names, and
dates of manufacture. New certified test results and samples for testing by the
Department shall be submitted any time the manufacturing process or paint formulation
is changed. All costs of testing, other than tests conducted by the Department, shall be
borne by the manufacturer.
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(h) Acceptance Samples and Certification. A 1 gt (1 L) sample of each lot of paint produced

for use on state or local agency projects shall be submitted to the Department for testing,

together with a manufacturer's certification. The certification shall state that the

formulation for the lot represented is essentially identical to that used for qualification

testing. All acceptance samples shall be witnessed by a representative of the lllinois

Department of Transportation. The moisture cured zinc-rich primer, moisture cured

urethane intermediate coat, and moisture cured aliphatic urethane finish coat shall not

be used until tests are completed and they have met the requirements as set forth
herein.”

MULCH AND EROSION CONTROL BLANKETS (BDE)
Effective: November 1, 2010 Revised: April 1, 2011

Revise the first sentence of Article 251.03 of the Standard Specifications to read:

“Within 24 hours of seed placement, mulch by one of the following methods shall be placed
on the areas specified.”

Revise Article 251.03(b)(2) of the Standard Specifications to read:

“(2) Procedure 2. This procedure shall consist of stabilizing the straw with an approved
mulch blower followed immediately by an overspray application of light-duty hydraulic
mulch. The hydraulic mulch shall be according to Article 251.03(c) except that it shall be
applied as a slurry of 900 Ib (1020 kg) of mulch and 1000 gal (9500 L) of water per acre
(hectare) using a hydraulic mulch applicator. The light-duty hydraulic mulch shall be
agitated a minimum of five minutes before application and shall be agitated during
application. The light-duty hydraulic mulch shall be applied from opposing directions to
ensure even coverage.”

Revise Article 251.03(c) of the Standard Specification to read:

“(c) Method 3. This method shall consist of the machine application of a light-duty hydraulic
mulch. Seeding shall be conducted as a separate operation and shall not be added to
the hydraulic mulch slurry. Hydraulic mulch shall not be applied when the ambient
temperature is at or below freezing. To achieve full and even coverage, the hydraulic
mulch shall be applied from two opposing directions. Mixing and application rates shall
be according to the manufacturer's recommendations and meet the minimum application
rates set in Article 1081.06(a)(2).”

Revise Article 251.03(d) of the Standard Specifications to read:

“(d) Method 3A. This method shall consist of the machine application of a heavy-duty
hydraulic mulch. Seeding shall be conducted as a separate operation and shall not be
added to the hydraulic mulch slurry. The hydraulic mulch shall not be applied when the
ambient temperature is at or below freezing. To achieve full and even coverage, the
hydraulic mulch shall be applied from two opposing directions. Mixing and application
rates shall be according to the manufacturer's recommendations and meet the minimum
application rates set in Article 1081.06(a)(2). The heavy-duty hydraulic mulch shall be
applied using a mechanically agitated hydraulic mulching machine.”
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Add the following to Article 251.03 of the Standard Specifications:

“(e) Method 4. This method shall consist of applying compost combined with a performance
additive designed to bind/stabilize the compost. The compost/performance additive
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth
of 2in. (50 mm).”

Revise Article 251.04 of the Standard Specifications to read:

“251.04 Erosion Control Blanket. Erosion control blanket may be placed using either
excelsior blanket or knitted straw blanket. Within 24 hours of seed placement, blanket shall be
placed on the areas specified. Prior to placing the blanket, the areas to be covered shall be
relatively free of rocks or clods over 1 1/2 in. (40 mm) in diameter, and sticks or other foreign
material which will prevent the close contact of the blanket with the seed bed. If, as a result of
rain, the prepared seed bed becomes crusted or eroded, or if eroded places, ruts, or
depressions exist for any reason, the Contractor shall rework the soil until it is smooth and
reseed such areas which are reworked.

After the area has been properly shaped, fertilized, and seeded, the blanket shall be laid out
flat, evenly, and smoothly, without stretching the material. The excelsior and knitted straw
blankets shall be placed so that the netting is on the top and the fibers are in contact with the
soil. The heavy duty blankets shall be placed so that the heavy duty extruded plastic mesh is
on the bottom.

For placement in ditches, the erosion control blanket shall be applied parallel to the
centerline of the ditch so that there are no longitudinal seams within 2 ft (600 mm) of the bottom
centerline of the ditch. The blanket shall be toed in on the upslope edge and shingled or
overlapped with the flow.

On slopes, the blanket shall be applied either horizontally or vertically to the contour, toed in
on the upslope edge, and shingled or overlapped with the flow.

When placed adjacent to the roadway, blankets shall be toed in along the edge of shoulder.
Anchoring the blankets shall be according to the manufacturer’s specifications.”
Revise Article 251.06(b) of the Supplemental Specifications to read:

“(b) Measured Quantities. Mulch Methods 1, 2, 3, 3A and 4 will be measured for payment in
place in acres (hectares) of surface area mulched. Erosion control blanket, heavy duty
erosion control blanket, and turf reinforcement mat will be measured for payment in
place in square yards (square meters).”

Revise Article 251.07 of the Supplemental Specifications to read:

“251.07 Basis of Payment. This work will be paid for at the contract unit price per acre
(hectare) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; MULCH,
METHOD 3A; MULCH, METHOD 4; and at the contract unit price per square yard (square

meter) for EROSION CONTROL BLANKET, HEAVY DUTY EROSION CONTROL BLANKET, or
TURF REINFORCEMENT MAT.”
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Revise Article 1081.06(a)(2) of the Standard Specifications to read:

“(2) Hydraulic Mulch. The mulch component shall be comprised of a minimum of
70 percent biodegradable material such as wood cellulose, paper fibers, straw or
cotton and shall contain no growth or germination inhibiting factors. The remainder
of the components shall consist of the manufacturer's choice of tackifiers and/or
strengthening fibers needed to meet the performance specifications. Tackifiers shall
be non-toxic and LC 50 test results shall be provided along with the manufacturer’s
certification. Hydraulic mulch shall disperse evenly and rapidly and remain in slurry
when agitated with water. When uniformly applied, the slurry shall form an
absorbent cover allowing percolation of water to the underlying surface. Hydraulic
mulch shall be packaged in UV and moisture resistant factory labeled packages or
bags with the net quantity of the packaged material plainly shown on each package.
The biodegradable material shall be relatively free of glossy papers and shall not be
water soluble. The hydraulic mulches shall be according to the following.

Light-Duty Hydraulic Mulch

Property” Value
Functional Longevity” 3 months
Minimum Application Rates 2000 Ib/acre (2240 kg/ha)
Typical Maximum Slope Gradient (V:H) <13
Maximum Uninterrupted Slope Length 50 ft (15 m)
Maximum C Factor 0.15
Minimum Vegetation Establishment” 200 %

Heavy-Duty Hydraulic Mulch

Property”’ Value
Functional Longevity” 12 months
Minimum Application Rates 3000 Ib/acre (3360 kg/ha)
Typical Maximum Slope Gradient (V:H) <1:2
Maximum Uninterrupted Slope Length 100 ft (30 m)
Maximum C Factor” * 0.02
Minimum Vegetation Establishment® 400 %

1/ This table sets minimum requirements only. Refer to manufacturer
recommendations for application rates, instructions, gradients, maximum
continuous slope lengths and other site specific recommendations.

2/ Manufacturer’'s estimated time period, based upon field observations, that a
material can be anticipated to provide erosion control as influenced by its
composition and site-specific conditions.

3/ “C” Factor calculated as ratio of soil loss from HECP protected slope (tested
at specified or greater gradient, h:v) to ratio of soil loss from unprotected
(control) plot based on large-scale testing.

4/ Large-scale test methods shall be according to ASTM D 6459.

5/ Minimum vegetation establishment shall be calculated according to ASTM
D 7322.

The manufacturer shall furnish a certification with each shipment of hydraulic mulch

stating the number of packages or bags furnished and that the material complies with
these requirements.”
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT

CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2007 Revised: November 1, 2009
Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.

Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently
Stabilized At Time of Violation
<5 5-10 >10-25 >25

Acres Acres Acres Acres
Failure to Install or Properly Maintain BMP 01-05| 02-10 | 05-25 1.0-5
Careless Destruction of BMP 0.2-1 05-25 1.0-5. 1.0-5
Intrusion into Protected Resource 1.0-5 1.0-5 2.0-10 2.0-10
Failure to properly manage Chemicals, Concrete Washouts or | 0.2-1 0.2-1 05-25 1.0-5
Residuals, Litter or other Wastes
Improper Vehicle and Equipment Maintenance, Fueling or Cleaning | 0.1 - 0.5 0.2-1 0.2-1 05-25
Failure to Provide or Update Written or Graphic Plans Required by | 0.2 -1 05-25 1.0-5 1.0-5
SWPPP
Failure to comply with Other Provisions of the NPDES Permit 0.1-0.5 0.2-1 0.2-1 0.5-25%
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.
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This Special Provision does not create any rights in favor of any subcontractor or material

supplier against the State or authorize any cause of action against the State on account of any

payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt

Payment Act. The Department will not approve any delay or postponement of the 15 day

requirement except for reasonable cause shown after notice and hearing pursuant to

Section 7(b) of the State Prompt Payment Act. State law creates other and additional remedies

available to any subcontractor or material supplier, regardless of tier, who has not been paid for

work properly performed or material furnished. These remedies are a lien against public funds

set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PIPE CULVERTS (BDE)
Effective: April 1, 2009 Revised: April 1, 2010

Revise Tables IlIA, 1lIB, and IlIC of Article 542.03 of the Standard Specifications to read:

“PIPE CULVERT TABLE IIIA
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 1 Type 2
Nom. Fill Height: 3’ and less Fill Height: Greater than 3’,
Dia. with 1” minimum cover not exceeding 10’
PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW | PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW

in. -794 -304 -794 -304
10 X NA NA NA X | NA| NA X * NA NA X | NA| NA
12 X X X X X X NA X X X X X X NA
15 X X X X X X NA X X X X X X NA
18 X X X X X X X X X X X X X X
21 X X X X NA | NA X X X X X NA | NA X
24 X X X X X X X X X X X X X X
30 X X X X X X X X X X X X X X
36 X X X X X X X X X X X X X X
42 NA NA X X X X X NA NA X X X X X
48 NA NA X X X X X NA NA X X X X X
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PIPE CULVERT TABLE llIA (metric)

PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE

Type 1 Type 2
Nom. Fill Height: 1 m and less Fill Height: Greater than 1 m,
Dia. with 0.3 m minimum cover not exceeding 3 m
PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW | PVC | CPVC | PVCPW | PVCPW | PE |CPE|PEPW
mm -794 -304 -794 -304
250 X NA NA NA X | NA| NA X * NA NA X | NA | NA
300 X X X X X X NA X X X X X X NA
375 X X X X X X NA X X X X X X NA
450 X X X X X X X X X X X X X X
525 X X X X NA | NA X X X X X NA | NA X
600 X X X X X X X X X X X X X X
750 X X X X X X X X X X X X X X
900 X X X X X X X X X X X X X X
1000 | NA NA X X X X X NA NA X X X X X
1200 | NA NA X X X X X NA NA X X X X X
PvC Polyvinyl Chloride (PVC) Pipe
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior

PVCPW-794  Polyvinyl Chloride (PVC) Profile Wall Pipe-794
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304

PE Polyethylene (PE) Pipe with a Smooth Interior
CPE Corrugated Polyethylene (PE) Pipe with a Smooth Interior
PEPW Polyethylene (PE) Profile Wall Pipe
X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.
PIPE CULVERT TABLE IlIB
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 3 Type 4
Nom. Fill Height: Greater than 10, Fill Height: Greater than 15,
Dia. not exceeding 15’ not exceeding 20’
PvVC | CPVC | PVCPW | PVCPW | PE |PEPW | PVC | CPVC | PVCPW | PVCPW
in. -794 -304 -794 -304
10 X * NA NA X NA X * NA NA
12 X X X X X NA X X X X
15 X X X X X NA X X X
18 X X X X X X X X X X
21 X X X X NA X X X X X
24 X X X X X X X X X X
30 X X X X X X X X X X
36 X X X X X X X X X X
42 NA NA X X X X NA NA X X
48 NA NA X X X X NA NA X X
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PIPE CULVERT TABLE IlIB (metric)
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 3 Type 4
Nom. Fill Height: Greater than 3 m, Fill Height: Greater than 4.5 m,
Dia. not exceeding 4.5 m not exceeding 6 m
PVC | CPVC | PVCPW | PVCPW | PE |PEPW| PVC | CPVC | PVCPW | PVCPW
mm -794 -304 -794 -304
250 X * NA NA X NA X * NA NA
300 X X X X X NA X X X X
375 X X X X X NA X X X X
450 X X X X X X X X X X
525 X X X X NA X X X X X
600 X X X X X X X X X X
750 X X X X X X X X X X
900 X X X X X X X X X X
1000 NA NA X X X X NA NA X X
1200 NA NA X X X X NA NA X X
PVC Polyvinyl Chloride (PVC) Pipe
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior
PVCPW-794  Polyvinyl Chloride (PVC) Profile Wall Pipe-794
PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304
PE Polyethylene (PE) Pipe with a Smooth Interior
PEPW Polyethylene (PE) Profile Wall Pipe
X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.
PIPE CULVERT TABLE llIC
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 5 Type 6 Type 7
Nom. Fill Height: Greater Than 20’, Fill Height: Greater than 25, Fill Height: Greater than 30’,
Dia. not exceeding 25’ not exceeding 30’ not exceeding 35’
PVC | CPVC | PVCPW | PVCPW | PVC |CPVC | PVCPW | PVCPW | PVC
in. -794 -304 -794 -304
10 X * NA NA X * NA NA X
12 X X X X X X X X X
15 X X X X X NA NA NA X
18 X X X X X NA NA NA X
21 X X X X X NA NA NA X
24 X X X X X NA NA NA X
30 X NA NA NA X NA NA NA X
36 X NA NA NA X NA NA NA X
42 NA NA NA NA NA NA NA NA NA
48 NA NA NA NA NA NA NA NA NA
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PIPE CULVERT TABLE IIIC (metric)
PLASTIC PIPE PERMITTED FOR A GIVEN PIPE DIAMETER
AND FILL HEIGHT OVER THE TOP OF THE PIPE
Type 5 Type 6 Type 7
Nom. Fill Height: Greater Than 6 m, Fill Height: Greater Than 7.5 m, Fill Height: Greater Than 9 m,
Dia. not exceeding 7.5 m not exceeding 9 m not exceeding 10.5 m
PVC | CPVC | PVCPW | PVCPW | PVC |CPVC | PVCPW | PVCPW | PVC
mm -794 -304 -794 -304
250 X * NA NA X * NA NA X
300 X X X X X X X X X
375 X X X X X NA NA NA X
450 X X X X X NA NA NA X
525 X X X X X NA NA NA X
600 X X X X X NA NA NA X
750 X NA NA NA X NA NA NA X
900 X NA NA NA X NA NA NA X
1000 | NA NA NA NA NA NA NA NA NA
1200 | NA NA NA NA NA NA NA NA NA
PVC Polyvinyl Chloride (PVC) Pipe
CPVC Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior

PVCPW-794  Polyvinyl Chloride (PVC) Profile Wall Pipe-794

PVCPW-304 Polyvinyl Chloride (PVC) Profile Wall Pipe-304

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May be used if Bureau of Materials and Physical Research approves and with manufacturer’s certification.”

Add the following paragraph to the end of Article 542.04(d) of the Standard Specifications:

“PVC and PE pipes shall be joined according to the manufacturer’s specifications.”

Revise the second paragraph of Article 542.04(f) of the Standard Specifications to read:

“When using flexible pipe, as listed in the first table of Article 542.03, the aggregate shall
be continued to a height of at least 1 ft (300 mm) above the top of the pipe and
compacted to a minimum of 95 percent of standard lab density by mechanical means.”

Revise the first paragraph of Article 542.04(i) of the Standard Specifications to read:
“(i) Deflection Testing for Pipe Culverts. All PE and PVC pipe culverts shall be tested for
deflection not less than 30 days after the pipe is installed and the backfill compacted.
The testing shall be performed in the presence of the Engineer.”

Revise the ninth paragraph of Article 542.11 of the Standard Specifications to read:

“End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for
at the contract unit price per each for METAL END SECTIONS, of the diameter specified.”

Revise Article 1040.04(b) of the Standard Specifications to read:

“(b) Corrugated PE Pipe with a Smooth Interior. The pipe shall be according to AASHTO
M 294 (nominal size — 12 to 48 in. (300 to 1200 mm)). The pipe shall be Type S or D.”

Revise the first paragraph of Article 1040.04(c) of the Standard Specifications to read:
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“(c) PE Profile Wall Pipe. The pipe shall be according to ASTM F 894 and shall have a

minimum ring stiffness constant of 160. The pipe shall also have a minimum cell
classification of PE 334433C as defined in ASTM D 3350.”

POST MOUNTING OF SIGNS (BDE)
Effective: January 1, 2011
Revise the second paragraph of Article 701.14 of the Standard Specifications to read:
“Post mounted signs shall be a breakaway design. The sign shall be within five degrees of

vertical. Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the
height between the sign and the ground exceeds 7 ft (2.1 m).”

PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole Plugs 1042.16°

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling Hole Plugs 1042.16"

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole Plugs 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with

mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”
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Add the following to Article 602.02 of the Standard Specifications:

“(p) Handling Hole Plugs 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
The plug shall not project beyond the inside surface after installation. When metal lifting inserts
are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2009 Revised: April 1, 2010

Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard
Specifications to read:

“The pavement shall be cut to match the bottom contour of the marker using a concrete
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2011

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
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Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave (High
ESAL), HMA (High ESAL), or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. All FRAP shall be fractionated prior to testing by
screening into a minimum of two size fractions with the separation occurring on or
between the #4 (4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve
size larger than the maximum sieve size specified for the mix the RAP will be used in.

(b) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(c) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.
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(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter FRAP/Homogeneous/Conglomerate | Conglomerate “D” Quality
1in. (25 mm) +5%

1/2in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15%

No. 30 (600 um) +5%

No. 200 (75 um) +2.0% +4.0%

Asphalt Binder +04% " +0.5 %

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.
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With the approval of the Engineer, the ignition oven may be substituted for extractions

according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”
quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.

(1) RAP from Class |, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer. If the quality is
not known, the quality shall be determined according to Article 1031.04(b)(2).

(2) Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall
have a maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall
obtain a representative sample witnessed by the Engineer. The sample shall be a
minimum of 50 Ib (25 kg). The sample shall be extracted according to lllinois
Modified AASHTO T 164 by a consultant prequalified by the Department for the
specified testing. The consultant shall submit the test results along with the
recovered aggregate to the District Office. The cost for this testing shall be paid by
the Contractor. The District will forward the sample to the BMPR Aggregate Lab for
MicroDeval Testing, according to lllinois Modified AASHTO T 327. A maximum loss
of 15.0 percent will be applied for all HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in

HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better.
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(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base

Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low

ESAL), HMA base course, and HMA base course widening shall be FRAP,

homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 30 30 10
50 25 15 10
70 15/25% 10/15% 10
90 10 10 10
105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275 °F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

124



FAP Route 310 (US 67/IL 104)
Project NHF-HPP-0310 (145)
Section 69-3 (3HB)
Morgan County
Contract No. 72667
Max FRAP Percentage

HMA Mixtures "2 Maximum % FRAP
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 35 35 10
50 30 25 10
70 25 20 10
90 20 15 10
105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not
exceed 50 percent of the mixture.

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.
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If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.
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(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not

apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

SEEDING (BDE)
Effective: July 1, 2004 Revised: July 1, 2010

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (k gl?rfzg::r e)
1A Salt Tolerant Bluegrass 60 (70)
Lawn Mixture 7/ Perennial Ryegrass 20 (20)
Red Fescue 20 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 20 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel I, Quest, Blade Runner, or Falcon 1V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel I, Quest, Blade Runner, or Falcon 1V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ or Salty Alkaligrass 60 (70)
3 Northern lllinois Elymus Canadensis 5(5)
Slope Mixture 7/ (Canada Wild Rye)
Perennial Ryegrass 20 (20)
Alsike Cover 2/ 5(5)
Desmanthus lllinoensis 2 (2)
(lllinois Bundleflower) 2/, 5/
Andropogon Scoparius 12 (12)
(Little Bluestem) 5/
Bouteloua Curtipendula 10 (10)
(Side-Oats Grama)
Fults Salt Grass 1/ or Salty Alkaligrass 30 (35)
Oats, Spring 50 (55)
Slender Wheat Grass 5/ 15 (15)
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5 (5)
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“Table 1 - SEEDING MIXTURES
B6A  Salt Tolerant Andropogon Scoparius 5 (5)
Conservation (Little Bluestem) 5/
Mixture Elymus Canadensis 2(2)
(Canada Wild Rye) 5/
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 5 (5)
Vernal Alfalfa 2/ 15 (15)
Oats, Spring 48 (55)
Fults Salt Grass 1/ or Salty Alkaligrass 20 (20)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Revise the first paragraph of Article 1081.04(a) of the Standard Specifications to read:

“(a) Sampling and Testing. Each lot of seed furnished shall be tested by a State Agriculture
Department (including other States) or by land grant college or university agricultural

sections or by a Registered Seed Technologist.

Germination testing of seed shall be

accomplished within the 12 months prior to the seed being installed on the project.”

Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard

Specifications.

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:
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TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1 (35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Salty Alkaligrass 0 98 85 0.10 2 (70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5 (175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2 (70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,

6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005 Revised: July 1, 2010

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS, DS, and Sl concrete.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply, except as
follows:

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd
(418 kg/cu m). The cement factor shall not be reduced if a water-reducing, retarding, or
high range water-reducing admixture is used.
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be +2in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-6, and lllinois
Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for testing of
self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level Il PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a target slump flow shall
be submitted.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will be required by the Engineer. A trial mixture is a batch of concrete
tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value or L-box blocking ratio, and hardened visual stability
index. For the trial mixture, the slump flow shall be near the proposed target slump flow.

Trial Batch. A minimum 2cuyd (1.5 cum) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 1.0in. (25 mm) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and
shall be performed in the presence of the Engineer.
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The Contractor shall provide the labor, equipment, and materials to test the concrete. The

mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value or L-box blocking ratio, and hardened visual stability index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer. The
testing criteria for the new trial batch will be determined by the Engineer.

When necessary, the ftrial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall ensure the design of the falsework and forms is adequate for the additional
form pressure caused by the fluid concrete. Forms shall be tight to prevent leakage of fluid
concrete.

When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m),
direct monitoring of form pressure shall be performed according to lllinois Test Procedure SCC-
10. The monitoring requirement is a minimum, and the Contractor shall remain responsible for
adequate design of the falsework and forms. The Contractor shall record the formwork
pressure during concrete placement. This information shall be used by the Contractor to
prevent the placement rate from exceeding the maximum formwork pressure allowed, to monitor
the thixotropic change in the concrete during the pour, and to make appropriate adjustments to
the mix design. This information shall be provided to the Engineer during the pour.

Placing and Consolidating. Concrete placement and consolidation shall be according to
Article 503.07 of the Standard Specifications, except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 5 ft (1.5 m). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 25ft (7.6 m), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”
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Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard
Specifications.

Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the
following:

“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The hardened visual stability index test will not be required to be performed
at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The hardened visual stability index test shall be performed on the first truck delivery of the day,
and every 300 cu yd (230 cu m) thereafter. Slump flow, visual stability index, J-ring value or L-
box blocking ratio, air content, and concrete temperature shall be recorded for each hardened
visual stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.
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For slump flow and visual stability index quality assurance split sample testing, the Engineer will

perform tests at the beginning of the project on the first three tests performed by the Contractor.

Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed

per plant, which will include a minimum of one test per mix design. The acceptable limit of

precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 1.5 in.
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to

conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: July 1, 2010

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.
Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be %2 in. (£ 50 mm) of the Contractor target value, and

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

133



FAP Route 310 (US 67/IL 104)
Project NHF-HPP-0310 (145)
Section 69-3 (3HB)
Morgan County
Contract No. 72667
(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The hardened visual stability index shall be a maximum of 1.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005 Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount

of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.
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This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

SURFACE TESTING OF PAVEMENTS (BDE)

Effective: April 1, 2002 Revised: January 1, 2007
Hot-Mix Asphalt (HMA) Overlays

Revise Article 406.03(h) of the Standard Specifications to read:

“(h) Pavement Surface Test EQUIDMENT ......oooiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee 1101.10”
Revise Article 406.11 of the Standard Specifications to read:

“406.11 Surface Tests. The finished surface of the pavement shall be tested for
smoothness within three days of paving. Testing shall be performed in the presence of the
Engineer.

Prior to testing, a copy of the approval letter and recorded settings from the Profile
Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and
debris shall be removed from the pavement.

(a) Test Sections/Equipment.

(1) High-Speed Mainline Pavement. High-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed greater than 45 mph. These
sections shall be tested using a profile testing device.

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed of 45 mph or less. These
sections shall be tested using a profile testing device.

(3) Miscellaneous Pavement. Miscellaneous pavement shall consist of:

a. pavement on horizontal curves with a centerline radius of curvature of less than
or equal to 1000 ft (300 m) and pavement within the superelevation transition of
such curves;

b. pavement on vertical curves having a length of less than or equal to 200 ft (60 m)
in combination with an algebraic change in tangent grades greater than or equal
to three percent, as may occur on urban ramps or other constricted-space

facilities;

c. the first or last 15 ft (4.5 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

d. intersections;

e. variable width pavements;
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f. side street returns;

g. crossovers;

h. connector pavement from mainline pavement expansion joint to the bridge
approach pavement;

i. bridge approach pavement; and

j. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the
Engineer.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge set to a
3/8 in. (10 mm) tolerance.

(b) Lots/Sublots. Mainline pavement test sections will be divided into lots and sublots.

(1) Lots. A lot will be defined as a continuous strip of pavement 1 mile (1600 m) long
and one lane wide. When the length of a continuous strip of pavement is less than
1 mile (1600 m), that pavement will be included in an adjacent lot. Structures will be
omitted when measuring pavement length.

(2) Sublots. Lots will be divided into 0.1 mile (160 m) sublots. A partial sublot greater
than or equal to 250 ft (76 m) resulting from an interruption in the pavement will be
subject to the same evaluation as a whole sublot. Partial sublots less than 250 ft
(76 m) shall be included with the previous sublot for evaluation purposes.

(c) Testing Procedure. One wheel track shall be tested per lane. Testing shall be
performed 3 ft (1 m) from and parallel to the edge of the lane away from traffic. A guide
shall be used to maintain the proper distance.

The profile trace generated shall have stationing indicated every 500 ft (150 m) at a
minimum. Both ends of the profile trace shall be labeled with the following information:
contract number, beginning and ending stationing, which direction is up on the trace,
which direction the data was collected, and the device operator name(s). The top
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall
be completed and secured around the trace roll.

Although surface testing of intermediate lifts will not be required, they may be performed
at the Contractor’'s option. When this option is chosen, the testing shall be performed
and the profile traces shall be generated as described above.

The Engineer may perform his/her own testing at any time for monitoring and
comparison purposes.

(d) Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces
produced by a mechanical recorder shall be reduced using an electronic scanner and
computer software. This software shall calculate the profile index of each sublot in
in./mile (mm/km) and indicate any high points (bumps) in excess of 0.30 in. (8 mm) with
a line intersecting the profile on the printout. Computerized recorders shall provide the
same information.
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The profile index of each track, average profile index of each sublot, average profile
index of the lot and locations of bumps shall be recorded on the form.

All traces and reports shall be provided within two working days of completing the testing
to the Engineer for the project file. Traces from either a computerized profile testing
device or analysis software used with a manual profile testing device shall display the
settings used for the data reduction. The Engineer will compare these settings with the
approved settings from the PEV Program. If the settings do not match, the results will
be rejected and the section shall be retested/reanalyzed with the appropriate settings.

The Engineer will use the results of the testing to evaluate paving methods and
equipment. If the average profile index of a lot exceeds 40.0 in./mile (635 mm/km) for
high-speed mainline pavement or 65.0 in./mile (1025 mm/km) for low-speed mainline
pavement, the paving operation will be suspended until corrective action is taken by the
Contractor.

(e) Corrective Work. All bumps in excess of 0.30 in. (8 mm) in a length of 25 ft (8 m) or less
shall be corrected. If the bump is greater than 0.50 in. (13 mm), the pavement shall be
removed and replaced. The minimum length of pavement to be removed shall be 3 ft
(900 mm).

(1) High-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 30.0 to 40.0 in./mile (475 to 635 mm/km) including bumps, shall be
corrected to reduce the profile index to 30.0 in./mile (475 mm/km) or less on each
trace. Any sublot having a profile index greater than 40.0 in./mile (635 mm/km)
including bumps, shall be corrected to reduce the profile index to 30.0 in./mile
(475 mm/km) or less on each trace, or replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 45.0 to 65.0 in./mile (710 to 1025 mm/km) including bumps, shall be
corrected to reduce the profile index to 45.0 in./mile (710 mm/km) or less on each
trace. Any sublot having a profile index greater than 65.0 in./mile (1025 mm/km)
including bumps, shall be corrected to reduce the profile index to 45.0 in./mile
(710 mm/km) or less on each trace, or replaced at the Contractor’s option.

(3) Miscellaneous Pavement. Surface variations which exceed the 3/8in. (10 mm)
tolerance will be marked by the Engineer and shall be corrected by the Contractor.

Corrective work shall be completed using either an approved grinding device consisting
of multiple saws or by removing and replacing the pavement. Corrective work shall be
applied to the full lane width. When completed, the corrected area shall have uniform
texture and appearance, with the beginning and ending of the corrected area squared
normal to the centerline of the paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested.
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the
Engineer within two working days after corrections are made. If the profile index and/or
bumps still do not meet the requirements, additional corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.
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(f) Smoothness Assessments. Assessments will be paid to or deducted from the

Contractor for each sublot of mainline pavement, per the Smoothness Assessment

Schedule. Assessments will be based on the average profile index of each sublot prior

to performing any corrective work unless the Contractor has chosen to remove and

replace the sublot. For sublots that are replaced, assessments will be based on the
profile index determined after replacement.

Assessments will not be paid or deducted until all other contract requirements for the
pavement are satisfied. Pavement that is corrected or replaced for reasons other than
smoothness, shall be retested as stated herein.

SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays)

High-Speed Mainline Pavement | Low-Speed Mainline Pavement

Average Profile Index Average Profile Index ASZleSJg}i?t
in./mile (mm/km) in./mile (mm/km) P
6.0 (95) or less 15.0 (240) or less +$150.00

>6.0 (95) to 10.0
>10.0 (160) to 30.0
>30.0 (475) t0 40.0

Greater than 40.0

160) >15.0 (240) to 25.0 (400) +$80.00
475) >25.0 (400) to 45.0 (710) +$0.00
635) >45.0 (710) to 65.0 (1025) +$0.00
635) Greater than 65.0 (1025) -$300.00

—_| ]~

Smoothness assessments will not be applied to miscellaneous pavement sections.”
Hot-Mix Asphalt (HMA) Pavement (Full-Depth)
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.11, except as follows:

Two wheel tracks shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to each lane edge.

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth HMA)
High-Speed Mainline Pavement Low-Speed Mainline Pavement

Average Profile Index Average Profile Index Assessment

in./mile (mm/km) in./mile (mm/km) per sublot

6.0 (95) or less +$800.00

>6.0 (95) to 11.0 (175) 15.0 (240) or less +$550.00

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$350.00

>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00

Greater than 40.0 (635) Greater than 65.0 (1025) -$500.00”
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Delete the third paragraph of Article 407.12 of the Standard Specifications.

Portland Cement Concrete Pavement
Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.11, except as follows:

The finished surface of the pavement shall be tested for smoothness once the pavement
has attained a flexural strength of 550 psi (3800 kPa) or a compressive strength of 3000 psi
(20,700 kPa).

Two wheel tracks shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to each lane edge.

Membrane curing damaged during testing shall be repaired as directed by the Engineer at
no additional cost to the Department.

No further texturing for skid resistance will be required for areas corrected by grinding.
Protective coat shall be reapplied to ground areas according to Article 420.18 at no additional
cost to the Department.

For pavement that is corrected by removal and replacement, the minimum length to be
removed shall meet the requirements of either Class A or Class B patching.

SMOOTHNESS ASSESSMENT SCHEDULE (PCC)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Average Profile Index Average Profile Index As:fziggtnt
in./mile (mm/km) in./mile (mm/km)

6.0 (95) or less +$1200.00

>6.0 (95) to 11.0 (175) 15.0 (240) or less +$950.00

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$600.00

>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00
Greater than 40.0 (635) Greater than 65.0 (1025) -$750.00”

Delete the fourth paragraph of Article 420.20 of the Standard Specifications.
Testing Equipment
Revise Article 1101.10 of the Standard Specifications to read:

“1101.10 Pavement Surface Test Equipment. Required surface testing and analysis
equipment and their jobsite transportation shall be provided by the Contractor.
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(a) 16 ft (5 m) Straightedge. The 16 ft (5 m) straightedge shall consist of a metal I-beam

mounted between two wheels spaced 16 ft (5 m) between the axles. Scratcher bolts

which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points

between the axles. A handle suitable for pushing and guiding shall be attached to the
straightedge.

(b) Profile Testing Device. The profile testing device shall have a decal displayed to
indicate it has been tested through the Profile Equipment Verification (PEV) Program
administered by the Department.

(1) California Profilograph. The California Profilograph shall be either computerized or
manual and have a frame 25 ft (8 m) in length supported upon multiple wheels at
either end. The profile shall be recorded from the vertical movement of a wheel
attached to the frame at mid point.

The California Profilograph shall be calibrated according to the manufacturer's
recommendations and California Test 526. All calibration traces and calculations
shall be submitted to the Engineer for the project file.

(2) Inertial Profiler. The inertial profiler shall be either an independent device or a
system that can be attached to another vehicle using one or two non-contact sensors
to measure the pavement profile. The inertial profiler shall be capable of performing
a simulation of the California Profilograph to provide results in the Profile Index
format.

The inertial profiler shall be calibrated according to the manufacturer's
recommendations. All calibration traces and calculations shall be submitted to the
Engineer for the project file.

(3) Trace Analysis. The Contractor shall reduce/evaluate these traces using a 0.00 in.
(0.0 mm) blanking band and determine a Profile Index in in./mile (mm/km) for each
section of finished pavement surface. Traces produced using a computerized profile
testing device will be evaluated without further reduction. When using a manual
profile testing device, the Contractor shall provide an electronic scanner, a computer,
and software to reduce the trace. All analysis equipment (electronic scanner,
computerized recorder, etc.) shall be able to accept 0.00in. (0.0 mm) for the
blanking band.

All traces from pavement sections tested with the profile testing device shall be recorded
on paper with scales of 300:1 longitudinally and 1:1 vertically. Equipment and software
settings of the profile testing device and analysis equipment shall be set to those values
approved through the PEV Program.
The Engineer may retest the pavement at any time to verify the accuracy of the
equipment.”

TEMPORARY EROSION CONTROL (BDE)

Effective: November 1, 2002 Revised: January 1, 2011

Add the following to Article 280.02 of the Standard Specifications to read:

140



FAP Route 310 (US 67/IL 104)

Project NHF-HPP-0310 (145)

Section 69-3 (3HB)

Morgan County

Contract No. 72667

“(K) Filter FabriC ..o 1080.03
() Urethane FOam/GeotexXtile ........ccccoooiiiiiiiiiiiiieeecceec e, 1081.15(i)”

Revise the third paragraph of Article 280.03 of the Standard Specifications to read:

“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area. These
offsite systems shall be designed by the Contractor and be subject to the approval of the
Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’'s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Revise Article 280.04(a) of the Standard Specifications to read:

“(a) Temporary Ditch Checks. This system consists of the construction of temporary ditch
checks to prevent siltation, erosion, or scour of ditches and drainage ways. Temporary
ditch checks shall be constructed with products from the Department’s approved list,
rolled excelsior, or with aggregate placed on filter fabric when specified. Filter fabric
shall be installed according to the requirements of Section 282. Riprap shall be placed
according to Article 281.04. Manufactured ditch checks shall be installed according to
the manufacturer’s specifications. Spacing of ditch checks shall be such that the low
point in the center of one ditch check is at the same elevation as the base of the ditch
check immediately upstream. Temporary ditch checks shall be sufficiently long enough
that the top of the device in the middle of the ditch is 6 in. (150 mm) lower than the
bottom of the terminating ends of the ditch side slopes.

When rolled excelsior is used, each ditch check shall be installed and maintained such
that the device is no less than 10in. (250 mm) high at the point of overflow. Units
installed at a spacing requiring a height greater than 10 in. (250 mm) shall be maintained
at the height for the spacing at which they were originally installed.”

Revise the last sentence of the first paragraph Article 280.04(b) of the Standard Specifications
to read:

“The barrier shall be constructed with rolled excelsior, silt filter fence, or urethane
foam/geotextiles.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:
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“The temporary mulch cover shall be installed according to Article 251.03 except for any
reference to seeding.”

Add the following to Article 280.04 of the Standard Specifications:

(h) Temporary Erosion Control Blanket. This system consists of temporarily installing
erosion control blanket or heavy duty erosion control blanket over areas that are to be
reworked during a later construction phase. Work shall be according to Article 251.04
except references to seeding and fertilizer shall not apply. When an area is to be
reworked more than once, the blanket shall be carefully removed, properly stored, and
then reinstalled over the same area.”

Revise Article 280.07(b) of the Standard Specifications to read:

“(b) Temporary Ditch Checks. This work will be measured for payment along the long axis of
the device in place in feet (meters) except for aggregate ditch checks which will be
measured for payment in tons (metric tons). Payment will not be made for aggregate in
excess of 108 percent of the amount specified by the Engineer.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(f) Temporary Mulch. This work will be measured for payment according to
Article 251.05(b).”

Add the following to Article 280.07 of the Standard Specifications:

“(g) Temporary Erosion Control Blanket. This work will be measured for payment in place in
square yards (square meters) of actual surface covered.

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”

Revise Article 280.08(b) of the Standard Specifications to read:

“(b) Temporary Ditch Checks. This work will be paid for at the contract unit price per foot
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH
CHECKS.”

Revise Article 280.08(f) of the Standard Specifications to read:
“(f) Temporary Mulch. Temporary Mulch will be paid for according to Article 251.06.”
Add the following to Article 280.08 of the Standard Specifications:

“(g) Temporary Erosion Control Blanket. Temporary Erosion Control Blanket will be paid for

at the contract unit price per square yard (square meter) for TEMPORARY EROSION

CONTROL BLANKET or TEMPORARY HEAVY DUTY EROSION CONTROL
BLANKET.
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The work of removing, storing, and reinstalling the blanket over areas to be reworked

more than once will not be paid for separately but shall be included in the cost of the
temporary erosion control blanket or temporary heavy duty erosion control blanket.”

Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard
Specifications to read:

“The upstream facing of the aggregate ditch check shall be constructed of gradation
CA 3. The remainder of the ditch check shall be constructed of gradation RR 3.”

Revise Article 1081.15(f) of the Supplemental Specifications to read:

“(f) Rolled Excelsior. Rolled excelsior shall consist of an excelsior fiber filling totally encased
inside netting and sealed with metal clips or knotted at the ends. The fiber density shall
be a minimum of 1.24 Ib/cu ft (20 kg/cu m) based on a moisture content of 22 percent at
manufacturing. The netting shall be composed of a polyester or polypropylene material
which retains 70 percent of its strength after 500 hours of exposure to sunlight. The
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).”

Add the following to Article 1081.15 of the Standard Specifications:

“(iy Urethane Foam/Geotextile. Urethane foam/geotextile shall be triangular shaped having
a minimum height of 10 in. (250 mm) in the center with equal sides and a minimum
20 in. (500 mm) base. The triangular shaped inner material shall be a low density
urethane foam. The outer cover shall be a woven geotextile fabric placed around the
inner material and allowed to extend beyond both sides of the triangle a minimum of
18 in. (450 mm).

(1) The geotextile shall meet the following properties:

Property Value Test Method
Grab Tensile Strength 124 (550) min. ASTM D 4632
Ib (N) (min.)
Grab Elongation @ Brake (percent) 15 min. ASTM D 4632
Burst Strength psi (kPa) 280 (1930) min. ASTM D 3786
AQOS (Sieve No.) 30 min. ASTM D 4751
UV Resistance (500 hours) (percent) 80 min. ASTM D 4355

(2) The urethane foam shall meet the following properties:

Property Value Test Method
Density Ib/cu ft (kg/cu m) 1.0+ 0.1 (16.0+1.6) ASTM D 3574
Tensile Strength psi (kPa) 10 (70) min. ASTM D 3574
Elongation (percent) 125 min. ASTM D 3574
Tear Resistance Ib/in. (N/mm) 1.25 (0.22) ASTM D 3574”
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TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE)
Effective: January 1, 2010

Delete the fourth paragraph of Article 631.07 of the Standard Specifications.

TRAFFIC CONTROL SURVEILLANCE (BDE)
Effective: January 1, 2011

Revise the first sentence of the first paragraph of Article 701.10 of the Standard Specifications
to read:

“When open holes, broken pavement, trenches over 3 in. (75 mm) deep and 4 in. (100 mm)
wide or other hazards are present within 8 ft (2.4 m) of the edge of an open lane, the Contractor
shall furnish traffic control surveillance during all hours when the Contractor is not engaged in
construction operations.”

80269

UTILITY COORDINATION AND CONFLICTS (BDE)
Effective: April 1, 2011

Revise Article 105.07 of the Standard Specifications to read:

“105.07 Cooperation with Utilities. The Department reserves the right at any time to allow
work by utilities on or near the work covered by the contract. The Contractor shall conduct
his/her work so as not to interfere with or hinder the progress or completion of the work being
performed by utilities. The Contractor shall also arrange the work and shall place and dispose
of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and
rearrangement operations so work may progress in a reasonable manner, duplication or
rearrangement of work may be reduced to a minimum, and services rendered by those parties
will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.
Any failure on the part of the utility owner, or their representative, to proceed with any planned
utility adjustment or new installation shall be reported promptly by the Contractor to the
Engineer.”

Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications
to read:

“When the Contractor encounters unexpected regulated substances due to the presence of
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall

apply.”

Revise Article107.31 of the Standard Specification to read:
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“107.31 Reserved.”

Add the following four Articles to Section 107 of the Standard Specifications:

“107.37 Locations of Utilities within the Project Limits. All known utilities existing within
the limits of construction are either indicated on the plans or visible above ground. For the
purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft
(600 mm) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure
footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be either the top of the utility at the depth below the
proposed grade as prescribed by the governing agency or the limits of excavation,
whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally
Transverse Direction.

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction, unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

It is understood and agreed that the Contractor has considered in the bid all of the
permanent and temporary utilities in their present and/or adjusted positions as indicated in the
contract. It is further understood the actual location of the utilities may be located anywhere
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary
measures by the Contractor to protect those utilities.

No additional compensation will be allowed for any delays, inconveniences, or damages
sustained by the Contractor due to the presence of or any claimed interference from known
utility facilities or any adjustment of them, except as specifically provided in the contract.

107.38 Adjustments of Utilities within the Project Limits. The adjustment of utilities
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement,
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any
manner.
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Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s

representative or by the Contractor as a contract item. Generally, arrangements for adjusting

known utilities will be made by the Department prior to project construction; however, utilities will

not necessarily be adjusted in advance of project construction and, in some cases, utilities will

not be removed from the proposed construction limits as described in Article 107.37. When

utility adjustments must be performed in conjunction with construction, the utility adjustment
work will be indicated in the contract.

The Contractor may make arrangements for adjustment of utilities indicated in the contract,
but not scheduled by the Department for adjustment, provided the Contractor furnishes the
Department with a signed agreement with the utility owner covering the adjustments to be
made. The cost of any such adjustments shall be the responsibility of the Contractor.

107.39 Contractor’'s Responsibility for Locating and Protecting Utility Property and
Services. At points where the Contractor’s operations are adjacent to properties or facilities of
utility companies, or are adjacent to other property, damage to which might result in
considerable expense, loss, or inconvenience, work shall not be commenced until all
arrangements necessary for the protection thereof have been made.

Within the State of lllinois, a State-Wide One Call Notice System has been established for
notifying utilities. Outside the city limits of the City of Chicago, the system is known as the Joint
Utility Locating Information for Excavators (JULIE) System. Within the city limits of the City of
Chicago the system is known as DIGGER. All utility companies and municipalities which have
buried utility facilities in the State of lllinois are a part of this system.

The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of
48 hours in advance of work being done in the area, and they will notify all member utility
companies involved their respective utility should be located.

For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the
owners directly. The plan general notes will indicate which utilities are not members of JULIE or
DIGGER.

The following table indicates the color of markings required of the State-Wide One Call
Notification System.

Utility Service Color
Electric Power, Distribution and Transmission Safety Red
Municipal Electric Systems Safety Red

Gas Distribution and Transmission

High Visibility Safety Yellow

Oil Distribution and Transmission

High Visibility Safety Yellow

Telephone and Telegraph System

Safety Alert Orange

Community Antenna Television Systems

Safety Alert Orange

Water Systems

Safety Precaution Blue

Sewer Systems

Safety Green

Non-Potable Water and Slurry Lines

Safety Purple

Temporary Survey

Safety Pink

Proposed Excavation

Safety White
(Black when snow is on the ground)
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The State-Wide One Call Notification System will provide for horizontal locations of utilities.

When it is determined that the vertical location of the utility is necessary to facilitate

construction, the Engineer may make the request for location from the utility after receipt of

notice from the Contractor. If the utility owner does not field locate their facilities to the

satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to

locate the facilities in the most economical and reasonable manner, subject to the approval of
the Engineer, and be paid according to Article 109.04.

The Contractor shall be responsible for maintaining the excavations or markers provided by
the utility owners.

The Contractor shall take all necessary precautions for the protection of the utility facilities.
The Contractor shall be responsible for any damage or destruction of utility facilities resulting
from neglect, misconduct, or omission in the Contractor's manner or method of execution or
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done.

In the event of interruption of utility services as a result of accidental breakage or as a result
of being exposed or unsupported, the Contractor shall promptly notify the proper authority and
shall cooperate with the said authority in the restoration of service. If water service is
interrupted, repair work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been approved by
the local fire authority.

107.40 Conflicts with Utilities. Except as provided hereinafter, the discovery of a utility in
an unanticipated location will be evaluated according to Article 104.03. It is understood and
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a
utility in an unanticipated location and no additional compensation will be allowed for any delays,
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed
interference from such facilities.

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not
interfere with said utility, shall take proper precautions to prevent damage or interruption of the
utility, and shall promptly notify the Engineer of the nature and location of said utility.

(a) Definition. A utility in an unanticipated location is defined as an active or inactive utility,
which is either:

(1) Located underground and (a) not shown in any way in any location on the contract
documents; (b) not identified in writing by the Department to the Contractor prior to
the letting; or (c) not located relative to the location shown in the contract within the
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c); or

(2) Located above ground or underground and not relocated as provided in the contract.

Service connections shall not be considered to be utilities in unanticipated locations.
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(b) Compensation. Compensation will not be allowed for delays, inconveniences, or

(c)

damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work applicable to the utility or a documentable reduction in the rate of
progress exceeding the limits set herein. The provisions of Article 104.03
notwithstanding, compensation for delays caused by a utility in an unanticipated location
will be paid according to the provisions of this Article governing minor and major delays
or reduced rate of production which are defined as follows:

(1) Minor Delay. A minor delay occurs when the Contractor’'s operation is completely
stopped by a utility in an unanticipated location for more than two hours, but not to
exceed three weeks.

(2) Major Delay. A major delay occurs when the Contractor’'s operation is completely
stopped by a utility in an unanticipated location for more than three weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the contractor’s rate of production decreases by more than 25 percent and lasts
longer than seven days.

Payment. Payment for Minor, Major and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work will be paid for according to
Article 109.04(b)(4). The length of time paid for will be the time between start of
delay and eight hours working time from start of shift being worked.

For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays,
Contractor-owned equipment idled by the delay which cannot be used on other work
and remaining at the work site, will be paid at one-half the rate permitted in
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.
Equipment rented from an independent source will be paid at rates being paid by the
Contractor plus move-in move-out costs, but the total amount paid will not exceed
three weeks rental.

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to three weeks plus the cost of move-out to either the
Contractor’s yard or another job, whichever is less. Rental equipment may be paid
for longer than three weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job
is the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the

reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven days.
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Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of
the operation(s) delayed will be paid for according to Article 109.04 for the total length of
the delay.

If the delay is clearly shown to have caused work, which would have otherwise been
completed, to be done after material or labor costs have increased, such increases may
be paid. Payment for materials will be limited to increased cost substantiated by
documentation furnished by the Contractor. Payment for increased labor rates will
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent
additives will not be permitted. On a working day contract, a delay occurring between
November 30 and May 1, when work has not started, will not be considered as eligible
for payment of measured labor and material costs.

Project overhead (not including interest) will be allowed when all progress on the
contract has been delayed, and will be calculated as 15 percent of the delay claim.

(d) Other Obligations of Contractor. Upon payment of a claim under this provision, the
Contractor shall assign subrogation rights to the Department for the Department’s efforts
of recovery from any other party for monies paid by the Department as a result of any
claim under this Provision. The Contractor shall fully cooperate with the Department in
its efforts to recover from another party any money paid to the Contractor for delay
damages under this Provision.”

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI,) x (%ACy / 100) x Q
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Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) = BPI } x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS
The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No []

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any

modified standard or nonstandard items where the character of the work to be

performed is considered PCC base, pavement or shoulder. The cumulative total of

all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cu m

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI.) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIr in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD
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Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPI,, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft
39 Ib/ft
53 Ib/ft
52 Ib/ft

95 kg/m
58 kg/m
79 kg/m
77 kg/m

b~ —~ —~ —~
NNt

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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APPENDIX D
SHIPPING MANIFEST
Generator
1. Work Site Name and Mailing Address Owner’s Name Owner’s
Telephone No.
2. Operator's Name and Address Operator’s.
Telephone No
3. Waste Disposal Site (WDS) Name WDS
Mailing Address, and Physical Telephone No.
Site Location

4. Name and Address of Responsible Agency

5. Description of Materials

6. Containers

No.

Type

7. Total Quantity

M3

(Yd®)

8. Special Handling Instructions and Additional Information

9. OPERATOR'’S CERTIFICATION: I hereby declare that the contents of this
consignment are fully and accurately described above by proper shipping
name and are classified, packed, marked, and labeled, and are in all respects
in proper condition for transport by highway according to applicable international

and government regulations.

Printed/Typed Name & Title

Signature

| Month Day Year

Transporter

10. Transporter 1 (Acknowledgement of Receipt of Materials)

Printed/Typed Name & Title Signature Month Day Year
Address and Telephone No.
11. Transporter 2 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year
Address and Telephone No.
Disposal Site

12. Discrepancy Indication Space

13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos
Materials Covered By This Manifest
Except As Noted in Item 12

Printed/Typed Name & Title

Signature

| Month Day Year

160



FAP Route 310 (US 67/IL 104)
Project NHF-HPP-0310 (145)
Section 69-3 (3HB)
Morgan County
Contract No. 72667
APPENDIX D

INSTRUCTIONS

Waste Generator Section (Iltems 1-9)

1.

Enter the name of the facility at which asbestos waste is generated and the address where
the facility is located. In the appropriate spaces, also enter the name of the owner of the
facility and the owner’s phone number.

If a demolition or renovation, enter the name and address of the Company and authorized
agent responsible for performing the asbestos removal. In the appropriate spaces, also
enter the phone number of the operator.

Enter the name, address, and physical site location of the waste disposal site (WDS) that
will be receiving the asbestos materials. In the appropriate spaces, also enter the phone
number of the WDS. Enter “on-site” if the waste will be disposed of on the generator's
property.

Provide the name and address of the local, State, or EPA Regional Office responsible for
administering the asbestos NESHAP program.

Indicate the types of asbestos waste materials generated. If from a demolition or
renovation, indicate the amount of asbestos that is

- Friable asbestos material
- Nonfriable asbestos material

Enter the number of containers used to transport the asbestos materials listed in Item 5.
Also enter one of the following container codes used in transporting each type of asbestos
material (specify any other type of container used if not listed below):

DM - Metal drums, barrels
DP - Plastic drums, barrels
BA - 6 mil plastic bags or wrapping

Enter the quantities of each type of asbestos material removed in units of cubic meters
(cubic yards).

Use this space to indicate special transportation, treatment, storage or disposal or Bill of
Lading information. If an alternate waste disposal site is designated, note it here.
Emergency response telephone numbers or similar information may be included here.

The authorized agent of the waste generator shall read and then sign and date this
certification. The date is the date of receipt by transporter.

NOTE: The waste generator shall retain a copy of this form.
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APPENDIX D

Transporter Section (Items 10 & 11)

INSTRUCTIONS

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.
Print or type the full name and title of person accepting responsibility and
acknowledging receipt of materials as listed on this waste shipment record for

transport.

NOTE: The transporter shall retain a copy of this form.

Disposal Site Section (Items 12 & 13)

12. The authorized representative of the WDS shall note in this space any discrepancy
between waste described on this mainfest and waste actually received as well as any
improperly enclosed or contained waste. Any rejected materials should be listed and
destination of those materials provided. A site that converts asbestos-containing waste
material to nonasbestos material is considered a WDS.

13. The signature (by hand) of the authorized WDS agent indicates acceptance and
agreement with statements on this manifest except as noted in Iltem 12. The date is the
date of signature and receipt of shipment.

NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a
completed copy to the operator listed in ltem 2.
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
. GENERAL

1. These contract provisions shall apply to all word performed on
the contract by the contractor’'s own organization and with the
assistance of workers under the contractor's immediate
superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor
shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion
in any lower tier subcontract or purchase order that may in turn be
made. The Required Contract Provisions shall not be incorporated by
reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with
these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section
IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and
the contracting agency, the DOL, or the contractor’'s employees or
their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession,
or

territory of the United States (except for employment preference
for

Appalachian contracts, when applicable, as specified in
Attachment

A), or

b. Employ convict labor for any purpose within the limits of the

project unless it is labor performed by convicts who are on
parole,

supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action
to assure equal opportunity as set forth under laws, executive orders,
rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and
orders of the Secretary of Labor as modified by the provisions
prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall
constitute the EEO and specific affirmative action standards for the
contractor’'s project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41
CFR 60-4.3 and the provisions of the American Disabilities Act of
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29
CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency
(SHA) and

the Federal Government in carrying out EEO obligations and in
their

review of his/her activities under the contract.

b. The contractor will accept as his operating policy the
following

statement: “It is the policy of this Company to assure that
applicants

are employed, and that employees are treated during
employment,

without regard to their race, religion, sex, color, national origin,
age or

disability. Such action shall include: employment, upgrading,

demotion, or transfer; recruitment or recruitment advertising;
layoff or

termination; rates of pay or other forms of compensation; and

selection for training, including apprenticeship,
preapprenticeship,

and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to
the SHA contracting officers an EEO Officer who will have the
responsibility for an must be capable of effectively administering and
promoting an active contractor program of EEO and who must be
assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff
who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially
involved in such action, will be made fully cognizant of, and will
implement, the contractor’'s EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor’'s EEO
policy will be placed in areas readily accessible to employees,



applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures w hereby minority group applicants may be referred
to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be

in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and
to effect referrals by such unions of minority and female employees.
Actions by the contractor either directly or through a contractor’s
association acting as agent will include the procedures set forth
below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability
in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids

from

and to utilize DBE subcontractors or subcontractors with
meaningful

minority group and female representation among their
employees.

Contractors shall obtain lists of DBE construction firms from SHA



personnel.
c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the
SHA and the FHWA.

a. The records kept by the contractor shall document the
following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the
project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring,
training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the
services of
DBE subcontractors or subcontractors with meaningful minority
and
female representation among their employees.
b. The contractors will submit an annual report to the SHA
each July for the duration of the project, indicating the number
of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

IIl. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement
or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor,
as appropriate, certifies that the firm does not maintain or provide for
its employees any segregated facilities at any of its establishments,
and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities
are maintained. The firm agrees that a breach of this certification is
a violation of the EEO provisions of this contract. The firm further
certifies that no employee will be denied access to adequate facilities
on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and
other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled
when the demands for accessibility override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain
identical certification from proposed subcontractors or material
suppliers prior to award of subcontracts or consummation of material
supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE
(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located

on roadways classified as local roads or rural minor collectors, which
are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276¢c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:
(1) the work to be performed by the additional classification
requested is not performed by a classification in the wage
determination;
(2) the additional classification is utilized in the area by the
construction industry;
(3) the proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and
(4) with respect to helpers, when such a classification
prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the



3.

contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.

d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract

for a

not

4.

class of laborers or mechanics includes a fringe benefit which is

expressed as an hourly rate, the contractor or subcontractors, as

appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any

employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

paid

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be

the full amount of fringe benefits listed on the wage

determination

for the applicable classification. If the Administrator for the

Wage

for

and Hour Division determines that a different practice prevails

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration



withdraws approval of a training program, the contractor or

subcontractor will no longer be permitted to utilize trainees at

less than the applicable predetermined rate for the work

performed until an acceptable program is approved.

c. Helpers:
Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements
of paragraph 4 of this Section IV. The straight time hourly wage
rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and
trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or
any other Federal contract with the same prime contractor or any
other Federally-assisted contract subject to Davis-Bacon prevailing
wage requirements which is held by the same prime contractor, as
much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices,
trainee’s and helpers, employed by the contractor or any
subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the
work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take
such action as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds until such violations
have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any
workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic,
watchman, or guard receives compensation at a rate not less than
one-and-one-half times his/her basic rate of pay for all hours worked
in excess of 40 hours in such workw eek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable
to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or
a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect
to each individual laborer, mechanic, watchman, or guard employed
in violation of the clause set forth in paragraph 7, in the sum of $10
for each calendar day on which such employee was required or

permitted to work in excess of the standard work week of 40 hours
without payment of the overtime wages required by the clause set
forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liguidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section IV, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section IV, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely



all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock nhumber 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and
complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent
for
the classification of worked performed, as specified in the
applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data

required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.
2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “Its own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in



surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States,
or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character,
quality, quantity, or cost of the material used or to be used, or the
quantity or quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of
Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the
construction of any highway or related project approved by the
Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate, or
report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and
supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL

WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or

subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is
later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to w hom this

proposal is
submitted if any time the prospective primary participant learns
that

its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,””lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal
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is submitted for assistance in obtaining a copy of those

regulations.

f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered

transactions

and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2.
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Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”
“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and
“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and

in all solicitations for lower tier covered transactions.
g. A participant in a covered transaction may rely upon a

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;
b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in

connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a

public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify

certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

kok ok ok kK



Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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Xll. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,

w hich exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as
such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of
the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics
of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all
contractors subscribe to the Federal Wage Rates List or the Contractor's Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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