
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding will 
be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid or 
Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Electronic plans and proposals           217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Bidders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include an addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting June 17, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 76C50 
  ST CLAIR County 
  Section 82-1-2HB 
  Route FAP 998 
  District 8 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

160 



 
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond.  In addition, this proposal contains new 
statutory requirements applicable to the use of subcontractors and, in particular, includes the State Required Ethical 
Standards Governing Subcontractors to be signed and incorporated into all subcontracts. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124) and submit an original Affidavit of 
Availability (BC 57). This does not apply to Small Business Set-Asides. 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 76C50 
 ST CLAIR County 
 Section 82-1-2HB 
 Route FAP 998 
 District 8 Construction Funds 
 
 This project consists of the construction of the Interstate 70 bridge over First Street (SN 082-0312 and 
SN 082-0313) located in East St. Louis and Fairmont City. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

 
10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
06/02/2011

76C50
State Job # - C-98-024-10
PPS NBR - 8-90000-0550 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-2HB 74

74
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0326385 COMB SEW REM 21 FOOT 647.000

X0327267 SLOPE INCLINOMETER EACH 5.000

X0327269 COMB SEW REM 18 FOOT 205.000

X0327310 COMB SEWER CL A T2 21 FOOT 44.000

X0327311 COMB SEWER CL A T7 24 FOOT 427.000

X2020410 EARTH EXCAVATION SPL CU YD 29,290.000

X2070304 POROUS GRAN EMB SPEC CU YD 680.000

X6022820 MAN SAN 5 DIA T1F CL EACH 2.000

X6026054 SAN MAN REMOVED EACH 1.000

X6640200 TEMP CH LK FENCE FOOT 543.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0042000 PORE PRESS MEAS DEV EACH 10.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 296.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
06/02/2011

76C50
State Job # - C-98-024-10
PPS NBR - 8-90000-0550 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-2HB 74

74
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0068400 STEEL CASINGS  42 FOOT 363.000

Z0076602 TRAINEES SPL HOUR 3,500.000

20100110 TREE REMOV 6-15 UNIT 76.000

20100210 TREE REMOV OVER 15 UNIT 121.000

20100500 TREE REMOV ACRES ACRE 0.250

20200100 EARTH EXCAVATION CU YD 2,580.000

20400800 FURNISHED EXCAVATION CU YD 128,660.000

20800150 TRENCH BACKFILL CU YD 1,041.000

25000210 SEEDING CL  2A ACRE 7.000

25000400 NITROGEN FERT NUTR POUND 617.000

25000500 PHOSPHORUS FERT NUTR POUND 617.000

25000600 POTASSIUM FERT NUTR POUND 617.000

25100115 MULCH METHOD 2 ACRE 7.000

25100630 EROSION CONTR BLANKET SQ YD 14,284.000

25100635 HD EROS CONTR BLANKET SQ YD 18,401.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
06/02/2011

76C50
State Job # - C-98-024-10
PPS NBR - 8-90000-0550 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-2HB 74

74
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

28000250 TEMP EROS CONTR SEED POUND 1,368.000

28000305 TEMP DITCH CHECKS FOOT 67.000

28000400 PERIMETER EROS BAR FOOT 2,870.000

28100107 STONE RIPRAP CL A4 SQ YD 453.000

28200200 FILTER FABRIC SQ YD 453.000

31101200 SUB GRAN MAT B  4 SQ YD 292.000

40201000 AGGREGATE-TEMP ACCESS TON 255.000

44000100 PAVEMENT REM SQ YD 1,526.000

44000200 DRIVE PAVEMENT REM SQ YD 41.000

44000300 CURB REM FOOT 72.000

44000600 SIDEWALK REM SQ FT 1,729.000

44201347 CL C PATCH T4  9 SQ YD 46.000

50102400 CONC REM CU YD 60.000

50300225 CONC STRUCT CU YD 170.700

50300255 CONC SUP-STR CU YD 1,040.800
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State Job # - C-98-024-10
PPS NBR - 8-90000-0550 Project Number Route
County Name - ST CLAIR- - FAP 998
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-2HB 74

74
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50300260 BR DECK GROOVING SQ YD 2,607.000

50300300 PROTECTIVE COAT SQ YD 2,997.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 6,426.000

50800205 REINF BARS, EPOXY CTD POUND 249,580.000

50800515 BAR SPLICERS EACH 212.000

51100100 SLOPE WALL   4 SQ YD 1,090.000

51200958 FUR M S PILE 14X0.250 FOOT 3,804.000

51202305 DRIVING PILES FOOT 3,804.000

51203200 TEST PILE MET SHELLS EACH 4.000

51500100 NAME PLATES EACH 2.000

52000030 PREF JOINT SEAL 2 1/2 FOOT 158.000

52100520 ANCHOR BOLTS    1 EACH 56.000

542A4651 P CUL CL A 7    36 FOOT 280.000

54213681 PRC FLAR END SEC 36 EACH 2.000
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76C50
State Job # - C-98-024-10
PPS NBR - 8-90000-0550 Project Number Route
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74
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

54213687 PRC FLAR END SEC 42 EACH 1.000

550A0180 STORM SEW CL A 1  42 FOOT 96.000

59100100 GEOCOMPOSITE WALL DR SQ YD 288.000

60600605 CONC CURB TB FOOT 72.000

66600105 FUR ERECT ROW MARKERS EACH 4.000

66900200 NON SPL WASTE DISPOSL CU YD 1,779.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 4.000

67100100 MOBILIZATION L SUM 1.000

70106800 CHANGEABLE MESSAGE SN CAL MO 2.000

72400200 REMOV SIN PAN ASSY TB EACH 2.000

81012600 CON T 2 PVC FOOT 1,860.000

81200230 CON EMB STR 2 PVC FOOT 1,195.000

81900200 TR & BKFIL F ELECT WK FOOT 600.000



CONTRACT NUMBER 76C50

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated 
in this certification. 
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J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this 
contract. 
 

 
 
 
 
 
 
 
 
 
 
 

-10- 
 



 

 
TO BE RETURNED WITH BID 

 
 
L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 

distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 
      
 Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 
1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
annual salary of the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

2. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 76C50 
  ST CLAIR County 
  Section 82-1-2HB 
  Route FAP 998 
  District 8 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 
   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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   Contract No. 76C50 
   ST CLAIR County 
   Section 82-1-2HB  
   Route FAP 998 
   District 8 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 76C50 
  ST CLAIR County 
  Section 82-1-2HB 
  Route FAP 998 
  District 8 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

  Item No.       
   Letting Date       
  KNOW ALL MEN BY THESE PRESENTS,  That We       
        
  as PRINCIPAL, and       
        as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified 
in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser 
sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, 
successors and assigns. 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number 
and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the 
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect.  
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 
     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  
County of        
   
I,        , a Notary Public in and for said County, do hereby certify that 
 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 
 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
         BDE 356B (Rev. 10/24/07) 

 



 

 

 
 

DBE Utilization Plan 

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid: 
 
Route        Total Bid        
 
Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 
Project        
 
County        
 
Letting Date        
 
Contract No.        
 
Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent 
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 
 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   (1)  Instructions Contract 

No. 
      

 This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.   If 
additional space is needed complete an additional form for the firm. 
 
(2)  Work  
  Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 
(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 Date        Date       
 
Contact 
Person 

       Contact 
Person 

      
 Phone        Phone       
 Firm Name        Firm Name       
 Address        Address       
 City/State/Zip        City/State/Zip       
  E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

 

 

 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 76C50 
  ST CLAIR County 
  Section 82-1-2HB 
  Route FAP 998 
  District 8 Construction Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 

GOVERNING SUBCONTRACTORS 
 

 
Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more from subcontractors identified 
in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This 
disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 
      
 Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code,  and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-



 

RETURN WITH SUBCONTRACT 
 

  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure. 
   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 
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NOTICE TO BIDDERS 

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 17, 2011.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76C50 
  ST CLAIR County 
  Section 82-1-2HB 
  Route FAP 998 
  District 8 Construction Funds 
  
 This project consists of the construction of the Interstate 70 bridge over First Street (SN 082-0312 and 
SN 082-0313) located in East St. Louis and Fairmont City. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gary Hannig,  
 Secretary 
 



FAP Route 998 (Rel. I-70) 
Section 82-1-2HB 

St. Clair County 
Contract No. 76C50 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2011 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-11) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  ................................................................................................. 1 
205 Embankment  ......................................................................................................................................... 2 
251 Mulch  ..................................................................................................................................................... 3 
253 Planting Woody Plants  .......................................................................................................................... 4 
280 Temporary Erosion Control  ................................................................................................................... 6 
406 Hot-Mix Asphalt Binder and Surface Course  ......................................................................................... 7 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 998 (Rel. I-70); Section 82-1-2HB; St. Clair County; Contract No. 
76C50 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
City of East St. Louis and Village of Fairmont City in St. Clair County, IL. 
 
 
DESCRIPTION OF PROJECT 
 
Relocated I-70 over 1st Street – The improvement consists of the construction of the I-70 Bridge 
over 1st Street (SN 082-0312 and SN 082-0313), approach slabs and embankment.  The work 
also includes building demolition, miscellaneous removals, drainage, landscaping and traffic 
control and protection, and all incidental and collateral work necessary to complete the project 
as shown on the plans. 
 
 
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM 
Effective: 1-1-1995        Revised June 2001 
 
I. Monthly Labor Summary Report, Form SBE 148 
 
The prime contractor and each first and second tier sub-contractor, (hereinafter referred to as 
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District 
Engineer. 
 
This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956. 
 
This report must be received in District Eight no later than the tenth day of the next month. 
 
This Report shall be submitted by the prime contractor and each subcontractor, for each 
consecutive month, from the start, to the completion of their work on the contract.  
 
The data source for this Report will be a summation of all personnel and hours worked on each 
subject contract for the month based on weekly payrolls for that month. 
 
The Monthly Labor Summary Report is required to be submitted in one of the following formats: 
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a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the 
report may be typed or clearly handwritten using Form SBE 148 for submittal to the 
District Engineer for District Eight. 
 

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000, 
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text 
File Format”.  The subject file format is detailed on the next page.  Submittal of this file 
may be by 3.5 inch disk, modem, or by e-mail. 

 
II. Monthly Contract Activity Report, Form SBE 248 
 
The prime contractor and each subcontractor shall submit a monthly report directly to the 
District Engineer reflecting their contract activity on all Illinois Department of Transportation 
contracts they have in force in District Eight. 
 
This report shall be submitted for each consecutive month, from the start, to the completion of 
all contracts in District Eight.  
 
The report must be received in the District Office no later than the tenth day of the next month. 
 
Monthly Labor Summary and Activity Reporting System Codes and Formats 
 
Indicated below for your reference are the Employee Codes and File Formats required for this 
system. 
 
I.) Monthly Labor Summary Report, Form SBE 148 
 
The following employee codes are to be used to identify each individual on the Summary 
Report: 
 
 1. Gender: M - Male F - Female 
 
 2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic 
  4 - American Indian/Alaskan Native  5 - Asian/Pacific Islander 
 
 3. Work Classification: OF - Official SU - Supervisor FO - Foremen 

CL - Clerical CA - Carpenter EO – Operator  ME - Mechanic 
TD - Truck Driver IW - Ironworker PA - Painter OT - Other  
EL - Electrician PP - Pipefitter  TE – Technical LA – Laborer 
CM - Cement Mason 

 
 4. Employee Status: O - Owner Operator  J - Journeyman  
  C - Company  A – Apprentice T - Trainee 
 
Specific “Fixed Length Comma Delimited ASCII File Format” 
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Order Field Name Type Size
1 Contractor Number A 4
2 Contractor Reference Number A 6
3 Contract Number A 5
4 Period (07/28/2000) D 10
5 SSN     (111-11-1111) A 11
6 Name A 40
7 Gender A 1
8 Ethnic Group A 1
9 Work Classification A 1
10 Employee Status A 1
11 Total Hours (0000060.00) N 10

 
File Name Conventions: (Contractor Number + Report Month/Year).Txt 
                                                                    i.e. 20001298.Txt 
 
II.) Monthly Contract Activity Report, Form SBE 248 
 
The following activity codes are to be used to identify the contractor’s contract status each 
month on the Monthly Activity Report, Form SBE 248: 
 
 A. Contract Status: 1 - Not Started  2 - Active 3 - No Work 

4 - Suspended  5 - Complete 
 
Failure to comply with this special provision may result in the withholding of payments to the 
contractor, and/or cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
All prime and subcontractors having contracts in the aggregate exceeding $250,000 must 
provide a “Fixed Length Comma Delimited ASCII File” for approval prior to the start of 
construction. 
 
This Special Provision must be included in each subcontract agreement. 
 
The Department of Transportation is requesting disclosure of information necessary to 
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and 
the Illinois Human Rights Act.  Disclosure of this information is REQUIRED.  Failure to comply 
with this special provision may result in the withholding of payments to the contractor, and/or 
cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
This Special Provision must be included in each subcontract agreement. 
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EMBANKMENT 
Revised November 1, 2006 

 
Material which is proposed for use by the Contractor to be used for embankment construction 
must be inspected and approved by the District Geotechnical Engineer.  In order to be approved 
for use as embankment material, it must meet all applicable requirements of Sections 202, 203, 
204, 205, and 502 of the Standard Specifications and meet the following requirements: 
 

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2, 
A-3, A-4, A-6, or A-7-6. 

2. It shall have a Liquid Limit of 49 or less. 
3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction 

shall not have an organic content greater than 7%. 
4. Classification of the material for points 1 and 2 shall be determined in accordance 

with the latest AASHTO Designation: M 145. 
5. When tested for density in place, any soil classified as an A-4 shall not contain more 

than 100% of optimum moisture content determined according to AASHTO T-99.   
 
The outside 9 feet (3 meters) of those portions of the embankment which will be permanently 
exposed in the completed roadway shall be constructed using native materials of a classification 
that will support vegetation and contain a plasticity index of 12 or greater as directed by the 
Engineer. 
 
The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of 
“reactive” soil as defined by Article 1009.02 of the Standard Specifications. 
 
SEEDING, CLASS 2 
 
In addition to the requirements of Section 250, when Class 2 seeding is done between March 1st 
and June 1st, the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring Oats.  
When Class 2 seeding is done between August 1st and November 15th, the seed mixture shall 
also include 56 pounds per acre (63kg/ha) of Balboa Farm Rye or 60 pounds per acre (67kg/ha) 
of Winter Wheat. 
 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993     Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the 
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, Illinois 
Supplement to the National Manual of Uniform Traffic Control Devices, these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for 
Road and Bridge Construction and the following Highway Standards relating to traffic control: 
 

701001 701006 701501 701901 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Traffic Control and Protection (Special) and Maintenance of Roadways 
 Construction and Maintenance Sign Supports 
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TEMPERATURE CONTROL FOR CONCRETE PLACEMENT 
Effective:  October 17, 2008 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications. 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981     Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard 
Specifications may be used in lieu of wood posts.  Type A metal posts used for these signs may 
be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the 
traffic control items in this contract. 
 
 
TEMPORARY CHAIN LINK FENCE 
 
Description:  This work shall consist of furnishing and installing of temporary chain link fence 
around the temporary detention infiltration basin locations as specified on the plans.  The 
temporary chain link fence shall be properly maintained and shall remain in place after the 
Contract is completed.  
 
General Requirements:  The Temporary Chain Link Fence shall be at least 6 feet in height.  The 
Temporary Chain Link Fence shall be self standing without the need to disturb the surface 
ground by excavation.  The stand shall be made of galvanized steel pipe or similar materials.  
Each fence panel shall be made from welded wire panels or out of chain link fence materials.  
All the necessary bases, panel clamps and bolts shall be included and installed in accordance 
to the manufacturer specifications and to the satisfaction of the Engineer. 
 
Method of Measurement:  Temporary Chain Link Fence shall be measured for payment in foot. 
 
Basis of Payment:  Temporary Chain Link Fence will be paid for at the contract unit price per 
foot for TEMPORARY CHAIN LINK FENCE for which said price shall include all labor, 
materials, equipment, furnishing, installing, maintaining and incidentals necessary for removal 
and disposal of the temporary chain link fence. 
 
MAINTENANCE OF ROADWAYS 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.   
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This normal maintenance shall include all repair work deemed necessary by the Engineer, but 
shall not include snow removal operations.  Traffic control and protection for maintenance of 
roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
Traffic Control and Protection shall be provided as called for in the plans, these Special 
Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, 
or as directed by the Engineer. 
 
The governing factor in the execution and staging of work for this project is to provide the 
motoring public with the safest possible travel conditions along the roadway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of any lane 
of the roadway to a minimum. 
 
Traffic Control Devices include signs and their supports, temporary pavement markings, 
barricades with sand bags, channelizing devices, warning lights, arrow boards, flaggers, and 
any other device used for the purpose of regulating, detouring, warning or guiding traffic through 
or around the construction zone.  Traffic Control Devices will also include any custom made 
detour signs that are specific to this contract, as well as mounting hardware, supports, sand 
bags, bases, and any other material used to properly install said signage. 
 
The Contractor is required to conduct routine inspections of the worksite at a frequency that will 
allow for the prompt replacement of any traffic control device that has become displaced, worn 
or damaged to the extent that it no longer conforms to the shape, dimensions, color and 
operational requirements of the MUTCD, the Traffic Control Standards or will no longer present 
a neat appearance to motorists.  A sufficient quantity of replacement devices, based on 
vulnerability to damage, shall be readily available to meet this requirement. 
 
The Contractor shall be responsible for the proper location, installation and arrangement of all 
traffic control devices.  Special attention shall be given to advance warning signs during 
construction operations in order to keep lane assignment consistent with barricade placement at 
all times.  The Contractor shall immediately remove, cover or turn from the view of the motorists 
all traffic control devices which are inconsistent with detour or lane assignment patterns and 
conflicting conditions during the transition from one construction stage to another.  When the 
Contractor elects to cover conflicting or inappropriate signing, materials used shall totally block 
out reflectivity of the sign and shall cover the entire sign.  The method used for covering the 
signing shall meet with the approval of the Engineer. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices, which were furnished, installed and maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
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The Contractor shall ensure that all traffic control devices installed by him are operational, 
functional and effective 24 hours a day, including Sundays and holidays. 
 
Signs:  All signs, except those referring to daily lane closures, shall be post mounted in 
accordance with Standard 720001 for all projects that exceed four days. 
 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log.  Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor.  All provisions of Article 107.25 of the Standard 
Specifications shall apply.  
 
Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 
4.5 m (15 feet) of the traveled way and the traveled way remains unobstructed, then the 
applicable Traffic Control Standard shall be 701006.  "Shoulder Work Ahead" sign (W21-5(0)-
48) shall be used in lieu of the "Workers" sign (W21-1 or W21-1a). 
 
Barricades:  Any drop off greater than 75 mm (3 inches), but less than 150 mm (6 inches) within 
2.5 m (8 feet) of the pavement edge shall be protected by Type I or II barricades equipped with 
mono-directional steady burn lights at 30 m (100 feet) center to center spacing.  If the drop off 
within 2.5 m (8 feet) of the pavement edge exceeds 150 mm (6 inches), the barricades 
mentioned above shall be placed at 15 m (50 feet) center to center spacing.  Barricades that 
must be placed in excavated areas shall have leg extensions installed such that the top of the 
barricade is in compliance with the height requirements of Standard 701901. 
 
All Type I and Type II barricades, drums, and vertical panels shall be equipped with a steady 
burn light when used during hours of darkness unless otherwise stated herein. 
 
Check barricades shall be placed in work areas perpendicular to traffic every 300 m (1,000 
feet), one per lane and per shoulder, to prevent motorists from using work areas as a traveled 
way.  Two additional check barricades shall be placed in advance of each patch excavation or 
any hazard in the work area, the first at the edge of the open traffic lane and the second 
centered in the closed lane.  Check barricades shall be Type I or II and equipped with a flashing 
light. 
 
Public Convenience and Safety:  At the preconstruction meeting, the Contractor shall furnish the 
name of the individual in his direct employ who is to be responsible for the installation and 
maintenance of the Traffic Control for this project.  The Contractor shall also provide a 
telephone number where a responsible individual can be contacted on a 24-hour-a-day basis to 
receive notification of any deficiencies regarding traffic control and protection.  The Contractor 
shall dispatch men, materials and equipment to correct any such deficiencies.  The Contractor 
shall respond to any call from the Department concerning any request for improving or 
correcting traffic control devices and begin making the requested repairs within two hours from 
the time of notification. 
 
Personal vehicles shall not park within the right-of-way except in specific areas designated by 
the Engineer. 
 
No road closure, lane closures or restriction shall be permitted without prior approval by the 
Engineer. 
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Road Closure at 1st Street:  1st Street shall not be closed until existing Exchange Avenue 
extension (Contract 76C40) is completed.  After Exchange Avenue extension (Contract 76C40) 
is completed, the Contractor may use fifteen minute closures of 1st Street on Sundays only for 
beam installation.  Any closure exceeding this duration will be considered a traffic control 
deficiency.   The Engineer must be notified three (3) weeks in advance of any proposed closure.   

 
Traffic Control Details and Highway Standards:  All work shall conform to the Traffic Control 
details shown in the plan and the following Highway Standards: 
 

701001-02 OFF-RD MOVING OPERATIONS, 2L, 2W, MORE THAN 15’ (4.5m) AWAY 

701006-03 OFF-RD MOVING OPERATIONS, 2L, 2W, 15' (4.5 m) TO 24" (600 mm) 
FROM PAVEMENT EDGE 

701501-06 URBAN LANE CLOSURE 2L, 2W UNDIVIDED 

701901-01 TRAFFIC CONTROL DEVICES 
  

Notice of Detour:  Three (3) weeks prior to closing a road and detouring traffic, the Contractor 
shall submit a completed “Road Construction Information” form (OPER 2410) to the Department 
and the city of East St. Louis. 
 
Method of Measurement:  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating and removing all traffic control devices 
and detour signage used for the purpose of regulating, warning, directing or diverting traffic 
during the construction or maintenance of this improvement as required in the plans, 
specifications, listed Highway Standards, and these Special Provisions.  Applications of 
individual Highway Standards will not be measured separately. 
 
Basis of Payment:  This work will be paid for at the contract lump sum price for TRAFFIC 
CONTROL AND PROTECTION (SPECIAL) and no additional compensation will be allowed.  
Applications of individual Highway Standards will not be paid for separately but shall be included 
in the contract unit price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).  The salvage 
value of the materials removed shall be reflected in the bid price for this item.  Contractor will be 
paid on a monthly basis using the following calculation:   
 

1 x Lump Sum Price = Monthly Payment 
Project Duration (months)  

 
Note that no additional compensation will be provided for extensions of schedule.   
 
 
COORDINATION WITH ARCHAEOLOGICAL INVESTIGATIONS 
 
This Contract abuts and/or overlaps with the concurrent archaeological investigation work.  The 
Contractor will coordinate the proposed project and sequence of construction with the Engineer 
and the Archaeologist to present an effective and timely schedule for successful completion of 
the project.  The Contractor will only be allowed to work in areas cleared by the Archaeologist 
and the Engineer.  The Contract must stage work to allow the Archaeologist to complete all 
necessary work within the project limits and consider this as part of their bid.   
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Once approved by the Archaeologist and the Engineer, the Contractor shall re-compact 
previously placed un-compacted soil at locations previously excavated for the archaeological 
investigations (pits) as specified in the special provision for EARTH EXCAVATION (SPECIAL).  
The Contractor shall confine his work operations to the area located within the site and as 
directed by the Engineer.  Adjacent areas disturbed shall be restored to the original condition at 
the Contractor’s expense.  The Contractor shall be responsible for keeping the site secure at all 
times during the construction.  The method of keeping the site secure is as directed by the 
Engineer and no extra compensation shall be provided for this work. 
 
No additional compensation will be allowed the Contractor for the above requirements or for any 
delays or inconvenience resulting from the activities of the archaeological investigation work. 
 
 
COMBINED SEWER REMOVAL 
 
Description:  This work consists of the removal or grouting, and satisfactory disposal of existing 
combined sewer, of the diameter specified, at the locations shown on the plans.  This work shall 
be performed in accordance with the applicable portions of Sections 202 and 550, except as 
modified herein. 
 
General Requirements:  The Contractor is responsible for verifying that there are no active 
connections draining into the pipe to be abandoned.  In the event that there are existing active 
connections, the Contractor must either re-route the existing abandoned connection or maintain 
the existing pipe so as not to block flow from the existing active connections at no additional 
cost. 
 
After field verification that there are no existing active connections draining into the pipe to be 
abandoned, the Contractor must either remove the pipe or grout the entire pipe, as specified on 
the plans.  The grout shall consist of portland cement (portland cement and fly ash) and/or 
additives.  The grout shall have a minimum penetration resistance of 100 psi in 24 hours when 
tested in accordance with ASTM 403, and a minimum compressive strength of 300 psi in 28 
days when tested in accordance with ASTM C 495 or C 109.  The grout mix shall have sufficient 
density to meet the requirements to prevent floating of the pipe.  The apparent viscosity shall 
not exceed 35 seconds in accordance with ASTM C 939. 
 
Trenches resulting from the removal of combined sewer shall be backfilled according to the 
applicable requirements of Article 550.07. 
 
Disposal of pipe and other unsuitable material shall be according to Article 202.03. 
 
Method of Measurement:  Combined sewer removal of the various diameters shall be measured 
for payment in feet, as removed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for COMBINED 
SEWER REMOVAL, of the diameter specified, which shall be payment in full for excavation; 
except excavation in rock; and removing and disposing of the pipe, or grouting of the entire pipe 
in place as specified on the plans. 
 
All bulkheads used to seal off existing combined sewers will also be included in the unit cost of 
this item. 
 
If trench backfill is required, it will be paid for separately. 
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COMBINED SEWERS 
 
Description: This work shall consist of constructing combined sewers of the class, type, and 
diameter specified, at the locations shown on the plans or as directed by the Engineer. This 
work shall be performed in accordance with the applicable portions of Section 550 of the IDOT 
Standard Specifications for Road & Bridge Construction, and Sections 30 and 31 of the 
Standard Specifications for Water & Sewer Construction in Illinois, except as modified herein. 
 
General Requirements: All combined sewers shall be constructed using reinforced concrete 
pipe, which shall conform to ASTM Designation C 76. Class III shall be used for Type 2 sewers, 
and Class V shall be used for Type 7 sewers. Concrete pipe joints shall conform to ASTM C 361 
or C 443 for flexible gasket material, as specified in Article 30-4.01 of the Standard 
Specifications for Water & Sewer Construction in Illinois.  
 
Pipe laying, jointing, and testing for the combined sewers shall be performed in accordance with 
Section 31 of the Standard Specifications for Water & Sewer Construction in Illinois. 
 
The Contractor must maintain flow at all times in the existing sewer during and after 
construction. The Contractor is responsible for pumping and bypassing sewer flow from the 
existing sewer. The Contractor must take all necessary precautions to ensure that the water 
pressure created by diverting or retarding the flow does not cause any damage or flooding to 
public or private property being served by the main sewer section being repaired.  
 
Trenches resulting from the installation of combined sewer shall be backfilled according to the 
applicable requirements of Article 550.07. 
 
Method of Measurement: Combined sewers will be measured for payment in place in feet. 
When the sewer enters a manhole, the measurement will end at the inside wall of the manhole. 
Allowance will be made for the length of pipe necessary to permit the pipe to meet the sides of 
the manhole. No payment for combined sewer will be made through a manhole where the 
manhole is paid for as a separate item. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for COMBINED 
SEWERS, of the class, type, and diameter specified. 
 
Gasketed joints and sewer testing will also be included in the unit cost of this item.  
 
The cost of pumping and bypassing sewers to permit rehabilitation operations shall be included 
in the unit cost of this item. 
 
If trench backfill is required, it will be paid for separately. 
 
 
SANITARY MANHOLES TO BE REMOVED 
 
Description:  This work shall consist of the removal and satisfactory disposal of existing sanitary 
manholes, at the locations shown on the plans or as directed by the Engineer.  This work shall 
be performed in accordance with the applicable portions of Sections 202, 550, and 605, except 
as modified herein. 
 
General Requirements:  Existing sanitary manholes shall be removed for the full depth of the 
structure in accordance with Article 605.03. 
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Trenches resulting from the removal of sanitary manholes shall be backfilled according to the 
applicable requirements of Article 550.07. 
 
Disposal of existing sanitary manholes and other unsuitable material shall be according to 
Article 202.03. 
 
Method of Measurement:  Removal of existing sanitary manholes shall be measured for 
payment as an each item. 
 
Basis of Payment:  The work of removing existing sanitary manholes will be paid for at the 
contract unit price per each for SANITARY MANHOLES TO BE REMOVED, which price 
includes all labor, material, and equipment necessary to complete the work specified herein. 
 
If trench backfill is required, it will be paid for separately. 
 
 
MANHOLES, SANITARY 
 
Description:  This work shall consist of furnishing and installing sanitary manholes of the size 
indicated on the plans with the required frame and grate in accordance with Sections 550 and 
602 of the IDOT Standard Specifications for Road & Bridge Construction, and Section 32 of the 
Standard Specifications for Water & Sewer Construction in Illinois, except as modified herein. 
 
General Requirements:  Sanitary manholes shall be constructed using precast reinforced 
concrete sections in accordance with Article 602.07, except that joints between precast sections 
and pipe to manhole connections shall include watertight flexible gaskets or rubber gaskets.  
Preformed flexible gaskets shall conform to the requirements of ASTM C 990.  Rubber gaskets 
shall conform to the requirements of ASTM C 443.  Pipe to manhole connections shall conform 
to the requirements of ASTM C 923.  Dimensions of manholes and precast sections shall 
conform to the latest revision of Highway Standard 602401. 
 
Trenches resulting from the installation of sanitary manholes shall be backfilled according to the 
applicable requirements of Article 550.07 and Article 602.12. 
 
Manholes will be pressure tested in conformance with the requirements of ASTM C-1244. 
 
Method of Measurement:  Construction of sanitary manholes shall be measured for payment as 
an each item. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for MANHOLES, 
SANITARY of the specified size, with the specified frame(s) and grate(s), which price includes 
all labor, material, and equipment necessary to complete the work specified herein. 
 
Preformed flexible gaskets or rubber gaskets used at the joints between precast sections will 
also be included in the unit cost of this item. 
 
If trench backfill is required, it will be paid for separately. 
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STEEL CASINGS 
 
Description:  This work shall consist of constructing steel casings of the diameter specified, at 
the locations shown on the plans or as directed by the Engineer.  This work shall be performed 
in accordance with the applicable portions of Sections 202, 550, and 1006, except as modified 
herein.  
 
General Requirements:  Steel casings shall be constructed in accordance with Article 1006.18.  
The pipe is to have a wall thickness of ½-inch, and be uncoated steel conforming to ASTM A-
53. 
 
All annular space between the steel casings and drainage pipe is to be filled with grout to 
support the carrier pipe and provide long-term stability.  The grout shall consist of portland 
cement (portland cement and fly ash) and/or additives.  The grout shall have a minimum 
penetration resistance of 100 psi in 24 hours when tested in accordance with ASTM 403, and a 
minimum compressive strength of 300 psi in 28 days when tested in accordance with ASTM C 
495 or C 109.  The grout mix shall have sufficient density to meet the requirements to prevent 
floating of the pipe.  The apparent viscosity shall not exceed 35 seconds in accordance with 
ASTM C 939. 
 
Trenches resulting from the installation of steel casings shall be backfilled according to the 
applicable requirements of Article 550.07.  Trench backfill will be provided from the bottom of 
the trench to the top of the existing ground elevation. 
 
Disposal of unsuitable material shall be according to Article 202.03. 
 
Method of Measurement:  Steel casings will be measured for payment in place in feet. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for STEEL 
CASINGS of the diameter specified. 
 
Pipeline spacers and annular grout will also be included in the unit cost of this item. 
 
If trench backfill is required, it will be paid for separately. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Description:  This work shall be according to Article 669 of the Standard Specifications and the 
following: 
 
Qualifications:  The term environmental firm shall mean an environmental firm that is pre- 
qualified in hazardous waste by the Department.  The environmental firm selected shall not be a 
former or current consultant or have any ties with any of the properties contained within and/or 
adjacent to this construction project. 
 
General:  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
All contaminated materials shall be managed as non-special waste.   
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This work shall include monitoring and potential sampling, analytical testing, and management 
of a material contaminated by regulated substances. 
 
Any soil classified as a non-special waste shall be excavated and disposed of as directed by 
this project or the Engineer.  Any excavation or disposal beyond what is required by this project 
or the Engineer will be at no additional cost to the Department.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
whichever is less.  Any soil samples or analysis without the approval of the Engineer will be at 
no additional cost to the Department. 
 

A.  The Environmental Firm shall continuously monitor for worker protection and the 
Contractor shall manage and dispose of all soils excavated within the following areas as 
classified below. 

 
1. Station 194+00 to Station 195+40 0 to 200 feet RT (Robertson Farm Supply, Site 

601V1-EH, 101 St. Clair Avenue) – non-special waste.  Contaminants of concern 
sampling parameters: PAHs, Arsenic, Lead, and Mercury. 

2. Station 195+40 to Station 198+00 0 to 240 feet RT (Storage Lot, Site 601V1-EJ, 
131-137 St. Clair Avenue) – non-special waste.  Contaminants of concern sampling 
parameters: PAHs, Arsenic, Lead, and Mercury. 

3. Station 191+80 to Station 196+00 0 to 160 feet LT (Adjacent to Robertson Farm 
Supply, Site 601V1-EH, 101 St. Clair Avenue) – non-special waste.  Contaminants of 
concern sampling parameters: PAHs, Arsenic, Lead, and Mercury. 

4. Station 196+00 to Station 198+80 0 to 160 feet LT (Adjacent to Storage Lot, Site 
601V1-EJ, 131-137 St. Clair Avenue) – non-special waste.  Contaminants of concern 
sampling parameters: PAHs, Arsenic, Lead, and Mercury. 

 
Method of Measurement & Basis of Payment:  REMOVAL AND DISPOSAL OF REGULATED 
SUBSTANCES will be measured and paid for at the contract unit price as followed:  NON-
SPECIAL WASTE DISPOSAL per cubic yard, SPECIAL WASTE PLAN AND REPORTS per 
lump sum, and SOIL DISPOSAL ANALYSIS per each. 
 
 
EARTH EXCAVATION (SPECIAL) 
 
This work shall consist of the excavation required for the removal of un-compacted backfill 
material placed by others either in archaeological investigations (pits) excavated by others, or in 
select stockpiled locations on site, and backfilling the space excavated, or the previously unfilled 
pits, to the level of the adjacent ground surface as it existed, as determined by the Engineer, 
before the archaeological investigation pits were excavated. 
 
The excavation shall be according to Section 202 of the Standard Specifications.  Backfilling 
shall consist of placing and compacting the excavated material according to Section 205 of the 
Standard Specifications.  All backfill shall be placed in continuous horizontal lifts not more than 
8 inches in thickness and each lift shall be compacted with equipment of a type approved by the 
Engineer, before the next lift is placed. 
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Previously excavated material, either placed back in original excavation, or placed in Select 
Stockpiles, may contain unsuitable material such as, but not limited to:  Railroad ties and other 
miscellaneous timbers, foundations, miscellaneous sewer and water piping, and miscellaneous 
pieces of steel and reinforcing bar.  Unsuitable material will be handled according to Section 
202 of the Standard Specifications. 
 
The Contractor shall coordinate the EARTH EXCAVATION (SPECIAL) work items and locations 
and utility removals with the Engineer and the State Archaeological Coordinator Joe Galloy at 
618-251-3922 to present an effective and timely schedule for successful completion of the 
project in accordance with the requirements of the Special Provisions for ARCHAEOLOGICAL 
EXCAVATION COORDINATION and various Special Provisions for utility removals. 
 
The Contractor is advised that existing soil within the project limits may be considered 
contaminated.  The Department recommends that contractor accounts for this EARTH 
EXCAVATION (SPECIAL) activity in the SPECIAL WASTE PLANS AND REPORTS. 
 
Excavation from Un-Compacted Backfill Material: 
The un-compacted soil shall be removed to the lines and estimated depths as specified herein, 
on the contract plans, or as determined by the Engineer.  The Contractor shall stake out the 
limits of the EARTH EXCAVATION (SPECIAL) at the locations as directed by the Engineer prior 
to commencement of excavation activities.  Any EARTH EXCAVATION (SPECIAL) performed 
outside the staked limits shall not be paid unless directed by the Engineer. 
 
Excavation of Backfill from Select Stockpiled Locations On Site: 
The soil from the select stockpiled locations shall be excavated and placed into the unfilled pits 
as determined by the Engineer.  The Engineer shall measure the volume of the unfilled pits prior 
to backfilling operations. 
 
Backfill and Re-compaction of Excavation: 
The Contractor shall notify the Engineer upon completion of the excavation of un-compacted 
soil at each pit location prior to commencement of backfilling at each location to allow for 
measurement to be taken. 
 
The excavated un-compacted soil shall then be utilized for backfill and re-compaction at the 
same excavation pit location up to the level of the adjacent ground surface as it existed, as 
determined by the Engineer, before the archaeological investigation pits were excavated. 
 
If additional backfill is required to compact to final proposed grade, the stockpiled soil can be 
utilized as backfill.  If no suitable stockpiled soil is available, then suitable fill can be furnished, 
placed and compacted by the Contractor and paid as FURNISHED EXCAVATION.  Contractor 
shall not proceed to FURNISHED EXCAVATION until authorized by Engineer. 
 
If surplus suitable excavated material or select stockpiled soil remains after the pit area is 
backfilled to final grade, the surplus excavated material shall be utilized as backfill at other 
archaeological pit locations on site, or stockpiled as directed by the Engineer.   
 
Any remaining stockpiled soil after all of the pits have been backfilled can be utilized as general 
backfill in the same general location as the original stockpiled location within contract limits per 
the direction of the Engineer. 
 
Method of Measurement.  This work shall be measured for payment in accordance with article 
202.07(b) of the Standard Specifications.   
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Basis of Payment.  This work will be paid for at the contract unit price per cubic yard for EARTH 
EXCAVATION (SPECIAL).   
 
FURNISHED EXCAVATION shall be measured and paid for separately. 
 
 
SETTLEMENT PLATFORMS 
 
Settlement platforms shall be provided at the following locations: 

  Station 194+17.33  0 Feet (Baseline I-70) 
  Station 195+00.00  0 Feet (Baseline I-70)  

Station 196+00.00  0 Feet (Baseline I-70) 
Station 50+90.39                    31.5 Feet LT (Baseline Ramp 70E55N) 
Station 51+90.39  31.5 Feet LT (Baseline Ramp 70E55N) 

 
Construction Requirements:  Furnishing, installing, and maintaining the settlement platforms 
shall be in accordance with Article 204.06 of the Standard Specifications and as directed by the 
Engineer. 
 
Settlement platforms shall be monitored twice per week during fill placement and once per week 
thereafter until the rate of settlement decreases to an acceptable rate such that post-
construction settlement is projected to be less than 1 inch. 
 
Basis of Payment:  This work will not be paid for separately, but shall be considered included in 
the contract unit price per cubic yard for FURNISHED EXCAVATION and no additional 
compensation will be allowed. 
 
 
PORE PRESSURE MEASUREMENT DEVICES  
 
Description:  This work shall consist of installing and maintaining pore pressure measurement 
devices as shown on the plans for obtaining foundation pore pressure measurements during the 
placement of embankment.  Pore pressure measurement devices, locations, elevations, and 
limits of embankment subject to control by each device will be shown on the plans.  
 
Equipment:  Pore pressure measuring devices shall consist of one of the following types: 
  

Type A.  This device shall consist of a vibrating wire transducer sealed within a sand 
chamber which is set into the foundation soil to the specified elevations. 
 
Type B.  This device shall consist of a 1/2-inch PVC standpipe extending to the surface 
of the embankment from a sand chamber set into the foundation to the specified 
elevations.  

 
The vibrating wire transducer and all material for the Type A installation shall be furnished by 
the Contractor, except for the necessary gauging equipment.  All material for the Type B 
installation shall be furnished by the Contractor, except for the electrical sounding device.  
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Construction Requirements:  The Contractor shall be responsible for the installation, furnishing 
all incidental material, providing all necessary protection of the installation, and replacement in 
the event of damage.  In the event of damage to the installation, the Engineer could require 
suspension of embankment construction in the controlled area until the Contractor has restored 
the installation to satisfactory working order.  No embankment shall be placed until the 
installation is complete and tested to the satisfaction of the Engineer.  
  
A hole of no less than 4 inches and no more than 8 inches in diameter shall be drilled to the 
elevations shown on the plans.  If necessary, casing shall be used to prevent sloughing of 
material from the walls of the hole and contamination of the walls or bottom of the hole by 
sloughed material.  The outer diameter of the casing shall be no smaller than the diameter of 
the hole.  The casing shall have no externally coupled joints in the bottom 10 feet.  
  
If casing is required, the hole shall be washed to the bottom with clean water circulated through 
the bit until the discharge is clear.  Clean sand shall then be poured into the hole to the 
approximate depth shown on the plans.  The assembled pore pressure measurement device 
shall then be lowered to the device’s indicated position with care to avoid contamination with soil 
from the side of the hole, and additional sand shall be placed around the device to the 
elevations shown on the plans.  During these steps, any casing shall be pulled ahead of the 
backfill in increments of 6 to 24 inches as necessary to prevent collapse or sloughing of the 
hole.  The hole shall be maintained full of clean water during these steps to at least the 
elevation of the top of the sand chamber.  The creation of pockets of soil, air or voids in the 
sand backfill shall be avoided.  After sand is placed to the specified elevation, use dry granular 
bentonite or pre-formed bentonite pellets to backfill the remainder of the borehole.  
  
Upon completion, each installation shall be tested.  Type A installations shall be tested in 
accordance with recommendations of the transducer manufacturer.  Type B installations shall 
be tested by dropping a weighted line through the standpipe to check for possible obstructions.  
The standpipe shall then be filled with water and periodic readings made of the water level in 
the standpipe until the level of natural groundwater is reached.  If less than a 70 percent drop in 
head is experienced in the first 24 hours, the standpipe shall be flushed and retested.  Records 
of rate of head loss shall be kept for subsequent evaluation of possible time lags in the 
response of water levels to embankment placement.  
  
Electronic leads used with Type A installations shall be long enough to extend to a monitoring 
location beyond the footprint of the fill embankment.  The wiring shall be run along the ground 
surface to the monitoring location through a PVC or ABS pipe buried in a minimum 2-foot deep 
trench.  At the monitoring locations, the wiring shall be stored in a steel container protected by 
at least three (3) bumper posts.  
  
For Type B installations, earth or sand shall be compacted about the casing in 6-inch lifts with 
care to avoid misalignment after the Engineer has established the elevation of the top of the 
casing.  When the embankment has advanced to within approximately one foot of the top of the 
casing, the casing and 1/2-inch PVC pipe for Type B installations shall be advanced in 5-foot 
increments.  No extension shall be made without the Engineer’s approval.  PVC pipe extensions 
shall be made using solvent welded couplings exercising care to make smooth, squared cuts 
with all burrs removed, in accordance with recommendations of the pipe and solvent cement 
manufacturers. 
 
The Engineer could require the installation of additional pore pressure measurement devices, at 
the contract unit price, within any area subject to control by such devices, at any time during 
construction of the embankment.   
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The Engineer will determine the type of device, location and elevation of additional installations.  
Any such additional pore pressure measurement devices shall govern the rate of construction in 
the same manner as the original devices.  The reference pressure levels for additional devices 
shall be either that of the original devices or as determined from boreholes located outside the 
loaded area, as directed by the Engineer.  
  
Pore Pressure Measurements and Records:  The Contractor will make and record all 
observations and measurements required to determine natural ground water pressures and 
pore water pressures induced by embankment construction.  The pressure of the natural ground 
water existing at the time of installation and prior to placement of any embankment will be used 
as a reference to determine pore pressures induced by subsequent embankment placement.  
The Contractor could subsequently require borings outside the loaded area to facilitate 
observations to determine if the natural groundwater table has lowered due to seasonal or 
climatic variations.  Such observations could be used to lower, but not raise, the initial reference 
groundwater pressure.  
 
The Contractor will make all records of groundwater and pore water pressures readily available 
to the Engineer.  If foundation pore pressure, in excess of pressure from the natural water table, 
equals or exceeds 35 percent of the unit pressure of the embankment in place over the 
installation at any time, placement of embankment shall be immediately suspended.  
Construction shall not resume until such excess pressure declines to 25 percent of embankment 
pressure, unless otherwise authorized by the Engineer.  
 
After the embankment reaches an elevation equal to 60 percent of the maximum height, the 
Contractor shall control the rate of construction in such a manner that foundation pore pressure, 
in excess of pressure from the natural water table, will not exceed 35 percent of the unit 
pressure of the embankment in place over the installation at any time.  An example of pressure 
relationships follows:  Soil embankment with an average wet density of 125 pounds per cubic 
foot is equal to twice the unit weight of water.  A foot of such embankment thus has a potential 
to create, at most, 2 feet of water rise in a standpipe or Type A installation.  The Contractor shall 
anticipate the maximum possible effect of any load to be added.  Type B installations could 
exhibit some time lag in rate of response to a pressure increment.  Records of pore pressure 
response during placement of the first 60 percent of embankment height shall be examined for 
evidence of such lag.  The time required for dissipation of head during testing will also be 
indicative of the rate of response.  
  
Basis of Payment:  The contract unit price shall include all effects, impacts and cumulative 
impacts of possible restraints inherent in the use of these devices upon the rate of construction.  
No additional compensation will be made for any impact, cumulative impacts, inefficiency or any 
costs incurred as a result of compliance with this requirement. This work will be paid for at the 
contract unit price per each for PORE PRESSURE MEASUREMENT DEVICES. 
 
 
SLOPE INCLINOMETERS 
 
Description:  This work shall consist of installing and maintaining slope inclinometer casings as 
shown on the plans for obtaining measurements of lateral movements of foundation soils during 
the placement of embankment.  Slope inclinometer casing locations, elevations, and limits of 
embankment subject to control by each device will be shown on the plans.  
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Equipment:  The slope inclinometer casing is comprised of nominal 2.75-inch diameter PVC 
casing with a coupling system that produces strong, flush joints that won’t pull apart, twist out of 
alignment, or break if subjected to bending.  The casing joints shall be equipped with O-ring 
seals and shall not leak or break under the pressure of grout.  The casing joints shall be able to 
withstand 1,200 pounds of tension, 20-foot-pounds of torque, and a bending moment of 120 
foot-pounds, and a pressure of 160 pounds per square inch (psi).  
  
The inside of the casing shall have spiral-free, machine broached grooves spaced at 90 
degrees that are continuously aligned along the full length of the casing.  The grooves shall be 
of sufficient depth, width, and consistency to provide repeatable positioning of the inclinometer 
probe used to measure lateral movement of the casing at various depths.  
  
The casing shall be capped top and bottom.  A lockable, protective cover shall be installed at 
the ground surface to protect the inclinometer casing.  Locations with construction traffic shall 
be protected by at least three (3) bumper posts.   
 
Construction Requirements:  The borehole shall be drilled to the design depth using hollow stem 
augers or by rotary wash method with nominal inside diameter of 4.0 inches.  The inclinometer 
casing shall be installed in the borehole with the guide grooves aligned parallel and 
perpendicular to the toe of the embankment slope.  The casing sections shall be assembled at 
the borehole.  Use pipe clamps to hold the casing at the borehole collar while adding the next 
section of casing.  Do not pre-connect the entire length of casing and drop into the hole, as this 
can result in damage to the casing.  
  
Casing will float in a water-filled borehole, so the casing shall be filled with water to install it 
down hole.  When grout is pumped into the hole, however, the casing will again begin to float.  
Hold the casing in place by using a casing anchor or lowering a steel pipe to the bottom of the 
casing.  Do not force or hold the casing collar down using the drill rig or other top-down method, 
or the casing is likely to be compressed and lose its straightness.  
 
Grouting shall be performed using a mixer, grout pump, and a pipe or hose for delivering the 
grout.  Grout shall not be mixed by hand, and the water pump on the drill rig shall not be used to 
deliver the grout.  A properly mixed grout shall be free of lumps and thin enough to pump but 
thick enough to set in a reasonable length of time. If the grout is too watery, it will shrink 
excessively, leaving the upper portion of the borehole un-grouted.  
 
Grout mixes are provided in the following tables for hard to medium stiff soils and for soft soils.  
Mix the cement with water first.  Then mix in the bentonite.  Adjust the amount of bentonite to 
produce a grout with the consistency of heavy cream.  The mix for hard to medium stiff soils has 
a 28-day compressive strength of about 100 psi, similar to hard clay.  The mix for soft soils has 
a 28-day compressive strength of about 4 psi, similar to very soft clay.  
 

Bentonite-Cement Grout for Hard to Medium Stiff Soils 
Materials Weight Ratio by Weight 

Portland Cement 94 lb (1 bag) 1 
Bentonite 25 lb (as required) 0.3 

Water 30 gallons 2.5 
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Bentonite-Cement Grout for Soft Soils 

Materials Weight Ratio by Weight 
Portland Cement 94 lb (1 bag) 1 

Bentonite 39 lb (as required) 0.4 
Water 75 gallons 6.6 

 
The grout can be installed by either pre-grouting the hole or using an external grout pipe.  In 
pre-grouting, the grout is pumped into the hole first, the grout pipe retrieved, and then the 
inclinometer casing lowered into the hole.  Keep the casing filled with water to counteract 
buoyancy and grout pressure.  Lower a steel pipe to the bottom of the casing to counteract 
buoyancy, allow the grout to set, top off the borehole with grout, and install the protective cover.  
When using an external grout pipe, first lower the inclinometer casing to the specified depth, 
then lower the grout pipe to the bottom of the hole and pump in grout.  Add water into the casing 
to match the grout level.  Take measures to counteract buoyancy but do not force the 
inclinometer casing down from the top, let the grout set with inclinometer casing anchored from 
the bottom, and install the protective cover.  
  
The protective cover shall have an approximate 2.5-foot stickup and be lockable.  The top of the 
inclinometer casing must extend 1 to 2 inches above the protective cover when the cover is 
opened, so that a pulley system can be installed on the casing when taking measurements with 
the inclinometer probe.  
 
Inclinometer Measurements and Records:  The Contractor will make and record all observations 
and measurements required to determine ground movements during embankment construction.  
Inclinometer probe measurements are made by lowering the inclinometer probe to the bottom of 
the casing and then slowly raising the probe by recording measurements every two feet up the 
casing.  
 
A baseline set of readings will be taken prior to fill placement, to be used as a reference to 
determine ground movements induced by subsequent embankment placement.  The baseline 
set will consist of three sets of readings.  Each reading will consist of inclinometer probe 
measurements made in the direction of anticipated ground movement (0 degrees) and 
measurements made in the opposite direction (180 degrees).  
 
During initial fill placement, the Contractor will make a minimum of two readings per week.  After 
the embankment reaches an elevation equal to 60 percent of the maximum height, the 
Contractor will make 4 to 5 readings per week.  The Contractor will make all records of slope 
inclinometer measurements readily available to the Engineer.  
  
The Contractor shall control the rate of embankment construction in such a manner that ground 
movements are not accelerating over time.  If measured ground movements in a slope 
inclinometer begin to accelerate between readings and total more than 1 inch of cumulative 
movement from the baseline reading, placement of embankment shall be immediately 
suspended.  Construction shall not resume until measured ground movements stop, unless 
otherwise authorized by the Engineer.  
  
Basis of Payment:  The contract unit price shall include all effects, impacts, and cumulative 
impacts of possible restraints inherent in the use of these devices upon the rate of construction.  
No additional compensation will be made for any impact, cumulative impacts, inefficiency, or 
any costs incurred as a result of compliance with this requirement. This work will be paid for at 
the contract unit price per each for SLOPE INCLINOMETER. 
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ARCHEOLOGY DELAY/ CONTRACTOR START DATE  
 
The Contractor shall not commence work on or before January 1st, 2012, unless he has written 
approval from the District.    
 
 
COMPLETION DATE  
 
The Contractor shall complete all work on or before the completion date of this contract which 
will be based on 340 calendar days from the actual start date. 
 
The completion date will be determined by adding the specified number of calendar days to the 
January 1st, 2012, (archeology delay date) or the date the Contractor commences work via 
approval from the District, whichever is the earlier.  The District may grant the Contractor a 
delay of start beyond the January 1, 2012 start date if the jobsite is not available due to 
archeology clearances. 
 
 
GATEWAY EASTERN RAILWAY COMPANY REQUIREMENTS 
 
To report an emergency on the Gateway Eastern Railway Company right of way call:  (800) 
892-6295.  The project is located near Milepost 237.44 on the Gateway Eastern Branch line 
going to CSX Transportation's Roselake Yard. 
 
1.0 Authority of Railroad Engineer and State Engineer 
 
1.1 The authorized representative of The Gateway Eastern Railway Company (called in this 
Exhibit 3 "Railroad Engineer") shall have final authority in all matters affecting the safety of 
employees of The Gateway Eastern Railway Company (called in this Exhibit 3 “Railroad”) and 
the safe maintenance and operation of railroad traffic including the adequacy of the foundations 
and structures supporting the railroad tracks. 

 
The Railroad designates the following individual as the Railroad Engineer for this project.  
Except as otherwise provided in these Railroad Requirements, the Contractor shall address all 
notices concerning this project to the following person: 
 

Mr. John Jacobsen 
Senior Vice President and Chief Engineer 
The Kansas City Southern Railway 
427 West 12th Street 
Kansas City, MO  64105 
c/o Mr. Srikanth Honnur, P.E. 
Office: (816) 983-1138; Fax: (816) 983-1186 
E-mail:SHonnur@KCSouthern.com 

 
1.2 The authorized representative (called “Engineer”) of the Illinois Department of 
Transportation (called "Department"), shall have authority over all other matters as prescribed 
herein and in the project plans and specifications.  The Department’s contractors and any and 
all of their subcontractors on this project (not including Railroad) are collectively referred to as 
“Contractor.” 
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1.3 The right of way of Railroad is located within this project and the Contractor shall take care 
to insure that no debris or material is dropped on the Railroad's tracks.  The project involves 
operations on Railroad’s right of way (“Railroad’s ROW”) and the Contractor shall coordinate 
activities with the activities of the Railroad. 

 
1.4 Indemnification of Railroad by Contractor 
The Contractor agrees to defend, indemnify and hold harmless Railroad, its affiliated 
companies, and its and their directors, officers, employees, agents, successors and assigns 
from and against any injury or death of persons whomsoever or from any loss or damage to the 
Railroad’s property, right of way, tracks and other facilities, herein called “Railroad’s property,” 
and from the Railroad’s liability or loss incurred for damage to any other property in Railroad’s 
care, custody or control in or upon Railroad’s property, caused by acts or omissions of the 
Contractor in performing work on this project, whether on, over, under or in the vicinity of the 
Railroad’s property.   
 
In the event the Contractor shall fail to restore the Railroad's property immediately to a condition 
acceptable to the Railroad when any such loss or damage to the Railroad's property is called to 
the Contractor's attention by the Railroad, then the Railroad may perform such corrective work 
at the cost of the Contractor.  The term "loss or damage" as used herein shall include, but not 
be limited to, the erosion and silting of, water damage to, and the accidental or intentional 
placing or dropping of objects on the Railroad's property. 

 
2.0 Construction Requirements 
Prior to entering the Railroad’s ROW, outside the Department’s easements, the Prime 
Contractor shall obtain a Right of Entry Permit from the Railroad by paying any and all fees by 
contacting: 
 

Sylvia Schmidt 
Jones Lang LaSalle 
3017 Lou Menk Drive, Suite 100 
Fort Worth, TX 76131 
Ph: 817-230-2688 
Email: Sylvia.Schmidt@am.jll.com 

 
The Contractor’s work on the Railroad’s ROW shall be performed in accordance with these 
Railroad Requirements.  The Contractor shall supply adequate equipment, labor and materials 
to perform the proposed work at the job site.  The Contractor shall take special precaution and 
care to prevent any debris or material from falling on the Railroad's right of way.  The safe 
operation of the Railroad shall take precedence over all work and nothing shall be done by the 
Contractor that will endanger the Railroad’s operations.  The Contractor shall protect the 
Railroad’s property from any damage resulting from the Contractor’s acts or omissions during 
the highway project. 
 
3.0 Contractor Plans and Procedures 
Before performing any excavation, demolition, blasting, lifting of structural members or 
construction of falsework on or over Railroad’s property that may interfere with the safe 
operation of the trains, the Contractor shall submit its excavation, shoring, demolition, blasting, 
lifting of structural members and falsework plans and relevant procedures to the Engineer for 
review, and to the Railroad Engineer for review and approval.  These plans and procedures 
shall be signed and sealed by a Professional Engineer licensed in the State of Illinois.   
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Plans and calculations shall also be submitted demonstrating the adequacy of the Contractor’s 
drilled shaft casing to protect track against subsidence and/or displacements within track 
surcharge zones.  These plans and procedures shall be signed and sealed by a Structural 
Engineer licensed in the State of Illinois.  However, such approval shall not relieve the 
Contractor from any liability relating to this project.  During the course of the project, the 
Contractor shall submit any proposed changes to the approved plans or procedures to the 
Engineer for review and to the Railroad Engineer for review and approval.  Any clearing and 
grubbing to increase the sight distance for a safer construction operation, or erection of 
temporary structures within the Railroad’s property shall not be done prior to the approval of the 
Railroad.  The Railroad Engineer shall make a decision within 30 days.  Should the Railroad 
Engineer deny the plans and require a resubmittal, the Railroad Engineer shall provide approval 
or denial and requirement for resubmittal within 30 days after receipt of the revised plans. 
 
3.1 The Contractor shall be required to take special precautions and care in connection with 
excavating and shoring. Excavations for construction of footings, piers, columns, walls or other 
facilities that require shoring shall comply with requirements of OSHA, AREMA and Section IV, 
Design and Construction of Shoring Adjacent to and on Railroad Right-Of-Way contained within 
the “KCS Guidelines For The Design and Construction of Railroad Overpasses and 
Underpasses”. 
 
3.2 The Contractor shall abide by the following minimum temporary clearances during the 
course of construction: 
 
 (A) 14’-0” horizontal from centerline of track 
 (B) 22’-0” vertical above top of rail.  

 
3.3 The Contractor shall comply with the Railroad's rules and regulations concerning protection 
of persons and property and the Contractor shall consult with the Railroad Engineer concerning 
the Railroad's rules and regulations.  Any questions arising about coordination of work between 
the Contractor and the Railroad Engineer or between the Contractor and others shall be taken 
up with the Engineer and the Contractor, Railroad Engineer and Engineer shall agree upon a 
method of coordination before commencing the work. 

 
3.4 Prior to commencing any work upon, over or under the Railroad's ROW, the Contractor shall 
furnish to the Railroad Engineer evidence that the Contractor’s insurance is in compliance with 
Section 6 of this special provision. 

 
3.5 If the Contractor must cross tracks with cleated or crawler type equipment, the track shall be 
protected with a temporary surfacing as approved by the Railroad Engineer.  Except as 
authorized by the Railroad, neither the Department nor its Contractor(s) or subcontractor(s) will 
construct a crossing over any track at any location. Where crossings are needed or desired, 
Department’s Contractor shall make arrangements with Railroad and obtain a Permit paying any 
and all fees.  Approval of the crossing shall be at the sole discretion of the Railroad. 
 
3.6 The Contractor shall be required to maintain all ditches and drainage structures free of silt or 
other obstructions which may result from Contractor’s operations; to promptly repair eroded 
areas within Railroad’s right-of-way and to repair any other damage to the property of the 
Railroad or its tenants which may result from Contractor’s operations.  All such maintenance 
and repair of damages due to the Contractor’s operations shall be done at the Contractor’s 
expense.  If the Contractor’s method of erosion control differs from the approved plans, the 
Contractor must submit a proposed method of erosion control and have the method reviewed by 
the Railroad Engineer and Department prior to beginning any grading work on the Project site.   
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Erosion control methods must comply with all applicable local, state and federal regulations.  
 

3.7 The Contractor shall, reasonably throughout each work day and at the end of each work day 
when performing work near the Railroad's tracks, inspect the track area and clean up any debris 
that may have been dropped on or within ten (10) feet of Railroad’s tracks.  Upon completion of 
the Project, the Contractor shall return the Railroad ROW and all other Railroad property to a 
condition equal to or better than existed prior to commencement of the work.  Contractor shall 
remove all waste, excess materials, false work and other temporary structures, and equipment, 
leaving the location of the work cleaned to the reasonable satisfaction of Railroad.  The 
Contractor shall repair to the reasonable satisfaction of Railroad Engineer, and at the 
Contractor’s sole cost and expense, any and all damages to the Railroad’s property caused 
during construction of the Project.  
 
4.0 Site Inspections By Railroad’s Designated Representative 
 
In addition to the office review of construction submittals, site inspections may be performed by 
Railroad’s designated representative at milestone events during construction, including but not 
limited to the following: 
 

(A) Preconstruction meetings. 
(B) Excavations, shoring placement/removal, pile driving, drilling of caissons or drilled 

shafts adjacent to tracks. 
(C) Reinforcement and concrete placement for near track piers. 
(D) Erection of precast concrete or steel overpass bridge superstructure. 
(E) Reinforcement and concrete placement of overpass bridge decks. 
(F) Completion of the bridge structure. 

 
The Railroad designated representative can either be an employee(s) of the Railroad or hired 
outside consultants.  Site inspection is not limited to the milestone events listed above.  Site 
visits to check progress of the work may be performed at any time throughout the construction 
as deemed necessary by the Railroad. 
 
A detailed construction schedule for work on Railroad ROW, including the proposed temporary 
horizontal and vertical clearances and construction sequence for all work to be performed, in 
addition to the project schedule required by the Department, shall be provided to the Engineer 
for submittal to Railroad’s Engineer for review prior to the start of the work.  This schedule shall 
also include the anticipated dates when the above listed events will occur.  This schedule shall 
be updated for the above listed events as necessary, but at least monthly, and provided to the 
Railroad by the Department so that site visits may be scheduled.  The Department shall 
reimburse the Railroad all costs associated with Site Inspection work by the Railroad. 
 
5.0 Safety and Railroad Flagging 
The safe operation of the Railroad shall take precedence over Department’s work on, under and 
above the Railroad ROW.  
 
Contractor shall not, without Railroad’s prior consent, come within 25 feet of Railroad’s tracks.  
All work of the Contractor to be performed on, above, below or adjacent to the Railroad’s ROW 
shall be coordinated with Railroad so as to avoid, to the greatest extent possible, interference 
with railroad operations.  Contractor shall be solely responsible with complying with any 
applicable laws, rules and regulations, including but not limited to OSHA regulations governing 
multi-employer work sites. 
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While on the Railroad’s ROW, Contractor shall comply with Railroad’s rules and regulations 
concerning protection of persons and property.  Railroad shall make its applicable rules 
available to the Contractor for review and copying.  
 
Except as authorized by Railroad, the Contractor shall not work within the “Minimum Clearance 
Zone” of any track.  The “Minimum Clearance Zone” is defined as an area measured 25 feet, 
horizontally, on either side of the centerline of track with unlimited vertical distance within the 
horizontal limits.  Additionally, Contractor will locate all equipment, devices, and materials at a 
sufficient distance from any track to ensure that no apparatus or part of any equipment, device, 
or material, such as the boom of a crane or a dragline, could under any circumstances encroach 
on the “Minimum Clearance Zone” of any track.   
 
Flagging services provided by a Railroad-qualified flagging contractor will be required whenever 
agents, employees or equipment of a Contractor on this Project shall be within twenty-five feet 
(25’) of the nearest rail, unless otherwise waived in writing by the Railroad. 
 
Contractors shall notify the Railroad concerning any flagging services that will be required 
during the course of the Project, but arrangements for flagging protection must be made directly 
by the Contractor with a Railroad-qualified flagging contractor.  Railroad’s designation of a 
company or individual as a “qualified” flagging contractor shall be construed solely as Railroad’s 
willingness to allow said individual or entity to provide flagging services on Railroad’s property 
without further proof of qualification, and shall not be construed as an endorsement or other 
verification of the abilities or qualifications of said flagman or flagman provider.  All flagmen 
utilized on the Project shall be treated solely as independent contractors of the Contractor, with 
no relationship to Railroad, for all purposes hereunder.. 
 
The Contractor shall contract directly with one of the Railroad-qualified flagging contractors and 
pay them directly.  Contractor must provide at least one month’s notice prior to the first use of 
flagmen. Current Railroad-qualified flagging contractors are: 
 

Railroad Protective Services 
2001 Ryan Road 
Saint Augustine, FL  32092 
Patsy Crisafi 
904-273-8121 (Office) 
904-813-9905 (Cell) 
pjcrisafi@aol.com 
 
Alternate Contact 
David Schaffer 
904-588-3433 
drsshaffer@aol.com 
 

Rail Pros, Inc. 
25 Mauchly Drive, Suite 329 
Irvine, CA  92618 
Donna Beasley 
318-938-2815, Ext. 3 (Office) 
714-900-9270 (Cell) 
866-762-7619 (Fax) 
Donna.Beasley@railpros.com 
 
General e-mail 
flagging@railpros.com 
 
Alternate Contact 
Johnny Johnson 
949-278-8637 (Cell) 
johnny.johnson@railpros.com 

 
Contractor may also obtain a list of Railroad-qualified flagging contractors together with their 
address and telephone numbers for flagging purposes at the proposed site by written request, 
sent at least 30 (thirty) days in advance, by US mail or by e-mail addressed to: 
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Sri Honnur, P. E. 
Engineering Department 
Post Office Box 219335 
Kansas City, MO  64121-9335 
SHonnur@KCSouthern.com 

 
Contractor will clear the tracks when directed to do so by the flagman.  The presence of the 
flagman will not relieve Contractor of its duty to keep all of its agents, employees and 
contractors clear of the tracks when trains are in dangerous proximity to the area where 
construction is occurring. 
 
All Contractor employees and supervisors who will be coming inside the Railroad ROW shall be 
trained, at their own costs, in Railroad’s On Track Safety Rules by paying any and all applicable 
fees.  The training can be obtained by the Railroad certified training consultant.  The consultant 
can be contacted at: 
 

TrackSense Inc. 
308 Durst Dr. Warren, OH 44483 
Phone: (330) 847-8661; Cell: (330) 219-4721; 
Attention: Larry Slater 
Email: lslater@neo.rr.com 

 
5.1 The Contractor acknowledges that trains and/or equipment are expected on any track, at 
any time, in either direction.  Contractor shall become familiar with the train schedules in this 
location and structure its bid assuming intermittent track windows in this period.  
 
5.1.1 All railroad tracks within and adjacent to the Project site are active, and rail traffic over 
these facilities shall be maintained throughout the Project.  Activities may include both through 
moves and switching moves to local customers.  Railroad traffic and operations will occur 
continuously throughout the day and night on the tracks.  The Contractor shall coordinate and 
schedule the work so that construction activities do not interfere with railroad operations.  Any 
and all costs associated with delays caused to the train traffic by the Contractor shall be 
reimbursed by the Contractor.  The Department or the Contractor can audit these costs.  
 
5.1.2 Work windows for this Project shall be coordinated with the Department’s and the 
Railroad’s Engineer.  There are costs to the Railroad associated with granting curfews which 
costs include but are not limited to train crew costs, train delay costs, etc.  All these costs shall 
be reimbursed by the Contractor.  The Department or the Contractor can audit these costs. 
 
Types of work windows include Conditional Work Windows and Absolute Work Windows, as 
defined below: 
 
 (A) Conditional Work Window:  A Conditional Work Window is a period of time that 

railroad operations have priority over construction activities and when construction 
activities may occur on and adjacent to the railroad tracks within 25 feet of the 
nearest track.  Conditional Work Windows are available for this Project. 

 
 (B) Absolute Work Window:  An Absolute Work Window is a period of time that 

construction activities are given priority over railroad operations.  During this time 
frame the designated railroad track(s) will be inactive for train movements and may 
be fouled by the Contractor.   
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  At the end of an Absolute Work Window the railroad track(s) and/or signals must be 
completely operational for train operations and all Railroad, Public Utilities 
Department, (PUC) and Federal Railroad Administration (FRA) requirements, codes 
and regulations for operational tracks must be complied with.  In the situation where 
the operating tracks and/or signals have been affected, the Railroad will perform 
inspections of the work prior to placing the track back into service.  Absolute Work 
Windows will not generally be granted.  Any request will require a detailed 
explanation for Railroad review. 

 
5.2 The Contractor shall notify Railroad of the completion of work on Railroad ROW within 30 
days after the completion of work on Railroad ROW.  Railroad shall inspect Railroad’s property 
within 30 days after the Contractor has given this notice, to verify the Contractor’s compliance 
with these Railroad Requirements.  Railroad shall notify the Engineer of any outstanding issues 
to be addressed on Railroad ROW.  Engineer will notify the Contractor of work to be completed.   
 
6.0  Any Contractor hired to work on this Project within Railroad’s ROW shall provide: 
 

(A)      Comprehensive General Liability Insurance Policy.  This insurance must contain 
broad form contractual liability applicable to work within Railroad’s right-of-way 
with limits of not less than three million dollars ($3,000,000) for bodily injury and 
property damage per occurrence and not less than six million dollars 
($6,000,000) aggregate for all occurrences.  If any part of the Project is sublet, 
similar insurance shall be provided by or on behalf of the subcontractors to cover 
their operations. 

 
(B)  Contractors’ Protective Liability Insurance.  IDOT’s contractor shall furnish 

evidence to COMPANY that IDOT’s contractor carries a contractors’ Protective 
Liability Insurance Policy applicable to work within Railroad’s right-of-way 
providing for a limit of not less than three million dollars ($3,000,000) for bodily 
injury and property damage per occurrence and not less than six million dollars 
($6,000,000) aggregate for all occurrences. 

 
(C)  Railroad Protective Liability Insurance (which includes Bodily Injury, Property 

Damage, and Physical Damage Insurance).  A single Railroad Protective Liability 
Insurance policy, naming the COMPANY and its affiliated companies as insured, 
with minimum limits of $5,000,000 combined single limit per occurrence for bodily 
injury liability and property damage liability, with an aggregate limit of 
$10,000,000 over the life of the policy as set forth in Federal-Aid Policy Guide, 
Chapter I, Subchapter G, Part 646, Subpart A (23 CFR 646A). 

 
(D)  Automobile Liability insurance with combined single limits of not less than 

$1,000,000 per occurrence covering all vehicles owned, used or hired. 
 
(E)  Workers’ Compensation and Employer’s Liability insurance coverage (Part B).  

Employer’s liability must have limits of at least $500,000 each accident, $500,000 
by disease each employee, and $500,000 by disease policy limit. 

 
The insurance specified in paragraphs (A) through (E) of this section shall be carried until all 
work required to be performed under the terms of this Agreement is satisfactorily completed as 
evidenced by formal acceptance by IDOT.   
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Each policy must be issued by financially reputable insurers licensed to do business in all 
jurisdictions where work is performed during the term of the Agreement.  Comprehensive 
General Liability and any Umbrella Liability policy will each name Kansas City Southern Railway 
Company and Subsidiaries as an additional insured and to the fullest extent allowed under law 
contain a waiver of subrogation in favor of the Railroad.  The Contractor will provide to Railroad 
a certificate of insurance reasonably satisfactory in form and content to Railroad, evidencing 
that all the required coverage is in force and has been endorsed to provide that no policy will be 
canceled or materially altered without first giving the Railroad 30 days' prior written notice.  All 
policies will be primary to any insurance or self-insurance Railroad may maintain for acts or 
omissions of the Contractor or anyone for whom the Contractor is responsible.  The Contractor 
will include copies of relevant endorsements or policy provisions with the required certificate of 
insurance.  
 

(a) The insurer shall be rated A- or better by A.M. Best Company, Inc. 
 
 (b) The policy shall be written using one of the following combinations of Insurance 

Services Office (“ISO”) Railroad Protective Liability Insurance Form Numbers: 
 

(1) CG 00 35 01 96 and CG 28 31 10 93. 
 

(2) CG 00 35 07 98 and CG 28 31 07 98. 
 
 (c) The named insured shall read: 
 
  Kansas City Southern Railway Company and Subsidiaries 
  427 West 12th Street 
  Kansas City, MO 64105 
 
 Railroad shall be named as an additional insured on all such policies. 
 
6.1 Evidence of Insurance 

 
The Declarations shall include the description of operations matching the project description in 
this special provision and shall include the appropriate Department project and contract 
identification numbers.  The job number and project location shall appear on the Declarations 
and shall include the city, state and appropriate highway designation: 
  

I-70, St. Clair County, IL 
Contract Number 76C75 

 
6.1.1 The name and address of the Prime Contractor shall appear on the Declarations.  The 
name and address of the Department shall be identified on the Declarations as the “Involved 
Governmental Authority or Other Contracting Party”. 

 
6.1.2 Other endorsements/forms that will be accepted are: 

 
(a) Broad Form Nuclear Exclusion – Form IL 00 21. 
(b) 30-day Advance Notice of Non-renewal or cancellation. 
(c) Required State Cancellation Endorsement. 
(d) Quick Reference or Index Form CL/IL 240. 
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6.1.3 Endorsements/forms that will NOT be acceptable are: 
 

(a) Any Pollution Exclusion Endorsement except CG 28 31. 
 

(b) Any Punitive or Exemplary Damages Exclusion. 
 

(c) Known injury or Damage Exclusion form CG 00 59. 
 

(d) Any Common Policy Conditions form. 
 

(e) Any other endorsement/form not specifically authorized in this special provision. 
  
6.1.4 If any part of the work is sublet, similar insurance and evidence thereof as specified 
above, shall be provided by or on behalf of the subcontractor to cover the subcontractor’s 
operations on the Railroad’s ROW. 

 
6.1.5 Prior to entry on the Railroad’s ROW, the original Railroad Protective Liability Insurance 
Policy shall be submitted by the Prime Contractor to the Department at the addresses below for 
review by the Department and approval by the Railroad.  In addition, certificates of insurance 
evidencing the Contractor’s and all subcontractors’ Commercial General Liability Insurance shall 
be issued to the Railroad and the Department at the addresses below for review by the 
Department and approval by the Railroad.  The certificates of insurance shall state that the 
insurance coverage shall not be suspended, voided, canceled or reduced in coverage or limits 
without 30 days advanced written notice to the Railroad and the Department.  No work shall be 
permitted on the Railroad’s right-of-way until the Railroad has reviewed and approved the 
evidence of insurance required herein. 

 
Railroad 
Srikanth Honnur, P. E. 
Director, Track & Bridge Construction 
The Kansas City Southern Railway Co. 
P.O. Box 219335 
Kansas City, MO  64121-9335 

 
 

Department 
Ms. Mary Lamie, P.E. 
Deputy Director of Highways, Region 5 
Engineer 
Illinois Department of Transportation 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
Ofc: 618-346-3110 
Mary.Lamie@illinois.gov 

  
7.0 Failure to Comply 
 
In the event the Contractor violates or fails to comply with any of the requirements of this special 
provision, the below orders may be applied.  Any such orders applied shall remain in effect until 
the Contractor has remedied the situation to the satisfaction of the Railroad Engineer and the 
Engineer. 
 

(a)   The Railroad Engineer may require that the Contractor vacate the Railroad’s 
property. 

 (b)   The Engineer may withhold all monies due to the Contractor until the Contractor 
has remedied the situation to the satisfaction of the Railroad Engineer and the 
Engineer. 

 
8.0 Payment for Cost of Compliance. 
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No separate payment will be made for any extra cost incurred on account of compliance with 
this special provision.  All such cost shall be included in contract unit price for other items 
included in the contract. 
 
 
ON-THE-JOB TRAINING SPECIAL PROVISIONS (NMRB) 
Effective:  April 1, 2010 
 
This On-the-Job Training Special Provision (OJT special provision) supplements Recurring 
Special Provisions, Check Sheet #3: SPECIAL PROVISION FOR EEO and in the 
implementation of CFR 230, Subpart A. 
 
It is the policy of the IDOT to require full utilization of all available training and skill-improvement 
opportunities to assure the increased participation of minority groups, disadvantaged persons 
and women in all phases of the highway construction industry.  The intent of the OJT special 
provision is to recruit entry-level individuals, when feasible, and provide them with meaningful 
training intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying 
out the responsibilities of a federally assisted contract, shall determine which federal-aid 
construction contract shall include “Training Special Provisions.”  Under the Training Special 
Provisions, the Contractor shall make every reasonable effort to enroll minority, disadvantaged 
persons and women trainees to the extent such persons are available within a reasonable 
recruitment area.  This training provision is not intended, and shall not be used to discriminate 
against any applicant for training. 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide training opportunities aimed at developing full journeyman in the 
type of trade or job classification involved.  The number of trainees to be trained under this 
contract is 7.  In the event the Contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
Prior to commencing construction, the Contractor shall submit to the Illinois Department of 
Transportation for approval the number of trainees to be trained in each selected classification 
and training program to be used.  Furthermore, the Contractor shall specify the starting time for 
training in each of the classifications.  The Contractor will be credited for each trainee employed 
by him on the contract work who is currently enrolled or becomes enrolled in an approved 
program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision.   
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This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  
Accordingly, form SBE 1146 shall be submitted and approved prior to commencing work.  It is 
the intention of these provisions that training is to be provided in the construction crafts rather 
then clerk-typists or secretarial-type positions.  Training is permissible in lower level 
management positions such as office Engineers, estimators, timekeepers, etc., where the 
training is oriented toward construction applications.  Training in the laborer classification may 
be permitted provided that significant and meaningful training is provided and approved by the 
Illinois Department of Transportation and the Federal Highway Administration.  Some offsite 
training is permissible as long as the training is an integral part of an approved training program 
and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed $3.50 per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
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It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Reports 
The Contractor shall provide for the maintenance of records and furnish weekly reports 
documenting the Contractor's performance under this provision on form SBE 1014.  All trainee 
notifications must be submitted prior to the start of the project.  If a trainee has been previously 
approved by IDOT, the Contractor must still notify IDOT of the name of the individual(s) and 
proposed craft the trainees will be trained in, as well as, indicate which project the trainees will 
be working on.  The trainee notifications or listing of the proposed trainees must be submitted 
via fax, mail or electronically to the District EEO Office.  If the Contractor fails to submit the 
trainee notification or list of proposed trainees prior to the onset of the project, the Contractor 
will be subject to the sanctions as outlined in this OJT special provision.  Weekly reports shall 
include at least the following information: 
 

Contractor's name and address 

Period, which the report covers 

Job Number, Description, and Federal Aid number 

Information for each employee being trained on the project, including: 

 Trainee Name and Individual Identification Number 
 Ethic Group 
 Work Classification 
 Status 
 Hours and Days Worked  
 Hours this Week 
 Hours to Date 

IDOT monitors contracts with training special provisions through onsite visits, investigations, 
weekly training and construction reports.  These reports are generated by the Contractor and 
are to be disseminated to the Resident Engineer Office. If there are problems, the District EEO 
Office will contact the Contractor to address the deficiencies. 
 
If there are deficiencies, the Contractor must provide a corrective action plan addressing the 
deficiencies. 
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No payment will be made under the bid item “Training” if the Contractor fails to provide the 
required training.   
 
Payment will not be made if the Contractor fails to submit trainee reports in a timely manner. 
 
Method of Measurement:  The unit of measurement is in hours. 
 
Basis of Payment:  This work will be paid for at the contract unit price of $3.50 per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
Liquidated Damages: 
Progress payments shall be withheld for failing to comply with all OJT special provision 
requirements unless IDOT accepts evidence of the Contractor’s good faith efforts. 
If the training hours have not been obtained and evidence of good faith efforts have not been 
displayed upon project completion, the Contractor will be assessed liquidated damages in the 
amount of $7.00 per hour for those hours not realized.  If the Department approves the 
Contractor’s good faith efforts, these liquidated damages will not be assessed.   

In the event the Contract will exceed the trainee goal on the project, the Contractor must submit 
a request to District EEO Office to obtain an extension of hours.  The maximum amount of hours 
beyond those enumerated in the contract cannot exceed 500 hours per 1,000.  For instance, if 
the goal was 1,000, the Contractor can be granted an extra 500 hours subject to the advance 
approval of the District EEO Office, and concurrence from the FHWA.   

Trainee reports must be submitted in accordance with the Instruction to Contractors for 
Completing Form SBE 1014.  Failure to submit timely reports will result in trainee hours not 
credited.  In the cases of voluntary or involuntary trainee termination or when the trainee 
completes the hours specified in the program, the Contractor must complete the final trainee 
report within five working days.  The Contractor’s failure to submit the proper reports in a timely 
manner may result in the loss of reimbursement for the training hours for that month  

Failure to satisfactorily comply with the OJT special provision requirements will be reflected in 
the Contractor’s performance evaluation. 

 
STATUS OF UTILITIES TO BE ADJUSTED 
 

NAME AND ADDRESS OF 
UTILITY TYPE LOCATION 

ESTIMATED DATE 
RELOCATION 
COMPLETED 

Illinois American Water 
100 Water Works Drive 
PO Box 24040 
Belleville, IL 62223-9040 
Brent O’Neill 
618-239-3253 

Water No conflicts anticipated N/A 

AT&T Illinois 
203 Goethe Street 
Collinsville, IL 62234 
Dean Litzenburg 
618-346-6422 

Telephone 

AT&T has one anticipated conflict.  A 
buried Fiber Optic and copper cable in 
duct running parallel on the south side 
of 2nd Street. 

04/01/2012 
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Charter Communications 
941 Charter Commons 
Town and Country, MO 63017 
Cory Birk 
636-387-6643 

CATV No conflicts anticipated N/A 

Ameren IP-Electric 
1050 West Blvd. 
PO Box 428 
Belleville, IL 62220 
Jason Klein 
618-236-4309 

Electric No conflicts anticipated N/A 

Ameren IP-Gas 
1050 West Blvd. 
PO Box 428 
Belleville, IL 62220 
Brian Kelly 
618-267-1916 

Gas No conflicts anticipated N/A 

 
The above represents the best information of the Department and is only included for the convenience of the bidder.  
The applicable provisions of Section 102 and Articles 105.07 and 107.20 of the Standard Specifications for Road and 
Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's operation, the 
Contractor should notify the Engineer in writing.  A request for an extension of time will be considered to the extent 
the Contractor's operations were affected. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES 
Effective Date:  September 13, 1994    Revised Date:  October 4, 2010 
 
Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  Unless stated otherwise, requirements imposed 
on the “Contactor” in this specification apply to both the shop painting contractor and the field 
painting contractor.   
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer.  The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
(a) Inorganic Zinc-Rich Primer   1008.02 
(b) Waterborne Acrylic    1008.04 
(c) Aluminum Epoxy Mastic   1008.03 
(d) Organic Zinc-Rich Primer (Note 1) 
(e) Epoxy Intermediate (Note 1) 
(f) Aliphatic Urethane (Note 1) 
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Note 1:  These material requirements shall be according to the Special Provision for the 
Organic Zinc-Rich Paint System. 

 
Submittals.  At least 30 days prior to beginning shop or field painting respectively, the 
Contractor shall submit for the Engineer’s review and acceptance, the following applicable 
plans, certifications and information for completing the field work.  Painting work shall not 
proceed until the submittals are accepted by the Engineer.  Qualifications, certifications and QC 
plans for shop and field cleaning and painting shall be available for review by the QA Inspector. 
 
a) Contractor Shop Qualifications.  Except for miscellaneous steel items such as bearings, side 

retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated 
otherwise in the contract, the shop painting Contractors shall be certified to perform the work 
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification.  Evidence of current qualifications shall be 
provided. 
 

b) Contractor Field Qualifications.  Unless indicated otherwise on the contract plans, the field 
painting contractor shall possess current SSPC QP1 certification.  Evidence of current 
qualifications shall be provided.  The Contractor shall maintain certified status throughout 
the duration of the painting work under the contract.  The Department reserves the right to 
accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, in lieu of the QP certifications noted above. 

 
c) QC Personnel Qualifications.  Personnel managing the shop and field Quality Control 

program(s) for this work shall possess a minimum classification of Society of Protective 
Coatings (SSPC) BCI certified, National Association of Corrosion Engineers (NACE) Coating 
Inspector Level 2-Certified, or shall provide evidence of successful inspection of 3 projects 
of similar or greater complexity and scope that have been completed in the last 2 years.  
Copies of the certification and/or experience shall be provided, including names, addresses 
and telephone numbers of contact persons employed by the bridge owner. 
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.  The 
QC personnel shall not perform hands on surface preparation or paint activities unless 
otherwise approved by the Engineer.  Painters shall perform wet film thickness 
measurements, with QC personnel conducting random spot checks of the wet film. The 
Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 

d) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The shop 
program shall include a copy of the quality control form(s) that will be completed daily.  The 
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by 
the Engineer.  

 
e) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 

Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 
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f) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 
methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  Application shall be performed in 
accordance with the coating manufacturer’s instructions.  
 

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The submitted and accepted QC Program(s) shall be 
used to insure that the work accomplished complies with these specifications.  The shop 
painting Contractor shall use their forms as supplied in their submittal.  These shop reports shall 
be made available for review when requested by the Engineer.  The field painting Contractor 
shall use the IDOT Quality Control Daily Report form supplied by the Engineer to record the 
results of quality control tests.  These field reports shall be turned into the Engineer before work 
resumes the following day.  The Engineer or designated representative will sign the report.  The 
signature is an acknowledgment that the report has been received, but should not be construed 
as an agreement that any of the information documented therein is accurate. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer. 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only 

required when erected steel is exposed through the winter prior to field painting.) 
• Wet Film Thickness Gage. 
• Blotter paper for compressed air cleanliness checks. 
• Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2. 
• Calibration standards for dry film thickness gage. 
• Light meter for measuring light intensity during cleaning, painting, and inspection activities.  
• All applicable ASTM and SSPC Standards used for the work. 
• Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width 

between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required in touch-up 
areas where the coating is being feathered and must be tested with a dull putty knife.  

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Quality Assurance (QA) Observations.  The Engineer may conduct QA observations of any or 
all phases of the shop or field work.  The Engineer’s observations in no way relieve the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
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Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The field Contractor shall furnish, 
erect and move scaffolding or other mechanical equipment to permit close observation of all 
surfaces to be cleaned and painted.  This equipment shall be provided during all phases of the 
work.  Examples of acceptable access structures include: 
 
• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g. guardrails) the Contractor shall provide the Engineer 
with a safety harness and a lifeline according to OSHA regulations.  The lifeline and attachment 
shall not direct the fall into oncoming traffic.  The Contractor shall provide a method of attaching 
the lifeline to the structure independent of the inspection facility or any support of the platform.  
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor 
shall provide an approved means of access onto the platform. 
 
The Contractor shall provide artificial lighting both inside and outside containment where natural 
light is inadequate, as determined by the Engineer, to allow proper cleaning, inspection, and 
painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  Illumination for 
cleaning and painting, including the working platforms, access, and entryways shall be at least 
20 foot candles (215 LUX).  General work area illumination outside the containment shall be 
employed at the discretion of the Engineer and shall be at least 5 foot candles.  The exterior 
lighting system shall be designed and operated so as to avoid glare that interferes with traffic, 
workers, and inspection personnel. 
 
Construction Requirements for Field Painting.  The Contractor shall be responsible for any 
damage caused to persons, vehicles, or property, except as indemnified by the Response 
Action Contractor Indemnification Act.  Whenever the intended purposes of the protective 
devices are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Painted surfaces damaged by any Contractor's 
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's 
expense. 
 
The Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  When the containment needs to be attached to the 
structure, it shall be attached by clamping or similar means.  Welding or drilling into the structure 
shall be prohibited unless otherwise approved by the Engineer in writing.  The Contractor shall 
evaluate project-specific conditions to determine the specific type and extent of containment 
needed to control the paint emissions and shall submit a plan for containing or controlling paint 
debris (droplets, spills, overspray, etc.) to the Engineer for acceptance prior to starting the work.  
Acceptance by the Engineer shall not relieve the Contractor of their ultimate responsibility for 
controlling paint debris from escaping the work zone. 
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Hold Point Notification for Field Painting.  Specific inspection items throughout this specification 
are designated as Hold Points.  Unless other arrangements are made at the project site, the 
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point 
inspection will be reached.  If the 4-hour notification is provided and the Work is ready for 
inspection at that time, the Engineer will conduct the necessary observations.  If the Work is not 
ready at the appointed time, unless other arrangements are made, an additional 4-hour 
notification is required.  Permission to proceed beyond a Hold Point without a QA inspection will 
be granted solely at the discretion of the Engineer, and only on a case by case basis.  The 
Engineer has the right to reject any work that was performed without adequate provision for QA 
observations 
 
Field Surface Preparation (HOLD POINT).  The following processes shall be used to prepare 
the shop-coated steel surfaces for field painting. 

 
1. Low Pressure Water Cleaning and Solvent Cleaning.  The Contractor shall notify the 

Engineer 24 hours in advance of beginning surface preparation operations. 
 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12. 
Paint spray equipment shall not be used to perform the water cleaning.  The cleaning 
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal 
nests, bird droppings, and other foreign matter prior to solvent cleaning.  
 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 
 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed according to SSPC – SP1 Solvent Cleaning, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required. The solvent(s) used for cleaning shall be compatible with the primer. The 
Contractor shall identify the proposed solvent(s) in the submittals.  If the primer is 
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall 
immediately discontinue their use.  The name and composition of replacement solvents, 
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent 
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall 
use other methods identified in SP1, such as steam cleaning as necessary. 
 

2. Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats. 
 

3. Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot 
cleaned according Power Tool Cleaning SSPC-SP3 (Modified).  The edges of the 
coating surrounding the spot repairs shall be feathered.  A power tool cleaned surface 
shall be free of all loose rust, loose and peeling paint, and loose rust that is bleeding 
through and/or penetrating the coating.  All locations of visible corrosion and rust bleed, 
and lifting or loose paint shall be prepared using the power tools. 
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Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to 
remain if they cannot be lifted using a dull putty knife. 

 
Field Soluble Salt Remediation (HOLD POINT).  If the erected steel is exposed to winter 
weather prior to field painting, the Contractor shall implement surface preparation procedures 
and processes that will remove chloride from the surfaces prior to field painting.  Surfaces that 
may be contaminated with chloride include, but are not limited to, expansion joints and all areas 
that are subject to roadway splash or run-off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The water does not 
need to be collected. The Contractor shall provide the proposed procedures for chloride 
remediation in the Surface Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces for the presence of remaining chlorides.  Remaining chloride levels 
shall be no greater than 7µg/sq cm as read directly from the surface without any multiplier 
applied to the results.  The testing must be performed, and the results must be acceptable. 
 
Surface and Weather Conditions (HOLD POINT).  Surfaces to be painted after cleaning shall 
remain free of moisture and other contaminants.  The Contractor shall control his/her operations 
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted 
that day. 

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning 
immediately prior to painting, and shall be painted before rusting appears on the surface.  If rust 
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be 
prepared again at the expense of the Contractor. 
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat, 
and for the minimum and maximum time between coats. 
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed.  
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions.  
Rejected work shall be removed, and repainted at the Contractor’s expense. 
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing. 
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system.  This system shall be for shop and 
field application of the coating system.  Shop application of the intermediate and top coats will 
not be allowed. 
 
  



FAP Route 998 (Rel. I-70) 
Section 82-1-2HB 

St. Clair County 
Contract No. 76C50 

    39

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed as specified above.  All damaged shop primed areas shall be spot cleaned per 
SSPC-SP3 Modified,  All damaged areas and all installed fasteners shall be fully primed with 
aluminum epoxy mastic.  The structural steel shall then receive one full intermediate coat and 
one full topcoat of waterborne acrylic paint. 
 
a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 

Zinc Primer:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic(spot coat):  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat:  2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat:  2 mils (50 microns) min., 4 mils (100 microns) max. 

 
The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns). 

 
b) The pressure washing requirement above may be waived if the QC and QA Inspectors 

verify the primed surfaces have not been contaminated.  
 
d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).  

The cleaned areas shall be spot painted with a penetrating sealer as recommended by the 
manufacturer, which shall overlap onto the existing topcoat.  Then the aluminum epoxy 
mastic shall be spot applied not to go beyond the area painted with the sealer.  The acrylic 
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) 
overlap onto the existing topcoat. 

 
Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, or when specified on the plans, for the application of two 
coats in the shop with the finish coat applied in the field.   All contact surfaces shall be masked 
off prior to shop-application of the intermediate and top coats.   
 
In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge 
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut 
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in. 
(1.5 mm) radius.  Corners shall be broken by a single pass of a grinder or other suitable device 
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting 
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting.  Surface anomalies 
(burrs, fins, deformations) shall also be treated to meet this criteria before priming. 
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat 
of urethane finish.  Before the application of the field coats, the shop coats and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign 
substances.  All damaged shop coated areas shall then be spot cleaned per SSPC-SP3 
(Modified).  The surrounding coating at each repair location shall be feathered for a minimum 
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and 
the existing coating.  The existing coating in the feathered area shall be roughened to insure 
proper adhesion of the repair coats.   
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All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic.  
One intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop 
primer.  One topcoat of aliphatic urethane shall be applied to all areas where the intermediate 
coat is visible, whether the intermediate coat was applied in the shop or in the field.  The field 
applied coats shall only overlap onto the existing finish coat where sanding has been performed. 
 
When the plans require the urethane coat to be applied in the field, the maximum recoat time for 
the intermediate coat shall be observed.  If the recoat time for the intermediate coat is 
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the 
Engineer, written recommendations from the coating manufacturer for the procedures 
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive 
the finish. 
 

(a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Organic Zinc-Rich Primer:  3 mils (75 microns) min., 5 mils (125 microns) max. 
Aluminum Epoxy Mastic (spot coat):  5 mils (125 microns) min., 7 mils (180 microns) 
max. 
Epoxy Intermediate Coat:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) max. 

 
(b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 

be between 8.5 and 15 mils (215 and 375 microns). 
 

(c) All faying surfaces of field connections shall be masked off after priming and shall not 
receive the intermediate or top coats in the shop.  The intermediate and top coats for field 
connections shall be applied, in the field, after erection of the structural steel is 
completed. 

 
Special Instructions. 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.  
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or 
more coats are applied in the field, the field contractor shall do the stenciling.  
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane 
System (shop applied), all stenciled on successive lines.  This information shall be stenciled on 
the cover plate of a truss end post near the top of the railing, or on the outside face of an 
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface 
designated by the Engineer. 
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment.  Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 
 
Basis of Payment.  This work will be paid for according to Article 506.07. 
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PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000      Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective:  September 28, 2005    Revised:  November 14, 2008 
 
Description.  This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials.  The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
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Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 
 
 
PILING 
Effective:  May 11, 2009      Revised:  January 22, 2010 
 
Revise Article 512.04(a) of the Standard Specifications to read: 
 

“ (a) Splicing.  Splicing of metal shell piles shall be as follows. 
 

(1) Planned Splices.  Planned field or shop splices may be used when allowed per 
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated 
lengths specified in the contract plans by at least 10 ft (3 m).  The location of planned 
splices shall be approved by the Engineer and located to minimize the chance they 
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier. 

(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish 
lengths beyond those specified in Article 512.16.  The length of additional segments 
shall be specified by the Engineer.” 

 
Revise Article 512.05(a) of the Standard Specifications to read: 
 

“(a) Splicing.  Splicing of steel piles shall be as follows. 
  

(1) Planned Splices.  Planned field or shop splices may be used when allowed per 
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated 
lengths specified in the contract plans by at least 10 ft (3 m).  The location of planned 
splices shall be approved by the Engineer and located to minimize the chance they 
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier. 

(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish 
lengths beyond those specified in Article 512.16.  The length of additional segments 
shall be specified by the Engineer.” 

 
Revise the first three paragraphs of Article 512.10 of the Standard Specifications to read: 
 

“ 512.10 Driving Equipment.  The equipment for driving piles shall be adequate for driving 
piles at least 10 ft (3 m) longer than the longest estimated pile length specified in the contract 
plans without splicing, unless the estimated pile length exceeds 55 ft (17 m) or prevented by 
vertical clearance restrictions.  The use of shorter length equipment or the use of preplanned 
splices (necessitated by estimated pile lengths exceeding 55 ft (17 m) or vertical clearance 
restrictions) shall meet the approval of the Engineer.  The equipment for driving piles shall be 
according to the following. 
 

(a) Hammers. Piles shall be driven with an impact hammer such as a drop, steam/air, 
hydraulic, or diesel. The driving system selected by the Contractor shall not result in 
damage to the pile. The impact hammer shall be capable of being operated at an energy 
which will maintain a pile penetration rate between 1 and 10 blows per 1 in. (25 mm) 
when the nominal driven bearing of the pile approaches the nominal required bearing. 

 
For hammer selection purposes, the minimum and maximum hammer energy 
necessary to achieve these penetrations may be estimated as follows. 
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Where: 
 RN   = Nominal required bearing in kips (kN) 
 E = Energy developed by the hammer per blow in ft lb (J) 
 Feff = Hammer efficiency factor according to Article 512.14.” 
 

Add the following sentence to the beginning of the fourth paragraph of Article 512.11 of the 
Standard Specifications: 

 
“ Except as required to satisfy the minimum tip elevations required in 512.11(b) above, piles 

are not required to be driven more than one additional foot (300 mm) after the nominal driven 
bearing equals or exceeds the nominal required bearing; more than three additional inches (75 
mm) after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or 
more than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of 
the nominal required bearing.” 
 
Revise the first paragraph of Article 512.14 of the Standard Specifications to read: 
 

“ 512.14 Determination of Nominal Driven Bearing.  The nominal driven bearing of each 
pile shall be determined by the WSDOT formula as follows. 
 

 RNDB = 
( )

1000
1066 beff NLnEF.

  (English) 

    

 RNDB = 
( )

1000
10721 beff NLnEF.

  (metric) 

Where: 
RNDB  = Nominal driven bearing of the pile in kips (kN) 

 Nb  = Number of hammer blows per inch (25 mm) of pile penetration 
 E  = Energy developed by the hammer per blow in ft lb (J) 
 Feff = Hammer efficiency factor taken as: 

0.55 for air/steam hammers 
0.47 for open-ended diesel hammers and steel piles or metal shell piles 
0.37 for open-ended diesel hammers and concrete or timber piles  
0.35 for closed-ended diesel hammers 
0.28 for drop hammers” 

 
Add the following to Article 512.18 of the Standard Specifications. 
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“ (h) When the lengths specified in Article 512.16 exceed the estimated lengths specified in 
the contract plans by at least 10 ft (3m), additional field splices (for metal shell and steel 
piles) required to provide the lengths specified in Article 512.16 will be paid for according 
to Article 109.04.” 

 
 
FREEZE-THAW AGGREGATES FOR CONCRETE SUPERSTRUCTURES POURED ON 
GRADE 
Effective:  April 30, 2010 
 
Revise the first sentence of Article 1004.029(f) to read as follows. 
 
“When coarse aggregate is used to produce portland cement concrete for base course, base 
course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, combination 
curb and gutter, median, paved ditch, concrete superstructures on grade such as bridge approach 
slabs, or their repair using concrete, the gradation permitted will be determined from the results of 
the Department’s Freeze-Thaw Test (Illinois Modified AASHTO T161).” 
 
 
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
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Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 
For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
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4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
 

c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
 
ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.   
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The special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
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b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.  Class C fly ash with less than 18 
percent calcium oxide content shall replace 20 percent of the portland cement at a 
minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.   
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If the expansion is less than 0.040 percent after one year, the aggregate will be assigned an 
ASTM C 1260 expansion value of 0.08 percent that will be valid for two years, unless the 
Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007      Revised:  April 1, 2011 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
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(a) Portland Cement.  Acceptance of portland cement shall be according to the current 
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to AASHTO M 85, and shall meet the standard 
physical and chemical requirements.  The Contractor has the option to use any type of 
portland cement listed in AASHTO M 85 unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to AASHTO M 240 and shall meet the 
standard physical and chemical requirements.  The Contractor has the option to use 
portland-pozzolan cement unless a specific cement is specified for a construction item.  
Inorganic processing additions shall be limited to granulated blast-furnace slag 
according to the chemical requirements of AASHTO M 302, Class C or F fly ash 
according to the chemical requirements of AASHTO M 295, and cement kiln dust.  The 
pozzolan constituent for Type IP using Class F fly ash shall be a maximum of 25 percent 
of the weight (mass) of the portland-pozzolan cement.  The pozzolan constituent for 
Type IP using Class C fly ash shall be a maximum of 30 percent of the weight (mass) of 
the portland-pozzolan cement.  The pozzolan constituent for Type IP using microsilica or 
high-reactivity metakaolin shall be a maximum of ten percent.  The pozzolan constituent 
for Type IP using other materials shall have the approval of the Engineer. 
 
Portland-pozzolan cement may be used in concrete mixtures when the air temperature is 
below 40 ºF (4 ºC), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to AASHTO M 240 and shall meet 
the standard physical and chemical requirements.  The Contractor has the option to use 
portland blast-furnace slag cement unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust.  
The blast-furnace slag constituent for Type IS shall be a maximum of 35 percent of the 
weight (mass) of the portland blast-furnace slag cement. 
 
Portland blast-furnace slag cement may be used in concrete mixtures when the air 
temperature is below 40 ºF (4 ºC), but the Engineer may request a trial batch of the 
concrete mixture to show the mix design strength requirement will be met. 
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(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified AASHTO T 131. 
(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 

3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified AASHTO T 106. 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall meet the standard 
physical requirements for Type I cement according to AASHTO M 85, except the time of 
setting shall not apply.  The chemical requirements shall be determined according to 
AASHTO T 105 and shall be as follows:  minimum 38 percent aluminum oxide (Al2O3), 
maximum 42 percent calcium oxide (CaO), maximum 1 percent magnesium oxide 
(MgO), maximum 0.4 percent sulfur trioxide (SO3), maximum 1 percent loss on ignition, 
and maximum 3.5 percent insoluble residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CERTIFICATION OF METAL FABRICATOR (BDE) 
Effective:  July 1, 2010 
 
Revise Article 106.08 of the Standard Specifications to read: 
 

“ 106.08 Certification of Metal Fabricator.  All fabricators performing work on metal 
components of structures shall be certified under the appropriate category of the AISC Quality 
Certification Program as follows. 
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(a) Fabricators of the main load carrying steel components of welded plate girder, box 
girder, truss, and arch structures shall be certified under Category MBr (Major Steel 
Bridges). 

 
(b) Fabricators of the main load carrying steel components of rolled beam structures, either 

simple span or continuous, and overhead sign structures shall be certified under 
Category SBr (Simple Steel Bridges). 

 
Fabricators of steel or other non-ferrous metal components of structures not certified under 

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component 
Manufacturers.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overlay pour, the initial set time shall be delayed until the deflections due to the concrete 
dead load are no longer a concern for inducing cracks in the completed work.  However, 
a retarding admixture shall not be used to further extend the pour time and justify the 
alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.   
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Delivery shall be accompanied by a ticket which clearly identifies the manufacturer and 
trade name of the material.  Containers shall be readily identifiable as to manufacturer and trade 
name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 
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All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 
chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
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CONCRETE MIX DESIGNS (BDE) 
Effective:  April 1, 2009 
 
Add the following to Article 1020.05(c) of the Standard Specifications: 
 

“ (5) Performance Based Finely Divided Mineral Combination.  For Class PV and SI 
concrete a performance based finely divided mineral combination may be used.  The 
minimum cement factor, maximum cement factor, and water cement ratio of 
Article 1020.04 shall be replaced with the values below, and the performance based 
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1), 
(c)(2), (c)(3), and (c)(4).  The mix design shall meet the following requirements and 
the Engineer may request a trial batch. 

 
a. The mixture shall contain a minimum of 375 lbs/cu yd (222 kg/cu m) of 

portland cement.  For a blended cement, a sufficient amount shall be used to 
obtain the required 375 lbs/cu yd (222 kg/cu m) of portland cement in the 
mixture.  For example, a blended cement stated to have 20 percent finely 
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would 
require a minimum of 469 lbs/cu yd (278 kg/cu m) of material in the mixture.  
When the mixture is designed for cement content from 375 lbs/cu yd 
(222 kg/cu m) to 400 lbs/cu yd (237 kg/cu m), the total of organic processing 
additions, inorganic processing additions, and limestone addition in the 
cement shall not exceed 5.0 percent. 

 
b. The mixture shall contain a maximum of two finely divided minerals.  The 

finely divided mineral in a blended cement shall count toward the total 
number of finely divided minerals allowed.  The finely divided mineral(s) shall 
constitute a maximum of 35.0 percent of the total cement plus finely divided 
mineral(s).  The fly ash portion shall not exceed 30.0 percent for Class C fly 
ash or 25.0 percent for Class F fly ash.  The Class C and F fly ash 
combination shall not exceed 30.0 percent.  The ground granulated blast-
furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
5.0 percent.  The finely divided mineral in the blended cement shall apply to 
the maximum 35.0 percent, and shall be determined as discussed in a. above 
for determining portland cement in blended cement. 

 
c. For central mixed Class PV and SI concrete, the mixture shall contain a 

minimum of 535 lbs/cu yd (320 kg/cu m) of cement and finely divided 
mineral(s) summed together, and a water-reducing admixture shall be used.  
The value shall be 565 lbs/cu yd (335 kg/cu m) without a water-reducing 
admixture. 
 
For truck mixed or shrink mixed Class PV and SI concrete, the mixture shall 
contain a minimum of 575 lbs/cu yd (345 kg/cu m) of cement and finely 
divided mineral(s) summed together, and a water-reducing admixture shall be 
used.  The value shall be 605 lbs/cu yd (360 kg/cu m) without a water-
reducing admixture. 

 
d. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of 

cement and finely divided mineral(s) summed together. 
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e. The mixture shall have a water/cement ratio of 0.32 – 0.44. 
 
f. The mixture shall not be used for placement underwater. 

 
g. The combination of cement and finely divided mineral(s) shall have an 

ASTM C 1567 expansion value ≤ 0.16 percent, and shall be performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  
The ASTM C 1567 test will be valid for two years, unless the Engineer 
determines the materials have changed significantly. 
 
If during the two year time period the Contractor needs to replace the 
portland cement, and the replacement portland cement has an equal or lower 
total equivalent alkali content (Na2O + 0.658K2O), a new ASTM C 1567 test 
will not be required.  However, replacement of a blended cement with another 
cement will require a new ASTM C 1567 test.” 

 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/otaq/retrofit/verif-list.htm), or verified by the 
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm); 
or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
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The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.   
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The daily monetary deduction will be $1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
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The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE) 
Effective:  April 1, 2007 
 
Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to 
read: 
 

“ (b) Measured Quantities.  Earth and rock excavation will be measured in cubic yards (cubic 
meters) in their original positions.  The volumes will be computed by the method of 
average end areas using before and after cross sections; or by the method of digital 
terrain modeling using before and after total station surveys.  The volume of any 
unstable or unsuitable material removed will be measured for payment in cubic yards 
(cubic meters). 
 
In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary 
survey shots for measurement may be taken.  Vertical measurements shall extend from 
the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade 
of the proposed pavement structure, as shown on the plans, or to the bottom of the rock 
where that point is above the subgrade of the proposed pavement structure.  Horizontal 
measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed 
by the Engineer for the work.  Boulders and rocks 1/2 cu yd (0.5 cu m) or more in 
volume will be measured individually and the volume computed from average 
dimensions taken in three directions.” 
 

Revise the first paragraph of Article 204.07 of the Standard Specifications to read. 
 

“ 204.07 Method of Measurement.  Borrow excavation will be measured in cubic yards 
(cubic meters) in its original position.  The volume will be computed by the method of average 
end areas using before and after cross sections; or by the method of digital terrain modeling 
using before and after total station surveys.” 
 
Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read: 
 

“ Embankment = the volume of fill in its final position computed by the method of 
average end areas or digital terrain modeling.  Both methods will be 
based upon the existing ground line as shown on the plans, except as 
noted in (1) and (2) below;” 

 
Revise Article 207.04 of the Standard Specifications to read: 
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“ 207.04 Method of Measurement.  This work will be measured for payment in tons (metric 
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the 
volume computed by the method of average end areas or digital terrain modeling by total station 
measurement.” 
 
Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard 
Specifications to read: 
 

“ The volume will be computed by the method of average end areas or digital terrain 
modeling by total station measurement.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 20.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set forth in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
(3) The dollar amount of the participation of each DBE firm participating.   
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The dollar amount of participation for identified work shall specifically state the 
quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal is not met, evidence of good faith efforts. 
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document the good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 
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(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 
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(c) The bidder may request administrative reconsideration of a determination adverse to the 
bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.  A final decision that a good faith effort was not made shall render the 
bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 
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(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.  The good faith efforts shall be directed at finding another DBE to perform 
at least the same amount of work under the contract as the original DBE, to the extent 
needed to meet the contract goal. 

 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 

approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 
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(d) In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.  If good faith efforts following a termination of a DBE for cause are 
not successful, the Contractor shall contact the Bureau of Small Business Enterprises 
and provide a full accounting of the efforts undertaken to obtain substitute DBE 
participation.  The Bureau of Small Business Enterprises will evaluate the good faith 
efforts in light of all circumstances surrounding the performance status of the contract, 
and determine whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.   
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If full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (j) of this 
part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
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The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009     Revised:  April 1, 2011 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
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“Schedule of Deductions for Each Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 
From More Than To and Including Calendar Day Work Day 

$              0 $   100,000 $    475 $    675 
100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 5,800 8,125” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
Insert Diameter Proof Load 

5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
MULCH AND EROSION CONTROL BLANKETS (BDE) 
Effective:  November 1, 2010      Revised:  April 1, 2011 
 
Revise the first sentence of Article 251.03 of the Standard Specifications to read: 
 

“ Within 24 hours of seed placement, mulch by one of the following methods shall be placed 
on the areas specified.” 
 
Revise Article 251.03(b)(2) of the Standard Specifications to read: 
 

“ (2) Procedure 2.  This procedure shall consist of stabilizing the straw with an approved 
mulch blower followed immediately by an overspray application of light-duty hydraulic 
mulch.   
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  The hydraulic mulch shall be according to Article 251.03(c) except that it shall be applied 
as a slurry of 900 lb (1020 kg) of mulch and 1000 gal (9500 L) of water per acre 
(hectare) using a hydraulic mulch applicator.  The light-duty hydraulic mulch shall be 
agitated a minimum of five minutes before application and shall be agitated during 
application.  The light-duty hydraulic mulch shall be applied from opposing directions to 
ensure even coverage.” 

 
Revise Article 251.03(c) of the Standard Specification to read: 
 

“ (c) Method 3.  This method shall consist of the machine application of a light-duty hydraulic 
mulch.  Seeding shall be conducted as a separate operation and shall not be added to 
the hydraulic mulch slurry.  Hydraulic mulch shall not be applied when the ambient 
temperature is at or below freezing.  To achieve full and even coverage, the hydraulic 
mulch shall be applied from two opposing directions.  Mixing and application rates shall 
be according to the manufacturer’s recommendations and meet the minimum application 
rates set in Article 1081.06(a)(2).” 

 
Revise Article 251.03(d) of the Standard Specifications to read: 
 

“(d) Method 3A.  This method shall consist of the machine application of a heavy-duty 
hydraulic mulch.  Seeding shall be conducted as a separate operation and shall not be 
added to the hydraulic mulch slurry.  The hydraulic mulch shall not be applied when the 
ambient temperature is at or below freezing.  To achieve full and even coverage, the 
hydraulic mulch shall be applied from two opposing directions.  Mixing and application 
rates shall be according to the manufacturer’s recommendations and meet the minimum 
application rates set in Article 1081.06(a)(2).  The heavy-duty hydraulic mulch shall be 
applied using a mechanically agitated hydraulic mulching machine.” 

 
Add the following to Article 251.03 of the Standard Specifications: 
 

“ (e) Method 4.  This method shall consist of applying compost combined with a performance 
additive designed to bind/stabilize the compost.  The compost/performance additive 
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth 
of 2 in. (50 mm).” 

 
Revise Article 251.04 of the Standard Specifications to read: 
 

“251.04 Erosion Control Blanket.  Erosion control blanket may be placed using either 
excelsior blanket or knitted straw blanket.  Within 24 hours of seed placement, blanket shall be 
placed on the areas specified.  Prior to placing the blanket, the areas to be covered shall be 
relatively free of rocks or clods over 1 1/2 in. (40 mm) in diameter, and sticks or other foreign 
material which will prevent the close contact of the blanket with the seed bed.  If, as a result of 
rain, the prepared seed bed becomes crusted or eroded, or if eroded places, ruts, or 
depressions exist for any reason, the Contractor shall rework the soil until it is smooth and 
reseed such areas which are reworked. 
 

After the area has been properly shaped, fertilized, and seeded, the blanket shall be laid out 
flat, evenly, and smoothly, without stretching the material.  The excelsior and knitted straw 
blankets shall be placed so that the netting is on the top and the fibers are in contact with the 
soil.  The heavy duty blankets shall be placed so that the heavy duty extruded plastic mesh is 
on the bottom. 
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For placement in ditches, the erosion control blanket shall be applied parallel to the 
centerline of the ditch so that there are no longitudinal seams within 2 ft (600 mm) of the bottom 
centerline of the ditch.  The blanket shall be toed in on the upslope edge and shingled or 
overlapped with the flow. 
 

On slopes, the blanket shall be applied either horizontally or vertically to the contour, toed in 
on the upslope edge, and shingled or overlapped with the flow. 
 

When placed adjacent to the roadway, blankets shall be toed in along the edge of shoulder. 
 

Anchoring the blankets shall be according to the manufacturer’s specifications.” 
 
Revise Article 251.06(b) of the Supplemental Specifications to read: 
 

“(b) Measured Quantities.  Mulch Methods 1, 2, 3, 3A and 4 will be measured for payment in 
place in acres (hectares) of surface area mulched.  Erosion control blanket, heavy duty 
erosion control blanket, and turf reinforcement mat will be measured for payment in 
place in square yards (square meters).” 

 
Revise Article 251.07 of the Supplemental Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; MULCH, 
METHOD 3A; MULCH, METHOD 4; and at the contract unit price per square yard (square 
meter) for EROSION CONTROL BLANKET, HEAVY DUTY EROSION CONTROL BLANKET, or 
TURF REINFORCEMENT MAT.” 
 
Revise Article 1081.06(a)(2) of the Standard Specifications to read: 
 

“ (2) Hydraulic Mulch.  The mulch component shall be comprised of a minimum of 
70 percent biodegradable material such as wood cellulose, paper fibers, straw or 
cotton and shall contain no growth or germination inhibiting factors.  The remainder 
of the components shall consist of the manufacturer’s choice of tackifiers and/or 
strengthening fibers needed to meet the performance specifications.  Tackifiers shall 
be non-toxic and LC 50 test results shall be provided along with the manufacturer’s 
certification.  Hydraulic mulch shall disperse evenly and rapidly and remain in slurry 
when agitated with water.  When uniformly applied, the slurry shall form an 
absorbent cover allowing percolation of water to the underlying surface.  Hydraulic 
mulch shall be packaged in UV and moisture resistant factory labeled packages or 
bags with the net quantity of the packaged material plainly shown on each package.  
The biodegradable material shall be relatively free of glossy papers and shall not be 
water soluble.  The hydraulic mulches shall be according to the following. 

 
Light-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 3 months 
Minimum Application Rates 2000 lb/acre (2240 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:3 
Maximum Uninterrupted Slope Length 50 ft (15 m) 
Maximum C Factor 0.15 
Minimum Vegetation Establishment5/ 200 % 
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Heavy-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 12 months 
Minimum Application Rates 3000 lb/acre (3360 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:2 
Maximum Uninterrupted Slope Length 100 ft (30 m) 
Maximum C Factor3/ 4/ 0.02 
Minimum Vegetation Establishment5 400 % 

 
1/ This table sets minimum requirements only.  Refer to manufacturer 

recommendations for application rates, instructions, gradients, maximum 
continuous slope lengths and other site specific recommendations. 

2/ Manufacturer’s estimated time period, based upon field observations, that a 
material can be anticipated to provide erosion control as influenced by its 
composition and site-specific conditions. 

3/ “C” Factor calculated as ratio of soil loss from HECP protected slope (tested 
at specified or greater gradient, h:v) to ratio of soil loss from unprotected 
(control) plot based on large-scale testing. 

4/ Large-scale test methods shall be according to ASTM D 6459. 
5/ Minimum vegetation establishment shall be calculated according to ASTM 

D 7322. 
 
The manufacturer shall furnish a certification with each shipment of hydraulic mulch 
stating the number of packages or bags furnished and that the material complies with 
these requirements.” 

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
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If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
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State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
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PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 
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(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
Kansas City Southern None 4 per day @ 5 mph 
Railway and Subsidiaries 
427 W. 12th Street 
Kansas City, MO   
 
DOT/AAR No.:        RR Mile Post:  237.8 
RR Division:        RR Sub-Division:  East St. Louis 
 
For Freight/Passenger Information Contact:  Wendell Campbell, Sr., Train Master 
 Phone:  (618) 482-4956 
For Insurance Information Contact:  Wendell Campbell, Sr., Phone:  (618) 482-4956 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
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Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
SEEDING (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare)

1A Salt Tolerant 
Lawn Mixture 7/ 

Bluegrass 
Perennial Ryegrass 
Red Fescue 

(Audubon, Sea Link, or Epic) 
Hard Fescue 

(Rescue 911, Spartan II, or Reliant IV) 
Fults Salt Grass 1/ or Salty Alkaligrass 

60 (70) 
20 (20) 
20 (20) 

 
20 (20) 

 
60 (70) 

2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or Reliant IV) 

30 (20) 

Fults Salt Grass 1/ or Salty Alkaligrass 60 (70) 
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“Table 1 - SEEDING MIXTURES 
3 Northern Illinois 

Slope Mixture 7/ 
Elymus Canadensis 

(Canada Wild Rye) 
Perennial Ryegrass 
Alsike Cover 2/ 
Desmanthus Illinoensis 

(Illinois Bundleflower) 2/, 5/ 
Andropogon Scoparius 

(Little Bluestem) 5/ 
Bouteloua Curtipendula 

(Side-Oats Grama) 
Fults Salt Grass 1/ or Salty Alkaligrass 
Oats, Spring 
Slender Wheat Grass 5/ 
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 

5 (5) 
 

20 (20) 
5 (5) 
2 (2) 

 
12 (12) 

 
10 (10) 

 
30 (35) 
50 (55) 
15 (15) 

5 (5) 
6A Salt Tolerant 

Conservation 
Mixture 

Andropogon Scoparius 
(Little Bluestem) 5/ 

Elymus Canadensis 
(Canada Wild Rye) 5/ 

Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 
Vernal Alfalfa 2/ 
Oats, Spring 
Fults Salt Grass 1/ or Salty Alkaligrass 

5 (5) 
 

2 (2) 
 

5 (5) 
15 (15) 
48 (55) 
20 (20)” 

 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“ 7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to 
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 
and August 1 to November 15.  Seeding may be performed outside these dates 
provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the 
period of establishment will be as follows:  Seeding conducted in Districts 1 through 
6 between June 16 and July 31 will be inspected after April 15 and seeding 
conducted between November 2 and March 31 will be inspected after September 15.  
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be 
inspected after April 15 and seeding conducted between November 16 and 
February 28 will be inspected after September 15.  The guarantee shall be submitted 
to the Engineer in writing prior to performing the work.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded 
or reseeded, as determined by the Engineer, at no additional cost to the 
Department.” 

 
Revise the first paragraph of Article 1081.04(a) of the Standard Specifications to read: 
 

“ (a) Sampling and Testing.  Each lot of seed furnished shall be tested by a State Agriculture 
Department (including other States) or by land grant college or university agricultural 
sections or by a Registered Seed Technologist.  Germination testing of seed shall be 
accomplished within the 12 months prior to the seed being installed on the project.” 

 
Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard 
Specifications. 
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Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Salty Alkaligrass 0 98 85 0.10 2 (70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELECTION OF LABOR (BDE) 
Effective:  July 2, 2010 
 
Revise Section I of Check Sheet #5 of the Recurring Special Provisions to read: 
 
“I. SELECTION OF LABOR 
 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 
 

EMPLOYMENT OF ILLINOIS WORKERS DURING PERIODS OF EXCESSIVE 
UNEMPLOYMENT 

 
Whenever there is a period of excessive unemployment in Illinois, which is defined herein as 

any month immediately following two consecutive calendar months during which the level of 
unemployment in the State of Illinois has exceeded five percent as measured by the United 
States Bureau of Labor Statistics in its monthly publication of employment and unemployment 
figures, the Contractor shall employ at least 90 percent Illinois laborers.   
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"Illinois laborer" means any person who has resided in Illinois for at least 30 days and 
intends to become or remain an Illinois resident. 
 

Other laborers may be used when Illinois laborers as defined herein are not available, or are 
incapable of performing the particular type of work involved, if so certified by the Contractor and 
approved by the Engineer.  The Contractor may place no more than three of his/her regularly 
employed non-resident executive and technical experts, who do not qualify as Illinois laborers, 
to do work encompassed by this contract during period of excessive unemployment. 
 

This provision applies to all labor, whether skilled, semi-skilled, or unskilled, whether 
manual or non-manual.” 

 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005  Revised:  July 1, 2010 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
 

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
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(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 
a higher minimum in the mix design. 

 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-6, and Illinois 
Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for testing of 
self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a target slump flow shall 
be submitted. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value or L-box blocking ratio, and hardened visual stability 
index.  For the trial mixture, the slump flow shall be near the proposed target slump flow. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value or L-box blocking ratio, and hardened visual stability index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
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Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall ensure the design of the falsework and forms is adequate for the additional 
form pressure caused by the fluid concrete.  Forms shall be tight to prevent leakage of fluid 
concrete. 
 
When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m), 
direct monitoring of form pressure shall be performed according to Illinois Test Procedure SCC-
10.  The monitoring requirement is a minimum, and the Contractor shall remain responsible for 
adequate design of the falsework and forms.  The Contractor shall record the formwork 
pressure during concrete placement.  This information shall be used by the Contractor to 
prevent the placement rate from exceeding the maximum formwork pressure allowed, to monitor 
the thixotropic change in the concrete during the pour, and to make appropriate adjustments to 
the mix design.  This information shall be provided to the Engineer during the pour. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The hardened visual stability index test will not be required to be performed 
at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract. 
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Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The hardened visual stability index test shall be performed on the first truck delivery of the day, 
and every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-
box blocking ratio, air content, and concrete temperature shall be recorded for each hardened 
visual stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
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Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 
Standard Specifications or 0.44, whichever is lower. 

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 
apply. 

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 
gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

(f) The visual stability index shall be a maximum of 1. 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002      Revised:  January 1, 2011 
 
Add the following to Article 280.02 of the Standard Specifications to read: 
 

“ (k) Filter Fabric  ........................................................................................................... 1080.03 
(l) Urethane Foam/Geotextile  ................................................................................ 1081.15(i)” 

 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
 
Revise Article 280.04(a) of the Standard Specifications to read: 
 

“ (a) Temporary Ditch Checks.  This system consists of the construction of temporary ditch 
checks to prevent siltation, erosion, or scour of ditches and drainage ways.   
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  Temporary ditch checks shall be constructed with products from the Department’s 
approved list, rolled excelsior, or with aggregate placed on filter fabric when specified.  
Filter fabric shall be installed according to the requirements of Section 282.  Riprap shall 
be placed according to Article 281.04.  Manufactured ditch checks shall be installed 
according to the manufacturer’s specifications.  Spacing of ditch checks shall be such 
that the low point in the center of one ditch check is at the same elevation as the base of 
the ditch check immediately upstream.  Temporary ditch checks shall be sufficiently long 
enough that the top of the device in the middle of the ditch is 6 in. (150 mm) lower than 
the bottom of the terminating ends of the ditch side slopes. 

 
When rolled excelsior is used, each ditch check shall be installed and maintained such 
that the device is no less than 10 in. (250 mm) high at the point of overflow.  Units 
installed at a spacing requiring a height greater than 10 in. (250 mm) shall be maintained 
at the height for the spacing at which they were originally installed.” 

 
Revise the last sentence of the first paragraph Article 280.04(b) of the Standard Specifications 
to read: 
 

“ The barrier shall be constructed with rolled excelsior, silt filter fence, or urethane 
foam/geotextiles.” 
 
Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard 
Specifications to read: 
 

“ The temporary mulch cover shall be installed according to Article 251.03 except for any 
reference to seeding.” 

 
Add the following to Article 280.04 of the Standard Specifications: 
 

(h) Temporary Erosion Control Blanket.  This system consists of temporarily installing 
erosion control blanket or heavy duty erosion control blanket over areas that are to be 
reworked during a later construction phase.  Work shall be according to Article 251.04 
except references to seeding and fertilizer shall not apply.  When an area is to be 
reworked more than once, the blanket shall be carefully removed, properly stored, and 
then reinstalled over the same area.” 

 
Revise Article 280.07(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be measured for payment along the long axis of 
the device in place in feet (meters) except for aggregate ditch checks which will be 
measured for payment in tons (metric tons).  Payment will not be made for aggregate in 
excess of 108 percent of the amount specified by the Engineer.” 

 
Revise Article 280.07(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  This work will be measured for payment according to 
Article 251.05(b).” 

 
Add the following to Article 280.07 of the Standard Specifications: 
 
  



FAP Route 998 (Rel. I-70) 
Section 82-1-2HB 

St. Clair County 
Contract No. 76C50 

    88

“ (g) Temporary Erosion Control Blanket.  This work will be measured for payment in place in 
square yards (square meters) of actual surface covered. 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Revise Article 280.08(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be paid for at the contract unit price per foot 
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will 
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH 
CHECKS.” 

 
Revise Article 280.08(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  Temporary Mulch will be paid for according to Article 251.06.” 
 
Add the following to Article 280.08 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary Erosion Control Blanket will be paid for 
at the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY HEAVY DUTY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked 
more than once will not be paid for separately but shall be included in the cost of the 
temporary erosion control blanket or temporary heavy duty erosion control blanket.” 

 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard 
Specifications to read: 
 

“ The upstream facing of the aggregate ditch check shall be constructed of gradation 
CA 3.  The remainder of the ditch check shall be constructed of gradation RR 3.” 

 
Revise Article 1081.15(f) of the Supplemental Specifications to read: 
 

“(f) Rolled Excelsior.  Rolled excelsior shall consist of an excelsior fiber filling totally encased 
inside netting and sealed with metal clips or knotted at the ends.  The fiber density shall 
be a minimum of 1.24 lb/cu ft (20 kg/cu m) based on a moisture content of 22 percent at 
manufacturing.  The netting shall be composed of a polyester or polypropylene material 
which retains 70 percent of its strength after 500 hours of exposure to sunlight.  The 
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).” 

 
Add the following to Article 1081.15 of the Standard Specifications: 
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“(i) Urethane Foam/Geotextile.  Urethane foam/geotextile shall be triangular shaped having 
a minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 
20 in. (500 mm) base.  The triangular shaped inner material shall be a low density 
urethane foam.  The outer cover shall be a woven geotextile fabric placed around the 
inner material and allowed to extend beyond both sides of the triangle a minimum of 
18 in. (450 mm). 

 
(1) The geotextile shall meet the following properties: 

 
Property Value Test Method 

Grab Tensile Strength 
lb (N) (min.) 

124 (550) min. ASTM D 4632 

Grab Elongation @ Brake (percent) 15 min. ASTM D 4632 
Burst Strength psi (kPa) 280 (1930) min. ASTM D 3786 
AOS (Sieve No.) 30 min. ASTM D 4751 
UV Resistance (500 hours) (percent) 80 min. ASTM D 4355 
 

(2) The urethane foam shall meet the following properties: 
 

Property Value Test Method 
Density lb/cu ft (kg/cu m) 1.0 ± 0.1 (16.0 ± 1.6) ASTM D 3574 
Tensile Strength psi (kPa) 10 (70) min. ASTM D 3574 
Elongation (percent) 125 min. ASTM D 3574 
Tear Resistance lb/in. (N/mm) 1.25 (0.22) ASTM D 3574” 

 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
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“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 
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No additional compensation will be allowed for any delays, inconveniences, or damages 
sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
 

Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 
Gas Distribution and Transmission High Visibility Safety Yellow 
Oil Distribution and Transmission High Visibility Safety Yellow 
Telephone and Telegraph System Safety Alert Orange 
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Community Antenna Television Systems Safety Alert Orange 
Water Systems Safety Precaution Blue 
Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 
Temporary Survey Safety Pink 

Proposed Excavation Safety White 
(Black when snow is on the ground) 

 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
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(1) Located underground and (a) not shown in any way in any location on the contract 
documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work will be paid for according to 
Article 109.04(b)(4).  The length of time paid for will be the time between start of 
delay and eight hours working time from start of shift being worked. 
 
For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays, 
Contractor-owned equipment idled by the delay which cannot be used on other work 
and remaining at the work site, will be paid at one-half the rate permitted in 
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.  
Equipment rented from an independent source will be paid at rates being paid by the 
Contractor plus move-in move-out costs, but the total amount paid will not exceed 
three weeks rental. 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
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Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.   
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The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 

 
(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
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 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 

  
Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
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Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
76C50 (hereinafter, the “Project”). 
 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2003-13.  It is 
mutually understood and agreed that the terms and conditions of this PLA are intended 
to promote the public interest in obtaining timely and economical completion of the 
Project by encouraging productive and efficient construction operations; by establishing 
a spirit of harmony and cooperation among the parties; and by providing for peaceful 
and prompt settlement of any and all labor grievances or jurisdictional disputes of any 
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution 
of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   
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For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

 
1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
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4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 
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5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 
job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.   
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Business days are defined as Monday through Friday excluding contract 
holidays.  An Arbitrator will be selected based on availability from the slate of 
permanent Arbitrators.  The Arbitrator’s bench decision will be given the day of 
the hearing and will be final and legally binding on this project only.  The 
Arbitrator’s bench decision will be implemented without delay.  The cost of 
Arbitration will be shared equally by the disputing parties.  Any party to the 
dispute can require that a “long form” written decision be provided from the 
Arbitrator, however the cost of the “long form” written decision will be the 
responsibility of the party making the request. 
 
Notes: 

 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 
• Time limits at any step can be extended if all parties to the jurisdictional 

dispute mutually agree in writing. 
 
• All parties to a jurisdictional dispute can mutually agree to waive the time 

limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.   
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If the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wagers or by 
the use of vertical agreements, the Arbitrator shall rely on the decision of 
record rather than the prevailing practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.   
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Hand billing at the Project site during the designated lunch period and before 
commencement or following conclusion of the established standard workday shall not, in 
itself, be deemed an activity that interferes with the routine and timely prosecution of 
work on the Project. 

 
7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

  



FAP Route 998 (Rel. I-70) 
Section 82-1-2HB 

St. Clair County 
Contract No. 76C50 

    112

7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 
fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.  If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 

 
8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 
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8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 
to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 

Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Acting Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Gary Hannig, Secretary    (Date) 
 
 

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local 
unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 76C50], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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STORM WATER POLLUTION PREVENTION PLAN 
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ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                         ST. CLAIR COUNTY  
                                       EFFECTIVE MAY 2011

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Saint Clair County Prevailing Wage for May 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   27.800 28.300 1.5   1.5 2.0 5.350 9.850 0.000 0.800  
ASBESTOS ABT-MEC        BLD   28.710 29.710 1.5   1.5 2.0 6.400 2.500 0.000 0.000  
BOILERMAKER             BLD   31.500 34.000 1.5   1.5 2.0 6.820 11.43 1.500 0.350  
BRICK MASON             BLD   28.290 30.110 1.5   1.5 2.0 7.250 9.430 2.000 0.500  
CARPENTER               ALL   33.230 34.730 1.5   1.5 2.0 6.050 5.750 0.000 0.350  
CEMENT MASON            ALL   30.250 31.250 1.5   1.5 2.0 8.000 10.35 0.000 0.200  
CERAMIC TILE FNSHER     BLD   25.390  0.000 1.5   1.5 2.0 5.650 5.110 0.000 0.440  
ELECTRIC PWR EQMT OP    ALL   34.000  0.000 1.5   2.0 2.0 5.170 9.520 0.000 0.260  
ELECTRIC PWR GRNDMAN    ALL   25.380  0.000 1.5   2.0 2.0 3.860 7.110 0.000 0.190  
ELECTRIC PWR LINEMAN    ALL   39.090 40.980 1.5   2.0 2.0 5.940 10.95 0.000 0.290  
ELECTRIC PWR TRK DRV    ALL   27.750  0.000 1.5   2.0 2.0 4.220 7.770 0.000 0.210  
ELECTRICIAN             ALL   36.300 38.480 1.5   1.5 2.0 6.720 7.440 0.000 0.540  
ELECTRONIC SYS TECH     BLD   29.920 31.670 1.5   1.5 2.0 3.200 7.400 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   42.195 47.470 2.0   2.0 2.0 10.53 10.71 2.530 0.000  
FLOOR LAYER             BLD   28.930 29.680 1.5   1.5 2.0 6.050 5.750 0.000 0.350  
GLAZIER                 BLD   31.680  0.000 2.0   2.0 2.0 9.020 10.30 2.540 0.310  
HT/FROST INSULATOR      BLD   36.260 37.260 1.5   1.5 2.0 7.150 10.46 0.000 0.500  
IRON WORKER             ALL   30.350 32.350 1.5   1.5 2.0 6.360 11.85 0.000 0.420  
LABORER              N  ALL   27.300 27.800 1.5   1.5 2.0 5.350 9.850 0.000 0.800  
LABORER              S  ALL   25.650 26.150 1.5   1.5 2.0 5.450 11.40 0.000 0.800  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.640 8.700 0.000 0.000  
MARBLE FINISHERS        BLD   25.390  0.000 1.5   1.5 2.0 5.650 5.110 0.000 0.440  
MARBLE MASON            BLD   28.290 30.110 1.5   1.5 2.0 7.250 9.430 2.000 0.500  
MILLWRIGHT              ALL   33.230 34.730 1.5   1.5 2.0 6.050 5.750 0.000 0.350  
OPERATING ENGINEER      BLD 1 32.000 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 2 30.870 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 3 26.390 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 4 26.450 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 5 26.120 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 6 32.550 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 7 32.850 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 8 33.130 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      BLD 9 34.000 35.000 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 1 30.500 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 2 29.370 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 3 24.890 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 4 24.950 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 5 24.620 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 6 31.050 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 7 31.350 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 8 31.630 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
OPERATING ENGINEER      HWY 9 32.500 33.500 1.5   1.5 2.0 8.050 15.50 0.000 1.000  
PAINTER                 BLD   29.250 30.750 1.5   1.5 2.0 4.950 7.920 0.000 0.550  
PAINTER                 HWY   30.450 31.950 1.5   1.5 2.0 4.950 7.920 0.000 0.550  
PAINTER OVER 30FT       BLD   30.250 31.750 1.5   1.5 2.0 4.950 7.920 0.000 0.550  
PAINTER PWR EQMT        BLD   30.250 31.750 1.5   1.5 2.0 4.950 7.920 0.000 0.550  
PAINTER PWR EQMT        HWY   31.450 32.950 1.5   1.5 2.0 4.950 7.920 0.000 0.550  
PILEDRIVER              ALL   33.230 34.730 1.5   1.5 2.0 6.050 5.750 0.000 0.350  
PIPEFITTER           NW BLD   34.600 36.600 1.5   1.5 2.0 6.440 8.000 0.000 0.750  
PIPEFITTER           SE BLD   34.500 37.000 1.5   1.5 2.0 7.200 5.300 0.000 0.575  
PLASTERER               BLD   30.250 31.250 1.5   1.5 2.0 8.000 8.250 0.000 0.050  
PLUMBER              NW BLD   34.650 37.150 1.5   1.5 2.0 5.900 6.100 0.000 0.400  
PLUMBER              SE BLD   34.500 37.000 1.5   1.5 2.0 7.200 5.300 0.000 0.575  
ROOFER                  BLD   28.650 30.650 1.5   1.5 2.0 7.900 6.650 0.000 0.200  
SHEETMETAL WORKER       ALL   31.390 32.890 1.5   1.5 2.0 6.430 6.490 1.890 0.360  
SPRINKLER FITTER        BLD   37.230 40.230 2.0   2.0 2.0 8.050 9.700 0.000 0.850  
TERRAZZO FINISHER       BLD   31.240  0.000 1.5   1.5 2.0 5.650 1.940 0.000 0.070  
TERRAZZO MASON          BLD   32.530 32.830 1.5   1.5 2.0 5.650 4.980 0.000 0.070  



TRUCK DRIVER            ALL 1 29.600  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            ALL 2 30.020  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            ALL 3 30.230  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            ALL 4 30.490  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            ALL 5 31.280  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            O&C 1 23.680  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            O&C 2 24.020  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            O&C 3 24.180  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            O&C 4 24.390  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
TRUCK DRIVER            O&C 5 25.020  0.000 1.5   1.5 2.0 9.050 4.500 0.000 0.250  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
ST. CLAIR COUNTY 
 
LABORERS (NORTH) - The area bounded by Route 159 to a point south of 
Fairview Heights and west-southwest to Route 3 at Monroe County line. 
 
PLUMBERS & PIPEFITTERS (SOUTHEAST) - That part of the county bordered 
by Rt. 50 on the North and West including Belleville. 
 
PLUMBERS (NORTHWEST) - Towns of Aloraton, Brooklyn, Cahokia, 
Caseyville, Centreville, Dupo, East Carondelet, E. St. Louis, Fairview 
Heights, French Village, National City, O'Fallon, Sauget, and 
Washington Park. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 



ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER AND MARBLE FINISHER 
 
The handling, at the building site, of all sand, cement, tile, marble 
or stone and all other materials that may be used and installed by [a] 
tile layer or marble mason.  In addition, the grouting, cleaning, 
sealing, and mixing on the job site, and all other work as required in 
assisting the setter.  The term "Ceramic" is used for naming the 
classification only and is in no way a limitation of the product 
handled.  Ceramic takes into consideration most hard tiles. 
 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
OPERATING ENGINEER - BUILDING 
 
GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or 
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant 
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading 
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists, 
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers, 
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators, 
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops 
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or 
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors, 
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, or 
Well Drilling Machines, Boring Machines or Track Jacks, Mixers, 
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size 
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or 
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size 
(straight tractor only), Fireman on Stationary Boilers, Automatic 
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader 
or Ribbon Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters 
(two to five), Heavy Equipment  Greaser, Relief Operator, Assistant 
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws 
of all types and sizes with their attachments, gob-hoppers, excavators 



all sizes, the repair and greasing of all diesel hammers, the 
operation and set-up of bidwells, water blasters of all sizes and 
their clutches, hydraulic jacks where used for hoisting, operation of 
log skidders, iceolators used on and off of pipeline, condor cranes, 
bow boats, survey boats, bobcats and all their attachments, skid steer 
loaders and all their attachments, creter cranes, batch plants, 
operator (all sizes), self propelled roto mills, operation of conveyor 
systems of any size and any configuration, operation, repair and 
service of all vibratory hammers, all power pacs and their controls 
regardless of location, curtains or brush burning machines, stump 
cutter machines, Nail launchers when mounted on a machine or 
self-propelled, operation of con-cover machines, and all Operators 
except those listed below). 
 
GROUP II. Assistant Operators. 
 
GROUP III. Air Compressors (One), Water Pumps, regardless of Size 
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag), 
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One), 
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers. 
 
GROUP IV. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy 
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes - 
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant 
Oiler, and Creter Crane Oiler (when required). 
 
GROUP V. Oiler. 
 
GROUP VI. Operators on equipment with Booms,including jibs, 100 feet 
and over, and less than 150 feet long. 
 
GROUP VII. Operators on equipment with Booms, including jibs, 150 feet 
and over, and less than 200 feet long. 
 
GROUP VIII.  Operators on Equipment with Booms, including jibs, 200 
feet and over; Tower Cranes; and Whirlie Cranes. 
 
GROUP IX. Master Mechanic 
 
OPERATING ENGINEERS - Highway 
 
GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or 
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant 
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading 
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists, 
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers, 
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators, 
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops 
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or 
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors, 
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, 
Well Drilling Machines, Boring Machines, Track Jacks, Mixers, 
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size 
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or 
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size 
(straight tractor only), Fireman on Stationary Boilers, Automatic 
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader 
or Ribbon Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters 
(two to five), Heavy Equipment  Greaser, Relief Operator, Assistant 
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws 



of all types and sizes with their attachments, gob-hoppers, excavators 
all sizes, the repair and greasing of all diesel hammers, the 
operation and set-up of bidwells, water blasters of all sizes and 
their clutches, hydraulic jacks where used for hoisting, operation of 
log skidders, iceolators used on and off of pipeline, condor cranes, 
bow boats, survey boats, bobcats and all their attachments, skid steer 
loaders and all their attachments, creter cranes, batch plants, 
operator (all sizes), self propelled roto mills, operation of conveyor 
systems of any size and any configuration, operation, repair and 
service of all vibratory hammers, all power pacs and their controls 
regardless of location, curtains or brush burning machines, stump 
cutter machines, Nail launchers when mounted on a machine or 
self-propelled, operation of con-cover machines, and all Operators 
(except those listed below). 
 
GROUP II. Assistant Operators. 
 
GROUP III. Air Compressors (One), Water Pumps, regardless of Size 
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag), 
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One), 
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers. 
 
 
GROUP IV. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy 
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes - 
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant 
Oiler, and Creter Crane Oiler (when required). 
 
GROUP V. Oiler. 
 
GROUP VI. Operators on equipment with Booms, including jibs, 100 feet 
and over, and less than 150 feet long. 
 
GROUP VII. Operators on equipment with Booms, including jibs, 150 feet 
and over, and less than 200 feet long. 
 
GROUP VIII. Operators on Equipment with Booms, including jibs, 200 
feet and over; Tower Cranes; and Whirlie Cranes. 
 
GROUP IX. Mechanic 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 



employed on hazardous waste work. 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
 
 
TERRAZZO FINISHER 
 
The handling of all materials used for Mosaic and Terrazzo work 
including preparing, mixing by hand, by mixing machine or transporting 
of pre-mixed materials and distributing with shovel, rake, hoe, or 
pail, all kinds of concrete foundations necessary for Mosaic and 
Terrazzo work, all cement terrazzo, magnesite terrazzo, Do-O-Tex 
terrazzo, epoxy matrix ter-razzo, exposed aggregate, rustic or rough 
washed for exterior or interior of buildings placed either by machine 
or by hand, and any other kind of mixture of plastics composed of 
chips or granules when mixed with cement, rubber, neoprene, vinyl, 
magnesium chloride or any other resinous or chemical substances used 
for seamless flooring systems, and all other building materials, all 
similar materials and all precast terrazzo work on jobs, all scratch 
coat used for Mosaic and Terrazzo work and sub-bed, tar paper and wire 
mesh (2x2 etc.) or lath.  The rubbing, grinding, cleaning and 
finishing of same either by hand or by machine or by terrazzo 
resurfacing equipment on new or existing floors.  When necessary 
finishers shall be allowed to assist the mechanics to spread sand bed, 
lay tarpaper and wire mesh (2x2 etc.) or lath.  The finishing of 
cement floors where additional aggregate of stone is added by 
spreading or sprinkling on top of the finished base, and troweled or 
rolled into the finish and then the surface is ground by grinding 
machines. 
 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 



classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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