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STA 2448+75.00 PROJECT INCLUDES

BOX CULVERT (SN 025-2006)
SHELBY CTY.

EFFINGHAM CTY.

REPAIRS TO THE NORTH WINGWALLS
OF A 11X11', 14'X11', 11'’X11' TRIPLE

BEGIN PROJECT
STA. 2413+00.00

STATION EQUATION: /

STA. 2473+00.37 (BK) =
STA. 2472+99.74 (AHD)

PROJECT ENGINEER: MARK DAUGHERTY, P.E. (217)342-8241

Mark.Daugherty = illinois.gov

PROJECT MANAGER:
CONTRACT NO. 74599
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STA. 2570+68.14 (BK) =
STA. 2570+76.74 (AHD)
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GROSS LENGTH = 36,612.03 FT. = 6.934 MILE
NET LENGTH = 36,612.03 FT. =

6.934 MILE

STA 2640+20.00 PROJECT INCLUDES REMOVAL AND
REPLACEMENT OF A SINGLE 23'X4' BOX CULVERT
WITH A DOUBLE 8'X5' BOX CULVERT (EX SN 025-8706;
PR SN 025-8305)

STA 2741+37.68 PROJECT INCLUDES BRIDGE
SUPERSTRUCTURE REPLACEMENTS TO THE
DUAL STRUCTURES CARRYING I-70 OVER

SPRING CREEK ROAD AT THE MONTROSE
INTERCHANGE; 3-SPAN BRIDGES, 121'-2" BK TO BK
ABUTMENTS; SN 025-0016 (EB), 0017 (WB)
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CUMBERLAND CTY.
JASPER CTY.

N\STATION EQUATION:
STA. 2773+54.89 (BK) =
- STA. 10+00.05 (AHD)
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DESCRIPTION

COVER SHEET

INDEX OF SHEETS & LIST OF STANDARDS

GENERAL NOTES, COMMITMENTS

SUMMARY OF QUANTITIES

SCHEDULE OF QUANTITIES

TYPICAL CROSS SECTIONS

ALIGNMENT, TIES & BENCHMARK

PLAN & PROFILE SHEETS (MAINLINE I-70)

PLAN & PROFILE SHEETS (MONTROSE INTERCHANGE RAMPS)

PLAN VIEWS (OVERHEAD ROADWAYS - 1800th, 1950th & 2100th Streets)

REMOVAL PLANS

RUBBLIZATION DETAILS OVER SHALLOW CULVERTS

STAGE CONSTRUCTION TYPICAL CROSS SECTIONS

PRE-STAGE 1 TC&P LAYOUT DETAILS FOR I-70

MEDIAN CROSSOVER CLOSURE DETAILS (TEMP & PERM)

STAGE 1 DETOUR PLANS (DURING CLOSURE OF SOUTH HALF OF MONTROSE INTERCHANGE)
STAGE 1 TC&P LAYOUT DETAILS FOR I-70

STAGE 2 DETOUR PLANS (DURING CLOSURE OF SOUTH HALF OF MONTROSE INTERCHANGE)
STAGE 2 TC&P LAYOUT DETAILS FOR I-70

MEDIAN CROSSOVER TYPICAL SECTIONS

WEST MEDIAN CROSS-OVER DETAILS

EAST MEDIAN CROSS-OVER DETAILS

LIGHTING DETAILS FOR WEST MEDIAN CROSS-OVERS

INTERCHANGE RAMP TERMINAL LAYOUT & ELEVATION DETAILS

INTERCHANGE RAMP DIECTIONAL ARROW PAVEMENT MARKING DETAILS

INTERCHANGE RAMP TERMINAL/GORE AREA PAVEMENT MARKING DETAILS

SUPERELEVATION DETAILS

BRIDGE DETAILS (DUAL STRUCTURES AT MONTROSE INTERCHANGE, SN 025-0016 EB; 0017 WB; STA 2741+37.68)
BRIDGE REPAIR DETAILS (OVERHEADS BRIDGE; SN 025-0064; 0051; 0052 - 1800th, 1950th & 2100th Streets)"
PIPE CULVERT HEADWALL VERTICAL EXTENSION DETAILS (SN 025-8814; STA 2429+80, 72"" RCCP)
TRIPLE BOX CULVERT REPAIR DETAILS (SN 025-2006; STA 2448+75; 11' X 11',11" X 14', 11' X 11")
BOX CULVERT HEADWALL HORIZONTAL EXTENSION DETAILS (SN 025-8700; STA 2498+60; 6' X 3')
BOX CULVERT HEADWALL HORIZONTAL EXTENSION DETAILS (SN 025-8701; STA 2541+20; 10' X 7')
BOX CULVERT HEADWALL HORIZONTAL EXTENSION DETAILS (SN 025-8703; STA 2566+10; 7' X 3')
BOX CULVERT HEADWALL HORIZONTAL EXTENSION DETAILS (SN 025-8705; STA 2620+32; 10' X 3')
BOX CULVERT REPLACEMENT DETAILS (EX SN 025-8706; PR SN 025-8305; STA 2640+20)
STRUCTURE BORINGS (EX SN 025-8706; PR SN 025-8305; STA 2640+20)

SMALL CULVERT EXTENSION & REPAIR DETAILS

SIGN PANEL DETAILS

SIGN SUPPORT DETAILS

EROSION CONTROL/SWPPP

MISCELLANEOUS DETAILS

CULVERT PROFILES (MAINLINE)

CROSS SECTIONS (MAINLINE)

CROSS SECTIONS (INTERCHANGE RAMPS)

* SHEETS 22 AND 23 DELETED (788 TOTAL SHEETS)

LIST OF HIGHWAY STANDARDS (CONTINUED)

420001-10 PAVEMENT JOINTS
420101-07 24' (7.2 M) JOINTED PCC PAVEMENT

420701-03 PAVEMENT WELDED WIRE REINFORCEMENT

602301-04 INLET, TYPE A
602306-03 INLET, TYPE B

602406-11 PRECAST MANHOLE, TYPE A, 4' (1.22 M) DIAMTER
604106-01 MEDIAN INLET FOR 36" (900 MM) REINFORCED CONCRETE PIPE

725001-01 OBJECT AND TERMINAL MARKERS

LIST OF HIGHWAY STANDARD DRAWINGS

STD NO.  DESCRIPTION

000001-08 Standard Symbols, Abbreviations and Patterns
001001-02 Areas of Reinforcement Bars

001006 Decimal of an Inch and of a Foot

202001-01 Earth Median Ditch Check

280001-07 Temporary Erosion Control Systems
442101-09 Class B Patches

482001-02 HMA Shoulder Adjacent to Flexible Pavement
515001-04 Name Plate for Bridges

542301-03 Precast RC Flared End Section

542401-04 Metal Flared End Section for Pipe Culverts
542501-02 Inlet Box Type 24 (600) A

542506-03 Inlet Box Type 24 (600) B

542526-03 Inlet Box type 24 (600) F

542531-04 Inlet Box Type 24 (600) G

542546-01 Flush Inlet Box for Median

601001-05 Pipe Underdrains

602402-03 Precast Manhole Type A 5' (1.52m) Diameter
602416-09 Precast Manhole Type A 8' (2.44m) Diameter

602601-06 Precast Reinforced Concrete Flat Slab Top

602701-02 Manhole Steps

604001-05 Frames and Lids Type 1

604036-03 Grate Type 8

610001-09 Shoulder Inlet with Curb

630001-12 Steel Plate Beam Guardrail

630201-07 PCC/HMA Stabilization at Steel Plate Beam Guardrail
630301-09 Shoulder Widening for Type 1 Traffic Barrier Terminals
631011-10 Traffic Barrier Terminals Type 2

631031-17 Traffic Barrier Terminals Type 6

631033-08 Traffic Barrier Terminals Type 6B

635001-02 Delineators

642001-03 Shoulder Rumble Strips, 16 in.

643001-02 Sand Module Impact Attenuators

664001-02 Chain Link Fence

665001-02 Woven Wire Fence

667101-02 Permanent Survey Markers

701001-02 Off-Road Operations, 2L, 2W, More Than 15’ (4.5 m) Away

701006-05 Off-Road Operations, 2L, 2W, 15’ (4.5 m) to 24" (600 mm) From Pavement Edge
701101-05 Off-Road Operations, Multilane, 15’ (4.5 m) to 24" (600 mm) From Pavement Edge
701106-02 Off-Road Operations, Multilane, More Than 15’ (4.5 m) Away

701201-05 Lane Closure, 2L, 2W, Day Only, for Speeds > 45 MPH

701301-04 Lane Closure, 2L, 2W, Short Time Operations

701400-11 Approach to Lane Closure, Freeway/Expressway

701401-13 Lane Closure, Freeway/Expressway

701406-13 Lane Closure, Freeway/Expressway, Day Operations Only

701411-09 Lane Closure, Multi-lane, at Entrance and Exit ramp, for Speeds > 45 MPH
701416-11 Lane Closure, Freeway/Expressway, with Crossover and Barrier
701426-09 Lane Closure, Multi-lane, Intermittent or Moving Operations, for Speeds > 45 MPH
701428-01 Traffic Control Setup and Removal Freway/Expressway

701451-05 Ramp Closure, Freeway/Expressway

701456-05 Partial Exit Ramp Closure, Freeway/Expressway

701901-08 Traffic Control Devices

704001-08 Temporary Concrete Barrier

720001-01 Sign Panel Mounting Details

720006-04 Sign Panel Erection Details

720011-01 Metal Posts for Signs, Markers and Delineators

728001-01 Telescoping Steel Sign Support

729001-01 Applications of Types A and B Metal Posts (For Signs & Markers)
780001-05 Typical Pavement Markings

781001-04 Typical Application of Raised Reflective Pavement Markers

782006-01 Guardrail and Barrier Wall Reflector Mounting Details

821101-02 Luminaire Wiring in Pole

830006-05 Light Pole Aluminum Davit Arm

836001-04 Light Pole Foundation

838001-01 Breakaway Devices
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GENERAL NOTES:

THE WORK INCLUDED IN THIS PROJECT CONSISTS OF HMA SURFACE REMOVAL, UNDERDRAINS, RUBBLIZING PCC PAVEMENT, PAVEMENT REMOVAL, FULL-DEPTH HMA PAVEMENT, PCC PAVEMENT; PAVEMENT PATCHING, RESURFACING WITH HMA,
TREE REMOVAL, EARTH EXCAVATION, FURNISHED EXCAVATION, LIME MODIFICATION, CULVERT EXTENSIONS, GUARDRAIL, PAVEMENT MARKINGS, SIGNING, SEEDING, AND OTHER NECESSARY WORK TO COMPLETE THIS IMPROVEMENT.

THE PROPOSED PROJECT BEGINS EAST OF THE I-70 AND I-57 INTERCHANGE AND EXTENDS IN A EASTERLY DIRECTION TO JUST EAST OF THE EFFINGHAM/CUMBERLAND COUNTY LINE. THE PROJECT ALSO INCLUDES REHABILITATION OF THE RAMPS
AT THE MONTROSE INTERCHANGE.

RUBBLIZING PCC PAVEMENT SHALL BE METHOD I.

THE PAVEMENT IN THE VICINITY OF THE OVERHEAD STRUCTURES WILL BE REMOVED AND REPLACED ON PROPOSED PROFILES IN ORDER TO GAIN ADDITIONAL VERTICAL CLEARANCE.

IN AREAS WHERE NEW PAVEMENT IS TO BE CONSTRUCTED, EXISTING GRANULAR MATERIAL SHOWN IN THE EXISTING TYPICAL SECTIONS UNDER EXISTING PAVEMENT AND SHOULDERS SHALL BE REMOVED AND REPLACED WITH FURNISHED
EXCAVATION MEETING THE APPROVAL OF THE ENGINEER. COST OF REMOVAL SHALL BE INCLUDED IN THE BID PRICE FOR PAVEMENT REMOVAL, END AREAS OF THE CROSS SECTIONS SHEETS DO NOT INCLUDE THE GRANULAR MATERIAL,
ADDITIONAL FURNISHED EXCAVATION QUANTITY WAS INCLUDED FOR THE REPLACEMENT OF GRANULAR MATERIAL.

TEMPORARY ACCESS FOR EMERGENCY VEHICLES SHALL BE CONSTRUCTED BETWEEN THE FRONTAGE ROADS AND THE EASTBOUND AND WESTBOUND LANES AS SHOWN IN THE PLANS FOR USE WHILE BOTH DIRECTIONS OF TRAFFIC ARE USING
THE EASTBOUND OR WESTBOUND LANES.

TEMPORARY BARRIER GATE SYSTEMS FOR USE BY EMERGENCY VEHICLES SHALL BE CONSTRUCTED IN THE BARRIER WALL AT EACH PERMANENT MAINTENANCE MEDIAN CROSSOVER.
THE EXISTING UNDERDRAINS CONSIST OF ORANGEBURG PIPE.

THE QUANTITY FOR PAVEMENT PATCHING ARE ESTIMATES. THE ACTUAL LOCATIONS AND QUANTITIES SHALL BE DETERMINED BY THE ENGINEER IN THE FIELD.

ALL ELEVATIONS SHOWN IN THE PLANS ARE BASED ON U.S.G.S. DATUM.

PERMANENT SURVEY MARKERS, TYPE Il SHALL BE CAST-IN-PLACE.

THE CONTRACTOR SHALL PROVIDE INTERNET ACCESS TO THE BITUMINOUS PLANT QUALITY CONTROL LAB SO THAT BITUMINOUS PLANT REPORTS CAN BE EMAILED TO THE DISTRICT HEADQUARTERS. THIS WORK WILL NOT BE PAID FOR
SEPARATELY BUT CONSIDERED INCLUDED IN THE UNIT BID PRICES FOR OTHER ITEMS IN THE CONTRACT.

MATERIAL FOR AGGREGATE SHOULDER, TYPE B SHALL BE CRUSHED STONE OR CRUSHED CONCRETE.
THE MATERIAL USED FOR AGGREGATE BASE COURSE, TYPE B SHALL BE CA06 CRUSHED STONE WITH MINIMUM IBR OF 80.

THE FOLLOWING APPLICATION RATES WERE USED IN CALCULATING QUANTITIES AND HAVE BEEN INCLUDED FOR REFERENCE:

ITEMS APPLICATION RATES
LIME FOR MODIFIED SOILS 100.8 LBS/SY (DEPTH 24")
AGGREGATE SURFACE, SHOULDERS, GRANULAR SUBBASE 2.05 TON/CU YD
BITUMINOUS MATERIALS (TACK COAT) 0.05 LBS/SF (ON MILLED AND PCC SURFACES); 0.025 LBS/SF (ON HMA LIFTS)
HMA BINDERS AND SURFACES 112 LBS/SY/INCH
HMA SURFACE (STONE MATRIX) 130 LBS/SY/INCH

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND PROTECTING UTILITY PROPERTY DURING CONSTRUCTION OPERATIONS AS OUTLINED IN ARTICLE 107.39 OF THE STANDARD SPECIFICATIONS. A MINIMUM OF 48 HOURS ADVANCE
NOTICE IS REQUIRED FOR NON-EMERGENCY WORK. THE J.U.L.I.E. NUMBER IS 800-892-0123. THE FOLLOWING LISTED UTILITIES ARE LOCATED WITHIN THE PROJECT LIMITS OR ADJACENT TO THE CONSTRUCTION LIMITS AND ARE MEMBERS

OF J.U.L.LE.:

AMEREN GAS (8" NATURAL GAS LINE CROSSING 1-70 JUST EAST OF 1800TH STREET) CONTACT: JOSH HARREL ~ OFFICE - (217) 424-8196  CELL - (217) 853-1029

IDOT IS NOT A MEMBER OF J.U.L.I.E. IF YOU ARE NEAR ANY OVERHEAD LIGHTING OR TRAFFIC SIGNALS, CONTACT THE IDOT TRAFFIC OFFICE AT LEAST 48 HOURS PRIOR TO THE WORK.

LIST OF COMMITMENTS:
- 404 PERMIT

- ADVANCE PUBLIC NOTICE OF ROAD CLOSURE (21 DAYS) FOR EMERGENCY SERVICES, SCHOOLS, AND LOCAL AGENCIES IN THE AREA.

- FOR ANY MAJOR PLAN CHANGES, CONTACT DISTRICT STUDIES AND PLANS PROJECT ENGINEER TO MAKE SURE NO COMMITMEENTS
MADE AFFECTING THE RECOMMENDED CHANGE.

SHEET
NO.
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HMA MIXTURE REQUIREMENTS

DESCRIPTION OF HMA MIXTURE | Ac/PG [ DESIGNARR [ MIXTURE | FRICTION [ QUALITY
PRE-STAGE 1 - WB I-70 MAINLINE OUTSIDE SHOULDER REMOVAL & REPLACEMENT FOR STAGE 1 TRAFFIC

POLYMERIZED HMA SURFACE COURSE, IL-9.5, N90, MIX "D" (2" AND VARIES OUTSIDE TOP LIFT) PG70-22 [40%@N=90] IL-95 [ MIXTURED [ QC/QA
HMA BASE COURSE 10" (2 1/2" THIRD LIFT) PG64-22 |4.0%@N=90| IL-19.0 N/A QC/QA
HMA BASE COURSE 10" (3 1/2" SECOND LIFT & 4" BOTTOM LIFT) PG64-22 |40%@N=90| IL-190 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE RUBBLIZATION HMA PAVEMENT/OVERLAY

POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, N80, MIX "E" (2" TOP LIFT) PG76-22 [4.0%@N=80] IL-125 N/A PFP
POLYMERIZED HMA BINDER COURSE, IL-19.0, N90 (2 1/2" THIRD LIFT) PG70-22 |40%@N=90] IL-190 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (3" SECOND LIFT) PG64-22 |4.0%@N=90| IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (4" BOTTOM LIFT) PG6422 |40%@N=90] IL-19.0 N/A PFP
STAGE 1 - EB I-70 MAINLINE RUBBLIZATION HMA PAVEMENT/OVERLAY - GRADE BUILD UP FOR AT-GRADE BRIDGES AT MONTROSE INTERCHANGE

HMA BINDER COURSE, IL-19.0, N90 (VAR. DEPTH TO MEET PR GRADE - VERY BOTTOM LIFTS, 4" MAX.

THICKNESS PER LIFT) PG64-22 |4.0%@N=90| IL-19.0 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE OUTSIDE & MEDIAN HMA SHOULDER ADJACENT TO RUBBLIZATION HMA PAVEMENT/OVERLAY - GRADE BUILD UP FOR AT-GRADE BRIDGES AT
MONTROSE INTERCHANGE

HMA BINDER COURSE, IL-19.0, N90 (VAR. DEPTH TO MEET PR GRADE - VERY BOTTOM LIFTS, 4" MAX.

THICKNESS PER LIFT) PG64-22 |4.0%@N=90| IL-19.0 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE OUTSIDE HMA SHOULDER ADJACENT TO RUBBLIZATION HMA PAVEMENT/OVERLAY

POLYMERIZED HMA SURFACE COURSE, IL-9.5, N90, MIX "D" (2" TOP LIFT) PG70-22 [40%@N=90] IL-95 | MIXTURED PFP
POLYMERIZED HMA BINDER COURSE, IL-19.0, N90 (2 1/2" AND VARIES THIRD/BOTTOM LIFT) PG 70-22 | 4.0% @N=90]| IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (3" & VAR FOR TOP LIFT OF SHOULDER REPLACEMENT AREA & 1ST

LIFT OF RESURFACING OVER EX SHOULDER REMAINING, OUTER PORTION OF SHOULDER) PaEE22 (d0wi@gh=x] IL-120 NIA QC/QA
HMA BINDER COURSE, IL-19.0, N90 (4 1/2" BOTTOM LIFT FOR SHOULDER REPLACEMENT AREA) PG 64-22 | 4.0% @N=90| IL-19.0 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE MEDIAN HMA SHOULDER ADJACENT TO RUBBLIZATION HMA PAVEMENT/OVERLAY

HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG6422 [40%@N=70] IL-95 | MIXTUREC | QC/QA
HMA BINDER COURSE, IL-19.0, N70, (3 172" AND VAR SEGOND/BOTTOM LIFT) PG6422 | 4.0% @N=70| IL-19.0 N/A QC/QA
HMA BASE COURSE WIDENING 4" (ALL IN ONE LIFT FOR WIDENING AREA) PG6422 |4.0%@N=70] IL-19.0 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE FULL DEPTH HMA PAVEMENT @ OVERHEAD STRUCTURES

POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, N80, MIX "E" (2" TOP LIFT) PG7622 [4.0% @N=80] IL-125 N/A PFP
POLYMERIZED HMA BINDER COURSE, IL-19.0, N90 (2 1/2" FOURTH LIFT) PG7022 |4.0%@N=90] IL-190 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (3" THIRD LIFT) PG6422 |40%@N=90] IL-190 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (4" SECOND LIFT) PG6422 |40%@N=90] IL-190 N/A PFP
HMA BASE COURSE 5' (BOTTOM LIFT) PG64-22 | 4.0%@N=90| IL-19.0 N/A Qc/QA
STAGE 1 - EB I-70 MAINLINE OUTSIDE HMA SHOULDER @ OVERHEAD STRUCTURES

POLYMERIZED HMA SURFACE COURSE, 1L-9.5, N90, MIX "D" (2" TOP LIFT) PG70-22 [40%@N=90] IL-95 | MIXTURED PFP
POLYMERIZED HMA BINDER COURSE, IL-19.0, N90 (2 1/2" THIRD LIFT) PG70-22 |40%@N=90| IL-190 N/A PFP
HMA BINDER COURSE, IL-19.0, N90, (3" SECOND LIFT) PG64-22 |40%@N=90] IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90, (4 172" BOTTOM LIFT) PG64-22 |40%@N=90] IL-190 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE MEDIAN HMA SHOULDER @ OVERHEAD STRUCTURES

HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG64-22 [40%@N=70] IL-95 [ MIXTUREC | QC/QA
HMA BINDER COURSE, IL-19.0, N70, (4" SECOND LIFT) PG64-22 |40%@N=70] IL-190 N/A QC/QA
HMA BINDER COURSE, IL-19.0, N70, (4" BOTTOM LIFT) PG64-22 |40%@N=70] IL-190 N/A QC/QA
STAGE 1 - EB I-70 MAINLINE OUTSIDE SHOULDER REMOVAL & REPLACEMENT FOR STAGE 2 TRAFFIC; 6.0' WIDE; EAST OF RUMMBLIZATION

POLYMERIZED HMA SURFACE COURSE, IL-9.5, N90, MIX "D" (2" AND VARIES OUTSIDE TOP LIFT) PG70-22 |40% @N=90] IL-95 | MIXTURED | QC/QA
HMA BASE COURSE 10" (2 1/2" THIRD LIFT) PG64-22 |40%@N=90] IL-190 N/A QC/QA
HMA BASE COURSE 10" (3 1/2" SECOND LIFT & 4" BOTTOM LIFT) PG64-22 [40%@N=90] IL-190 N/A QC/QA
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HMA MIXTURE REQUIREMENTS (CONTINUED)

DESCRIPTION OF HMA MIXTURE | Ac/PG | DESIGNAIR | MIXTURE FRICTION | QUALITY
STAGE 1 - RAMPS C & D AT MONTROSE INTERCHANGE
POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, N80, MIX "E", (2" TOP LIFT) PG76-22 |4.0% @N=80| IL-125 N/A PFP
POLYMERIZED HMA BINDER COURSE, IL-9.5, N90 (1.25" & VAR BOTTOM LIFT; VAR DEPTH IN RAMP
AREA) PG 70-22 |4.0% @ N=90 IL-9.5 N/A QC/QA
STAGE 1 - OUTSIDE & INSIDE SHOULDERS ON RAMPS C & D AT MONTROSE INTERCHANGE
HMA SURFACE COURSE, IL-9.5, N70, MIX "C", (2" TOP LIFT) PG 64-22 | 4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
HMA SURFACE COURSE, IL-9.5, N70, MIX "C", (1.25" BOTTOM LIFT; VAR DEPTH IN RAMP AREA) PG 64-22 | 4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
STAGE 2 - WB I-70 MAINLINE RUBBLIZATION HMA PAVEMENT/OVERLAY
POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, N80, MIX "E" (2" TOP LIFT) PG7622 |40%@N=80] IL-125 N/A PFP
POLYMERIZED HMA BINDER COURSE, IL-19.0, N90 (2 1/2" THIRD LIFT) PG70-22 |[4.0%@N=90| IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (3" SECOND LIFT) PG64-22 [4.0%@N=90| IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 ( 4" BOTTOM LIFT) PG 64-22 |4.0% @N=90| IL-19.0 N/A PFP
STAGE 2 - WB I-70 MAINLINE RUBBLIZATION HMA PAVEMENT/OVERLAY - GRADE BUILD UP FOR AT-GRADE BRIDGES AT MONTROSE INTERCHANGE
HMA BINDER COURSE, IL-19.0, N90 (VAR. DEPTH TO MEET PR GRADE - VERY BOTTOM LIFTS, 4" MAX.
THICKNESS PER LIFT) PG64-22 |40%@N=90| IL-19.0 N/A QCIQA
STAGE 2 - WB I-70 MAINLINE OUTSIDE & MEDIAN HMA SHOULDER ADJACENT TO RUBBLIZATION HMA PAVEMENT/OVERLAY - GRADE BUILD UP FOR AT-GRADE BRIDGES AT
MONTROSE INTERCHANGE
HMA BINDER COURSE, IL-19.0, N90 (VAR. DEPTH TO MEET PR GRADE - VERY BOTTOM LIFTS, 4" MAX.
THICKNESS PER LIFT) PG64-22 |4.0%@N=90| IL-19.0 N/A QC/QA
STAGE 2 - WB I-70 MAINLINE OUTSIDE HMA SHOULDER ADJACENT TO RUBBLIZATION HMA PAVEMENT/OVERLAY
HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG 64-22 | 4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
HMA BINDER COURSE, IL-19.0, N70, (3.5" BOTTOM LIFT) PG 64-22 |4.0% @N=70| 1IL-19.0 N/A QC/QA
STAGE 2 - WB I-70 MAINLINE MEDIAN HMA SHOULDER ADJACENT TO RUBBLIZATION HMA PAVEMENT/OVERLAY
HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG 64-22 | 4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
HMA BINDER COURSE, IL-19.0, N70, (3.5" & VAR BOTTOM LIFT) PG64-22 |40%@N=70] IL-190 N/A QC/QA
HMA BASE COURSE WIDENING 4" (ALL IN ONE LIFT FOR WIDENING AREA) PG 6422 |4.0%@N=70| IL-19.0 N/A QC/QA
STAGE 2 - WB I-70 MAINLINE FULL DEPTH HMA PAVEMENT @ OVERHEAD STRUCTURES
POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, N80, MIX "E" (2" TOP LIFT) PG7622 |4.0%@N=80] IL-125 N/A PFP
POLYMERIZED HMA BINDER COURSE, IL-19.0, N90 (2 1/2" THIRD LIFT) PG7022 [40%@N=90| IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 (3" SECOND LIFT) PG 64-22 |4.0%@N=90] IL-19.0 N/A PFP
HMA BINDER COURSE, IL-19.0, N90 ( 4" BOTTOM LIFT) PG 64-22 |4.0%@N=90| IL-19.0 N/A PFP
HMA BASE COURSE 5" (BOTTOM LIFT) PG 64-22 4.0% @ N=90 IL-19.0 N/A QC/QA
STAGE 2 - WB I-70 MAINLINE OUTSIDE HMA SHOULDER @ OVERHEAD STRUCTURES
HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG 64-22 | 4.0% @ N=70 IL-95 MIXTURE C QC/QA
HMA BINDER COURSE, IL-19.0, N70, (4" SECOND LIFT) PG64-22 |[4.0% @N=70| 1IL-19.0 N/A QC/QA
HMA BINDER COURSE, IL-19.0, N70, (4" BOTTOM LIFT) PG64-22 |[4.0%@N=70| IL-19.0 N/A QC/QA
STAGE 2 - WB I-70 MAINLINE MEDIAN HMA SHOULDER @ OVERHEAD STRUCTURES
HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG 64-22 |4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
HMA BINDER COURSE, IL-19.0, N70, (4" SECOND LIFT) PG64-22 |[4.0%@N=70| IL-19.0 N/A QC/QA
HMA BINDER COURSE, IL-19.0, N70, (4" BOTTOM LIFT) PG64-22 |[4.0% @N=70| 1IL-19.0 N/A QC/QA
STAGE 2 - RAMPS A & B AT MONTROSE INTERCHANGE
POLYMERIZED HMA SURFACE COURSE, STONE MATRIX ASPHALT, N80, MIX "E", (1.5" TOP LIFT) PG7622 |[40%@N=80| IL-125 N/A PFP
POLYMERIZED HMA BINDER COURSE, IL-9.5, N90 (1.25" & VAR BOTTOM LIFT; VAR DEPTH IN RAMP
AREA) PG 70-22 | 4.0% @ N=90 IL-9.5 N/A QC/QA
STAGE 2 - OUTSIDE & INSIDE SHOULDERS ON RAMPS A & B AT MONTROSE INTERCHANGE
HMA SURFACE COURSE, IL-9.5, N70, MIX "C", (2" TOP LIFT) PG 64-22 | 4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
HMA SURFACE COURSE, IL-9.5, N70, MIX "C", (1.25" BOTTOM LIFT; VAR DEPTH IN RAMP AREA) PG 64-22 | 4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
STAGE 2 - EMERGENCY VEHICLE/MAINTENANCE MEDIAN CROSS OVERS
HMA SURFACE COURSE, IL-9.5, N70, MIX "C" (2" TOP LIFT) PG 64-22 |4.0% @ N=70 IL-9.5 MIXTURE C QC/QA
HMA BINDER COURSE, IL-19.0, N70, (2.25" SECOND LIFT) PG64-22 |[4.0% @N=70| IL-19.0 N/A QC/QA
HMA BINDER COURSE, IL-19.0, N70, (2.25" BOTTOM LIFT) PG64-22 [4.0%@N=70| IL-19.0 N/A QC/QA
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SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM| EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 275 275
20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 238 238
20100500 TREE REMOVAL, ACRES ACRE 3.7 3.7
20200100 JEARTH EXCAVATION CUYD 23573 23182 391
20200500 JEARTH EXCAVATION (WIDENING) CUYD 2054 2054
20400800 FURNISHED EXCAVATION cuyYD 56563 56563
20800150 TRENCH BACKEFILL CUYD 433 51 382
& |25000200 SEEDING, CLASS 2 ACRE 88.1 88.1
7
% 25000350 SEEDING, CLASS 7 ACRE 34.8 34.8
g
:
3 25000400 NITROGEN FERTILIZER NUTRIENT POUND 7931 7931
:
!
el [25000500 PHOSPHORUS FERTILIZER NUTRIENT POUND 7931 7931
&
:
% 25000600 POTASSIUM FERTILIZER NUTRIENT POUND 7931 7931
g
|
% 25000700 AGRICULTURAL GROUND LIMESTONE TON 177 177
:
g
g 25100115 MULCH, METHOD 2 ACRE 122.9 122.9
:
§
i : REV. - MS
i USERNAME = scraven DESIGNED - REVISED FAL TOTAL | SHEET
% gﬁw BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R::' (25-5::10,1::-:)R E:::g::M SH7E;TS NGO .
:

CONTRACT NO. 74599

| iunois | Fep, AID PROJECT




SUMMARY OF QUANTITIES CONSTRUCTION COD_E
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
28000200 |[EARTH EXCAVATION FOR EROSION CONTROL CU YD 200 200
28000250 TEMPORARY EROSION CONTROL SEEDING POUND 40000 40000
28000305 TEMPORARY DITCH CHECKS FOOT 6000 6000
28000400 |PERIMETER EROSION BARRIER FOOT 1000 1000
28000500 [INLET AND PIPE PROTECTION EACH 10 10
28001000 AGGREGATE (EROSION CONTROL) TON 250 250
28001200 TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET sSQ YD 5000 5000
é 28100107 STONE RIPRAP, CLASS A4 sQYD 2727 2727
|
g 28100109 STONE RIPRAP, CLASS A5 SQ YD 350 350
3
g
§ 28100207 STONE RIPRAP, CLASS A4 TON 771 771
&
g
E 28200200 |FILTER FABRIC sSQ YD 3077 3077
:
2
E 30201250 |[PROCESSING MODIFIED SOIL 24" SQYD 37697 37697
g
g
:
E 30201500 |LIME TON 1900 1900
2
?
:
§
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SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
30300112 AGGREGATE SUBGRADE IMPROVEMENT 12" SQYD 1433 1433
31101250 SUBBASE GRANULAR MATERIAL, TYPE B 4 1/2" SQ YD 5175 5175
31101450 SUBBASE GRANULAR MATERIAL, TYPEB 6 1/2" SQYD 12115 12115
35101500 AGGREGATE BASE COURSE, TYPE B CUYD 2923 472 2451
35501304 HOT-MIX ASPHALT BASE COURSE, 5" SQYD 22450 22450
35501324 HOT-MIX ASPHALT BASE COURSE, 10" SQYD 28905 24018 4887
35600650 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" SQYD 18460 18460
40201000 AGGREGATE FOR TEMPORARY ACCESS TON 19841 16950 2891
40600290 BITUMINOUS MATERIALS (TACK COAT) POUND 379451 375450 4001
40600982 HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT SQYD 711 711
40600985 PORTLAND CEMENT CONCRETE SURFACE REMOVAL - BUTT JOINT SQ YD 711 71
40603085 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 TON 24713 24713
40603090 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90 TON 108494 108494
40603209 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90 TON 229 229
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SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM |0064 EFFINGHAM| EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
40603240 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90 TON 34553 34553
40604052 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70 TON 10883 10883
40604164 |POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90 TON 9591 9044 547
40605034 POLIIVII.ERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 12.5, TON 23202 23202
MIX "E", N80
42000060 WELDED WIRE REINFORCEMENT sSQYD 5084 1785 3299
42000501 PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED) SQ YD 5084 1785 3299
44000100 PAVEMENT REMOVAL sSQYD 21947 21947
5 44000156 HOT-MIX ASPHALT SURFACE REMOVAL, 1 3/4" SQYD 8960 8960
i%
§ 44000173 HOT-MIX ASPHALT SURFACE REMOVAL, 6" SQ YD 190864 190864
8
8
F
4| 144000175 HOT-MIX ASPHALT SURFACE REMOVAL, 6 1/2" sSQYD 21245 21245
2
g
E 44004250 PAVED SHOULDER REMOVAL SQ YD 42789 36829 5960
g
3
E 44200994 CLASS B PATCHES, TYPE Il, 12 INCH sQYD 1094 1094
3
g
:
E 44201299 DOWEL BARS 1 1/2" EACH 1460 1460
z
E
% 44213200 SAW CUTS FOOT 6610 6610
:
8
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SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
44213208 TIE BARS 1 1/4" EACH 1460 1460
48101500 AGGREGATE SHOULDERS, TYPEB 6" SQYD 12626 12626
48101550 AGGREGATE SHOULDERS, TYPEB 7" SQYD 12495 12495
48101600 AGGREGATE SHOULDERS, TYPEB 8" SQYD 6763 6763
48102100 AGGREGATE WEDGE SHOULDER, TYPE B TON 1423 1423
50100100 REMOVAL OF EXISTING STRUCTURES EACH 2 2
|50100300 REMOVAL OF EXISTING STRUCTURES NO. 1 EACH 1 1
% 50102400 CONCRETE REMOVAL CU YD 93.3 3.1 73.6 16.6
|
3
éi |50105220 PIPE CULVERT REMOVAL FOOT 390 390
8
F
g 50157300 PROTECTIVE SHIELD SQYD 364 364
g
l:Z 50200100 STRUCTURE EXCAVATION CU YD 632 632
g
3
E 50200450 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL FOR STRUCTURES CU YD 557 78 479
g
:
§ 50300100 FLOOR DRAINS EACH 16 16
i
% 50300225 CONCRETE STRUCTURES CU YD 296.8 0.9 273.7 22.2
:
8
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SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
50300255 ICONCRETE SUPERSTRUCTURE CU YD 392.6 392.6
50300300 PROTECTIVE COAT SQYD 1899 1899
50301350 CONCRETE SUPERSTRUCTURE (APPROACH SLAB) CU YD 2401 240.1
50500105 FURNISHING AND ERECTING STRUCTURAL STEEL L SUM 1 1
50500505 STUD SHEAR CONNECTORS EACH 8946 8946
50800105 REINFORCEMENT BARS POUND 160391 25605 36 1720 133030
50800205 REINFORCEMENT BARS, EPOXY COATED POUND 130990 126480 2280 2230
é 50800515 BAR SPLICERS EACH 100 100
|
§ 50900207 STEEL RAILING, TYPE CO-10 FOOT 866 866
3
g
§ 51500100 NAME PLATES EACH 3 2 1
&
E 52100010 ELASTOMERIC BEARING ASSEMBLY, TYPE | EACH 42 42
:
3
E 52100520 [ANCHOR BOLTS, 1" EACH 112 112
g
:
% 52200020 TEMPORARY SOIL RETENTION SYSTEM SQFT 62 33 29
2
i
é 54002020 EXPANSION BOLTS 3/4 INCH EACH 76 76
:
§
i ! REV. - MS
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SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 __0o13 _ 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM |0064 EFFINGHAM| EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
54003000 CONCRETE BOX CULVERTS CUYD 532 55.8 22.2 454
542A0217 PIPE CULVERTS, CLASS A, TYPE1 12" FOOT 133 133
542A0220 PIPE CULVERTS, CLASS A, TYPE1 15" FOOT 347 213 134
542A0229 PIPE CULVERTS, CLASS A, TYPE1 24" FOOT 620 413 207
542A1069 PIPE CULVERTS, CLASS A, TYPE2 24" FOOT 38 38
5421D018 PIPE CULVERTS, CLASS D, TYPE1 18" (TEMPORARY) FOOT 206 206
5421D024 PIPE CULVERTS, CLASS D, TYPE1 24" (TEMPORARY) FOOT 300 300
:
g 54213660 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15" EACH 1 1
2
g 54213669 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24" EACH 15 15
g 54244405 JFLUSH INLET BOX FOR MEDIAN, STANDARD 542546 EACH 3 3
g
E 54244805 INLET BOX, STANDARD 542501 EACH 10 10
g
:
g 54245405 INLET BOX, STANDARD 542506 EACH 2 2
3
g
% 54246205 INLET BOX, STANDARD 542526 EACH 1 1
|
? 54246405 INLET BOX, STANDARD 542531 EACH 10 10
:
:
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PLOTDATE = 3/17/2022 DATE - REVISED SCALE: N.T.S. SHEET 7 OF 18 SHEETS| STA. TO STA. | ILUNOIS | FED, AID PROJECT




PLOTDATE = 3/17/2022 DATE - REVISED

SCALE: N.T.S.

| sHEET 8

OF 18  SHEETS| STA.

TO STA.

SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013__ 0013 0013 _
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
54248510 CONCRETE COLLAR CU YD 17.3 17.3
54262712 IMETAL FLARED END SECTIONS 12" EACH 4 4
158600101 GRANULAR BACKFILL FOR STRUCTURES CU YD 555 555
58700300 CONCRETE SEALER SQFT 6570 5940 630
59100100 GEOCOMPOSITE WALL DRAIN sSQ YD 240 240
|60100070 SHOULDER REMOVAL AND REPLACEMENT FOOT 131530 131530
|60103500 |PIPE DRAINS, CORRUGATED STEEL 12" FOOT 86 86
g |60108200 |[PIPE UNDERDRAINS 6" (SPECIAL) FOOT 11269 10999 270
3
|
% |60146304 |PIPE UNDERDRAINS FOR STRUCTURES 4" FOOT 356 356
§
g 160221100 IMANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID EACH 2 2
:
:
af |60223700 IMANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, OPEN LID EACH 1 1
5
:
% 60224492 IMANHOLES, TYPE A, 9'-DIAMETER, WITH MEDIAN INLET (604106) EACH 1 1
g
g
% |60236200 |INLETS, TYPE A, TYPE 8 GRATE EACH 2 1 1
:
i
g |60240301 |INLETS, TYPE B, TYPE 8 GRATE EACH 2 1 1
:
§
g£ REV. - MS
EH USERNAME = scraven DESIGNED - REVISED F.AL TOTAL | SHEET
%g éﬁw Béig:ég;zzﬂixﬁzkmsh_ DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R:: * (zs_sjf :?:)R E::I):;:ZM SH.,ZETS r:g
%E PLOTSCALE = 2.0000'/In, CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599

[ 1LUNOIS | FED, AID PROJECT
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MODEL: Quanlities Sheat §
FILE NAME:

i bfwi

T m—

PLOTSCALE = 2,0000'/in,

CHECKED -

REVISED

PLOT DATE = 3/17/2022

DATE

REVISED

DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 __ 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM| EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
60500060 REMOVING INLETS EACH 3 3
61000225 TYPE F INLET BOX, STANDARD 610001 EACH 4 4
61000335 TYPE G INLET BOX, STANDARD 610001 EACH 4 4
61100605 |MISCELLANEOUS CONCRETE CcU YD 7.6 7.6
63000001 STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS FOOT 4338 4338
63000003 STEEL PLATE BEAM GUARDRAIL, TYPE A, 9 FOOT POSTS FOOT 2963 2963
63100045 TRAFFIC BARRIER TERMINAL, TYPE 2 EACH 2 2
63100085 TRAFFIC BARRIER TERMINAL, TYPE 6 EACH 9 9
63100089 TRAFFIC BARRIER TERMINAL, TYPE 6B EACH 6 6
63100119 TRAFFIC BARRIER TERMINAL, TYPE 14 EACH 12 12
63100167 TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT EACH 30 30
63200310 GUARDRAIL REMOVAL FOOT 7350 7350
63200400 CABLE ROAD GUARD REMOVAL FOOT 660 660
63301210 REMOVE AND REERECT STEEL PLATE BEAM GUARDRAIL, TYPE A FOOT 1338 1338
% SPECIALTY ITEM REV. - MS
USER NAME = scraven DESIGNED - REVISED F.AL TOTAL | SHEET
éﬁw BACON | FARMER | WORKMAN DRAWN REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES RI:' (25-8::10,1::-:)R E::EQ:ZM SH7EQ§TS hﬁ'

SCALE: N.T.S. SHEET 9 OF 18 SHEETSI STA. TO STA.

CONTRACT NO. 74599

| iunois | Fep, AID PROJECT




SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
sk | 163302000 REMOVE AND REERECT TRAFFIC BARRIER TERMINALS, TYPE 2 EACH 1 1
k| |63400105 GUARD POSTS EACH 171 171
k| |63500105 DELINEATORS EACH 189 189
63800920 MODULAR GLARE SCREEN SYSTEM, TEMPORARY FOOT 82832 76409 6423
64200116 SHOULDER RUMBLE STRIPS, 16 INCH FOOT 147756 140426 7330
66406400 CHAIN LINK GATES, 4' X 24' DOUBLE EACH 6 4 2
720049799 PROTECTING OR RESETTING SURVEY MARKERS EACH 19 19
:
% 167000400 ENGINEER'S FIELD OFFICE, TYPE A CAL MO 36 36
:
g" 67000600 ENGINEER'S FIELD LABORATORY CAL MO 36 36
8
F
g 67100100 MOBILIZATION L SUM 1 0.9 0.1
g
E‘ 70100410 TRAFFIC CONTROL AND PROTECTION, STANDARD 701416 EACH 2 1.74 0.26
21170100420 TRAFFIC CONTROL AND PROTECTION, STANDARD 701411 EACH 5 5
g
2
§ 70100450 TRAFFIC CONTROL AND PROTECTION, STANDARD 701201 L SUM 1 1
%
% 70100700 TRAFFIC CONTROL AND PROTECTION, STANDARD 701406 L SUM 1 0.87 0.13
:
g
is * SPECIALTY ITEM REV. - MS
: g USER NAME = scraven DESIGNED - REVISED F.AL SECTION COUNTY TOTAL | SHEET
%g \ A7 BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R::' 2541, 255) R EFFINGHAM SH_,ZETS "'12
HE ENGINEERING & TESTING. INC PLOTSCALE = 2,0000'/in, CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
] PLOTDATE = 3/17/2022 DATE - REVISED SCALE: N.T.S. SHEET 10 OF 18 SHEETS| STA. TO STA. | 1LLINOIS | FED, AID PROJECT




*

SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
70100800 TRAFFIC CONTROL AND PROTECTION, STANDARD 701401 L SUM 1 0.87 0.13
70100820 TRAFFIC CONTROL AND PROTECTION, STANDARD 701451 L SUM 1 1
70100825 TRAFFIC CONTROL AND PROTECTION, STANDARD 701456 L SUM 1 1
70103815 TRAFFIC CONTROL SURVEILLANCE CAL DA 60 60
70106700 TEMPORARY RUMBLE STRIPS EACH 6 3 3
70107025 CHANGEABLE MESSAGE SIGN CAL DA 2400 1200 1200
70200100 NIGHTTIME WORK ZONE LIGHTING L SUM 1 0.5 0.5
é 70300150 SHORT TERM PAVEMENT MARKING REMOVAL SQFT 58836 47951 10885
% 70300221 TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT FOOT 518731 474976 43755
8
g
3 70306120 TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE lll TAPE FOOT 176208 143853 32355
2
é 70400100 TEMPORARY CONCRETE BARRIER FOOT 82832 76409 6423
&
:
3
E 70500100 TEMPORARY STEEL PLATE BEAM GUARDRAIL, TYPE A FOOT 650 650
g
!
% 70500615 TEMPORARY TRAFFIC BARRIER TERMINAL, TYPE 1 EACH 2 2
z
E
é 72000100 SIGN PANEL - TYPE 1 SQFT 167 167
:
£
- 3
ES * SPECIALTY ITEM REV. - MS
5-1 DESIGNED REVISED F.Al TOTAL | SHEET
- USERNAME = scraven - - STE SECTION COUNTY
% g BFW BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS SUMMARY OF QUANTITIES R::' @5a. 58I R EFFINGHAM s";i?s N::'
HE ENGINEERING & TESTING. INC | pLOTSCALE = 2,0000'/in, CHECKED - REVISED - DEPARTMIENT OF TRANSPORTATION CONTRACT NO. 74599
2 PLOTDATE = 3/17/2022 DATE - REVISED - SCALE: N.T.S. SHEET 11 OF 18 SHEETS| STA. TO STA. | I.I.lNOlSl FED, AID PROJECT




SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 _ 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
k| 172000200 SIGN PANEL - TYPE 2 SQFT 208 208
% | |72000300 SIGN PANEL - TYPE 3 SQFT 2647 2283 364
sk| 172400100 REMOVE SIGN PANEL ASSEMBLY - TYPE A EACH 22 22
k| |72400200 REMOVE SIGN PANEL ASSEMBLY - TYPE B EACH 14 14
sk | 172400330 REMOVE SIGN PANEL - TYPE 3 SQFT 2473 2207 266
% | 72400500 IRELOCATE SIGN PANEL ASSEMBLY - TYPE A EACH 8 8
k| |72501000 TERMINAL MARKER - DIRECT APPLIED EACH 32 32
:
k % 72600100 MILE POST MARKER ASSEMBLY EACH 14 14
i
%k g" 72700100 STRUCTURAL STEEL SIGN SUPPORT - BREAKAWAY POUND 26414 23281 3133
8
F
k g 72800100 TELESCOPING STEEL SIGN SUPPORT FOOT 122 122
g
*E 73000100 WOOD SIGN SUPPORT FOOT 572 572
%
%3 73400100 CONCRETE FOUNDATIONS CU YD 61.0 54.2 6.8
g
5
§ 73700100 REMOVE GROUND MOUNTED SIGN SUPPORT EACH 60 54 6
g
? 73700200 REMOVE CONCRETE FOUNDATION - GROUND MOUNT EACH 60 54 6
:
§
2
& g
éﬁ * SPECIALTY ITEM REV. - MS
: i USER NAME = scraven DESIGNED - REVISED F.AL TOTAL | SHEET
%g B I\ A BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R:: * (zs_sj: :::)R E::::z::M SH.,ZETS h:?
%H ENGINEERING & TESTING. INC, PLOTSCALE = 2,0000'/in, CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/17/2022 DATE - REVISED SCALE: N.T.S. SHEET 12 OF 18 SHEETS| STA. TO STA. | 1LuNOIS | FED, AID PROJECT
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MODEL: Quanlities Sheat 13
FILE NAME:

SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM |0064 EFFINGHAM| EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
78004600 PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LETTERS AND SYMBOLS SQFT 146 146
78004630 PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 6" FOOT 211593 196676 14917
78004640 PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 8" FOOT 3739 3739
78100100 |RAISED REFLECTIVE PAVEMENT MARKER EACH 2368 2202 166
78011000 GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS SQFT 146 146
78011035 GROOVING FOR RECESSED PAVEMENT MARKING 7" FOOT 211592 196675 14917
78011045 GROOVING FOR RECESSED PAVEMENT MARKING 9" FOOT 3739 3739
78200005 GUARDRAIL REFLECTORS, TYPE A EACH 157 157
78200010 BARRIER WALL REFLECTORS, TYPE B EACH 8 8
78300200 RAISED REFLECTIVE PAVEMENT MARKER REMOVAL EACH 3950 3733 217
78300202 |[PAVEMENT MARKING REMOVAL - WATER BLASTING SQFT 84293 79565 4728
181028760 JUNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, 2 1/2" DIA. FOOT 120 120
JUNIT DUCT, 600V, 2-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA.
181603000 POLYETHYLENE FOOT 2520 2520
182110008 LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H EACH 9 9
% SPECIALTY ITEM REV. - MS
USER NAME = scraven DESIGNED - REVISED FAL TOTAL | SHEET
gﬁw BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES RI:' (25-S4F:1C,1::-:)R E::I:(:::M sii?s h::'
ENGINEERING & TESTING, INC PLOTSCALE = 2,000 '/in. CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/17/2022 DATE - REVISED SCALE: N.T.S. JSHEET 13 OF 18 SHEETS| STA. TO STA. | iunois | Fep, AID PROJECT




SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 __oo13 _ 0013 0013 0013
RURAL RURAL 025-0016; 0017 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
sk | 183004600 LIGHT POLE, ALUMINUM, 50 FT. M.H., 15 FT. DAVIT ARM EACH 9 9
sk | |83600357 LIGHT POLE FOUNDATION, METAL, 15" BOLT CIRCLE, 8" X 8’ EACH 9 9
%k | |83800650 BREAKAWAY DEVICE, COUPLING WITH STAINLESS STEEL SCREEN EACH 36 36
X0322278 RODENT SHIELDS EACH 423 422 1
X0322288 IMEDIAN CLOSURE EACH 2 1 1
X0322936 REMOVE EXISTING FLARED END SECTION EACH 14 14
X0325279 CLASS S| CONCRETE (MISCELLANEOUS) CcCUu YD 634.5 633.0 1.5
é X0325345 REALIGN EXISTING ATTENUATORS SQ YD 320 320
|
% X0326274 REAL-TIME TRAFFIC CONTROL SYSTEM L SUM 1 0.87 0.13
3
g
i X0326650 FILLING EXISTING RUMBLE STRIP FOOT 4130 4130
2
é X0327488 TEMPORARY BARRIER GATE SYSTEM EACH 6 4 2
5
:
% X1200107 PIPE UNDERDRAINS 6" (MODIFIED) FOOT 143912 143912
3
:
% X1200181 SHOULDER REMOVAL AND REPLACEMENT SPECIAL SQ YD 400 400
2
i
g X2011000 TEMPORARY FENCE (SPECIAL) FOOT 800 540 260
:
§
25 * SPECIALTY ITEM REV. - MS
EH USERNAME = scraven DESIGNED - REVISED F.AL TOTAL | SHEET
%g £ B\ A% BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R:: * (zs_sjf :::)R E::I)::::ZM SH.,ZETS h::'
%E ) WV ENGNEERING & TESTNG NG| ploTSOMLE = 20000 /in. CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 31712022 DATE = REVISED SCALE: N.T.S. | SHEET 14 OF 18 SHEETS| STA. TO STA. [ILUNOIS | FED. AID PROJECT
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MODEL: Quanlities Sheat 15
FILE NAME:

SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM 0064 EFFINGHAM EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COUNTY COUNTY COUNTY COUNTY COUNTY COUNTY
X4811800 AGGREGATE SHOULDERS (SPECIAL) SQ YD 3268 3268
X5030250 |BRIDGE DECK GROOVING (LONGITUDINAL) SQ YD 956 956
X5080107 |[REINFORCEMENT BARS, LOW CARBON CHROMIUM POUND 66710 66710
|60920024 |PIPE CULVERTS TO BE CLEANED 24" FOOT 792 792
X6013700 |PIPE UNDERDRAIN REMOVAL (SPECIAL) FOOT 4326 4306 20
X6015000 |[REMOVE CONCRETE HEADWALLS FOR PIPE DRAINS EACH 202 201 1
X6050065 |[REMOVING INLETS, SPECIAL EACH 23 22 1
X6330103 |[REMOVE AND RE-ERECT TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL, TANGENT EACH 5 5
X6430210 |JREMOVE AND REINSTALL IMPACT ATTENUATORS EACH 8 8
X6431110 |[REMOVE ATTENUATOR BASE EACH 8 8
X6650206 WOVEN WIRE FENCE TO BE REMOVED AND RE-ERECTED FOOT 760 480 280
X7810400 TEMPORARY RAISED PAVEMENT MARKER EACH 343 174 169
X8570000 SMART TRAFFIC MONITORING SYSTEM L SUM 1 0.87 0.13
X8950130 |MODIFY EXISTING LIGHTING CONTROLLER EACH 1 1
* SPECIALTY ITEM REV. - MS
USER NAME = scraven DESIGNED - REVISED F.AL SECTION COUNTY TOTAL | SHEET
™ =\ A BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R:: = 25at. 258 R EFFINGHAM SF;ZTS 22'
ENGINEERING & TESTING. INC PLOTSCALE = 2,0000'/in, CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/17/2022 DATE - REVISED SCALE: N.T.S. SHEET 15 OF 18 SHEETS| STA. TO STA. | 1LUNOIS | FED, AID PROJECT
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MODEL: Quanlities Sheat 16
FILE NAME:

SUMMARY OF QUANTITIES CONSTRUCTION CODE
90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL 90% FEDERAL
10% STATE 10% STATE 10% STATE 10% STATE 10% STATE 10% STATE
ROADWAY ROADWAY BRIDGE BRIDGE BRIDGE BRIDGE
CODE TOTAL 0004 0004 0013 0013 0013 0013
RURAL RURAL 025-0016; 0017 | 025-0051; 0052; 025-2006 025-8305
EFFINGHAM EFFINGHAM EFFINGHAM |0064 EFFINGHAM| EFFINGHAM EFFINGHAM
NO. ITEM UNIT QUANTITY COLINTY COUNTY COUNTY COUNTY COUNTY COUNTY
Z0001700 APPROACH SLAB REPAIR (FULL DEPTH) SQ YD 13.3 13.3
Z0001800 APPROACH SLAB REPAIR (PARTIAL DEPTH) SQYD 20.4 20.4
Z0005600 BREAKING PAVED DITCH FOOT 325 325
20012754 STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES) SQFT 7 7
20016702 |DETOUR SIGNING L SUM 1 1
20023600 FILLING EXISTING CULVERTS EACH 1 1
20029090 |[DIAMOND GRINDING (BRIDGE SECTION) SQ YD 3033 3033
20034105 [MATERIAL TRANSFER DEVICE TON 88286 88286
20040530 |PIPE UNDERDRAIN REMOVAL FOOT 144552 144552
20054400 ROCK FILL CU YD 557 78 479
20005010 HOT-MIX ASPHALT FOR PATCHING POTHOLES (COLD MIX) TON 30 30
44155605 |JRUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT - METHOD | sSQ YD 176177 176177
20065700 SLOPE WALL REPAIR SQ YD 80 80
20076600 TRAINEES HOUR 2000 2000
20065796 |RIPRAP SLURRY sSQ YD 200 200
20076604 TRAINEES TRAINING PROGRAM GRADUATE HOUR 2000 2000
* SPECIALTY ITEM @ 0042 REV. - MS
USERNAME = scraven DESIGNED - REVISED F.AL TOTAL | SHEET
> =\ A BACON | FARMER | WORKMAN DRAWN - REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES R:: = (zs_s‘::::‘:m E::::z::M SH.,ZETS Nz?
ENGINEERING & TESTING. INC PLOTSCALE = 2,0000'/in, CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/17/2022 DATE - REVISED SCALE: N.T.S. SHEET 16 OF 18 SHEETS| STA. TO STA. | 1LUNOIS | FED, AID PROJECT




Schedule 1

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

MEDIAN CROSSOVER SCHEDULE
LOCATION FILLING PAVED SHLD EARTH PIPE REMOVE REMOVING AGG BASE PIPE CONC OUTLET| MANHOLES PIPE CULV PIPE CULV INLETS TYPE| INLETS TYPE| PRC FLARED | INLET BOX, |PCC PAVT 10" |WELDED WIRE
EXISTING REMOVAL EXCAVATION | UNDERDRAIN | CONCRETE INLETS, COURSE, UNDERDRAIN | FORPIPE UD | TYPE A 6'-DIA CLASS A, CLASS A, AW/T-8 BW/T-8 END SEC 15" | STD 542526 (JOINTED) REIN.
RUMBLE REMOVAL HEADWALLS SPECIAL TYPEB 6" (SPECIAL) | (CLSIMISC |TYPE1FRAME| TYPE1 15" | TYPE1 24" GRATE GRATE
STRIPS (SPECIAL) FOR PIPE CONC & OPEN LID
DRAINS RODENT
SHIELDS)

PAY CODE NUMBERS X0326650 44004250 20200100 X6013700 X6015000 X6050065 35101500 60108200 SEE BELOW 60223700 542A0220 542A0229 60236200 60240301 54213660 54246205 42000501 42000060
LT/RT|STATION | TO[STATION (FOOT) (SQYD) (CU YD) (FOOoT) (EACH) (EACH) (CUYD) (FOOT) (EACH) (EACH) (FOOT) (FOOT) (EACH) (EACH) (EACH) (EACH) (SQYD) (sQ YD)
PRE-STAGE 1 (CONSTRUCTION)
1-70 (EFFINGHAM COUNTY)
MED | 2393+27.92| | 2404+75.00 1050 0 180 40 2 0 472 540 2 0 213 0 1 1 1 0 1785 1785
1-70 (CUMBERLAND COUNTY)
MED 44+50.00 55+05.27 0 1073 391 20 1 1 2451 270 1 1 133.5 207 1 1 0 1 3299 3299
TOTAL (EFFINGHAM COUNTY) = 1050 0 180 40 2 0 472 540 2 0 213 0 1 1 1 0 1785 1785
TOTAL (CUMBERLAND COUNTY) = 0 1073 391 20 1 1 2451 270 1 1 134 207 1 1 0 1 3299 3299
GRAND TOTAL = 1050 1073 571 60 3 1 2923 810 3 1 347 207 2 2 1 1 5084 5084

CONC OUTLET FOR PIPE UD (1 EACH = 1.5 CY CONC & 35.6 LBS REINFORCEMENT BARS)

CLASS SI CONCRETE (MISCELLANEOUS) = 4.5 CY (PAY CODE NUMBER: X0325279) EFFINGHAM CO = 3.0 CY; CUMBERLAND CO =1.5CY

REINFORCEMENT BARS = 106.8 POUNDS (PAY CODE NUMBER: 50800105) EFFINGHAM CO =71.2 LB; CUMBERLAND CO =356 LB

RODENT SHIELDS = 3 EACH (PAY CODE NUMBER: X0322278) EFFINGHAM CO = 2 EACH; CUMBERLAND CO =1 EACH

= scravel - . FAL TOTAL | SHEET
e USER NAME scraven DESIGNED REVISED SCHEDULES RTE. SECTION COUNTY SHEETS| ~NO.
Fw' BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS MEDIAN CROSSOVER 70 (2541, 255)R EFFINGHAM | 790 a
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000'/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 1 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 2

FILE NAME:

MODEL:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

PAVEMENT PATCHING SCHEDULE

PAVEMENT PATCHING SCHEDULE

LOCATION PATCH PATCH PATCH CLASS B | SAW CUTS DOWEL TIE BARS |APPR SLAB|APPR SLAB LOCATION PATCH PATCH PATCH CLASS B | SAW CUTS DOWEL TIE BARS |APPR SLAB|APPR SLAB
LENGTH | WIDTH AREA PATCHES, BARS 1 11/4" REPAIR REPAIR LENGTH | WIDTH AREA PATCHES, BARS 1 11/4" REPAIR REPAIR
TYPE I, 12 12" (FULL (PART TYPE I, 12 12" (FULL (PART
INCH DEPTH) DEPTH) INCH DEPTH) DEPTH)
PAY CODE NUMBER 44200994 44213200 44201299 44213208 Z0001700 | Z0001800 PAY CODE NUMBER 44200994 44213200 44201299 44213208 Z0001700 | Z0001800
LTIRTI LANE: PL/DL |STATION TO|STATION (FOOT) (FOOT) | (SQ YD) (SQ YD) (FOOT) (EACH) (EACH) (SQ YD) (SQ YD) LTIRT| LANE: PL/DL ISTATION TO|STATION (FOOT) (FOOT) | (SQYD) (SQ YD) (FOOT) (EACH) (EACH) (SQ YD) (SQ YD)
1-70 (EFFINGHAM COUNTY) 1-70 (EFFINGHAM COUNTY)
PRE-STAGE 1 PRE-STAGE 1 I
WB LANES WB LANES - CONTINUED
LT PL 2770+10 6.0 12.0 8.0 8.0 49 10 10 LT DL 2563+00 6.0 12.0 8.0 8.0 49 10 10
LT DL 2770+10 6.0 12.0 8.0 8.0 49 10 10 LT DL 2562+74 6.0 12.0 8.0 8.0 49 10 10
LT DL 2767+86 6.0 12.0 8.0 8.0 49 10 10 LT PL 2562+74 6.0 12.0 8.0 8.0 49 10 10
LT DL 2766+89 6.0 12.0 8.0 8.0 49 10 10 LT PL 2553+94 6.0 12.0 8.0 8.0 49 10 10
LT PL 2760+55 6.0 12.0 8.0 8.0 49 10 10 LT PL 2553+47 6.0 12.0 8.0 8.0 49 10 10
LT PL 2571+22 6.0 12.0 8.0 8.0 49 10 10 LT PL 2552+98 6.0 12.0 8.0 8.0 49 10 10
LT DL 2571+22 6.0 12.0 8.0 8.0 49 10 10 LT DL 2550+96 6.0 12.0 8.0 8.0 49 10 10
LT PL 2743+04 6.0 12.0 8.0 8.0 49 10 10 LT PL 2543+22 6.0 12.0 8.0 8.0 49 10 10
LT PL 2742+42 6.0 12.0 8.0 8.0 49 10 10 LT DL 2543+22 6.0 12.0 8.0 8.0 49 10 10
LT DL 2742+28 6.0 12.0 8.0 8.0 49 10 10 LT DL 2542+92 6.0 12.0 8.0 8.0 49 10 10
LT DL 2536+86 6.0 12.0 8.0 8.0 49 10 10
LT PL 2742+24 5.0 12.0 6.7 6.7 LT DL 2533+85 6.0 12.0 8.0 8.0 49 10 10
LT DL 2740+21 10.0 4.0 4.4 4.4 LT PL 2532+59 6.0 12.0 8.0 8.0 49 10 10
LT DL 2740+11 10.0 12.0 13.3 13.3 LT DL 2532+59 6.0 12.0 8.0 8.0 49 10 10
LT DL 2740+85 3.0 12.0 4.0 4.0 LT PL 2522+50 6.0 12.0 8.0 8.0 49 10 10
LT DL 2740+69 4.0 12.0 53 5.3 LT DL 2522+50 6.0 12.0 8.0 8.0 49 10 10
LT DL 2520+98 6.0 12.0 8.0 8.0 49 10 10
LT PL 2512+61 6.0 12.0 8.0 8.0 49 10 10
LT PL 2740+44 6.0 12.0 8.0 8.0 49 10 10 LT DL 2512461 6.0 12.0 8.0 8.0 49 10 10
LT DL 2739+40 6.0 12.0 8.0 8.0 49 10 10 LT PL 2502+36 6.0 12.0 8.0 8.0 49 10 10
LT PL 2739+04 6.0 12.0 8.0 8.0 49 10 10 LT DL 2502+36 6.0 12.0 8.0 8.0 49 10 10
LT PL 2733+05 6.0 12.0 8.0 8.0 49 10 10 LT PL 2492+50 6.0 12.0 8.0 8.0 49 10 10
LT PL 2732+74 6.0 12.0 8.0 8.0 49 10 10 LT DL 2492+50 6.0 12.0 8.0 8.0 49 10 10
LT PL 2721+23 6.0 12.0 8.0 8.0 49 10 10 LT DL 2483+80 6.0 12.0 8.0 8.0 49 10 10
LT DL 2721+23 6.0 12.0 8.0 8.0 49 10 10 LT DL 2482+87 6.0 12.0 8.0 8.0 49 10 10
LT PL 2710+34 6.0 12.0 8.0 8.0 49 10 10 LT PL 2482+30 6.0 12.0 8.0 8.0 49 10 10
LT DL 2710+34 6.0 12.0 8.0 8.0 49 10 10 LT DL 2453+67 6.0 12.0 8.0 8.0 49 10 10
LT PL 2700+50 6.0 12.0 8.0 8.0 49 10 10 LT PL 2453+49 6.0 12.0 8.0 8.0 49 10 10
LT DL 2700+50 6.0 12.0 8.0 8.0 49 10 10 LT DL 2453+49 6.0 12.0 8.0 8.0 49 10 10
LT PL 2689+16 6.0 12.0 8.0 8.0 49 10 10 LT DL 2453+84 6.0 12.0 8.0 8.0 49 10 10
LT DL 2689+16 6.0 12.0 8.0 8.0 49 10 10 LT PL 2453+84 6.0 12.0 8.0 8.0 49 10 10
5] PL 2678+61 6.0 12.0 8.0 8.0 49 10 10 LT DL 2446+56 6.0 12.0 8.0 8.0 49 10 10
T DL 2678+61 6.0 12.0 8.0 8.0 49 10 10 LT PL 2430+39 6.0 12.0 8.0 8.0 49 10 10
=T PL 2658+36 6.0 12.0 8.0 8.0 49 10 10 LT DL 2430+39 6.0 12.0 8.0 8.0 49 10 10
LT DL 2658+36 6.0 12.0 8.0 8.0 49 10 10
LT PL 2648+11 6.0 12.0 8.0 8.0 49 10 10 STAGE 1
LT DL 2648+11 6.0 12.0 8.0 8.0 49 10 10 IMONTROSE INTERCHANGE
LT PL 2637+54 6.0 12.0 8.0 8.0 49 10 10 RAMP "D"
LT DL 2637+54 6.0 12.0 8.0 8.0 49 10 10 466+50 474+15 6.0 14.0 9.3 9.3 55 14 14
)] PL 2634+48 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT, DL 2634+48 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT, PL 2625+50 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT DL 2625+50 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
5] PL 2617+55 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9:3 55 14 14
LT DL 2617+55 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT PL 2616+52 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT DL 2616+52 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
=T DL 2611+50 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9:3 55 14 14
LT DL 2608+20 6.0 12.0 8.0 8.0 49 10 10
LT DL 2607+95 6.0 12.0 8.0 8.0 49 10 10 RAMP "C"
LT DL 2607+77 6.0 12.0 8.0 8.0 49 10 10 440+85 450+00 6.0 14.0 9.3 9.3 55 14 14
LT DL 2607+49 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT PL 2607+49 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT DL 2604+58 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
L] DL 2595+99 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9:3 55 14 14
LT PL 2585+97 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 93 93 55 14 14
LT DL 2585+97 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
5] DL 2585+20 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT PL 2573+46 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT DL 2573+46 6.0 12.0 8.0 8.0 49 10 10 6.0 14.0 9.3 9.3 55 14 14
LT PL 2567+02 6.0 12.0 8.0 8.0 49 10 10 SUB-TOTAL (EFFINGHAM COUNTY) = 458.7 2766.0 620.0 620.0 0.0 0.0
LT DL 2567+02 6.0 12.0 8.0 8.0 49 10 10
LT PL 2562+82 6.0 12.0 8.0 8.0 49 10 10
LT DL 2562+82 6.0 12.0 8.0 8.0 49 10 10
SUB-TOTAL (EFFINGHAM COUNTY) = 448.0 2744.0 560.0 560.0 13.3 20.4
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
FW BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS PAVEMENT PATCHING 70 (2541, 255)R EFFINGHAM | 790 2
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000"/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/16/2022 DATE - REVISED - SCALE: N.T.S. SHEET 2 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

PAVEMENT PATCHING SCHEDULE

LOCATION PATCH PATCH PATCH CLASS B | SAWCUTS| DOWEL TIE BARS |APPR SLAB|APPR SLAB
LENGTH | WIDTH AREA | PATCHES, BARS 1 11/4" REPAIR REPAIR
TYPE II, 12 12" (FULL (PART
INCH DEPTH) DEPTH)
PAY CODE NUMBER 44200994 | 44213200 | 44201299 | 44213208 | Z0001700 | Z0001800
LT/RT]LANE: OUT/ME[STATION TO|STATION (FOOT) | (FOOT) | (SQYD) (SQ YD) (FOOT) (EACH) (EACH) (SQ YD) (SQ YD)
STAGE 2
IMONTROSE INTERCHANGE
RAMP "A"
400+85 410+00 6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 85 14 14
6.0 14.0 9.3 93 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
RAMP "B"
426+50 434+15 6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 85 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
6.0 14.0 9.3 9.3 55 14 14
SUB-TOTAL (EFFINGHAM COUNTY) = 186.7 1100.0 280.0 280.0 0.0 0.0
TOTAL (EFFINGHAM COUNTY) = 1093.3 6610.0 1460.0 1460.0 13.3 20.4
. USERNAME = scraven DESIGNED - REVISED - I;¢El SECTION COUNTY | JSTAL Sngl'ET
Fw BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS P AVEI\SII?I:II'EI'DII"-I‘;I'EI'SCHING 70 (2541, 25-5)R EFFINGHAM | 790 26
P ENGINEERING & TESTING, INC. | PLOT SCALE = 2.0000'/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/16/2022 DATE - REVISED - SCALE: N.T.S. SHEET 3 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

MAINLINE PAVING SCHEDULE - PREP OF WB LANES (AFTER PATCHING & PRIOR TO STAGE 1 TWO-WAY TRAFFIC ON WB LANES

& PREP EB LANE (DURING STAGE 1 CONSTR & PRIOR TO STAGE 2 TWO-WAY TRAFFIC ON EB LANES)

LOCATION LENGTH PAVT WIDTH OUTSIDE PROP MED PROP FILLING PAVED SHLD HMA BASE CSE, |BIT MATLS (TACK| POLY HMA SURF AGG WEDGE COMMENTS
PAVED SHLD PAVED SHLD EXISTING REM (6' ON 10" COAT) CSE, IL-9.5, MIX | SHLD, TYPEB,
WIDTH WIDTH RUMBLE STRIPS | OUTSIDE SHLD; "D", N90, 2" & VAR DEPTH
INCL COST OF VAR
EXCAV TO
BOTTOM OF PR
BSE CSE)
PAY CODE NUMBERS X0326650 44004250 35501324 40600290 40604164 48102100
LT/IRT|STATION [To[sTATION (FooT) (FooT) (FooT) (FooT) (FOOT) (SQ YD) (SQ YD) (POUND) (TON) (TON)
1-70 (EFFINGHAM COUNTY)
PRE-STAGE 1
WB LANES
LT 2397+00.00 2399+10.00 210.0 24.0 10.0 6.0 210.0 LIMITS OF TRAFFIC SWITCH TO NORMAL OUTSIDE LANE
LT 2399+10.00 2410+80.00 1170.0 24.0 10.0 6.0 1170.0 LIMITS OF TCB
LT 2410+80.00 2413+00.00 220.0 24.0 10.0 6.0 220.0
LT 2413+00.00 2473+00.37 6000.4 24.0 10.0 6.0 4000.2 4000.2 3900.2 746.7 189.3
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
LT | 2472+99.74] | 2570+68.14 9768.4 24.0 10.0 6.0 6512.3 6512.3 6349.5 1215.6 324.5
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
LT 2570+76.74 2722+75.74 15199.0 24.0 10.0 6.0 10132.7 10132.7 9879.4 1891.4 504.9
LT 2722+75.74 2724+44.30 168.6 24.0 VAR 10' TO €' 6.0 112.4 112.4 109.6 21.0 5.6|AREA ADJAGENT TO MONTROSE INTERCHANGE RAMP "A" -
OUTSIDE
LT 2729+25.10 2730+50.00 124.9 240 6.0 6.0 69.4 69.4 71.8 7.8 MONTROSE INTERCHANGE RAMP "A" - SHLD REPL IN GORE
AREA; 4' PCC STUB TO 6' WIDE
LT 2730+50.00 2732+05.00 155.0 24.0 6.0 6.0 103.3 103.3 100.8 11.6 MONTROSE INTERCHANGE RAMP "A" - SHLD REPL IN GORE
AREA; INSIDE &'
LT 2732+05.00 2740+90.00 885.0 24.0 10.0 6.0 590.0 590.0 575.3 110.1 29.4
LT 2740+90.00 2742+08.00 118.0 24.0 10.0 6.0 EXISTING BRIDGE DECK
LT 2742+08.00 2750+53.00 845.0 24.0 10.0 6.0 563.3 563.3 549.3 105.2 28.1
LT 2750+53.00 2751+65.00 112.0 24.0 6.0 6.0 74.7 74.7 72.8 8.4 MONTROSE INTERCHANGE RAMP "A" - SHLD REPL IN GORE
AREA; INSIDE 6'; END AT 64" PCC STUB
LT 2753+50.00 2756+63.07 3131 24.0 10.0 6.0 208.7 208.7 203.5 39.0 10.4|AREA ADJACENT TO MONTROSE INTERCHANGE RAMP "B" -
OUTSIDE
LT 2756+63.07 2773+54.89 1691.8 24.0 10.0 6.0 1127.9 1127.9 1099.7 210.5 56.2
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
[Eij 10+00.05 15+65.16 565.1 24.0 10.0 6.0 376.7 376.7 367.3 70.3 18.8 PAVT REM & REPL AREA
LT 15+65.16 17+85.16 220.0 24.0 10.0 6.0 146.7 146.7 143.0 16.4
1-70 (CUMBERLAND COUNTY)
LT 17+85.16 44+50.00 2664.8 24.0 10.0 6.0 1776.6 1776.6 1732.1 199.0
LT 44+50.00 53+00.00 850.0 24.0 10.0 6.0 566.7 566.7 552.5 63.5 LIMITS OF TCB / TRAFFIC SWITCH FROM NORMAL
OUTSIDE LANE
1-70 (EFFINGHAM COUNTY)
STAGE 1 (FOR STAGE 2 TRAFFIC)
EB LANES
RT 2396+00.00 2401+00.00 500.0 24.0 10.0 6.0 500.0 LIMITS OF TCB / TRAFFIC SWITCH FROM NORMAL
OUTSIDE LANE
RT 2401+00.00 2410+80.00 980.0 24.0 10.0 6.0 980.0
1-70 (CUMBERLAND COUNTY)
RT 17+85.16 51+00.00 3314.8 24.0 10.0 6.0 2209.9 2209.9 1491.7 247.5 LIMITS OF TCB
RT 51+00.00 56+00.00 500.0 24.0 10.0 6.0 333.3 333.3 225.0 37.3 LIMITS OF TRAFFIC SWITCH TO NORMAL OUTSIDE LANE
TOTAL (EFFINGHAM COUNTY) = 3080.0 24018.3 24018.3 23422.0 4454.0 11771
TOTAL (CUMBERLAND COUNTY) = 0.0 4886.5 4886.5 4001.3 547.3 0.0
TOTAL = 3,080 28,905 28,905 27.423 5,001 1477
p— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
P e oD v DEPARTIENT 0o ThERSBORTATION PAVING - WB & EB LANE PREPARATION 0 @sar.25on | ereoraw | 10 | 27
3 3 STING, INC PLOT SCALE = 2,0000'/in. CHECKED - REVISED -
— PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 4 OF 48 SHEETS‘ STA. TO STA. ‘ ILLINOIS ‘ FED. AID pSSgIRACT NO. 74599
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

TEMPORARY EMERGENCY ACCESS POINTS & PULL OFFS
LOCATION AGG FOR | PIPE CULV | PIPE CULV | WOVEN TEMP  |CHAIN LINK
TEMP CLD T+ CLDT-1 WIRE FENCE |GATES, 4'X
ACCESS | 18" (TEMP) | 24" (TEMP) [ FENCE (SPL) - 24’ DBL
REM& AND |CHAIN LINK| (TEMP)
RE-ERECT
PAY CODE NUMBER 40201000 | 5421D018 | 5421D024 | X6650206 | X2011000 | 66406400
LT/RT| STATION |TO| STATION |MED/OUT (TON) (FOOT) (FOOT) (FOOT) (FOOT) (EACH)
PRE-STAGE 1 (PREPARATION FOR TWO-WAY TRAFFIC ON WB LANES IN STAGE 1)
EB & WB LANES (EMERGENCY ACCESS USED IN STAGE 1 & 2. REMOVAL AT END OF STAGE 2)
1-70 (EFFINGHAM COUNTY)
LT 2415+40 ouT 1240.3 - 200 120 130 1
RT 2415+40 ouT 1777.3 - 100 120 150 1
LT 2610+00 OouT 266.7 - - 120 130 1
MED 2610+00 MED 650.9 - - - -
RT 2610+00 ouT 5741 - - 120 130 1
1-70 (CUMBERLAND COUNTY)
LT 32+10 ouT 733.2 98 - 120 110 1
RT 32+10 ouT 966.4 108 - 160 150 1
WB LANES (EMERGENCY PULL OFFS USED IN STAGE 1; REMOVAL AT END OF STAGE 1)
1-70 (EFFINGHAM COUNTY)
LT 2415+40 2420+00 ouT 233.0 - - » -
LT 2415+40 2420400 MED 204.3 - - = =
LT 2458+50 2463+50 MED 491.4 - - - -
LT 2481+00 2486+00 ouT 347.8 - - - -
LT 2484+00 2489+00 MED 170.3 - - - -
LT 2506+50 2511+50 ouT 607.0 - - - -
LT 2521+50 2526+50 MED 497.8 - - - -
LT 2547+00 2552+00 ouT 468.5 - - - -
LT 2550+00 2555+00 MED 165.0 - - - -
LT 2577+00 2582+00 ouT 575.7 - - - -
LT 2579+00 2584+00 MED 403.3 - - - -
LT 2607+50 2612+50 ouT 371.6 - - - -
LT 2607+50 2612+50 MED 246.4 - - - -
LTI 2654+00 2659+00 MED 441.6 - - - -
LT 2671+50 2676+50 ouT 452.9 - - - -
LT 2700+50 2705+50 MED 337.7 - - - -
LT 2742+50 2747+50 MED 395.2 - - - -
1-70 (CUMBERLAND COUNTY)
LT 29+50 34+50 ouT 335.5 - - - -
LT 29+50 34+50 MED 260.0 - - - -
SUB-TOTAL (STAGE 1) = 13214 206 300 760 800 6
PRE-STAGE 2 (PREPARATION FOR TWO-WAY TRAFFIC ON EB LANES IN STAGE 2)
EB LANES (EMERGENCY PULL OFFS USED IN STAGE 2; REMOVAL AT END OF STAGE 2)
1-70 (EFFINGHAM COUNTY)
RT 2406+00 2411+00 ouT 502.5 - - - 3
RT 2411+00 2416+00 MED 151.6 - - - -
RT 2458+50 2463+50 MED 478.2 - - - -
RT 2484+00 2489+00 MED 115.9 - - - -
RT 2486+50 2491+50 ouT 240.9 - - - -
RT 2506+50 2511+50 ouT 619.4 - - - -
RT 2521+50 2526+50 MED 484.5 - - - -
RT 2550+00 2555+00 MED 88.2 - - - -
RT 2552+50 2557+50 ouT 286.6 - - - -
RT 2575+00 2580+00 MED 380.3 - - - -
RT 2577+00 2582+00 ouT 475.4 - - - -
RT 2607+50 2612+50 ouT 513.2 - - - -
RT 2607+50 2612+50 MED 240.2 - - - -
RT 2654+00 2659+00 MED 362.0 - - - -
RT 2671+50 2676+50 ouT 574.6 - - - -
RT 2696+50 2701+50 MED 2071 - - - -
RT 2757+50 2762+50 MED 310.0 - - - -
1-70 (CUMBERLAND COUNTY)
RT 29+50 34+50 ouT 335.5 - - - -
RT 29+50 34+50 MED 260.0 - - - -
SUB-TOTAL (STAGE 2) = 6626 0 0 0 0 0
TOTAL (EFFINGHAM COUNTY) = 16950 0 300 480 540 4
TOTAL (CUMBERLAND COUNTY)= 2891 206 0 280 260 2
GRAND TOTAL = 19840 206 300 760 800 6
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
AR e e STATE OF ILLINOIS TEMP EMERGENCY PULL OFF AND ACESS POINTS 10 @+1,255R ErNcrAw | 70 | 28
ENGINEERING & TESTING, INC. | PLOTSCALE = 20000 /in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 5 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT
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OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

TEMPORARY TRAFFIC CONTROL SCHEDULE - TCP ITEMS TO BE USED PER STAGE; WORK ACTIVITY
LOCATION COMMENTS LENGTH| TEMP | MOD. | TEMP [RAISED | PAVT | PAVT | SHORT | TEMP | TEMP | TEMP | TEMP TEMPORARY TC&P STANDARDS AND ITEMS
CONC | GLARE | BARR | REFL [MKREM{MKREM{ TERM | PAVT | PAVT |RAISED | RUMBL | TC&P | TC&P | NIGHT | TC&P | TC&P | TC&P | TC&P | MED. |DETOUR]| CHANG | REAL- | SMART | TRAFFIC
BARR |SCREEN| GATE | PAVT | WATER | WATER | PAVT MK - MK- | PAVT | STRIPS | STD STDS | TIME STD STD STD STD | cLos. | SIGN. [MESSAG| TIME |[TRAFFIC| CONTR
SYSTEM [ SYSTEM| MARK. | BLAST. | BLAST. | MKING [LINE4"-|LINE4"-| MK |(1EACH | 701201 | 701401/| WORK (701411 (1| 701416 | 701451 | 701456 | (1 EACH SIGN |TRAFFIC| MONIT. | SURV
TEMP REMOV | (PRIOR | (AFTER | REM | PAINT | TYPEI PER 701406 | ZONE | EACH PER CONT. |SYSTEM
TO | STAGE) TAPE Loc.) (DAY | LIGHT. | PER Loc.) SYSTEM
STAGE) TIME Loc.)
ONLY)
70100700
PAY CODE NUMBER 70400100 | 63800920 | X0327488] 78300200 | 78300202 | 78300202 | 70300150 | 70300221 | 70306120 | X7810400| 70106700 | 70100450 | 70100800 | 70200100 | 70100420 | 70100410 | 70100820 | 70100825 | X0322288| 20016702 70107025 | X0326274|X8570000| 70103815
LT/RT[STATION | TO[STATION (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (SQFT) | (SQFT) | (SQFT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (L SUM) | (L SUM) | (LSUM) | (EACH) | (EACH) | (L SUM) | (LSUM) | (EACH) | (L SUM) | (CAL DA)| (L SUM) | (L SUM) [ (CAL DA)
PRE-STAGE 1 (PREPARATION FOR TWO-WAY TRAFFIC ON WB LANES - ASSUMED TO BE COMPLETED IN PRIOR CONSTRUCTION SEASON OF STAGE 1 WHEN MEDIAN CROSS-OVER ARE BUILT)
1-70 (EFFINGHAM COUNTY)
WB & EB LANES
MED | 2393+27.9 2404+75.0|WEST MEDIAN CROSS OVER CONSTR ; 1147 908 9300 3LOC.IN X X |1(ENTR. 1 (TEMP) X (ADD. | X (REQ. | X(REQ. | REQ.
FILL IN ADJ SHLD RUMBBLE STRIPS ADV. OF RAMP, MESS | DURING | DURING [ FOR
(TEMP PAVT MK REQU. IF LANE CLOS. TC&P SB1-57) BDS LANE | LANE | TC&P
MORE THAN 4 DAYS; USE TC&P STD STD WILLBE| CLOS. | CLOS. | STD
701428 FOR SET UP) 701400 REQU. | ONEB I- | ON EB I- [ 701401 &
MED | 2393+27.9 2404+75.0|WEST MEDIAN CROSS OVER CONSTR. 1147 3100 4869 ONEB I- TOTHE |70 & WB [ 70 & WB | 701411
(REMOV TEMP PAVT MK & INSTALL 70; &3 NORMAL| I-70) I-70)
TEMP PVT MK TO OPEN ALL LANES; LOC. IN NUMBER
USE TC&P STD 701428 AS APPLIC.) ADV. OF OF MESS
1-70 (CUMBERLAND COUNTY) TC&P BDS
MED 44+50.0 55+05.3|EAST MEDIAN CROSS OVER CONSTR; 1055 250 5100 STD X X 1 (TEMP) REQU.
FILL IN ADJ SHLD RUMBBLE STRIPS 701400 BY APPL.
(TEMP PAVT MK REQU. IF LANE CLOS. ONWB I- TC&P
MORE THAN 4 DAYS; USE TC&P STD 70 STDS
701428 FOR SET UP) INCL. IN
MED 44+50.0 55+05.3|WEST MEDIAN CROSS OVER CONSTR. 1055 1700 3385 THE
(REMOV TEMP PAVT MK & INSTALL PROJEC
TEMP PVT MK TO OPEN ALL LANES; T-SEE
USE TC&P STD 701428 AS APPLIC.) PSF;{F(’)';/
1-70 (EFFINGHAM COUNTY) TRE
2410+80.0 17+85.2| TREE REMOVAL( ALONG EB & WB 37052 BERTR
LANES, ONLY ALLOWED FROM OCT. PLAN)
1ST TO MARCH 31ST); EROSION
CONTROL (SEE OTHER SCHEDULES) -
NOTE: NO LANE CLOSURES
ANTICIPATED TO BE NECESSARY
1-70 (EFFINGHAM COUNTY)
WB LANES
LT 2397+00.0 17+85.2 PAVT PATCHING BOTH LANES; 38432 38432 X X 2 X X (REQ. | X (REQ.
PCC/HMA SHLD PATCHING; FILLING (MONTR. ONWB | ONWB
RUMBLE STRIPS ON OUTSIDE PCC INTER. LANES | LANES
SHLD; PARTIAL OUTSIDE SHLD REM & RAMPS ONLY [ ONLY
REPL (6.0' WIDE) & RESURF. ENTIRE A&B) DURING | DURING
OUTSIDE SHLD WIDTH; AGG WEDGE LANE | LANE
SHOULDER (OUTSIDE); PART. ON cLos. | cLos.
RAMPS A & B; TEMP GUARDRAIL (SEE ON WB I-|ON WB I-
OTHER SCHEDULES); TEMP EMER. 70) 70)
ACCESS POINT & PULL-OFF AREAS
1-70 (CUMBERLAND COUNTY)
WB LANES
LT 17+85.2 53+00.0 3515 3515
SUB-TOTAL (EFFINGHAM COUNTY) = 0 0 0 0 908 0 3100 | 43301.03| 9300 0 3 0 B B 3 0 0 1 2 0 B 0.5 0.5 B
SUB-TOTAL (CUMBERLAND COUNTY) = 0 0 0 0 250 0 1700 6900 5100 0 3 0 = - 0 0 0 0 0 0 = 0.5 0.5 =
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS o
Fw ENGINEERING & TESTING, INC 0 TEMPORARY TRAFFIc coNTRoI_ 70 (25-4 1' 25 5)R EFFINGHAM 790 29
S . INC PLOT SCALE = 2.0000"/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
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Schedule 7

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

TEMPORARY TRAFFIC CONTROL SCHEDULE - TCP ITEMS TO BE USED PER STAGE; WORK ACTIVITY
LOCATION COMMENTS LENGTH| TEMP | MOD. | TEMP | RAISED | PAVT | PAVT | SHORT | TEMP | TEMP | TEMP | TEMP TEMPORARY TC&P STANDARDS AND ITEMS
CONC | GLARE | BARR | REFL [MKREM{MKREM{ TERM | PAVT | PAVT |RAISED | RUMBL [ TC&P | TC&P | NIGHT | TC&P | TC&P | TC&P | TC&P | MED. |DETOUR| CHANG | REAL- | SMART | TRAFFIC
BARR |SCREEN| GATE | PAVT | WATER | WATER | PAVT | MK- MK- | PAVT | STRIPS | STD sTDS | TIME STD STD STD STD | cLos. | SIGN. |MESSAG| TIME |TRAFFIC| cONTR
SYSTEM |SYSTEM| MARK. | BLAST. | BLAST. | MKING |LINE 4"- |LINE4"-| MK |(1EACH| 701201 |701401/| WORK |701411 (1| 701416 | 701451 | 701456 | (1 EACH SIGN |TRAFFIC| MONIT. | SURV
TEMP REMOV | (PRIOR | (AFTER | REM | PAINT | TYPE I PER 701406 | ZONE | EACH PER CONT. |SYSTEM
TO | STAGE) TAPE Loc.) (DAY | LIGHT. | PER Loc.) SYSTEM
STAGE) TIME Loc.)
ONLY)
70100700
PAY CODE NUMBER 70400100 | 63800920 | X0327488] 78300200 [ 78300202 [ 78300202 70300150 | 70300221 [ 70306120 |X7810400] 70106700 [ 70100450 | 70100800 70200100 70100420 [ 70100410 [ 70100820 [ 70100825 | X0322288] 20016702 70107025 | X0326274| X8570000| 70103815
LT/RT[STATION | TO |[STATION (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (SQFT) | (SQFT) | (SQFT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (LSUM) | (L SUM) [ (LSUM) | (EACH) | (EACH) | (LSUM) | (L SUM) | (EACH) | (L SUM) | (CAL DA)| (L SUM) | (L SUM) | (CAL DA)
PRE-STAGE 1 - FOR STAGE 1 TC&P (PREPARATION FOR TWO-WAY TRAFFIC ON WB LANES - JUST PRIOR TO STAGE 1; CONSTRUCTION ON EB LANES)
.70 (EFFINGHAM COUNTY)
EB LANES
RT 2361+00.0 2371+00.0| TAKE EB TRAFFIC DOWN FROM 2- 1000 25 125 1000 1000 3 X (SET- | X(SET- |1 (ENTR.| 1(5-1) X X (ADD. | X (REQ. | X (REQ. | REQ.
LANES TO 1-LANE, MEDIAN LANE, IN LOCATIO UP TC&P|UP TC&P| RAMP (DETOU | MESS |DURING [ DURING| FOR
ADVANCE OF SB |-57 ENTRANCE RAMP NS ON STD STD | FROM R BDS | cLos. | cLos. | Tc&p
& MED X-OVER (TC&P STD 701400, EB I-70 701416) | 701416) | SB1-57 SIGNING | WILLBE | OFEBI- | OFEBI-| STD
701401, 701416, 701428) IN REQUIR.| REQU. |70; TWO-|70; TWO-| 701418,
RT 2371+00.0 2394+46.3|EB TRAFFIC DOWN TO 1-LANE, MEDIAN 2346 59 504 700 4750 ADVANC DURING | TOTHE | WAY | waAYy | 701411,
LANE, THRU SB I-57 ENTRANCE RAMP EOF CLOS. |NORMAL | TRAFFIC | TRAFFIC | & 701451
TO MED X-OVER (TC&P STD 701400, TC&P OF EB |- [NUMBER| ONWB | ONWB | /701401
701401, 701411, 701416, 701428) STD 70 EXIT |OF MESS| LANES) | LANES)
MED | 2394+46.3 2404+75.0| TAKE EB TRAFFIC - ACROSS MED X- 1029 424 2057 82 701400 AND BDS
OVER (TC&P STD 701416) ENTR. | REQU.
WB LANES RAMPS |BY APPL.
LT 2397+00.0 2399+10.0|WB TRAFFIC CONTINUE 1-LANE, 210 105 210 AT Tcap
OUTSIDE LANE, PAST MED X-OVER; MONT. | STDS
PORTION SHIFTING WB TRAFFIC BACK INTER.) | INCL. IN
TO OUTSIDE LANE FROM SHOULDER THE
AREA (TC&P STD 701416) PROJEC
T 2399+10.0 2402+85.0|WB TRAFFIC CONTINUE 1-LANE, 375|375 375 188 375 T éng
OUTSIDE LANE, PAST MED X-OVER; PROV
PORTION SHIFTING WB TRAFFIC BACK TRE
TO OUTSIDE LANE FROM SHOULDER CONTR
AREA (TC&P STD 701416) PLAN)
LT 2402+85.0 2404+75.0|WB TRAFFIC CONTINUE 1-LANE, 190 190 190 5 214 380
OUTSIDE LANE, PAST MED X-OVER;
PORTION SEPARATED BY TCB (TC&P
STD 701416)
LT 2404+75.0 2410+80.0] TWO-WAY TRAFFIC IN WB LANES 605 605 605 15 378 605 1815
SEPARATED BY TCB (TC&P STD
701416)
LT 2410+80.0 2473+00.4] TWO-WAY TRAFFIC IN WB LANES 6220 6220 6220 |[1@STA| 156 3888 24881
SEPARATED BY TCB (TC&P STD 2415+40
701416)
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
LT 2472+99.7 2570+68.1]TWO-WAY TRAFFIC IN WB LANES 9768| 9768 9768 244 6105 39074
SEPARATED BY TCB (TC&P STD
701416)
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
LT 2570+76.7 2773+54.9]TWO-WAY TRAFFIC IN WB LANES 20278] 20278 | 20278 |1@STA| 507 12529 81833 REQ. TO 2 (MONT. CLOSE
SEPARATED BY TCB (TC&P STD 2610+00 INSTALL INTER. EB EXIT
701416); RAMPS C & D (SOUTH RAMPS) PROT. RAMPS & ENTR
AT MONTROSE INTERCHANGE CLOSED SHIELD A&B) RAMPS
(TC&P STD 701451, DETOUR SIGNING); ON (RAMPS
RAMPS A & B (NORTH RAMPS) INTER. ca&D@
CONTINUE TO BE OPEN (TC&P STD BRIDGE MONT.
701411) (EB INTER.)
LANES)
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
LT 10+00.1 17+85.2]TWO-WAY TRAFFIC IN WB LANES 785] 785 785 20 491 3140
SEPARATED BY TCB (TC&P STD
701416)
SUB-TOTAL (EFFINGHAM COUNTY) = 38222 | 38222 2 1030 | 24950 0 0 151233 | 10587 82 - 0 B - - 0.87 1 0 0 1 - - - -
SUB-TOTAL (CUMBERLAND COUNTY) = 0 0 0 0 0 0 0 0 0 0 - 0 = = = 0 0 0 0 0 - - - -
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS o
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Schedule 8

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

TEMPORARY TRAFFIC CONTROL SCHEDULE - TCP ITEMS TO BE USED PER STAGE; WORK ACTIVITY
LOCATION COMMENTS LENGTH| TEMP | MOD. | TEMP |RAISED| PAVT | PAVT | SHORT | TEMP | TEMP | TEMP | TEMP TEMPORARY TC&P STANDARDS AND ITEMS
CONC | GLARE | BARR | REFL [MKREM{MKREM{ TERM | PAVT | PAVT |RAISED | RUMBL | TC&P | TC&P | NIGHT | TC&P | TC&P | TC&P | TC&P | MED. |DETOUR| CHANG | REAL- | SMART | TRAFFIC
BARR |SCREEN| GATE | PAVT | WATER | WATER | PAVT MK - MK - PAVT [ STRIPS | STD STDS | TIME STD STD STD STD | cLos. | SIGN. |MESSAG| TIME |TRAFFIC| CONTR
SYSTEM [ SYSTEM| MARK. | BLAST. | BLAST. | MKING |LINE 4"- |LINE4"-[ MK | (1 EACH | 701201 | 701401/ | WORK 701411 (1| 701416 | 701451 | 701456 | (1 EACH SIGN |TRAFFIC| MONIT. | SURV
TEMP REMOV | (PRIOR | (AFTER | REM | PAINT | TYPE PER 701406 | ZONE | EACH PER CONT. |SYSTEM
TO | STAGE) TAPE Loc.) (DAY | LIGHT. | PER Loc.) SYSTEM
STAGE) TIME LoC.)
ONLY)
70100700
PAY CODE NUMBER 70400100 | 63800920 | X0327488] 78300200 | 78300202 | 78300202 | 70300150 | 70300221 | 70306120 | X7810400| 70106700 | 70100450 | 70100800 | 70200100 | 70100420 70100410 | 70100820 | 70100825 | X0322288| 20016702 70107025 | X0326274 | X8570000| 70103815
LT/RT|STATION | TO |[STATION (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (SQFT) | (SQFT) | (SQFT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (L SUM) | (L SUM) | (LSUM) | (EACH) | (EACH) | (LSUM) | (L SUM) | (EACH) | (L SUM) | (CAL DA)| (L SUM) | (L SUM) [ (CAL DA)
PRE-STAGE 1 - FOR STAGE 1 TC&P (PREPARATION FOR TWO-WAY TRAFFIC ON WB LANES - JUST PRIOR TO STAGE 1; CONSTRUCTION ON EB LANES) - CONTINUED
1-70 (CUMBERLAND COUNTY)
LT 17+85.2 44+50.0| TWO-WAY TRAFFIC IN WB LANES 2665| 2665 2665 |1@STA| 67 1666 2665 7995 X (SET- | X (SET- 1(5-1) X X (ADD. | X (REQ. | X (REQ. | REQ.
SEPARATED BY TCB (TC&P STD 32+10 UP TC&P|UP TC&P (DETOU | MESS |DURING |DURING | FOR
701416) STD STD R BDS | cLos. | cLos. | Tc&p
LT 44+50.0 49+40.0[TWO-WAY TRAFFIC IN WB LANES AND 490 12 306 980 701416) | 701416) SIGNING | WILLBE | OFEBI- | OFEBI-| STD
THRU PORTION OF MED X-OVER REQUIR.| REQU. |70; TWO-|70; TWO-| 701416,
SEPARATED BY TCB; WB TRAFFIC ON DURING | TOTHE | WAY WAY | 701411,
PORTION OF OUTSIDE SHOULDER CLOS. |NORMAL | TRAFFIC | TRAFFIC | & 701451
(TC&P STD 701416) OF EB I- INUMBER| ONWB | ONWB | /701401
T 49+40.0 52+00.0| TWO-WAY TRAFFIC IN WB LANES AND 260 7 163 520 70 EXIT |OF MESS| LANES) | LANES)
THRU PORTION OF MED X-OVER; AND BDS
PORTION SEPARATED BY TCB; WB ENTR. [ REQU.
TRAFFIC ON PORTION OF OUTSIDE RAMPS (BY APPL.
SHOULDER (TC&P STD 701416) AT TC&P
LT 52+00.0 72+00.0|IN REVERSE STATIONING - TAKE WB 2000 50 125 2000 2000 3L0C. MONT. | STDS
DOWN FROM 2-LANES TO 1-LANE, ONWB I- INTER.) | INCL. IN
OUTSIDE LANE, IN ADVANCE OF MED X- 701N THE
OVER (TC&P STD 701400, 701401, ADV. OF PROJEC
701416, 701428) TC&P T-SEE
sTD SPL
701400 PROV,
MED 44+50.0 49+40.0|EB TRAFFIC - ACROSS PORTION OF 490|490 490 200 980 39 TRAF
CONTR
MED X-OVER PLAN)
MED 49+40.0 55+05.3|EB TRAFFIC - ACROSS REMAINDER OF 565 1131 45
MED X-OVER TO 1-LANE, EB MEDIAN
LANE, THEN OPEN TO 2-LANE EB (TC&P
STD 701416)
STAGE 1/ PRE-STAGE 2 (PREPARATION FOR TWO-WAY TRAFFIC ON EB LANES, WHILE EB LANES ARE CLOSED IN STAGE 1)
1-70 (EFFINGHAM COUNTY)
EB LANES
RT 2396+00.0 2410+80.0|PAVT PATCHING; PCC SHLD 1480
PATCHING; FILL RUMBLE STRIPS ON
OUTSIDE PCC SHLDS (SEE OTHER
1-70 (CUMBERLAND COUNTY)
EB LANES
RT 17+85.2 53+00.0|PAVT PATCHING; HMA SHLD 3515 3515
PATCHING; PART. OUTSIDE SHLD REM
& REPL (6.0' WIDE) & RESUR. ENTIRE
WIDTH; AGG WEDGE SHLD (SEE
OTHER SCHEDULES)
SUB-TOTAL (EFFINGHAM COUNTY) = 0 0 0 0 0 0 0 0 0 0 B 0 B B B 0 0 0 0 - - = - -
SUB-TOTAL (CUMBERLAND COUNTY) = 3155 3155 1 135 2459 0 0 8180 13605 84 - 0 - - B 0.13 0 0 0 - - - - -
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
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Schedule 9

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

TEMPORARY TRAFFIC CONTROL SCHEDULE - TCP ITEMS TO BE USED PER STAGE; WORK ACTIVITY
LOCATION COMMENTS LENGTH| TEMP | MOD. | TEMP [RAISED | PAVT | PAVT | SHORT | TEMP | TEMP | TEMP | TEMP TEMPORARY TC&P STANDARDS AND ITEMS
CONC | GLARE | BARR | REFL |MKREM|MKREM{ TERM | PAVT | PAVT [RAISED | RUMBL | TC&P | TC&P | NIGHT | TC&P | TC&P | TC&P | TC&P | MED. |DETOUR| CHANG | REAL- | SMART | TRAFFIC
BARR |SCREEN| GATE | PAVT | WATER | WATER | PAVT MK - MK - PAVT | STRIPS [ STD sTDS | TIME STD STD STD STD | cLos. | SIGN. |MESSAG| TIME |TRAFFIC| CONTR
SYSTEM | SYSTEM | MARK. | BLAST. | BLAST. | MKING [ LINE 4"- |LINE4"-| MK |(1EACH| 701201 |701401/| WORK (701411 (1| 701416 | 701451 | 701456 |(1 EACH SIGN |TRAFFIC| MONIT. | SURV
TEMP REMOV | (PRIOR | (AFTER [ REM | PAINT | TYPE I PER 701406 | ZONE | EACH PER CONT. |SYSTEM
TO | STAGE) TAPE Loc.) (DAY | LIGHT. | PER Loc.) SYSTEM
STAGE) TIME Loc.)
ONLY)
70100700
PAY CODE NUMBER 70400100 63800920 |X0327488| 78300200 78300202 78300202]70300150[70300221]70306120 [ X7810400]70106700]70100450] 70100800 [70200100]70100420]70100410]70100820]70100825|X0322288]Z0016702]70107025|X0326274|X8570000] 70103815
LT/RT[STATION [ TO[STATION (FooT) | (FooT) | (FooT) | (EACH) | (EACH) | (saFT) | (saFT) | (saFT) | (FooT) | (FooT) | (EACH) | (EACH) | (Lsum) | (Lsum) | (Lsum) | (EAcH) | (EACH) | (Lsum) | (L sum) | (EAcH) | (L sum) | (cAL DA)| (L sum) | (L Sum) | (CAL DA)
POST-STAGE 1 - SWITCHING TRAFFIC BACK TO NORMAL POSITION FOR WINTER SHUTDOWN PERIOD
1.70 (EFFINGHAM COUNTY)
EB LANES
RT 2361+00.0 2394+46.3|REM STAGE 1 TEMP PAVT MK AND 3346 1917 5044 REM. | 3LOC. X (REM. | X (REM. [ 1 ENTR| 1(5-1) X X (ADD. | X (REQ. | X (REQ. | REQ.
APPLY TEMP PAVT MK FOR WINTER PART OF | ON EB I- TC&P | TC&P | RAMP (DETOU | MESS |DURING [DURING| FOR
SHUT DOWN PERIOD; BLOCK OFF MED TEMP | 70IN STD STD FROM R BDS | cLOS. | cLos. | TC&P
MED | 2394+46.3 2404+75.0|X-OVER FOR WINTER SHUT DOWN 1029 686 ADV. OF 701416) | 701416) | SB1-57 1 (TEMP)| SIGNING | WILL BE [ OFEB I- | OFEB - | STD
PERIOD (TC&P STD 701400, 701401, TC&P REQUIR.| REQU. [70; TWO-|70; TWO-| 701416,
701416, 701428) STD DURING | TOTHE | WAY WAY | 701411,
RT 2394+46.3 2399+00.0 454 567 701400 CLOS. |NORMAL|TRAFFIC | TRAFFIC | & 701451
OF EB |- INUMBER| ONWB | ONWB | /701401
70 EXIT |OF MESS| LANES) | LANES)
WB LANES AND BDS
LT 2397+00.0 2404+75.0|REM. TCB & TEMP. PAVT MK, AND 775 REM. | REM. REM. 322 1744 ENTR. | REQU.
APPLY TEMP PAVT MK FOR WINTER PART OF | PART OF |PART OF RAMPS |BY APPL.
SHUT DOWN PERIOD (TC&P STD TEMP. | TEMP. | TEMP. AT TC&P
T 2404+75.0 2410+80.0|701400, 701401, 701416, 701428) - 605 605 1361 MONT. | STDS
TRAFFIC BACK IN NORMAL POSITION INTER.) INTCHLEIN
PROJEC
LT 2410+80.0 2473+00.4 6220 6220 T BEE
SPL
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH) F;';i\;’
LT 2472+99.7 2570+68.1]REM. TCB & TEMP. PAVT MK, AND 9768] REM. REM. 9768 21979 CONTR
APPLY TEMP PAVT MK FOR WINTER PART OF |PART OF SIAN
SHUT DOWN PERIOD (TC&P STD TEMP. | TEMP. FOR
701400, 701401, 701416, 701428) - e
TRAFFIC BACK IN NORMAL POSITION ey
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH) FOR THE
LT 2570+76.7 2773+54.9[TWO-WAY TRAFFIC IN WB LANES 20278 REM. REM. REM. 20278 46566 > CLOSE DUR. OF
SEPARATED BY TCB (TC&P STD PART OF |PART OF |PART OF (RAMPS RAMPS THE
701416); REM TC&P STD 701411 ON TEMP. | TEMP. | TEMP. A&BAT C&DAT CONTR)
RAMP A & B MONT. MONT.
INTER.) INTER.
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
LT 10+00.1 17+85.2[REM. TCB & TEMP. PAVT MK, AND 785 REM. REM. 785 1766 3LOC.
APPLY TEMP PAVT MK FOR WINTER PART OF |PART OF ON WB I-
SHUT DOWN PERIOD (TC&P STD TEMP. | TEMP. 70 IN
1-70 (CUMBERLAND COUNTY) 701400, 701401, 701416, 701428) - ADV. OF
LT 17+85.2 44+50.0| TRAFFIC BACK IN NORMAL POSITION 2665 REM. 2665 5096 TC&P
PART OF STD
TEMP. 701400
LT 44+50.0 72+00.0 2750 1167 6188
MED 44+50.0 55+05.3 1055 704 1 (TEMP)
EB LANES
RT 51+00.0 58+00.0|REM. TEMP. PAVT MK, AND APPLY 700 100 1575
TEMP PAVT MK FOR WINTER SHUT
DOWN PERIOD (TC&P STD 701400,
701401, 701416, 701428) - TRAFFIC
BACK IN NORMAL POSITION
SUB-TOTAL (EFFINGHAM COUNTY) = 0 0 0 0 0 37052 | 3529 | 79028 0 0 - 0 . -« = - 1 0 1 - - = - B,
SUB-TOTAL (CUMBERLAND COUNTY) = 0 0 0 0 0 0 4635 13758 0 0 - 0 - - - - 0 0 1 - = = = =
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
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Schedule 10

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

TEMPORARY TRAFFIC CONTROL SCHEDULE - TCP ITEMS TO BE USED PER STAGE; WORK ACTIVITY
LOCATION COMMENTS LENGTH| TEMP MOD. TEMP | RAISED | PAVT PAVT | SHORT | TEMP TEMP TEMP TEMP TEMPORARY TC&P STANDARDS AND ITEMS
CONC | GLARE | BARR REFL |MKREM {MKREM{ TERM PAVT PAVT | RAISED | RUMBL | TC&P TC&P NIGHT TC&P TC&P TC&P TC&P MED. |DETOUR| CHANG | REAL- | SMART |TRAFFIC
BARR |SCREEN| GATE PAVT | WATER | WATER | PAVT MK - MK - PAVT | STRIPS STD STDS TIME STD STD STD STD CLOS. SIGN. [MESSAG| TIME |TRAFFIC| CONTR
SYSTEM | SYSTEM| MARK. | BLAST. | BLAST. | MKING | LINE 4"- |LINE 4" - MK (1 EACH | 701201 | 701401/| WORK |701411 (1] 701416 | 701451 | 701456 | (1 EACH SIGN |TRAFFIC| MONIT. | SURV
TEMP REMOV | (PRIOR | (AFTER REM PAINT | TYPE Il PER 701406 | ZONE EACH PER CONT. |SYSTEM
TO STAGE) TAPE LOC.) (DAY LIGHT. PER LOC.) SYSTEM
STAGE) TIME LOC.)
ONLY)
70100700
PAY CODE NUMBER 70400100 | 63800920 | X0327488) 78300200 | 78300202 [ 78300202 70300150 [ 70300221 | 70306120 | X7810400(70106700(70100450]70100800|70200100|70100420]70100410|70100820]70100825]X0322288|Z0016702|70107025[X0326274|X8570000|70103815
LT/RT[STATION [ TO [STATION (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (SQFT) | (SQFT) | (SQFT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (LSUM) | (LSUM) | (L SUM) | (EACH) | (EACH) | (L SUM) | (L SUM) | (EACH) [ (L SUM) [ (CAL DA){ (L SUM) { (L SUM) [ (CAL DA)
PRE-STAGE 2 FOR S-2 TC&P (PREPARATION FOR TWO-WAY TRAFFIC ON EB LANES- JUST PRIOR TO STAGE 2)
EB LANES [ 1
1-70 (EFFINGHAM COUNTY)
RT 2361+00.0 2371+00.0|TAKE EB TRAFFIC DOWN FROM 2- 1000 83 1000.0 1000.0 3LOC. X(SET- |X(SET- 1(8-2) X X (ADD. [X(REQ. [X(REQ. |REQ.
LANES TO 1-LANE, MED. LANE, IN ADV. ONEB I- UP TC&P |UP TC&P (DETOU |MESS DURING [DURING [FOR
OF SB I-57 ENTR. RAMP & MED X-OVER 70 IN STD STD R BDS CLOS. CLOsS. TC&P
(TC&P STD 701400, 701401, 701416, ADV. OF 701416) |701416) SIGNING |WILL BE [OF WB I- |OF WB I- [STD
701428) TC&P REQUIR. [REQU. [70; TWO-|70; TWO-(701416,
RT 2371+00.0 2385+00.0|EB TRAFFIC DOWN TO 1-LANE, MED. 1400 367 3050 STD
LANE, THRU SB I-57 ENTR. RAMP (TC&P 701400
STD 701400, 701401, 701411, 701416,
701428)
RT 2385+00.0 2395+00.0{1-70 EB TRAFFIC SHIFTED FROM 1000 1 83 2000
MEDIAN LANE TO OUTSIDE LANE
RT 2395+00.0 2401+00.0{TWO-WAY TRAFFIC IN EB LANES AND 600 15 250 1200
THRU PORT. OF MED X-OVER;
PORTION SEP. BY TCB; EB TRAFFIC
SHIFTED FROM OUTSIDE LANE ON TO
PORT. OF OUTSIDE SHLD (TC&P STD
701416)
RT 2401+00.0 2404+75.0|]TWO-WAY TRAFFIC IN EB LANES AND 375 9 281 750
THRU PORT. OF MED X-OVER SEP. BY
TCB; EB TRAFFIC ON PORT. OF
QUTSIDE SHLD (TC&P STD 701416)
MED 2393+27.9 2404+75.0|WB TRAFFIC (REVERSE STATIONING) - 1147 530 530 2294 92
ACROSS MED X-OVER TO 1-LANE, WB
MED. LANE, THEN OPEN TO 2-LANE WB
(TC&P STD 701416)
RT 2404+75.0 2473+00.4|TWO-WAY TRAFFIC IN EB LANES 6825] 6825 6825 |1 @ STA 171 2844 20476
SEPARATED BY TCB (TC&P STD 2415+40
701416)
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
RT 2472+99.7 2570+68.1|TWO-WAY TRAFFIC IN EB LANES 9768| 9768 9768 244 4070 29305
SEPARATED BY TCB (TC&P STD
701416)
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
RT 2570+76.7 2773+54.9|]TWO-WAY TRAFFIC IN EB LANES 20278| 20278 20278 |1 @ STA 507 8349 61534 2 CLOSE
SEPARATED BY TCB (TC&P STD 2610+00 (RAMPS RAMPS
701416); RAMPS A & B (NORTH RAMPS) C&DAT A &BAT
AT MONT. INTER. CLOSED (TC&P STD MONT. MONT.
701451, DETOUR SIGNING); C & D INTER.) INTER.
(SOUTH RAMPS) CONTINUE TO BE
OPEN (TC&P STD 701411)
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
RT 10+00.1 17+85.2| TWO-WAY TRAFFIC IN EB LANES 785 785 785 20 327 2355
SEPARATED BY TCB (TC&P STD
701416)
SUB-TOTAL (EFFINGHAM COUNTY) = 38187 38187 2 967 16655 0 0 1000 123965 92 - 0 - - 2 0.87 1 0 0 - - - - -
SUB-TOTAL (CUMBERLAND COUNTY) = 0 0 0 0 0 0 0 0 0 0 - 0 - - 0 0.13 0 0 0 - - - - -
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
Fw BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS TEMPORARY TRAFFIC CONTROL 70 (2541, 255)R EFFINGHAM | 790 3
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000'/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 10 OF 48 SHEETS‘ STA. TO STA. \n_uNms\ FED. AID PROJECT




Schedule 11

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

TEMPORARY TRAFFIC CONTROL SCHEDULE - TCP ITEMS TO BE USED PER STAGE; WORK ACTIVITY
LOCATION COMMENTS LENGTH| TEMP | MoD. | TEMP [RAISED| PAVT | PAVT | SHORT | TEMP | TEMP | TEMP | TEMP TEMPORARY TC&P STANDARDS AND ITEMS
CONC | GLARE | BARR | REFL |MKREM{MKREM{ TERM | PAVT | PAVT |RAISED | RUMBL | TC&P | TC&P | NIGHT | TC&P | TC&P | TC&P | TC&P | MED. |DETOUR| CHANG | REAL- | SMART | TRAFFIC
BARR |SCREEN| GATE | PAVT | WATER | WATER | PAVT MK - MK - PAVT | STRIPS | STD STDS TIME STD STD STD STD | cLOS. | SIGN. |MESSAG| TIME |TRAFFIC| CONTR
SYSTEM |SYSTEM | MARK. | BLAST. | BLAST. | MKING | LINE 4"- |LINE4"-| MK |(1EACH| 701201 | 701401/| WORK |701411 (1| 701416 | 701451 | 701456 |(1 EACH SIGN |TRAFFIC| MONIT. | SURV
TEMP REMOV | (PRIOR | (AFTER | REM PAINT | TYPE Il PER 701406 | ZONE | EACH PER CONT. |SYSTEM
TO | STAGE) TAPE Loc.) (DAY | LIGHT. | PER LOC.) SYSTEM
STAGE) TIME LoC.)
ONLY)
70100700
PAY CODE NUMBER 70400100 63800920 [X0327488] 78300200 78300202 78300202]70300150] 70300221 [ 70306120 [ X7810400] 70106700 70100450| 70100800]70200100]70100420{70100410]7010082070100825[X0322288]20016702] 70107025 [X0326274]X8570000] 70103815
LT/RT[STATION [ TO [STATION (FooT) | (FooT) | (FooT) | (EAcH) | (EAcH) | (saFT) | (saFT) | (saFT) | (FooT) | (FooT) | (EACH) | (EACH) | (Lsum) | (Lsum) | (Lsum) | (EACH) | (EACH) | (Lsum) | (Lsum) | (EACH) | (L sum) [ (cAL DA)| (L Sum) | (L SUM) | (CAL DA)
PRE-STAGE 2 FOR S-2 TC&P (PREPARATION FOR TWO-WAY TRAFFIC ON EB LANES- JUST PRIOR TO STAGE 2) - CONTINUED
EB LANES
I-70 (CUMBERLAND COUNTY)
RT 17+85.2 44+50.0]TWO-WAY TRAFFIC IN EB LANES 2665 2665 2665 [1@STA[ 67 1110 7995 X (SET- | X (SET- 1(5-2) X X (ADD. | X (REQ. [ X (REQ. | REQ.
SEPARATED BY TCB (TC&P STD 32+10 UP TC&P|UP TC&P (DETOU | MESS | DURING [ DURING | FOR
701416) STD STD R BDS cLos. | cLos. | Tcap
RT 44+50.0 50+53.0|EB TRAFFIC CONT. ON PORT. OF 603| 603 603 10 552 1003 701416) | 701416) SIGNING [ WILL BE |OF WB I-|OF WB I-[  STD
OUTSIDE SHLD & OUTSIDE LANE; TWO- REQUIR.| REQU. |70; TWO-|70; TWO-| 701416,
WAY TRAFFIC IN EB LANES & PORT. OF DURING | TOTHE | WAY WAY | 701411,
MED X-OVER SEP. BY TCB (TC&P STD CLOS. |NORMAL | TRAFFIC | TRAFFIC | & 701451
701416) OF EB |- [NUMBER| ONEB | ONEB |/701401
RT 50+53.0 56+00.0|EB TRAFFIC CONTINUE 1-LANE, 547 274 547 70 EXIT |OF MESS| LANES) | LANES)
OUTSIDE LANE, PAST MED X-OVER; AND BDS
SHIFT EB TRAFFIC BACK TO OUTSIDE ENTR. | REQU.
LANE FROM PORT. OF SHLD AREA RAMPS (BY APPL.
(TC&P STD 701416) AT TC&P
MED 44+50.0 55+05.3|IN REVERSE STATIONING - TAKE WB 1055 2111 84 MONT. | STDS
TRAFFIC ACROSS MED X-OVER (TC&P INTER.) | INCL. IN
STD 701416) THE
WB LANES PROJEC
LT 55+05.3 75+00.0[IN REVERSE STATIONING - TAKE WB 1995 5 83 1995 3L0C. 1(S-2) n
TRAFFIC DOWN FROM 2-LANES TO 1- ONWB I-
LANE, MED. LANE, IN ADV. OF MED X- 70N
OVER (TC&P STD 701400, 701401, ADV. OF
701416, 701428) TC&P
POST STAGE 2 / STAGE 3 (REMOVAL OF TC&P STD 701416 / TRAFFIC BACK TO NORMAL POSITION ON EB & WB LANES WITH LANE CLOSURE AS NECESSARY TO COMPLETE ALL REMAINING WORK ON MAINLINE)
1-70 (EFFINGHAM COUNTY)
2358+00.0 17+85.2|REM STAGE 2 TC&P & COMPL. OTHER 36112] REM. REM. REM. 41322 USE USE REM. REM. |X (OH X X 5(ENTR.| 1(S2) | CLOSE 1 X X (ADD. | X (REQ. [ X (REQ. | REQ.
MISC. WORK; REM. CONFLICTING PAVT PART OF | PART OF |PART OF PERM. | PERM. |PART OF|PART OF |BRIDGE RAMP RAMPS (PERM.) | (DETOU | MESS. | DURING [ DURING [ FOR
MK & TEMPK RAISED PAVT MK (FROM TEMP. | TEMP. | TEMP. PVT MK | PVTMK | TEMP. | TEMP. [RAIL & FROM A&BAT R BDS LANE | LANE | TC&P
ML PAVT & MED. CROSSOVERS); (AT  |GDRAILL) SB I-57; 4 MONT. SIGNING | WILLBE | cLOS. | CLOS. STD
COMPL. REMAINING GROOVING, PERM. COMPL. RAMPS INTER.) REQUIR.| REQU. | ONEBI-|ONEB I-| 701416,
PAVT MK, AND RAISED PAVT MK; N OF ALL AT UNTIL DURING | TOTHE | 70 & WB | 70 & WB | 701411,
RESURF. MED. EMERG. CROSS OVERS; WORK) MONT. ML IS CLOS. | NORM. | 1-70) I-70) |& 701451
REM. EMERG. ACCESS FROM FRONT. INTER.) OPEN OF EB |- |NUMBER /701401
RDS; COMPL SHLD RUMBLE STRIPS - ADJ TO 70 EXIT |OF MESS
TC&P STD 701400, 701401/701408, RAMPS AND BDS
701411, 7014286, 701428 ENTR. | REQU.
RAMPS (BY APPL.
AT TC&P
MONT. | STDS
INTER.) [ INCL. IN
THE
PROJ.)
1-70 (CUMBERLAND COUNTY)
17+85.2 75+50.0 5765 4550 1
(PERM.)
SUB-TOTAL (EFFINGHAM COUNTY) = 0 0 0 0 0 0 41322 0 0 0 = 1 - = - = 1 0 1 - - - - -
SUB-TOTAL (CUMBERLAND COUNTY) = 3268 3268 1 82 2019 0 4550 0 13650 84 - 0 - - - - 0 0 1 - ~ - - =
TOTAL (EFFINGHAM COUNTY) = 76409 | 76409 4 1997 42513 | 37052 | 47951 | 274562 | 143853 174 3 1 0.87 0.50 5 1.74 1 1 1 1 1200 0.87 0.87 60
TOTAL (CUMBERLAND COUNTY) = 6423 6423 2 217 4728 0 10885 | 28838 | 32355 169 3 0 0.13 0.50 0 0.26 0 0 1 0 1200 0.13 0.13 0
GRAND TOTAL = 82832 | 82832 6 2214 | 47241 | 37052 | 58836 | 303400 | 176208 343 6 1 1 1 5 2 1 1 2 1 2400 1 1 60
84293
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
BACON | FARMER | WORKMAN] DRAWN - REVISED - STATE OF ILLINOIS o
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Schedule 12

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

TREE REMOVAL SCHEDULE

LOCATION OFFSET TREE TREE TREE
REMOVAL (6 | REMOVAL | REMOVAL,
TO15UNITS | (OVER 15 ACRES
DIAMETER) UNITS

PAY CODE NUMBER 20100110 20100210 20100500

LT/RT|STATION [TO[STATION (FOOT) (UNITS) (UNITS) (ACRE)

PRE-STAGE 1/ STAGE 1 (SEE SPECIAL PR

1-70 (EFFINGHAM COUNTY)

OVISIONS FOR DA

TES ON TREE R

EMOVAL RESTRICTION

EB LANES
RT 2414+95 2425+00| SEE PLAN VIEW 0.76
RT 2425+00 2427+00| SEE PLAN VIEW 0.09
RT 2431+40 2432+00| SEE PLAN VIEW
RT 2443+30 2447+50| SEE PLAN VIEW 0.29
RT 2448+20 2450+60| SEE PLAN VIEW 0.37
RT 2454+20 2456+00| SEE PLAN VIEW 0.18
RT 2471+80 2483+05| SEE PLAN VIEW 0.50
RT 2740+64 10.2 15
RT 2740+71 74 10
RT 2740+63 1.2 12
RT 2742+12 101 18
RT 2757+91 141.0 20
WB LANES (EMERGENCY ACCESS)
LT | 2414+75] 2416+00| SEE PLAN VIEW 0.03
PRE- STAGE 2/ STAGE 2
WB LANES
LT 2422+20 2422+65| SEE PLAN VIEW 0.01
LT 2424+20 2424+50| SEE PLAN VIEW 0.01
LT 2427+50 2429+10| SEE PLAN VIEW 0.04
LT 2428+00 2430+50| SEE PLAN VIEW 0.34
LT 2446+60 2447+00| SEE PLAN VIEW 0.01
LT 2448+50 2450+50| SEE PLAN VIEW 0.25
LT 2451+20 2454+20| SEE PLAN VIEW 0.12
LT 2454+00 2456+00| SEE PLAN VIEW 0.16
LT 2650+80 2651+20| SEE PLAN VIEW 0.01
LT 2740+97.20 951 6
LT 2740+99.34 101.6 6
LT 2740+99.34 101.6 6
LT 2742+21.87 93.5 10
LT 2742+21.87 93.5 10
TOTAL (EFFINGHAM COUNTY) = 75 38 3.18
i USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
FW BACON | FARMER IWQRKMAN DRAWN - REVISED - STATE OF ILLINOIS TREE REMOVAL 70 (2541, 255)R EFFINGHAM | 790 35
ENGINEERING & TESTING, INC. | pLOTSCALE = 2.0000"/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
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MODEL: Schedule 13
/i bfwi

FILE NAME:

EARTHWORK SCHEDULE
LOCATION LENGTH EARTH EXCAVATION EMBANKMENT EARTH EXC X WASTE ACC. W /(B)
EARTH EARTH TOTAL MATL FROM TOTAL EMBANK EMBANK TOTAL 0.75 (BORROW)
EXCAV EXCAV EARTH EARTH EARTH OUTSIDE |UNDER PAVT| EMBANK
OUTSIDE |[UNDER PAVT EXCAV EXCAV EXCAV & SHLD PT |& SHLD (PVT
SHLD PT | & SHLD (PVT WIDEN (SEE EARTH REM & REPL
REM & REPL PAVING EXCAV AREA)
AREA) SCHED) WIDEN
PAY CODE NUMBER - = 20200100 = - & - = = - +
LT /RT -OUT/MED | STATION TO STATION (FOOT) CU YD CU YD CU YD CU YD CUYD CcuYD CU YD CU YD CU YD CU YD CuU YD
1-70 (EFFINGHAM COUNTY)
PRE- STAGE 1 (CROSSOVER CONSTRUCTION)
WEST MED X-OVER| 2393+00.00 2405+00.00, 180.0 0.0 180.0 0.0 180.0 0.0 0.0 0.0 135.0 135.0 135.0
1-70 (CUMBERLAND COUNTY)
EAST MED X-OVER | 44+00.00 55+50.00 391.0 0.0 391.0 0.0 391.0 0.0 0.0 0.0 293.3 293.3 428.3
SUB-TOTAL (PRE-STAGE 1) = 571.0 0.0 571.0 0.0 571.0 0.0 0.0 0.0 428.3 428.3 428.3
[STAGE 1 (MEDIAN & OUTSIDE OF EB LANES + RAMP "D" + RAMP "C")
EB LANES
PRE-STAGE 1 (WASTE/BORROW) 428.3
RT OUTSIDE 2403+00.00 2410+00.00 700.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 428.3
RT OUTSIDE 2410+00.00 2425+00.00 1,500.00 4003.1 0.0 4003.1 58.7 4061.9 1010.9 0.0 1010.9 3046.4 2035.5 2463.8
RT OUTSIDE 2425+00.00 2440+00.00 1,500.00 696.2 0.0 696.2 471 743.3 2065.7 0.0 2065.7 557.5 (1508.2) 955.5
RT OUTSIDE 2440+00.00 2455+00.00 1,500.00 2.8 0.0 2.8 471 49.8 4761.1 0.0 4761.1 374 (4723.8) (3768.3)
RT OUTSIDE 2455+00.00 2470+00.00 1,500.00 0.1 0.0 0.1 471 47.2 1276.9 0.0 1276.9 35.4 (1241.5) (5009.8)
RT OUTSIDE 2470+00.00 2473+00.37 300.37
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH) 1525.0 279.1 1804.1 31.4 1835.5 994.2 43.3 1037.6 1376.6 339.0 (4670.8)
RT OUTSIDE 2472+99.74 2484+00.00 1,100.26
RT OUTSIDE 2484+00.00 2499+00.00 1,500.00 587.5 1233.2 1820.7 15.7 1836.4 1257.9 78.4 1336.3 1377.3 40.9 (4629.8)
RT OUTSIDE 2499+00.00 2514+00.00 1,500.00 0.0 0.0 0.0 471 471 2559.9 0.0 2559.9 35.3 (2524.6) (7154 .4)
RT OUTSIDE 2514+00.00 2529+00.00 1,500.00 0.0 0.0 0.0 471 471 1927.3 0.0 1927.3 35.3 (1892.0) (9046.4)
RT OUTSIDE 2529+00.00 2544+00.00 1,500.00 0.0 0.0 0.0 471 471 2117.7 0.0 2117.7 35.3 (2082.4) (11128.8)
RT OUTSIDE 2544+00.00 2559+00.00 1,500.00 734.8 1446.0 2180.8 6.3 21871 560.4 102.2 662.6 1640.3 977.7 (10151.1)
RT OUTSIDE 2559+00.00 2570+68.14 1,168.14
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH) 0.0 0.0 0.0 46.8 46.8 2209.2 0.0 2209.2 35.1 (2174.1) (12325.2)
RT OUTSIDE 2570+76.74 2574+00.00 323.26
RT OUTSIDE 2574+00.00 2589+00.00 1,500.00 0.0 0.0 0.0 68.1 68.1 1026.1 0.0 1026.1 51.1 (975.0) (13300.2)
RT OUTSIDE 2589+00.00 2604+00.00 1,500.00 0.0 0.0 0.0 471 471 894.2 0.0 894.2 35.3 (858.9) (14159.1)
RT OUTSIDE 2604+00.00 2619+00.00 1,500.00 45.2 0.0 45.2 471 92.2 1264.6 0.0 1264.6 69.2 (1195.4) (15354.5)
RT OUTSIDE 2619+00.00 2634+00.00 1,500.00 270.1 720.5 990.6 251 1015.7 10824 43.3 1125.7 761.8 (364.0) (15718.5)
RT OUTSIDE 2634+00.00 2649+00.00 1,500.00 145.9 696.6 842.5 26.7 869.2 1168.9 65.8 1234.7 651.9 (582.9) (16301.4)
RT OUTSIDE 2649+00.00 2664+00.00 1,500.00 0.0 0.0 0.0 47.1 471 691.7 0.0 691.7 35.3 (656.4) (16957.8)
RT OUTSIDE 2664+00.00 2679+00.00 1,500.00 0.0 0.0 0.0 471 471 1293.5 0.0 1293.5 35.3 (1258.2) (18216.0)
RT OUTSIDE 2679+00.00 2694+00.00 1,500.00 0.0 0.0 0.0 471 471 1320.8 0.0 1320.8 35.3 (1285.5) (19501.6)
RT OUTSIDE 2694+00.00 2709+00.00 1,500.00 327.2 0.0 327.2 68.1 395.3 1156.9 0.0 1156.9 296.5 (860.4 (20362.0)
RT OUTSIDE 2709+00.00 2724+00.00 1,500.00 103.3 0.0 103.3 471 150.4 1864.9 0.0 1864.9 112.8 (1752.1) (22114.1)
RT OUTSIDE 2724+00.00 2739+00.00 1,500.00 0.0 0.0 0.0 25.8 25.8 3418.7 0.0 3418.7 19.3 (3399.4) (25513.5)
RT OUTSIDE 2739+00.00 2754+00.00 1,500.00 25.5 0.0 25.5 10.4 35.8 3033.5 0.0 3033.5 26.9 (3006.7) (28520.1)
RT OUTSIDE 2754+00.00 2769+00.00 1,500.00 1211.6 0.0 1211.6 471 1258.7 1736.0 0.0 1736.0 944.0 (792.0) (29312.1)
RT OUTSIDE 2769+00.00 2773+54.89 454.89
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH) 1542.0 0.0 1542.0 32.0 1574.0 1614.3 0.0 1614.3 1180.5 (433.8) (29745.9)
RT OUTSIDE 10+00.05 20+00.00 999.95
STAGE 1 (RAMP "D")
LEFT & RIGHT | 466+90.00 470+00.00 310.00 0.0 0.0 0.0 0.0 0.0 170.6 0.0 170.6 0.0 (170.6) (29916.6)
STAGE 1 (RAMP "C")
LEFT & RIGHT | 446+50.00 449+70.00 320.00 0.0 0.0 0.0 0.0 0.0 278.1 0.0 2781 0.0 (278.1) (30194.7)
SUB-TOTAL (STAGEI 1, EFFINGHAM COUNTY) = 11220.2 4375.4 15595.6 1027.0 16622.5 42756.7 333.2 43089.8 12466.9 (30622.9) (30622.9)
SUB-TOTAL (EFFINGHAM COUNTY) = 11400.2 4375.4 15775.6 1027.0 16802.5 42756.7 333.2 43089.8 12601.9 (30487.9) (30487.9)
SUB-TOTAL (CUMBERLAND COUNTY) = 391.0 0.0 391.0 0.0 391.0 0.0 0.0 0.0 293.3 293.3 293.3
REV. - MS
USERNAME = scraven DESIGNED - REVISED FAL SECTION COUNTY |JOTAL | SHEET
BACON | FARMER | WORKMAN| DRAWN - REVISED STATE OF ILLINOIS Es Ac:'I'EH[:Il\::;isK R;: : (2541, 255)R EFFINGHAM SF;E:TS r;z.
ENGINEERING & TESTING. INC. | PLOTSCALE = 2.0000'/in. CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 31612022 DATE = REVISED SCALE: N.T.S. | SHEET 13 OF 48 SHEETS| STA. TOSTA. TILINOIS | FED. AID PROJECT




EARTHWORK SCHEDULE
LOCATION LENGTH EARTH EXCAVATION EMBANKMENT EARTH EXC X| WASTE ACC. W /(B)
EARTH EARTH TOTAL | MATLFROM | TOTAL EMBANK EMBANK TOTAL 0.75 (BORROW)
EXCAV EXCAV EARTH EARTH EARTH OUTSIDE |UNDER PAVT| EMBANK
OUTSIDE |UNDER PAVT| EXCAV EXCAV EXCAV & SHLD PT | & SHLD (PVT
SHLD PT |& SHLD (PVT WIDEN (SEE | EARTH REM & REPL
REM & REPL PAVING EXCAV AREA)
AREA) SCHED) WIDEN
[PAY CODE NUMBER E = 20200100 - = = 2 z g E z
LT /RT-OUT/MED | STATION | TO | STATION (FOOT) CcUYD CU YD CU YD CU YD CcUYD CUYD cUYD CUYD CUYD CcUYD CcU YD
STAGE 2 (MEDIAN & OUTSIDE OF WB LANES + RAMP "A" + RAMP "B")
STAGE 2 (WB LANES)
RT OUTSIDE 2403+00.00 2410+00.00 700.00 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
RT OUTSIDE 2410+00.00 2425+00.00 1,500.00 39.8 0.0 39.8 58.7 98.5 565.7 0.0 565.7 739 (491.8) (491.8)
RT OUTSIDE 2425+00.00 2440+00.00 1,500.00 36 0.0 3.6 471 50.6 1120.1 0.0 1120.1 38.0 (1082.1) (1574.0)
RT OUTSIDE 2440+00.00 2455+00.00 1,500.00 0.0 0.0 0.0 471 471 47314 0.0 4731.4 35.3 (4696.1) (6270.1)
RT OUTSIDE 2455+00.00 2470+00.00 1,500.00 118.6 0.0 118.6 471 165.6 1439.7 0.0 1439.7 124.2 (1315.5) (7585.6)
RT OUTSIDE 2470+00.00 2473+00.37 300.37
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH) 7.8 249.8 257.6 314 289.0 789.4 52.0 841.4 216.7 (624.6) (8210.2)
RT OUTSIDE 2472+99.74 2484+00.00 1,100.26
RT OUTSIDE 2484+00.00 2499+00.00 1,500.00 392.4 1197.4 1589.8 15.7 1605.5 737.2 58.9 796.1 1204.1 408.0 (7802.2)
RT OUTSIDE 2499+00.00 2514+00.00 1,500.00 6.3 0.0 6.3 471 53.4 1460.6 0.0 1460.6 40.0 (1420.6) (9222.7)
RT OUTSIDE 2514+00.00 2529+00.00 1,500.00 14 0.0 14 471 48.4 1253.2 0.0 1253.2 36.3 (1216.9) (10439.6)
RT OUTSIDE 2529+00.00 2544+00.00 1,500.00 260.4 0.0 260.4 471 307.5 1767.1 0.0 17671 230.6 (1536.5) (11976.1)
RT OUTSIDE 2544+00.00 2559+00.00 1,500.00 564.7 1487.1 2051.8 6.3 2058.0 666.5 82.2 748.7 1543.5 794.8 (11181.3)
RT OUTSIDE 2559+00.00 2570+68.14 1,168.14
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH) 0.0 0.0 0.0 468 468 1799.6 0.0 1799.6 35.1 (1764.5) (12945.8)
RT OUTSIDE 2570+76.74 2574+00.00 323.26
RT OUTSIDE 2574+00.00 2589+00.00 1,500.00 1.0 0.0 1.0 68.1 69.2 1123.6 0.0 1123.6 51.9 (1071.7) (14017.5)
RT OUTSIDE 2589+00.00 2604+00.00 1,500.00 10.4 0.0 104 471 57.5 1262.7 0.0 1262.7 431 (1219.6) (15237.1)
RT OUTSIDE 2604+00.00 2619+00.00 1,500.00 99.1 0.0 99.1 471 146.2 962.1 0.0 962.1 109.6 (852.5) (16089.7)
RT OUTSIDE 2619+00.00 2634+00.00 1,500.00 260.7 784.5 1045.1 25.1 1070.2 687.3 464 733.7 802.7 69.0 (16020.7)
RT OUTSIDE 2634+00.00 2649+00.00 1,500.00 79.4 783.0 862.4 26.7 889.1 1344.0 47.0 1391.0 666.8 (724.2) (16744.9)
RT OUTSIDE 2649+00.00 2664+00.00 1,500.00 518.2 0.0 518.2 471 565.3 1026.7 0.0 1026.7 423.9 (602.7) (17347.6)
RT OUTSIDE 2664+00.00 2679+00.00 1,500.00 0.0 0.0 0.0 471 471 853.9 0.0 853.9 353 (818.6) (18166.2)
RT OUTSIDE 2679+00.00 2694+00.00 1,500.00 532.6 0.0 532.6 471 579.7 906.3 0.0 906.3 4348 (471.5) (18637.7)
RT OUTSIDE 2694+00.00 2709+00.00 1,500.00 4.4 0.0 44 68.1 725 1015.4 0.0 1015.4 54.4 (961.0) (19598.7)
RT OUTSIDE 2709+00.00 2724+00.00 1,500.00 35 0.0 3.5 471 50.6 884.4 0.0 884.4 37.9 (846.4) (20445.1)
5 RT OUTSIDE 2724+00.00 2739+00.00 1,500.00 0.0 0.0 0.0 253 253 2029.0 0.0 2029.0 18.9 (2010.0) (22455.1)
E RT OUTSIDE 2739+00.00 2754+00.00 1,500.00 0.0 0.0 0.0 10.9 10.9 1930.9 0.0 1930.9 8.2 (1922.7) (24377.9)
} RT OUTSIDE 2754+00.00 2769+00.00 1,500.00 0.0 0.0 0.0 471 471 920.0 0.0 920.0 353 (884.7) (25262.5)
4 RT OUTSIDE 2769+00.00 2773+54.89 454.89
§ STA EQU: 2773+54.89 (BK) = 10+00.05 (AH) 0.0 0.0 0.0 320 32.0 779.9 0.0 779.9 24.0 (755.9) (26018.4)
% RT OUTSIDE 10+00.05 20+00.00 999.95
3 RAMP "A"
"g’ LEFT & RIGHT 407+00.00 409+40.00 240.00 0.0 0.0 0.0 0.0 0.0 161.6 0.0 161.6 0.0 (161.6) (26180.0)
RAMP "B"
g LEFT & RIGHT 426+70.00 429+50.00 280.00 0.0 0.0 0.0 0.0 0.0 188.4 0.0 188.4 0.0 (188.4) (26368.4)
g SUB-TOTAL (STAGEI 2; EFFINGHAM COUNTY) = 2904.2 4501.8 7406.0 1026.9 8432.9 32406.5 286.6 32693.1 6324.7 (26368.4) (26368.4)
H SUB-TOTAL (EFFINGHAM COUNTY) = 2904.2 4501.8 7406.0 1026.9 8432.9 32406.5 286.6 32693.1 6324.7 (26368.4) (26368.4)
3 SUB-TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
5 TOTAL (EFFINGHAM COUNTY) = | 14304.4 8877.1 231815 2053.9 252354 75163.2 619.7 75782.9 18926.6 (56856.3) (56856.3)
E TOTAL (CUMBERLAND COUNTY) = 391.0 0.0 391.0 0.0 391.0 0.0 0.0 0.0 293.3 293.3 2933
E‘ GRAND TOTAL = 14695.4 8877.1 23572.5 2053.9 25626.4 75163.2 619.7 75782.9 19219.8 (56563.1) (56563.1)
e 20100100 EARTH EXCAVATION = 23,573 CU YD
=4 20200500 EARTH EXCAVATION (WIDENING) = 2,054 CU YD
E 20400800 FURNISHED EXCAVATION = 56,563 CU YD
g
%
g
g
2
E
:
§
2

if

83 e
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

ESTIMATED QUANTITIES

ITEMS UNIT TOTAL
QUANTITY
PAY CODE NO. [ DESCRIPTION OF PAY ITEM
1-70 (EFFINGHAM COUNTY)
THE FOLLOWING ITEMS INCLUDE ESTIMATED QUANTITIES FOR HANDLING TEMPORARY
EROSION CONTROL ( SEE SPECIAL PROVISIONS)
28000200 EARTH EXCAVATION FOR EROSION CONTROL CUYD 200
28000250 TEMPORARY EROSION CONTROL SEEDING POUND 40,000
28000305 TEMPORARY DITCH CHECKS FOOT 6,000
28000400 PERIMETER EROSION BARRIER FOOT 1,000
28000500 INLET AND PIPE PROTECTION EACH 10
28001000 AGGREGATE (EROSION CONTROL) TON 250
28001200 TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET SQ YD 5,000
THE FOLLOWING ITEMS INCLUDE ESTIMATED QUANTITIES FOR REMOVING TREES BEYOND THE
SLOPE/CONSTRUCTION LIMITS FOR NECESSARY DRAINAGE WORK, IF DETERMINED NECESSARY BY THE
ENGINEER; AND GROWTH FACTOR ON TREES SINCE ORIGINAL SURVEY.
20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 200
20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 200
20100500 TREE REMOVAL, ACRES ACRE 0.5
THE FOLLOWING ITEMS INCLUDE ESTIMATED QUANTITIES FOR HANDLING STABILIZATION OF RIPRAP FOR
PERMANENT EROSION CONTROL, IF DIRECTED BY ENGINEER
Z0065796 RIPRAP SLURRY SQYD 200

THE FOLLOWING

ITEMS INCLUDE ESTIMATED QUANTITIES FOR HANDLING SHAPING OF SHOULDER/

SLOPEWALL ADJACENT TO BRIDGE PIERS AT OVERHEADS WHERE GRADE IS LOWERED AND GUTTER NEEDS

LOWERED TO BLEND IN WITH SLOPES, IF DIRECTED BY ENGINEER (SEE DETAIL)

Z0065700

SLOPE WALL REPAIR SQYD

80

THE FOLLOWING

ITEMS INCLUDE ADDITIONAL ESTIMATED QUANTITIES FOR SHOULDER REMOVAL AND

REPLACEMENT FOR TRANSVERSE UNDERDRAINS AT EXISTING UNDERDRAIN OUTLET LOCATIONS AND AT

PROPOSED UNDERDRAIN OUTLET LOCATIONS (REPLACEMENT HMA PLUG SHOULD BE A MINIMUM OF 5"; N

oT

MINIMUM OF 3" ON INSIDE 6.0' OF THE OUTSIDE EB SHOULDER WHERE SHOULDER IS BEING MILLED 6.5" AND

REPLACED WITH

BINDER TO HANDLE STAGE 2 TRAFFIC:

60100070

SHOULDER REMOVAL AND REPLACEMENT FOOT

3,258

40 LOCATIONS ON OUTSIDE EB SHOULDER FOR UNDERDRAIN REMOVAL = 380

33 LOCATIONS ON WB OUTSIDE SHOULDER FOR UNDERDRAIN REMOVAL =313.5'

126 LOCATIONS ON EB & WB MEDIAN SHOULDER FOR UNDERDRAIN REMOVAL =441

|
106 LOCATIONS ON OUTSIDE EB SHOULDER FOR UNDERDRAIN INSTALLATION = 424’

100 LOCATIONS ON WB OUTSIDE SHOULDER FOR UNDERDRAIN INSTALLATION = 950

214 LOCATIONS ON EB & WB MEDIAN SHOULDER FOR UNDERDRAIN INSTALLATION = 749
|

THE FOLLOWING

ITEMS INCLUDE ESTIMATED QUANTITIES FOR HANDLING HMA SHOULDER REPAIRS

DAMAGED DURING PATCHING AND REPLACING SHOULDERS TO PREPARE FOR STAGE CONSTRUCTION; AND FOR

REMOVING AND REPLACING HMA SHOULDERS WHERE EXCAVATION FOR CULVERT EXTENSIONS ARE IN THE

SHOULDER AREAS

X1200181

SHOULDER REMOVAL AND REPLACEMENT SPECIAL SQYD

400

20800150

TRENCH BACKFILL CU YD

20

THE FOLLOWING ITEMS INCLUDE ESTIMATED QUANTITIES FOR REPAIRING POT HOLES PRIOR TO AND WHILE

TRAFFIC IS ON THE OPEN LANES DURING STAGE CONSTRUCTION (COST INCLUDES UTILIZING A TRUCK WITH

FLASHING AMBER LIGHTS WITH A TRUCK/TRAILER MOUNTED ATTENUATOR FOLLOWING THE OPERATION PER

TC&P STD 401428 AND/OR AS DIRECTED BY THE ENGINEER). POT HOLES TO BE REPAIRED WITHIN 24 HOURS As

DIRECTED BY THE ENGINEER.

Z0005010

HOT-MIX ASPHALT FOR PATCHING POTHOLES (COLD MIX) TON

30

g

BFW

BACON | FARMER | WORKMAN|

USER NAME = scraven DESIGNED - REVISED -

DRAWN - REVISED -

ENGINEERING & TESTING, INC

PLOT SCALE = 2,0000'/in. CHECKED - REVISED -

PLOTDATE = 3/15/2022 DATE - REVISED -

STATE OF ILLINOIS
DEPARTNMENT OF TRANSPORTATION

SCHEDULES

ESTIMATED QUANTITIES

SECTION

TOTAL

COUNTY | SpEETS

SHEET
NO.

(25-4-1, 25-5)R

EFFINGHAM 790

38

SCALE: N.T.S.

SHEET

15

OF 48  SHEETS| STA.

TO STA.

CONTRACT NO. 74599

[ ILLINOIS | FED. AID PROJECT




MODEL: Schedule 16

PERMANENT EROSION CONTROL SCHEDULE
LOCATION COMMENTS LENGTH AVG WIDTH BREAKING EX RIPRAP FILTER STONE STONE STONE
PAVED DITCH| REM.FOR FABRIC RIPRAP, RIPRAP, RIPRAP,
NEW RIPRAP CLASS A4 (16" CLASS A4 |CLASS A5 (22"
(COST PART THICK RIPRAP (VAR THICK RIPRAP
OF NEW WITH 6" THICKNESS WITH 8"
RIPRAP) THICK ON TOP OF EX THICK
BEDDING ON RIPRAP/ BEDDING ON
FILTER BROKE UP FILTER
FABRIC; |PAVED DITCH) FABRIC;
EXCAV INCL.) EXCAV INCL.)
PAY CODE NUMBER 20005600 (EST SQ YD) 28200200 28100107 28100207 28100109
LT/RT STATION TO STATION (FOOT) (FOOT) (FOOT) (SQ YD) (SQ YD) (TON) (SQ YD)
1-70 (EFFINGHAM COUNTY
STAGE 1
RT 2428+75.00 2430+00.00 CLEAR, REMOVE EXISTING RIPRAP (PART OF EARTH EXCAVATION) AND INSTALL FILTER FABRIC & NEW RIPRAP 125.0 15.0 1111 208.3 208.3
RT 2430+00.00 CLEAR AND ADD RIPRAP ON TOP OF EXISTING AND SHAPE 40.0 30.0 66.7
RT 2430+00.00 2430+45.00 CLEAR AND ADD RIPRAP ON TOP OF EXISTING AND SHAPE 45.0 15.0 375
RT 2430+45.00 2431+75.00 CLEAR, SHAPE AND INSTALL FILTER FABRIC & NEW RIPRAP 130.0 15.0 216.7 216.7
RT 2430+00.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP (OUTLET SWALE @ CULV OUTLET = 1' DEEP X 6' 30.0 16.0 53.3 53.3
WIDE. 1:3 SIDE SLOPES DOWN THE FORESLOPE TO BOTTOM DITCH)
RT 2442+00.00 2443+00.00 PAVED DITCH ERODED ALONG SIDE; CLEAR, BREAK UP PAVED DITCH, ADD RIPRAP ON TOP 100.0 15.0 100.0 83.3
RT 2448+25.00 2450+50.00 CLEAR AND ADD RIPRAP ON TOP OF EXISTING AND SHAPE 225.0 15.0 187.5
RT 2454+40.00 2454+80.00 CLEAR, SHAPE AND INSTALL FILTER FABRIC & NEW RIPRAP 40.0 15.0 66.7 66.7
RT 2454+80.00 2456+00.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 120.0 15.0 200.0 200.0
RT 2498+40.00 2498+50.00 CLEAR, SHAPE AND INSTALL FILTER FABRIC & NEW RIPRAP 10.0 15.0 16.7 16.7
RT 2498+60.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 20.0 45.0 100.0 100.0
RT 2498+70.00 2498+80.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 10.0 15.0 16.7 16.7
RT 2540+75.00 2541+00.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 25.0 15.0 41.7 41.7
RT 2541+00.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 40.0 20.0 88.9 88.9
RT 2541+00.00 2541+30.00 CLEAR, SHAPE ,AND INSTALL FILTER FABRIC & NEW RIPRAP 30.0 15.0 50.0 50.0
RT 2565+75.00 2565+95.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 20.0 15.0 33.3 33.3
RT 2565+95.00 2566+10.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 15.0 15.0 25.0 25.0
RT 2620+10.00 2620+32.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 22.0 15.0 36.7 36.7
RT 2620+32.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 35.0 20.0 77.8 77.8
RT  12620+32.00 2620+55.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 23.0 15.0 38.3 38.3
§ RT 2638+90.00 2639+60.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP BETWEEN WINGWALLS 70.0 45.0 205.6 205.6
} RT 2740+31.06 PR BRIDGE APPROACH SHOULDER INLETS - PIPE DRAIN OUTLETTING ON SWALE DOWN SLOPE 80.0 14.0 108.2 108.2
% RT 2742+27.50 PR BRIDGE APPROACH SHOULDER INLETS - PIPE DRAIN OUTLETTING ON SWALE DOWN SLOPE 80.0 14.0 90.9 90.9
g STAGE 2
né LT 2429+15.00 2498+65.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 50.0 60.0 333.3 333.3
% LT 2439+50.00 2440+80.00 CLEAR AND ADD RIPRAP ON TOP OF EXISTING AND SHAPE 130.0 15.0 108.3
§ LT 2448+65.00 2449+20.00 CLEAR, REMOVE EX RIPRAP (PART OF EARTH EXCAV) AND INSTALL FILTER FABRIC & NEW RIPRAP 55.0 15.0 28.0 91.7 91.7
2 LT 2449+50.00 CLEAR, SHAPE AND INSTALL FILTER FABRIC & NEW RIPRAP 70.0 45.0 350.0 350.0
§ LT 2449+90.00 2450+20.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 30.0 25.0 83.3 83.3
5
é LT 2498+40.00 2498+50.00 CLEAR, SHAPE ,AND INSTALL FILTER FABRIC & NEW RIPRAP 10.0 15.0 16.7 16.7
5 LT 2498+60.00 CLEAR, SHAPE ,AND INSTALL FILTER FABRIC & NEW RIPRAP 20.0 25.0 55.6 55.6
E LT 2498+70.00 2498+80.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 10.0 15.0 16.7 16.7
g LT 2454+40.00 2454+80.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 40.0 15.0 66.7 66.7
E LT 2454+80.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 25.0 20.0 55.6 55.6
g LT 2454+80.00 2456+00.00 CLEAR AND ADD RIPRAP ON TOP OF EXISTING AND SHAPE 120.0 15.0 100.0
g LT 2541+00.00 2541+35.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 35.0 15.0 58.3 58.3
i LT 2541+35.00 CLEAR, SHAPE AND INSTALL FILTER FABRIC & NEW RIPRAP 10.0 20.0 22.2 22.2
% LT 2541+35.00 2541+65.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP 30.0 15.0 50.0 50.0
% LT 2641+00.00 CLEAR, SHAPE,AND INSTALL FILTER FABRIC & NEW RIPRAP BETWEEN WINGWALLS 41.0 7.5 34.0 34.0
E LT 2740+47.87 PR BRIDGE APPROACH SHOULDER INLETS - PIPE DRAIN OUTLETTING ON SWALE DOWN SLOPE 80.0 14.0 92.2 92.2
? LT 2742+44.31 PR BRIDGE APPROACH SHOULDER INLETS - PIPE DRAIN OUTLETTING ON SWALE DOWN SLOPE 80.0 14.0 75.7 75.7
% RAMP "B"
§ RT  ]429+00.00 431+25.00 PAVED DITCH ERODED ALONG SIDE; CLEAR, BREAK UP PAVED DITCH. ADD RIPRAP ON TOP 225.0 15.0 225.0 187.5
2 TOTAL (EFFINGHAM COUNTY) = 325 139 3077 2727 771 350
REV. - MS
H
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SEEDING SCHEDULE SEEDING SCHEDULE
LOCATION LENGTH | SEEDING | SEEDING FERTILIZER NUTRIENT AG LIME MULCH, LOCATION LENGTH | SEEDING | SEEDING FERTILIZER NUTRIENT AG LIME MULCH,
CLASS 2 | CLASS7 NITRO. PHOSPH. [ POTASS. METHOD 2 CLASS2 | CLASS7? NITRO. PHOSPH. | POTASS. METHOD 2

PAY CODE NUMBER 25000200 | 25000350 | 25000400 | 25000500 [ 25000600 | 25000700 | 25100115 PAY CODE NUMBER 25000200 | 25000350 | 25000400 | 25000500 | 25000600 | 25000700 | 25100115
LT/RT - OUT/MED STA T0 STA (FOOT) ACRE ACRE POUND POUND POUND TON ACRE LT/RT - OUT/MED STA TO STA (FOOT) ACRE ACRE POUND POUND POUND TON ACRE
STAGE 1 STAGE 2
170 (EFFINGHAM COUNTY) 1-70 (EFFINGHAM COUNTY)
EB LANES WB LANES
RT OUTSIDE 2403+00.00 2410+00.00 700.00 0.16 14.67 14.67 14.67 0.33 0.16 LT OUTSIDE + MEDIAN 2403+00.00 2410+00.00 700.00 0.64 58.01 58.01 58.01 1.29 0.64
RT OUTSIDE 2410+00.00 2425+00.00f 1,500.00 1.85 166.58 166.58 166.58 3.70 1.85 LT OUTSIDE + MEDIAN 2410+00.00 2425+00.00f 1,500.00 1.65 148.61 148.61 148.61 3.30 1.65
RT OUTSIDE 2425+00.00 2440+00.00f 1,500.00 1.43 128.41 128.41 128.41 2.85 1.43 LT OUTSIDE + MEDIAN 2425+00.00 2440+00.00f 1,500.00 1.97 177.69 177.69 177.69 3.95 1.97
RT OUTSIDE 2440+00.00 2455+00.00f 1,500.00 1.88 169.42 169.42 169.42 3.76 1.88 LT OUTSIDE + MEDIAN 2440+00.00 2455+00.00f  1,500.00 3.49 313.84 313.84 313.84 6.97 3.49
RT OUTSIDE 2455+00.00 2470+00.00f 1,500.00 0.77 69.16 69.16 69.16 1.54 0.77 LT OUTSIDE + MEDIAN 2455+00.00 2470+00.00f 1,500.00 242 217.98 217.98 217.98 4.84 242
RT OUTSIDE 2470+00.00 2473+00.37 300.37 LT OUTSIDE + MEDIAN 2470+00.00 2473+00.37 300.37 2.03 182.31 182.31 182.31 4.05 2.03
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH) 1.51 135.72 135.72 135.72 3.02 1.51 STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
RT OUTSIDE 2472+99.74 2485+00.00f 1,200.26 LT OUTSIDE + MEDIAN 2472+99.74 2485+00.00f  1,200.26
RT OUTSIDE 2485+00.00 2500+00.00f 1,500.00 0.83 74.85 74.85 74.85 1.66 0.83 LT OUTSIDE + MEDIAN 2485+00.00 2500+00.00f 1,500.00 2.30 206.92 206.92 206.92 4.60 2.30
RT OUTSIDE 2500+00.00 2515+00.00f 1,500.00 0.96 86.36 86.36 86.36 1.92 0.96 LT OUTSIDE + MEDIAN 2500+00.00 2515+00.00f 1,500.00 2.53 227.48 227.48 22748 5.06 2.53
RT OUTSIDE 2515+00.00 2530+00.00f 1,500.00 1.07 95.87 95.87 95.87 2.13 1.07 LT OUTSIDE + MEDIAN 2515+00.00 2530+00.00f 1,500.00 2.58 232.08 232.08 232.08 5.16 2.58
RT OUTSIDE 2530+00.00 2545+00.00f 1,500.00 1.17 105.68 105.68 105.68 2.35 1.17 LT OUTSIDE + MEDIAN 2530+00.00 2545+00.00f  1,500.00 2.86 257.64 257.64 257.64 5.73 2.86
RT OUTSIDE 2545+00.00 2560+00.00f 1,500.00 0.71 63.53 63.53 63.53 1.41 0.71 LT OUTSIDE + MEDIAN 2545+00.00 2560+00.00f 1,500.00 2.26 203.82 203.82 203.82 4.53 2.26
RT OUTSIDE 2560+00.00 2570+68.14| 1,068.14 LT OUTSIDE + MEDIAN 2560+00.00 2570+68.14 1,068.14 2.66 239.64 239.64 239.64 5.33 2.66
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH) 0.97 87.00 87.00 87.00 1.93 0.97 STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH) -
RT OUTSIDE 2570+76.74 2575+00.00 423.26 LT OUTSIDE + MEDIAN 2570+76.74 2575+00.00 423.26
RT OUTSIDE 2575+00.00 2590+00.00f 1,500.00 0.56 50.77 50.77 50.77 1.13 0.56 LT OUTSIDE + MEDIAN 2575+00.00 2590+00.00f 1,500.00 227 203.87 203.87 203.87 4.53 2.27
RT OUTSIDE 2590+00.00 2605+00.00f 1,500.00 0.63 56.51 56.51 56.51 1.26 0.63 LT OUTSIDE + MEDIAN 2590+00.00 2605+00.00f 1.500.00 2.56 230.22 230.22 230.22 5.12 2.56
RT OUTSIDE 2605+00.00 2620+00.00f 1,500.00 0.86 77.74 77.74 77.74 1.73 0.86 LT OUTSIDE + MEDIAN 2605+00.00 2620+00.00f 1,500.00 247 222.62 22262 22262 4.95 247
RT OUTSIDE 2620+00.00 2635+00.00f 1,500.00 0.68 60.85 60.85 60.85 1.35 0.68 LT OUTSIDE + MEDIAN 2620+00.00 2635+00.00f 1,500.00 2.19 197.31 197.31 197.31 4.38 2.19
RT OUTSIDE 2635+00.00 2650+00.00f 1,500.00 073 65.91 65.91 65.91 1.46 0.73 LT OUTSIDE + MEDIAN 2635+00.00 2650+00.00f 1,500.00 2.55 22944 229.44 229.44 5.10 2.55
RT OUTSIDE 2650+00.00 2665+00.00f 1,500.00 0.69 62.14 62.14 62.14 1.38 0.69 LT OUTSIDE + MEDIAN 2650+00.00 2665+00.00f 1,500.00 2.76 248.66 248.66 248.66 5.53 2.76
RT OUTSIDE 2665+00.00 2680+00.00] 1,500.00 0.85 76.29 76.29 76.29 1.70 0.85 LT OUTSIDE + MEDIAN 2665+00.00 2680+00.00f  1,500.00 2.04 183.26 183.26 183.26 4.07 2.04
RT OUTSIDE 2680+00.00 2695+00.00f 1,500.00 0.67 60.54 60.54 60.54 1.35 0.67 LT OUTSIDE + MEDIAN 2680+00.00 2695+00.00f 1,500.00 2.71 243.70 24370 24370 5.42 2.71
RT OUTSIDE 2695+00.00 2710+00.00f 1,500.00 1.76 158.16 158.16 158.16 3.51 1.76 LT OUTSIDE + MEDIAN 2695+00.00 2710+00.00f 1,500.00 2.69 242.41 242.41 242 41 5.39 2.69
RT OUTSIDE 2710+00.00 2725+00.00] 1,500.00 1.23 110.95 110.95 110.95 247 1.23 LT OUTSIDE + MEDIAN 2710+00.00 2725+00.00f 1,500.00 2.35 211.73 211.73 211.73 4.71 2.35
RT OUTSIDE 2725+00.00 2740+00.00] 1,500.00 0.91 82.28 82.28 82.28 1.83 091 LT OUTSIDE + MEDIAN 2725+00.00 2740+00.00f 1,500.00 2.57 231.35 231.35 231.35 5.14 2.57
RT OUTSIDE 2740+00.00 2755+00.00] 1,500.00 1.07 96.59 96.59 96.59 2.15 1.07 LT OUTSIDE + MEDIAN 2740+00.00 2755+00.00f 1,500.00 2.24 201.24 201.24 201.24 4.47 2.24
RT OUTSIDE 2755+00.00 2770+00.00] 1,500.00 2.01 180.99 180.99 180.99 4.02 2.01 LT OUTSIDE + MEDIAN 2755+00.00 2770+00.00f 1,500.00 2.02 182.23 182.23 182.23 4.05 2.02
RT OUTSIDE 2770+00.00 2773+54.89 354.89 LT OUTSIDE + MEDIAN 2770+00.00 2773+54.89 354.89 1.36 122.36 122.36 122.36 272 1.36
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH) 1.41 126.70 126.70 126.70 2.82 141 STA EQU: 2773+54.89 (BK) = 10+00.05 (AH) -
RT OUTSIDE 10+00.05 18+00.00 799.95 LT OUTSIDE + MEDIAN 10+00.05 18+00.00 799.95
RAMP "D" RAMP "A"
LEFT & RIGHT 466+00.00 470+00.00 400.00 0.14 12.60 12.60 12.60 0.28 0.14 LEFT & RIGHT 407+00.00 409+40.00 240.00 0.13 12.04 12.04 12.04 0.27 0.13
RAMP "C" RAMP "B"
LEFT & RIGHT 446+50.00 449+70.00 320.00 0.14 12.40 12.40 12.40 0.28 0.14 LEFT & RIGHT 426+70.00 429+50.00 280.00 0.16 14.15 14.15 14.15 0.31 0.16
EB LANES
RT MEDIAN 2403+00.00 2410+00.00 700.00 0.64 0.64 SUB-TOTAL (STAGE 2) = 60.5 0.0 5443 5443 5443 120.9 60.5
RT MEDIAN 2410+00.00 2425+00.00) 1,500.00 1.38 1.38 TOTAL (EFFINGHAM COUNTY) = 88.1 34.8 7931 7931 7931 176.3 1229
RT MEDIAN 2425+00.00 2440+00.00) 1,500.00 1.38 1.38
RT MEDIAN 2440+00.00 2455+00.00) 1,500.00 1.38 1.38
RT MEDIAN 2455+00.00 2470+00.00) 1,500.00 1.38 1.38
RT MEDIAN 2470+00.00 2473+00.37 300.37
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH) 1.38 1.38
RT MEDIAN 2472+99.74 2485+00.00{  1,200.26
RT MEDIAN 2485+00.00 2500+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2500+00.00 2515+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2515+00.00 2530+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2530+00.00 2545+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2545+00.00 2560+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2560+00.00 2570+68.14| 1,068.14
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH) 1.37 1.37
RT MEDIAN 2570+76.74 2575+00.00 423.26
RT MEDIAN 2575+00.00 2590+00.00] 1,500.00 1.38 1.38
RT MEDIAN 2590+00.00 2605+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2605+00.00 2620+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2620+00.00 2635+00.00] 1,500.00 1.38 1.38
RT MEDIAN 2635+00.00 2650+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2650+00.00 2665+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2665+00.00 2680+00.00] 1,500.00 1.38 1.38
RT MEDIAN 2680+00.00 2695+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2695+00.00 2710+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2710+00.00 2725+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2725+00.00 2740+00.00f 1,500.00 1.38 1.38
RT MEDIAN 2740+00.00 2755+00.00] 1,500.00 1.38 1.38
RT MEDIAN 2755+00.00 2770+00.00f 1,500.00 1.38 1.38

1 RT MEDIAN 2770+00.00 2773+54.89 354.89
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH) 1.06 1.06
RT MEDIAN 10+00.05 18+00.00 799.95
SUB-TOTAL (STAGE 1) = 217 34.8 2489 2489 2489 55.3 62.4
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SMALL PIPE CULVERT DRAINAGE STUCTURE SCHEDULE

LOCATION PIPE CULV| FILLING |PIPECULV| REMOV REMOV REMOVE |PIPE CULV,|PIPE CULV,|PIPE CULV, PRC INLET INLET INLET FLUSH CONC MANHOLE | MANHOLE | TYPE G TYPEF PIPE METAL MISC REBARS | TRENCH
TO BE EXISTING REMOV EXIST INLETS INLETS, CLASS A | CLASS A, | CLASS A, | FLARED (BOX, TYPE|BOX, TYPE|BOX, TYPE|INLET BOX| COLLAR | T-A,5 DIA| T-A, 9' DIA INLET INLET DRAINS, FLARED CONC BACKEFILL
CLEANED CuLv FLARED SPL TYPE 112" |TYPE 1, 24"|TYPE 2,24"| END SEC | 24 ASTD | 24BSTD | 24 G STD FOR W/FSL & | W/ FSL & | BOX, STD | BOX, STD CORR END SEC
24" END SEC 24" 542501 542506 542531 MEDIAN STEPS; T-1| STEPS; 610001 610001 STEEL 12" 12"
(10" Drop) |STD 542546 F,CL MED INLET| (6' SHLD) | (10" SHLD)
(4 x 4 Box, (604106)
Outside)
PAY CODE NUMBERS X5420624 | 70023600 | 50105220 | X0322936 | 60500060 | X6050065 | 542A0217 | 542A0229 | 542A1069 | 54213669 | 54244805 | 54245405 | 54246405 | 54244405 | 54248510 | 60221100 | 60224492 | 61000335 | 61000225 | 60103500.0 ] 54262712 | 61100605 | 50800105 [ 20800150
LT/RT|STATION (FOOT) (EACH) (FOOT) (EACH) (EACH) (EACH) (FOOT) (FOOT) (FOOT) (EACH) (EACH) (EACH) (EACH) (EACH) (CU YD) (EACH) (EACH) (EACH) (EACH) (FOOT) (EACH) (CU YD) (POUND) (CU YD)
1-70 (EFFINGHAM COUNTY)
STAGE 1
RT 2415+00.00 63 4 1 1 23 1 1 1.08
RT 2431+00.00 55 1 31 1 1 1.08 5.9
RT 2449+00.00 8 1 7 1 0.54
RT 2483+00.00 66 4 1 8 1 0.54
RT 2498+60.00 44 2 44 2
RT 2566+10.00 44 2 44 2
RT 2606+50.00 6 1 7 1 0.54 1.3
RT 2620+32.00 46 2 46 2
RT 2640+20.00 46 2 44 2 2
RT 2700+00.00 69 3 1 8 1 0.54
RT 2740+28.22 33.2 1 1 214 1 6.3
RT 2742+32.41 33.2 1 1 21.4 1 6.1
RT 2749+00.00 8 1 1 15 1 1 1.08
RT 2756+00.00 101 7 1 7 1 0.54
RT 2767+05.00 69 9 1 1 15 1 1 1.08
RT 15+40.00 94 10 1 1 14 1 1 1.08
STAGE 2
LT 2429+33.00 1
LT 2429+80.00 1 3.2 350
LT 2464+00.00 62 9 1 1 15 1 1 1.08
LT 2518+00.00 64 7 1 1 15 1 1 1.08
LT 2538+00.00 78 14 1 1 15 1 1 1.08
LT 2547+00.00 2 1 8 1 0.54
LT 2588+00.00 11 1 1 15 1 1 1.08
LT 2632+80.00 3.1
LT 2659+00.00 59 12 1 1 18 1 1 1.08
LT 2687+00.00 67 5 1 7 1 0.54
LT 2715+00.00 14 1 1 15 1 1 1.08
LT 2726+05.00 15 1 15 1 0.54
LT 2734+05.00 7 1 1 15 1 1 1.08
LT 2740+42.96 33.2 1 1 21.4 1 6.3
LT 2742+47.15 33.2 1 1 214 1 5.8
TOTAL (EFFINGHAM CO) = 792 1 390 14 3 22 132.8 413 38 15 10 2 10 3 17.3 2 1 4 4 85.6 4 7.6 350 30.4
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LARGE BOX CULVERT DRAINAGE STUCTURE SCHEDULE

LOCATION COMMENTS REMEX | CONCREM | REMAND | ROCKFILL | TEMP SOIL | REBARS REBARS, BAR NAME EXPAN CONC CONC BOX | TRENCH
STRUCT NO. DISP OF (EST) RETEN SYS EPOXY SPLICERS PLATES BOLTS 3/4 STRUCT |CULV (CAST{ BACKFILL
1 UNSUIT COATED INCH IN-PLACE
MATL FOR cuLv
STRUCT EXTEN -
(EST) HORIZ &
VERT)
PAY CODE NUMBERS 50100300 50102400 50200450 Z0054400 52200020 50800105 50800205 50800515 51500100 54002020 50300225 54003000 20800150
LT/RT[STATION [ (EACH) (CU YD) (CU YD) (CU YD) (SQFT) (POUND) (POUND) (EACH) (EACH) (EACH) (CU YD) (CU YD) (CU YD)
1-70 (EFFINGHAM COUNTY)
STAGE 1
RT 2429+80.00 EX 72" RCCP (10 DEGREE SKEW, RT FWD) W/ NO MEDIAN INLET 118 0.5
EXTEND RT HDWL & WW VERTICALLY
ADD A4 STONE DUMPED RIPRAP ON TOP OF EXISTING AT DS END; ALSO ON SOUTH DITCHES
RT 2498+60.00 EX 6' X 3' BOX CULV (0 DEGREE SKEW) W/ DBL SLOPED MEDIAN INLET AT MEDIAN DITCH CHECK 11 11 1252 14 6.1
EXTEND RT END OF CULV PAST CLEAR ZONE, ELIMINATE GUARDRAIL;
DITCH ELEVATIONS RAISED IN MEDIAN; REPLACE MEDIAN INLETS AND PIPE CULVERTS
RT 2541+20.00 EX 10' X 7' BOX CULV (10 DEGREE SKEW, LT FWD) W/ NO MEDIAN INLET 241 241 3131 24 18.7
EXTEND RT HDWL & WW VERTICALLY;
RT 2566+10.00 EX 7' X 3' BOX CULV (10 DEGREE SKEW, LT FWD) W/ DBL SLOPED MEDIAN INLET AT MEDIAN DITCH CHECK 3.1 12 12 33 1474 14 6.7
EXTEND RT END OF CULV PAST CLEAR ZONE, ELIMINATE GUARDRAIL;
DITCH ELEVATIONS RAISED IN MEDIAN; BOTTOM OF INLETS TO BE FILLED WITH CONCRETE (SEE DETAILS)
RT 2620+32.00 EX 9' X 3' BOX CULV (0 DEGREE SKEW) W/ DBL SLOPED MEDIAN INLET AT MEDIAN DITCH CHECK 103 0.4
DITCH ELEVATIONS RAISED IN MEDIAN; BOTTOM OF INLETS TO BE FILLED WITH CONCRETE (SEE DETAILS)
RT 2640+20.00 EX 12' X 4' BOX CULV (45 DEGREE SKEW, LT FWD) W/ DBL SLOPED MEDIAN INLET AT MEDIAN DITCH CHECK 0.5 271 271 76226 100 1 260.1 216.0
BOX CULVERT TO BE REMOVED AND REPLACED DUE TO CONDITION W/ DOUBLE 8' X 5' BOX CULVERT;
DITCH ELEVATIONS RAISED IN MEDIAN;
NEW MEDIAN INLETS W/ NEW PIPE CULV & MH OUTLETTING IN SIDES OF BOX CULV (SEE DETAILS)
STAGE 2
LT 2448+80.00 EX11'X11; 14'X 11'; 11' X 11' TRIPLE BOX CULV (30 DEGREE SKEW, LT FWD) W/ NO MEDIAN INLET 16.6 29 2580 2230 22.2
LT WINGWALL REPAIRS
LT 2541+20.00 EX 10' X 7' BOX CULV (10 DEGREE SKEW, LT FWD) W/ NO MEDIAN INLET 30.4 30.4 4154 24 24.3
EXTEND LT END OF CULV PAST CLEAR ZONE
LT 2640+20.00 EX 12' X 4' BOX CULV (45 DEGREE SKEW, LT FWD) W/ DBL SLOPED MEDIAN INLET AT MEDIAN DITCH CHECK 0.5 208 208 56804 193.9 166.0
BOX CULVERT TO BE REMOVED AND REPLACED DUE TO CONDITION W/ DOUBLE 8' X 5' BOX CULVERT;
DITCH ELEVATIONS RAISED IN MEDIAN;
NEW MEDIAN INLETS W/ NEW PIPE CULV & MH OUTLETTING IN SIDES OF BOX CULV (SEE DETAILS)
TOTAL (EFFINGHAM COUNTY) = 1 19.7 556.5 556.5 62 145842 2230 100 1 76 0.9 532 382.0
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1-70 BRIDGE IMPROVEMENT SCHEDULE

PAY ITEMS STRUCTURE NUMBERS & LOCATIONS
OVERHEAD OVERHEAD OVERHEAD DUAL TOTAL
BRIDGE; BRIDGE; BRIDGE; STRUCTURES AT
SN 025-0064; SN 025-0051; SN 025-0052; MONTROSE
STA 2486+35.00; | STA 2552+50.00; | STA 2633+55.00; | INTERCHANGE,
1800TH ST/ TR 1950TH ST/ 2100TH ST/ SN 025-0016 EB;
288 CH 11 CH13 SN 025-0017 WB;
STA 2741+37.68;
I1-70 OVER
SPRING CREEK
ROAD
PAY CODE DESCRPITION UNITS QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY
NUMBER
1-70 EFFINGHAM COUNTY
50100100 |[REMOVAL OF EXISTING STRUCTURES EACH 2 2
50102400 |CONCRETE REMOVAL CU YD 73.6 73.6
50157300 [PROTECTIVE SHIELD SQ YD 364 364
50200100 |STRUCTURE EXCAVATION CU YD 632 632
50300100 [FLOOR DRAINS EACH 16 16
50300225 [CONCRETE STRUCTURES CU YD 9.9 11.1 111 273.7 305.8
50300255 [CONCRETE SUPERSTRUCTURE CU YD 392.6 392.6
50300300 [PROTECTIVE COAT SQYD 1899 1899
50301350 [CONCRETE SUPERSTRUCTURE (APPROACH SLAB) CU YD 240.1 240.1
50500105 [FURNISHING AND ERECTING STRUCTURAL STEEL L SUM 1 1
50500505 [STUD SHEAR CONNECTORS EACH 8946 8946
50800205 |REINFORCEMENT, EPOXY COATED POUND 1080 1110 1110 126500 129800
50900207 |STEEL RAILING, TYPE CO-10 FOOT 433 433 433 1299
51500100 |[NAME PLATES EACH 2 2
52100010 [ELASTOMERIC BEARING ASSEMBLY, TYPE | EACH 42 42
52100520 (ACHOR BOLTS, 1" EACH 112 112
58600101 [GRANULAR BACKFILL FOR STRUCTURES CU YD 555 555
58700300 [CONCRETE SEALER SQFT 282 315 315 5940 6852
59100100 |GEOCOMPOSITE WALL DRAIN SQYD 240 240
60146304 [PIPE UNDERDRAINS FOR STRUCTURE 4" FOOT 356 356
X5030250 (BRIDGE DECK GROOVING (LONGITUDINAL) SQYD 956 956
X5080107 [REINFORCEMENT BARS, LOW CARBON CHROMIUM POUND 66710 66710
Z0012754 |STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES) SQFT 3 7 0 10
Z0029090 |DIAMOND GRINDING (BRIDGE SECTION) SQYD 3033 3033
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PREPARATION FOR HMA PAVING & HMA PAVING SCHEDULE NO. 1 (I-70 MAINLINE AND INTERCHANGE RAMPS)
LOCATION RAISED PVT |PCC SURF REM| HMA SURF PAVT REM PAVED SHLD | EARTH EXCAV PROCESS LIME (PVT REM HMA BASE BIT MATLS |HMA BIND CSE,| HMA SURF HMA SURF SHLD REM & | PIPE UD REM PIPE UD 6" RUBBL. PCC
MK REM -BUTT JOINT REM - BUTT (PVTREM & |REM (PVTREM| (UNDER EX MOD SOIL 24" |& REPL AREAS; CSE, 5" (TACK COAT) - | IL 19.0, N90, 4" REM, 6" REM, 6.5" REPL (ALL AREAS) (MODIFIED) PAVDT
JOINT REPL AREAS) |& REPL AREAS)| PVT & SHLDS -| (PVT REM & 43.0' WIDE) |(MAINLINE PVT;| BETWEEN ALL | (ML PVT; TOP (RUBBLIZ. (RUBBLIZ. (RUBBLIZ. NOTE: ALSO
PVT REM & REPL AREAS; PVT REM & LIFTS 24.0' WIDE; PVT AREAS) AREAS - AREAS) SHOWN ON UD
REPL AREAS)-| 43.0' WIDE) REPL AREAS; REM & REPL PAVED SHLD SCHEDULE
QUANTITIES TOP =24.67' AREAS) REM; PART
INCLUDED WIDE) OUT SHLD FOR
ALSO IN S-2 TRAFFIC;
EARTHWORK 6.0' FROM EOP,
SCHEDULE 5.0' WIDE; 2.5"
THICK REMAIN)
PAY CODE NO. 78300200 40600985 40600982 44000100 44004250 20200100 30201250 30201500 35501304 40600290 40603090 44000173 44000173 60100070 70040530 X1200107 70055605
LT/RT |STATION TO |STATION (EACH) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (CU YD) (SQ YD) (TON) (SQ YD) (POUND) (TON) (SQ YD) (SQ YD) (FOOT) (FOOT) (FOOT) (SQ YD)
.70 (EFFINGHAM COUNTY)
STAGE 1
EB LANES
RT 2410+80.00 2413+00.00 6 355.6 500.0
RT 2413+00.00 2473+00.37 150 27613.7 17334.4 3333.5 11990.7 11990.7 11990.7 16001.0
RT 2410+80.00 2415+73.75 85.3
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
RT 2472+99.74 2480+00.00 18 3222.6 2023.0 389.0 1400.5 1400.5 1400.5 1867.4
RT 2480+00.00 2494+00.00 3733.3 2177.8 1512.3 6688.9 337.1 3837.6 4913.3 847.8 2800.0 2800.0
RT 2494+00.00 2546+00.00 130 23930.4 15022.2 2888.9 10400.0 10400.0 10400.0 13866.7
RT 2546+00.00 2559+00.00 3466.7 2022.2 1446.0 6211.1 313.0 3563.4 4562.4 787.2 2600.0 2600.0
RT 2559+00.00 2570+68.14 29 5375.8 3374.6 649.0 2336.3 2336.3 2336.3 3115.0
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
RT 2570+76.74 2627+00.00 141 25878.2 16245.0 3124.0 11246.5 11246.5 11246.5 14995.4
RT 2574+86.00 2579+78.75 85.3
RT 2627+00.00 2640+50.00 3200.0 1866.7 1215.4 5733.3 289.0 3289.3 4211.4 726.7 2400.0 2400.0
RT 2639+00.00 2640+50.00 400.0 233.3 200.9 411.2 526.4 90.8 300.0
RT 2640+50.00 2727+24.29 217 39919.1 25059.1 4819.0 17348.6 17248.6 17248.6 23131.4
RT 2696+31.00 2701+23.75 85.3
RT 2727+24.29 2732+22.00 12 2637.9 1437.8] SEE RAMP 497.7 497.7 497.7 1327.2
RT 2732+22.00 2740+20.82 20 7429.0 2307.7] GRADE RAISE 1402.3 1402.3 1418.0 2130.2
RT 2740+20.82 2740+40.08 0 73.2 28.9 26.7
RT 2740+40.08 2740+70.08 1 26.7 17.8
RT 2740+70.08 2741+89.21
RT 2741+89.21 2742+19.21 1 26.7 17.8
RT 2742+19.21 2742+37.74 0 70.4 28.9 26.7
RT 2742+37.74 2750+70.00 21 7740.0 2404.3] GRADE RAISE 1408.2 1408.2 1390.0 2219.4
RT 2750+70.00 2756+50.00 15 3799.0 1675.6] SEE RAMP 580.0 580.0 580.0 1546.7
RT 2756+50.00 2759+44 .43 7 1089.4 850.6] SEE RAMP 294 4 294 4 294 4 785.1
RT 2759+44 .43 2773+54.89 35 6490.9 4074.7 783.6 2820.9 2820.9 2740.9 3761.2
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
RT 10+00.05 15+65.16 14 2925.6 1632.5 314.0 1039.9 1039.9 1039.9 1507.0
RT 15+65.16 17+85.16 6 355.6 500.0 122.2
STAGE 1
MONTROSE INTERCHANGE - RAMP "D" (EXIT, SW QUAD)
461+12.00 462+74.29 8 71.0 81.1 90.2 162.3 162.3 162.3 63.1
462+74.29 465+04.61 12 454.8 362.5 230.3 230.3 230.3 336.9
465+04.61 466+50.00 22 356.2 242.3 145.4 145.4 145.4 226.2
LT 465+04.61 466+09.45 204.8 NOT REQU
466+50.00 469+50.00 5 956.3
469+50.00 473+85.00 783.0
473+85.00 474+15.00
MONTROSE INTERCHANGE - RAMP "C" (ENTRANCE, SE QUAD)
440+85.00 441+15.00
441+15.00 447+00.00 1053.0
447+00.00 450+00.00 900.0
450+00.00 453+20.22 2242 533.7 320.2 320.2 320.2 498.1
LT 450+43.00 453+20.22 415.8 138.6
453+20.22 455+70.00 505.8 4774 249.8 249.8 249.8 449.6
455+70.00 458+38.00 341.7 333.5 268.0 268.0 268.0 303.7
458+38.00 459+14.54 33.5 38.3 425 765 76.5 76.5 29.8
SUB-TOTAL (EFFINGHAM COUNTY) = 869 356 356 10,853 6,336 4,375 18,633 939 11,102 179,965 2,452 95,568 16,695 64,219 72,219 71,836 88,214
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PREPARATION FOR HMA PAVING & HMA PAVING SCHEDULE NO. 1 (I-70 MAINLINE AND INTERCHANGE RAMPS)
LOCATION RAISED PVT |PCC SURF REM| HMA SURF PAVT REM PAVED SHLD | EARTH EXCAV PROCESS LIME (PVT REM| HMA BASE BIT MATLS [HMABIND CSE,| HMA SURF HMA SURF SHLD REM & | PIPE UD REM PIPEUD 6" RUBBL. PCC
MK REM -BUTT JOINT REM - BUTT (PVT REM & | REM (PVT REM (UNDER EX MOD SOIL 24" |& REPL AREAS; CSE, 5" (TACK COAT) - | IL 19.0, N90O, 4" REM, 6" REM, 6.5" REPL (ALL AREAS) (MODIFIED) PAVDT
JOINT REPL AREAS) |& REPL AREAS)| PVT & SHLDS -| (PVT REM & 43.0' WIDE) |(MAINLINE PVT;| BETWEEN ALL | (ML PVT,; TOP (RUBBLIZ. (RUBBLIZ. (RUBBLIZ. NOTE: ALSO
PVT REM & REPL AREAS; PVT REM & LIFTS 24.0' WIDE; PVT AREAS) AREAS - AREAS) SHOWN ON UD
REPL AREAS)-| 43.0' WIDE) REPL AREAS; REM & REPL PAVED SHLD SCHEDULE
QUANTITIES TOP =24.67' AREAS) REM; PART
INCLUDED WIDE) OUT SHLD FOR
ALSO IN S-2 TRAFFIC;
EARTHWORK 6.0' FROM EOP,
SCHEDULE 5.0' WIDE; 2.5"
THICK REMAIN)
PAY CODE NO. 78300200 40600985 40600982 44000100 44004250 20200100 30201250 30201500 35501304 40600290 40603090 44000173 44000175 60100070 20040530 X1200107 20055605
LT/RT ISTATION TO |STATION (EACH) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (CU YD) (SQ YD) (TON) (SQ YD) (POUND) (TON) (SQ YD) (SQ YD) (FOOT) (FOOT) (FOOT) (SQ YD)
STAGE 2
WB LANES
LT 2410+80.00 2413+00.00 6 355.6 500.0
LT 2413+00.00 2473+00.37 150 26263.6 173344 11990.7 11990.7 11990.7 16001.0
LT 2415+26.25 2420+19.00 85.3
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
LT 2473+00.37 2480+00.00 18 3065.0 2023.0 1400.5 1400.5 1400.5 1867.4
LT 2480+00.00 2494+00.00 3733.3 2177.8 1447 .2 6688.9 337.1 3837.6 4913.3 847.8 2800.0 2800.0
LT 2494+00.00 2546+00.00 130 22760.4 15022.2 10400.0 10400.0 10400.0 13866.7
LT 2546+00.00 2559+00.00 3466.7 2022.2 1487.1 6211.1 313.0 3563.4 4562.4 787.2 2600.0 2600.0
LT 2559+00.00 2570+68.14 29 5112.9 3374.6 2336.3 2336.3 2336.3 3115.0
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
LT 2570+76.74 2627+00.00 141 24613.0 16245.0 11246.5 11246.5 11246.5 149954
LT 2579+31.25 2584+24.00 85.3
LT 2627+00.00 2639+90.00 3440.0 2006.7 1365.2 6163.3 310.6 3536.0 4527.3 781.2 2580.0 2580.0
LT 2639+90.00 2641+40.00 400.0 2333 200.9 411.2 526.4 90.8 300.0
LT 2641+40.00 2723+30.68 205 35850.6 23662.0 4550.4 16381.4 16381.4 16361.4 21841.8
LT 2700+76.25 2705+69.00 85.3
LT 2723+30.68 2727+00.00 9 1643.5 1066.9 369.3 369.3 369.3 984.9
LT 2727+00.00 2732+05.00 13 27775 1458.9 505.0 505.0 505.0 1346.7
LT 2732+05.00 2740+37.63 21 6869.2 2405.4 1435.0 1435.0 1435.0 2220.3
LT 2740+37.63 2740+56.16 0 704 28.9 26.7
LT 2740+56.16 2740+86.16 1 26.7 17.8
LT 2740+86.16 2742+05.29
LT 2742+05.29 2742+35.29 1 26.7 17.8
LT 2742+35.29 2742+54.55 0 73.2 28.9 26.7
LT 2742+54.55 2750+53.00 20 6587.2 2306.6 1353.0 1353.0 1428.0 2129.2
LT 2750+53.00 2755+51.07 12 2739.4 1438.9 498.1 498.1 498.1 1328.2
LT 2755+51.07 2773+54.89 45 7895.3 5211.0 3607.6 3607.6 3567.6 4810.2
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
LT 10+00.05 15+65.16 14 2966.8 1632.5 1119.9 1119.9 1119.9 1507.0
LT 15+65.16 17+85.16 6 355.6 500.0
STAGE 2
MONTROSE INTERCHANGE - RAMP "A" (ENTRANCE , NW QUAD)
400+85.00 401+15.00
401+15.00 407+00.00 1053.0
407+00.00 410+00.00 900.0
410+00.00 413+20.22 672.5 533.7 304.9 304.9 304.9 498.1
LT 410+43.00 413+20.22 415.8
413+20.22 415+44.00 458.7 432.6 223.8 223.8 223.8 407.8
415+44.00 418+30.00 371.8 362.3 286.0 286.0 286.0 330.5
418+30.00 419+14.64 37.0 42.3 84.6 84.6 84.6 32.9
MONTROSE INTERCHANGE - RAMP "B" (EXIT. NE QUAD)
421+12.00 422+74.29 8 85.2 81.1 162.3 162.3 162.3 63.1
422+74.29 425+04.61 12 454.8 362.5 230.3 230.3 230.3 336.9
425+04.61 426+50.00 22 305.3 2423 118.5 118.5 145.4 226.2
LT 425+04.61 426+09.00 141.5
426+50.00 429+50.00 5 900.0
429+50.00 433+85.00 783.0
433+85.00 434+15.00
STAGE 2
EMERGENCY MEDIAN CROSS OVERS
MED 2415+50.00 137.0
MED 2579+55.00 137.0
MED 2701+00.00 137.0
SUB-TOTAL (EFFINGHAM COUNTY) = 867 356 356 11,093 6,476 4,500 19,063 961 11,348 172,063 2,507 95,296 4,550 64,054 72,334 72,076 87,962
TOTAL (EFFINGHAM COUNTY) = 1,736 711 711 21,947 12,811 8,875 37,697 1,900 22,450 352,028 4,959 190,864 21,245 128,272 144,552 143,912 176,177
REV. - MS
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

PLOT DATE = 3/15/2022

DATE -

REVISED -

SCALE: N.T.S.

OF 48

TO STA.

EXISTING PIPE UNDERDRAIN OUTLET REMOVAL SCHEDULE EXISTING PIPE UNDERDRAIN OUTLET REMOVAL SCHEDULE EXISTING PIPE UNDERDRAIN OUTLET REMOVAL SCHEDULE EXISTING PIPE UNDERDRAIN OUTLET REMOVAL SCHEDULE
LOCATION PIPE UD REM| REM CONC LOCATION PIPE REMOVE LOCATION PIPE REMOVE LOCATION PIPE REMOVE
(SPL) HDWL FOR UNDERDRAIN| CONCRETE UNDERDRAIN| CONCRETE UNDERDRAIN| CONCRETE
PIPE DRAINS REMOVAL |HEADWALLS REMOVAL | HEADWALLS REMOVAL |HEADWALLS
(SPECIAL) FOR PIPE (SPECIAL) FOR PIPE (SPECIAL) FOR PIPE
DRAINS DRAINS DRAINS
PAY CODE NUMBER X6013700 X6015000 PAY CODE NUMBER X6013700 X6015000 PAY CODE NUMBER X6013700 X6015000 PAY CODE NUMBER X6013700 X6015000
LT/RT| STATION MED/OUT (FOOT) (EACH) LT/RT| STATION | MED/OUT (FOOT) (EACH) LT/RT| STATION MED/OUT (FOOT) (EACH) LT/RT| STATION | MED/OUT (FOOT) (EACH)
PRE-STAGE 1 STAGE 1 - CONTINUED STAGE 2 STAGE 2 - CONTINUED
1-70 (EFFINGHAM COUNTY) 1-70 (EFFINGHAM COUNTY) 1-70 (EFFINGHAM COUNTY) |-70 (EFFINGHAM COUNTY)
MEDIAN CROSSOVERS EB LANES WB LANES WB LANES
LT 2398+05 SEE MED X-OVER SCH RT 2605+00 OUTSIDE 24 1 LT 2413+00 MEDIAN 20 1 LT 2639+70 MEDIAN 20 1
RT 2398+05 SEE MED X-OVER SCH RT 2610+00 MEDIAN 20 1 LT 2413+00 OUTSIDE 24 1 LT 2644+00 OUTSIDE 24 1
RT 51+90 SEE MED X-OVER SCH RT 2610+00 OUTSIDE 24 1 LT 2422+00 MEDIAN 20 1 LT 2645+00 MEDIAN 20 1
RT 2615+00 MEDIAN 20 1 LT 2427+00 MEDIAN 20 1 LT 2650+00 MEDIAN 20 1
STAGE 1 RT 2615+00 OUTSIDE 24 1 LT 2432+00 MEDIAN 20 1 LT 2658+00 OUTSIDE 24 1
|-70 (EFFINGHAM COUNTY) RT 2620+00 MEDIAN 20 1 LT 2437+00 MEDIAN 20 1 LT 2660+00 MEDIAN 20 1
EB LANES RT 2620+00 OUTSIDE 24 1 LT 2441+00 MEDIAN 20 1 LT 2665+00 MEDIAN 20 1
RT 2413+00 MEDIAN 20 1 RT 2625+00 MEDIAN 20 1 LT 2445+00 MEDIAN 20 1 LT 2668+00 OUTSIDE 24 1
RT 2413+00 OUTSIDE 24 1 RT 2625+00 OUTSIDE 24 1 LT 2448+00 MEDIAN 20 1 LT 2670+00 MEDIAN 20 1
RT 2422+00 MEDIAN 20 1 RT 2630+00 MEDIAN 20 1 LT 2451+00 MEDIAN 20 1 LT 2673+00 MEDIAN 20 1
RT 2427+00 MEDIAN 20 1 RT 2639+70 MEDIAN 20 1 LT 2455+00 OUTSIDE 24 1 LT 2673+00 OUTSIDE 24 1
RT 2432+00 MEDIAN 20 1 RT 2640+00 OUTSIDE 24 1 LT 2456+00 MEDIAN 20 1 LT 2677+00 MEDIAN 20 1
RT 2437+00 MEDIAN 20 1 RT 2645+00 MEDIAN 20 1 LT 2461+00 MEDIAN 20 1 LT 2677+00 OUTSIDE 24 1
RT 2441+00 MEDIAN 20 1 RT 2645+00 OUTSIDE 24 1 LT 2466+00 MEDIAN 20 1 LT 2687+00 MEDIAN 20 1
RT 2445+00 MEDIAN 20 1 RT 2650+00 MEDIAN 20 1 LT 2471+00 MEDIAN 20 1 LT 2692+00 MEDIAN 20 1
RT 2448+00 MEDIAN 20 1 RT 2660+00 MEDIAN 20 1 LT 2481+00 MEDIAN 20 1 LT 2697+00 MEDIAN 20 1
RT 2451+00 MEDIAN 20 1 RT 2660+00 OUTSIDE 24 1 LT 2490+00 MEDIAN 20 1 LT 2702+00 MEDIAN 20 1
RT 2456+00 MEDIAN 20 1 RT 2665+00 MEDIAN 20 1 LT 2495+00 MEDIAN 20 1 LT 2707+00 MEDIAN 20 1
RT 2461+00 MEDIAN 20 1 RT 2665+00 OUTSIDE 24 1 LT 2500+00 MEDIAN 20 1 LT 2712+00 MEDIAN 20 1
RT 2466+00 MEDIAN 20 1 RT 2670+00 MEDIAN 20 1 LT 2500+00 OUTSIDE 24 1 LT 2717+00 MEDIAN 20 1
RT 2471+00 MEDIAN 20 1 RT 2670+00 OUTSIDE 24 1 LT 2505+00 MEDIAN 20 1 LT 2730+70 OUTSIDE RAMH 22 1
RT 2481+00 MEDIAN 20 1 RT 2673+00 MEDIAN 20 1 LT 2505+00 OUTSIDE 24 1 LT 2735+15 MEDIAN 20 1
RT 2490+00 MEDIAN 20 1 RT 2673+00 OUTSIDE 24 1 LT 2515+00 MEDIAN 20 1 LT 2746+00 OUTSIDE 24 1
RT 2495+00 MEDIAN 20 1 RT 2677+00 MEDIAN 20 1 LT 2515+00 OUTSIDE 24 1 LT 2749+00 OUTSIDE RAMH 22 1
RT 2495+00 OUTSIDE 24 1 RT 2677+00 OUTSIDE 24 1 LT 2519+00 MEDIAN 20 1 LT 2749+30 OUTSIDE 24 1
RT 2500+00 MEDIAN 20 1 RT 2687+00 MEDIAN 20 1 LT 2519+00 OUTSIDE 24 1 LT 2758+00 OUTSIDE 24 1
RT 2505+00 MEDIAN 20 1 RT 2692+00 MEDIAN 20 1 LT 2522+00 MEDIAN 20 1 LT 2761+30 MEDIAN 20 1
RT 2505+00 OUTSIDE 24 1 RT 2697+00 MEDIAN 20 1 LT 2522+00 OUTSIDE 24 1 LT 2769+00 MEDIAN 20 1
RT 2510+00 MEDIAN 20 1 RT 2702+00 MEDIAN 20 1 LT 2525+00 MEDIAN 20 1 LT 2773+00 MEDIAN 20 1
RT 2510+00 QUTSIDE 24 1 RT 2707+00 MEDIAN 20 1 LT 2525+00 OUTSIDE 24 1 LT 14+00 MEDIAN 20 1
RT 2515+00 MEDIAN 20 1 RT 2712+00 MEDIAN 20 1 LT 2530+00 MEDIAN 20 1
RT 2519+00 MEDIAN 20 1 RT 2717+00 MEDIAN 20 1 LT 2530+00 OUTSIDE 24 1 SUB-TOTAL (EFFINGHAM COUNTY) = 636 30
RT 2519+00 OUTSIDE 24 1 RT 2722+00 MEDIAN 20 1 LT 2535+00 MEDIAN 20 1 TOTAL (EFFINGHAM COUNTY) = 4266 199
RT 2522+00 MEDIAN 20 1 RT 2722+00 OUTSIDE 24 1 LT 2535+00 OUTSIDE 24 1
RT 2522+00 OUTSIDE 24 1 RT 2727+00 OUTSIDE 24 1 LT 2540+00 MEDIAN 20 1
RT 2525+00 MEDIAN 20 1 RT 2730+00 MEDIAN 20 1 LT 2540+00 OUTSIDE 24 1
RT 2525+00 OUTSIDE 24 1 RT 2732+00 OUTSIDE RAMA 22 1 LT 2545+00 MEDIAN 20 1
RT 2530+00 MEDIAN 20 1 RT 2733485 OUTSIDE 24 1 LT 2550+00 MEDIAN 20 1
RT 2530+00 OUTSIDE 24 1 RT 2745+00 OUTSIDE 24 1 LT 2550+00 OUTSIDE 24 1
RT 2535+00 MEDIAN 20 1 RT 2747+00 MEDIAN 20 1 LT 2555+00 MEDIAN 20 1
RT 2535+00 OUTSIDE 24 1 RT 2749+70 OUTSIDE 24 1 LT 2560+00 MEDIAN 20 1
RT 2540+00 MEDIAN 20 1 RT 2753+00 OUTSIDE RAMA 22 1 LT 2560+00 OUTSIDE 24 1
RT 2540+00 OUTSIDE 24 1 RT 2758+00 OUTSIDE 22 1 LT 2570+00 MEDIAN 20 1
RT 2545+00 MEDIAN 20 1 RT 2762+00 OUTSIDE 24 1 LT 2570+00 OUTSIDE 24 1
RT 2545+00 OUTSIDE 24 1 RT 2769+00 MEDIAN 20 1 LT 2575+00 MEDIAN 20 1
RT 2550+00 MEDIAN 20 1 RT 2773+00 MEDIAN 20 1 LT 2575+00 OUTSIDE 24 1
RT 2555+00 MEDIAN 20 1 SUB-TOTAL (EFFINGHAM COUNTY) = 998 46 LT 2580+00 MEDIAN 20 1
RT 2555+00 OUTSIDE 24 1 LT 2580+00 OUTSIDE 24 1
RT 2560+00 MEDIAN 20 1 LT 2585+00 MEDIAN 20 1
RT 2560+00 OUTSIDE 24 1 LT 2585+00 OUTSIDE 24 1
RT 2570+00 MEDIAN 20 1 LT 2590+00 MEDIAN 20 1
RT 2570+00 QOUTSIDE 24 1 LT 2595+00 MEDIAN 20 1
RT 2575+00 MEDIAN 20 1 LT 2600+00 MEDIAN 20 1
RT 2575+00 OUTSIDE 24 1 LT 2600+00 OUTSIDE 24 1
RT 2580+00 MEDIAN 20 1 LT 2605+00 MEDIAN 20 1
RT 2580+00 OUTSIDE 24 1 LT 2605+00 OUTSIDE 24 1
RT 2585+00 MEDIAN 20 1 LT 2610+00 MEDIAN 20 1
RT 2585+00 OUTSIDE 24 1 LT 2610+00 OUTSIDE 24 1
RT 2590+00 MEDIAN 20 1 LT 2615+00 MEDIAN 20 1
RT 2590+00 OUTSIDE 24 1 LT 2615+00 OUTSIDE 24 1
RT 2595+00 MEDIAN 20 1 LT 2620+00 MEDIAN 20 1
RT 2595+00 OUTSIDE 24 1 LT 2625+00 MEDIAN 20 1
RT 2600400 MEDIAN 20 1 LT 2625+00 OUTSIDE 24 1
RT 2600+00 OUTSIDE 24 1 LT 2630+00 MEDIAN 20 1
RT 2605+00 MEDIAN 20 1 LT 2630+00 OUTSIDE 24 1
SUB-TOTAL (EFFINGHAM COUNTY) = 1240 58 SUB-TOTAL (EFFINGHAM COUNTY) = 1392 65
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01/D
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PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET SCHEDULE
PROPOSED PIPE UNDERDRAIN PROPOSED PIPE UNDERDRAIN RUN CHECKING TO MAKE SURE DITCH IS AT LEAST 6" DEEPER PIPE PIPE CONC OUTLET
OUTLET LOCATION LOCATION OF PIPE BREAK POINT NO. 1 (ALONG EOP) POINT #1 TO #2 BREAK POINT NO. 2 (ALONG EOP) THAN PIPE UNDERDRAIN OUTLET UNDERDRAINS | UNDERDRAINS | FOR PIPE UD
UNDERDRAIN RUN 6" (MODIFIED) 6" (SPECIAL) (CL sImMmISC
LENGTH | PIPEUD PAVT CONC & RODNT
GRADE GRADE X1200107 60108200 SHLD)
MEDIAN OUTSIDE MED ouT MED ouT MED ouT
LT/RT| STATION | MED/OUT | STATION |TO| STATION STATION SUMMIT/ PRPVT | PRUDFL| DEPTH (FOOT) (FTIFT) (FTIFT) STATION |SUMMIT/OU| PRPVT [PRUDFL| DEPTH | OUTLET | DITCH | OUTLET | OUTLET | DITCH | OUTLET | (FOOT)| (FOOT)| (FOOT)| (FOOT) | (EACH)| (EACH)
OUTLET ELEV ELEV (FT) TLET ELEV ELEV (FT) ELEV ELEV ABOVE ELEV ELEV ABOVE
(FT) (FT) (FT) (FT) (FT) (FT) DITCH (FT) (FT) DITCH
(FT) (FT)
STAGE 1
EB LANES
1-70 (EFFINGHAM COUNTY)
RT 2414480 | MED & OUT| 2413+05 2414+80 2413+05 SUMMIT 605.66 602.54 3.13 178 0.004 min -0.0035 2414+80 OUTLET 605.18 601.84 3.35 601.40 599.78 1.62 601.33 596.93 4.39 175 175 21.8 255 1 1
RT 2418+00 | MED & OUT| 2414+80 2418+00 2414+80 SUMMIT 605.18 602.06 3.13 320 < -0.0040 < -0.0040 2418+00 OUTLET 603.85 600.73 3.13 600.31 599.00 1.31 600.23 595.99 4.24 320 320 20.9 24.5 1 1
RT 2423+00 | MED & OUT| 2418+00 2423+00 2418+00 SUMMIT 603.85 600.73 3.13 500 < -0.0040 <-0.0040 2423+00 OUTLET 601.29 598.17 3.13 597.75 596.50 1.25 897.67 594.64 3.03 500 500 20.9 24.5 1 1
RT 2428+00 | MED & OUT| 2423+00 2428+00 2423+00 SUMMIT 601.29 598.17 3.13 500 < -0.0040 < -0.0040 2428+00 OUTLET 598.26 595.14 3.13 594.72 592.80 1.92 594.64 594.00 0.64 500 500 20.9 24.5 1 1
RT 2430+80 | MED & OUT| 2428+00 2430+80 2428+00 SUMMIT 598.26 595.14 3.13 280 -0.0064 -0.0064 2430+80 OUTLET 595.99 592.87 313 592.45 590.12 2.33 592.37 576.00 16.37 280 280 20.9 24.5 1 1
RT 2436+00 [MED & OUT| 2430+80 2436+00 2430+80 SUMMIT 595.99 592.87 3.13 520 -0.0064 -0.0064 2436+00 OUTLET 593.00 589.88 3.13 589.46 588.10 1.36 589.38 584.90 4.48 520 520 20.9 24.5 1 1
RT 2441+00 [MED & OUT| 2436+00 2441+00 2436+00 SUMMIT 593.00 589.88 3.13 500 -0.0064 -0.0064 2441+00 OUTLET 589.88 586.76 3.13 586.34 585.00 1.34 586.26 578.00 8.26 500 500 20.9 24.5 1 1
RT 2446+00 [MED & OUT| 2441+00 2446+00 2441+00 SUMMIT 589.88 586.76 3.13 500 < -0.0040 < -0.0040 2446+00 OUTLET 586.47 583.35 3.13 582.93 581.00 1.93 582.85 563.00 19.85 500 500 20.9 24.5 1 1
RT 2449+00 |[MED & OUT] 2446+00 2449+00 2446+00 SUMMIT 586.47 583.35 3.13 300 0.004 min > -0.0040 2449+00 OUTLET 586.01 582.15 3.87 581.66 580.00 1.66 581.59 562.00 19.59 300 300 24.1 27.8 1 1
RT 2449+00 | MED & OUT| 2449+00 2454+00 2449+00 OUTLET 586.01 582.76 3.26 500 0.004 min | >-0.0040 2454+00 SUMMIT 587.88 584.76 313 582.33 580.00 2.33 582.25 562.00 20.25 500 500 215 25.1 1 1
RT 2454+00 [MED & OUT| 2454+00 2459+00 2454+00 OUTLET 587.88 584.76 3.13 500 0.0063 0.0063 2459+00 SUMMIT 591.18 588.06 3.13 584.34 583.00 1.34 584.51 583.82 0.69 500 500 20.9 24.5 1 1
RT 2459+00 | MED & OUT| 2459+00 2464+00 2459+00 OUTLET 591.18 588.06 3.13 500 0.0063 0.0063 2464+00 SUMMIT 594.39 591.27 3.13 587.64 586.50 1.14 587.56 586.95 0.61 500 500 20.9 24.5 1 1
RT 2464+00 | MED & OUT| 2464+00 2469+00 2464+00 OUTLET 594.39 591.27 3.13 500 0.0063 0.0063 2469+00 SUMMIT 597.55 594.43 3.13 590.85 588.50 2.35 591.02 590.52 0.50 500 500 20.9 24.5 1 1
RT 2469+00 [MED & OUT| 2469+00 2474+00 2469+00 OUTLET 597.55 594.43 3.13 500.63 0.0063 0.0063 2474+00 SUMMIT 600.67 S597.55 313 594.01 593.00 1.01 594.18 593.96 0.22 501 501 20.9 24.5 1 1
RT 2474+00 [MED & OUT| 2474+00 2479+00 2474+00 OUTLET 600.67 597.55 3.13 500 0.0063 0.0063 2479+00 SUMMIT 603.79 600.67 3.13 597.13 595.80 1.33 597.05 596.20 0.85 500 500 20.9 24.5 1 1
RT 2479+00 [MED & OUT| 2479+00 2482+80 2479+00 OUTLET 603.79 600.67 3.13 380 > 0.0040 > 0.0040 2482+80 SUMMIT 605.52 602.40 3.13 600.25 598.80 1.45 600.17 597.20 297 380 380 20.9 24.5 1 1
RT 2483+20 [MED & OUT| 2482+80 2488+30 2482+80 OUTLET 605.52 602.82 2.70 550 0.004 min < 0.0040 2488+30 SUMMIT 607.65 605.02 2.63 602.44 600.00 244 602.37 599.00 3.37 550 550 19.0 227 1 1
RT 2488+30 [MED & OUT| 2488+30 2493+00 2488+30 OUTLET 607.65 605.74 1.91 470 0.004 min < 0.0040 2493+00 SUMMIT 610.25 607.62 2.63 605.43 603.20 2.23 605.35 602.80 2.55 470 470 15.6 19.3 1 1
RT 2493+00 | MED & OUT| 2493+00 2496+00 2493+00 OUTLET 610.25 606.52 3.73 300 0.004 min < 0.0040 2496+00 SUMMIT 610.35 607.72 2.63 606.05 605.50 0.55 605.98 602.80 3.18 300 300 23.5 27.2 1 1
RT 2496+00 [MED & OUT| 2496+00 2499+20 2496+00 OUTLET 610.35 605.92 4.43 320 0.004 min 0.0000 2499+20 SUMMIT 610.32 607.20 3.13 605.65 604.90 0.75 605.31 602.10 3.21 320 320 26.6 30.2 1 1
RT 2499+20 | MED & OUT| 2499+20 2501+50 2499+20 OUTLET 610.32 606.36 3.97 230 0.004 min 0.0000 2501+50 SUMMIT 610.40 607.28 3.13 605.86 604.54 1.32 605.79 601.00 4.79 230 230 24.5 28.2 1 1
RT 2501+50 |MED & OUT| 2501+50 2504+00 2501+50 OUTLET 610.43 606.28 4.15 250 0.004 min 0.0000 2504+00 SUMMIT 610.40 607.28 3.13 605.77 605.00 0.77 605.69 601.20 4.49 250 250 254 29.0 1 1
RT 2504+00 | MED & OUT| 2504+00 2506+50 2504+00 OUTLET 610.40 606.29 4.12 250 0.004 min 0.0000 2506+50 SUMMIT 610.41 607.29 313 606.03 605.50 0.53 605.71 601.60 4.11 250 250 25.2 28.8 1 1
RT 2506+50 [MED & OUT| 2506+50 2509+00 2506+50 OUTLET 610.41 606.66 3.76 250 0.0020 0.0000 2509+00 SUMMIT 610.28 607.16 3.13 606.42 606.00 0.42 606.11 602.50 3.61 250 250 23.6 27.3 1 1
RT 2511+50 |MED & OUT] 2509+00 2511+50 2509+00 SUMMIT 610.28 607.16 313 250 0.0020 0.0000 2511+50 OUTLET 610.35 606.66 3.70 606.42 605.60 0.82 606.11 602.30 3.81 250 250 234 27.0 1 1
RT 2514+00 |MED & OUT] 2511+50 2514+00 2511+50 SUMMIT 610.35 607.23 3.13 250 0.004 min 0.0000 2514+00 OUTLET 610.37 606.23 4.14 605.72 605.10 0.62 605.65 601.50 4.15 250 250 25.3 29.0 1 1
RT 2518+00 |MED & OUT] 2514+00 2518+00 2514+00 SUMMIT 610.37 607.25 3.13 400 0.004 min >-0.0014 2518+00 OUTLET 610.15 605.65 4.51 605.11 604.30 0.81 605.03 600.50 4.53 400 400 26.9 30.5 1 1
RT 2520+50 |MED & OUT|] 2518+00 2520+50 2518+00 SUMMIT 610.15 607.03 3.13 250 0.004 min >-0.0014 2520+50 OUTLET 609.89 606.03 3.87 605.54 604.80 0.74 605.47 599.70 5.77 250 250 241 27.8 1 1
RT 2523+00 |MED & OUT] 2520+50 2523+00 2520+50 SUMMIT 609.89 606.77 3.13 250 0.004 min >-0.0014 2523+00 OUTLET 609.57 605.77 3.81 605.53 605.30 0.23 605.22 599.10 6.12 250 250 23.8 27.5 1 1
RT 2525+50 |MED & OUT|] 2523+00 2525+50 2523+00 SUMMIT 609.57 606.45 3.13 250 0.004 min -0.0014 2525+50 OUTLET 609.24 605.45 3.79 604.97 604.40 0.57 604.90 599.00 5.90 250 250 23.8 27.5 1 1
RT 2528+00 |MED & OUT] 2525+50 2528+00 2525+50 SUMMIT 609.24 606.12 3.13 250 0.004 min -0.0014 2528+00 OUTLET 608.82 605.12 3.71 604.65 603.90 0.75 604.57 598.40 6.17 250 250 23.4 271 1 1
RT 2530+50 |MED & OUT|] 2528+00 2530+50 2528+00 SUMMIT 608.82 605.70 3.13 250 0.004 min -0.0014 2530+50 OUTLET 608.56 604.70 3.86 604.21 603.40 0.81 604.14 597.60 6.54 250 250 241 27.8 1 1
RT 2533+00 |MED & OUT] 2530+50 2533+00 2530+50 SUMMIT 608.56 605.44 3.13 250 0.004 min -0.0014 2533+00 OUTLET 608.16 604.44 3.73 603.97 602.90 1.06 603.89 597.10 6.79 250 250 235 27.2 1 1
RT 2538+00 | MED & OUT|] 2533+00 2538+00 2533+00 SUMMIT 608.16 605.04 3.13 500 0.004 min >-0.0014 2538+00 OUTLET 607.67 603.04 4.63 602.49 601.90 0.59 602.41 595.20 7.21 500 500 27.5 31.1 1 1
RT 2540+50 |MED & OUT] 2538+00 2540+50 2538+00 SUMMIT 607.67 604.55 3.13 250 0.004 min >-0.0014 2540+50 OUTLET 607.44 603.55 3.90 603.06 602.40 0.66 602.99 592.70 10.29 250 250 24.2 2789 1 1
RT 2543+00 |MED & OUT|] 2540+50 2543+00 2540+50 SUMMIT 607.44 604.32 3.13 250 0.004 min >-0.0014 2543+00 OUTLET 607.52 603.32 4.20 602.80 602.30 0.50 602.73 596.50 6.23 250 250 25.6 29.2 1 1
RT 2543+00 |MED & OUT] 2543+00 2545+50 2543+00 OUTLET 607.52 603.53 4.00 250 0.004 min >-0.0014 2545+50 SUMMIT 607.65 604.53 3.13 603.03 602.30 0.73 602.96 596.50 6.46 250 250 24.7 28.3 1 1
RT 2545+50 | MED & OUT| 2545+50 2548+00 2545+50 OUTLET 607.65 604.17 3.48 250 0.004 min >-0.0014 2548+00 SUMMIT 607.30 605.17 2313 603.72 601.80 1.92 603.65 600.40 3.25 250 250 22.4 26.1 1 1
RT 2550+70 |MED & OUT| 2548+00 2550470 2548+00 SUMMIT 607.30 605.17 2.13 270 0.0005 < 0.0006 2550+70 OUTLET 606.50 605.04 1.47 604.76 602.50 2.26 604.95 603.70 125 270 270 13.7 17.3 1 1
RT 2550+70 | MED & OUT| 2550+70 2552450 2550+70 OUTLET 606.50 604.06 2.44 180 0.0005 < 0.0006 2552+50 SUMMIT 606.28 604.15 213 603.70 602.50 1.20 603.95 603.70 0.25 180 180 17.9 21.6 1 1
RT 2554+50 | MED & OUT| 2552+50 2554450 2552+50 SUMMIT 606.28 604.65 1.63 200 0.0005 < 0.0006 2554+50 OUTLET 606.71 604.55 2.16 604.36 603.00 1.36 604.46 604.20 0.26 200 200 14.4 18.0 1 1
RT 2554+50 | MED & OUT| 2554+50 2556+50 2554+50 OUTLET 606.71 605.49 1.22 200 0.0005 < 0.0006 2556+50 SUMMIT 607.72 605.59 2.13 605.24 603.00 2.24 605.41 604.20 121 200 200 12.6 16.3 1 1
RT 2556+50 | MED & OUT| 2556+50 2558+50 2556+50 OUTLET 607.72 605.44 2.28 200 0.004 min 0.0006 2558+50 SUMMIT 608.37 606.24 213 605.10 603.10 2.00 605.23 603.80 1.43 200 200 17.2 20.9 1 1
RT 2558+50 | MED & OUT| 2558+50 2561+00 2558+50 OUTLET 608.37 604.45 3.92 250 0.004 min 0.0006 2561+00 SUMMIT 608.57 605.45 3.13 604.20 603.40 0.80 603.88 603.20 0.68 250 250 24.4 28.0 1 1
RT 2561+00 | MED & OUT| 2561+00 2563+00 2561+00 OUTLET 608.57 604.79 3.78 200 0.004 min 0.0006 2563+00 SUMMIT 608.71 605.59 3.13 604.55 603.90 0.65 604.24 602.50 1.74 200 200 23.8 27.4 1 1
RT 2563+00 | MED & OUT| 2563+00 2566+70 2563+00 OUTLET 608.71 604.29 4.43 370 0.004 min 0.0006 2566+70 SUMMIT 608.89 605.77 313 604.02 603.50 0.52 603.68 602.10 1.58 370 370 26.5 30.2 1 1
RT 2566+70 | MED & OUT| 2566+70 2571400 2566+70 OUTLET 608.89 604.37 4.52 421.40 0.004 min 0.0006 2571+00 SUMMIT 609.18 606.06 3.13 603.83 602.94 0.89 603.76 600.90 2.86 421 421 27.0 30.6 1 1
RT 2571+00 | MED & OUT| 2571+00 2573+50 2571+00 OUTLET 609.18 605.19 4.00 250 0.004 min 0.0006 2573+50 SUMMIT 609.31 606.19 3:13 604.69 603.80 0.89 604.62 602.90 1.72 250 250 24.7 28.3 1 1
SUB-TOTAL (EFFINGHAM COUNTY) = 16,037 | 16,037 | 1,067 [ 1,243 48 48
I:lUSE T - OUTLET (IN CONSTANT DEPTH AREAS); OUTLET SLOPE HAS BEEN FLATTENED LESS THAN 2.0% TO IMPROVE DRAINAGE / RAISE OUTLET ELEVATION ABOVE DITCH ELEVATION; PROPOSED GRADE OF UNDERDRAIN HAS BEEN
FLATTENED LESS THAN 0.4% (0.004 FT/FT); AND/OR SUMMIT LOCATION OF UNDERDRAIN HAS BEEN RAISED (IN NO EXISTING UD L;OCATIONS OR IN AREA OF TOTAL PAVT REM & REPL AREAS).
IN AREAS WHERE THERE ARE NO EXISTING UNDERDRAINS TO REMOVE, RAISE PROPOSED UNDERDRAIN BY APPROXIMATELY 0.5 FROM DEPTHS SHOWN (NOTE: EXISTING PIPE UNDERDRAIN LOCATIONS ARE NOT SHOWN CLEARLY ON ON OLD
PLANS, JUST ASSUMED TO BE LOCATED ALONG BOTH EDGES OF PAVEMENT FOR FULL LENGTH OF THE JOB. OUTLET LOCATIONS FROM SURVEYS PROBABLY INDICATE UNDERDRAINS ARE NOT LOCATED EVERYWHERE AS
INDICATED/ASSUMED; THEREFORE, FIELD ADJUSTMENTS WILL BE NECESSARY.
—— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
FW St e | oo e STATE OF ILLINOIS PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET 70 (2541, 255R EFFINGHAM | 750 | 47
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Schedule 25

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET SCHEDULE
PROPOSED PIPE UNDERDRAIN PROPOSED PIPE UNDERDRAIN RUN CHECKING TO MAKE SURE DITCH IS AT LEAST 6" DEEPER PIPE PIPE CONC OUTLET
OUTLET LOCATION LOCATION OF PIPE BREAK POINT NO. 1 (ALONG EOP) POINT #1 TO #2 BREAK POINT NO. 2 (ALONG EOP) THAN PIPE UNDERDRAIN OUTLET UNDERDRAINS | UNDERDRAINS | FOR PIPE UD
UNDERDRAIN RUN 6" (MODIFIED) 6" (SPECIAL) (CL sImMmiIsC
LENGTH | PIPEUD PAVT CONC & RODNT
GRADE GRADE X1200107 60108200 SHLD)
MEDIAN OUTSIDE MED ouT MED ouT MED ouT
LT/RT| STATION | MED/OUT | STATION |TO| STATION STATION SUMMIT/ | PRPVT | PRUDFL| DEPTH (FOOT) (FTIFT) (FTIFT) STATION |SUMMIT/OU( PRPVT (PRUDFL| DEPTH | OUTLET | DITCH | OUTLET | OUTLET | DITCH | OUTLET | (FOOT)| (FOOT)| (FOOT) | (FOOT) | (EACH)| (EACH)
OUTLET ELEV ELEV (FT) TLET ELEV ELEV (FT) ELEV ELEV ABOVE ELEV ELEV ABOVE
(FT) (FT) (FT) (FT) (FT) (FT) DITCH (FT) (FT) DITCH
(FT) (FT)
STAGE 1 - CONTINUED
EB LANES
1-70 (EFFINGHAM COUNTY)
RT 2573+50 | MED & OUT| 2573+50 2576+00 2573+50 OUTLET 609.31 605.39 3.92 250 0.004 min 0.0006 2576400 SUMMIT 609.51 606.39 3.13 604.90 604.30 0.60 604.82 603.20 1.62 250 250 24.4 28.0 1 1
RT 2576+00 | MED & OUT| 2576+00 2578+50 2576+00 OUTLET 609.51 605.47 4.04 250 0.004 min < 0.0006 2578+50 SUMMIT 609.59 606.47 3.13 605.22 604.80 0.42 604.89 603.50 1.39 250 250 24.9 28.5 1 1
RT 2578+50 [MED & OUT| 2578+50 2581+00 2578+50 OUTLET 609.59 605.62 3.98 250 0.004 min < 0.0006 2581400 SUMMIT 609.74 606.62 3.13 605.49 605.30 0.19 605.05 603.90 1.15 250 250 24.6 28.2 1 1
RT 2581+00 [MED & OUT| 2581+00 2583+00 2581+00 OUTLET 609.74 605.82 3.92 200 0.004 min < 0.0006 2583+00 SUMMIT 609.74 606.62 3.13 605.33 604.10 1.23 605.25 604.60 0.65 200 200 24.4 28.0 1 1
RT 2583+00 | MED & OUT| 2583+00 2585+00 2583+00 OUTLET 609.74 605.77 3.97 200 0.004 min < 0.0006 2585+00 SUMMIT 609.69 606.57 313 605.27 604.00 1.27 605.20 604.10 1.10 200 200 24.6 28.2 1 1
RT 2588+00 [MED & OUT| 2585+00 2588+00 2585+00 SUMMIT 609.69 606.57 3.13 300 0.004 min < 0.0006 2588+00 OUTLET 609.62 605.37 4.26 604.95 603.50 1.45 604.87 602.40 2.47 300 300 20.9 24.5 1 1
RT 2590+50 [MED & OUT| 2588+00 2590+50 2588+00 SUMMIT 609.62 606.50 313 250 0.004 min >-0.0012 2590450 OUTLET 609.46 605.50 397 605.00 604.00 1.00 604.93 601.70 3.23 250 250 24.5 28.2 1 1
RT 2593+00 [MED & OUT| 2590+50 2593+00 2590+50 SUMMIT 609.46 606.34 3.13 250 0.004 min >-0.0012 2593+00 OUTLET 609.28 605.34 3.94 605.09 604.50 0.59 604.77 601.00 3.77 250 250 24.5 28.1 1 1
RT 2598+00 [MED & OUT| 2593+00 2598+00 2593+00 SUMMIT 609.28 606.16 3.13 500 0.004 min >-0.0012 2598400 OUTLET 608.65 604.16 4.50 603.89 603.50 0.39 603.55 601.20 2.34 500 500 26.8 30.5 1 1
RT 2603+00 [MED & OUT| 2598+00 2603+00 2598+00 SUMMIT 608.65 605.53 3.13 500 0.004 min -0.0012 2603+00 OUTLET 608.07 603.53 4.55 602.98 602.10 0.88 602.91 602.10 0.81 500 500 271 30.7 1 1
RT 2605+50 | MED & OUT] 2603+00 2605+50 2603+00 SUMMIT 608.07 604.95 3.13 250 0.004 min -0.0012 2605+50 OUTLET 607.77 603.95 3.82 603.47 601.60 1.87 603.39 602.80 0.59 250 250 23.9 27.6 1 1
RT 2608+00 | MED & OUT| 2605+50 2608+00 2605+50 SUMMIT 607.77 604.65 3.13 250 0.004 min -0.0012 2608+00 OUTLET 607.45 603.65 3.81 603.17 601.60 1.57 603.37 603.00 0.37 250 250 23.8 27.5 1 1
RT 2613+00 [MED & OUT| 2608+00 2613+00 2608+00 SUMMIT 607.45 604.33 3.13 500 0.004 min -0.0012 2613+00 OUTLET 606.89 602.33 4.56 602.05 601.30 0.75 602.02 601.40 0.62 500 500 27.2 30.8 1 1
RT 2618+00 [MED & OUT| 2613+00 2618+00 2613+00 SUMMIT 606.89 603.77 3.13 500 0.004 min -0.0012 2618400 OUTLET 606.19 601.77 4.43 601.23 600.30 0.93 601.16 598.70 2.46 500 500 26.5 30.2 1 1
RT 2622+00 | MED & OUT| 2618+00 2622+00 2618+00 SUMMIT 606.19 603.07 3.13 400 0.004 min -0.0012 2622+00 OUTLET 605.74 601.47 4.27 600.95 600.20 0.75 600.87 597.60 3.27 400 400 25.9 29.5 1 1
RT 2624+00 | MED & OUT| 2622+00 2624400 2622+00 SUMMIT 605.74 602.62 3.13 200 0.004 min | >-0.0012 2624+00 OUTLET 605.55 601.82 3.73 601.34 600.60 0.74 601.27 597.20 4.07 200 200 23.5 27.2 1 1
RT 2626+00 [MED & OUT| 2624+00 2626+00 2624+00 SUMMIT 605.55 602.43 3.13 200 0.004 min > -0.0012 2626+00 OUTLET 605.31 601.63 3.68 601.39 601.00 0.39 601.09 597.50 3.52 200 200 23.3 27.0 1 1
RT 2630+50 [MED & OUT| 2626+00 2630+50 2626+00 SUMMIT 605.31 602.19 3.13 450 0.004 min >-0.0012 2630+50 OUTLET 603.73 600.39 3.35 599,95 599.20 0.75 599.88 596.20 3.67 450 450 21.8 255 1 1
RT 2630+50 [MED & OUT| 2630+50 2632+50 2630+50 OUTLET 603.73 600.33 3.40 200 0.0020 < 0.0022 2632450 SUMMIT 602.86 600.73 213 600.11 599.20 0.91 599.82 596.20 3.62 200 200 22.1 25.7 1 1
RT 2636+00 | MED & OUT| 2632+50 2636+00 2632+50 SUMMIT 602.86 600.73 213 350 0.0020 >-0.0012 2636+00 OUTLET 603.02 600.03 2.99 599.83 598.70 1.13 599.55 594.70 4.85 350 350 20.3 24.0 1 1
RT 2636+00 [MED & OUT| 2636+00 2637+50 2636+00 OUTLET 603.02 600.85 2.17 150 0.004 min < 0.0022 2637450 SUMMIT 603.58 601.45 213 600.68 598.70 1.98 600.44 596.00 4.44 150 150 16.7 20.4 1 1
RT 2637+50 | MED & OUT| 2637+50 2639+00 2637+50 OUTLET 603.58 600.32 3.27 150 0.004 min < 0.0022 2639+00 SUMMIT 604.04 600.92 313 599.89 598.40 1.48 599.81 595.00 4.81 150 150 21.5 252 1 1
RT 2641+00 | MED & OUT| 2641+00 2646+00 2641+00 OUTLET 604.04 599.84 4.20 500 0.004 min < 0.0022 2646400 SUMMIT 604.96 601.84 3.13 599.32 598.10 1.22 599.25 595.00 4.25 500 500 25.6 20.2 1 1
RT 2646+00 | MED & OUT| 2646+00 2651+00 2646+00 OUTLET 604.96 600.96 4.01 500 0.004 min 0.0022 2651+00 SUMMIT 606.08 602.96 3.13 600.46 599.50 0.96 600.39 595.60 4.79 500 500 24.7 28.4 1 1
RT 2651+00 |MED & OUT] 2651+00 2655+00 2651+00 OUTLET 606.08 602.23 3.86 400 0.004 min 0.0022 2655+00 SUMMIT 606.95 603.83 813 601.74 601.10 0.64 601.67 599.50 217 400 400 241 27.7 1 1
RT 2655+00 |MED & OUT|] 2655+00 2659+00 2655+00 OUTLET 606.95 603.08 3.88 400 0.004 min 0.0022 2659+00 SUMMIT 607.80 604.68 3.13 602.59 602.00 0.59 602.52 600.80 1.72 400 400 24.2 27.8 1 1
RT 2659+00 |MED & OUT] 2659+00 2664+00 2659+00 OUTLET 607.80 603.86 3.94 500 0.004 min 0.0022 2664+00 SUMMIT 608.98 605.86 313 603.37 601.80 1.57 603.29 602.00 1.29 500 500 24.5 28.1 1 1
RT 2664+00 | MED & OUT|] 2664+00 2669+00 2664+00 OUTLET 608.98 604.92 4.07 500 0.004 min 0.0022 2669+00 SUMMIT 610.04 606.92 3.13 604.42 603.80 0.62 604.34 603.00 1.34 500 500 25.0 28.6 1 1
RT 2669+00 | MED & OUT] 2669+00 2671+50 2669+00 OUTLET 610.04 606.31 3.74 250 0.004 min < 0.0022 2671+50 SUMMIT 610.43 607.31 313 605.83 604.80 1.03 605.76 604.30 1.46 250 250 23.5 27.2 1 1
RT 2671+50 |MED & OUT|] 2671+50 2674+00 2671+50 OUTLET 610.43 606.50 3.93 250 0.004 min < 0.0022 2674+00 SUMMIT 610.62 607.50 3:13 606.01 605.20 0.81 605.93 604.80 1.13 250 250 244 28.1 1 1
RT 2676+50 |MED & OUT] 2674+00 2676+50 2674+00 SUMMIT 610.62 607.50 3.13 250 0.004 min >-0.0014 2676+50 OUTLET 610.60 606.50 4.11 606.24 605.60 0.64 605.92 604.50 1.42 250 250 25.2 28.8 1 1
RT 2679+00 |MED & OUT|] 2676+50 2679+00 2676+50 SUMMIT 610.60 607.48 3.13 250 0.004 min >-0.0014 2679+00 OUTLET 610.31 606.48 3.83 606.00 605.10 0.90 605.92 604.40 1.52 250 250 24.0 27.6 1 1
RT 2683+00 |MED & OUT] 2679+00 2683+00 2679+00 SUMMIT 610.31 607.19 313 400 0.004 min -0.0014 2683+00 OUTLET 609.93 605.59 4.35 605.06 604.30 0.76 604.99 603.60 1.39 400 400 26.2 29.8 1 1
RT 2687+00 |MED & OUT|] 2683+00 2687+00 2683+00 SUMMIT 609.93 606.81 3.13 400 0.004 min -0.0014 2687+00 OUTLET 609.37 605.21 4.17 604.70 603.50 1.20 604.62 602.50 2.12 400 400 254 291 1 1
RT 2692+00 |MED & OUT] 2687+00 2692+00 2687+00 SUMMIT 609.37 606.25 3.13 500 0.004 min -0.0014 2692+00 OUTLET 608.94 604.25 4.70 603.97 603.50 0.47 603.62 601.60 2.02 500 500 277 31.4 1 1
RT 2696+00 |MED & OUT] 2692+00 2696+00 2692+00 SUMMIT 608.94 605.82 3.13 400 0.004 min -0.0014 2696+00 OUTLET 607.94 604.22 3.73 603.75 602.50 1.25 603.67 600.50 3.17 400 400 235 27.2 1 1
RT 2699+80 |MED & OUT] 2696+00 2699+80 2696+00 SUMMIT 607.94 604.82 3.13 380 0.004 min -0.0014 2699+80 OUTLET 607.21 603.30 3.91 602.81 601.30 1.51 602.74 598.90 3.84 380 380 24.3 28.0 1 1
RT 2705+00 |MED & OUT] 2699+80 2705+00 2699+80 SUMMIT 607.21 604.09 3.13 520 0.004 min -0.0014 2705+00 OUTLET 606.71 602.01 4.71 601.45 601.10 0.35 601.38 597.90 3.48 520 520 27.8 31.4 1 1
RT 2710+00 | MED & OUT| 2705400 2710400 2705+00 SUMMIT 606.71 603.59 313 500 0.004 min -0.0014 2710+00 OUTLET 605.85 601.59 4.26 601.07 600.20 0.87 601.00 596.90 4.10 500 500 25.8 295 1 1
RT 2714+00 |MED & OUT| 2710400 2714400 2710+00 SUMMIT 605.85 602.73 3:18 400 0.004 min -0.0014 2714+00 OUTLET 605.42 601.13 4.29 600.61 599.60 1.01 600.53 596.50 4.03 400 400 26.0 29.6 1 1
RT 2718+00 | MED & OUT| 2714400 2718+00 2714+00 SUMMIT 605.42 602.30 318 400 0.004 min -0.0014 2718+00 OUTLET 605.15 600.70 4.46 600.43 599.80 0.63 600.09 595.60 4.49 400 400 26.7 30.3 1 1
RT 2722+00 |MED & OUT| 2718400 2722400 2718+00 SUMMIT 605.15 602.03 3.13 400 0.004 min -0.0014 2722+00 OUTLET 604.47 600.43 4.05 599.93 599.00 0.93 599.85 595.60 4.25 400 400 24.9 28.5 1 1
RT 2726+00 | MED & OUT| 2722+00 2726+00 2722+00 SUMMIT 604.47 601.35 313 400 0.004 min -0.0014 2726+00 OUTLET 603.57 §99.75 3.83 599.27 598.20 1.07 599.19 595.00 4.19 400 400 239 27.6 1 1
RT 2728+00 MED 2726+00 2728+00 2726+00 SUMMIT 603.57 600.45 313 200 0.004 min -0.0014 2728+00 OUTLET 603.73 599.65 4.08 599.14 598.60 0.54 200 25.1 1
RT 2730+00 MED 2728+00 2730+00 2728+00 SUMMIT 603.73 600.61 3.13 200 0.0020 -0.0014 2730+00 OUTLET 603.49 600.21 3.28 Gl 599.30 0.69 200 21.6 1
RT 2730+00 |OUT (RAMP)| 2726400 2730400 2726+00 SUMMIT 603.57 600.45 3.13 400 0.004 min -0.0014 2730+00 OUTLET 603.21 598.85 4.37 598.25 594.00 4.25 400.2 299 1
RT 2730+00 MED 2730+00 2734+00 2730+00 OUTLET 603.49 601.35 2.14 400 0.004 min >-0.0014 2734+00 SUMMIT 606.07 602.95 3.13 601.01 599.30 1.71 400 16.6 1
RT 2732+60 |OUT (RAMP)| 2730400 2732460 2730+00 SUMMIT 603.21 600.09 3.13 260 0.004 min >-0.0014 2732+60 OUTLET 602.84 599.05 3.79 598.55 592.60 5.95 262.1 24.5 1
SUB-TOTAL (EFFINGHAM COUNTY) = 15,850 | 15,712 | 1,114 | 1,262 46 45
I:lUSE T - OUTLET (IN CONSTANT DEPTH AREAS); OUTLET SLOPE HAS BEEN FLATTENED LESS THAN 2.0% TO IMPROVE DRAINAGE / RAISE OUTLET ELEVATION ABOVE DITCH ELEVATION; PROPOSED GRADE OF UNDERDRAIN HAS BEEN
FLATTENED LESS THAN 0.4% (0.004 FT/FT); AND/OR SUMMIT LOCATION OF UNDERDRAIN HAS BEEN RAISED (IN NO EXISTING UD L;OCATIONS OR IN AREA OF TOTAL PAVT REM & REPL AREAS).
IN AREAS WHERE THERE ARE NO EXISTING UNDERDRAINS TO REMOVE, RAISE PROPOSED UNDERDRAIN BY APPROXIMATELY 0.5' FROM DEPTHS SHOWN (NOTE: EXISTING PIPE UNDERDRAIN LOCATIONS ARE NOT SHOWN CLEARLY ON ON OLD
PLANS, JUST ASSUMED TO BE LOCATED ALONG BOTH EDGES OF PAVEMENT FOR FULL LENGTH OF THE JOB. OUTLET LOCATIONS FROM SURVEYS PROBABLY INDICATE UNDERDRAINS ARE NOT LOCATED EVERYWHERE AS
INDICATED/ASSUMED; THEREFORE, FIELD ADJUSTMENTS WILL BE NECESSARY.
p— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
FW EReEaTarE | oo e STATE OF ILLINOIS PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET 0 (25-4-1, 255 EFFINGHAM | 790 | 48
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000'/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
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Schedule 26

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET SCHEDULE
PROPOSED PIPE UNDERDRAIN PROPOSED PIPE UNDERDRAIN RUN CHECKING TO MAKE SURE DITCH IS AT LEAST 6" DEEPER PIPE PIPE CONC OUTLET
OUTLET LOCATION LOCATION OF PIPE BREAK POINT NO. 1 (ALONG EOP) POINT #1 TO #2 BREAK POINT NO. 2 (ALONG EOP) THAN PIPE UNDERDRAIN OUTLET UNDERDRAINS | UNDERDRAINS | FOR PIPE UD
UNDERDRAIN RUN 6" (MODIFIED) 6" (SPECIAL) (CL sIMmiIsC
LENGTH | PIPE UD PAVT CONC & RODNT
GRADE GRADE X1200107 60108200 SHLD)
MEDIAN OUTSIDE MED ouT MED out MED ouT
LT/RT| STATION | MED/OUT | STATION |TO| STATION STATION SUMMIT/ | PRPVT | PRUDFL| DEPTH (FOOT) (FT/FT) (FT/FT) STATION |SUMMIT/OU| PRPVT |PRUDFL| DEPTH | OUTLET | DITCH | OUTLET | OUTLET | DITCH | OUTLET | (FOOT)| (FOOT)| (FOOT)| (FOOT) | (EACH)| (EACH)
OUTLET ELEV ELEV (FT) TLET ELEV ELEV (FT) ELEV ELEV ABOVE ELEV ELEV ABOVE
(FT) (FT) (FT) (FT) (FT) (FT) DITCH (FT) (FT) DITCH
(FT) (FT)
STAGE 1 - CONTINUED
EB LANES
1-70 (EFFINGHAM COUNTY)
RT 2734+00 | MED & OUT| 2734+00 2737+00 2734+00 OUTLET 606.07 602.95 3.13 300 > 0.0040 > 0.0040 2737400 SUMMIT 608.76 605.64 3.13 602.53 600.00 2.53 602.45 600.60 1.85 300 300 20.9 24.5 1 1
RT 2737+00 | MED & OUT| 2737+00 2740+20 2737+00 OUTLET 608.76 605.64 3.13 320 > 0.0040 > 0.0040 2740+20 SUMMIT 610.07 606.95 3.13 605.22 602.40 2.82 605.14 597.00 8.14 320 320 20.9 24.5 1 1
RT 2746+00 | MED & OUT| 2742+80 2746+00 2742+80 SUMMIT 609.98 606.86 3.13 320 < -0.0040 < -0.0040 2746400 OUTLET 608.26 605.14 3.13 604.72 602.65 2.07 604.64 600.50 4.14 320 320 20.9 24.5 1 1
RT 2748+80 [MED & OUT| 2746+00 2748+80 2746+00 SUMMIT 608.26 605.14 3.18 280 < -0.0040 < -0.0040 2748+80 OUTLET 605.57 602.45 3.13 602.03 599.85 2.18 601.95 596.70 5.25 280 280 20.9 24.5 1 1
RT 2750+40 |OUT (RAMP)] 2750+40 2753+00 2750+40 OUTLET 602.13 598.62 3.51 260 0.004 min >-0.0014 2753400 SUMMIT 602.78 599.66 3.13 598.12 596.50 1.62 263 24.5 1
RT 2753+00 MED 2748+80 2753+00 2748+80 SUMMIT 605.57 602.45 343 420 0.004 min >-0.0040 2753400 OUTLET 603.19 600.77 3.13 599.65 598.20 1.45 420 20.9 1
RT 2753+00 MED 2753+00 2756+00 2753+00 OUTLET 603.19 598.92 4.28 300 0.004 min 0.0001 2756+00 SUMMIT 603.24 600.12 3.13 598.40 598.20 0.20 300 25.9 1
RT 2753400 |OUT (RAMP)| 2753+00 2756+00 2753+00 OUTLET 602.78 598.62 4.16 300 0.004 min 0.0001 2756400 SUMMIT 602.94 599.82 3.13 598.03 595.40 2.63 303 281 1
RT 2756+00 MED 2756+00 2761+00 2756+00 OUTLET 603.24 598.14 5.11 500 0.004 min 0.0001 2761400 SUMMIT 603.26 600.14 3.13 597.55 597.00 0.54 500 29.5 1
RT 2756+00 |OUT (RAMP)| 2756+00 2761+00 2756+00 OUTLET 602.94 598.14 4.81 500 0.004 min 0.0001 2761+00 SUMMIT 603.26 600.14 3.13 597.50 591.00 6.50 504 31.8 1
RT 2764+00 | MED & OUT| 2761+00 2764+00 2761+00 SUMMIT 603.26 600.14 3.13 300 0.004 min 0.0001 2764+00 OUTLET 603.53 598.94 4.60 598.52 598.10 0.42 598.44 591.51 6.93 300 300 20.9 24.5 1 1
RT 2766+80 | MED & OUT| 2764+00 2766+80 2764+00 SUMMIT 603.53 600.41 3.13 280 0.004 min 0.0001 2766+80 OUTLET 603.44 599.29 4.16 598.87 597.54 1.33 598.79 592.11 6.68 280 280 20.9 24.5 1 1
RT 2767+20 [MED & OUT| 2767+20 2770+00 2767+20 OUTLET 603.44 599.19 4.26 280 0.004 min 0.0001 2770400 SUMMIT 603.43 600.31 3.13 598.67 597.53 1.14 598.60 592.11 6.49 280 280 25.8 29.5 1 1
RT 2770+00 MED 2770+00 10+00 2770+00 OUTLET 603.43 599.25 4.18 355 0.004 min 0.0001 10+00 SUMMIT 603.79 600.67 313 598.74 598.10 0.64 355 25.5 1
RT 2770+00 ouT 2770400 10+00 2770+00 OUTLET 603.43 599.68 3.75 3585 0.004 min 0.0001 10+00 SUMMIT 604.22 601.10 3.13 599.13 592.71 6.42 355 27.3 1
RT 10+00 MED 10+00 13+00 10+00 OUTLET 603.79 599.72 4.07 300 0.0020 0.0001 13400 SUMMIT 603.44 600.32 3.13 599.46 598.81 0.65 300 25.0 1
RT 10+00 ouT 10+00 13+00 10+00 OUTLET 604.22 600.01 4.22 300 0.004 min 0.0001 13+00 SUMMIT 604.33 601.21 3.13 599.42 593.42 6.00 300 29.3 1
RT 13+00 MED 13+00 15+20 13+00 OUTLET 603.44 600.15 3.30 220 0.0020 < 0.0020 15+20 SUMMIT 603.71 600.59 3.13 599.93 599.41 0.52 220 21.6 1
RT 13+00 ouT 13+00 15+20 13+00 OUTLET 604.33 600.60 3.74 220 0.004 min < 0.0020 15+20 SUMMIT 604.60 601.48 3.13 600.05 594.02 6.03 220 27.2 1
SUB-TOTAL (EFFINGHAM COUNTY) = 4,175 [ 4,025 300 346 13 13
STAGE 1 TOTAL (EFFINGHAM COUNTY) = 36,062 | 35,774 | 2,481 2,851 107 106
:lUSE T-OUTLET (IN CONSTANT DEPTH AREAS); OUTLET SLOPE HAS BEEN FLATTENED LESS THAN 2.0% TO IMPROVE DRAINAGE / RAISE OUTLET ELEVATION ABOVE DITCH ELEVATION; PROPOSED GRADE OF UNDERDRAIN HAS BEEN
FLATTENED LESS THAN 0.4% (0.004 FT/FT); AND/OR SUMMIT LOCATION OF UNDERDRAIN HAS BEEN RAISED (IN NO EXISTING UD L;OCATIONS OR IN AREA OF TOTAL PAVT REM & REPL AREAS).
IN AREAS WHERE THERE ARE NO EXISTING UNDERDRAINS TO REMOVE, RAISE PROPOSED UNDERDRAIN BY APPROXIMATELY 0.5' FROM DEPTHS SHOWN (NOTE: EXISTING PIPE UNDERDRAIN LOCATIONS ARE NOT SHOWN CLEARLY ON ON OLD
PLANS, JUST ASSUMED TO BE LOCATED ALONG BOTH EDGES OF PAVEMENT FOR FULL LENGTH OF THE JOB. OUTLET LOCATIONS FROM SURVEYS PROBABLY INDICATE UNDERDRAINS ARE NOT LOCATED EVERYWHERE AS
INDICATED/ASSUMED; THEREFORE, FIELD ADJUSTMENTS WILL BE NECESSARY.
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
W Soniims uomoen e e STATE OF ILLINOIS PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET 10 @+1,255R EFNcrAw | 70 | 4o
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Schedule 27

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET SCHEDULE
PROPOSED PIPE UNDERDRAIN PROPOSED PIPE UNDERDRAIN RUN CHECKING TO MAKE SURE DITCH IS AT LEAST 6" DEEPER PIPE PIPE CONC OUTLET
OUTLET LOCATION LOCATION OF PIPE BREAK POINT NO. 1 (ALONG EOP) POINT #1 TO #2 BREAK POINT NO. 2 (ALONG EOP) THAN PIPE UNDERDRAIN OUTLET UNDERDRAINS | UNDERDRAINS | FOR PIPE UD
UNDERDRAIN RUN 6" (MODIFIED) 6" (SPECIAL) (CL sIMmiIsC
LENGTH | PIPEUD PAVT CONC & RODNT
GRADE GRADE X1200107 60108200 SHLD)
MEDIAN OUTSIDE MED ouT MED ouT MED ouT
LT/RT| STATION | MED/OUT | STATION [TO| STATION STATION SUMMIT/ | PRPVT | PRUDFL| DEPTH (FOOT) (FTIFT) (FTIFT) STATION |SUMMIT/OU| PRPVT |PRUDFL| DEPTH | OUTLET | DITCH | OUTLET | OUTLET | DITCH | OUTLET | (FOOT)| (FOOT)| (FOOT)| (FOOT)| (EACH)| (EACH)
OUTLET ELEV ELEV (FT) TLET ELEV ELEV (FT) ELEV ELEV ABOVE ELEV ELEV ABOVE
(FT) (FT) (FT) (FT) (FT) (FT) DITCH (FT) (FT) DITCH
(FT) (FT)
STAGE 2
WB LANES
1-70 (EFFINGHAM COUNTY)
LT 2414+80 |MED & OUT| 2413+05 2414+80 2413+05 SUMMIT 605.66 602.54 3.13 175 0.004 min -0.0035 2414+80 OUTLET 605.18 601.84 3.35 601.40 599.78 1.62 601.58 601.00 0.58 175 175 21.8 25.5 1 1
LT 2418+00 |MED & OUT] 2414+80 2418+00 2414+80 SUMMIT 605.18 602.55 2.63 320 < -0.0040 < -0.0040 2418+00 OUTLET 603.85 601.22 2.63 600.85 599.00 1.85 601.11 600.37 0.74 320 320 18.7 22.4 1 1
LT 2423+00 |MED & OUT|] 2418+00 2423+00 2418+00 SUMMIT 603.85 601.22 2.63 500 < -0.0040 <-0.0040 2423+00 OUTLET 601.29 598.66 2.63 598.29 596.50 1.79 598.44 597.31 118 500 500 18.7 22.4 1 1
LT 2428+00 [MED & OUT| 2423+00 2428+00 2423+00 SUMMIT 601.29 598.66 2.63 500 < -0.0040 < -0.0040 2428+00 OUTLET 598.26 595.63 2.63 595.26 592.80 2.46 595.18 594.00 1.18 500 500 18.7 22.4 1 1
LT 2430+80 | MED & OUT| 2428+00 2430+80 2428+00 SUMMIT 598.26 595.63 2.63 280 -0.0064 -0.0064 2430+80 OUTLET 595.99 593.36 2.63 59299 590.12 2.87 592.91 591.00 1.91 280 280 18.7 22.4 1 1
LT 2436+00 |MED & OUT] 2430+80 2436+00 2430+80 SUMMIT 595.99 593.36 263 520 -0.0064 -0.0064 2436400 OUTLET 593.00 590.37 2.63 590.00 588.10 1.90 590.26 589.80 0.46 520 520 18.7 22.4 1 1
LT 2441400 |MED & OUT|] 2436+00 2441+00 2436+00 SUMMIT 593.00 589.88 3.13 500 -0.0064 -0.0064 2441400 OUTLET 589.88 586.76 3.13 586.34 585.00 1.34 586.26 579.00 7.26 500 500 20.9 24.5 1 1
LT 2446+00 |MED & OUT|] 2441+00 2446+00 2441+00 SUMMIT 589.88 586.76 3.13 500 < -0.0040 < -0.0040 2446+00 OUTLET 586.47 583.35 313 582.93 581.00 1.93 582.85 569.00 13.85 500 500 20.9 24.5 1 1
LT 2449+00 |MED & OUT|] 2446+00 2449+00 2446+00 SUMMIT 586.47 583.35 818 300 0.004 min >-0.0040 2449+00 OUTLET 586.01 582.15 3.87 581.66 580.00 1.66 581.59 558.00 23.59 300 300 241 27.8 1 1
LT 2449+00 |MED & OUT] 2449+00 2454+00 2449+00 OUTLET 586.01 582.76 3.26 500 0.004 min > -0.0040 2454+00 SUMMIT 587.88 584.76 3.13 582.33 580.00 2.33 582.25 558.00 24.25 500 500 215 251 1 1
LT 2454+00 [MED & OUT| 2454+00 2459+00 2454+00 OUTLET 587.88 586.06 3.13 500 0.0063 0.0063 2459+00 SUMMIT 591.18 588.06 313 584.34 583.00 1.34 584.26 566.00 18.26 500 500 20.9 24.5 1 1
LT 2459+00 |MED & OUT|] 2459+00 2464+00 2459+00 OUTLET 591.18 589.27 3.13 500 0.0063 0.0063 2464+00 SUMMIT 594.39 591.27 3.13 587.64 586.50 1.14 587.56 582.50 5.06 500 500 20.9 24.5 1 1
LT 2464+00 |MED & OUT] 2464+00 2469+00 2464+00 OUTLET 594.39 592.43 3.13 500 0.0063 0.0063 2469+00 SUMMIT 597.55 594.43 3.13 590.85 588.50 2.35 590.77 586.20 4.57 500 500 20.9 24.5 1 1
LT 2469+00 |MED & OUT|] 2469+00 2474+00 2469+00 OUTLET 597.55 595.54 3.13 500.63 0.0063 0.0063 2474400 SUMMIT 600.67 597.55 3.13 594.01 593.00 1.01 594.18 593.90 0.28 500.63 [ 500.63 [ 20.9 24.5 1 1
LT 2474+00 |MED & OUT| 2474+00 2479+00 2474+00 OUTLET 600.67 598.67 3.13 500 0.0063 0.0063 2479+00 SUMMIT 603.79 600.67 3.13 597.13 595.80 1.33 597.30 597.00 0.30 500 500 20.9 24.5 1 1
LT 2479+00 |MED & OUT|] 2479+00 2482+80 2479+00 OUTLET 603.79 600.88 3.13 380 > 0.0040 > 0.0040 2482+80 SUMMIT 605.52 602.40 3.13 600.25 598.80 1.45 600.42 600.00 0.42 380 380 20.9 24.5 1 1
LT 2483+20 |MED & OUT|] 2482+80 2488+30 2482+80 OUTLET 605.52 603.43 2.10 550 0.0020 < 0.0040 2488+30 SUMMIT 607.65 604.53 3.13 603.10 600.00 3.10 603.22 602.50 0.72 550 550 16.4 20.1 1 1
LT 2488+30 |MED & OUT|] 2488+30 2493+00 2488+30 OUTLET 607.65 606.19 1.47 470 0.0020 < 0.0040 2493+00 SUMMIT 610.25 607.13 3.13 605.91 603.20 2.71 606.01 605.00 1.01 470 470 13.7 17.3 1 1
LT 2493+00 |MED & OUT] 2493+00 2496+00 2493+00 OUTLET 610.25 606.03 4.23 300 0.004 min < 0.0040 2496400 SUMMIT 610.35 607.23 3.13 605.77 605.50 0.27 605.44 603.30 2.14 300 300 25.7 29.3 1 1
LT 2496+00 |MED & OUT|] 2496+00 2499+20 2496+00 OUTLET 610.35 605.92 4.43 320 0.004 min 0.0000 2499+20 SUMMIT 610.32 607.20 313 605.65 604.90 0.75 605.31 603.10 2.21 320 320 26.6 30.2 1 1
LT 2499+20 |MED & OUT] 2499+20 2501+50 2499+20 OUTLET 610.32 606.36 3.97 230 0.004 min 0.0000 2501450 SUMMIT 610.40 607.28 3.13 605.86 604.54 1.32 605.79 602.20 3.52 230 230 24.5 28.2 1 1
LT 2501+50 |MED & OUT] 2501+50 2504+00 2501+50 OUTLET 610.43 606.28 4.15 250 0.004 min 0.0000 2504+00 SUMMIT 610.40 607.28 313 605.77 605.00 0.77 605.69 602.60 3.09 250 250 254 29.0 1 1
LT 2504+00 |MED & OUT| 2504+00 2506+50 2504+00 OUTLET 610.40 606.29 4.12 250 0.004 min 0.0000 2506+50 SUMMIT 610.41 607.29 3.13 606.03 605.50 0.53 605.71 602.90 2.81 250 250 25.2 28.8 1 1
LT 2506+50 | MED & OUT| 2506+50 2509+00 2506+50 OUTLET 610.41 606.66 3.76 250 0.0020 0.0000 2509+00 SUMMIT 610.28 607.16 313 606.42 606.00 0.42 606.11 603.00 3.11 250 250 23.6 27.3 1 1
LT 2511+50 |MED & OUT| 2509+00 2511+50 2509+00 SUMMIT 610.28 607.16 3.13 250 0.0020 0.0000 2511+50 OUTLET 610.35 606.66 3.70 606.42 605.60 0.82 606.11 604.00 2.11 250 250 234 27.0 1 1
LT 2514400 |MED & OUT| 2511450 2514+00 2511+50 SUMMIT 610.35 607.23 3.13 250 0.0020 0.0000 2514+00 OUTLET 610.37 606.73 3.64 606.26 605.10 1.16 606.19 603.00 3.19 250 250 23.2 26.8 1 1
LT 2518+00 |MED & OUT| 2514+00 2518+00 2514+00 SUMMIT 610.37 607.25 3.13 400 0.0020 >-0.0014 2518+00 OUTLET 610.15 606.45 3.70 605.98 604.30 1.68 605.90 601.50 440 400 400 234 27.1 1 1
LT 2520+50 |MED & OUT| 2518+00 2520+50 2518+00 SUMMIT 610.15 607.03 3.13 250 0.0020 > -0.0014 2520+50 OUTLET 609.89 606.53 3.37 606.09 604.80 1.29 606.01 601.10 4.91 250 250 21.9 25.6 1 1
LT 2523+00 | MED & OUT| 2520+50 2523+00 2520+50 SUMMIT 609.89 606.77 3.13 250 0.0020 >-0.0014 2523+00 OUTLET 609.57 606.27 3.31 606.05 605.30 0.75 605.76 601.00 4.76 250 250 21.7 25.3 1 1
LT 2525+50 |MED & OUT| 2523+00 2525+50 2523+00 SUMMIT 609.57 606.45 3.18 250 0.004 min -0.0014 2525+50 OUTLET 609.24 605.45 3.79 604.97 604.40 0.57 604.90 601.00 3.90 250 250 23.8 27.5 1 1
LT 2528+00 | MED & OUT| 2525+50 2528+00 2525+50 SUMMIT 609.24 606.12 3.13 250 0.004 min -0.0014 2528+00 OUTLET 608.82 605.12 3.71 604.65 603.90 0.75 604.57 600.00 4.57 250 250 23.4 271 1 1
LT 2530+50 |MED & OUT| 2528+00 2530+50 2528+00 SUMMIT 608.82 605.70 3.13 250 0.004 min -0.0014 2530+50 OUTLET 608.56 604.70 3.86 604.21 603.40 0.81 604.14 599.00 5.14 250 250 241 27.8 1 1
LT 2533+00 | MED & OUT| 2530+50 2533+00 2530+50 SUMMIT 608.56 605.44 3.13 250 0.004 min -0.0014 2533+00 OUTLET 608.16 604.44 373 603.97 602.90 1.06 603.89 598.50 5.39 250 250 235 27.2 1 1
LT 2538+00 | MED & OUT| 2533+00 2538+00 2533+00 SUMMIT 608.16 605.04 313 500 0.004 min >-0.0014 2538+00 OUTLET 607.67 603.04 4.63 602.49 601.90 0.59 602.41 596.80 5.61 500 500 275 31.1 1 1
LT 2540+50 |MED & OUT| 2538+00 2540+50 2538+00 SUMMIT 607.67 604.55 3.13 250 0.004 min >-0.0014 2540+50 OUTLET 607.44 603.55 3.90 603.06 602.40 0.66 602.99 596.36 6.63 250 250 24.2 27.9 1 1
LT 2543+00 | MED & OUT| 2540450 2543+00 2540+50 SUMMIT 607.44 604.32 313 250 0.004 min >-0.0014 2543+00 OUTLET 607.52 603.32 4.20 602.80 602.30 0.50 602.73 597.50 5.23 250 250 25.6 29.2 1 1
LT 2543+00 | MED & OUT| 2543400 2545+50 2543+00 OUTLET 607.52 603.53 4.00 250 0.004 min >-0.0014 2545+50 SUMMIT 607.65 604.53 313 603.03 602.30 0.73 602.96 597.50 5.46 250 250 24.7 28.3 1 1
LT 2545+50 [MED & OUT| 2545+50 2548+00 2545+50 OUTLET 607.65 603.17 4.48 250 0.004 min >-0.0014 2548+00 SUMMIT 607.30 604.17 3.13 602.63 601.80 0.83 602.56 598.50 4.06 250 250 26.8 30.4 1 1
LT 2550+70 [MED & OUT| 2548+00 2550+70 2548+00 SUMMIT 607.30 605.17 2.13 270 0.0020 < 0.0006 2550+70 OUTLET 606.50 604.63 1.87 604.32 602.50 1.82 604.25 602.40 1.85 270 270 154 19.1 1 1
LT 2550+70 [MED & OUT| 2550+70 2552450 2550+70 OUTLET 606.50 603.79 2.71 180 0.0020 < 0.0006 2552+50 SUMMIT 606.28 604.15 243 603.41 602.50 0.91 603.34 602.40 0.94 180 180 19.1 22.7 1 1
LT 2554+50 [MED & OUT| 2552+50 2554450 2552+50 SUMMIT 606.28 604.15 2.13 200 0.0020 < 0.0006 2554+50 OUTLET 606.71 603.75 2.96 603.82 603.00 0.82 603.95 603.60 0.35 200 200 16.6 20.2 1 1
LT 2554+50 [MED & OUT| 2554+50 2556+50 2554+50 OUTLET 606.71 604.79 1.92 200 0.004 min < 0.0006 2556+50 SUMMIT 607.72 605.59 2.13 604.48 603.00 1.48 604.40 603.60 0.80 200 200 15.7 19.3 1 1
LT 2556+50 [MED & OUT| 2556+50 2558+50 2556+50 OUTLET 607.72 604.45 3.27 200 0.004 min 0.0006 2558+50 SUMMIT 608.37 605.25 3.13 604.01 603.10 0.91 603.94 602.80 1.14 200 200 215 25.2 1 1
LT 2558+50 [MED & OUT| 2558+50 2561+00 2558+50 OUTLET 608.37 604.45 3.92 250 0.004 min 0.0006 2561+00 SUMMIT 608.57 605.45 313 603.96 603.40 0.56 603.88 603.00 0.88 250 250 24.4 28.0 1 1
LT 2561+00 [MED & OUT| 2561+00 2563+00 2561+00 OUTLET 608.57 604.79 3.78 200 0.004 min 0.0006 2563+00 SUMMIT 608.71 605.59 3.13 604.55 603.90 0.65 604.24 601.50 2.74 200 200 23.8 27.4 1 1
LT 2563+00 [MED & OUT| 2563+00 2566+70 2563+00 OUTLET 608.71 604.29 4.43 370 0.004 min 0.0006 2566+70 SUMMIT 608.89 605.77 313 604.02 603.50 0.52 603.68 601.20 2.48 370 370 26.5 30.2 1 1
LT 2566+70 [MED & OUT| 2566+70 2571400 2566+70 OUTLET 608.89 604.37 4.52 421.40 0.004 min 0.0006 2571+00 SUMMIT 609.18 606.06 3.13 603.83 602.94 0.89 603.76 600.00 3.76 42140 ] 42140 | 27.0 30.6 1 1
LT 2571400 [MED & QUT| 2571+00 2573+50 2571+00 OUTLET 609.18 605.19 4.00 250 0.004 min 0.0006 2573+50 SUMMIT 609.31 606.19 3.13 604.69 603.80 0.89 604.62 602.30 2.32 250 250 24.7 28.3 1 1
SUB-TOTAL (EFFINGHAM COUNTY) = 16,037 | 16,037 | 1,061 1,236 48 48
|:|USE T - OUTLET (IN CONSTANT DEPTH AREAS); OUTLET SLOPE HAS BEEN FLATTENED LESS THAN 2.0% TO IMPROVE DRAINAGE / RAISE OUTLET ELEVATION ABOVE DITCH ELEVATION; PROPOSED GRADE OF UNDERDRAIN HAS BEEN
FLATTENED LESS THAN 0.4% (0.004 FT/FT); AND/OR SUMMIT LOCATION OF UNDERDRAIN HAS BEEN RAISED (IN NO EXISTING UD L;OCATIONS OR IN AREA OF TOTAL PAVT REM & REPL AREAS).
IN AREAS WHERE THERE ARE NO EXISTING UNDERDRAINS TO REMOVE, RAISE PROPOSED UNDERDRAIN BY APPROXIMATELY 0.5' FROM DEPTHS SHOWN (NOTE: EXISTING PIPE UNDERDRAIN LOCATIONS ARE NOT SHOWN CLEARLY ON ON OLD
PLANS, JUST ASSUMED TO BE LOCATED ALONG BOTH EDGES OF PAVEMENT FOR FULL LENGTH OF THE JOB. OUTLET LOCATIONS FROM SURVEYS PROBABLY INDICATE UNDERDRAINS ARE NOT LOCATED EVERYWHERE AS
INDICATED/ASSUMED; THEREFORE, FIELD ADJUSTMENTS WILL BE NECESSARY.
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
| Y i e e STATE OF ILLINOIS PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET 10 @+1,255R ErvcrAw | 70 | 50
ENGINEERING & TESTING, INC. [ pLOT SCALE = 2.0000° /in, CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/16/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 27 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 28

MODEL:
FILE NAME:

01/D

bentle:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET SCHEDULE
PROPOSED PIPE UNDERDRAIN PROPOSED PIPE UNDERDRAIN RUN CHECKING TO MAKE SURE DITCH IS AT LEAST 6" DEEPER PIPE PIPE CONC OUTLET
OUTLET LOCATION LOCATION OF PIPE BREAK POINT NO. 1 (ALONG EOP) POINT #1 TO #2 BREAK POINT NO. 2 (ALONG EOP) THAN PIPE UNDERDRAIN OUTLET UNDERDRAINS | UNDERDRAINS | FOR PIPE UD
UNDERDRAIN RUN 6" (MODIFIED) 6" (SPECIAL) (CL sIMiIsC
LENGTH | PIPE UD PAVT CONC & RODNT
GRADE GRADE X1200107 60108200 SHLD)
MEDIAN OUTSIDE MED ouT MED ouT MED ouT
LT/RT| STATION | MED/OUT | STATION [TO| STATION | STATION | SUMMIT/ | PRPVT | PRUDFL| DEPTH (FOOT) (FTIFT) (FT/IFT) STATION |SUMMIT/OU| PRPVT (PRUDFL| DEPTH | OUTLET | DITCH | OUTLET | OUTLET | DITCH | OUTLET | (FOOT)| (FOOT)| (FOOT) | (FOOT) | (EACH)| (EACH)
OUTLET ELEV ELEV (FT) TLET ELEV ELEV (FT) ELEV ELEV ABOVE ELEV ELEV ABOVE
(FT) (FT) (FT) (FT) (FT) (FT) DITCH (FT) (FT) DITCH
(FT) (FT)
STAGE 2 - CONTINUED
WB LANES
1-70 (EFFINGHAM COUNTY)
LT 2573+50 | MED & OUT| 2573+50 2576400 2573+50 OUTLET 609.31 605.39 3.92 250 0.004 min 0.0006 2576+00 SUMMIT 609.51 606.39 313 604.90 604.30 0.60 604.82 603.30 1.52 250 250 24.4 28.0 1 1
LT 2576+00 | MED & OUT| 2576+00 2578+50 2576+00 OUTLET 609.51 605.47 4.04 250 0.004 min < 0.0006 2578+50 SUMMIT 609.59 606.47 3.13 605.22 604.80 0.42 604.89 603.70 1.19 250 250 24.9 28.5 1 1
LT 2578+50 | MED & OUT| 2578+50 2581+00 2578+50 OUTLET 609.59 605.62 3.98 250 0.004 min < 0.0006 2581+00 SUMMIT 609.74 606.62 3.13 605.37 605.30 0.07 605.05 603.60 1.45 250 250 24.6 28.2 1 1
LT 2581+00 | MED & OUT| 2581+00 2583+00 2581+00 OUTLET 609.74 605.82 3.92 200 0.004 min < 0.0006 2583+00 SUMMIT 609.74 606.62 3.13 605.33 604.10 1.23 605.25 604.20 1.05 200 200 24.4 28.0 1 1
LT 2583+00 | MED & OUT| 2583+00 2585+00 2583+00 OUTLET 609.74 605.77 3.97 200 0.004 min < 0.0006 2585+00 SUMMIT 609.69 606.57 3.13 605.27 604.00 1.27 605.20 603.90 1.30 200 200 24.6 28.2 1 1
LT 2588+00 | MED & OUT| 2585+00 2588+00 2585+00 SUMMIT 609.69 606.57 3.13 300 0.004 min < 0.0006 2588+00 OUTLET 609.62 605.37 4.26 604.95 603.50 1.45 604.87 601.30 3.57 300 300 20.9 24.5 1 1
LT 2590+50 | MED & OUT| 2588+00 2590+50 2588+00 SUMMIT 609.62 606.50 3.13 250 0.004 min >-0.0012 2590+50 OUTLET 609.46 605.50 3.97 605.00 604.00 1.00 604.93 599.20 5.73 250 250 24.5 28.2 1 1
LT 2593+00 | MED & OUT| 2590+50 2593+00 2590+50 SUMMIT 609.46 606.34 3.13 250 0.004 min >-0.0012 2593+00 OUTLET 609.28 605.34 3.94 605.09 604.50 0.59 604.77 597.80 6.97 250 250 24.5 28.1 1 1
LT 2598+00 | MED & OUT| 2593+00 2598+00 2593+00 SUMMIT 609.28 606.16 3.13 500 0.004 min >-0.0012 2598+00 OUTLET 608.65 604.16 4.50 603.89 603.50 0.39 603.55 596.80 6.75 500 500 26.8 30.5 1 1
LT 2603+00 | MED & OUT| 2598+00 2603+00 2598+00 SUMMIT 608.65 605.53 3.13 500 0.004 min -0.0012 2603+00 OUTLET 608.07 603.53 4.55 602.98 602.10 0.88 602.91 602.10 0.81 500 500 27.1 30.7 1 1
LT 2605+50 | MED & OUT| 2603+00 2605+50 2603+00 SUMMIT 608.07 604.95 3.13 250 0.0010 -0.0012 2605+50 OUTLET 607.77 604.70 3.07 604.28 601.60 2.68 604.57 604.50 0.07 250 250 20.7 24.3 1 1
LT 2608+00 | MED & OUT| 2605+50 2608+00 2605+50 SUMMIT 607.77 604.65 3.13 250 0.0010 -0.0012 2608+00 OUTLET 607.45 604.40 3.06 603.98 601.60 2.38 604.27 604.10 0.17 250 250 20.6 24.2 1 1
LT 2613+00 | MED & OUT| 2608+00 2613+00 2608+00 SUMMIT 607.45 604.33 3.13 500 0.0020 -0.0012 2613+00 OUTLET 606.89 603.33 3.56 602.87 601.30 1.57 603.06 602.40 0.66 500 500 22.8 26.5 1 1
LT 2618+00 | MED & OUT| 2613+00 2618+00 2613+00 SUMMIT 606.89 603.77 3.13 500 0.0020 -0.0012 2618+00 OUTLET 606.19 602.77 3.43 602.32 600.30 2.02 602.51 601.50 1.01 500 500 22.2 25.8 1 1
LT 2622+00 | MED & OUT| 2618+00 2622+00 2618+00 SUMMIT 606.19 603.07 3.13 400 0.004 min -0.0012 2622+00 OUTLET 605.74 601.47 4.27 600.95 600.20 0.75 601.17 600.60 0.57 400 400 259 29.5 1 1
LT 2624+00 | MED & OUT| 2622+00 2624+00 2622+00 SUMMIT 605.74 602.62 3.13 200 0.004 min >-0.0012 2624+00 OUTLET 605.55 601.82 373 601.34 600.60 0.74 601.54 600.80 0.74 200 200 23.5 27.2 1 1
LT 2626+00 | MED & OUT| 2624+00 2626+00 2624+00 SUMMIT 605.55 602.43 3.13 200 0.004 min >-0.0012 2626+00 OUTLET 605.31 601.63 3.68 601.39 601.00 0.39 601.09 600.00 1.09 200 200 23.3 27.0 1 1
LT 2630+50 | MED & OUT| 2626+00 2630+50 2626+00 SUMMIT 605.31 602.19 3.13 450 0.004 min >-0.0012 2630+50 OUTLET 603.73 600.39 3.85 599.95 599.20 0.75 599.88 597.20 2.67 450 450 21.8 25.5 1 1
LT 2630+50 | MED & OUT| 2630+50 2632+50 2630+50 OUTLET 603.73 600.33 3.40 200 0.0020 < 0.0022 2632+50 SUMMIT 602.86 600.73 2.13 600.11 599.20 0.91 599.82 597.20 2.62 200 200 22.1 25.7 1 1
LT 2636+00 | MED & OUT| 2632+50 2636+00 2632+50 SUMMIT 602.86 600.73 2.13 350 0.0020 >-0.0012 2636+00 OUTLET 603.02 600.03 2.99 599.83 598.70 kil 599.55 595.30 4.25 350 350 20.3 24.0 1 1
LT 2636+00 [MED & OUT| 2636+00 2637+50 2636+00 OUTLET 603.02 601.15 1.87 150 0.0020 < 0.0022 2637+50 SUMMIT 603.58 601.45 2.13 601.00 600.20 0.80 600.77 595.30 5.47 150 150 15.4 19.1 1 1
LT 2637+50 [MED & OUT| 2637+50 2639+90 2637+50 OUTLET 603.58 599.92 3.67 240 0.004 min < 0.0022 2639+90 SUMMIT 604.00 600.88 3.13 599.45 598.00 1.45 599.38 595.00 4.38 240 240 23.2 26.9 1 1
LT 2641+50 [MED & OUT| 2641+50 2646+00 2641+50 OUTLET 604.08 600.04 4.04 450 0.004 min < 0.0022 2646+00 SUMMIT 604.96 601.84 3.13 599.54 598.10 1.44 599.46 594.50 4.96 450 450 24.9 28.5 1 1
LT 2646+00 [MED & OUT| 2646+00 2651+00 2646+00 OUTLET 604.96 600.96 4.01 500 0.004 min 0.0022 2651+00 SUMMIT 606.08 602.96 3.13 600.46 599.50 0.96 600.39 595.60 4.79 500 500 24.7 28.4 1 1
LT 2651+00 [MED & OUT| 2651+00 2655+00 2651+00 OUTLET 606.08 602.23 3.86 400 0.004 min 0.0022 2655+00 SUMMIT 606.95 603.83 3.13 601.74 601.10 0.64 601.67 598.10 3.57 400 400 241 27.7 1 1
LT 2655+00 [MED & OUT| 2655+00 2659+00 2655+00 OUTLET 606.95 603.08 3.88 400 0.004 min 0.0022 2659+00 SUMMIT 607.80 604.68 3.13 602.59 602.00 0.59 602.52 598.90 3.62 400 400 24.2 27.8 1 1
LT 2659+00 [MED & OUT| 2659+00 2664+00 2659+00 OUTLET 607.80 603.86 3.94 500 0.004 min 0.0022 2664+00 SUMMIT 608.98 605.86 313 603.37 601.80 1.57 603.29 599.70 3.59 500 500 24.5 28.1 1 1
LT 2664+00 [MED & OUT| 2664+00 2669+00 2664+00 OUTLET 608.98 604.92 4.07 500 0.004 min 0.0022 2669+00 SUMMIT 610.04 606.92 3.13 604.42 603.80 0.62 604.34 602.60 1.74 500 500 25.0 28.6 1 1
LT 2669+00 [MED & OUT| 2669+00 2671+50 2669+00 OUTLET 610.04 606.31 3.74 250 0.004 min < 0.0022 2671+50 SUMMIT 610.43 607.31 3,13 605.83 604.80 1.03 605.76 603.80 1.96 250 250 23.5 27.2 1 1
LT 2671+50 [MED & OUT| 2671+50 2674+00 2671+50 OUTLET 610.43 606.50 3.93 250 0.004 min < 0.0022 2674+00 SUMMIT 610.62 607.50 313 606.01 605.20 0.81 605.93 604.20 1.73 250 250 24.4 28.1 1 1
LT 2676+50 [MED & OUT| 2674+00 2676+50 2674+00 SUMMIT 610.62 607.50 3.13 250 0.004 min >-0.0014 2676+50 OUTLET 610.60 606.50 4.11 606.24 605.60 0.64 605.92 603.60 2.32 250 250 25.2 28.8 1 1
LT 2679+00 [MED & OUT| 2676+50 2679+00 2676+50 SUMMIT 610.60 607.48 3.13 250 0.004 min >-0.0014 2679+00 OUTLET 610.31 606.48 3.83 606.00 605.10 0.90 605.92 603.50 2.42 250 250 24.0 27.6 1 1
LT 2683+00 [MED & OUT| 2679+00 2683+00 2679+00 SUMMIT 610.31 607.19 3.13 400 0.004 min -0.0014 2683+00 OUTLET 609.93 605.59 4.35 605.06 604.30 0.76 604.99 603.20 1.79 400 400 26.2 29.8 1 1
LT 2687+00 [MED & OUT| 2683+00 2687+00 2683+00 SUMMIT 609.93 606.81 3.13 400 0.004 min -0.0014 2687+00 OUTLET 609.37 605.21 4.17 604.70 603.50 1.20 604.62 601.00 3.62 400 400 25.4 29.1 1 1
LT 2692+00 | MED & OUT| 2687+00 2692+00 2687+00 SUMMIT 609.37 606.25 3.13 500 0.004 min -0.0014 2692+00 OUTLET 608.94 604.25 4.70 603.97 603.50 0.47 603.62 600.00 3.62 500 500 27.7 314 1 1
LT 2696+00 | MED & OUT| 2692+00 2696+00 2692+00 SUMMIT 608.94 605.82 3.13 400 0.004 min -0.0014 2696+00 OUTLET 607.94 604.22 3.73 603.75 602.50 1.25 603.67 599.20 4.47 400 400 23.5 27.2 1 1
LT 2699+80 | MED & OUT| 2696+00 2699+80 2696+00 SUMMIT 607.94 604.82 3.13 380 0.004 min -0.0014 2699+80 OUTLET 607.21 603.30 3.91 602.81 601.30 1.51 602.74 598.30 4.44 380 380 24.3 28.0 1 1
LT 2705+00 | MED & OUT| 2699+80 2705+00 2699+80 SUMMIT 607.21 604.09 3.13 520 0.004 min -0.0014 2705+00 OUTLET 606.71 602.01 4.71 601.73 601.10 0.63 601.38 597.50 3.88 520 520 27.8 31.4 1 1
LT 2710+00 | MED & OUT| 2705+00 2710+00 2705+00 SUMMIT 606.71 603.59 3.13 500 0.004 min -0.0014 2710400 OUTLET 605.85 601.59 4.26 601.07 600.20 0.87 601.00 596.20 4.79 500 500 25.8 29.5 1 1
LT 2714+00 | MED & OUT| 2710+00 2714+00 2710+00 SUMMIT 605.85 602.73 3.13 400 0.004 min -0.0014 2714+00 OUTLET 605.42 601.13 4.29 600.61 599.60 1.01 600.53 596.00 4.53 400 400 26.0 29.6 1 1
LT 2718+00 | MED & OUT| 2714+00 2718+00 2714+00 SUMMIT 605.42 602.30 3.13 400 0.004 min -0.0014 2718+00 OUTLET 605.15 600.70 4.46 600.43 599.80 0.63 600.09 595.80 4.29 400 400 26.7 30.3 1 1
LT 2722+00 | MED & OUT| 2718+00 2722+00 2718+00 SUMMIT 605.15 602.03 3.13 400 0.004 min -0.0014 2722+00 OUTLET 604.47 600.43 4.05 599.93 599.00 0.93 599.85 595.00 4.85 400 400 24.9 28.5 1 1
LT 2726+00 | MED & OUT| 2722+00 2726+00 2722+00 SUMMIT 604.47 601.35 3.13 400 0.004 min -0.0014 2726+00 OUTLET 603.57 599.75 3.83 599.27 598.20 1.07 599.19 594.00 5.19 400 | 400.04 [ 23.9 27.6 1 1
LT 2728+00 MED 2726+00 2728+00 2726+00 SUMMIT 603.57 600.45 3.13 200 0.004 min -0.0014 2728+00 OUTLET 603.73 599.65 4.08 599.14 598.60 0.54 200 25.1 1
LT 2730+00 MED 2728+00 2730+00 2728+00 SUMMIT 603.73 600.61 3.13 200 0.0020 -0.0014 2730400 OUTLET 603.49 600.21 3.28 599.99 599.30 0.69 200 21.6 1
LT 2730+00 |OUT (RAMP)| 2726+00 2730400 2726+00 SUMMIT 603.57 600.45 3.13 400 0.004 min -0.0014 2730+00 OUTLET 603.21 598.85 4.37 598.25 592.60 5.65 400 29.9 1
LT 2730+00 MED 2730+00 2734+00 2730+00 OUTLET 603.49 601.35 2.14 400 0.004 min >-0.0014 2734400 SUMMIT 606.07 602.95 3.13 601.01 599.30 1.71 400 16.6 1
LT 2732+30 |OUT (RAMP)| 2730+00 2732+30 2730+00 SUMMIT 603.21 600.09 3.13 230 0.004 min >-0.0014 2732+30 OUTLET 601.45 599.17 2.28 598.67 592.30 6.37 230 24.5 1
SUB-TOTAL (EFFINGHAM COUNTY) = 15,890 | 15,720 | 1,098 | 1,247 46 45
:lUSE T - OUTLET (IN CONSTANT DEPTH AREAS); OUTLET SLOPE HAS BEEN FLATTENED LESS THAN 2.0% TO IMPROVE DRAINAGE / RAISE OUTLET ELEVATION ABOVE DITCH ELEVATION; PROPOSED GRADE OF UNDERDRAIN HAS BEEN
FLATTENED LESS THAN 0.4% (0.004 FT/FT); AND/OR SUMMIT LOCATION OF UNDERDRAIN HAS BEEN RAISED (IN NO EXISTING UD L;OCATIONS OR IN AREA OF TOTAL PAVT REM & REPL AREAS).
IN AREAS WHERE THERE ARE NO EXISTING UNDERDRAINS TO REMOVE, RAISE PROPOSED UNDERDRAIN BY APPROXIMATELY 0.5' FROM DEPTHS SHOWN (NOTE: EXISTING PIPE UNDERDRAIN LOCATIONS ARE NOT SHOWN CLEARLY ON ON OLD
PLANS, JUST ASSUMED TO BE LOCATED ALONG BOTH EDGES OF PAVEMENT FOR FULL LENGTH OF THE JOB. OUTLET LOCATIONS FROM SURVEYS PROBABLY INDICATE UNDERDRAINS ARE NOT LOCATED EVERYWHERE AS
INDICATED/ASSUMED; THEREFORE, FIELD ADJUSTMENTS WILL BE NECESSARY.
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
W e Lo e T STATE OF ILLINOIS PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET 0 (@541, 259R EriNaHam | 790 | i
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000° /in, CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/16/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 28 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET SCHEDULE
PROPOSED PIPE UNDERDRAIN PROPOSED PIPE UNDERDRAIN RUN CHECKING TO MAKE SURE DITCH IS AT LEAST 6" DEEPER PIPE PIPE CONC OUTLET
OUTLET LOCATION LOCATION OF PIPE BREAK POINT NO. 1 (ALONG EOP) POINT #1 TO #2 BREAK POINT NO. 2 (ALONG EOP) THAN PIPE UNDERDRAIN OUTLET UNDERDRAINS | UNDERDRAINS | FOR PIPE UD
UNDERDRAIN RUN 6" (MODIFIED) 6" (SPECIAL) (CL SsIMISC
LENGTH PIPE UD PAVT CONC & RODNT
GRADE GRADE X1200107 60108200 SHLD)
MEDIAN OUTSIDE MED ouT MED ouT MED ouT
LTIRT| STATION | MED/OUT | STATION |TO| STATION STATION SUMMIT/ PR PVT | PRUDFL | DEPTH (FOOT) (FT/FT) (FT/FT) STATION |SUMMIT/OU| PRPVT | PRUDFL| DEPTH | OUTLET DITCH OUTLET | OUTLET | DITCH OUTLET | (FOOT)| (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH)
STAGE 2 - CONTINUED
WB LANES [
1-70 (EFFINGHAM COUNTY)
LT 2734+00 | MED & OUT| 2734+00 2737+00 2734+00 OUTLET 606.07 604.44 1.64 300 > 0.0040 > 0.0040 2737+00 SUMMIT 608.76 605.64 3.13 604.15 600.00 4.15 604.07 597.00 7.07 300 300 14.4 18.1 1 1
LT 2737+00 |MED & OUT| 2737+00 2740+20 2737+00 OUTLET 608.76 605.67 3.09 320 > 0.0040 > 0.0040 2740+20 SUMMIT 610.07 606.95 3.13 605.25 602.40 2.85 605.18 597.00 8.18 320 320 20.8 24.4 1 1
LT 2746+00 |MED & OUT| 2742+80 2746+00 2742+80 SUMMIT 609.98 606.86 3.13 320 < -0.0040 < -0.0040 2746+00 OUTLET 608.26 605.58 3.13 604.72 602.65 2.07 604.64 600.00 4.64 320 320 20.9 24.5 1 1
LT 2748+80 |[MED & OUT|] 2746+00 2748+80 2746+00 SUMMIT 608.26 605.14 3.13 280 < -0.0040 < -0.0040 2748+80 QUTLET 605.57 604.02 3.13 602.03 599.85 2.18 601.95 600.50 1.45 280 280 20.9 24.5 1 1
LT 2753+00 MED 2748+80 2753+00 2748+80 SUMMIT 605.57 602.45 3.13 420 > -0.0040 > -0.0040 2753+00 OUTLET 603.19 600.77 3.13 599.65 598.20 1.45 420 20.9 1
LT 2753+00 MED 2753+00 2756+00 2753+00 OUTLET 603.19 598.92 4.28 300 0.004 min 0.0001 2756+00 SUMMIT 603.24 600.12 3.13 598.66 598.20 0.46 300 25.9 1
LT 2756+00 MED 2756+00 2761+00 2756+00 OUTLET 603.24 598.20 5.04 500 0.004 min 0.0001 2761+00 SUMMIT 603.32 600.20 313 597.61 597.00 0.61 500 29.2 1
LT 2764+00 MED 2761+00 2764+00 2761+00 SUMMIT 603.32 600.20 3.13 300 0.004 min 0.0001 2764+00 OUTLET 603.53 599.00 4.53 598.58 598.10 0.48 300 20.9 1
LT 2766+80 MED 2764+00 2766+80 2764+00 SUMMIT 603.53 600.41 3.13 280 0.004 min 0.0001 2766+80 OUTLET 603.44 599.29 4.16 598.87 597.54 1.33 280 20.9 1
LT 2767+20 MED 2767+20 2770+00 2767+20 OUTLET 603.44 599.19 4.26 280 0.004 min 0.0001 2770+00 SUMMIT 603.43 600.31 3.13 598.67 597.53 1.14 280 25.8 1
LT 2770+00 MED 2770+00 10+00 2770+00 OUTLET 603.43 599.25 4.18 355 0.004 min 0.0001 10+00 SUMMIT 603.79 600.67 3.13 598.74 598.10 0.64 355 255 1
LT 10+00 MED 10+00 13+00 10+00 OUTLET 603.79 599.61 4.18 355 0.0020 0.0001 13+00 SUMMIT 603.44 600.32 3.13 599.35 598.81 0.54 355 25.5 1
LT 13+00 MED 13+00 15+60 13+00 OUTLET 603.44 600.21 3.24 260 0.0020 < 0.0020 15+60 SUMMIT 603.85 600.73 3.13 599.99 599.41 0.58 260 214 1
LT 2750+15 [OUT (RAMP)| 2750+15 2753+00 2750+15 OUTLET 602.37 598.52 3.86 285 0.004 min >-0.0014 2753+00 SUMMIT 602.78 599.66 3.13 598.02 596.60 1.42 286 24.5 1
LT 2758+50 ouT 2753+00 2758+50 2753+00 SUMMIT 602.78 599.66 3.13 550 0.004 min 0.0001 2758+50 OUTLET 602.94 597.46 5.49 596.76 599.50 -2.74 551 34.8 1
LT 2758+50 ouT 2758+50 15+60 2758+50 OUTLET 602.55 595.57 6.98 2065 0.0020 < 0.0020 15+60 SUMMIT 602.82 599.70 3.13 594.74 599.50 -4.76 2064.84 41.3 1
SUB-TOTAL (EFFINGHAM COUNTY) = 4,270 4,122 293 192 13 7
STAGE 2 TOTAL (EFFINGHAM COUNTY) = 36,197 | 35,879 2,452 2,675 107 100
GRAND TOTAL (EFFINGHAM COUNTY) = 72,259 | 71,653 4,933 5,626 214 206
143,912 10,459 420
|:|USE T - OUTLET (IN CONSTANT DEPTH AREAS); OUTLET SLOPE HAS BEEN FLATTENED LESS THAN 2.0% TO IMPROVE DRAINAGE / RAISE OUTLET ELEVATION ABOVE DITCH ELEVATION; PROPOSED GRADE OF UNDERDRAIN HAS BEEN
FLATTENED LESS THAN 0.4% (0.004 FT/FT); AND/OR SUMMIT LOCATION OF UNDERDRAIN HAS BEEN RAISED (IN NO EXISTING UD L;OCATIONS OR IN AREA OF TOTAL PAVT REM & REPL AREAS).
IN AREAS WHERE THERE ARE NO EXISTING UNDERDRAINS TO REMOVE, RAISE PROPOSED UNDERDRAIN BY APPROXIMATELY 0.5' FROM DEPTHS SHOWN (NOTE: EXISTING PIPE UNDERDRAIN LOCATIONS ARE NOT SHOWN CLEARLY ON ON OLD
PLANS, JUST ASSUMED TO BE LOCATED ALONG BOTH EDGES OF PAVEMENT FOR FULL LENGTH OF THE JOB. OUTLET LOCATIONS FROM SURVEYS PROBABLY INDICATE UNDERDRAINS ARE NOT LOCATED EVERYWHERE AS
INDICATED/ASSUMED; THEREFORE, FIELD ADJUSTMENTS WILL BE NECESSARY.
CONC OUTLET FOR PIPE UD (1 EACH = 1.5 CY CONC & 35.6 LBS REINFORCEMENT BARS)
CLASS S| CONCRETE (MISCELLANEOUS) =630 CY (PAY CODE NUMBER: X0325279)
REINFORCEMENT BARS = 14,952 POUNDS (PAY CODE NUMBER: 50800105)
RODENT SHIELDS = 420 EACH (PAY CODE NUMBER: X0322278)
P USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
FW cinimmim nemons o B STATE OF ILLINOIS PROPOSED PIPE UNDERDRAIN GRADE AND OUTLET i (2541, 255R EFFINGHAM | 790 | 52
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000° /in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/16/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 29 OF 48 SHEETS‘ STA. TO STA. ‘ILIJNOIS‘ FED. AID PROJECT
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MODEL:

t-schedule.dgn

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 I-70 Rubblization/IDOT/CAD_Sheels/D774599-sh

01/D

bentle,

FILE NAME:

PREPARATION FOR HMA PAVING & HMA PAVING SCHEDULE NO. 2 (I-70 MAINLINE AND INTERCHANGE RAMPS)
LOCATION HMA SURF AGG HMA BIND HMA BIND HMA BIND HMA BIND SUB-BASE SUB-BASE HMA BIND HMA BIND HMA BIND MATL TRANS. HMA BIND HMA BIND HMA BIND EARTH HMA BASE
REM, 1.75" SUBGRADE CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, |GRAN MATL, GRAN MATL, CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, |DEVICE (TOP 3-| CSE,IL 19.0, CSE, IL 19.0, CSE, IL 19.0, EXCAVATION CSE WID, 4"
(INTER. IMPROV 12" N90, VAR N90, VAR - N70, VAR - N90, 4" (ML T-B,4.5" (OUT | T-B, 6.5" (OUT N90, 1st Lift N90, 1st4.5" [N90O, 3" (ALL ML | LIFTS ON ML N90, 2nd Lift N90, 3"& VAR N70, 1st 4" (WIDENING) - (MED SHLD
RAMPS) (ML PVT; OVER | DEPTH (ML & [BOTTOM LIFTS |BOTTOM LIFTS | PVT; TOP 26.0' | SHLD FOR S-2 | & MED SHLD; |4.5"(OUT SHLD (FOR 6.0" PVT) PVT & TOP 3"(OUT SHLD |OVER REMAIN. | (MED & OUT (MED SHLD WIDEN. IN
BOX CULV RAMP PVT; OF BIND, 4.5" | OF BIND, 4.5" WIDE TO TRAFFIC; PVT PVT REM & FOR S-2 WIDEN. AREA SURF LIFT ON FOR S-2 EX SHLD, SHLD; PVT WIDEN. IN RUBBL AREA;
REPL) GRADE RAISE MAX LIFT MAX LIFT COVER PIPE REM & REPL REPL AREAS) | TRAFFIC; PVT FOR OUT RAMP PVT) TRAF.; PVT OUTER 4' (OUT | REM & REPL | RUBBL. AREA; | 2.0 WIDE/6.0"
AREA; BELOW THICK (OUT THICK (OUT & | UD TRENCH / AREAS) REM & REPL SHLD REPL REM & REPL SHLD REPL & AREAS) 2.0" WIDE/6.0" WIDE & VAR
TOP 11.5") SHLD FOR S-2 | MED SHLDS; SHLD REM & AREAS) FOR S-2 AREAS) RESURF FOR WIDE & VAR AT EMERG.
TRAFFIC; GRADE RAISE | REPL; RUBBL. TRAF.; RUBBL S-2 TRAF; AT EMERG. MED X-OVERS)
GRADE RAISE | AREA; BELOW AREAS) AREA; 6.0 RUBBL AREA; MED X-OVERS)
AREA; BELOW TOP 5.5") WIDE; ONLY ONLY ENDS AT
TOP 3.5") AT ENDS OF GRADE RAISE
GRADE RAISE AREA)
AREA)
PAY CODE NO. 44000156 30300112 40603090 40603090 40603085 40603090 31101250 31101450 40603090 40603090 40603090 70034105 40603090 40603090 40603085 20200500 35600650
LT/RT [STATION TO |STATION (SQ YD) (SQ YD) (TON) (TON) (TON) (TON) (SQ YD) (SQ YD) (TON) (TON) (TON) (TON) (TON) (TON) (TON) CU YD) (SQ YD)
1-70 (EFFINGHAM COUNTY)
STAGE 1
EB LANES
RT 2410+80.00 2413+00.00 113.0
RT 2413+00.00 2473+00.37 3882.9 840.1 2912.2 7007.2 1064.1 188.3 1694 .5
RT 2410+80.00 2415+73.75 21.1 189.6
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
RT 2472+99.74 2480+00.00 453.1 98.0 339.9 817.8 124 .2 22.0 197.8
RT 2480+00.00 2494+00.00 1788.9 1166.7 424 1 679.5 1634.9 261.3 2335
RT 2494+00.00 2546+00.00 3365.0 728.0 2523.7 6072.5 922 1 163.2 1468.5
RT 2546+00.00 2559+00.00 1661.1 1083.3 393.8 630.9 1518.1 2427 216.8
RT 2559+00.00 2570+68.14 7559 163.5 566.9 1364.1 207.2 36.7 329.9
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
RT 2570+76.74 2627+00.00 3638.9 787.3 2729.2 6566.8 997.2 176.5 1588.1
RT 2574+86.00 2579+78.75 21.1 189.6
RT 2627+00.00 2640+50.00 1533.3 1000.0 363.6 600.0 1419.0 224.0 179.2
RT 2639+00.00 2640+50.00 716.7 191.7 125.0 454 75.0 1774 28.0 224
RT 2640+50.00 2727+24.29 5613.2 1214 4 4209.9 10129.7 1538.2 2122 24497
RT 2696+31.00 2701+23.75 21.1 189.6
RT 2727+24 .29 2732+22.00 2431 557 3221 SEE RAMP 2416 581.2 SEE RAMP 15.6 140.6
RT 2732+22.00 2740+20.82 2053.1 821.7 463.1 516.9 NOT NEEDED 387.7 932.9 NOT NEEDED NOT NEEDED | NOT NEEDED
RT 2740+20.82 2740+40.08 30.9 10.5 8.3
RT 2740+40.08 2740+70.08
RT 2740+70.08 2741+89.21
RT 2741+89.21 2742+19.21
RT 2742+19.21 2742+37.74 294 13.2 6.1
RT 2742+37.74 2750+70.00 1139.0 484.7 259.7 538.6 NOT NEEDED 403.9 971.9 NOT NEEDED NOT NEEDED | NOT NEEDED
RT 2750+70.00 2756+50.00 142.7 32.9 375H:3 SEE RAMP 2815 677.3 SEE RAMP 18.2 163.8
RT 2756+50.00 2759+44 43 190.5 SEE RAMP 142.9 343.8 SEE RAMP 9.2 83.1
RT 2759+44 43 2773+54.89 912.7 197.5 684.5 16471 250.1 443 398.3
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
RT 10+00.05 15+65.16 2321 193.4 365.7 79.1 2743 659.9 105.5 17.7 159.6
RT 15+65.16 17+85.16 452 37.6 30.8 113.0 411
STAGE 1
MONTROSE INTERCHANGE - RAMP "D" (EXIT, SW QUAD)
461+12.00 462+74.29 7.3 19.5 18.2 22.T 10.6 26.5 14.5
462+74.29 465+04.61 144.3 69.5 81.2 56.6 141.5
465+04.61 466+50.00 160.0 875 57.9 421 100.8
LT 465+04.61 466+09.45 95.6 NOT REQU
466+50.00 469+50.00 800.0 84.3 138.2 705 192 4 46.8
469+50.00 473+85.00 1160.0 76.9
473+85.00 474+15.00 80.0 71
MONTROSE INTERCHANGE - RAMP "C" (ENTRANCE, SE QUAD)
440+85.00 441+15.00 80.0 71
441+15.00 447+00.00 1560.0 103.4
447+00.00 450+00.00 800.0 104.1 172.9 721 193.9 479
450+00.00 453+20.22 265.6 141.7 127.5 92.7 222.0
LT 450+43.00 453+20.22 134.5 542
453+20.22 455+70.00 87.0 42.3 106.9 755 188.8
455+70.00 458+38.00 18.5 21.7 74.7 51.0 127.6
458+38.00 459+14 .54 3.7 12.2 8.6 10.7 5.0 12.5 7.0
SUB-TOTAL (EFFINGHAM COUNTY) = 4,480 717 4,602 2,374 826 21,717 5,175 3.375 1,227 4,226 18,160 44148 756 5,366 652 1,027 9,243
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES E#E',’ SECTION COUNTY sTp-qoeTé\':’s Sn%‘fj
FW BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS HMA PAVING NO.2 70 (2541, 255)R EFFINGHAM | 790 53
ENGINEERING & TESTING, INC PLOT SCALE = 2.0000"/In. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION - CONTRACT NO. 74599
T — PLOTDATE = 5/5/2022 DATE - REVISED - SCALE: N.T.S. SHEET 30 OF 48 SHEETS‘ STA. TO STA. ‘ ILLINOIS ‘ FED. AID PROJECT




PREPARATION FOR HMA PAVING & HMA PAVING SCHEDULE NO. 2 (I-70 MAINLINE AND INTERCHANGE RAMPS)
LOCATION HMA SURF AGG HMA BIND HMA BIND HMA BIND HMA BIND SUB-BASE SUB-BASE HMA BIND HMA BIND HMA BIND MATL TRANS. HMA BIND HMA BIND HMA BIND EARTH HMA BASE
REM, 1.75" SUBGRADE CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, |GRAN MATL, GRAN MATL, CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, |DEVICE (TOP 3-| CSE,IL 19.0, CSE, IL 19.0, CSE, IL 19.0, EXCAVATION CSE WID, 4"
(INTER. IMPROV 12" N90, VAR N90, VAR - N70, VAR - N90, 4" (ML T-B, 4.5" (OUT | T-B, 6.5" (OUT N90, 1st Lift N90, 1st4.5" [N90, 3" (ALL ML | LIFTS ON ML N90, 2nd Lift N90, 3"& VAR N70, 1st 4" (WIDENING) - (MED SHLD
RAMPS) (ML PVT; OVER | DEPTH (ML & |BOTTOMLIFTS |BOTTOMLIFTS |PVT, TOP 26.0' | SHLD FOR S-2 | & MED SHLD; [4.5"(OUT SHLD (FOR 6.0 PVT) PVT & TOP 3"(OUT SHLD [OVER REMAIN. | (MED & OUT (MED SHLD WIDEN. IN
BOX CULV RAMP PVT; OF BIND, 4.5" | OF BIND, 4.5" WIDE TO TRAFFIC; PVT PVT REM & FOR S-2 WIDEN. AREA SURF LIFT ON FOR S-2 EX SHLD, SHLD; PVT WIDEN. IN RUBBL AREA;
REPL) GRADE RAISE MAX LIFT MAX LIFT COVER PIPE REM & REPL REPL AREAS) | TRAFFIC; PVT FOR OUT RAMP PVT) TRAF.; PVT OUTER 4' (OUT | REM & REPL | RUBBL. AREA; | 2.0' WIDE/6.0'
AREA; BELOW THICK (OUT THICK (OUT & | UD TRENCH/ AREAS) REM & REPL SHLD REPL REM & REPL SHLD REPL & AREAS) 2.0' WIDE/6.0 WIDE & VAR
TOP 11.5") SHLD FOR S-2 | MED SHLDS; SHLD REM & AREAS) FOR S-2 AREAS) RESURF FOR WIDE & VAR AT EMERG.
TRAFFIC; GRADE RAISE | REPL; RUBBL. TRAF.; RUBBL S-2 TRAF; AT EMERG. [MED X-OVERS)
GRADE RAISE | AREA; BELOW AREAS) AREA; 6.0' RUBBL AREA; MED X-OVERS)
AREA; BELOW TOP 5.5") WIDE; ONLY ONLY ENDS AT
TOP 3.5") AT ENDS OF GRADE RAISE
GRADE RAISE AREA)
AREA)
PAY CODE NO. 44000156 30300112 40603090 40603090 40603085 40603090 31102150 31101450 40603090 40603090 40603090 70034105 40603090 40603090 40603085 20200500 35600650
LT/RT ISTATION TO |STATION (SQ YD) (SQ YD) (TON) (TON) (TON) (TON) (SQ YD) (SQ YD) (TON) (TON) (TON) (TON) (TON) (TON) (TON) CU YD) (SQ YD)
STAGE 2
WB LANES
LT 2410+80.00 2413+00.00 113.0
LT 2413+00.00 2473+00.37 3882.9 2912.2 7007.2 188.3 1694.5
LT 2415+26.25 2420+19.00 211 189.6
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
LT 2473+00.37 2480+00.00 453.1 339.9 817.8 22.0 197.8
LT 2480+00.00 2494+00.00 906.0 2955.6 679.5 1634.9 606.3
LT 2494+00.00 2546+00.00 3365.0 2523.7 6072.5 163.2 1468.5
LT 2546+00.00 2559+00.00 841.2 27444 630.9 1518.1 563.0
LT 2559+00.00 2570+68.14 755.9 566.9 1364.1 36.7 329.9
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
LT 2570+76.74 2627+00.00 3638.9 2729.2 6566.8 176.5 1588.1
LT 2579+31.25 2584+24.00 211 189.6
LT 2627+00.00 2639+90.00 2723.3 645.0 1525.4 192.6
LT 2639+90.00 2641+40.00 716.7 316.7 75.0 177.4 22.4
LT 2641+40.00 2723+30.68 5300.3 3975.2 9565.0 257.0 2313.1
LT 2700+76.25 2705+69.00 211 189.6
LT 2723+30.68 2727+00.00 239.0 179.2 431.3 11.6 104.3
LT 2727+00.00 2732+05.00 129.4 29.8 326.8 245.1 589.7 15.8 142.6
LT 2732+05.00 2740+37.63 1247 .4 738.0 538.8 404.1 972.3 NOT NEEDED | NOT NEEDED
LT 2740+37.63 2740+56.16 341 171
LT 2740+56.16 2740+86.16
LT 2740+86.16 2742+05.29
LT 2742+05.29 2742+35.29
. LT 2742+35.29 2742+54.55 33.3 20.3
E LT 2742+54.55 2750+53.00 1320.1 799.2 516.7 387.5 932.4 NOT NEEDED| NOT NEEDED
§ LT 2750+53.00 2755+51.07 75.7 17.4 322.3 241.7 581.6 15.6 140.7
g LT 2755+51.07 2773+54.89 1167.3 875.5 2106.5 56.6 509.4
g%w’ STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
g LT 10+00.05 15+65.16 2321 116.0 365.7 274.3 659.9 17.7 159.6
% LT 15+65.16 17+85.16 45.2 22.6 113.0
%I
g STAGE 2
E MONTROSE INTERCHANGE - RAMP "A" (ENTRANCE. NW QUAD)
B 400+85.00 401+15.00 80.0 71
E 401+15.00 407+00.00 1560.0 103.4
E 407+00.00 410+00.00 800.0 53.4 85.9 66.6 188.7 12.6
g 410+00.00 413+20.22 188.6 80.8 127.5 92.7 222.0
§ LT 410+43.00 413+20.22 79.8
; 413+20.22 415+44.00 42.9 30.9 96.9 68.5 171.3
E 415+44.00 418+30.00 51.2 24.5 81.1 55.5 138.8
5 418+30.00 419+14.64 3.3 7.9 9.5 5.5 13.8
E MONTROSE INTERCHANGE - RAMP "B" (EXIT. NE QUAD)
é 421+12.00 422+74.29 0.0 0.0 18.2 10.6 26.5
g 422+74.29 425+04.61 67.5 241 81.2 56.6 141.5
% 425+04.61 426+50.00 183.1 74.9 57.9 421 100.8
E LT 425+04.61 426+09.00 81.6
g 426+50.00 429+50.00 800.0 75.6 123.2 69.6 191.6 12.6
§ 429+50.00 433+85.00 1160.0 76.9
3 433+85.00 434+15.00 80.0 71
STAGE 2
EMERGENCY MEDIAN CROSS OVERS
8 MED 2415+50.00
2 MED 2579+55.00
] MED 2701+00.00
SUB-TOTAL (EFFINGHAM COUNTY) = 4,480 717 3,654 - 2,294 23,301 - 8,740 - - 18,153 44,138 - - 1,410 1,024 9,217
% TOTAL (EFFINGHAM COUNTY) = 8,960 1,433 8,256 2,374 3,120 45,018 5,175 12,115 1,227 4,226 36,312 88,286 756 5,366 2,061 2,051 18,460
E Py USERNAME = scraven DESIGNED - REVISED - SCHEDULES FR#E‘ SECTION COUNTY STHOETEA'II'_S SHEET
2 % FW ng:é;ﬁﬁ?iégﬁ?w? N DRAWN - REVISED - STATE OF ILLINOIS HMA PAVING NO.2 70 (25-4-1, 25-5)R EFFINGHAM | 790 54
Sufme ¥ 2 ING & TESTING, INC. | pLOT SCALE = 2.0000"/ in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION - CONTRACT NO. 74599
=t PLOTDATE = 5/5/2022 DATE - REVISED - SCALE: N.T.S. SHEET 31 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 32

MODEL:

t-schedule.dgn

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 I-70 Rubblization/IDOT/CAD_Sheels/D774599-sh

01/D

bentle,

HMA PAVING, AGGREGATE SHOULDER & SHOULDER RUMBLE STRIP SCHEDULE CONTINUED NO. 3 (I-70 MAINLINE AND INTERCHANGE RAMPS)

FILE NAME:

LOCATION POLY HMA POLY HMA HMA BIND HMA BIND HMA BIND POLY. HMA POLY HMA POLY HMA HMA SURF HMA SURF AGG SHLD AGG SHLD AGG SHLD AGG SHLD AGG SHLD AGG WEDGE |SHLD RUMBLE
BIND CSE, IL BIND CSE, IL CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, |BIND CSE, SURF CSE SURF CSE, IL- CSE, IL-9.5, CSE, IL-9.5, TYPE B, 6" (SPECIAL) - TYPEB, 7" (SPECIAL) - TYPE B, 8" SHLD STRIPS, 16
19.0, N90, 2.5" | 19.0, N90O, 2.5" N70, 3.5" & N70, 2nd 4" N70, 3.5" - TOP IL-9.5,N90, | SMA, IL-12.5, |9.5, N90, MIXD, | N70, MIXC, 2" N70, MIX C, (OUT & MED | CAS3; 6" THICK; | (MED SHLDS |[CAS3; 7" THICK; | (EB OUT SHLD | TYPE B, VAR INCH (NOTE:
(ALL ML PVT) & VAR (ALL VAR (OUT & (OUT & MED LIFT OF BIND 1.25" & VAR MIX E, N80, 2" | 2" (OUT SHLD (OUT & MED 1.25"& 2" SHLD IN PAVT | 4' TOP WIDTH; IN RUBBL 4' TOP WIDTH; IN RUBBL DEPTH (INTER. | EB OUTSIDE
OUTSIDE MED SHLDS; SHLDS; PVT (OUT & MED (ALL RAMP (ALL ML PVT & FOR S-2 SHLD; ALL LIFTS (OUT & REM & REPL GUARDRAIL AREAS) GUARDRAIL AREAS) RAMP SHLDS) RUMBLE
SHLDS FOR S- |RUBBL AREAS/ | REM & REPL SHLDS; PVTS) RAMP PVTS) TRAF.; ALL AREAS) INSIDE SHLD; |AREAS/RUBBL AREAS AREAS STRIPS
2 TRAF.) EXTRA 4.0 AREAS) GRADE RAISE AREAS) ALL RAMPS) | GRADE RAISE SHOWN IN
WIDE & VAR AREA; VAR AT AREAS; WB STAGE 1, BUT
AT EMERG. ENDS OF OUT SHLD IN INSTALL AT
MED X-OVERS, GRADE RAISE) RUBBL AREAS) END OF
45" THICK ON STAGE 2)
EMERG. MED
X-OVERS)
PAY CODE NO. 40603240 40603240 40603085 40603085 40603085 40603209 40605034 40604164 40604052 40604052 48101500 X4811800 48101550 X4811800 48101600 48102100 64200108
LT/RT [STATION TO [STATION (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (TON) (FOOT)
1-70 (EFFINGHAM COUNTY)
STAGE 1
EB LANES
RT 2410+80.00 2413+00.00 421 171 10.3 70.9 29.2 17.5 48.9 48.9 440.0
RT 2413+00.00 2473+00.37 2290.5 933.4 933.4 1804 .4 746.7 448.0 1161.2 344 4 13334 12000.7
RT 2410+80.00 2415+73.75 71.7 31.8 -106.2 -695.0
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
RT 2472+99.74 2480+00.00 267.3 108.9 108.9 210.6 87.1 52.3 155.6 155.6 1400.5
RT 2480+00.00 2494+00.00 534 4 217.8 2091 421.0 174.2 104.5 533.3 177.8 2800.0
RT 2494+00.00 2546+00.00 1985.0 808.9 808.9 1563.7 647 1 388.3 11556 1155.6 10400.0
RT 2546+00.00 2559+00.00 496.3 202.2 194.1 390.9 161.8 97.1 488.9 177.8 2600.0
RT 2559+00.00 2570+68.14 4459 181.7 181.7 351.3 1454 87.2 259.6 259.6 2336.3
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
RT 2570+76.74 2627+00.00 2146.6 874.7 874.7 1691.0 699.8 419.9 1249 6 1249.6 11246.5
RT 2574+86.00 2579+78.75 71.7 31.8 -106.2 -695.0
RT 2627+00.00 2640+50.00 458.1 186.7 179.2 360.9 149.3 89.6 4417 183.3 2400.0
RT 2639+00.00 2640+50.00 57.3 23:3 224 451 18.7 11.2 66.7 300.0
RT 2640+50.00 2727+24.29 3311.3 1349.3 1349.3 2608.5 1079.5 647.7 19276 1927.6 17348.6
RT 2696+31.00 2701+23.75 71.7 31.8 -94 .8 -695.0
RT 2727+24 .29 2732+22.00 190.0 SEE RAMP 65.0 149.7 SEE RAMP 372 110.6 SEE RAMP 497.7
RT 2732+22.00 2740+20.82 304.9 124.3 104 .4 240.2 99 4 59.6 134.5 708.2 1597.6
RT 2740+20.82 2740+40.08
RT 2740+40.08 2740+70.08
RT 2740+70.08 2741+89.21
RT 2741+89.21 2742+19.21
RT 2742+19.21 2742+37.74
RT 2742+37.74 2750+70.00 317.7 129.5 108.7 250.3 103.6 62.1 281.0 177.8 1664.5
RT 2750+70.00 2756+50.00 2214 SEE RAMP 75.8 174 .4 SEE RAMP 43.3 257.8 580.0
RT 2756+50.00 2759+44 .43 112.4 458 88.5 SEE RAMP 22.0 65.4 SEE RAMP 294 4
RT 2759+44 43 2773+54.89 5384 2194 219.4 424 .2 175.5 105.3 3134 3134 2820.9
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
RT 10+00.05 15+65.16 215.7 87.9 87.9 169.9 70.3 422 125.6 125.6 1130.2
RT 15+65.16 17+85.16 42 1 171 10.3 70.9 29.2 17.5 48.9 48.9 440.0
RT 17+85.16 56+00.00 3814.8
STAGE 1
MONTROSE INTERCHANGE - RAMP "D" (EXIT, SW QUAD)
461+12.00 462+74.29 8.8 20.2 71 16.2 54.1
462+74.29 465+04.61 472 21.5 37.7 121 102.4
465+04.61 466+50.00 33.0 13.6 257 17.2 64.6
LT 465+04.61 466+09.45 18.2 14.6
466+50.00 469+50.00 68.9 471 10.2 15.2 53.0 37.3 133.3 274
469+50.00 473+85.00 48.9 76.9 88.0 274
473+85.00 474+15.00 71 1.9
MONTROSE INTERCHANGE - RAMP "C" (ENTRANCE, SE QUAD)
440+85.00 441+15.00 71 1.9
441+15.00 447+00.00 65.7 103.4 118.3 36.8
447+00.00 450+00.00 68.8 470 10.2 15.2 53.0 373 133.3 274
450+00.00 453+20.22 72.7 29.9 56.6 239 1423
LT 450+43.00 453+20.22 431 34.5
453+20.22 455+70.00 62.9 233 504 18.7 111.0
455+70.00 458+38.00 425 25.0 34.0 20.0 119.1
458+38.00 459+14 .54 4.2 9.5 3.3 16.2 255
CUMBERLAND COUNTY = 3,815
SUB-TOTAL (EFFINGHAM COUNTY) = 14,386 5,781 4,846 625 384 115 11,602 4,590 2,923 206 3,055 1,425 6,204 344 6,763 I 123 70,213
I USERNAME = scraven DESIGNED - REVISED - SCHEDULES E#E',’ SECTION COUNTY sTp-qoeTé\':’s Sn%‘fj
FW BACON | FARMER | WORKMAN] DRAWN - REVISED - STATE OF ILLINOIS HMA PAVING NO.3 70 (25-4-1, 25-5)R EFFINGHAM | 790 55
ENGINEERING & TESTING, INC PLOT SCALE = 2.0000"/In. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION ' CONTRACT NO. 74599
T — PLOTDATE = 5/5/2022 DATE - REVISED - SCALE: N.T.S. SHEET 32 OF 48 SHEETS‘ STA. TO STA. ‘ ILLINOIS ‘ FED. AID PROJECT




Schedule 33

MODEL:

t-schedule.dgn

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 I-70 Rubblization/IDOT/CAD_Sheels/D774599-sh

01/D

bentle,

FILE NAME:

HMA PAVING, AGGREGATE SHOULDER & SHOULDER RUMBLE STRIP SCHEDULE CONTINUED NO. 3 (I-70 MAINLINE AND INTERCHANGE RAMPS)
LOCATION POLY HMA POLY HMA HMA BIND HMA BIND HMA BIND POLY. HMA POLY HMA POLY HMA HMA SURF HMA SURF AGG SHLD AGG SHLD AGG SHLD AGG SHLD AGG SHLD AGG WEDGE |SHLD RUMBLE
BIND CSE, IL BIND CSE, IL CSE, IL 19.0, CSE, IL 19.0, CSE, IL 19.0, |BIND CSE, SURF CSE SURF CSE, IL- CSE, IL-9.5, CSE, IL-9.5, TYPE B, 6" (SPECIAL) - TYPEB, 7" (SPECIAL) - TYPE B, 8" SHLD STRIPS, 16
19.0, N90, 2.5" | 19.0, N90, 2.5" N70, 3.5" & N70, 2nd 4" N70, 3.5"- TOP IL-9.5, N90, [ SMA, IL-12.5, [9.5, N90, MIX D, | N70, MIXC, 2" N70, MIX C, (OUT & MED | CA3; 6" THICK; | (MED SHLDS |CA3; 7" THICK; | (EB OUT SHLD | TYPE B, VAR INCH (NOTE:
(ALL ML PVT) & VAR (ALL VAR (OUT & (OUT & MED LIFT OF BIND 1.25" & VAR MIX E, N80, 2" | 2" (OUT SHLD (OUT & MED 1.25" & 2" SHLD IN PAVT | 4' TOP WIDTH; IN RUBBL 4'TOP WIDTH,; IN RUBBL DEPTH (INTER. | EB OUTSIDE
OUTSIDE MED SHLDS; SHLDS; PVT (OUT & MED (ALL RAMP (ALL ML PVT & FOR S-2 SHLD; ALL LIFTS (OUT & REM & REPL GUARDRAIL AREAS) GUARDRAIL AREAS) RAMP SHLDS) RUMBLE
SHLDS FOR S- |RUBBL AREAS/ | REM & REPL SHLDS; PVTS) RAMP PVTS) TRAF.; ALL AREAS) INSIDE SHLD; |AREAS/RUBBL AREAS AREAS STRIPS
2 TRAF)) EXTRA 4.0' AREAS) GRADE RAISE AREAS) ALL RAMPS) | GRADE RAISE SHOWN IN
WIDE & VAR AREA; VAR AT AREAS; WB STAGE 1, BUT
AT EMERG. ENDS OF OUT SHLD IN INSTALL AT
MED X-OVERS, GRADE RAISE) RUBBL AREAS) END OF
4.5" THICK ON STAGE 2)
EMERG. MED
X-OVERS)
PAY CODE NO. 40603240 40603240 40603085 40603085 40603085 40603209 40605034 40604164 40604052 40604052 48101500 X4811800 48101550 X4811800 48101600 48102100 64200108
LT/RT ISTATION TO |STATION (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (TON) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (SQ YD) (TON) (FOOT)
STAGE 2
WB LANES
LT 2410+80.00 2413+00.00 421 27.4 70.9 46.8 48.9 48.9 440.0
LT 2413+00.00 2473+00.37 2290.5 22401 1804.4 1194.7 1078.4 510.0 13334 12000.7
LT 2415+26.25 2420+19.00 47.8 21.2 -106.2 -695.0
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
LT 2473+00.37 2480+00.00 267.3 261.4 210.6 139.4 155.6 155.6 1400.5
LT 2480+00.00 2494+00.00 534 .4 557.5 421.0 278.8 527.8 188.9 2800.0
LT 2494+00.00 2546+00.00 1985.0 1941.3 1563.7 1035.4 1155.6 1155.6 10400.0
LT 2546+00.00 2559+00.00 496.3 517.7 390.9 258.8 488.9 177.8 2600.0
LT 2559+00.00 2570+68.14 445.9 436.1 351.3 232.6 259.6 259.6 2336.3
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
LT 2570+76.74 2627+00.00 2146.6 2099.4 1691.0 1119.7 1249.6 1249.6 11246.5
LT 2579+31.25 2584+24.00 47.8 21.2 -106.2 -695.0
LT 2627+00.00 2639+90.00 492.4 513.7 387.9 256.9 484.4 177.8 2580.0
LT 2639+90.00 2641+40.00 57.3 59.7 45.1 29.9 33.3 300.0
LT 2641+40.00 2723+30.68 3126.7 3057.9 24631 1630.9 1820.2 1820.2 16381.4
LT 2700+76.25 2705+69.00 47.8 21.2 -94.8 -695.0
LT 2723+30.68 2727+00.00 141.0 57.4 111.1 27.6 82.1 369.3
LT 2727+00.00 2732+05.00 192.8 66.0 151.9 37.7 112.2 505.0
LT 2732+05.00 2740+37.63 317.8 108.8 250.4 165.8 370.1 1665.3
LT 2740+37.63 2740+56.16
LT 2740+56.16 2740+86.16
LT 2740+86.16 2742+05.29
LT 2742+05.29 2742+35.29
LT 2742+35.29 2742+54.55
LT 2742+54.55 2750+53.00 304.8 104.3 240.1 159.0 132.6 444 4 1596.9
LT 2750+53.00 2755+51.07 190.1 65.1 149.8 37.2 110.7 498.1
LT 2755+51.07 2773+54.89 688.6 673.4 542.4 359.2 400.8 400.8 3607.6
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
LT 10+00.05 15+65.16 215.7 211.0 169.9 112.5 125.6 125.6 1130.2
LT 15+65.16 17+85.16 421 27.4 70.9 46.8 48.9 48.9 440.0
LT 17+85.16 53+00.00 3514.8
STAGE 2
MONTROSE INTERCHANGE - RAMP "A" (ENTRANCE. NW QUAD)
400+85.00 401+15.00 71 1.9
401+15.00 407+00.00 65.7 103.4 118.3 36.8
407+00.00 410+00.00 69.1 47.2 10.2 15.2 53.0 60.7 133.3 27.4
410+00.00 413+20.22 72.7 41.8 56.6 23.9 142.3
LT 410+43.00 413+20.22 36.2 20.7
413+20.22 415+44.00 57.1 29.2 45.7 16.7 99.5
415+44.00 418+30.00 46.3 37.4 37.0 21.4 1271
418+30.00 419+14.64 4.6 13.8 3.7 7.9 28.2
MONTROSE INTERCHANGE - RAMP "B" (EXIT. NE QUAD)
421+12.00 422+74.29 8.8 26.5 71 15.1 54.1
422+74.29 425+04.61 47.2 30.1 37.7 17.2 102.4
425+04.61 426+50.00 33.0 19.0 25.7 10.9 64.6
LT 425+04.61 426+09.00 13.7 7.8
426+50.00 429+50.00 68.9 471 10.2 15.2 53.0 60.7 133.3 274
429+50.00 433+85.00 48.9 76.9 88.0 274
433+85.00 434+15.00 71 1.9
STAGE 2
EMERGENCY MEDIAN CROSS OVERS
MED 2415+50.00 38.4 17.0
MED 2579+55.00 38.4 17.0
MED 2701+00.00 38.4 17.0 SUB-TOTAL (CUMBERLAND COUNTY) = 3,515
TOTAL (CUMBERLAND COUNTY) = 7,330
SUB-TOTAL (EFFINGHAM COUNTY) = 14,385 - 11,385 1,669 622 115 11,600 - 7,426 328 9,570 1,499 6,291 - - 123 70,213
TOTAL (EFFINGHAM COUNTY) = 28,772 5,781 16,231 2,294 1,007 229 23,202 4,590 10,349 534 12,626 2,924 12,495 344 6,763 246 140,426
ey, USERNAME = scraven DESIGNED - REVISED - SCHEDULES FR#E‘ SECTION COUNTY STHOETEA'II'_S SHEET
FW BACON | FARMER | WORKMAN] DRAWN - REVISED - STATE OF ILLINOIS HMA PAVING NO.3 70 (25-4-1, 25-5)R EFFINGHAM | 790 56
P ENGINEERING & TESTING, INC PLOT SCALE = 2.0000'/In. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION - CONTRACT NO. 74599
PLOTDATE = 5/5/2022 DATE - REVISED - SCALE: N.T.S. SHEET 33 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 34

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

PERMANENT SURVEY MARKER SCHEDULE

POINT # NORTH EAST STATION OFFSET DESC. TYPE REMOVAL | PERMANENT
SURVEY
MARKERS,
TYPE Il
PAY CODE NUMBER 66700305
(EACH) (EACH)
EXISTING PERMANENT SURVEY MARKERS TO BE PROTECTED
931 904574.440 | 937462.465 | 2397+00.56 | -0.02 Type Il
EXISTING PERMANENT SURVEY MARKERS TO BE DESTROYED
1-70 (EFFINGHAM COUNTY)
928 004968.018 | 939422.506 2416+99.73 0.26 Type Il 1
927 005361.419 | 941384.324 2437+00.60 0.02 Type Il 1
98 905715.495 | 943149.079 2455+00.52 0.09 Type Il 1
902 006069.703 | 944913.723 2473+00.37 0.00 PI/STA EQ. Type Il 1
903 906797.961 948542.025 2510+00.41 0.35 Type Il 1
904 907191.668 | 950502.579 2530+00.10 0.35 Type Il 1
905 007988.266 | 954491.850 2570+68.14 0.36 Type Il 1
906 008356.955 | 956376.826 2589+97.43 0.41 Type Il 1
907 008741.344 | 958341.620 2609+99.47 0.38 Type Il 1
908 009125.590 | 960304.249 2629+99.36 0.08 Type Il 1
909 909510.992 | 962270.245 2650+02.78 0.71 Type Il 1
911 910279.170 | 966194.964 2690+01.96 1.12 Type Il 1
900 910661.866 | 968157.097 2710+01.07 0.00 Type II 1
901 911045.661 970118.835 2730+00.00 -0.03 Type Il 1
912 011429.742 | 972081.158 2749+99.56 0.23 Type Il 1
913 911881.706 | 974392.708 2773+54.88 0.00 PISTA EQ. Type Il 1
919 911891.678 | 974445.591 10+53.85 0.36 Type Il 1
1-70 (CUMBERLAND COUNTY)
916 | 913332.955 | 977262.584 42+59.73 0.10 Type Il 1
NEW PERMANENT SURVEY MARKERS TO BE INSTALLLED
1-70 (EFFINGHAM COUNTY)
904967.814 | 939422.826 2417+00.00 0.00 POT Type Il 1
005361.320 | 941383.732 2437+00.00 0.00 POT Type Il 1
005715475 | 943148.548 2455+00.00 0.00 POT Type Il 1
006069.703 | 944913723 | 2473+00.37 BK = 0.00 PI/STA EQ. Type Il 1
2472+99.74 AH
006798.224 | 948541.557 2510+00.00 0.00 POT Type Il 1
907191.992 | 950502.411 2530+00.00 0.00 POT Type Il 1
907645.115 | 952758.835 2553+01.47 0.00 PC Type I 1
007819.029 | 953624.882 2561+84.81 1.10 PI Type Il
007988.616 | 954491.787 | 2570+68.14BK = 0.00 PT/STA EQ. Type Il 1
2570+76.74 AH
008357.852 | 956379.271 2590+00.00 0.00 POT Type Il 1
008741.821 058342.067 2610+00.00 0.00 POT Type Il 1
009125.790 | 960304.863 2630+00.00 0.00 POT Type Il 1
009509.759 | 962267.659 2650+00.00 0.00 POT Type Il 1
910277.696 | 966193.250 2690+00.00 0.00 POT Type Il 1
910661.665 | 968156.046 2710+00.00 0.00 POT Type Il 1
911045.634 | 970118.842 2730+00.00 0.00 POT Type Il 1
911429.603 | 972081.638 2750+00.00 0.00 POT Type II 1
011881.705 | 974392722 | 2773+54.89BK = 0.00 PI/STA EQ. Type II 1
10+00.05 AH
911892.091 974445.850 10+54.18 0.00 PC Type Il 1
1-70 (CUMBERLAND COUNTY)
913332.737 | 977262.493 42+59.51 0.00 PT Type Il 1
TOTAL (EFFINGHAM COUNTY) = 17 18
TOTAL (CUMBERLAND COUNTY) = 1 1
TOTAL = 18 19

NOTE: REMOVAL WILL NOT BE PAID FOR SEPARATELY, BUT CONSIDERED PART OF THE WORK FOR PAYMENT FOR THE NEW SURVEY

MARKER.

e

BFW

BACON | FARMER | WORKMAN|
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Schedule 35

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 = IDOT D7 PTB 197-35 I-70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

GUARDRAIL & ATTENUATOR SCHEDULE

LOCATION GRAIL | CABLE |EDGE OF | LENGTH |POINT OF| END OF |SPBGR, T{SPBGR, T{TBT TY1|TBT TY2|TBT TY6| TBT TY | TBTTY | REM & REM & REM & TEMP TEMP |TERM MK| GRAIL BAR |REALIGN |REM AND| REMOVE
REM ROAD TRAVEL | OF NEED | HAZARD RAIL A 6 A9 SPL 14 6B RE- RE- RE- SPBGR, |TBT, TY 1 - DIR. REFL, WALL EX REIN ATTEN
GUARD | WAY TO REQU. POSTS POSTS (TANG) ERECT ERECT ERECT | TYPEA APPL. TYPEA REFL, ATTEN IMPACT BASE
REM FACE OF TBTTY1|TBTTY 2| SPBGR, TYPE B (NEW ATTEN (REM
GRAIL SPL TYA TEMP (REL EX TEMP
(TANG) CONC SAND CONC
PAD & IMPACT PAD)
REALIGN [ ATTEN)
PAY CODE NUMBER 63200310 | 63200400 = . = - 63000001 | 63000003 | 63100167 | 63100045 | 63100085 [ 63100119 | 63100089 | X6330103 | 63302000 | 63301210 | 70500100 | 70500615 | 72501000 | 78200005 | 78200010 | X0325345 | X6430210 [ X6431110
LT/RT| STATION |TO]| STATION |MED/OUT| (FOOT) | (FOOT) | (FOOT) | (FOOT) | STATION | STATION| (FOOT) | (FOOT) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (EACH) | (SQYD) | (EACH) | (EACH)
1-70 (EFFINGHAM COUNTY)
PRE-STAGE 1
WB LANES
LT |2408+27.5 2408+77.5 MED 1 1
LT |2408+77.5 2411+90.0 MED 12.5 6.0 330.0 2411+95 | 2408+52 312.5 5
LT |2430+22.5 2430+72.5 MED 1 1
LT_|2430+72.5 2433850 | MED =5 el R0 | R | R e 5
LT | 2636+50.0 2637+00.0 MED 2640+00 | 2636+58 1 1
LT 2637+00.0 2643+50.0 MED 6.0 330.0 TO 650.0 1
LT | 2643+50.0 2644+00.0 MED 2640+50 | 2643+93 1 1
LT |2737+14.8 2737+64.8 MED 1 1
LT |2737+64.8 2740+39.8 MED 0.0 6.0 330.0 2740+70 | 2737+28 275.0 5
LT |2740+39.8 2740+91.7 MED 1
LT |2740+91.7 2742+07.5 MED 1
PRE-STAGE 1 (IMMEDIATELY PRIOR TO STAGE 1
WB LANES
LT |2405+18.0 2405+62.0 MED 40.0
LT |2485+82.0 2486+28.0 MED 40.0
LT |2551+96.0 2552+41.0 MED 40.0
LT |2633+01.0 2633+48.0 MED 40.0
STAGE 1
EB LANES
RT [2430+22.5 2430+72.5 MED 1 1
RT |2430+72.5 2433850 | MED 125 60 230.0 Hlo | 2808 e .
RT |2433+85.0 2436+97.5 MED ’ ’ ’ 2433495 | 2437+38 112.5 200
RT ]2436+97.5 2437+47.5 MED 1
RT |2482+51.2 2483+01.2 ouT 1 1
RT |2483+01.2 2485+76.2 ouUT 412.5 10.0 280.0 2485+50 | 2482+58 275.0 5
RT |2485+76.2 2486+28.1 ouT 1
RT |2495+42.0 2498+79.5 ouT 337.5
RT |2548+64.6 2549+14.6 ouT 1 1
RT |2549+14.6 2551+89.6 ouT 437.5 10.0 280.0 2551+75 | 2548+83 275.0 5
RT |2551+89.6 2552+41.5 ouT 1
RT |2563+18.0 2566+43.0 ouT 325.0
RT |2616+98.0 2620+48.0 ouUT 350.0
RT |2629+57.2 2630+07.2 ouUT 1 1
RT |2630+07.2 2632+94.7 ouT 450.0 10.0 280.0 2632+50 | 2629+58 287.5 5
RT |2632+94.7 2633+46.6 ouUT 1
RT |2737+26.7 2737+76.7 OuUT 1 1
RT |2737+76.7 2740+14.2 ouT 362.5 10.0 280.0 2740+30 | 2737+38 237.5 4
RT |2740+14.2 2740+53.6 OuUT 1
RT |2740+53.6 2741+97.7 ouT 2
RT |2736+96.5 2737+46.5 MED 1 1
RT |2737+46.5 2740+21.5 MED 462.5 6.0 330.0 2740+40 | 2736+98 275.0 5
RT |2740+21.5 2740+60.9 MED 1
RT |2740+60.9 2742+05.0 MED 2
RT |2741+97.7 2742+37.1 OuUT 1
RT |2742+37.1 2742+87.1 ouT i 1.8 G0 | 228 | vz 7 7 0
RT |2742+05.0 2742+44 .4 MED 1 4
RT |2742+44.4 2745+19.4 MED 0.0 6.0 330.0 2742+20 | 2745+63 275.0
RT |2745+19.4 2745+69.4 MED 1 1
SUB-TOTAL (EFFINGHAM COUNTY) = 3175.0 0.0 - - - - 2950.0 0.0 11.0 0.0 5.0 0.0 3.0 1.0 0.0 200.0 650.0 2.0 13.0 55.0 4.0 160.0 0.0 0.0
USERNAME = scraven DESIGNED - REVISED FAL TOTAL | SHEET
J— SCHEDULES RTE. SECTION COUNTY SHEETS| NO.
FW BACON | FARMER | WORKMAN| DRAWN - REVISED STATE OF ILLINOIS GUARDRAIL AND ATTENUATOR 70 (2541, 255)R EFFINGHAM | 790 58
ENGINEERING & TESTING, INC PLOT SCALE = 2,0000 ' /in. CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED SCALE: N.T.S. ‘ SHEET 35 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 36

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

GUARDRAIL & ATTENUATOR SCHEDULE

LOCATION GUARDR| CABLE |EDGE OF | LENGTH |POINT OF| END OF |SPBGR, T{SPBGR, T{TBT TY1|TBT TY 2|TBT TY6| TBT TY | TBTTY REM & REM & REM & TEMP TEMP |TERMINA | GUARDR | BARRIER | REALIGN | REMOVE | REMOVE
AIL ROAD TRAVEL | OF NEED | HAZARD RAIL A 6 A9 SPL 6A 6B RE- RE- RE- SPBGR, |TBT, TY 1 L AIL WALL |EXISTING AND ATTENUA
REMOVA | GUARD | WAY TO REQUIRE| POSTS POSTS |(TANGEN ERECT ERECT ERECT | TYPEA MARKER {REFLECT|REFLECT |ATTENUA| REINSTA TOR
L REMOVA | FACE OF MENT T) TBTTY1|TBTTY 2| SPBGR, DIRECT ORS, ORS, TORS LL BASE
L GUARDR SPL TYA APPLIED | TYPEA | TYPEB (NEW IMPACT [(REMOVE
AIL (TANGEN TEMP |ATTENUA| TEMP
T) CONC TORS CONC
PAD & |(RELOCA PAD)
PAY CODE NUMBER 63200310 | 63200400 - - - - 63000001 | 63000003 | 63100167 | 63100045 | 63100085 [ 63100087 | 63100089 | X6330103 | 63302000 | 63301210 | 70500100 | 70500615 | 72501000 | 78200005 | 78200010 | X0325345 [ X6430210 | X6431110
LT/RT[ STATION | TO] STATION |MED/OUT| (FOOT) | (FOOT) | (FOOT) | (FOOT) | STATION | STATION| (FOOT) | (FOOT) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (FOOT) | (FOOT) | (FOOT) | (EACH) | (EACH) | (EACH) | (SQYD) | (EACH) | (EACH)
1-70 (EFFINGHAM COUNTY)
STAGE 1 (IMMEDIATELY PRIOR TO STAGE 1 TC&P REMOVAL; REM & RELOC AT END OF STAGE 1 CONSTRUCTION WITH TRAFFIC SWITCH TO NORMAL POSITION FOR WINTER SHUT DOWN PERIOD
WB LANES
RT ]2405+82.0 2406+26.0 MED 40 1
RT |2486+44.0 2486+88.0 MED 40 1
RT |2552+60.0 2553+04.0 MED 40 1
RT |2633+65.0 2634+09.0 MED 40 1
STAGE 2
WB LANES
LT |2410+80.0 2414+55.0 ouUT 375.0 6
LT |2414+55.0 2415+05.0 ouT 00 108 =R SRl | Eilesa 1
LT |2408+27.5 2408+77.5 MED 362.5
LT |2408+77.5 2411+90.0 MED i
LT |2411+77.5 2411+90.0 MED 6.0 330.0 2412+10 | 2415+53 1 4
LT ]2411+90.0 2414+40.0 MED 250
LT |2414+40.0 2414+90.0 MED 1
LT ]2433+75.0 2433+87.5 ouT 1
LT ]2433+87.5 2435+87.5 ouT 10.0 . 200.0 4
LT_|2435+87.5 2436+37.5 | _OUT 0.00 2800 12433+95.012436+87.51—555
LT ]2436+37.5 2436+87.5 ouT 1
LT ]2430+22.5 2430+72.5 MED 362.5
LT ]2430+72.5 2433+85.0 MED )
LT |2433+72.5 2433+85.0 MED 6.0 330.0 1 9
LT ]2433+85.0 2436+97.5 MED 312.5
LT |2436+97.5 2437+475 | MED il b 1
LT |2486+44.4 2486+96.3 ouT 1
LT |2486+96.3 2489+71.3 ouUT 450.0 10.0 280.0 2487+20 | 2490+13 275.0 5
LT ]2489+71.3 2490+21.3 ouT 1 1
LT ]2552+58.4 2553+10.3 ouT 1
LT ]2553+10.3 2555+85.3 ouT 450.0 10.0 280.0 2553+30 | 2556+23 275.0 5
LT ]2555+85.3 2556+35.3 ouT 1 1
LT ]2633+64.5 2634+16.4 ouT 1
LT |2634+16.4 2636+91.4 ouT 437.5 10.0 280.0 2634+40 | 2637+33 275.0 5
LT [2636+91.4 2637+41.4 ouT 1 1
LT |2737+14.8 2740+91.7 MED 376.9
LT |2739+81.0 2740+31.0 MED 1 1
LT_|2740+31.0 2740+704 | MED 6.0 0.0 | 2740437 | 2740+25 7
LT |2739+88.3 2740+38.3 ouT 1 1
LT |2740+38.3 2740+77.7 ouUT 10.0 0.0 SFaleaY | 2040520 1
LT |2740+70.4 2742+14.5 MED 2
LT |2742+14.5 2742+53.9 MED 1
LT |2742+53.9 2745+28.9 MED 170.0 6.0 330.0 2742+20 | 2745+63 275.0 5
LT |2745+28.9 2745+78.9 MED 1 1
LT |2740+77.7 2742+21.8 ouT 2
LT |2742+21.8 2742+61.2 ouT 1
LT |2742+61.2 2744+98.7 ouT 365.0 10.0 280.0 2742+50 | 2745+43 237.5 4
LT |2744+98.7 2745+48.7 ouUT 1 1
SUB-TOTAL (EFFINGHAM COUNTY) = 2974.4 0.0 - - - - 1387.5 0.0 7.0 2.0 4.0 0.0 3.0 4.0 1.0 1137.5 0.0 0.0 7.0 53.0 4.0 160.0 4.0 0.0
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES AL SECTION COUNTY | JOTAL TSHEET
Fw BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS GUARDRAIL AND ATTENUATOR 70 (2541, 255)R EFFINGHAM | 790 59
ENGINEERING & TESTING, INC PLOT SCALE = 2,0000 ' /in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 36 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




MODEL: Schedule 37

GUARDRAIL & ATTENUATOR SCHEDULE
LOCATION GUARDR| CABLE |EDGE OF | LENGTH |POINT OF| END OF |SPBGR, T{SPBGR, T{TBT TY1|TBT TY2|TBT TY 6| TBT TY | TBTTY REM & REM & REM & TEMP TEMP |TERMINA | GUARDR | BARRIER | REALIGN | REMOVE | REMOVE
AIL ROAD | TRAVEL | OF NEED | HAZARD RAIL A € A9 SPL 14 6B RE- RE- RE- SPBGR, |TBT,TY 1 L AL WALL |EXISTING| AND |ATTENUA
REMOVA | GUARD | WAY TO REQUIRE| POSTS POSTS |(TANGEN ERECT | ERECT | ERECT | TYPEA MARKER {REFLECT|REFLECT |[ATTENUA| REINSTA TOR
L REMOVA | FACE OF MENT T) TBTTY1 |TBTTY 2| SPBGR, DIRECT ORS, ORS, TORS LL BASE
L GUARDR SPL TYA APPLIED | TYPEA | TYPEB (NEW IMPACT ((REMOVE
AIL (TANGEN TEMP |ATTENUA| TEMP
T) CONC TORS CONC
PAD & [(RELOCA| PAD)
PAY CODE NUMBER 63200310 | 63200400 - - - - 63000001 | 63000003 | 63100167 | 63100045 | 63100085 | 63100119 | 63100089 | X6330103 | 63302000 | 63301210 | 70500100 | 70500615 | 72501000 | 78200005 | 78200010 | X0325345 | X6430210 | X6431110
LT/RT| STATION |TO| STATION [MED/OUT| (FOOT) | (FOOT) (FOOT) | (FOOT) [STATION | STATION [ (FOOT) | (FOOT) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (EACH) | (FOOT) | (FOOT) | (EACH) | (EACH) | (EACH) | (EACH) | (SQYD) | (EACH) | (EACH)
]1-70 (EFFINGHAM COUNTY)
STAGE 3 (RELOCATE IMPACT ATTENUATORS IMMEDIATELY AFTER TRAFFIC SWITCH/ALL 4 LANES ARE OPEN)
WB LANES
LT |2405+18.0 2405+62.0 MED 1 1
LT |2485+82.0 2486+28.0 MED 1 1
LT |2551+96.0 2552+41.0 MED 1 1
LT |2633+01.0 2633+48.0 MED 1 1
RT 2405+82.0 2406+26.0 MED 1
RT |2486+44.0 2486+88.0 MED 1
RT |2552+60.0 2553+04.0 MED 1
RT |2633+65.0 2634+09.0 MED 1
1800TH STREET (TR 288)
STAGE 1, 2, OR 3 (WITH NEW BRIDGE RAILS)
NW QUADRANT \ STEEP | END OF
100 90 3.0 NA - SR FSLOPE TBT 100.00 1 1 1 2
NE QUADRANT \ STEEP | END OF
100 3.0 90.0 FSLOPE TBT 237.50 1 1 1 4
SW QUADRANT \ STEEP | END OF
100 160 3.0 NA - SR FSLOPE TBT 162.50 1 1 1 3
SE QUADRANT \ STEEP | END OF
100 3.0 NA - ENT FSLOPE TBT 337.50 1 1 1 5
. |
3 1950TH STREET (CH 11)
} |STAGE 1, 2, OR 3 (WITH NEW BRIDGE RAILS)
NW QUADRANT \ STEEP | END OF
% 100 3.0 90.0 FSLOPE BT 462.50 1 1 1 7
2 NE QUADRANT \ STEEP | END OF
% 100 3.0 30.0 FSLOPE TBT 462.50 1 1 1 7
& SW QUADRANT , STEEP | END OF
g 100 3.0 30.0 FSLOPE BT 287.50 1 1 1 5
SE QUADRANT ! STEEP | END OF
% 100 110 3.0 NA - SR FSLOPE BT 125.00 1 1 1 3
| I
3 2100TH STREET (CH 13)
g STAGE 1,2, OR 3 (WITH NEW BRIDGE RAILS)
g NW QUADRANT \ STEEP | END OF
E 100 120 3.0 NA - SR FSLOPE BT 125.00 1 1 1 3
£ NE QUADRANT \ STEEP | END OF
E 100 3.0 30.0 FSLOPE TBT 287.50 1 1 1 5
. SW QUADRANT ! STEEP | END OF
g 100 180 3.0 NA - SR FSLOPE BT 187.50 1 1 1 3
SE QUADRANT \ STEEP | END OF
E 100 3.0 NA - SR FSLOPE TBT 187.50 1 1 1 3
£ |
g SUB-TOTAL (EFFINGHAM COUNTY) = 1200.0 660.0 - - - - 0.0 2962.5 12.0 0.0 0.0 12.0 0.0 0.0 0.0 0.0 0.0 0.0 12.0 49.0 0.0 0.0 4.0 8.0
E TOTAL (EFFINGHAM COUNTY) = 7349.4 660.0 - - - - 4337.5 2962.5 30.0 2.0 9.0 12.0 6.0 5.0 1.0 1337.5 650.0 2.0 32.0 157.0 8.0 320.0 8.0 8.0
[}
|
8
2
REV. - MS
3
USERNAME = scraven DESIGNED - REVISED - F.AlL TOTAL | SHEET
: SCHEDULES RTE. SECTION COUNTY | SHEETS| ~NO.
g BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS 70 (2541, 255 EFFINGHAM | 720 | 60
ENGINEERING & TESTING. INC. | PLOTSCALE = 20000°/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION GUARDRAIL AND ATTENUATOR CONTRACT NO. 74599
g PLOTDATE = 3152022 DATE = REVISED SCALE: N.T.S. | SHEET 37  OF 48 SHEETS| STA. TOSTA. TILLINOIS | FED. AID PROJECT




Schedule 38

FILE NAME:

MODEL:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

PAVEMENT MARKING QUANTITIES

SHEET
NO.

61

LOCATION LENGTH GROOVING GROOVING GROOVING | PREFORMED | PREFORMED | PREFORMED | PREFORMED | PREFORMED | RAISED PVT |TEMP PVT MK
FOR FOR FOR PLASTIC PLASTIC PLASTIC PLASTIC PLASTIC MK (EACH) -LINE 4" -
RECESSED RECESSED RECESSED PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAINT
PAVT MKING, | PAVEMENT PAVEMENT MARKING, MARKING, MARKING, MARKING, MARKING, (POSSIBLE
L&S MARKING, 7" | MARKING 9" TYPED - TYPED - TYPED - TYPED - TYPED - WINTER
STANDARD - INLAID - STANDARD - | STANDARD - | STANDARD - SHUTDOWN)
L&S (WHITE) LINE 6" LINE 6" LINE 6" LINE 8"
(SKIP DASH, | (EDGE LINE, | (EDGE LINE, (WHITE)
WHITE) WHITE) YELLOW)
PAY CODE NUMBER 78011000 78011035 78011045 78004600 78004630 78004630 78004630 78004640 78100100 70300221
LT/RT[STATION [ TO [STATION [ (FooT) (SQFT) (FOOT) (FOOT) (SQFT) (FOOT) (FOOT) (FOOT) (FOOT) (EACH) (FOOT)
PRE-STAGE 1 (PREPARATION FOR TWO-WAY TRAFFIC ON WB LANES)
.70 (EFFINGHAM COUNTY)
MAINLINE
(SEE TEMPORARY TRAFFIC CONTROL SCHEDULE FOR TEMPORARY PAVEMENT MARKING)
STAGE 1 (AT END OF STAGE 1
1-70 (EFFINGHAM COUNTY)
MONTROSE INTERCHANGE - RAMP "D" (EXIT. SW QUAD)
| 466+50.00] [ 474+15.00]  765.00 48.6 1530 48.6 765 765 5 1530
MONTROSE INTERCHANGE - RAMP "C" (ENTRANCE. SE QUAD)
440+85.00 450+00.00 915.00 24.3 1830 24.3 915 915 1830
STAGE 1 (AT END OF STAGE 1; PREPARATION FOR ONE-WAY, TWO-LANE TRAFFIC ON WB & EB LANES FOR WINTER SHUT-DOWN PERIOD)
MAINLINE
(SEE 1|'EMPORARY TRAFFIC CONTROL SCHEDULE FOR TEMPORARY PAVEMENT MARKING)
PRE-STAGE 2 FOR S-2 TC&P (PREPARATION FOR TWO-WAY TRAFFIC ON EB LANES)
(SEE TEMPORARY TRAFFIC CONTROL SCHEDULE FOR TEMPORARY PAVEMENT MARKING)
STAGE 2 (AT END OF STAGE 2)
1-70 (EFFINGHAM COUNTY)|
MONTROSE INTERCHANGE - RAMP "A" (ENTRANCE, NW QUAD)
400+85.00 410+00.00 915.00 24.3 1830 24.3 915 915 1830
410+00.00 419+14.64 914.64 915 890 915 890 1805
MONTROSE INTERCHANGE - RAMP "B" (EXIT. NE QUAD)
421+12.00 426+50.00 538.00 538 410 538 410 39 948
426+50.00 434+15.00 765.00 48.6 1530 48.6 765 765 5 1530
WB LANES
RESTRIPING AREA WEST OF PROJECT WHERE TEMP TC&P SET-UP DISTURBED EXISTING PAVEMENT MARKINGS
LT |  2405+00.00] | 2410+80.00 580.0 1305 145 580 580 15 1305
IMPROVEMENT/PROJECT AREA
LT 2410+80.00 2413+00.00 220.0 495 55 220 220 6 495
=T 2413+00.00 2473+00.37 6000.4 13501 1500 6000 6000 150 13501
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
LT [ 2473+00.37] [ 2570+68.14] 9767.8 21977 2442 9768 9768 244 21977
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
=T 2570+76.74 2723+30.68 15253.9 34321 3813 15254 15254 381 34321
LT 2723+30.68 2732+40.00 909.3 1255 345 909 23 1255
LT, 2732+40.00 2740+37.63 797.6 1795 199 798 798 20 1795
LT 2740+37.63 2742+54.55 216.9 488 54 217 217 5 488
LT 2742+54.55 2750+15.00 760.5 1711 190 760 760 19 1711
=1 2750+15.00 2755+51.07 536.1 754 218 536 13 754
&) 2755+51.07 2773+54.89 1803.8 4059 451 1804 1804 45 4059
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
LT 10+00.05 15+65.16 565.1 1271 141 565 565 14 1271
LT 15+65.16 17+85.16 220.0 495 55 220 220 6 495
-70 (CUMBERLAND COUNTY)
RESTRIPING AREA EAST OF PROJECT WHERE TEMP TC&P SET-UP DISTURBED EXISTING PAVEMENT MARKINGS
LT 17+85.16 44+00.00 2614.8 5883 654 2615 2615 65 5883
SUB-TOTAL (EFFINGHAM COUNTY) = 146 91600 1300 146 9610 40999 40991 1300 990 92900
SUB-TOTAL (CUMBERLAND COUNTY) = 0 5883 0 0 654 2615 2615 0 65 5883
USERNAME = scraven DESIGNED - REVISED - FAL SECTION COuNTY | JOTAL
/‘Fw BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS PAVEMENT MARKING R;s' (2541, 255)R EFFINGHAM SH;ZETS
ENGINEERING & TESTING, INC. | PLOT SCALE = 2.0000'/in. CHECKED - REVISED - 1
P-—’/ PLOTDATE = 3/15/2022 DATE - REVISED - DEPARTMENT OF TRANSPORTATION SCALE: N.T.S. SHEET TO STA. ‘"_uNO.s‘ FED. AID pSSgIRACT NO. 74599




Schedule 39

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

PAVEMENT MARKING QUANTITIES

SHEET
NO.

62

LOCATION LENGTH GROOVING | GROOVING | GROOVING | PREFORMED | PREFORMED | PREFORMED | PREFORMED | PREFORMED | RAISED PVT |TEMP PVT MK
FOR FOR FOR PLASTIC PLASTIC PLASTIC PLASTIC PLASTIC MK (EACH) - LINE 4" -
RECESSED | RECESSED | RECESSED | PAVEMENT | PAVEMENT | PAVEMENT | PAVEMENT | PAVEMENT PAINT
PAVT MKING, | PAVEMENT | PAVEMENT | MARKING, MARKING, MARKING, MARKING, MARKING, (POSSIBLE
L&S MARKING, 7" | MARKING 9" TYPED - TYPED - TYPED - TYPED - TYPED - WINTER
STANDARD - INLAID - STANDARD - | STANDARD - | STANDARD - SHUTDOWN)
L&S (WHITE) LINE 6" LINE 6" LINE 6" LINE 8"
(SKIP DASH, | (EDGE LINE, | (EDGE LINE, (WHITE)
WHITE) WHITE) YELLOW)
PAY CODE NUMBER 78011000 78011035 78011045 78004600 78004630 78004630 78004630 78004640 78100100 70300221
LT/RT[STATION [ TO [STATION [ (Foom) (SQ FT) (FOOT) (FOOT) (SQ FT) (FOOT) (FOOT) (FOOT) (FOOT) (EACH) (FOOT)
STAGE 3 (TRAFFIC BACK TO NORMAL POSITION ON EB & WB LANES WITH LANE CLOSURE AS NECESSARY TO COMPLETE ALL REMAINING WORK ON MAINLINE)
1-70 (EFFINGHAM COUNTY)
EB LANES
RESTRIPING AREA WEST OF PROJECT WHERE TEMP TC&P SET-UP DISTURBED EXISTING PAVEMENT MARKINGS
RT 2361+00.00 2371+00.00 1000.00 2250 250 1000 1000 25 2250
RT 2371+00.00 2378+00.00 700.00 1575 175 700 700 18 1575
RT 2378+00.00 2385+00.00 700.00 1575 1150 175 700 700 1150 30 2725
RT 2385+00.00 2401+00.00 1600.00 4000 800 1600 1600 40 4000
RT 2401+00.00 2410+80.00 980.00 2205 245 980 980 25 2205
IMPROVEMENT/PROJECT AREA
RT 2410+80.00 2413+00.00 220.0 495 55 220 220 6 495
RT 2413+00.00 2473+00.37 6000.4 13501 1500 6000 6000 150 13501
STA EQU: 2473+00.37 (BK) = 2472+99.74 (AH)
RT [ 2473+00.37] [ 2570+68.14] 9767.8 21977 2442 9768 9768 244 21977
STA EQU: 2570+68.14 (BK) = 2570+76.74 (AH)
RT 2570+76.74 2727+24.29 15647.6 35207 3912 15648 15648 391 35207
RT 2727+24.29 2732+60.00 535.7 754 218 536 13 754
RT 2732+60.00 2740+20.82 760.8 1712 190 761 761 19 1712
RT 2740+20.82 2742+37.74 216.9 488 54 217 217 5 488
RT 2742+37.74 2750+30.00 792.3 1783 198 792 792 20 1783
RT 2750+30.00 2759+44.31 914.3 1261 347 914 23 1261
RT 2759+44 .31 2773+54.89 1410.6 3174 353 1411 1411 35 3174
STA EQU: 2773+54.89 (BK) = 10+00.05 (AH)
RT 10+00.05 15+65.16 565.1 1271 141 565 565 14 1271
RT 15+65.16 17+85.16 220.0 495 55 220 220 6 495
1-70 (CUMBERLAND COUNTY)
RESTRIPING AREA EAST OF PROJECT WHERE TEMP TC&P SET-UP DISTURBED EXISTING PAVEMENT MARKINGS
RT 17+85.16 58+00.00]  4014.84 9033 1004 4015 4015 100 9033
1-70 (EFFINGHAM COUNTY)
WB LANES
RESTRIPING AREA WEST OF PROJECT WHERE TEMP TC&P SET-UP DISTURBED EXISTING PAVEMENT MARKINGS
LT |  2393+00.00] | 2405+00.00] 1200.0] | 2700 300 1200 1200 30 2700
RESTRIPING AREA EAST OF PROJECT WHERE TEMP TC&P SET-UP DISTURBED EXISTING PAVEMENT MARKINGS
LT | 44+00.00] [ 76+00.00] 3200.0 7200 800 3200 3200 80 7200
MONTROSE INTERCHANGE - RAMP "D" (EXIT, SW QUAD)
| 461+12.00] [ 466+50.00] 538.00 538 404 538 404 39 942
MONTROSE INTERCHANGE - RAMP "C" (ENTRANCE, SE QUAD)
450+00.00 459+14.64 914.64 915 885 915 885 1799
SUB-TOTAL (EFFINGHAM COUNTY) = 0 105075 2439 0 12210 46434 46431 2439 1212 107514
SUB-TOTAL (CUMBERLAND COUNTY) = 0 9033 0 0 1004 4015 4015 0 100 9033
TOTAL (EFFINGHAM COUNTY) = 146 196675 3739 146 21820 87433 87423 3739 2202 200414
TOTAL (CUMBERLAND COUNTY) = 0 14917 0 0 1657 6630 6630 0 166 14917
GRAND TOTAL = 146 211,592 3,739 146 23,477 94,062 94,052 3,739 2,368 215,331
211,592
USERNAME = scraven DESIGNED - REVISED - FAL SECTION COUNTY | JOTAL
/?W BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS PAVE:IICEHI\E'IP“iiKING R;s : (2541, 255)R EFFINGHAM SH;ZETS
P ENGINEERING & TESTING, INC PLOT SCALE = 2.0000"/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 39 OF 48 SHEETS‘ STA. TO STA. \n_uwms\ FED. AID PROJECT




Schedule 40

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

LARGE SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST | REMOVE | REMOVE | REMOVE | PROP PROP SIGN PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA SIGN | GROUND| CONC SIZE AREA PANEL EOP TOP OF POST NO. 1 POST NO. 2 wooD POST |STRUCT.| CONC. | REBARS
PANEL (T{ MOUNT. | FOUND - (T-3>24 ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH SIGN (W6 X9; | STEEL | FOUND. (FOR
3>24SF)| SIGN GROUND SF) ELEV GROUND | (TO BOT. GROUND | (TOBOT.| SUPP. [ W6 X15; SIGN INFO
SUPP. MOUNT ELEV OF ELEV OF W8 X 18; | SUPP. - ONLY)
POSTS POSTS W10 X 22;| BRKWY
woobD wWoobD W10 X 26;
SIGN SIGN W12 X 26;
SUPP.; SUPP.; W14 X 30;
TOTOP TO TOP W14 X 38;
OF STEEL OF STEEL W16 X 45)
STUB ON STUB ON
CONC CONC
FOUND. FOUND.
STEEL STEEL
SIGN SIGN
TYPE 3 TYPE 3 SUPP.) SUPP.)
PAY CODE NUMBER 72400330 73700100 | 73700200 72000300 73000100 72700100 | 73400100
RT/ILT] STA/OFF -EOP DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) | (SQFT) | (EACH) | (EACH) | (INXIN) | (SQFT) [ (SQFT) [ (FOOT) [ (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) (POUND) [ (CUYD) [ (POUND)
STAGE 1
EB LANES
1-70 (EFFINGHAM COUNTY
RT 2651+95 94'| EB - CAMPING - EXIT 105 [SEE DETAILY SIGN AND POST 180 X 72 90.0 90.0 2 2 180 X 72 90.0 90.0 606.3 619.3 33.0'RT 601.0 18.1 420'RT 600.0 19.1 W10 X22| 950.0 2.36 184
(SPRING CREEK ASSEM. TO BE REM OF EOP; OF EOP;
CAMPGROUND -LOGO & REPL AT NEW 89.0 98.0
SIGN ATTACHED) GRADE / LOCATION
RT 2660+00 94'| EB - LODGING - EXIT 105 [SEE DETAILY SIGN AND POST 180 X 72 90.0 90.0 2 2 180 X 72 90.0 90.0 608.1 621.1 33.0'RT 603.3 17.6 42.0'RT 602.0 18.8 W10 X22| 93238 2.36 184
(FAIRVIEW INN - LOGO ASSEM. TO BE REM OF EOP; OF EOP;
SIGN ATTACHED) & REPL AT NEW 89.0 98.0
GRADE / LOCATION
RT 2670+15 94' EB-GAS-EXIT105 [|SEE DETAILY SIGN AND POST 180 X 72 90.0 90.0 2 2 180 X 72 90.0 90.0 610.3 623.3 33.0'RT 604.8 18.3 42.0'RT 604.4 18.7 W10 X22| 9442 2.36 184
(PHILLIPS 66 DIESEL; BP ASSEM. TO BE REM OF EOP; OF EOP;
DIESEL - LOGO SIGNS & REPL AT NEW 89.0 98.0
ATTACHED) GRADE / LOCATION
RT 2679+10 94' EB - EXIT 105 - SEE DETAILY SIGN AND POST 150 X 96 100.0 100.0 2 2 156 X132 143.0 143.0 610.3 628.3 32.6'RT 604.5 236 40.4'RT 604.3 238 W14 X30| 16014 3.80 226
MONTROSE - 1 MILE ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 88.6 96.4
GRADE / LOCATION
RT 2692+40 89'| EB-DIETERICH-EXIT [SEE DETAILY SIGN AND POST 156 X 84 91.0 91.0 2 2 144 X72 72.0 72.0 608.9 621.9 324 LT 603.3 18.4 39.6'LT 602.3 19.4 W8 X 18 77158 1.40 156
105 ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 88.4 95.6
GRADE / LOCATION
RT 2706+10 95 EB - EXIT 105 - ISEE DETAILY SIGN AND POST 150 X 96 100.0 100.0 2 2 156 X 132 143.0 143.0 606.5 624.5 32.6'RT 600.7 23.6 40.4'RT 598.0 26.3 W14 X 38| 2163.7 4.18 244
MONTROSE - 1/2 MILE ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 88.6 96.4
GRADE / LOCATION
RT 2726+20 88.5' EB - EXIT 105 - SEE DETAILY SIGN AND POST | 150 X 114| 118.8 118.8 2 2 156 X 138 149.5 149.5 603.6 622.1 326'RT 597.8 241 40.4'RT 596.3 256 W14 X 38| 2153.8 4.18 244
MONTROSE - UPPER ASSEM. TO BE REM OF EOP; OF EOP;
RIGHT ARROW & REPL AT NEW 88.6 96.4
GRADE / LOCATION
RT 2733+15 66'| EB-EXIT 105-UPPER [SEE DETAILY SIGN AND POST 90 X 60 375 375 2 2 96 X 60 40.0 40.0 605.2 617.2 14.6'RT 604.2 18.0 22.4'RT 603.0 19.2 37.2
RIGHT ARROW ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 70.6 754
GRADE / LOCATION
RT 15+50 95' EB - CUMBERLAND  [|SEE DETAILY SIGN AND POST 126 X 54 473 473 2 2 120 X 48 40.0 40.0 604.7 615.7 32.0'RT 599.2 16.3 38.0'RT 597.6 17.9 W6 X 15 587.3 1.40 156
COUNTY ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 88.0 94.0
GRADE / LOCATION
1-70 (CUMBERLAND COUNTY)
RT 24+00 95' EB-ILLINOIS 130 13; [|SEE DETAILY SIGN AND POST 210 X 90 131.3 131.3 2 2 210 X 90 1313 1313 605.5 620.0 335 RT | 601.35 18.5 44.0'RT 599.35 205 W12 X26| 1169.0 2.82 214
TERRE HAUTE 57; ASSEM. TO BE REM OF EOP; OF EOP;
INDIANAPOLIS 129 & REPL AT NEW 89.5 100.0
GRADE / LOCATION
SUB-TOTAL (EFFINGHAM COUNTY) = 764.5 18.0 18.0 - - 857.5 - - - - - - - - 37.2 < 101048 22.0 1578.0
SUB-TOTAL (CUMBERLAND COUNTY) = 131.3 2.0 20 - - 131.3 - - - - - - - - 0.0 & 1169.0 2.8 214.0
J— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
FW BACON | FARMER | WORKMAN] DRAWN - REVISED - STATE OF ILLINOIS 70 (2541, 25-5)R EFFINGHAM | 790 | 63
ENGINEERING & TESTING, INC. | PLOTSCALE = 2.0000"/in. CHECKED - REVISED - DEPARTNMIENT OF TRANSPORTATION LARGE SIGN CONTRACT NO. 74599
— PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 40 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 41

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

LARGE SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST | REMOVE | REMOVE | REMOVE [ PROP PROP SIGN PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA SIGN | GROUND| CONC SIZE AREA PANEL EOP TOP OF POST NO. 1 POST NO. 2 woobD POST |STRUCT.| CONC. | REBARS
PANEL (T{ MOUNT. | FOUND - (T-3>24 | ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH SIGN (W6 X9; | STEEL | FOUND. (FOR
3>24SF)| SIGN |GROUND SF) ELEV GROUND | (TO BOT. GROUND | (TOBOT.| SUPP. | W6X15; SIGN INFO
SUPP. MOUNT ELEV OF ELEV OF W8 X 18; | SUPP. - ONLY)
POSTS POSTS W10 X 22;| BRKWY
woobD WOOoD W10 X 26;
SIGN SIGN W12 X 26;
SUPP.; SUPP.; W14 X 30;
TO TOP TO TOP W14 X 38;
OF STEEL OF STEEL W16 X 45)
STUB ON STUB ON
CONC CONC
FOUND. FOUND.
STEEL STEEL
SIGN SIGN
TYPE 3 TYPE 3 SUPP.) SUPP.)
PAY CODE NUMBER 72400330 | 73700100 | 73700200 72000300 73000100 72700100 | 73400100
RT/LT| STA/OFF -EOP DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) | (SQFT) | (EACH) | (EACH) | (INXIN) | (SQFT) | (SQFT) [ (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) [ (FOOT) (POUND) | (CUYD) | (POUND)
STAGE 1 - CONTINUED
RAMP "D"
1-70 (EFFINGHAM COUNTY
RT 468+10 25'| EB-CAMPING -LEFT [SEE DETAILY SIGN AND POST 114 X 60 47.5 47.5 2 2 114 X 60 475 475 601.9 613.9 23.9'RT 598.0 157 29.6'RT 596.5 172 W6 X 15 569.4 1.40 156
ARROW - SPRINGCREEK ASSEM. TO BE REM OF EOP OF EOP
CAMPGROUND (LOGO & REPL AT NEW
SIGN ATTACHED) - 1 MILE GRADE / LOCATION
RT 469+50 25' EB - LODGING - SEE DETAILY SIGN AND POST 114 X 60 475 475 2 2 114 X 60 475 475 600.1 6121 23.9'RT 596.1 15.8 296'RT 594.7 17.2 W6 X 15 569.4 1.40 156
FAIRVIEW INN (LOGO ASSEM. TO BE REM OF EOP OF EOP
SIGN ATTACHED) - RIGHT & REPL AT NEW
ARROW GRADE / LOCATION
RT 471+55 25'| EB - MONTROSE - RIGHT [SEE DETAILY SIGN AND POST 138 X 54 51.8 51.8 2 2 96 X 72 48.0 48.0 596.8 609.8 23.6'RT 593.0 16.6 28.4'RT 591.8 17.8 W6 X 15 591.0 1.40 156
ARROW; TEUTOPOLIS - ASSEM. TO BE REM OF EOP OF EOP
RIGHT ARROW; & REPL AT NEW
DIETERICH - RIGHT GRADE / LOCATION
RT 473+75 25'| EB-GAS-PHILLIPS 66 [SEE DETAILY SIGN AND POST 150 X 60 62.5 62.5 2 2 150 X 60 625 62.5 5945 606.5 24.5'RT 591.2 151 32.0'RT 592.0 143 W6 X 15 516.9 1.40 156
DIESEL; BP DIESEL ASSEM. TO BE REM OF EOP OF EOP
(LOGO SIGNS & REPL AT NEW
ATTACHED) - RIGHT GRADE / LOCATION
STAGE 2
WB LANES
1-70 (EFFINGHAM COUNTY
LT 2412+00 56'| WB - OVERHEAD SIGN | EXISTING/| OVERHEAD SIGN
TRUSS - EXIT 98 - SOUTH { NO WORK | TRUSS TO REMAIN
I-57 (SYMBOL) - WEST - I- IN PLACE WITH
70 (SYMBOL) / MEMPHIS - EXISTING PANELS
STLOUIS - ARROW UP & (NO WORK)
UP RIGHT SPLIT - I-57
(SYMBOL) - NORTH -
CHICAGO
LT 2433+80 56'| WB - OVERHEAD SIGN | EXISTING/| OVERHEAD SIGN
TRUSS - EXIT 98 - SOUTH { NO WORK | TRUSS TO REMAIN
I-57 (SYMBOL) - WEST - I- IN PLACE WITH
70 (SYMBOL) / MEMPHIS - EXISTING PANELS
STLOUIS - ARROW UP & (NO WORK)
UP RIGHT SPLIT - I-57
(SYMBOL) - NORTH -
CHICAGO - 1 MILE
LT 2487+50 98' WB - EXIT 98 - I-57 EXISTING / | SIGN TO REMAIN IN | 186 X 192| 148.5 95 NA NA 104 NA NA
(SYMBOL) - CHICAGO - | NO WORK PLACE WITH EX
MEMPHIS -2 MILES PANELS; RECENTLY
UPGRADED IN 2013
(NO WORK)
SUB-TOTAL (EFFINGHAM COUNTY) = 209.3 8.0 8.0 - - 205.5 - - - - - - - - 0.0 2 2246.7 5.6 6240
SUB-TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 - - 0.0 - - - - - - - - 0.0 - 0.0 0.0 0.0
p— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
FW BACON | FARMER | WORKMAN] DRAWN - REVISED - STATE OF ILLINOIS 70 (2541, 25-5)R EFFINGHAM | 700 | 64
ENGINEERING & TESTING, INC. | PLOTSCALE = 2.0000"/in. CHECKED - REVISED - DEPARTNMIENT OF TRANSPORTATION LARGE SIGN CONTRACT NO. 74599
— PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 41  OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 42

FILE NAME:

MODEL:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

LARGE SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST | REMOVE | REMOVE | REMOVE PROP PROP SIGN PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA SIGN GROUND | CONC SIZE AREA PANEL EOP TOP OF POST NO. 1 POST NO. 2 WOOoD POST STRUCT.| CONC. | REBARS
PANEL (T{ MOUNT. | FOUND - (T-3>24 ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH SIGN (W6 X 9; STEEL FOUND. (FOR
3>24SF)| SIGN GROUND SF) ELEV GROUND | (TO BOT. GROUND | (TOBOT.| SUPP. | W6 X 15; SIGN INFO
SUPP. MOUNT ELEV OF ELEV OF W8 X18; | SUPP. - ONLY)
POSTS POSTS W10 X 22;] BRKWY
WOOoD WwOoOoD W10 X 26;
SIGN SIGN W12 X 26;
SUPP.; SUPP.; W14 X 30;
TO TOP TO TOP W14 X 38;
OF STEEL OF STEEL W16 X 45)
STUB ON STUB ON
CONC CONC
FOUND. FOUND.
STEEL STEEL
SIGN SIGN
TYPE 3 TYPE3 SUPP.) SUPR:)
PAY CODE NUMBER 72400330 | 73700100 | 73700200 72000300 73000100 72700100 | 73400100
RT/LT| STA/OFF-EOP | DIR OF TRAF. - MESS. SIGN # (INXIN) | (sQFT) | (sQFT) | (EACH) | (EACH) | tNXIN) | (saFT) | (saFT) | (FooT) | (FooT) | (FooT) | (FooT) | (FooT) | (FooT) | (FooT) | (FooT) | (FooT) (POUND) | (CU YD) | (POUND)
STAGE 2 - CONTINUED
WB LANES [
1-70 (EFFINGHAM COUNTY
LT 2698+00 97'| WB - INTERSTATE 57 7; [SEE DETAILY SIGN AND POST 204 X 90 127.5 127.5 2 2 204 X 90 127.5 127.5 607.4 621.9 33.4'LT 601.3 204 43.6'LT 599.4 223 W14 X30| 1460.4 3.80 226
EFFINGHAM 8; ST LOUIS ASSEM. TO BE REM OF EOP; OF EOP;
111 & REPL AT NEW 89.4 99.6
GRADE / LOCATION
LT 2749+65 70.5'|WB - EXIT 105 - UP RIGHT |[SEE DETAILY SIGN AND POST 90 X 60 315 3715 2 2 96 X 60 40.0 40.0 604.0 616.0 146'LT 603.0 18.0 194'LT 601.8 19.2 372
ARROW ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 70.6 75.4
GRADE / LOCATION
LT 2756+90 82.5' WB - EXIT 105 - ISEE DETAILY SIGN AND POST | 162 X 144 162.0 162.0 2 2 156 X 138 149.5 149.5 603.0 621.5 326'LT 599.2 221 404'LT 601.0 20.3 W14 X30| 14514 3.80 226
MONTROSE - ASSEM. TO BE REM OF EOP; OF EOP;
TEUTOPOLIS - UP RIGHT & REPL AT NEW 88.6 96.4
ARROW GRADE / LOCATION
LT 2770+90 90 WB - EXIT 105 - ISEE DETAILY SIGN AND POST 162 X 132 148.5 148.5 2 2 156 X 132 143.0 143.0 603.2 621.2 326'LT 599.8 21.2 404'LT 600.9 201 W12X26| 12314 2.82 214
MONTROSE - ASSEM. TO BE REM OF EOP; OF EOP;
TEUTOPOLIS - 1/2 MILE & REPL AT NEW 88.6 96.4
GRADE / LOCATION
LT 15+50 88' WB - EFFINGHAM [SEE DETAILY SIGN AND POST 108 X 54 40.5 40.5 2 2 108 X 48 36.0 36.0 603.8 614.8 31.8'LT 600.7 13.9 37.2'LT 601.3 133 W6 X 15 482.7 1.40 156
COUNTY ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 87.8 93.2
GRADE / LOCATION
1-70 (CUMBERLAND COUNTY)
LT 26+55 88'| WB-DIETERICH - EXIT [SEE DETAILY SIGN AND POST 156 X 84 91.0 2 2 144 X 72 72.0 72.0 605.11 618.1 324'LT 601.63 16.3 39.6'LT 600.61 17.3 W6 X 15 694.1 1.40 156
105 ASSEM. TO BE REM OF EOP; OF EOP;
& REPL AT NEW 88.4 95.6
GRADE / LOCATION
LT 40+05 94' WB - EXIT 105 - ISEE DETAILY SIGN AND POST | 162 X 132 148.5 148.5 2 2 156 X 132 143.0 143.0 605.24 623.2 326'LT 601.3 21.7 404'LT 602.4 20.6 W10 X26| 12574 2.82 214
MONTROSE - ASSEM. TO BE REM OF EOP; OF EOP;
TEUTOPOLIS -1 MILE & REPL AT NEW 88.6 96.4
GRADE / LOCATION
LT 50+70 94' WB - GAS - EXIT 105 [SEE DETAILY SIGN AND POST 180 X 72 90.0 90.0 2 2 180 X 72 90.0 90.0 603.33 616.3 33.0'RT 599.1 17.0 42.0'RT 599.2 16.9 W8 X 18 700.9 1.40 156
(PHILLIPS 66 DIESEL; BP ASSEM. TO BE REM OF EOP; OF EOP;
DIESEL - LOGO SIGNS & REPL AT NEW 89.0 98.0
ATTACHED) GRADE / LOCATION
LT 58+70 94'| WB - LODGING - EXIT 105 [SEE DETAILY SIGN AND POST 180 X 72 90.0 90.0 2 2 180 X 72 90.0 90.0 601.66 614.7 33.0'RT 596.5 18.0 42.0'RT 595.8 18.7 W8 X 18 748.8 1.40 156
(FAIRVIEW INN - LOGO ASSEM. TO BE REM OF EOP; OF EOP;
SIGN ATTACHED) & REPL AT NEW 89.0 98.0
GRADE / LOCATION
LT 66+60 94'| WB - CAMPING - EXIT 105 [SEE DETAILY SIGN AND POST 180 X 72 90.0 90.0 2 2 180 X 72 90.0 90.0 601.06 614.1 33.0'RT 595.9 18.0 42.0'RT 595.4 18.5 W8 X 18 7452 1.40 156
(SPRINGCREEK ASSEM. TO BE REM OF EOP; OF EOP;
CAMPGROUND - LOGO & REPL AT NEW 89.0 98.0
SIGN ATTACHED) GRADE / LOCATION
SUB-TOTAL (EFFINGHAM COUNTY) = 754.5 16.0 16.0 - - 801.0 - - - - - - - - 37.2 - 7278.2 17.4 1348.0
SUB-TOTAL (CUMBERLAND COUNTY) = 90.0 2.0 2.0 - - 90.0 - - - - - - - - 0.0 = 745.2 1.4 156.0
. USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
Fw BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS 70 (2541, 255)R EFFINGHAM | 790 | 65
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000'/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION LARGE SIGN CONTRACT NO. 74599
— PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 42 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 43

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

LARGE SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST | REMOVE | REMOVE | REMOVE | PROP PROP SIGN PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA SIGN |GROUND| CONC SIZE AREA PANEL EOP TOP OF POST NO. 1 POST NO. 2 WOooD POST | STRUCT.| CONC. | REBARS
PANEL (T{ MOUNT. | FOUND - (T-3>24 ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH SIGN (W6 X9; | STEEL | FOUND. (FOR
3>24SF)| SIGN | GROUND SF) ELEV GROUND | (TO BOT. GROUND | (TOBOT.| SUPP. [ WéX15; SIGN INFO
SUPP. MOUNT ELEV OF ELEV OF W8 X 18; | SUPP. - ONLY)
POSTS POSTS W10 X 22;| BRKWY
wWooD wWoobD W10 X 26;
SIGN SIGN W12 X 26;
SUPP.; SUPP.; W14 X 30;
TO TOP TO TOP W14 X 38;
OF STEEL OF STEEL W16 X 45)
STUB ON STUB ON
CONC CONC
FOUND. FOUND.
STEEL STEEL
SIGN SIGN
TYPE 3 TYPE 3 SUPP.) SUPP.)
PAY CODE NUMBER 72400330 | 73700100 | 73700200 72000300 73000100 72700100 | 73400100
RT/ILT] STA/OFF - EOP DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) | (SQFT) | (EACH) | (EACH) | (INXIN) | (SQFT) [ (SQFT) [ (FOOT) [ (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) (POUND) [ (CUYD) [ (POUND)
STAGE 2 - CONTINUED
RAMP "B" |
1-70 (EFFINGHAM COUNTY
RT 428+20 25'| WB - CAMPING - SPRING [SEE DETAILY SIGN AND POST 114 X 60 475 475 2 2 114 X 60 475 475 601.3 613.3 23.9'RT 597.0 16.1 29.6'RT 595.4 177 W10X22| 8752 2.36 184
CREEK CAMPGROUND ASSEM. TO BE REM OF EOP OF EOP
(LOGO SIGN ATTACHED) { & REPL AT NEW
RIGHT ARROW - 1 MILE GRADE / LOCATION
RT 429+55 25'| WB-LODGING - LEFT [SEE DETAILY SIGN AND POST 114 X 60 475 475 2 2 114 X 60 475 475 599.1 611.1 23.9'RT 5954 15.5 296'RT 594 .4 16.5 W6 X 15 555.0 1.40 156
ARROW - FAIRVIEW INN ASSEM. TO BE REM OF EOP OF EOP
(LOGO SIGN ATTACHED) & REPL AT NEW
GRADE / LOCATION
RT 431+55 25'| WB-LEFT ARROW - [|SEE DETAILY SIGN AND POST 150 X 96 100.0 100.0 2 2 96 X 72 48.0 48.0 5941 607.1 23.6'RT 590.6 215 28.4'RT 589.3 228 443
MONTROSE; LEFT ASSEM. TO BE REM OF EOP OF EOP
ARROW - TEUTOPOLIS; & REPL AT NEW
LEFT ARROW - GRADE / LOCATION
RT 433+65 25'|WB - GAS - LEFT ARROW {SEE DETAILY SIGN AND POST 150 X 60 62.5 62.5 2 2 150 X 60 62.5 62.5 590.1 602.1 24 5'RT 586.3 15.6 32.0'RT 587.2 147 W6 X 15 529.2 1.40 156
PHILLIPS 66 DIESEL; BP ASSEM. TO BE REM OF EOP OF EOP
DIESEL (LOGO SIGNS & REPL AT NEW
ATTACHED) GRADE / LOCATION
SPRING CREEK ROAD (EFFINGHAM COUNTY) - STAGE 1 OR 2
1-70 (EFFINGHAM COUNTY.
RT 488+55 38'| SB-UPARROW -1-70 [SEE DETAILY SIGN AND POST | 162X 132| 1485 148.5 2 2 156 X 132 143.0 143.0 590.8 608.8 24.6'RT 588.7 19.9 32.4'RT 588.2 204 W10X26| 12015 2.54 196
SYMBOL - EAST - TERRE ASSEMBLY TO BE OF EOP; OF EOP;
HAUTE / I-70 SYMBOL - REMOVED AND 35.6 43.4
LT 490+15 33'INB - I-70 SYMBOL - WEST {SEE DETAILY SIGN AND POST 108 X 96 72.0 72.0 2 2 120 X 84 70.0 70.0 590.2 604.2 240'LT 590.2 13.8 30.0'LT 590.1 13.9 W6 X 15 490.4 1.40 156
EFFINGHAM - LEFT ASSEMBLY TO BE OF EOP; OF EOP;
ARROW REMOVED AND 35.0 41.0
RT 495+00 38'|SB - I-70 SYMBOL - EAST -[SEE DETAILY SIGN AND POST 126 X 96 84.0 84.0 2 2 126 X 90 78.8 78.8 593.3 607.8 24 1'RT 590.0 175 30.4'RT 590.6 16.9 W8 X 18 710.8 1.40 156
TERRE HAUTE - LEFT ASSEMBLY TO BE OF EOP; OF EOP;
ARROW REMOVED AND 35.1 414
LT 496+85 24' NB - UP ARROW - SEE DETAILY SIGN AND POST 120 X 54 45.0 45.0 2 2 156 X132 143.0 143.0 600.3 618.3 32.6'RT 597.4 207 404'RT 597.9 202 W10X26| 12191 2.54 196
EFFINGHAM; TERRE ASSEMBLY TO BE OF EOP; OF EOP;
HAUTE - RIGHT ARROW REM AND REPL AT 436 51.4
SUB-TOTAL (EFFINGHAM COUNTY) = 478.0 12.0 12.0 - - 418.5 - - - - - - - - 443 - 3651.2 9.1 848.0
SUB-TOTAL (CUMBERLAND COUNTY) = 45.0 2.0 2.0 - - 143.0 - - - - - - - - 0.0 - 121941 25 196.0
TOTAL (EFFINGHAM COUNTY) = 2206.3 54.0 54.0 - - 2282.5 - - - - - - - - 118.7 - 23280.9 54.2 4398.0
TOTAL (CUMBERLAND COUNTY) = 266.3 6.0 6.0 - - 364.3 - - - - - - - - 0.0 - 3133.3 6.8 566.0
GRAND TOTAL = 2472.5 60.0 60.0 - - 2646.8 - - - - - - - - 118.7 - 26414.2 60.9 4964.0
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
FW BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS 70 (2541, 255)R EFFINGHAM | 790 6
ENGINEERING & TESTING, INC. | PLOTSCALE = 20000 /in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION LARGE SIGN CONTRACT NO. 74599
— PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 43 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 44

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

SMALL SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST REMOVE SIGN RELOCATE SIGN PROP PROP SIGN PANEL PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA PANEL ASSEM. PANEL ASSEM. SIZE AREA (T-1<9SF;T-2>9 EOP TOP OF POST NO. 1 POST NO. 2 MILE WOOoD TELE.
(A <9 SF; B > 9SF) (A <9 SF; B >9SF) SF & < 24 SF; ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH POST SIGN STEEL
T-3 > 24 SF) ELEV GROUND (TO GROUND (TO MARKER | SUPP. SIGN
ELEV BOTTOM ELEV BOTTOM | ASSEMB. SUPP.
OF OF
POSTS POSTS
ON ON
WOOD & WOOoD &
TELE TELE.
STEEL STEEL
TYPEA | TYPEB | TYPEA | TYPEB TYPE 1 TYPE 2 SIGN SIGN
PAY CODE NUMBER 72400100 | 72400200 | 72400500 | 72400600 72000100 | 72000200 SUPP.) SUPP.) | 72600100 | 73000100 | 72800100
RTILT] STA/OFF-EOP | DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) | (EACH) | (EACH) | (EACH) | (EACH) | (INXIN) | (SQFT) | (SQFT) | (SQFT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (EACH) | (FOOT) | (FOOT)
STAGE 1
EB LANES
1-70 (EFFINGHAM COUNTY
RT 2415+00 0'| EB & WB - NO U-TURNS; | R3-4; R3- SIGN AND POST 2-36X 30.0 1 2-36 X 30.0 30.0 NA NA 0.0 NA 17.5 NA NA NA 175
EXCEPT AUTHORIZED 1101 ASSEM. TO BE REM 36; 36;
VEHICLES & REPLATNEW |2-36X24 2-36X24
GRADE / LOCATION
RT 2426+85 70'| EB-SPEEDLIMIT70; |R2-1;R2-1104 SIGN AND POST 48 X 60; 320 1 48 X 60; 320 32.0 599.0 614.0 24 8'RT 595.3 237 27.2RT 5947 243 47.9
MINIMUM 45 ASSEM. TOBE REM| 48 X 36 48 X 36 OF EOP; OF EOP;
& REPL AT NEW 80.8 83.2
GRADE / LOCATION
RT 2458+85 78' EB - MM 100 NA SIGN AND POST 12X48 40 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
RT 2511+50 74 EB - MM 101 NA SIGN AND POST 12X48 4.0 1 12X48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
RT 2564+40 74' EB - MM 102 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
RT 2579+80 0'| EB & WB - NO U-TURNS; |R3-4; R3-1101] SIGN AND POST 2-36X 30.0 1 2-36X 30.0 30.0 NA NA 0.0 NA 17.5 NA NA NA 17.5
EXCEPT AUTHORIZED ASSEM. TO BE REM 36; 36;
VEHICLES & REPLATNEW [2-36X24 2-36X24
GRADE / LOCATION
RT 2617+25 83' EB - MM 103 NA SIGN AND POST 12X 48 4.0 1 12X48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
RT 2670+15 81' EB - MM 104 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
RT 2701+20 0'| EB & WB - NO U-TURNS; |R3-4; R3-1101] SIGN AND POST 2-36X 30.0 1 2-36 30.0 30.0 NA NA 0.0 NA 17.5 NA NA NA 17.5
EXCEPT AUTHORIZED ASSEM. TO BE REM 36; 36;
VEHICLES & REPLATNEW [|2-36 X24 2-36X24
GRADE / LOCATION
RT 2722+90 91' EB - MM 105 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
RT 2750+10 69' EB - RAMP MERGE W4-1 SIGN AND POST 48 X 48 16.0 1 48 X 48 16.0 16.0 604.3 617.0 14.0'RT 603.3 18.6 NA NA NA 18.6
SYMBOL ASSEM. TO BE REM OF EOP;
& REPL AT NEW 70.0
GRADE / LOCATION
RT 2764+00 77'| EB - EAST; INTERSTATE | M3-2; M1-1 SIGN AND POST 30 X 15; 121 1 30 X 15; 121 121 603.5 614.8 253'LT 599.7 201 NA NA NA 201
70 ASSEM. TOBE REM | 36 X 36 36 X 36 OF EOP;
& REPL AT NEW 81.3
GRADE / LOCATION
RT 2769+10 76'l EB-SPEED LIMIT 70; |R2-1; R2-1104 SIGN AND POST 48 X 60; 32.0 1 48 X 60; 320 32.0 603.4 618.4 248'LT 599.7 237 27.2'LT 599.1 243 48.0
MINIMUM 45 ASSEM. TOBE REM | 48 X 36 48 X 36 OF EOP; OF EOP;
& REPL AT NEW 80.8 83.2
GRADE / LOCATION
SUB-TOTAL (EFFINGHAM COUNTY) = 6.0 7.0 0.0 0.0 - - 102.1 80.0 - - - - - - - 2 6.0 187.1 0.0
SUB-TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 0.0 - - 0.0 0.0 - - - - - - - - 0.0 0.0 0.0
ey, USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
Fw BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS SMALL SIGN 70 (2541, 25-5)R EFFINGHAM | 790 | 67
P ENGINEERING & TESTING, INC. [ pLOT SCALE = 2.0000'/in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 44 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




Schedule 45

MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

SMALL SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST REMOVE SIGN RELOCATE SIGN PROP PROP SIGN PANEL PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA PANEL ASSEM. PANEL ASSEM. SIZE AREA (T1<9SF; T-2>9 EOP TOP OF POST NO. 1 POST NO. 2 MILE WOoD TELE.
(A <9 SF; B >9SF) (A <9 SF; B > 9SF) SF & <24 SF; ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH POST SIGN STEEL
T-3 > 24 SF) ELEV GROUND (TO GROUND (TO MARKER | SUPP. SIGN
ELEV BOTTOM ELEV BOTTOM | ASSEMB. SUPP.
OF OF
POSTS POSTS
ON ON
WOOD & WOOD &
TELE. TELE
STEEL STEEL
TYPEA | TYPEB TYPEA | TYPEB TYPE 1 TYPE 2 SIGN SIGN
PAY CODE NUMBER 72400100 | 72400200 | 72400500 | 72400600 72000100 | 72000200 SUPP.) SUPP.) | 72600100 | 73000100 | 72800100
RT/LT| STA/OFF - EOP DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) (EACH) (EACH) (EACH) (EACH) [ (INXIN) | (SQFT) (SQFT) (SQFT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (EACH) (FOOT) (FOOT)
STAGE 1 - CONTINUED
EB LANES
1-70 (EFFINGHAM COUNTY
RT 12+10 85' EB - MM 106 NA SIGN AND POST 12 X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
STAGE 1
RAMP "D"
1-70 (EFFINGHAM COUNTY
RT 465+80 25'l EB-RAMP - 35 - MPH W13-3 SIGN AND POST 48 X 60 20.0 1 48 X 60 20.0 20.0 602.9 614.9 24.0'RT 598.7 21.2 26.4'RT 598.0 219 43.2
(YELLOW) ASSEM. TO BE REM OF EOP OF EOP
& REPL AT NEW
GRADE / LOCATION
LT 467+15 22 EB - CHEVRON WwW1-8 SIGN AND POST 30 X 36 7.5 1 30 X 36 7.5 75 602.6 612.6 11.3'LT 602.4 15.2 NA NA NA 16.2
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 25.3
GRADE / LOCATION
RT 467+50 25' EB - STOP AHEAD W3-1 SIGN AND POST 36 X 36 9.0 1 36 X 36 9.0 9.0 602.4 613.7 23.0' RT 598.4 20.3 NA NA NA 20.3
(ARROW/SYMBOL) ASSEM. TO BE REM OF EOP
& REPL AT NEW
GRADE / LOCATION
LT 468+40 22' EB - CHEVRON W1-8 SIGN AND POST 30 X 36 75 1 30 X 36 7.5 7.5 602.4 6124 11.3'LT 600.9 16.5 NA NA NA 17.5
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 253
GRADE / LOCATION
RT 472+70 15' WB - WRONG WAY R5-1a SIGN AND POST 42 X 30 8.8 1 17.8'RT
ASSEM. TO BE REM OF EOP
& REINST AT NEW
GRADE / LOCATION
LT 472+70 25' WB - WRONG WAY R5-1a SIGN AND POST 42 X30 8.8 1 13.8'LT
ASSEM. TO BE REM OF EOP;
& REINST AT NEW 27.8
GRADE / LOCATION
RT 473+90 10' WB - WRONG WAY R5-1a SIGN AND POST 42 X30 8.8 1 17.8'RT
ASSEM. TO BE REM OF EOP
& REINST AT NEW
GRADE / LOCATION
LT 473+90 22' WB - WRONG WAY R5-1a SIGN AND POST 42 X30 8.8 1 13.8'LT
ASSEM. TO BE REM OF EOP
& REINST AT NEW
GRADE / LOCATION
STAGE 1
RAMP "C"
1-70 (EFFINGHAM COUNTY
RT 441+35 12' EB - USE, PROHIBITED, R5-11011 SIGN AND POST 48 X 60 20.0 1 48 X 60 20.0 20.0 594.4 606.4 16.8' RT 593.3 181 19.2'RT 593.0 18.4 36.4
BY, MOTOR DRIVEN ASSEM. TO BE REM OF EOP OF EOP
CYCLES, FARM & REPL AT NEW
IMPLEMENTS, GRADE / LOCATION
PEDESTRIANS, NON-
MOTORIZED TRAFFIC,
BUCKLE UP; NO PARKING
RT 442+25 12' EB - NO PARKING R8-3a SIGN AND POST 24 X24 4.0 1 24X 24 4.0 595.1 604.1 |O'RTOFE{ 594.1 15.0 NA NA NA 16.0
(SYMBOL) ASSEM. TO BE REM
& REPL AT NEW
GRADE / LOCATION
RT 449+65 16' EB - NO PARKING R8-3a SIGN AND POST 24X24 4.0 1 24X 24 4.0 602.0 611.0 |0'RTOFE{ 601.0 15.0 NA NA NA 16.0
(SYMBOL) ASSEM. TO BE REM
& REPL AT NEW
GRADE / LOCATION
SUB-TOTAL (EFFINGHAM COUNTY) = 6.0 2.0 4.0 0.0 - - 24.0 40.0 - - - - - - - - 1.0 99.9 65.6
SUB-TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 0.0 = = 0.0 0.0 = - E - - - - - 0.0 0.0 0.0
p— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
FW BACON | FARMER |W9RKMAN DRAWN - REVISED - STATE OF ILLINOIS SMALL SIGN 70 (2541, 25-5)R EFFINGHAM | 790 68
ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000° /in, CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 45 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

SMALL SIGN SCHEDULE
LOCATION DESCRIPTION COMMENTS EXIST EXIST REMOVE SIGN RELOCATE SIGN PROP PROP SIGN PANEL PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA PANEL ASSEM. PANEL ASSEM. SIZE AREA (T1<9SF;T-2>9 EOP TOP OF POST NO. 1 POST NO. 2 MILE WOOoD TELE.
(A <9 SF; B >9SF) (A <9 SF; B >9SF) SF & <24 SF; ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH POST SIGN STEEL
T-3 > 24 SF) ELEV GROUND (TO GROUND (TO MARKER | SUPP. SIGN
ELEV BOTTOM ELEV BOTTOM | ASSEMB. SUPP.
OF OF
POSTS POSTS
ON ON
WOO0D & WOO0D &
TELE. TELE
STEEL STEEL
TYPEA | TYPEB | TYPEA | TYPEB TYPE 1 TYPE 2 SIGN SIGN
PAY CODE NUMBER 72400100 | 72400200 | 72400500 | 72400600 72000100 | 72000200 SUPP.) SUPP.) | 72600100 | 73000100 | 72800100
RTILT| STA / OFF - EOP DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) (EACH) (EACH) (EACH) (EACH) [ (INXIN) | (SQFT) [ (SQFT) | (SQFT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (EACH) (FOOT) (FOOT)
STAGE 2
WB LANES
1-70 (EFFINGHAM COUNTY
LT 2412+00 56'| WB - OVERHEAD SIGN | EXISTING/| OVERHEAD SIGN
TRUSS - EXIT 98 - SOUTH| NO WORK | TRUSS TO REMAIN
- 1-57 (SYMBOL) - WEST - | IN PLACE WITH
70 (SYMBOL) / MEMPHIS - EXISTING PANELS
STLOUIS - ARROW UP & (NO WORK)
UP RIGHT SPLIT - I-567
(SYMBOL) - NORTH -
CHICAGO
LT 2433+80 56' WB - OVERHEAD SIGN | EXISTING/| OVERHEAD SIGN
TRUSS - EXIT 98 - SOUTH| NO WORK | TRUSS TO REMAIN
- 1-57 (SYMBOL) - WEST - | IN PLACE WITH
70 (SYMBOL) / MEMPHIS - EXISTING PANELS
STLOUIS - ARROW UP & (NO WORK)
UP RIGHT SPLIT - I-57
(SYMBOL) - NORTH -
CHICAGO - 1 MILE
LT 2433+80 0'| WB-SPEED LIMIT 65; EXISTING / | SIGN PANNELS TO
MINIMUM 45 WITH TWO- | NO WORK | REMAIN IN PLACE
RED FLAGS ON UPPER ON EX OVERHEAD
CORNERS SIGN TRUSS
LT 2433+80 85'| WB - SPEED LIMIT 65; EXISTING / | SIGN PANNELS TO
MINIMUM 45 WITH TWO- | NO WORK | REMAIN IN PLACE
RED FLAGS ON UPPER ON EX OVERHEAD
CORNERS SIGN TRUSS
LT 2458+85 79' WB - MM 100 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
LT 2511+50 79' WB - MM 101 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
2564+40 79' WB - MM 102 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
LT 2617+20 79' WB - MM 103 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
LT 2670+20 79' WB - MM 104 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
LT 2713+45 80'l WB-SPEED LIMIT70; |R2-1; R2-1104 SIGN AND POST 48 X 60; 32.0 1 48 X 60; 320 32.0 605.5 620.5 248'LT 601.9 236 27.2'LT 601.2 243 47.8
MINIMUM 45 ASSEM. TOBE REM| 48 X 36 48 X 36 OF EOP; OF EOP;
& REPL AT NEW 80.8 83.2
GRADE / LOCATION
LT 2718+45 93'|WB - WEST; INTERSTATE | M3-4; M1-1 SIGN AND POST 30 X 15; 121 1 30 X 15; 121 121 604.8 616.1 253'LT 601.3 19.8 NA NA NA 20.8
70 ASSEM. TOBE REM| 36 X 36 36 X 36 OF EOP;
& REPL AT NEW 81.3
GRADE / LOCATION
LT 2723+00 83' WB - MM 105 NA SIGN AND POST 12X 48 4.0 1 12X 48 4.0 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
SUB-TOTAL (EFFINGHAM COUNTY) = 6.0 2.0 0.0 0.0 = = 12.1 32.0 = = = = - = - - 6.0 47.8 20.8
SUB-TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 0.0 = = 0.0 0.0 = = - = = = - - 0.0 0.0 0.0
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY | JSTAL Sngl'ET
FW BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS SMALL SIGN 70 (2541, 255)R EFFINGHAM | 790 69
P ENGINEERING & TESTING, INC. | pLOT SCALE = 2.0000° /in, CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 46  OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle:

SMALL SIGN SCHEDULE

LOCATION DESCRIPTION COMMENTS EXIST EXIST REMOVE SIGN RELOCATE SIGN PROP PROP SIGN PANEL PROPOSED POSTS / SIGN SUPPORTS
SIZE AREA PANEL ASSEM. PANEL ASSEM. SIZE AREA (T1<9SF;T-2>9 EOP TOP OF POST NO. 1 POST NO. 2 MILE WOooD TELE.
(A<9 SF;B>9SF) | (A<9SF;B>9SF) SF & < 24 SF; ELEV SIGN OFFSET PR LENGTH | OFFSET PR LENGTH | POST SIGN STEEL
T-3> 24 SF) ELEV GROUND (TO GROUND (TO MARKER | SUPP. SIGN
ELEV | BOTTOM ELEV | BOTTOM | ASSEMB. SUPP.
OF OF
POSTS POSTS
ON ON
WOOD & WOOD &
TELE. TELE.
STEEL STEEL
TYPEA | TYPEB | TYPEA | TYPEB TYPE1 | TYPE2 SIGN SIGN
PAY CODE NUMBER 72400100 | 72400200 | 72400500 | 72400600 72000100 | 72000200 SUPP.) SUPP.) [72600100 | 73000100 | 72800100
RT/LT| STA!OFF - EOP DIR OF TRAF. - MESS. SIGN # (INXIN) | (SQFT) | (EACH) | (EACH) | (EACH) | (EACH) | (INXIN) | (SQFT) [ (SQFT) | (SQFT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (FOOT) | (EACH) | (FOOT) | (FOOT)
STAGE 2 - CONTINUED
WB LANES
1-70 (EFFINGHAM COUNTY
LT 2732+50 69'| WB - RAMP MERGE W4-1 SIGN AND POST 48 X 48 16.0 1 48 X 48 16.0 16.0 603.4 616.1 14.0'LT 602.5 18.6 NA NA NA 18.6
SYMBOL ASSEM. TO BE REM OF EOP;
& REPL AT NEW 70.0
GRADE / LOCATION
LT 12+10 85' WB - MM 106 NA SIGN AND POST 12X48 40 1 12X 48 40 40 NA NA 12.0'RT NA NA NA NA NA 1
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 68.0
GRADE / LOCATION
STAGE 2
RAMP "A"
1-70 (EFFINGHAM COUNTY
RT 401+35| 12 WB - USE, PROHIBITED, | R5-11011 SIGN AND POST 48 X 60 20.0 1 48 X 60 20.0 20.0 589.6 601.6 16.8' RT 588.5 18.1 19.2'RT 588.2 18.3 36.4
BY, MOTOR DRIVEN ASSEM. TO BE REM OF EOP OF EOP
CYCLES, FARM & REPL AT NEW
IMPLEMENTS, GRADE / LOCATION
PEDESTRIANS, NON-
RAMP "B"
1-70 (EFFINGHAM COUNTY
RT 425+80 22'| WB-RAMP - 35 - MPH W13-3 SIGN AND POST 48 X 60 20.0 1 48 X 60 20.0 20.0 602.3 6143 24.0'RT 598.2 211 26.4'RT 597.5 21.8 429
(YELLOW) ASSEM. TO BE REM OF EOP OF EOP
& REPL AT NEW
GRADE / LOCATION
LT 427+10 22 WB - CHEVRON Wi1-8 SIGN AND POST 30 X 36 75 1 30 X 36 75 75 603.2 613.2 113'LT 601.9 16.3 NA NA NA 17.3
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 253
GRADE / LOCATION
RT 427+50 25' WB - STOP AHEAD W3-1 SIGN AND POST 36 X 36 9.0 1 36 X 36 9.0 9.0 601.9 613.2 23.0'RT 597.9 203 NA NA NA 20.3
(ARROW/SYMBOL) ASSEM. TO BE REM OF EOP
& REPL AT NEW
GRADE / LOCATION
LT 428+60 22' WB - CHEVRON W1-8 SIGN AND POST 30 X36 7.5 1 30 X 36 75 75 601.4 611.4 11.3'LT 599.9 16.5 NA NA NA 17.5
ASSEM. TO BE REM OF EOP;
& REPL AT NEW 253
GRADE / LOCAIION
RT 432+70 15' EB - WRONG WAY R5-1a SIGN AND POST 42 X30 8.8 1 17.8'RT
ASSEM. TO BE REM OF EOP
& REINST AT NEW
GRADE / LOCATION
LT 432+70 25' EB - WRONG WAY R5-1a SIGN AND POST 42X 30 8.8 1 13.8'LT
ASSEM. TO BE REM OF EOP;
& REINST AT NEW 27.8
GRADE / LOCATION
RT 433+95 10' EB - WRONG WAY R5-1a SIGN AND POST 42X 30 8.8 1 17.8'RT
ASSEM. TO BE REM OF EOP
& REINST AT NEW
GRADE / LOCATION
LT 433+95 22 EB - WRONG WAY R5-1a SIGN AND POST 42X 30 8.8 1 13.8'LT
ASSEM. TO BE REM OF EOP
& REINST AT NEW
GRADE / LOCATION
SUB-TOTAL (EFFINGHAM COUNTY) = 4.0 3.0 4.0 0.0 - - 28.0 56.0 - - - - - - - = 1.0 118.2 34.8
SUB-TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 0.0 = - 0.0 0.0 - - - - - - = 2 0.0 0.0 0.0
TOTAL (EFFINGHAM COUNTY) = 22.0 14.0 8.0 0.0 = - 166.3 208.0 = = = - - = = = 14.0 452.9 121.2
TOTAL (CUMBERLAND COUNTY) = 0.0 0.0 0.0 0.0 - - 0.0 0.0 - - - - - - - - 0.0 0.0 0.0
GRAND TOTAL = 22.0 14.0 8.0 0.0 - - 166.3 208.0 - - - - - - - - 14.0 452.9 121.2
P — USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY gﬁgélfs Sngl'ET
Fw BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS SMALL SIGN 70 (2541, 255)R EFFINGHAM | 790 70
ENGINEERING & TESTING, INC. | PLOTSCALE = 20000 /in. CHECKED - REVISED - DEPARTNENT OF TRANSPORTATION CONTRACT NO. 74599
PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. SHEET 47 OF 48 SHEETS‘ STA. TO STA. \n_uNms\ FED. AID PROJECT
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MODEL:
FILE NAME:

OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 k70 Rubblization/IDOT/CAD_Sheets/D774599-sht=schedule.dgn

01/D

bentle,

DELINEATOR SCHEDULE

LOCATION DELINEATORS
ONE-SIDED ONE-SIDED ONE-SIDED ONE-SIDED ONE-SIDED
SINGLE WHITE | SINGLE AMBER | DOUBLE WHITE | DOUBLE AMBER | TRIPLE AMBER

PAY CODE NUMBER 63500105 63500105 63500105 63500105 63500105
STATION [TO [STATION (EACH) (EACH) (EACH) (EACH) (EACH)
1-70 (EFFINGHAM COUNTY)
STAGE 1
EB LANES
ALONG OUTSIDE OF MAINLINE
CURVE(400' CTS; 3 LOCATED PRIOR TO
AND AFTER CURVE, PC/PT)
2760+54.89 2773+54.89 BK 4
10+00.05 AH 17+85.16 2
RAMP D (100' CTS) 8 8 8
RAMP C (100' CTS 10 10 10
STAGE 2
ALONG OUTSIDE OF MAINLINE
CURVE(400' CTS; 3 LOCATED PRIOR TO
AND AFTER CURVE, PC/PT)
2760+54.89 2773+54.89 BK 4
10+00.05 AH 17+85.16 2
RAMP B (100' CTS) 8 8 8
RAMP A (100' CTS 10 10 10
STAGE 3
EMERGENCY & MAINTENANCE MEDIAN 6 6
X-OVERS (DOUBLE AMBER JUST PRIOR
TO X-OVER; TRIPLE AMBER 800' IN
ADVANCE)
CULVERT HEADWALLS / END SECTIONS 57
/ MANHOLE LIDS (SINGLE WHITE @
EACH LOCATION)
TOTAL (EFFINGHAM COUNTY) = 105 36 36 6 6

189

GUARD POSTS SCHEDULE
LOCATION GUARD POSTS
PAY CODE NUMBER 63400105
STATION TO [STATION (EACH)
1-70 (EFFINGHAM COUNTY)
STAGE 3
MEDIAN
2404+10 2405+10 21
2406+50 2407+00 11
2484+90 2485+70 17
2487+00 2487+90 19
2498+50 2498+65 4
2551+00 2551+90 19
2553+10 2554+00 19
2566+05 2566+15 3
2620+20 2620+40 5
2631+10 2632+75 34
2632+85 2632495 3
2634+15 2634+50 8
15+00 15+35 8
TOTAL (EFFINGHAM COUNTY) = 171
— USERNAME = scraven DESIGNED - REVISED - SCHEDULES I;¢El SECTION COUNTY sTr?ETélfs Sngl'ET
Fw BACON | FARMER | WORKMAN| DRAWN - REVISED - STATE OF ILLINOIS GUARD POSTS AND DELINEATOR 70 (2541, 255)R EFFINGHAM | 790 | 71
ENGINEERING & TESTING, INC. | PLOTSCALE = 2.0000"/in. CHECKED - REVISED - DEPARTNMIENT OF TRANSPORTATION CONTRACT NO. 74599
P&—/ PLOTDATE = 3/15/2022 DATE - REVISED - SCALE: N.T.S. ‘ SHEET 48 OF 48 SHEETS‘ STA. TO STA. [ ILLINOIS | FED. AID PROJECT




OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 70 Rubblization/IDOT/CAD_Sheets/D774599-sht=typical.dgn

pw-01/D

bentle,

¢ MEDIAN I-70
320" 320"
¢ WESTBOUND I-70 ¢ EASTBOUND I-70
12-0" 8'-0" 12'-0" 12'-0" 12'-0" 12'-0" 8'-0" 12'-0" 12'-0" | 10'-0" | 14'-0" & VAR.

14'-0" & VAR. | 100"

iy
N

-
o

MODEL: Typical Section Sheet 1

FILE NAME:

EXISTING TYPICAL CROSS SECTION
-70 MAINLINE PAVEMENT ® SEX:SI’T'NSG "ESE;\'D
TABILIZED SUB-BASE, 6"
STA 2413+00 TO STA 2473+00.37 CRUSHED STONE. 6
STATION EQUATION: @ PeC PAVEMENT 1o
STA 2473+00.37 (BK) = STA 2472+99.74 (AHD) D HESURFACING. 495"
STA 2472+99.74 TO STA 2570+68.14 ® v RESURFACING. 6+
STATION EQUATION: (®) HMA SHOULDERS 5
STA 2570+68' 14 (BK) = STA 2570+ 76' 74 (AHD) @ HMA SHOULDERS, 4.25", AND VARIABLE @ E.O.P.
g;jﬁg;ogggA;_?o-l;\? STA 2773+54.89 @ HMA SHOULDERS, 6" AND VARIABLE @ E.O.P. (SLOPE CHANGE WHEN RESURFACED)
4 @ PIPE UNDERDRAINS, SPECIAL, 6"
'g_lt'i igi%6%556:r90(g$£_155['251 fgoo' 05 (AHD) ® AGGREGATE SHOULDERS, TYPE B
12'-0" & VAR. _2-0" | 4'-0" | 140" ? 6'-0" | 4'-0" 12'-0" & VAR.
yk///
EXISTING TYPICAL CROSS SECTION Al
I-70 INTERCHANGE RAMP PAVEMENT
MONTROSE INTERCHANGE
RAMP "A" - STA 400+11.18 TO STA 419+14.64 (1' STUB)
RAMP "B" - STA 421+12.00 (1' STUB) TO STA 434+93.66
RAMP "C" - STA 440+11.18 TO STA 4549+14.54 (1' STUB)
RAMP "D" - STA 461+12.00 (1' STUB) TO STA 474+94.82
NOTE: NOT TO SCALE
USERNAME = scraven DESIGNED - REVISED - F.A.L TOTAL | SHEET
BV v oman o weveeo oy STATE OF ILLNOIS O o T T
ENGINEERING & TESTING, INC. PLOT SCALE = 0.16600000 '/ in. HECKED - REVISED -
it PLOTDATE = 3/17/2022 DATE - REVISED - SCALE: N.T.S. SHEET 1 OF 8 SHEETS{ STA. TO STA. [lLuNus{ FED.AIDP(R:(SSZIRACT NO. 74589




OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 70 Rubblization/IDOT/CAD_Sheets/D774599-sht=typical.dgn

01/D

bentle,

¢ MEDIAN I-70

320" 320"
@ WESTBOUND I-70 ¢ EASTBOUND I-70

12'-0" & VAR. | 10'-0" 12'-0" 12'-0" 8'-0" | 12'-0" 12'-0" 12'-0" 12'-0" | 8'-0" 12'-0" 12'-0" 10'-0" | 12'-0" & VAR.

N o0r
PGL
MATC,
T e O e EXIsT

e 34

MODEL: Typical Section Sheet 2

FILE NAME:

280 5 1% WRRT k5 28
(WEDGE)  (2"& 13 ”"‘S»‘-,AVAR. g,x‘f(‘f.&--”"' 18 37 (AFTER S-2
VAR.) e CONSTRUCTION)
s - 6.0% (EXISTING PRELIMINARY STAGE 1 2200 |~ STAGE 1 CONSTRUCTION
CROSS SLOPE)

1-70 TYPICAL SECTION 1-70 TYPICAL SECTION

\F/’\TBE-LSA-\FIG(ESSE 1 - SHOULDER REMOVAL & REPLACEMENT PROPOSED TYPICAL CROSS SECTION EEA&EN]ES-, SHOULDER REMOVAL & REPLACEMENT

LT STA 2394+00.00 TO LT STA 2413+00.00 - NO SHLDR REM & REPL; HMA MAINLINE PAVEMENT RT STA 2396+00.00 TO RT STA 2410+80 - NO SHLDR REM & REPL;

ONLY FILLING EX RUMBLE STRIPS ON PCC SHLDRS (RUBBLlZlNG AREAS) ONLY FILLING EX RUMBLE STRIPS ON PCC SHLDRS

LT STA 2413+00 TO LT STA 2473+00.35 (BK) RT STA 17+85.16 TO RT STA 56+00.00

LT STA 2472+99.74(AH) TO LT STA 2570+68.14(BK)

LT STA 2570+76.74(AH) TO LT STA 2722+75.74

LT STA 2722+75.74 TO LT STA 2725+75.74(ALONG RAMP "A")

LT STA 2730+75 TO LT STA 2740+85 (BETWEEN RAMP "A" & BRIDGE)

LT STA 2742+10 TO LT STA 2750+83 (BETWEEN BRIDGE RAMP "B")

LT STA 2754+63 TO LT STA 2756+63 (ALONG RAMP "B")

LT STA 2756+63 TO LT STA 2773+54.89(BK)

LT STA 104+00.05(AH) TO LT STA 15+65.16

LT STA 15+65.16 TO LT STA 534+00.00 - SHLDR REM & HMA BASE COURSE, 10" ONLY;

NO FULL WIDTH SHLDR RESURF OR AGG SHLDRS
PROPOSED LEGEND
1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 4"
2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3 PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90O, 3.5"
4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
5 PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"
7 PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 2"
8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90O, 2"
9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90O, 2"
10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 1.25"
11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,
12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N80, 2"
13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5" (VAR. W / 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W / 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
18 HOT-MIX ASPHALT BASE COURSE, 10" 36 LONGITUDINAL JOINT SEALANT
19 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
20 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3" 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
USER NAME = scraven DESIGNED - REVISED - FAL SECTION COUNTY TOTAL | SHEET
oy — RTE. SHEETS| NO.
BFW BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS 10 Pngzggf ODN sTY PICAL 70 (2541 25-5R EFFINGHAM | 790 7
ENGINEERING & TESTING, INC. PLOT SCALE = 0.16600000 '/ in. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
T PLOTDATE = 3/17/2022 DATE - REVISED - SCALE: N.T.S. SHEET 2 OF 8 SHEETS‘ STA. TO STA. [ 1LuNOIS [ FED. AID PROJECT




OJECTS/2020 PROJECTS/20413 - IDOT D7 PTB 197-35 70 Rubblization/IDOT/CAD_Sheets/D774599-sht=typical.dgn
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MODEL: Typical Section Sheet 3

FILE NAME:

m = Jlo
g o Y o I35
Jol g2 Llo 2
TlxU = ] <= &
m o125 0|2 = s
gy =lo 7 PleD <
2.2 S g5 wiT 2
Zos E u",_.j z E E e nn )
oz HEL € MEDIAN I-70 uz2 30'-0" CLEAR ZONE
g 32'-0" 39000 —
ol b= € WESTBOUND 1-70 ¢ EASTBOUND 1-70 12-0
wnwun =
16'-0" & VAR. 12'-0" 12'-0" 12'-0" 80" 24'-0" 24'-0" 80" 120" 120" 040" | 160" & VAR.
. 100"
. 10%0 60" o 60" .
37 35 36 35 35 36 ~—
) / 15% 1.5% \ PGL 37
A0% n— . 4.0%

6.0%

6.0%

gn
9 (6.5") 2
STAGE 2 CONSTRUCTION STAGE 1 CONSTRUCTION ;‘,QXFSF'KZ: <
STAGE 2 - RUBBLIZATION
WB LANES
LT STA 2410+80 TO LT STA 2413+00 - HMA RAMP; NO RUBBLIZATION PROPI-?I\%EDMHII\T IL(I:IQIE ICD:E\(/)ESI\?ESNE.I_CTION
LT STA 2413+00 TO LT STA 2473+00.35 (BK)
g gﬁ %3;?gg"7'40(?)51-[%;4%“02048%00 AWAY FROM OVERHEAD STRUCTURES STAGE 1 - RUBBLIZATION
+ + EB LANES
LT STA 2559+00 TO LT STA 2570+68.14(BK) (RUBBLIZING AREAS) RT STA 2410+80 TO RT STA 2413400 - HMA RAMP; NO RUBBLIZATION
LT STA 2641+40 TO LT STA 2722+76 RT STA 2472+99.74(AH) TO RT STA 2480+00
LT STA 2722+76 TO LT STA 2729+00 - HMA SURFACE REMOVAL, RUBBLIZE, AND RT STA 2494400 TO RT STA 2546100
HMA RESURFACING ON ADJACENT PAVEMENT RAMP "A"; (SAME AS MAINLINE RT STA 2559+00 TO RT STA 2570+68.14(BK)
PAVEMENT); LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT; RT STA 2570476.74(AH) TO RT STA 2627400
10" SHOULDER ALONG RAMP "A" (6' PAVED & 4' AGGREGATE); TRANSITION TO ] PROPOSED PCC PAVEMENT RUBBLIZING RT STA 2640450 TO( RT )STA 2726412
MAINLINE SHOULDER WIDTH AT BEGINNING OF RAMP [77] PROPOSED HMA PAVEMENT SURFACE REMOVAL RT STA 2726+12 TO RT STA 2729+00 - HMA SURFACE REMOVAL, RUBBLIZE, AND
LT STA 2755+00 TO LT STA 2756+63 - HMA SURFACE REMOVAL, RUBBLIZE, AND (TO EXISTING PCC PAVEMENT) HMA RESURFACING ON ADJACENT PAVEMENT RAMP "D"; (SAME AS MAINLINE
HMA RESURFACING ON ADJACENT PAVEMENT RAMP *B"; (SAME AS MAINLINE PAVEMENT); LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT:
PAVEMENT); LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT; NOTE: EXISTING PIPE UNDERDRAINS TO 10" SHOULDER ALONG RAMP "C" (6' PAVED & 4' AGGREGATE): TRANSITION TO
10' SHOULDER ALONG RAMP "B" (6' PAVED & 4' AGGREGATE); TRANSITION TO B R etD PIpa o TR MAINLINE SHOULDER WIDTH AT BEGINNING OF RAMP '
MAINLINE SHOULDER WIDTH AT END OF RAMP F PROPOSED PIPE UNDERDRAINS. RT STA 2755400 TO RT STA 2760-+00 - HMA SURFACE REMOVAL, RUBBLIZE, AND
LT STA 2756+63 TO LT STA 2773+54.89(BK) HMA RESURFACING ON ADJACENT PAVEMENT RAMP "C"; (SAME AS MAINLINE
LT STA 10+00.05(AH) TO LT STA 15+65.16 PAVEMENT); LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT;
LT STA 15+65.16 TO LT STA 17+85.16 - HMA RAMP; NO RUBBLIZATION 10' SHOULDER ALONG RAMP "C" (6' PAVED & 4' AGGREGATE); TRANSITION TO
MAINLINE SHOULDER WIDTH AT END OF RAMP
RT STA 2760+00 TO RT STA 2773+54.89(BK)
RT STA 10+00.05(AH) TO RT STA 15+65.16 - FULL S.E. = 3.70% (SEE S.E. TRANSITION
DETAILS; EXTRA BINDER ON HIGH SIDE TO CORRECT S.E.) (ITEM # 24)
RT STA 15+65.16 TO RT STA 17+85.16 - HMA RAMP; NO RUBBLIZATION - TRANSITION
FROM FULL S.E. TO EXISTING CROSS SLOPE
PROPOSED LEGEND
1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 4"
2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3 PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3.5"
4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
5 PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"
7 PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 2"
8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 1.25"
11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,
12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N8O, 2"
13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5" (VAR. W / 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W / 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
18 HOT-MIX ASPHALT BASE COURSE, 10" 36 LONGITUDINAL JOINT SEALANT
19 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
20 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3" 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
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FILE NAME:

VARIABLE

12'-0" 12'.0"

@ WESTBOUND I-70
12'.0"

¢ MEDIAN I-70
320"

32'.0"

80"

210"

10'-0"

20"

18"
4.0%

¢ EASTBOUND 1-70
80" 12-0" 12-0" 30'-0" CLEAR ZONE
120" 180"
2-0"|  _ 6-0" 100" 2'-0"
1B PGL\ / > 5%5\J[361.5%. 35\ 28 18"
- n —6.0%

./ 34/ LI,

e T

(4.5")

17 =21 “-20

CONTRACT NO. 74599

N\
S\O
STAGE 2 CONSTRUCTION STAGE 1 CONSTRUCTION ’
STAGE 2 - PAVEMENT REMOVAL & REPLACEMENT UNDER OVERHEAD BRIDGES STAGE 1 - PAVEMENT REMOVAL & REPLACEMENT UNDER OVERHEAD BRIDGES
WB LANES EB LANES
LT STA 2480400 TO LT STA 2494400 RT STA 2480+00 TO RT STA 2494+00
LT STA 2546400 TO LT STA 2559+00 RT STA 2546400 TO RT STA 2559+00
LT STA 2627+00 TO LT STA 2641+40* RT STA 2627+00 TO RT STA 2640+50*
PROPOSED TYPICAL CROSS SECTION
HMA MAINLINE PAVEMENT
* USE AGGREGATE SUBGRADE UNDER OVERHEAD STRUCTURES AREAS
IMPROVEMENT 12" INSTEAD OF LIME NOTE: EXISTING PAVEMENT, PAVED SHOULDERS,
MODIFIED SOIL 24" OVER BOX CULV AND PIPE UNDERDRAINS TO BE REMOVED,
REPL - LT STA 2639490 TO LT STA BUT NOT SHOWN ABOVE. (5,6,&7)
2641+40; AND RT STA 2639400 TO
RT STA 2640450 - NO PROP
UNDERDRAINS IN THESE AREAS
PROPOSED LEGEND
1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 4"
2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3  PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3.5"
4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
5 PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"
7 PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 2"
8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 1.25"
11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,
12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N8O, 2"
13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5" (VAR. W/ 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W / 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
18 HOT-MIX ASPHALT BASE COURSE, 10" 36 LONGITUDINAL JOINT SEALANT
19 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
20 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3" 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
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[ PROPOSED PCC PAVEMENT RUBBLIZING

EZZ] PROPOSED HMA PAVEMENT SURFACE REMOVAL
(TO EXISTING PCC PAVEMENT)

NOTE: EXISTING PIPE UNDERDRAINS TO
BE REMOVED WITH CONSTRUCTION
OF PROPOSED PIPE UNDERDRAINS.

>k ONLY CONSTRUCT WHEN TOTAL THICKNESS

MODEL: Typical Section Sheet 5

FILE NAME:

— gy gy — OVER EXISTING SHOULDER IS LESS THAN 12"
g 4 3 2 3 2 I
2.2 I S Il S g2 %3 ONLY CONSTRUCT WHEN TOTAL THICKNESS
Iyo ElozZ EloZ Iyo OVER EXISTING SHOULDER 1S LESS THAN 10",
o= < < o|9% s
Blox =% =g Elea k% MAXIMUM LIFT THICKNESS = 4.5"
=D % Wil G MEDIAN I-70 Wi =E% o
Wi oy nln < I nln< Wil
w2 320" 320 e
30'-0" CLEAR ZONE @ WESTBOUND I-70 @ EASTBOUND I-70 30'-0" CLEAR ZONE
12%.0" 100" 100" 80" 2am0" Sanon 80" 12%0" 120" 12%.0"
2'-0% | 10'-0" 6'-0" 20" 210" . 6'-0" 10%0" | g
335 36 35 35 % 26 33 35 36 35 60" ‘
0,
26 / L5% L%, \ PGL 4.0% 4.0% PGL / _L15% \ 15%, \ PGL 4.0%
A= | 6.0% 6.0%—| ‘ |
. 1 6.0%
|
37
o
B 2
34 16
(6.0" ** 19 (139 5
(VAR.) =
33 324324 19 10 ok 9 (6.5") 0
7  (6.0") (VAR) (3.5") (6.0 7 FOR S-2 >
Hkok wgw ok TRAFFIC
(2"79") 7 Ly ok
STAGE 2 CONSTRUCTION STAGE 1 CONSTRUCTION (4>'|<5“)
STAGE 2 - RUBBLIZATION GRADE RAISE STAGE 1 - RUBBLIZATION GRADE RAISE
WB LANES EB LANES
LT STA 2729+00 TO LT STA 2730+75 - HMA SURFACE REMOVAL, RUBBLIZE, AND PROPOSED TYPICAL CROSS SECTION RT STA 2729+00 TO RT STA 2731493 - HMA SURFACE REMOVAL, RUBBLIZE, AND
HMA RESURFACING ON ADJACENT PAVEMENT RAMP "A" (SAME AS MAINLINE PAVEMENT); HMA MAINLINE PAVEMENT HMA RESURFACING ON ADJACENT PAVEMENT RAMP "D" (SAME AS MAINLINE PAVEMENT);
LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT; LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT;
10" SHOULDER ALONG RAMP "A" (6' PAVED & 4' AGGREGATE) (RUBBLIZATION, GRADE RAISE) 10' SHOULDER ALONG RAMP "D" (6' PAVED & 4' AGGREGATE)
LT STA 2730+75 TO LT STA 2740+56.14 RT STA 2731493 TO RT STA 2740+40.06
LT STA 2740456.14 TO LT STA 2740+86.14 - BRIDGE APPROACH PAVEMENT RT STA 2740+40.06 TO RT STA 2740+70.06 - BRIDGE APPROACH PAVEMENT
LT STA 2740+86.14 TO LT STA 2742+05.31 - BRIDGE DECK RT STA 2740470.06 TO RT STA 2741+89.23 - BRIDGE DECK REPLACEMENT/REHABILITATION
REPLACEMENT/REHABILITATION RT STA 2741+89.23 TO RT STA 2742+19.23 - BRIDGE APPROACH PAVEMENT
LT STA 2742+05.31 TO LT STA 2742+35.31 - BRIDGE APPROACH PAVEMENT RT STA 2742+19.23 TO RT STA 2751+91
LT STA 2742+35.31 TO LT STA 2750483 RT STA 2751491 TO RT STA 2755+00 - HMA SURFACE REMOVAL, RUBBLIZE, AND
LT STA 2750483 TO LT STA 2755+00 - HMA SURFACE REMOVAL, RUBBLIZE, AND HMA RESURFACING ON ADJACENT PAVEMENT RAMP "C" (SAME AS MAINLINE PAVEMENT);
HMA RESURFACING ON ADJACENT PAVEMENT RAMP "B" (SAME AS MAINLINE PAVEMENT); LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT;
LONGITUDINAL JOINT SEALANT ON RAMP PAVEMENT JOINT; 10' SHOULDER ALONG RAMP "C" (6' PAVED & 4' AGGREGATE)
10' SHOULDER ALONG RAMP "B" (6' PAVED & 4' AGGREGATE)
PROPOSED LEGEND
1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 4"
2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3 PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N9O, 3.5"
4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
5 PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"
7 PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 2"
8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 1.25"
11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,
12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N80, 2"
13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5" (VAR. W / 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W / 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
18 HOT-MIX ASPHALT BASE COURSE, 10" 36 LONGITUDINAL JOINT SEALANT
19 HOT-MIX ASPHALT BINDER COURSE, 1L-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
20 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3" 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
USERNAME = scraven DESIGNED - REVISED - FAL TOTAL | SHEET
. 1-70 PROPOSED TYPICAL RTE. SECTION COUNTY | SHEETS|  NO.
BFW BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS SECTIONS 70 (25-4-1,25-5)R EFFINGHAM | 790 76
ENGINEERING & TESTING, INC. | PLOTSCALE = 0.16600000/In. CHECKED - REVISED - DEPARTMIENT OF TRANSPORTATION CONTRACT NO. 74599
— PLOTDATE = 3/17/2022 DATE - REVISED - SCALE: N.T.S. SHEET 5 OF 8 SHEETS‘ STA. TO STA. MLuNmﬂ FED. AID PROJECT
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2o . 60" 100" . 2or
‘ PAVED MEDIAN SHOULDER OUTSIDE SHOULDER
w =z
2 =
5 g
'Q_) <
38 < =
THICKNESS PER
MAINLINE TYPICAL
SECTION
4.0% 38
A0% THICKNESS PER MAINLINE
60% _ TYPICAL SECTION

SAME CALL OUTS PER

SAME CALL OUTS PER
MATCHLINE TYPICAL MATCHLINE TYPICAL
SECTION SECTION

PROPOSED GUARDRAIL SECTIONS / WIDER AGGREGATE SHOULDER

PROPOSED GUARDRAIL SECTIONS W / AGGREGATE SHOULDER 10' WIDE PAVED OUTSIDE SHOULDERS

1

6' - WIDE PAVED MEDIAN SHOULDERS STAGE 1 - EB LANES
STAGE 1 - EB LANES RT STA 2482+25.20 TO RT STA 2486+28.10
RT STA 2429+97.50 TO RT STA 2437+47.50 RT STA 2548+39.60 TO RT STA 2552+41.50
RT STA 2736-+80.40 TO RT STA 2741+98.1 RT STA 2629+32.20 TO RT STA 2633+46.60
RT STA 2741+98.10 TO RT STA 2746+00.00 RT STA 2737+10.10 TO RT STA 2741+90.10
STAGE 2 - WB LANES STAGE 2 - WB LANES
LT STA 2410+80.00 TO LT STA 2415+05.00 LT STA 2433+75.00 TO LT STA 2437+12.50
LT STA 2433+72.50 TO LT STA 2437+72.50 LT STA 2486+22.50 TO LT STA 2490+46.30
LT STA 2640+76.70 TO LT STA 2645+95.00 LT STA 2552+58.50 TO LT STA 2556+60.30

LT STA 2633+64.50 TO LT STA 2637+66.40
LT STA 2740+84.50 TO LT STA 2745+65.30

10'-0" & VARIABLE
OUTSIDE SHOULDER

ypical.dgn

o
Z w|O
z Z|u
i = . 60"
R
H ==
wl
g PROPOSED LEGEND
S
g 1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 4"
g 2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3 3 PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N9O, 3.5"
: %/ 4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
g yZ 5 PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
g 6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"
5 7  PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 2"
£ 8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D*", N90, 2"
B 9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D*, N90, 2"
8 10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 1.25"
: 11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,
3 12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N8O, 2"
o 13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
g / / / / 14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5 (VAR. W / 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
¢ 15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W / 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
g [ j j j 16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
§ 15 26 16 17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
5 (3.5" & VAR.) (6.0" -WEDGE) 18 HOT-MIX ASPHALT BASE COURSE, 10" 36 LONGITUDINAL JOINT SEALANT
3 19 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
EMERGENCY / MAINTENANCE MEDIAN 20 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
CROSS OVER DECELERATION LANE TAPER

STAGE 1 - EB LANES
E RT STA 2410+80.00 TO RT STA 2415+ 73.75
1 RT STA 2574+86.00 TO RT STA 2579+78.75

RT STA 2696+31.00 TO RT STA 2701+23.75

STAGE 2 - WB LANES
LT STA 2415+26.25 TO LT STA 2420+19.00
E LT STA 2579+31.25 TO LT STA 2584+24.00

LT STA 2700+76.25 TO LT STA 2705+69.00 OTE: NOT 10 SCALE
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MODEL: Typical Section Sheet 7

FILE NAME:

B RAMP
12'-0" 20" | 40" | 14'-0" | 6'-0" 40" 12'-0"

2.0%/S.E
T

1" (TYP)

1" (TYP)

34 8- 267 29 8 25 30 297 84 26 34
(WEDGE) (WEDGE)
PROPOSED TYPICAL CROSS SECTION * PROPOSED SHOULDER SLOPES IN SUPERELEVATION SECTIONS:
MONTROSE INTERCHANGE (I-70 / SPRING CREEK ROAD) LOW SIDE OF S.E. -
THE SHOULDER SLOPE SHALL BE THE SAME AS THE SE RATE,
INTERCHANGE RAMP PAVEMENT WITH HMA OVERLAY BUT NOT LESS THAN 6.0%.
HIGH SIDE OF S.E. -
MONTROSE INTERCHANGE RAMP TYPICAL WITH - PROPOSED HOT-MIX ASPHALT RESURFACING WHEN SE RATE OF PAVEMENT IS BETWEEN 0.0% AND 2.0%,
RAMP "A" THE SHOULDER SHALL BE SLOPED AT 6.0%, WHEN THE S.E. RATE
STA 400+85.00 TO STA 401+15.00 - HMA RAMP (SEE DETAILS) OF PAVEMENT IS GREATER THAN 2.0%, THE SHOULDER
STA 401+15.00 TO STA 407+00.00 SHALL BE SLOPED SO THE ALGEBRAIC DIFFERENCE BETWEEN
STA 407+00.00 TO STA 410+00.00 - HMA RAMP; VAR BINDER THICKNESS (SEE RAMP THICKNESS DETAIL) PAVEMENT AND SHOULDER DOES NOT EXCEED 8.0%.
STA 410+00.00 TO STA 419+14.64 (1' STUB) - SEE MAINLINE RUBBLIZATION TYPICAL SECTIONS
RAMP "B"

STA 421+12.00 (1' STUB) TO STA 426+50.00 - SEE MAINLINE RUBBLIZATION TYPICAL SECTIONS

STA 426+50.00 TO STA 429+50.00 - HMA RAMP; VAR BINDER THICKNESS (SEE RAMP THICKNESS DETAIL)
STA 429+50.00 TO STA 433+85.00

STA 433+85.00 TO STA 434+15.00 - HMA RAMP; VAR BINDER THICKNESS

RAMP "C"

STA 440+85.00 TO STA 441+15.00 - HMA RAMP (SEE DETAIL)

STA 441+15.00 TO STA 447+00.00

STA 447+00.00 TO STA 450+00.00 - HMA RAMP; VAR BINDER THICKNESS (SEE RAMP THICKNESS DETAIL)
STA 450+00.00 TO STA 459+14.54 (1' STUB) - SEE MAINLINE RUBBLIZATION TYPICAL SECTIONS

RAMP D"

STA 461+12.00 (1' STUB) TO STA 466+50.00 - SEE MAINLINE RUBBLIZATION TYPICAL SECTIONS

STA 466+50.00 TO STA 469+50.00 - HMA RAMP; VAR BINDER THICKNESS (SEE RAMP THICKNESS DETAIL)
STA 469+50.00 TO STA 473+85.00

STA 473+85.00 TO STA 474+15.00 - HMA RAMP (SEE DETAIL)

PROPOSED LEGEND

1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 4"
2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3 PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3.5"
4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
5 PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"
7 PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 2"
8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N9O, 2"
9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N90, 2"
10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N70, 1.25"
11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,
12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N8O, 2"
13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5" (VAR. W / 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W/ 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
18 HOT-MIX ASPHALT BASE COURSE, 10" 36 LONGITUDINAL JOINT SEALANT
19 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
20 HOT-MIX ASPHALT BINDER COURSE, I1L-19.0, N9O, 3" 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
NOTE: NOT TO SCALE
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ENGINEERING & TESTING, INC. | p 0T SCALE = 016600000 /In. CHECKED - REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
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01/D

bentle,

PROPOSED LEGEND

1 EARTH EXCAVATION 21 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90O, 4"
2 EARTH EMBANKMENT 22 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 2.5"
3 PCC PAVEMENT 10.5" 23 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N9O, 3.5"
4 AGGREGATE BASE COURSE, TYPE B, VARIABLE DEPTH (4" MIN.) 24 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, VARIABLE DEPTH
5  PAVED SHOULDER REMOVAL (MAX. LIFT THICKNESS = 4.5")
6 PAVEMENT REMOVAL 25 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N90, 1.25"

w 7 PIPE UNDERDRAIN REMOVAL 26 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C*, N70, 2"

£ 8 HOT T-MIX ASPHALT SURFACE REMOVAL, 1.75" 27 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX D", N90, 2"

5 9 HOT-MIX ASPHALT SURFACE REMOVAL, 6" 28 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX *D*, N9O, 2"

g 10 SHOULDER REMOVAL AND REPLACEMENT 29 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C*, N70, 1.25"

s B RAMP 11 HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 30 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT,

MAINLINE I-70 VARIABLE 10'-0" 12 RUBBLIZING PCC PAVEMENT IL-12.5, MIX "E", N80, 2"
13 LIME MODIFIED SOIL 24" 31 PIPE UNDERDRAIN 6" MODIFIED
14 SUB-BASE GRANULAR MATERIAL, TYPE B, 4.5" (VAR. W / 1.5% BOTTOM SLOPE) 32 PIPE UNDERDRAIN 6" SPECIAL
VARIABLE o . o 15 SUB-BASE GRANULAR MATERIAL, TYPE B, 6.5" (VAR. W / 1.5% BOTTOM SLOPE) 33 OUTLET PROTECTION
| VARIABLE TO 14'-0 60 40 16 HOT-MIX ASPHALT BASE COURSE WIDENING, 4" 34 AGGREGATE SHOULDER, TYPE B
* 17 HOT-MIX ASPHALT BASE COURSE, 5" 35 PAVEMENT MARKING - LINE
18 HOT-MIX ASPHALT BASE COURSE, 10 36 LONGITUDINAL JOINT SEALANT
19 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 3.5" 37 SHOULDER RUMBLE STRIP
20 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90, 3" 38 AGGREGATE SHOULDER, TYPE B, SPECIAL (CA 3)
35
\ VARIABLE 3
S ./ 2.0%/SE _ 37\
_ 34 (6") * - WHEN LESS THAN 6'-4" ON EXIT RAMPS AND

4'-0" ON ENTRANCE RAMPS, CONTINUE PAVEMENT
TREATMENT IN GORE AREA.

% - PROPOSED SHOULDER SLOPES IN SUPERELEVATION
SECTIONS:
LOW SIDE OF S.E. -
THE SHOULDER SLOPE SHALL BE THE SAME AS THE
S.E. RATE, BUT NOT LESS THAN
4.0% (PAVED SHOULDER) / 6.0% (AGGREGATE SHOULDER).

=-“
= W e a—
L/ 'ﬂ”fﬂ”l’lllll ¥

skokx = MAXIMUM LIFT THICKNESS = 4.5".

MODEL: Typical Section Sheet 8

FILE NAME:

28 (EB)
26 (WB) 10
12 22 (EB, 2.5") (6ot %)
(EX PCC 19 (WB, 3.5") !
PAVMT ......................
10) \
22 (EB, 2.5") 24 (EB,¥AR.)
24 (EB, VAR.) 19 (WB, 3.5%)
skokok 304 224 204 214 12 24 31 19 (WB, VAR.) 32
19 (WB, VAR.) (EXPCC ok 7 28 (EB) 7
PAVMT 26 (WB)
107
INTERCHANGE RAMP TERMINALS
MATCH LINE FOR INTERCHANGE RAMP TERMINALS
STAGE 1 - RUBBLIZING AREAS W/ GRADE RAISE
RAMP "D" TERMINAL
RT STA 2727+24.29 TO RT STA 2731+16.90 - 1*' STUB TO 20.33"' WIDE PAVEMENT
RT STA 2731+16.90 TO RT STA 2732+22.00 - 14. 0" WIDE PAVEMENT W/ GORE AREA (6.33' WIDE & VARIABLE WIDTH TO END)
RAMP "C" TERMINAL
RT STA 2750+70.00 TO RT STA 2753+50.11 - 14. 0 WIDE PAVEMENT W/ GORE AREA (VARIABLE WIDTH TO 4.00' WIDE)
RT STA 2753+50.11 TO RT STA 2756+50.00 - 18. 0' WIDE PAVEMENT & VARIABLE
RT STA 2756+50.00 TO RT STA 2759+44.43 - VARIABLE WIDTH PAVEMENT TO 1' STUB - RUBBLIZING AREAS W/O GRADE RAISE
STAGE 2 - RUBBLIZING AREAS W/ GRADE RAISE
RAMP "A" TERMINAL
RT STA 2723+30.68 TO RT STA 2727+00.00 - VARIABLE WIDTH RAMP FROM 1' STUB - RUBBLIZING AREAS W/O GRADE RAISE
RT STA 2727+400.00 TO RT STA 2729+25.10 - VARIABLE WIDTH PAVEMENT TO 18.0' WIDE PAVEMENT
RT STA 2729+425.10 TO RT STA 2732+05.00 - 14. 0' WIDE PAVEMENT W/ GORE AREA (VARIABLE WIDTH FROM 4.00"' WIDE)
RAMP "B" TERMINAL
RT STA 2750+453.00 TO RT STA 2751+458.46 - 14. 0' WIDE PAVEMENT W/ GORE AREA (VARIABLE TO 6.33' WIDE)
RT STA 2751+58.46 TO RT STA 2755+51.07 - 18. 0' WIDE PAVEMENT & VARIABLE TO 1' STUB
NOTE: NOT TO SCALE
. _ _ FAL TOTAL | SHEET
ey, USER NAME scraven DESIGNED REVISED |_70 INTERCHANGE RAMPS RTE. SECTION COUNTY SHEETS| ~NO.
BFW BACON | FARMER | WORKMAN DRAWN - REVISED - STATE OF ILLINOIS 70 (25-4-1,25-5)R EFFINGHAM | 790 | 79
ENGINEERING & TESTING,INC. - 75 o7 scate = 016600000/ In CHECKED - REVISED - DEPARTNENT OF TRANSPORTATION PROPOSED TYPICAL SECTIONS CONTRACT NO. 74599
PLOTDATE = 3/17/2022 DATE - REVISED - SCALE: N.T.S. SHEET 8 OF 8 SHEETS‘ STA. TO STA. [ ILLINOIS [ FED. AID PROJECT




MODEL:

=}
m
©
© |
T
o~
~
m
o
= I
1
= (=]
6 S
S
+
S
I Qoo <
0F0TT 50T -~ i~
| 12373 _ 42374 _ 2375400 2376 _ 2377 _ 12378 12379 _ _12380+00 ;2381 12382 _ 12383 _ (2384 [2385400_,2386 _ (2387 12388 _ 12389 _  [2390400 ;2391 _ ;2392 _ (2393 2394 _ _|2395+00 ;2396 _ ,2397°T <
N78°39'10"E 2 0]
0400 1 w
2
—
~
I
I~
<
=
|
|
) |
| |
| |
(=]
g g
S 1S
; +
S )
S s 9 10400 S
E-2402 12403 12404 12405+00 2406 12407 12408 12409 12410+00 ;2411 12412 12413 12414 12415+00 ;2416 12417 12418 12419 12420+00 ;2421 12422 12423 12424 12425+00 2426 12427 12428 12429 12430+00 ;2431 E-
7] N78°39'10"E (7))
w 0T TOTT  00+00t I
2 2
=~ =~
X I
~ 2
< <
§ = =
g
g ‘ |
2
IN I |
2
E
3
g
4
H N
3,
o
o
5
g
)
g
(=]
g 8 S
£ =3 d
< S S
2 + +
: N o
| g g
= N N
g E.2432 12433 12434 12435+00 ;2436 12437 12438 12439 12440400 ;2441 12442 12443 12444 12445400 ;2446 12447 12448 12449 12450400 ;2451 12452 12453 12454 12455400 ;2456 12457 12458 12459 12460+00 ;2461 E.
E 0 N78°39'10"E 0
= w w
g 2 =
S -~ -~
g = ]
| 3 S
|k :
I =
3
o NOTE:
g
E SEE SHEETS 86 AND 87 FOR CROSSOVER ALIGNMENT INFORMATION
Q
2
hd 1.“ USER NAME = MatthewToussaint DESIGNED - MRT REVISED - ;‘/FEI SECTION COUNTY STI'?I;I?II:S S';‘\I%E
g DRAWN -  MRT REVISED - STATE OF ILLINOIS ALIGNMENT, TIES, AND BENCHMARKS 70 (25-4-1.25-5)R EFFINGHAM | 790 | 80
; . PLOT SCALE = 0,16666633 " /in. CHECKED - CJD REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
E Ardmore POdel']Ck PLOT DATE = 3/14/2022 DATE - 03/04/2022 REVISED - SCALE: ‘SHEET 1 OF 10 SHEETS‘ STA. 2372+66.30  TO STA. 2462+00.00 FED, ROAD DIST. NO. 7| ILLINOIS | FED. AID PROJECT




MODEL:

O
m
o
o
+
m
~
<
o~
=
n
o °
8 2 3
S o
o
[<) +
+ ~
N =)}
[0} <
§ N
q: 2462 12463 12464 12465+00 ;2466 12467 12468 12469 12470400 ;2471 12472 2473 12474 12475400 ;2476 12477 12478 12479 12480400 ;2481 12482 12483 12484 12485400 ;2486 12487 12488 12489 12490400 E
i N78°38'42.746"E
k5 0
. .
z =
~ S
I O
o =~
e 1 <
< X =
[:a]
= ~
HE=
g5
=
~lo
<o
NI+
RN
n|s
E o~
o
wiun
N
‘ I
| I
° (=]
S S
g g
2 +
X ~
o N
< n
ol N
S 2491 2492 _ _ 12493 12494 _|2495+00 ;2496 12497 12498 _ _ 12499 12500+00_ 12501 _ _ 12502 12503 _ 12504 _ _ |25Q5400 j2506  _ 42507 _ _ 12508 12509 _ 2510400 ;2511 12512 _ 42513 __ 42514 12515+00 42516 _ _ ;2517 12518 _ 2519_4;5;(&_5
& N78°38'42.746"E I
wl 1y
= 2
2 =
5 i}
I I
o 2
< <
g = =
g
£ ‘ ‘
2
| |
| |
3
i
g
2 N
|
&, | |
o
o
5
g
5 \ I
3
o Q [~
= Q S
H S I
i ) ?
= + +
E ~ ~
10N a
2 in o
s N N
g E 2521 12522 12523 12524  _ 12525+00 12526 12527  _ 12528_ 12529 12530+00 32531 12532 12533 12534 12535+00 2536 _ _12537_ 12538 12539 12540400 ;2541 12542 12543 12544 12545+00_,2546_ 12547 12548 12549 12550+00 E
= (7)) N78°38'42.746"E 7))
3w =
5 2 2
) = =
S o 3
s S 5
¢ 5
2 g <
| = =
| |
3
S
2
z -'.l‘ USER NAME = MatthewToussaint DESIGNED -  MRT REVISED - ety SECTION COUNTY | gSTAL | SHEE
g DRAWN -  MRT REVISED - STATE OF ILLINOIS ALIGNMENT, TIES, AND BENCHMARKS 70 (25-4-1.25-5)R EFFINGHAM | 790 | 81
i : PLOT SCALE = 0.16666633 */ in. CHECKED - O REVISED - DEPARTMIENT OF TRANSPORTATION CONTRACT NO. 74599
E Ardmore POdel']Ck PLOT DATE = 3/14/2022 DATE - 03/04/2022 REVISED - SCALE: ‘ SHEET 2 OF 10 SHEETS‘ STA. 2462+00.00  TO STA. 2551+00.00 FED, ROAD DIST. NO. 7| ILLINOIS | FED. AID PROJECT




MODEL:

~ <
| S 5 |
- ©
\ = N \
+ +
m o
o o~
| < < |
S e I
8 g 3 & S
g 2 S
¥ & +
! g ®
1 o i
o T N
<2551 __ 42552 2553 42554 12555400 12556 12557 _ _ 12558 12559 12560400 12561 L 12562 12563 _ _ 12564 12565+00 12566 _ _ 12567 _12569 _ _ 1257040012571 12572 12573 12574 |2575+0Q0_42576 2577 2578 _ _42579 _  ]2580+00 g
'17: N78°55'52.984"E ;
w! I
2 =
| PR. CURVE EX.I-70_1 S
I PI STA = 2561+84.80 oy
] A = 0°17"10" (RT) S
'& D = 00°00'58" U 'E
= R = 353,706.61" X g
T=883.34" <
| L=1,766.67" = |
E=1.10" 3|<
e=N.C. + E
TR = N/A Rle
SE RUN = N/A o[
! PC STA = 2553+01.47 <|a !
‘ PT STA = 2570+76.74 P ‘
O
z
S|E
win
| / |
\ \
\ \
(=]
S S
(=)
S 'S
¥ +
® o
3\ &
<2581 _ 2582 _ 2583 2584 12585400 ;2586 12587 _ _ 12588 12589 12590+00 ;2591 12592 12593 _ _ 12594 12595+00_2596 _ _ ;2597 12598 12600400 ;12601  _12602 _ _ ;2603 12604 _|2605+00 ;2606 12607 12608 _ _ 12609 12610+00_ |
N N78°55'52.984"E >
w W
X T
S 8
g <
E = =
g
2 \ \
5
2
IN I |
)
E
z
i
g N
&,
o
o
S
g
5
3
[~ (=)
g S S
H S (=)
5 9 3
| I u
E ~ 3
5 o °
g (12611 12612 12613 12614 12615400 ;2616 12617 12618 12619 12620400 ;2621 12622 12623 12624 12625+00 2626 12627 12630+00 ;2631 12632 12633 12634 12635+00 ;2636 12637 12638 12639 12640400 q-
2 N N78°55'52.984"E N
2
£ W w
g 2 g
g 3 3
|3 :
|k :
g g =
3
5
E
2
g USER NAME = MatthewToussaint DESIGNED - MRT REVISED SECTION COUNTY TOTAL | SHEE
- SHEETS| ~ NO.
¢ 1"‘ DRAWN -  MRT REVISED STATE OF ILLINOIS ALIGNMENT, TIES, AND BENCHMARKS (25-4-1.25-5)R EFFINGHAM | 790 | 82
E 5 » PLOTSCALE = 0.16666633 */in. CHECKED -  CJD REVISED DEPARTNMIENT OF TRANSPORTATION CONTRACT NO. 74599
E Ardmore Roderick PLOTDATE = 3/14/2022 DATE - 03/04/2022 REVISED [ sHEET 3 OF 10 SHEETS| STA. 2551400.00  TO STA. 2641+00.00 | 7eo. RoAD DIST.NG.7 | ILLINOIS | FED. AID PROJECT

VRN




MATCHLINE STA. 2641+00.00

MATCHLINE STA. 2671+00.00

MODEL:

2641 12642 12648 12650400 12654 |12655+00 2656 12657 12659 12660+00 ;2661 12662 12663 12664 |2665+00 2666 12667 12668 12669 12670400
N78°55'52.984"E
N
| |
| |
(=] o
S S
S S
¥ 4
N S
& N
12671 12672 2673 _ _ 12674 12675+00_ 2676 _ 12678 12679 _ __12680+00 12684 _ 12685400 12686, 12687 _ 12688 _ _ 12689 ]2690+00_ 12691 _ __ 12692 12693 _ 12694 _ _ |2695+00 2696  _ 12697 _ _ 12698 12699 _ 12700400 |
E 8 2.98 E
N78°55'52.984"E
()] 0
w! wy
2 2
3 3
I T
& &
E b3 =
g
] | |
z
i
2
N | |
| |
i o o - N
z 9 3 ™ - PR. CURVE RAMPA_3
& PR. CURVE RAMPA_4 T o ’ =
2 ‘ PISTA = 419+01.56 s 3 < E ZI 3?4?1;.1476*.:7&16 N g ‘
g A = 05°07'13" (RT) 9 g < P D = 03°45 40" s
i | D = 03°45'40" « = g t R = 1,523.38 2
g R =1,523.38" bl & v [ oo £
i g & G =
: e=NC TR = N A
g 8 TR= 1A SE RUN = N/A 8
E q SE RUN = N/A PC STA = 417+19.02 < 3
2 8\ PC STA = 418+33.44 BT oTA = 418433 25 ol \8
g + PT STA = 419+69.58 : : ;‘\ 3
E
2 S T TETYT A b
2
: S T JAA oTyT 00+STvI viv N n
: N 00+6Z5T 6117\ ;';“ R
2 <
g ngl 2702 _ 12703 _ 12704 |2705+00 12706 _ 12708 12709 12710400 ;2711 P4 12715400 s2m6 1117 12719 12720400 42721 12722 1_2723‘E 2720 12725400 43726 _ 12727 _ 12128 32729 _ _12730+00 {E
2 °55 5253 —|
@ 7, \‘; n"\ (5}
- w! B W
E 4 5 460400 461 1462 01463 464 [
g
2 3 S PR. CURVE RAMPD_1 3
€ O |t PI STA = 462+91.94 Q
£ O l& A = 05°18'38" (RT) =
: Ky D = 00°54'48" E
g g R = 6,272.65"
8 T = 290.90'
g ! L = 581.38' !
3 3 E=6.74"
£ w0 e=N.C.
£ I~ TR = N/A
g | i SE RUN = N/A !
£ | o PC STA = 460+01.04
i 7 PT STA = 465+82.43
2
g MRT REVISED Al SECTION COuNTY | JOTAL | SHEE
- RTE. SHEETS | ~ NO.
¢ 1. l‘ DRAWN -  MRT REVISED - STATE OF ILLINOIS ALIGNMENT, TIES, AND BENCHMARKS 70 (25-4-1.25-5)R EFFINGHAM | 790 | 83
E 5 » PLOTSCALE = 0.16666633 */in. CHECKED -  CJD REVISED - DEPARTNMIENT OF TRANSPORTATION CONTRACT NO. 74599
E Ardmore Roderick PLOTDATE = 3/14/2022 DATE - 03/04/2022 REVISED - SCALE: [ SHEET 4 OF 10 SHEETS| STA. 2641400.00  TO STA. 2731+00.00 | 7eo. RoAD DIST. NO.7 | ILLINOIS | FED. AID PROJECT




9O
&
A
%
PR. CURVE RAMPA 2 &)
PISTA = 409+91.69 &

A = 23°28"49" (RT)
D = 06°59'27"

R = 819.60"
T=170.33"

L = 335.88"

E =17.51"

e=N.C.

TR = N/A

SE RUN = N/A

PC STA = 408+21.36
PT STA = 411+57.24

2731+00.00

12733 12734

12735+00_,2736

PR. CURVE RAMPA_1
PI STA = 403+67.19
A= 24°18"17" (LT)
D = 06°52'15"

R = 833.69'
T=179.57"

L = 353.74"
E=19.11"

e=N.C.

TR = N/A

SE RUN = N/A

PC STA = 401+87.63
PT STA = 405+41.36

12737

STA.
3

¢ 170

PR. CURVE RAMPD_2
Pl STA = 467+15.93
A= 17°14"12" (RT)
D = 06°30"28"

R = 880.42"

T = 133.44'

L = 264.86"

E =10.05"

e=N.C.
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SE RUN = N/A

PC STA = 465+82.49
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3

3

v

S

1

IS

o

[s+)

+

£

3

w

&

STA 496+[)4.22 (F.A.P. 828) =

STA 489+17.57 (F.A.P. 828) =

¢ F.A.P. 528

\i&BK -
%
o
S
N
W
o
=
&
w

STA 400+00.00 (RAMP A)

STA 475705.73 (RAMP D)
[

PR. CURVE RAMPD_3

STA 489+17.65 (F.A.P. 828) = R = N/A

PR CURVE SPRINGCR_1
PI STA = 483+43.98
A = 27°38'07" (LT)

D = 03°55'42"

R = 1,458.55"

T =358.73"

L = 708.24"

E = 43.47"

e=N.C.

TR = N/A

SE RUN = N/A

PC STA = 479+85.25
PT STA = 486+88.75

PR CURVE RAMPB_3
PI STA = 432+03.53
A =12°11'51" (LT)
D = 05°54'16"

R = 970.39"

T = 103.68"

L = 206.58"

S E=5.52"

e=N.C.

STA 435+04.92 (RAMP B)

SE RUN = N/A
PC STA = 430+99.85
PT STA = 433+06.43

12744

12742

STA 2741+37.49 (I-70) =

12745+00 12746

STA 496+04.35 (F.

STA 440+00.00 (R

STA 492+60.97 (F.A.P. 828)

PR CURVE RAMPC_1
PI STA = 443+67.46
A= 24°18'16" (LT)

ALIGNMENT COORDINATES RAMP A ALIGNMENT COORDINATES RAMP B
STATION N E STATION N E
POT 400+00.00 | 911,607.38|971,230.97 POT/POC 420+00.00 | 911,611.86 | 972,721.62
PC 401+87.63 | 911,571.36 | 971,046.57 PI 422+90.87 | 911,556.02|972,436.16
PI 403+67.19 | 911,536.89 | 970,870.43 PT 425+81.33 | 911,526.82| 972,146.67
PT 405+41.36 | 911,432.94 | 970,724.01 PI 427+14.77 | 911,513.43|972,013.90
PC 408+21.36 | 911,270.82 | 970,495.70 PT 428+46.19 | 911,539.99|971,883.13
PI 409+91.69 | 911,172.24|970,356.81 PC 430+99.85 | 911,590.46 | 971,634.55
PT 411457.24 | 911,137.14|970,190.14 PI 432+603.53 | 911,611.10| 971,532.94
PC 417+19.02 | 911,021.36 | 969,640.41 PT 433+06.43 | 911,609.79|971,429.26
PI 418+33.25 | 910,993.65 | 969,529.63 POT 435+00.00 | 911,607.38] 971,230.79
PT 419+01.56 | 910,974.61 | 969,464.03
PT 419+69.58 | 910,961.53 | 969,397.18
POT 420+26.88 | 910,950.53 | 969,340.95
ALIGNMENT COORDINATES RAMP D ALIGNMENT COORDINATES RAMP C
STATION N E STATION N E
POT/POC 460+00.00 | 910,916.03 | 969,748.04 POT 440+00.00 | 910,920.80| 971,239.55
PT/PC 465+82.49 | 911,001.30 | 970,323.99 PC 441+87.89 | 910,956.74 | 971,423.95
PI 467+15.93 | 911,014.67 | 970,456.81 PT 445+41.62 | 911,095.16 | 971,746.60
PT 468+47.35 | 910,988.11 | 970,587.58 PC 448+24.63 | 911,257.25|971,974.91
PC 471401.01 | 910,937.64 | 970,836.17 PI 449+91.96 | 911,355.87|972,113.80
PI 472+04.69 | 910,917.01 | 970,937.78 PT 451+57.51 | 911,390.96 | 972,280.47
PT 473+07.59 | 910,918.31 | 970,941.45 PI 456+76.08 | 911,498.19|972,786.90
POT 475+65.71 | 910,920.66 | 971,239.55 PI 457+76.43 | 911,518.51|972,886.11
PC 458+33.51 | 911,534.49|972,941.17
PI 459+01.82 | 911,553.48| 973,006.58
POT/POC 459+69.85 | 911,566.56 | 973,073.43
m
PR CURVE RAMPB_2 ™ o
PISTA = 427+14.77 PR CURVE RAMPB_1 1=
A=17°1472% (RT) + Pl STA = 422+90.87 =
D = 06°30'28" ;Q/ A = 05°18'36" (RT) o
R = 880.42" * D = 00°54'48" *
T =133.44' S R = 6,272.65' 5
L = 264.86' J T = 290.87" b |
E = 10.05' O Li=581.33 I
c=N.C. a E=6.74" I
TR = N/A e=N.C. e
SE RUN = N/A TR = N/A |
PCSTA=425+8133 | SERUN = N/A
PT STA = 428+46.19 PC STA = 420+00.00
PT STA = 425+81.33
I
00+G7t
1247%
[X42l [447Al Tyt 00+0cY |
12749 _|2750400 42751 12752 (2753 __ 42754 12755400_12756 _ _ 42757 12758 _ 12759 _ _ ]2760+00
459 !
456 457 1458 1==—o
450+00 1452 1453 1454 1455400 ) 1
PR CURVE RAMPC_3 PR CURVE RAMPC_4 |
PR CURVE RAMPC_2 PI STA = 457+76.43 Pl STA = 459+01.82
Pl STA = 449+91.96 A = 04°17'46" (LT) A = 05°07'13" (RT)
A = 23°28'49" (RT) D = 03°45'40" D = 03°45'40"
D = 06°59'27" R=1,523.38" R =1,523.38" o |
R = 819.60" T=57.14" T=68.11" . o
T=170.33" - L=114.23" L= 136.14' = A 3
L = 335.88' = E=1.07" E=1.52" ”n ) 9
E=1751 9 e=N.C. e=N.C. o = > |
© e = N.C. > TR = N/A TR = N/A ~ » g
O TR = N/A & SE RUN = N/A SE RUN = N/A o \%.G ©
Y SE RUN = N/A = PC STA = 457+19.29 PC STA = 458+33.71 ‘+ ;‘)-J o
¥ PCSTA=448+21.63 & PTSTA= 45843351  PTSTA=459+69.85 |2 \w ©
% PTSTA = 451+57.51 N . e o0
@ n N = o
);) =]
\')
&

MATCHLINE STA. 2761+00.00

FILE NAME: T:ATRG\Business\Clients\Bacon Farmer Workmam\20-173 PTB 197-035 I-70 Rubblization\400 CADD\402 CADD_Sheets\Sheet Files\Align\D774599-sht-ATB=05.dgn

MODEL:

3
&
f Pl STA = 472+04.69 z: SD??;EZQ}B
Al A=12°11'51" (LT) T=179.57"
5 [R) : 23;5349.}6- PR CURVE SPRINGCR_2 (-\% L = 353.73"
S T=103.68 PI STA = 498+52.33 o E=19.11'
~ L = 206.58" A = 00°59'00" (RT) )_>< e=N.C. ALIGNMENT COORDINATES EX I-70
E=5.50 D = 00°19'51" = TR = N/A STATION N E
e=NC R = 17,322.75° B SE RUN = N/A POT 2372+66.30 | 904,095.47]935,075.79
TR = N/A ol + Sl e POTL | 2472+99.74|906,069.70 | 944,913.72
SE RUN = N/A E ; 6.6"1. _31) B ' PC 2553+01.47 | 907,645.11 | 952,758.84 ALIGNMENT COORDINATES EX F.A.P. 828
PC STA = 471+01.01 cmN.C @ PI 2561+84.81 | 907,819.03 | 953,624.88 STATION N E
PTSTA = 473+07.59 TR = N/A PT 2570+68.14 | 907,988.62 | 954,491.79 PC 479+85.25 [912,518.21[971,385.58
/° SE RUN = N/A POT1 10+00.05 |911,881.71|974,392.72 PI 483+43.98 | 912,198.31|971,223.26
PC STA = 497+03.67 PC 10+54.18 |911,892.09|974,445.85 PT 486+88.75 | 911,839.61| 971,227.83
PT 5TA = 500:+01.00 PT 27+00.00 | 912,207.86 | 976,061.09 PC 497+03.67 | 910,821.35 | 971,240.82
%\PQTS A s PT 42+59.51 |913,332.74|977,262.49 PI 498+52.33 | 910,672.70 | 971,242.72
S \\% PC 80+79.72 |915,943.77]980,051.13 PT/POT 500+01.00 | 910,524.03]971,242.06
S
1. l‘ USER NAME = MatthewToussaint DESIGNED - MRT REVISED ';.ﬁé'- SECTION COUNTY STI-?I;I;?'II:S SN%ET
- DRAWN - MRT REVISED STATE OF ILLINOIS AL'GNMENT, TIES, AND BENCHMARKS 70 (25-4-1.25-5)R EFFINGHAM | 790 84
R S 2 PLOT SCALE = 0.16666633 " /in. CHECKED - cp REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
Ardmore Roderick PLOTDATE = 311412022 DATE - 03/04/2022 REVISED SCALE: [ SHEET 5 OF 10  SHEETS| STA. 2731400.00 _ TO STA. 2761+00.00 | Fep. ROAD DIST. No.7 | ILLINOIS | FED. AID PROJECT




POT STA 10+00.05
PC STA 10+54.18

112 113

N78°56'19.494"E

MATCHLINE STA. 2761+00.00

MODEL:

¥
[ea]
(=)}
@
3
+|3
Q n
N
28
/ =2 v \
/ 21 / !
Zl<
/ I \
o
2
S / g \3
S 3 ]
? & al
=
«'b/ = E
./ |2
K m
‘0/2\7_ o 1s5+00 156 - —f
W —128 — .20 >
5 ! T 30+00 300+00 ;301 1302 1303 310+00 s
i.‘ =31 32 00 46 1307 1308 1309 131040 N
16 |
§ TR ol e :
S/ -— 0__136 _ 137 a38 439 _ 40400 4l _ =& - " 76°53'02.094°E )
by PR. CURVE EX_I-70_2 03F0TC S
PI STA = 27+00.00
A= 32°03'17" (LT)
I D = 01°00'00" ,
R =5,729.30"
8§ T =1,645.82'
é L =3,205.33'
gl E=23171"
5 e=N.C. |
K TR = N/A \
3 SE RUN = N/A
< PC STA = 10+54.18
3| PT STA = 42+59.51
E
3
g
N 14
1 2 19/
2 &
& )
g <
g t
g &
g
g 38
8 q]
gl o
|3
s N
£ un
2 N
el N
= 57 _ 158 _159 ___160+00 161 _162 _ ___ 163 _ 164 _165+00 __ 166 _ 167 _168 _ __ 169 _ 170400 _ 471 _ __ 472 173 _174  _ 175400 176 77 _ 178_ 72 _180+00 181 182 183
g N46°53'02.094"E - '44—\@&_&
< w -
2 2
g 3
13
=
g =
2
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E
3
1
2
2
z 1. l‘ USER NAME = MatthewToussaint DESIGNED -  MRT REVISED - R SECTION county | ST | SN,
g = - DRAWN - MRT REVISED - STATE OF ILLINOIS ALIGNMENT, TIES, AND BENCHMARKS 70 (25-4-1.25-5)R EFFINGHAM | 790 85
: g PLOTSCALE = 016666633/ In. CHECKED - QD REVISED - DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
E Ardmore Roderick PLOTDATE = 3/14/2022 DATE - 03/04/2022 REVISED - SCALE: [ SHEET 6 OF 10 SHEETS| STA. 2761400.00  TO STA. 80+79.72 FED. ROAD DIST. N0, 7 _[ILLINOIS | FED. AID PROJECT




MODEL:

5
2l PR CURVE ___ PR CURVE ___ E
518 PI STA = 106+09.63 PI STA = 7+74.80 by
213 A = 03°33'55" (LT) A = 08°27'02" (RT) S
58 D = 01°38"13" D = 01°38'13" 4|8
22 R = 3,500.00" R = 3,500.00' <l
[N T =108.93' T = 258.58" =S
5/ E=1.69' ~ E=9.54' z ~
</ e=__ P e=__ |3
S TR=___ % o TR=__ I
» SERUN=___ - n i SERUN=___ = <
PC STA = 105+00.70 a & N PC STA = 5+16.22 iS4l
PT STA = 107+18.49 N v ~ PT STA = 10+32.44
—_ < I<_f.
& & v
S + T
TTI o
00+0TT g
60T & o 9 110+00
JLOT 4 7
90
_ 12392 _ 12394 _ 12395400 12396 12397 _12398_ 12399 O0rbere—13400-+66 _ 12401 12402 12403 _ 12404 12405+00__
vOT
3 2 €0T
cot ToTT
0+00 11 00+00T
3 b
(%] (%)
< ® B 3 S
T n = 0 =
g 1~ PR CURVE ___ @ < ‘;’,’ N
5 g PISTA = 2+58.58 4 & = & PRCURVE _
g " pd A = 08°27'02" (LT) < f: ) S PI STA = 102+50.78
2 o™ D = 01°38'13" % o s 3 A = 08°11'48" (RT) "
5 =L R = 3,500.00" = 5 D = 01°3813" 4
g 3¢ T =258.58' 3 R =3,500.00 N
Ed &+ E = 09.54" T =250.78' &|3
4 VN TR=___ e=___ a|F
2 5|2 SERUN=___ TR=__ sz
H alo PC STA = 0+00.00 SERUN=___ wl¥
5 PT STA = 5+16.22 PC STA = 100+00.00 INES
2 ALIGNMENT COORDINATES EX I-70 WEST CROSSOVER PT STA = 105+00.70 2lg
S STATION N E I
3 POT/PC 0+00.00 | 904,481.25 | 937,221.84
g PI 2+58.58 | 904,532.13 | 937,475.36
3 PRC 5+16.22 | 904,619.71] 937,718.66
& PI 7+74.80 | 904,707.29 | 937,961.95
H POT 10+32.44 | 904,758.17 | 938,215.48
£ POT/PC__| 100+00.00 | 904,695.42 | 938,228.07
2 PI 102+50.78 | 904,646.08 | 937,982.19
3 PRC 105+00.70 | 904,632.30 | 937,731.79
] PI 106+09.63 | 904,626.31 | 937,623.03
Z PT 107+18.49 | 904,613.57 | 937,514.84
= POT 111+51.60 | 904,562.92 | 937,084.71
By
g
£
H
£
§
£
5
E
8
¢ USER NAME = MatthewToussaint DESIGNED -  MRT REVISED ALIGNMENT, TIES, AND BENCHMARKS R SECTION countY | s | *NG.
g DRAWN -  MRT REVISED STATE OF ILLINOIS WEST CROSSOVER 70 (25-4-1.25-5)R EFFINGHAM | 790 | 86
i : PLOTSCALE = 0.16666633 "/ in. CHECKED - (D REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 74599
£ Ardmore Poderick PLOTDATE = 3/1412022 DATE - 03/04/2022 REVISED SCALE: | SHEET 7 OF 10 SHEETS| STA. TO STA. FED. ROAD DIST. NO. 7_| ILLINOIS | FED. AID PROJECT




PR CURVE
PI STA = 302+65.33
A = 08°40'14" (RT)

PR CURVE
PI STA = 202+65.33
A = 08°40'14" (LT)

MODEL:

D = 01°38'13" D = 01°38"13" -
= R = 3,500.00" R = 3,500.00 S
3|y T = 26533 T'=265.33 m
8|% E = 10.04' E =10.04 g9
e =) _ e= (=3I}
ol <2 e=__ © —_— (s
IS TR = oS TR = (S
o — of SE RUN = = ~E
Fadfes ™ SERUN=___ < = « e
0| s o PC STA = 300+00.00 b PC STA = 200-+00.00 S RIS
5E © PT STA = 305+29.66 = PT STA = 205+29.66 S 5[°
2 0 + N I
S hy N
™ 0 )
< ¢ g
& & o
T
300+00 1301 TOC! 00+00¢
145+00 154 _ - 155+00_ _ 156 _ 157 _ 158 ___
oo+otel 1310400
=
. 3 8
3| o <
g S PR CURVE o
g e 3 PISTA = 307594.99 & . ALIGNMENT COORDINATES EX I1-70 EAST CROSSOVER
z Al 2  PRCURVE A=08°40'14" (IT) © Pl B STATION N E
I ol ©  PISTA = 207794.99 D = 01°38'13" = 3 3 POT/PC__| 200+00.00 | 914,217.77 | 978,146.42
2 Ll © A =08°40'14" (RT) R = 3.500.00" o Pl PI 202+65.33 | 914,036.42 | 977,946.73
5 o|e D = 01°38'13" T =265 33 T gl PRC 205+29.66 | 913,827.94 | 977,782.60
E 2lg b £ loon =8 PT 207+94.99 | 913,619.46 | 977,618.47
< g s et - =& POT 210+59.31 | 913,438.11977,424.78
£ o3 T=265.33 e=__ s POT/PC__| 306+00.60 | 913,487.75977,378.30
3 5|8 E=10.04 R=_ o PI 302+65.33 | 913,669.10 | 977,571.99
g alw e=__ SERUN=__ PRC 305+29.66 | 913,819.18 | 977,790.80
H TR=___ PC STA = 305+29.66 PI 307+94.99 | 913,969.26 | 978,009.61
R SERUN=__ PT STA = 310+59.31 POT 310+59.31 | 914,150.61 | 978,203.30
s PC STA = 205+29.66
s PT STA = 210+59.31
g
5
3
g
=
3
§
E:
2
g
g
@
£
Q
g
£
2
]
£
3
5
2
g
b USER NAME = MatthewTc int - MRT REVISED - F.A.L TOTAL | SHEE
£ atthowToussain ILLINOI ALIGNMENT, TIES, AND BENCHMARKS RTE. SECTION COUNTY _|stEeTs |~ No.
g - MRT REVISED - STATE OF ILLINOIS EAST CROSSOVER 70 (25-4-1.25-5)R EFFINGHAM | 790 | 87
4 ) PLOTSCALE = 0.16666633 /in. - ap REVISED - DEPARTNMIENT OF TRANSPORTATION CONTRACT NO. 74599
z Ardmore Poderick PLOT DATE  m 3/14/2022 - 03/04/2022 REVISED - ‘ SHEET 8 OF 10 SHEETS‘ STA. TO STA. FED. ROAD DIST. NO. 7__| ILLINOIS | FED. AID PROJECT




MODEL:

0-173 PTB 197-035 I-70 Rubblization\400 CADD\402 CADD_Sheets\Sheet Files\Align\D774599=sht-ATB=not=01.dgn

lients\Bacon Farmer

FILE NAME: T:\T!

BENCH MARK DESCRIPTION ELEV |STATION| OFFSET
BM 711 CHISLED SQUARE ON THE NORTH LEG OF EFFINGHAM COUNTY SIGN NORTH OF CENTERLINE OF I70 +/-3800' EAST OF THE MONTROSE EXIT 600.105| 15+60 90" LT.
BM 706 CHISELED SQUARE ON THE SOUTH PART OF ]'-I'BI-IG;EGI\:\IOSRg: IL7EOG COUFME;QERIZ;)NDSI(?OI\I.Of:RHé\le;TSHIéJNF JJINET;;‘:\IJ‘ERLINE OF US 40 AND +/- 50' EAST OF CR 509.671| 23+80 08' RT
PSM 930 PSM IN THE CENTER OF THE GRASS MEDIAN CENTERLINE OF I70 AND I57 611.205|2372+67 0
BM 736 CHISELED/CUT SQUARE ON THE NORTH SIDE OF THE SOUTHWEST LEG OF A OVERHEAD SIGN EXIT 98 I57 NORTH +/- 2000' WEST OF TR1650TH |607.855|2387+00 29£7333TH
BM 2405 CHISELED SQUARE ON THE TOP CENTER OF A GRATED PIPE CULVERT +/-150' E WEST OF TR1650TH 606.203|2404+20 0
BM 735 CHISELED SQUARE ON THE NORTHWEST CORNER OF THE CENTER PIER OF STR# 025-0062 TR 1650TH OVER 170 609.249|2405+60 0.0'
BM 734 CHISELED/CUT SQUARE ON THE SOUTH SIDE OF THE SOUTHEAST LEG OF A OVERHEAD SIGN EXIT 98 SOUTH57 WEST70 OR NORTH57 +/- 600' EAST| 607.183|2412400| 15' LT

OF CR 1650TH
BM2415 CHISELED SQUARE ON THE TOP CENTER OF A GRATED PIPE CULVERT ON THE WEST SIDE OF A TURN AROUND 1000' EAST OF CR1650TH 600.79 |2415+00 0.0'
PSM 928 PSM IN THE CENTER OF THE GRASS MEDIAN 599.37 2417400 0
BM 733 CHISELED/CUT SQUARE ON THE SOUTH SIDE OF THE NORTHWEST LEG OF A OVERHEAD SIGN EXIT 98 SOUTH57 WEST70 OR NORTH57 +/- 2800° 503.811|2433+75| 86' LT
EAST OF CR 1650TH
PSM 927 PSM IN THE CENTER OF THE GRASS MEDIAN 587.019|2437+00 0
BM 732 CUT SQUARE ON THE EAST SIDE OF A CONCRETE DROP BOX IN THE GRASS MEDIAN +/- 3800' WEST OF CR 1800 579.007|2449+00 0.0'
PSM 902 PSM IN THE CENTER OF THE GRASS MEDIAN 594.926|2473+00 0
BM 731 CHISELED SQUARE ON THE TOP CENTER OF A GRATED INLET IN THE CENTER OF GRASS MEDIAN 160' WEST OF CR 1800 605.058|2484+85 0.0'
BM 730 CHISELED SQUARE ON THE NORTHEAST CORNER OF THE CENTER PIER OF STR#025-0064 CR 1800 OVER I70 609.011|2486+45 0.0'
BM 729 CUT SQUARE ON THE TOP CENTER OF A BOX CULVERT STR# 025-8700 +/- 1200' EAST OF CR 1800 605.608|2498+60| 86' LT
PSM 903 PSM IN THE CENTER OF THE GRASS MEDIAN 604.762|2510+00 0
PSM 904 PSM IN THE CENTER OF THE GRASS MEDIAN 602.77 |2530+00 0
BM 728 CUT SQUARE ON THE TOP CENTER OF A BOX CULVERT STR#025-8701 +/- 1150' WEST OF CR 1950 603.927|2541+35| 74' LT
BM 727 CHISELED SQUARE ON THE TOP CENTER OF A GRATED INLET IN THE CENTER OF GRASS MEDIAN 150' WEST OF CR 1950 605.116|2551+00 0.0"
BM 726 CHISELED SQUARE ON THE SOUTHEAST CORNER OF THE CENTER PIER OF STR#025-0051 CR 1950 OVER I70 608.867|2552+59 0.0"
BM 725 CUT SQUARE ON THE TOP CENTER OF A BOX CULVERT STR#025-8703 +/- 1300' EAST OF CR 1950 604.514|2566+25| 85' LT
PSM 905 PSM IN THE CENTER OF THE GRASS MEDIAN 602.988|2570+70 0
PSM 906 PSM IN THE CENTER OF THE GRASS MEDIAN 603.102(2590+00 0
BM 724 CUT SQUARE ON THE EAST END OF A BOX CULVERT STR #025-8704 +/- 3700' WEST OF CR13 598.976|2596+65| 103" LT
PSM 907 PSM IN THE CENTER OF THE GRASS MEDIAN 601.864(2610+00 0
BM 723 CUT SQUARE ON THE CENTER OF THE SOUTH SIDE OF A CONCRETE CATCH BASIN/DROP INLET +/- 1400' WEST OF CR 13 601.498|2620+40| 79' LT
PSM 908 PSM IN THE CENTER OF THE GRASS MEDIAN 599.285|2630+00 0
BM 722 CHISELED SQUARE ON THE SOUTHEAST CORNER OF THE CENTER PIER OF STR#025-0052 CR 13 OVER I70 605.123|2633+65 0.0'
BM 721 CHISELED SQUARE ON THE TOP OF CENTER OF A BOX CULVERT STR #025-8706 +/- 700' EAST OF CR 13 599.413|2641+05| 85' LT
PSM 909 PSM IN THE CENTER OF THE GRASS MEDIAN 600.341|2650+00 0
BM 720 CUT SQUARE ON THE NORTH SIDE OF THE NORTH LEG OF A SIGN LODGING EXIT 105 +/- 1.5 MILES WEST OF MONTROSE EXIT 602.25 |2660+00| 94' RT
BM 719 CHISELED SQUARE ON THE NORTH SIDE OF THE NORTH LEG OF A SIGN EXIT 105 MONTROSE 1 MILE 604.094|2679+20| 93' RT
PSM 911 PSM IN THE CENTER OF THE GRASS MEDIAN 603.361(2690+00 0
BM 718 CHISELED "X" ON THE SOUTHEAST BOLT OF THE SOUTH LEG anﬁTgégg ;ixzs?g;ATE 57 7 EFFINGHAM 8 ST. LOUIS 111" +/- 4300' WEST OF 600.667|2698+00| 93' LT
BM 717 CHISELED SQUARE ON THE NORTH SIDE OF THE NORTH LEG OF A SIGN EXIT 105 MONTROSE +/- 3500' WEST OF MONTROSE BLACKTOP 599.443|2706+05| 92' RT
PSM 900 PSM IN THE CENTER OF THE GRASS MEDIAN 599.996|2710+00 0
BM 716 CHISELED SQUARE ON THE NORTH SIDE OF THE NORTH LEG OF A SIGN EXIT 105 MONTROSE +/- 1500' WEST OF MONTROSE BLACKTOP 596.886|2726+20| 92' RT
PSM 901 PSM IN THE CENTER OF THE GRASS MEDIAN 597.547|2730+00 0]
BM 715 CHISELED SQUARE ON TOP OF A CONCRETE WINGWALL OF THE SOUTHgEi‘(I:'K_(IEgI;NER OF I70 EAST BOUND BRIDGE (STR # 025-0016)0VER MONTROSE 610.819|2740+65| 68' RT
BM 714 CHISELED SQUARE ON TOP OF A CONCRETE WINGWALL OF THE SOUTHEAST CORNER OF I70 WEST BOUND BRIDGE (STR # 025-0017)0VER MONTROSE 610.07 | 2742405 25* LT
BLACKTOP
PSM 912 PSM IN THE CENTER OF THE GRASS MEDIAN 598.577(2750+00 0
BM 713 CHISELED SQUARE ON THE SOUTH SIDE OF THE SOUTH LEG OF A SIGN EXIT105 MONTROSE/TEUTOPOLIS 598.687(2756+90| 88" LT.
BM 712 CHISELED SQUARE ON THE SOUTH SIDE OF THE SOUTH LEG OF A SIGN MONTROSE/TEUTOPOLIS 1/2 MILE 598.79 (2771+00| 84' LT
PSM 913 PSM IN THE CENTER OF THE GRASS MEDIAN 597.312|2773+50 0
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MODEL: 170 - 2380-2395
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_ 12386 _
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T~ T EXIST. R/W EXIST. R/W N_
- T~ STA. 2415+00.00 (0° SKEW)
~—_ - _ EX 24" RCCP W/ SLOPED MEDIAN INLET
- _ ——__ patsses1s MEDIAN WORK (SEE CULVERT PROFILE AND DETAILS)
——__ ~—_ I PIPE CULVERT TO BE REMOVED (4 FOOT)
- - REMOVING INLETS, SPECIAL (1 EACH)
—-—_ ——— — _ _ _PIPE CULV TO BE CLEANED, 24" (63 FOOT)_ _ — _ — _ _ _ . _ _ _ _ o _______ _
——— FRONTAGE RD PIPE CULV, CL A, TY 1, 24" (L5 FOOT); 1.25' RT USFL = 598.68; 16.25' RT DSFL = 597.78 (MATCH EX)
) — = e _ _CONC COLLAR (0.54CY)_ . _ _ . —— — — -~ - - . . .~ _ o __________ |
PR AGG SHLDS o T g  @° O @ il INLET BOX, TYPE 24 G (1 EACH; STANDARD 542531); INLET INV = 598.68; GRATE INV = 599.76
PRAGG SHLDS. EX O.H. SIGN TRUSS x SPBGR AND TET g‘ég;lfé%%TgL%Eggﬁgl\(AﬁE& CULVERT PROFILE AND DETAILS)
e N eEAS TO BE REMOVED AND REINSTALLED PIPE CULV, CL A, TY 1, 24" (8 FOOT); 79.5' RT USFL = 597.09 (MATCH EX); 87.5' RT DSFL = 597.00 \_ (317" PRAGG SHLDS, 2" WIDE TOP W/WEDGE
(SEE SCHEDULES) 8 CoNnsT. CONC COLLAR (0.54 CY)
- nhdd +  umirs N
o
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MATCHLINE STA. 2425+00.00
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STA. 2413+00.00 PR SHLD WIDENING FOR DECELERATION LANE

PROJECT BEGINS FOR EMERGENCY AND MAINTENANCE VEHICLES PR HMA SHLDS, 10* WIDE

(FULL PAVEMENT (SEE DETAILS)

THICKNESS ON 2418+15.00 , \
RUBBLIZATION) SR . e S 165.00 PR HMA SHLDS, 6" WIDE CONST.

LIMITS

STA. 2410+80.00 _ - EXIST. R/W
LIMITS OF RESURFACING
PR BUTT JOINT
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MODEL: 170 - 24252440

2428+00.00 o 0 N
EXIST. R/W 220.00" Pid % 2432+53.00
LT STA 2429+33 S -7 / g 180.00"
+ >
FILLING EXISTING CULVERT fSREETSOCmEEgﬁLRéP' CLA% - e EX SPBGR AND TBT
(1 EACH) AND DETAILS) P - TO BE REMOVED AND REINSTALLED 2439+33.00
EXISTING 36"x92" CMP - - —  EXIST.R/W_ / (SEE SCHEDULES)
—— il —_— —
- N - - \ —  ___ EXIST. R/W
08¢ FRONTAGE RD L_e/ EX O.H. SIGN TRUSS \ _ —
.o S et t | DU U PR AGG SHLDS, 4' WIDE W/ PR STONE= |
WEDGE IN GUARDRAIL AREAS
PR AGG SHLDS, AL C:‘séé
CONST. 2' WIDE TOP W/WEDGE  gcHEDULE
_______________________ LIMIT
________________ Na-----=---"" <« \\\\__ £ C
et e (U AP S <40y { | A St ° g
of A | e Sy Sy DL S E— EEE
2 ST . = S
S \ TS
+ e —* + & ¥
: N EEEEEEEEE———————.— 2
N - i7 e ¥ %
N b _- R D \ B T E TP TS ‘-J——— -4 N
< [2425400_ 12426 2427 > 110478 124297 "= ----- V12430400 _ . . 2431 I 12438 1-70 12439 _ < <
= |V ! > <—\§\:- ------------ = o) ~
[ e KU \ DT Y Ryl b W | W S ) o e i ot -----1
wi A P ) — _lw
e i e ol == — R = e = — == = 2
S v nl24" RecP + = 3
I N " * N I
2 - [~
< ; 7 — <
= ) STA 2431+00.00 (0 DEGREE SKEW) \ PR AGG SHLDS, 4' WIDE W/ ER =
W 72 CMP EX 24" RCCP W/ SLOPED MEDIAN INLET EX SPBGR AND TBT WEDGE IN GUARDRAIL AREAS —
s MEDIAN WORK (SEE CULVERT PROFILE AND DETRAILS) TO BE REMOVED AND REINSTALLED
|| 0.E. 573.83 PIPE CULVERT TO BE REMOVED (7 FOOT) ! (SEE SCHEDULES) PR HMA SHLDS. 10" WIDE g
REMOVING INLETS, SPECIAL (1 EACH .
STA 2429+80.00 (10 DEGREE SKEW, RT FWD) SN 025-8814 PIPE CULV. CL A, TY 2. 24 (7(FOOT)')9.5' RT — 8 cs o
EX 72" RCCP W/ NO MEDIAN INLET CONNECTED TO CULVERT CONCRETE COLLAR (0.54 CU YD) U G g R NN § W S = & —o—o—o—o—o o000 oo
M ST USFL = 588.76; 16.5' RT DSFL = 588.70 (MATCH EXISTING] ~ E 1625TH AVE 0sC _X ________ 08C [ROCK _ — — — — — — — — — — — — —
EE CULVERT PROFILE AND DETAIL LIMITS PR STONE RIPRAP, CL A4 INLET BOX, TYPE 24 A (1 EACH; STANDARD 542501); __ — ——— — — = — = =~ 7= = 77 =77 PR HMA SHLDS, 6' WIDE
—I%D‘;’m \;,\W ) DETAILS) (SEE SCHEDULE INLET INV = 588.76 (10.0' LT); GRATE INV = 590.61 (2.0' RT) '
PR TYPE A MANHOLE, 9" DIA W/ FLAT SLAB LID & STEPS (1 EACH) ; 2428+W \ AND DETAILS) s;';,g'f:%(_v%ﬂ"% ‘Q’Eoggpjgfligl&\fglgg%':“'s AND DETAILS)
(STDS 602421, 602601, & 602701); T65.00° § EXIST. R/W PIPE CULVERT, CLASS A, TYPE 2, 24" (24.0 FOOT)
MEDIAN INLET (1 EACH) (STD 604106) 63.0" RT USFL = 588.0x (MATCH EXISTING)
2429+63.8, 92.1' LT; INV = 576.30; 590.50 8 O RIDSFl=ci7aa 2434494.14
(SEE CULVERT PROFILE AND DETAILS) 2429+00.00 2431+91.00 CONCRETE COLLAR (0.54 CU YD) 230.00"
NOTE: CUTTING 3'@ IN TOP OF EX 72" RCCP, PART OF MH COSTS. 185.00 185.00 PRC FLARED END SECTION, 24" (1 EACH; STD. 542301) EXIST. R/W
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MODEL: 170 = 2440-2455

2444+00.00
195.00"

PR STONE RIPRAP, CL A4
(SEE SCHEDULE

EXIST. R/W

PR STONE RIPRAP, CL A4 & CL A5
(SEE SCHEDULE & DETAILS)

f{

PR STONE RIPRAP, CL A4
(SEE SCHEDULE
AND DETAILS)

EX

IST. R/W

\ CONST.

LIMITS

PR STONE RIPRAP, CL A4
(SEE SCHEDULE
AND DETAILS)

2445+60.00

175.00°

2445+60.00
240.00°

AND DETAILS) —
i — [
STA 2454+80.00 (0 DEGREE SKEW)
CONST. \ . EX 48" RCCP W/ NO MEDIAN INLET
AVED p umts e . R CONNECTED TO.CULVERT - - -
few T2 —"aeenTTT SO TR0 EeER 0”0 T T T T e - NO PROPOSED WORK
O o yoyopopeyeyep=feyeyeyeyeye ey =Py =y apupepeyepmpag P Ay T STA 2448+75.00, 30° SKEW LT FWD (SN 025:2006) ?
> EX 11' X 11% 14' X 11" 11' X 11" TRIPLE BOX CULVERT ~ \ "~~~ ! KA
Pt W/ NO MEDIAN INLET CONNECTED TO CULVERT S PR HMA SHLDS, 6' WIDE
- o - LT END / OUTSIDE WORK KA A )
Hiw WINGWALL REPAIRS (SEE CULVERT PROFILE AND DETAILS) KA A PR HMA SHLDS, 10' WIDE
g A A Nkt (2
S Tr> = 7oL 2 7 7 77
S . 7
: A ' » // / /
St — — — — — e . — — — — — — == == = — — — — — — — — — — — — — — e e p———p— e p—— ————————————— A o e —————————
1= : - - 7 el |
-------------------------------------------------------------- S VAV ) e mmmmmmmmmmmmmmmmmSTSTTToTSoosoeoeo
o |2440400_ #{4_4_1 _________ 2442 12443 i 12444 [/ kz445+00 ---------- 2446 12447 L‘2448 LN 42449 12450+00 z
) R e s - e NS B - L A R R
m - " . o -
-t
s
i~
S
S
E "
i STA 2449+00.00 (0° SKEW) -

EX 24" RCCP W/ FLUSH MEDIAN INLET
MEDIAN WORK (SEE CULVERT PROFILE AND DETAILSY

PIPE CULVERT TO BE REMOVED (8 FT)
REMOVING INLETS (1 EACH

PIPE CULV, CL A, TY 2, 24" (7.0 FT); 1.5

RT USFL = 575.87; 8.5' RT DSFL = 575.80 (MATCH EXISTING)

CONCRETE COLLAR (0.54 CU YD)

FLUSH INLET BOX FOR MEDIAN (1 EACH; STANDARD 542546);
INLET INV = 575.87 (0.0' RT); GRATE INV = 580.00 (0.0'RT)

PR STONE RIPRAP, CL A4
(SEE SCHEDULE
AND DETAILS)

EXIST. R/W

PR STONE RIPRAP, CL A4
(SEE SCHEDULE
AND DETAILS)

MATCHLINE STA. 2455+00.00

{EL = 58D:50
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STA 2464+00.00 (0 DEGREE SKEW)
EX 2 PW/ SLOPED-MEDIAN INLET___ N
\ —_ MEDIAN WORK (SEE CULVERT PROFILE & DETAILS)  ~  ~ —— ——— —
2455+00.00 2459+86.00 2464+54.65 PIPE CULVERT TO BE REMOVED (5 FOOT) ]
175.00" 165.85' L sl —L&asr 5, 236.08' REMOVING INLETS, SPECIAL (1 EACH)
T —_ 2464+45.00 PIPE CULVERT TO BE CLEANED, 24" (62 FOOT)
— 150.00° PIPE CULV, CL A, TY 1, 24" (7 FOOT); 10.0' LT
PRSTONE RIPRRF, CL A% — CONCRETE COLLAR (0.5 Gy o (ATCH EX
(SEE SCHEDULE

INLET BOX, TYPE 24 A (1 EACH; STANDARD 542501);
INLET INV = 586.97 (10.0' LT); GRATE INV = 588.22 (2.0' LT) E 1650TH AVE
LT END/OUTSIDE WORK (SEE CULVERT PROFILE & DETAILS) o~ g — — — — — — _ _ __ _ _ _ _ _ _ _ _
PRC FL END SEC REMOVAL (1 EACH)
PIPE CULVERT TO BE REMOVED (4 FOOT) @
N PIPE CULV, CL A, TY 1, 24" (8 FOOT); 78.5' LT

&N USFL = 586.37 (MATCH EX); 86.5' LT DSFL = 586 31

ST " CONT COLEAR ¢6.54-C¥) - - = = = -« - - — oo ___

PRC FLARED END SECTION 24"(1 EACH)

AND DETAILS) _J °

ConsT. @ .
LIMITS ®

PR AGG SHLDS, 2' WIDE TOP W/WEDGE

-------------------------------- 0.E. 586.29 #
I
24"

55+00.00

12460+00

7438

MATCHLINE STA. 2470+00.00

MATCHLINE STA. 24

LIMITS

PR HMA SHLDS, 10" WIDE
T T T T T T e T T T T T T T T T v e e e e
PR STONE RIPRAP, CL A4 % 0&C E

(SEE SCHEDULE - T T T T T T T T TN e T T T T T T T T T T T T T T
AND DETAILS) PR HMA SHLDS, 6' WIDE

2459+15.00 /- / . —— TEXST. R/W

175.00' I— —_—
- 2470+00.00
24;?;’%%',00 / L ST R 5 465+00.00 180.00"
. . [ _— +
"—’ 200.00°
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MODEL: 170 = 2470-2484

FILE NAME:

2473+00.00
200.00'

EXIST. R/W

2482+44.70
200.00°

EXIST. R/W

E 1650TH AVE

\//\)F,R WONST.
Z? 2' WIDE TOP W/WEDGE

LIMITS

_—

2483+81.42
221.78"

/

)
Q
)
)
+
[
N
N
)]
B
0]
w
2
3
-l
S
= I \
L v v T = =S
S < 1 ‘YL o PR AGG SHLDS, 4' WIDE TOP W/, |
= \ = “ WEDGE IN GUARDRAIL AREAS </
S| By 24" RCCP
- 3|5 CONST. z 0.E. 598.11
ol PR HMA SHLDS, 10' WIDE /LIMITS g N e T
—— ——— = STA 2483+00.00 (0 DEGREE SKEW)X™ |
-;__¥__*_,___,,,O,&c,,,,i%rt,,____,,,,,, g Y = EX 24" RCCP W/ SLOPED MEDIAN INLET
_______________ e Ll | G o . NS o RT END/OUTSIDE WORK (SEE CULVERT PROFILE AND DETAILS)
5| . M T==T PRC FL END SEC REMOVAL (1 EACH)
>4 — ~
gl PR HMA SHLDS, 6" WIDE 2479+00.00 o, % TT-— == PIPE CULVERT TO BE REMOVED (4 FOOT)
win 200.00 zZca T— ~ J°~_PIPE CULV TO BE CLEANED, 24" (66 FOOT)
B _ ol ¥ ~—_ PIPE CULV, CL A, TY 1, 24" (8 FOOT); 77.00" RT
EXST. R~ ——— — — Fla sasrrgaqy USFLm598.20 (MATCH EX); 85.0' RT DSFL = 598.13
e olZ 2 +69. ~ ~ CONC COLLAR (0.54 CY)
24]7;‘;%%.100 EXISTY o—o _g;_%‘\ 240.00° ~ PRC FL END SEC 24"(1 EACH)
R N s — S ~ ~
<
hlo & — S

MATCHLINE STA. 2484+00.00
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MODEL: 170 = 2484-2499

STA. 2486+35.00 (S.N. 025-0064)

SCHEDULES)
(o] @

PR BRIDGE RAIL AND GUARDRAIL
IMPROVEMENTS (SEE DETAILS AND

EX SPBGR TO BE REMOVED AND
REPLACED (SEE SCHEDULES)

STA 2498+60.00, 0° SKEW (SN 025-8700)

EX 6' X 3' BOX CULV W/ DBL SLOPED MEDIAN INLET AT MEDIAN DITCH CHECK
MEDIAN WORK

DITCH ELEVATIONS RAISED IN MEDIAN; INLET BOXES (TYPE 24F, STD 542526) TO BE REMOVED AND REPLACED WITH INLET BOXES (TYPE 24G, STD 542531)
REMOVING INLETS, SPECIAL (2 EACH)

PIPE CULVERT TO BE REMOVED (44 FOOT)

INLET BOX, TYPE 24G, STD 542531 (1 EACH; STA 2498+15.0 TO STA 2498+35.5 ON CENTERLINE); NEW GRATE INV = 604.47; BOX INV = 603.14

PIPE CULV, CL A, TY 1, 24" (22 FOOT; STA 2498+35.0 TO STA 2498+57.0 ON CENTERLINE); USFL = 603.14; DSFL = 601.50 (MATCH EX HOLE IN BOX)

PIPE CULV, CL A, TY 1, 24" (22 FOOT; STA 2498+63.0 TO STA 2498+85.0 ON CENTERLINE); DSFL = 601.50 (MATCH EX HOLE IN BOX); USFL = 603.14

INLET BOX, TYPE 24G, STD 542531 (1 EACH; STA 2498+84.5 TO STA 2499+05.0 ON CENTERLINE); NEW GRATE INV = 604.47; BOX INV = 603.14
RT END/OUTSIDE WORK

2490+00.00
125.00’

EXIST. R/W

EXIST. R/W
T

PR AGG SHLDS, 4' WIDE TOP W/
WEDGE IN GUARDRAIL AREAS

W/ NEW FEADWALL AND WINGWALLS (SEE CULVERT PROFILE AND DETAILS)
@ @

CONST. o} 2493+00.00 PR AGG SHLDS

/ LMITS 135.00" 2" WIDE TOP W/WEDGE

PR STONE
RIPRAP, CL A4
(SEE SCHEDULE
AND D%TAILS)

484+00.00

18" RCCP

2]
10,2487

MATCHLINE STA. 2

PR AGG SHLDS,
4" WIDE TOP W/
WEDGE IN

GUARDRAIL AREAS

EX SPBGR TO BE REMOVED

AND

REPLACED (SEE SCHEDULES)

2486+75.00

125.00

\ CONST.

\PR HMA SHLDS, 10" WIDE

MATCHLINE STA. 2499+00.00

PR HMA SHLDS,

EX SPBGR TO BE REMOVED

\PR AGG SHLDS,

EkE
— LIMITS S 6' WIDE ® 2" WIDE TOP W/WEDGE ==z (SEE SCHEDULES) 2498+50.00
2° gu @ © o ;
EXIST. R/W == N 145.00
= —
L <=2
< EXIST. R/
2430+00.00 a2 ! S
125.00’ 2493+00.00 2| N S =T
135.00' won id z
=z s
(=} o
= e
R )
N g = /
4 =32 1/
[ N-41:]

ELEVAT

REESY

V.

REM i& REPL

‘MEDJAN|+50
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MODEL: 170 = 25142529

STA 2518+00.00, 0° SKEW

EX 24" RCCP W/ SLOPED MEDIAN INLET

MEDIAN WORK (SEE CULVERT PROFILE AND DETAILS)
PIPE CULVERT TO BE REMOVED (5 FOOT)

Exis 2516+50.00 REMOVING INLETS, SPECIAL (1 EACH)
ST R/w\ 145.00" PIPE CULV TO BE CLEANED, 24" (64 FOOT)
—_ PIPE CULV, CL A, TY 1, 24" (7 FOOT); 10.0' LT USFL = 602.83; 18.0' LT DSFL = 602.62 (MATCH EX)
— CONC COLLAR (0.54 CY)
T EXIST, R/W INLET BOX, TYPE 24 A (1 EACH; STANDARD 542501); INLET INV = 602.83 (10.0' LT); GRATE INV = 604.08 (2.0' LT) ) EXIST. R/W
= tFENDOUTSIDE WORKASEE CULVERT PROFILE AND DETAILSY ]
PIPE CULVERT TO BE REMOVED (2 FOOT)
PRC FL END SEC REMOVAL (1 EACH)
CONST. PIPE CULV, CL A, TY 1, 24" (8 FOOT); 81.5' LT USFL = 601.77 (MATCH EX); 89.5' LT DSFL = 601.66 PR AGG SHLDS
LIMITS CONC COLLAR (0.54 CY) 2' WIDE TOP W}WEDGE
___________________________ - __—-——1f~-~___.---..____ ____PRCFLENDSEC24%1EACH) ______________________ e
................. L D7 o | Ty oo S PN/ Saiaihulss-v i
sL 24" RCCP 1 T A A 18
s l= N T _— = /1] T S
8 7 — - b
+ if * ~N +
< I )
- e _ _ _ _ _ _ _ o _ Sl e e - - - = . e N\ o o o o o o S O S —— — N
i = = = T — W o o 8
- (o]
<' 2514 l|2515+00 12516 12517 L.E. 602.70 ﬂ2518 2519 1-70 12520+00 12521 ‘LZSZZ 12523 12524 1-70 J,]2525+0 2526 12527 12528 ~ S q
= > =1 —= == L S I =
0 (]
w - w
2 — = —— e —+—= 2
3 Tl |3
I * N I
Q O
- = 4= -4 = -4 = — ] -4 = =
§ -V 2 Vv - v N E
e mmmm—————————-— s l ___________ > l _______________________ ':'IF-\‘ _________
______________ P \ A P AN
CONST. PR HMA SHLDS, 10" WIDE
LIMITS 2525+00.00 ®
@ o 155.00’ o ©
P Q f\ /\ ) PR HMA SHLDS, 6' WIDE (]
-_— -~ . N _
________________________________________________________________________ | N EXIST, R/W
- B ~
EXIST. R/W ) )
2525+00.00 I
185.00" I
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MODEL: 170 = 2528-2544

STA 2541+20.00, 10° SKEW, LT FWD (SN 025-8701)

EX 10" X 7' BOX CULV W/ NO MEDIAN INLET CONNECTED TO CULVERT
LT END/OUTSIDE WORK

EXTEND BOX CULVERT W/ NEW HEADWALL/WINGWALLS

(SEE CULVERT PROFILE AND DETAILS)

RT END/OUTSIDE WORK

EXTEND BOX CULVERT W/ NEW HEADWALL/WINGWALLS

PR STONE RIPRAP, CL A4
(SEE SCHEDULE

165.00"

AND DETAILS)
EXIST. R/ (SEE CULVERT PROFILE AND DETAILS) xS, R g
R DN e e EX SPBGR TO BE REMOVED
® e m " "W2539+24.58 (SEE SCHEDULES)
CONST o ,/0 150,007
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"""""""""""""""" \ STA 2538+00.00 (0° SKEW) =
> WIDETOP WWEDGE ) EX 24" RCCP W/ FLUSH MEDIAN INLET - 2O <«
e / FRERASHLEE, STHIGE MEDIAN WORK (SEE CULVERT PROFILE AND DETAILS) P FIPRAP
o PR HMA SHLDS, 10' WIDE PIPE CULVERT TO BE REMOVED (7 FOOT) 5
® REMOVING INLETS (1 EACH) o0
@ o] ® PIPE CULV TO BE CLEANED, 24" (78 FOOT)" o E%& —
@ @ PIPE CULV, CL A, TY 1, 24" (7 FOOT); 1.5' LT USFL = 597.50; 8.5' LT DSFL = 597.46 (MATCH EX) P e
— CONC COLLAR (0.54 CY) - - — —ﬁ T T EXISTR/W
EXIST. R/W FLUSH INLET BOX FOR MEDIAN (1 EACH; STANDARD 46);
INLET INV = 597.50 (0.0' RT); GRATE INV = 601.90 (0.0'RT)
2532+00.00 LT END/OUTSIDE WORK (SEE CULVERT PROFILE AND DETAILS) FEEL LI

PRC FL END SEC REMOVAL (1 EACH) 165,00°

PIPE CULVERT TO BE REMOVED (7 FOOT)

DIDE ALV S A TV 1 SR [0 EAAT
rire CuLv, CL A, 1Y 1, 24" (6 FOOT

CONC COLLAR (0.54 CY)
PRC FL END SEC 24"(1 EACH)

\. ar €
J; 80.5

PR STONE RIPRAP, CL A4
(SEE SCHEDULE
AND DETAILS)
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