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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
July 12, 2019 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68D88

PEORIA County

Section (L)RS-2

Project NHPP-WMT4(428)
Route FAP 693

District 4 Construction Funds

Milling and resurfacing on IL-9 from 0.27 miles E of US 24 to the McNaughton bridge.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 693 (IL 9), Project NHPP-WMT4(428), Section (L)RS-2, Peoria
County, Contract No. 68D88 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on lllinois Route 9 0.2 mile east of US Route 24 to the McNaughton Bridge
in Peoria County.

DESCRIPTION OF PROJECT

This project consists of resurfacing and milling on lllinois Route 9 from 0.2 mile east of US

Route 24 to the McNaughton Bridge and related collateral work necessary to complete the
project.
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CONSTRUCTION STATION LAYOUT
Effective July 30, 2010

This work shall consist of all labor, materials, and equipment necessary to temporarily stake,
maintain, and remove the roadway stationing for all mainline and ramp pavements to be overlaid
within the project limits.

Prior to any cold milling or other operations that will destroy the existing stationing stamped in the
existing pavement, the Contractor shall have the stationing temporarily marked beyond the edge
of shoulder or as directed by the Engineer. Unless otherwise allowed, the stationing shall be
legibly written on wooden lathe marked with a ribbon and driven into the ground at 200’
(100 meter) intervals. On 2, 3, and 5 lane pavements, the stationing shall be marked on the right
edge of pavement in the direction of increasing stationing. On ramp pavements, the stationing
shall be marked along the baseline. On multi-lane divided roadways, the stationing shall be
marked along the outside edge of shoulder in both directions. The stationing to be used shall be
as shown on the plans. The beginning and ending station and location shall be confirmed with
the Engineer prior to staking. Once the surface course has been stamped, the lathe shall be
removed and disposed of in accordance with the Standard Specifications.

This work will be paid for at the contract unit price per Lump Sum for CONSTRUCTION STATION
LAYOUT and no other compensation will be allowed.

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective: August 3, 2007 Revised: July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in the
contract bid price.

ANTI-STRIP ADDITIVE FOR HOT-MIX ASPHALT
Effective July 30, 2010

If an anti-stripping additive is required for any hot-mix asphalt in accordance with
Article 1030.04(c), the cost of the additive will not be paid for separately, but shall be considered
as included in the contract unit price bid for the hot-mix asphalt item(s) involved.
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HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS
Effective: November 1, 2003 Revised January 1, 2007

The Contractor shall provide a person to operate the straight edge in accordance with
Article 406.11 of the Standard Specifications and communicate with IDOT Personnel to minimize
the surface course bumps. If surface course bumps cannot be removed at this time, IDOT
personnel will record the locations and provide deductions as stated in Article 406.11.

PAYMENT FOR USE OF MATERIAL TRANSFER DEVICE
Effective April 23, 2010

This work shall be performed as specified in the plans and specifications herein.

No payment will be made for tonnages of HMA items required to be placed with a Material
Transfer Device, but were not able to be placed with a Material Transfer Device.

The maximum tonnage eligible for payment when placed with the Material Transfer Device will be
limited to the Final Pay Quantity of the pay items placed.

HOT-MIX ASPHALT SURFACE REMOVAL, 1", 2,", 3" & VARIABLE DEPTH
Effective: March 1, 1993 Revised: November 17, 2017

Description: This work shall consist of removing a portion of the existing hot-mix asphalt concrete
surface course in accordance with the applicable portions of Section 440 and 1101 of the
Standard Specifications, this special provision, details in the plans and as directed by the
Engineer. The cold milled salvaged aggregate resulting from this operation shall become the
property of the Contractor.

Equipment: The machine used for milling and planing shall be a self-propelled grinding machine
having a minimum 12' (3.6 m) wide drum at least 28" (710 mm) in diameter. When a milling width
in excess of 12" is required and the Contractor’s milling machine is less than the required width
shown in the plans, the remaining area shall be milled with a machine capable of meeting the
requirements of this special provision. Milling attachments used with skid steer tractors will not
be allowed for longitudinal areas to mill additional widths.

When the teeth become worn so that they do not produce a uniform surface texture, they shall all
be changed at the same time (as a unit). Occasionally, individual teeth may be changed if they
lock up or break, but this method shall not be used to avoid changing the set of teeth as a unit.
Occasional gouges, due to deteriorated pavement condition, or separation of lifts will not be cause
to replace all teeth. The Engineer will be the sole judge of the cause of the pavement gouging
and the corrective work required. Corrective work due to negligence or poor workmanship shall
be at the Contractor’s expense.
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The moldboard is critical in obtaining the desired surface texture. It shall be straight, true, and
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the
required surface texture. Gouging of the pavement by more than 1/4 inch (6 mm) shall be
sufficient cause to require replacement of all teeth.

Construction Requirements

General: Weather conditions, when milling work is performed, must be such that short term or
temporary pavement markings can be placed the day the surface is milled in accordance with
Section 703 “Work Zone Pavement Markings”.

An automatic grade control device shall be used when milling mainline pavement and shall be
capable of controlling the elevation of the drum relative to either a preset grade control stringline
or a grade reference device traveling on the adjacent pavement surface. The automatic grade
control device may be utilized only on one side of the machine with a automatic slope control
device controlling the opposite side. The traveling grade reference device shall not be less than
30 feet (9 m) in length. When milling cross roads, turn lanes, intersections, crossovers, or other
miscellaneous areas, the Engineer may permit the matching shoe. The Contractor, at his option,
may also substitute an approved 6’ wide (1.8 m) machine for areas other than mainline pavement.

The Contractor shall mill 2'4" and variable depth at the centerline and project the proposed cross
slope to the edge of pavement. In the event the milling at the outer edge of the lane would exceed
2%4"; then the Contractor shall reduce the cut at the centerline to provide the maximum cut of 2%4"
at the edge of pavement. If deemed necessary, the Contractor may reduce the cross slope from
normal 1.5% to 1%.

Surface tests will be performed in accordance with Article 406.11 of the Standard Specifications.
The longitudinal profile will be taken 3 ft. (0.9 m) from and parallel to each edge of pavement and
3 ft. (0.9 m) from and parallel to the centerline on each side. If a shadow area is found at the 3 ft.
(0.9 m) points the pavement smoothness tester will be moved sufficient distance either side to
measure the Contractor’s milling efforts. Any surface variations exceeding the tolerance in Article
406.11 shall be corrected by reprofiling at no additional expense to the Department. In addition,
the Contractor shall be responsible for refilling with approved hot-mix asphalt mixtures any area
that lowered the pavement profile as a result of faulty milling operations if directed by the
Engineer. The Contractor shall be responsible for providing the pavement smoothness tester
described elsewhere to retest the pavement profile obtained.

If the milling depth is intended to expose the original concrete pavement, then additional hand or
machine work may be necessary to remove any remaining veneer of bituminous pavement which
may be left in place behind the milling machine. Such work will be at the direction of the Engineer
and at no extra cost to the Department.

The Contractor shall provide a 10 foot (3 m) straightedge equipped with a carpenter’s level or a 7
foot (2.1 m) electronic straightedge to check the cross slope of the roadway at regular intervals
as directed by the Engineer.
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Surface Texture: Each tooth on the cutting drum shall produce a series of discontinuous
longitudinal striations. There shall be 16 to 20 striations (tooth marks) for each tooth for each
6 feet (1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches + 0.2 inch
(43 £ 5 mm) in length after the area is planed by the moldboard. Thus, the planed length between
each pair of striations shall be 2.3 inches £ 0.2 inch (58 £ 5 mm). There shall be 80 to 96 rows of
discontinuous longitudinal striations for each 5 feet (1.5 m) in the transverse dimension. The
areas between the striations in both the longitudinal and transverse directions shall be flat topped
and coplaner. The moldboard shall be used to cut this plane; and any time the operation fails to
produce this flat plane interspersed with a uniform pattern of discontinuous longitudinal striations,
the operation shall be stopped and the cause determined and corrected before recommencing.
Other similar patterns of uniform discontinuous longitudinal striations interspersed on a flat plane
may be approved by the Engineer. The drawing titled "Hot-Mix Asphalt Surface Removal"
showing the desired surface texture is included in the plans.

The start-up milling speed shall be limited to a maximum of 50 foot (15 m) per minute. The
Contractor shall limit his operations to this speed to demonstrate his ability to obtain the striations
and ride ability as _described above. If the Contractor is able to demonstrate that he can
consistently obtain the desired striations and ride ability at a greater speed he will be permitted to
run at the increased speed.

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the pavement shall
be swept by a mechanical broom to prevent compaction of the cuttings onto the pavement. All
loose material shall be removed from the roadway. Before the prime coat is placed, the pavement
shall be cleaned of all foreign material to the satisfaction of the Engineer.

This cleanup work shall be considered included in the contract unit price per Square Meter
(Square Yard) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth specified, and no
additional compensation will be allowed.

Method of Measurement:

(a) Contract Quantities. The requirements for the use of Contract Quantities shall be Article
202.07(a) of the Standard Specifications.

(b) Measured Quantities. Cold milling and planing will be measured and the area computed
in square yards (square meters) of surface.

Areas not milled (shadowed areas) due to rutting in the existing pavement surface will be included
in the area measured for payment.

Basis of Payment: The cold milling and planing will be paid for at the contract unit price per
Square Yard (Square Meter) for HOT-MIX ASPHALT SURFACE REMOVAL of the depth
specified. Payment as specified will include variations in depth of cuts due to rutting,
superelevations, and pavement crown and no additional compensation will be allowed.
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GUARDRAIL AGGREGATE EROSION CONTROL
Effective February 1, 1993 Revised January 1, 2007

This work shall consist of furnishing, placing, and shaping crushed aggregate placed around and
behind guardrail posts in accordance with plan details.

Method of Measurement: The aggregate for constructing the Guardrail Aggregate Erosion
Control will be measured in Tons (Metric Tons).

The Geotextile Fabric will not be measured for payment.

Basis of Payment: Guardrail Aggregate Erosion Control will be paid for at the contract unit price
per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as
specified herein. The Geotextile Fabric will not be measured for payment, but shall be included
in the cost per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL.

TRAFFIC CONTROL PLAN
Effective: May 28, 2019

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications
for Road and Bridge Construction," the applicable guidelines contained in the "lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any
special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard
Specifications for Road and Bridge Construction" and the following Highway Standards relating
to traffic control:

701421 701426 701602 701901
Traffic Control Surveillance is required on this project.

The Contractor shall be responsible for the proper location, installation and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs, speed and guide
signs during the construction operation. Warning signs and existing guide signs shall be kept
consistent with the barricade placement at all times. The Contractor shall immediately remove,
completely cover or turn from motorists’ view all signs which are inconsistent with lane assignment
patterns and traffic speed.
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Roadway Restrictions

Staggered intermittent lane closures in either the eastbound or westbound lanes will not be
allowed.

No lane closures or lane width reduction of any section of lane in either the eastbound or
westbound direction will be allowed to remain when workers are not present and working in the
lane. This restriction does not apply to the pavement patching operation.

Complete closure of both of the eastbound or westbound lanes will not be permitted.

Overnight lane closures in either the eastbound or westbound lanes will not be permitted. This
restriction does not include the pavement patching operation.

Traffic Control Devices required at the centerline by traffic control standard but moved into the
traffic lane to allow construction activities, shall be returned to the centerline as soon as
construction activities permit to minimize traffic impacts.

Unless otherwise specified, all labor, equipment, and materials required to provide the traffic
control, including removal after work completion, as show in the plans and as directed by the
Engineer, in accordance with the applicable Traffic Control Standards, and as specified herein
shall be considered as included in the cost of the applicable Traffic Control and Protection pay
items used for this project.

FLAGGERS
Effective: August 1, 2018

For operations when workers are on the pavement, one flagger shall be present for each separate
operation that is greater than 500' from the initial flagger. The intent is a flagger is never more
than 500' from a work activity with workers on the pavement regardless if there is encroachment
of the work activity to the open lane. No additional compensation shall be allowed for flaggers
and shall be included in the cost of Highway Standard 701401.

SPEEDING PENALTY
Effective: January 21, 2005 Revised: August 1, 2019

For traffic control standards containing lllinois Sign Standard R2-1106. The dollar amount to be
placed on the sign is $250. Therefore, the sign shall read "$250 FINE MINIMUM".

The cost of this work shall be included in the cost of the traffic control standard.
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PCC QC/QA ELECTRONIC REPORTS SUBMITTAL
Effective April 26, 2013 Revised: April 26, 2015

The Contractor’'s QC personnel shall be responsible for electronically submitting PRO and IND
MI 654 Air, Slump, Quantity Reports, PRO MI 655 PCC Strength Reports, and Ml 504 Field/Lab
Gradations to the Department. The format for the electronic submittals will be the PCC QC/QA
reporting program, which will be provided by the Department. Microsoft Office 2007 or newer is
required for this program which must be provided by the Contractor.

PCC AUTOMATIC BATCHING EQUIPMENT
Effective April 23, 2010 Revised November 7, 2014

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

In addition, the batching plant shall be a computerized plant interfaced with a printer and shall
print actual batch weights and aggregate mixtures, all water added, amount of each admixture or
additive per batch, and percentage variance from design. The ticket shall also state the actual
water-cement ratio as batched, and the amount of water that can be added to the batch without
exceeding the maximum water-cement ratio. Truck delivery tickets will still be required as per
Article 1020.11 (a)(7) of the Standard Specifications.

CLASS D PATCHES TYPE lll, 9" (SPECIAL)

This work consists of the following as shown in the plans and as directed by the Engineer.

The existing wide flange beam joints shall be partially removed. The wide flange beams shall be
cut flush with the top of the existing sleeper slab.

The pavement adjacent to the wide flange beam joints shall be removed to the limits as shown in
the plans.

The existing sleeper slab shall remain in place. A polyethylene bond breaker shall be placed on
the sleeper slab and remaining wide flange beam for the extent of the removal limits.

A Class D patch shall be placed in the pavement removal area.

This work shall be performed in accordance with the applicable portions of Section 442 of the
Standard Specifications and the details included in the plans.

This work will be paid for at the contract unit price per Square Yard for CLASS D PATCHES TYPE
11, 9" (SPECIAL).
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HOT-MIX ASPAHLT SURFACE REMOVAL, VARIABLE DEPTH

This work shall be done in accordance with Article 440 of the Standard Specifications and as
specified herein:

The milling depth in the paved median shall be variable:

Westbound IL Route 9 — At the edge of pavement, the milling depth shall be 0". At the middle of
the paved median, the milling depth shall be 2.5".

Eastbound IL Route 9 — At the edge of pavement, the milling depth shall be 1". At the middle of
the paved median, the milling depth shall be 2.5".

The slotted drain in the middle of the paved median shall not be damaged during milling
operations.

This work will be paid for at the contract unit price per Square Yard for HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH.

CONSTRUCTION SEQUENCE FOR MILLING AND PAVING

The following is the sequence for milling and paving:

Westbound IL Route 9

1. Mill Westbound paved median for entire project.

2. Place polymer binder on both roadway lanes and place bottom lift of HMA shoulder on
the Westbound paved median and outside shoulder of the Westbound lanes for the
entire project.

3. Place top lift of HMA Shoulder mix 6" wider than the edge of pavement when paving the
top lift of the Westbound paved median.

4. After placing the top lift on the Westbound paved median and prior to priming and start
of surfacing on the first lane, mill the 6" of the unconfined surface to the centerline. The
milling equipment must be capable of producing a straight line. The depth of the milling
must be controlled so as not to gouge the underlying leveling binder lift. The intent is to
create a vertical face at the centerline and provide a lateral confinement for the adjacent
lane surface course. Skid-steer mounted mills will not be allowed.
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Clean and prepare the surface of the first lane as per Article 406.05 of the Standard
Specification prior to the placement of the HMA Surface. The HMA Tack Coat shall be
sprayed the full width of the lane and also lapped onto the adjacent lane a distance not
to exceed 4". In addition, the vertical face of the adjacent mat shall be thoroughly tacked
by means of a dedicated spray nozzle, mounted at a 45 degree angle, aimed toward the
face.

Placement of this HMA Surface shall require the use of a joint-matching device in lieu of
a longitudinal averaging ski. The compacted height of this lane shall be exactly flush, or
not more than 1/32" higher, to the adjacent lane to ensure the joint has sufficient material
for adequate compaction. During placement, the side plate of the screed shall not
exceed 1/2" overlap onto the adjacent lane.

Place the Hot-Mix Asphalt (HMA) Tack Coat and Surface Course 6" wider than the
centerline when paving the first lane.

After surfacing the first lane and prior to priming and start of surfacing on the adjacent
lane, mill the 6" of the unconfined surface to the centerline. The milling equipment must
be capable of producing a straight line. The depth of the milling must be controlled so as
not to gouge the underlying leveling binder lift. The intent is to create a vertical face at
the centerline and provide a lateral confinement for the adjacent lane surface course.
Skid-steer mounted mills will not be allowed.

Place top lift of HMA Shoulder mix 6" wider than the edge of pavement when paving the
top lift of the Westbound outside shoulder.

After placing the top lift on the Westbound outside shoulder and prior to priming and start
of surfacing on the second lane, mill the 6" of the unconfined surface to the centerline.
The milling equipment must be capable of producing a straight line. The depth of the
milling must be controlled so as not to gouge the underlying leveling binder lift. The
intent is to create a vertical face at the centerline and provide a lateral confinement for
the adjacent lane surface course. Skid-steer mounted mills will not be allowed.

Place Surface Course on the second lane.

Eastbound IL Route 9

1.

Mill both Eastbound lanes, Eastbound paved median and outside shoulder of the
Eastbound lanes for entire project.

Place polymer binder on both roadway lanes and place bottom lift of HMA shoulder on
the Eastbound paved median and outside shoulder of the Eastbound lanes for the entire
project.

Place top lift of HMA Shoulder mix 6" wider than the edge of pavement when paving the
top lift of the Eastbound paved median.

10



10.

11.

FAP Route 693(IL-9)
Project NHPP-WMT4(428)
Section (L)RS-2

Peoria County

Contract No. 68D88

After placing the top lift on the Eastbound paved median and prior to priming and start of
surfacing on the first lane, mill the 6" of the unconfined surface to the centerline. The
milling equipment must be capable of producing a straight line. The depth of the milling
must be controlled so as not to gouge the underlying leveling binder lift. The intentis to
create a vertical face at the centerline and provide a lateral confinement for the adjacent
lane surface course. Skid-steer mounted mills will not be allowed.

Clean and prepare the surface of the first lane as per Article 406.05 of the Standard
Specification prior to the placement of the HMA Surface. The HMA Tack Coat shall be
sprayed the full width of the lane and also lapped onto the adjacent lane a distance not
to exceed 4". In addition, the vertical face of the adjacent mat shall be thoroughly tacked
by means of a dedicated spray nozzle, mounted at a 45 degree angle, aimed toward the
face.

Placement of this HMA Surface shall require the use of a joint-matching device in lieu of
a longitudinal averaging ski. The compacted height of this lane shall be exactly flush, or
not more than 1/32" higher, to the adjacent lane to ensure the joint has sufficient material
for adequate compaction. During placement, the side plate of the screed shall not
exceed 1/2" overlap onto the adjacent lane.

Place the Hot-Mix Asphalt (HMA) Tack Coat and Surface Course 6" wider than the
centerline when paving the first lane.

After surfacing the first lane and prior to priming and start of surfacing on the adjacent
lane, mill the 6" of the unconfined surface to the centerline. The milling equipment must
be capable of producing a straight line. The depth of the milling must be controlled so as
not to gouge the underlying leveling binder lift. The intent is to create a vertical face at
the centerline and provide a lateral confinement for the adjacent lane surface course.
Skid-steer mounted mills will not be allowed.

Place top lift of HMA Shoulder mix 6" wider than the edge of pavement when paving the
top lift of the Eastbound outside shoulder.

After placing the top lift on the Eastbound outside shoulder and prior to priming and start
of surfacing on the second lane, mill the 6" of the unconfined surface to the centerline.
The milling equipment must be capable of producing a straight line. The depth of the
milling must be controlled so as not to gouge the underlying leveling binder lift. The
intent is to create a vertical face at the centerline and provide a lateral confinement for
the adjacent lane surface course. Skid-steer mounted mills will not be allowed.

Place Surface Course on the second lane.

11
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The milling of the 6" extra width at the centerline will be paid for at the contract unit price per
Square Yard for HOT-MIX ASPHALT SURFACE REMOVAL - SPECIAL. The extra HMA prime
coat will be paid for at the contract unit price per Pound for POLYMERIZED BITUMINOUS
MATERIAL (TACK COAT). The extra HMA surface course will be paid for at the contract unit
price per Ton for POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MIX
ASPHALT, 9.5, N80. The extra HMA shoulder will be paid for at the contract unit price per Ton
for HOT-MIX ASPHALT SHOULDER. All other extra work will not be paid for separately, but
shall be included in the unit bid price of the various pay items and no other compensation will be
allowed.

HOT-MIX ASPHALT MIXTURE - SMA 9.5

Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder course or
surface course with an SMA 9.5 mixture. Work shall be according to Sections 406 and 1030 of
the Standard Specifications, except as modified herein.

Materials. Add SMA 9.5 to the table in Article 1004.03(c) as follows:

"(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
, CA 13, CA 16, or
2/ ) y
HMA High ESAL SMA 9.5 CA 13 & CA 16

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein."

12
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HMA Nomenclature. Add SMA 9.5 to the "High ESAL" portion of the table in Article 1030.01 as

follows:

High ESAL

Binder Courses

SMA 9.5

Surface Courses

SMA 9.5

Mixture Design. Revise the table in Article 1030.04(a)(1) and add SMA 9.5 as follows:

"HIGH ESAL, MIXTURE COMPOSITION (% PASSING) "

Sieve Size

SMA 9.5 %

min

| max

1in.
(25 mm)

3/4 in.
(19 mm)

100

1/2in.
(12.5 mm)

95

100

3/8 in.
(9.5 mm)

70

95

#4
4.75 mm)

30

50

#8
(2.36 mm)

20

30

#16
(1.18 mm)

21

#30
(600 um)

#50
(300 um)

15

#100
(150 um)

#200
(75 pm)

8.0

#635
(20 um)

Ratio of
Dust/Asphalt
Binder

13
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1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

4/ When establishing the adjusted job mix formula (AJMF) the percent passing the #8
(2.36 mm) sieve shall not be adjusted above 24 percent.

5/ When the bulk specific gravity (Gsb) of the component aggregates vary by more than
0.2, the blend gradations shall be based on volumetric percentage."

Revise the table in Article 1030.04(b)(3) to read:

"VOLUMETRIC REQUIREMENTS, SMA 9.5 "
Desian Voids in the Voids
ESALs . -eSIg Mineral Filled with
S Ndesign | Air Voids
(million) Taraet. % Aggregate Asphalt
9L 7 | (VMA), % min. | (VFA), %
<10 50 4.0 16.0 75-80
>10 80 4.0 17.0 75-80

1/ Maximum draindown shall be 0.3 percent."
Revise the first sentence of Article 1030.04(d) to read:

"Verification Testing. High ESAL mix designs submitted for verification will be tested to
ensure that the resulting mix designs will pass the required criteria for the Hamburg Wheel
Test (lllinois Modified AASHTO T 324) and the Tensile Strength Test (lllinois Modified
AASHTO T 283)."

Start of HMA Production and Job Mix Formula (JMF) Adjustments. Revise the first paragraph of
Article 1030.06(a) to read:

"High ESAL and WMA Mixtures. For each contract, a 300 ton (275 metric ton) test strip
will be required at the beginning of HMA production for each mixture with a quantity of
3000 tons (2750 metric tons) or more according to the Manual of Test Procedures for

Materials 'Hot-Mix Asphalt Test Strip Procedures'.
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CONSTRUCTION REQUIREMENTS

Add SMA 9.5 to the table in Article 406.06(d) as follows:

"MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
SMA 9.5 11/2 (38)"

Basis of Payment. This work will be paid for at the contract unit price per Ton (Metric Ton) for
POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the
mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT SURFACE
COURSE, STONE MATRIX ASPHALT, of the mixture composition, and Ndesign specified.

MATERIAL TRANSFER DEVICE (BDE)
Effective: June 15, 1999 Revised: August 1, 2014

Description. This work shall consist of placing hot-mix asphalt surface course and leveling binder,
except that these materials shall be placed using a material transfer device (MTD).

Materials and Equipment. The MTD shall have a minimum surge capacity of 15 tons
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver, and
shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint along
the sides of the conveyor to prevent material spillage. MTDs having paver style hoppers
shall have a horizontal bar restraint placed across the foldable wings which prevents the
wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented, anti-
segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers shall be
located in the paver hopper insert.
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CONSTRUCTION REQUIREMENTS
General. The MTD shall be used for the placement of hot-mix asphalt surface course and leveling
binder. The MTD speed shall be adjusted to the speed of the paver to maintain a continuous,
non-stop paving operation.
Use of a MTD with a roadway contact pressure exceeding 25 psi (172 kPa) will be limited to
partially completed segments of full-depth HMA pavement where the thickness of binder in place
is 10 in. (250 mm) or greater.
Structures. The MTD may be allowed to travel over structures under the following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam and/or
girder lines of the structure.

Method of Measurement. This work will be measured for payment in Tons (Metric Tons) for hot-
mix asphalt surface course and leveling binder materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per Ton (Metric Ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the MTD will be paid for as specified in their respective
specifications. The Contractor may choose to use the MTD for other applications on this project;
however, no additional compensation will be allowed.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIr - BPI.) x (%ACyv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACv

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmb X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (Gmp X 1) / 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACv.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmb = Average bulk specific gravity of the mixture, from the approved mix design.
\Y = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.
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Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPIL — BPIp) + BPI} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.
(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the

Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50.000.000 '(I;wo Project . Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 2.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE'’s own forces.
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(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.
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(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on

the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;
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(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.
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Itemized statements at the cost of force account work shall be detailed as follows.

a.

Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so
requested by the Engineer.

Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

Quantities of materials, prices and extensions.
Transportation of materials.

Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:
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(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.
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(b) Fuel Usage Factors.

English Units
Category Factor Units
A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ton
C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/cuyd
E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 437 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cum/sq m/ mm depth

FAP Route 693(IL-9)
Project NHPP-WMT4(428)
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPlp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q =

Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform

the work.
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Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIr in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI.} x 100

Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work
are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.

GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)
Effective: November 1, 2012 Revised: November 1, 2017

Description. This work shall consist of grooving the pavement surface in preparation for the
application of recessed pavement markings.

Equipment. Equipment shall be according to the following.

(a) Preformed Plastic Pavement Marking Installations. The grooving equipment shall have a
free-floating saw blade cutting head equipped with gang-stacked diamond saw blades.
The diamond saw blades shall be of uniform wear and shall produce a smooth textured
surface. Any ridges in the groove shall have a maximum height of 15 mils (0.38 mm).

(b) Liquid and Thermoplastic Pavement Marking Installations. The grooving equipment shall
be equipped with either a free-floating saw blade cutting head or a free-floating grinder
cutting head configuration with diamond or carbide tipped cutters and shall produce an
irregular textured surface.
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CONSTRUCTION REQUIREMENTS

General. The Contractor shall supply the Engineer with a copy of the pavement marking material
manufacturer’s recommendations for constructing a groove.

Pavement Grooving Methods. The grooves for recessed pavement markings shall be
constructed using the following methods.

(a) Wet Cutting Head Operation. When water is required or used to cool the cutting head,
the groove shall be flushed with high pressure water immediately following the cut to avoid
build up and hardening of slurry in the groove. The pavement surface shall be allowed to
dry for a minimum of 24 hours prior to the final cleaning of the groove and application of
the pavement marking material.

(b) Dry Cutting Head Operation. When used on HMA pavements, the groove shall be
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate,
debris, and dust generated during the cutting operation. When used on PCC pavements,
the groove shall be flushed with high pressure water or shot blasted to remove any PCC
particles that may have become destabilized during the grooving process. If high pressure
water is used, the pavement surface shall be allowed to dry for a minimum of 24 hours
prior to the final cleaning of the groove and application of the pavement marking material.

Pavement Grooving. Grooving shall not cause ravels, aggregate fractures, spalling or
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into the
pavement prior to the application of the pavement marking material. Grooves shall be cut such
that the width is 1 in. (25 mm) greater than the width of the pavement marking line as specified
on the plans. Grooves for letters and symbols shall be cut in a square or rectangular shape so
that the entire marking will fit within the limits of the grooved area. The position of the edge of the
grooves shall be a minimum of 2 in. (50 mm) from the edge of all longitudinal joints. The depth
of the groove shall not be less than the manufacturer's recommendations for the pavement
marking material specified, but shall be installed to a minimum depth of 110 mils (2.79 mm) and
a maximum depth of 200 mils (5.08 mm) for pavement marking tapes thermoplastic markings and
a minimum depth of 40 mils (1.02 mm) and a maximum depth of 80 mils (2.03 mm) for liquid
markings. The cutting head shall be operated at the appropriate speed in order to prevent
undulation of the cutting head and grooving at an inconsistent depth.

At the start of grooving operations, a 50 ft (16.7 m) test section shall be installed and depth
measurements shall be made at 10 ft (3.3 m) intervals within the test section. The individual
depth measurements shall be within the allowable ranges according to this Article. If it is
determined the test section has not been grooved at the appropriate depth or texture, adjustments
shall be made to the cutting head and another 50 ft (16.7 m) test section shall be installed and
checked. This process shall continue until the test section meets the requirements of this Article.

For new HMA pavements, grooves shall not be installed within 10 days of the placement of the
final course of pavement.

Final Cleaning. Immediately prior to the application of the pavement marking material or primer
sealer, the groove shall be cleaned with high-pressure air blast.
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Method of Measurement. This work will be measured for payment in place, in feet (meter) for
the groove width specified.

Grooving for letter, numbers and symbols will be measured in square feet (square meters).

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS
AND SYMBOLS.

The following shall only apply when preformed plastic pavement markings are to be recessed:

Add the following paragraph after the first paragraph of Article 780.07 of the Standard
Specifications.

“The markings shall be capable of being applied in a grooved slot on new and existing portland
cement concrete and HMA surfaces, by means of a pressure-sensitive, precoated adhesive, or
liquid contact cement which shall be applied at the time of installation. A primer sealer shall be
applied with a roller and shall cover and seal the entire bottom of the groove. The primer sealer
shall be recommended by the manufacturer of the pavement marking material and shall be
compatible with the material being used. The Contractor shall install the markings in the groove
as soon as possible after the primer sealer cures according to the manufacturer’s
recommendations. The markings placed in the groove shall be rolled and tamped into the groove
with a roller or tamper cart cut to fit the groove and loaded with or weighing at least 200 Ib (90kg).
Vehicle tires shall not be used for tamping. The Contractor shall roll and tamp the material with
a minimum of 6 passes to prevent easy removal or peeling.”
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HOT-MIX ASPHALT — OSCILLATORY ROLLER (BDE)
Effective: August 1, 2018

Revised: November 1, 2018
Add the following to Article 406.03 of the Standard Specifications:
“() OSCIllAtory ROIIEE ...t e e e et e e e e e e e eeeaana 1101.01”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA
Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)

Level Binder: P -- Vs, P ¥, Tg, Tk, To the
(When the density 3W, Oy satisfaction of
requirements of the Engineer.
Article 406.05(c) do
not apply.)

Binder and Surface " L

Vo,P¥, Ts,3W, | P¥, 05,08 | Vs Te, TrOr | AS Z?ﬁgl'gsfj in

Level Binder ": Or, OB :
(When the density 1030.05(d)(3),
requirements of (d)(4), and
Article 406.05(c) (A)(7)-
apply.)

IL-4.75 and SMA 4% Tg, 3W, O~ -- Tr, 3W, Or

; 2/ . As specified in

Bridge Decks Te Te Articles 582.05

and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Og - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”
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Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”

HOT MIX ASPHALT — QUALITY CONTROL FOR PERFORMANCE (BDE)
Effective: April 1, 2017 Revised: January 1, 2019

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA) under the quality control for performance (QCP) program; as
well as the requirements for intelligent compaction. This special provision shall apply to the HMA
mixtures specified in the plans. This work shall be according to the Standard Specifications
except as modified herein.

Delete Articles:  406.06(b)(1), 2"¢ Paragraph (Temperature Requirements)
406.06(b)(2)d. (Temperature Requirements)
406.06(b)(3)b. (Temperature Requirements)
406.06(e), 3 Paragraph (Paver Speed Requirements)
406.07(b) (Rolling)

406.07(c) (Density)

1030.05(a)(4, 5, 9,) (QC/QA Documents)

1030.05(d)(2)a. (Plant Tests)

1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)

1030.05(d)(2)f. (HMA Sampling)

1030.05(d)(3) (Required Field Tests)

1030.05(d)(4) (Control Limits)

1030.05(d)(5) (Control Charts)

1030.05(d)(7) (Corrective Action for Field Tests (Density))
1030.05(e) (Quality Assurance by the Engineer)
1030.05(f) (Acceptance by the Engineer)
1030.06(a), 2" paragraph  (Before start-up...)
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Definitions.

(a) Quality Control (QC). All production and construction activities by the Contractor required
to achieve the required level of quality.

(b) Quality Assurance (QA). All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

(c) Pay Parameters. Pay parameters shall be field voids in the mineral aggregate (Field
VMA), voids, and density. Field VMA will be calculated using the combined aggregates
bulk specific gravity (Gsbp) from the mix design.

(d) Mixture Lot. A mixture lot shall begin once an acceptable test strip has been completed
and the adjusted job mix formula has been determined. If the test strip is waived, a mixture
lot shall begin with the start of production. A mixture lot shall consist of four sublots unless
it is the last or only lot, in which case it may consist of as few as one sublot.

(e) Mixture Sublot. A mixture sublot for Field VMA, voids, and dust/AC shall be a maximum
of 1000 tons (910 metric tons).

(1) If the remaining quantity is greater than 200 tons (180 metric tons) but less than
1000 tons (910 metric tons), the last mixture sublot will be that quantity.

(2) If the remaining quantity is 200 tons (180 metric tons) or less, the quantity shall be
combined with the previous mixture sublot.

(f) Density Interval. Density intervals shall be every 0.2 miles (320 m) for lift thicknesses of
3in. (75 mm) or less and 0.1 miles (160 m) for lift thicknesses greater than 3 in. (75 mm).
If a density interval is less than 200 ft (60 m), it will be combined with the previous density
interval.

(g) Density Sublot. A density sublot shall be the average of five consecutive density intervals.

(1) If less than three density intervals remain outside a density sublot, they shall be
included in the previous density sublot.

(2) If three or more density intervals remain, they shall be considered a density sublot.

(h) Density Test. A density test shall consist of a core taken at a random location within each
density interval.

When establishing the target density, the HMA maximum theoretical gravity (Gmm) shall
be based on the running average of four Department test results. Initial Gmm shall be
based on the average of the first four test results. If less than four Gmm results are
available, an average of all available Department G, test results shall be used.
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Pre-Production Meeting. The Engineer will schedule a pre-production meeting prior to the start
of production. The HMA QC Plan, test frequencies, and responsibilities of all parties involved in
testing will be addressed. The Engineer will provide the random locations, tonnages, and sublot
selected from each lot in a sealed envelope for the Contractor to sign at the pre-production
meeting or prior to paving. The locations, tonnages, and sublot selected from each lot may be
adjusted due to field conditions according to the Department’s Manual of Test Procedures for
Materials “PFP and QCP Hot-Mix Asphalt Random Jobsite Sampling” and “PFP and QCP
Random Density Procedure”. The signed sealed envelope will be given to the Contractor after
paving is complete, along with documentation of any adjustments. Personnel attending the
meetings may include the following:

(a) Resident Engineer

(b) District Mixture Control Representative

(c) QC Manager

(d) Contractor Paving Superintendent

(e) Any consultant involved in any part of the HMA sampling or testing on this project
Quality Control (QC) by the Contractor. The Contractor's QC plan shall include the schedule
of testing for both pay parameters and non-pay parameters required to control the product such
as asphalt binder content and mixture gradation. The minimum test frequency shall be according
to Table 1.

Table 1

Minimum Quality Control Sampling and Testing
Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Gmb

Voids
! G

The Contractor’s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours

of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’s HMA Level | training.
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Intelligent Compaction. When a “Number of Roller Passes” is specified in the HMA Mixture
Requirements table on the plans, the Contractor may opt to use intelligent compaction (IC) in lieu
of density testing. Coring according to the Department’s Manual of Test Procedures for Materials
“PFP and QCP Random Density Procedure” is required and will be used for pay adjustments for
density sublots that are not in compliance with the contract specifications.

The IC equipment shall be mounted on the breakdown roller(s) and shall record GPS location
data, roller pass counts, roller speeds, and HMA mat temperatures. Each day, the accuracy of
the GPS and temperature data shall be verified and documented. If the verification fails or is not
performed, the IC data will not be used for the affected density sublots.

The IC data for each density sublot shall be analyzed using Veta software to determine the
average roller speed, percent roller coverage, and average mat surface temperature for the initial
roller pass. The Contractor shall submit these summary results, and if requested the raw data
from the IC equipment and the data analysis software, to the Engineer within 24 hours of each
day of pavi