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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Schedule of Prices 
2. Revised pages i & iii of the Table of Contents to the Special 

Provisions 
3. Revised pages 3 & 26-29 of the Special Provisions 
4. Added pages 180-191 to the Special Provisions 
5. Revised sheets 2-5, 7, 8, 10, 14, 15, 17, 17A, 17B, 19 ,40 & 55 of the 

Plans 
 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
 
701001, 701201, 701301, 701311, 701326, 701502, 701701, 701901, 704001 
 
DETAILS:  
 
Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 
Typical Applications: Raised Reflective Pavement Markers (Snow-Plow Resistant) (TC-11) 
District One Typical Pavement Markings (TC-13) 
Short Term Pavement Marking Letters and Symbols for Traffic Staging (TC-16) 
Arterial Road Information Sign (TC-22)  
Driveway Entrance Signing (TC-26)  
 
 
SPECIAL PROVISIONS:  
 
Maintenance of Roadways 
Public Convenience and Safety (Dist-1) 
Temporary Information Signing 
Temporary Pavement Marking (BDE) 
Traffic Control Devices – Cones (BDE) 
Work Zone Traffic Control Devices (BDE) 
Pavement and Shoulder Resurfacing (Supplemental CS #14) 
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Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

201+45, 32’ RT Gas 

 
Gas Valve 

 

 

Nicor  

501+15, 37’ LT 
200+55, 48’ RT 

 

Electric 
Cable 

Underground Electric 
Cable 

Com Ed 60 days 

500+75 to 502+30, 
40’LT 

 

Fiber Optic 
Cable 

Underground Fiber 
Optic Cable 

Unknown  

495+35, 38’ LT Electric  Pole Com Ed 60 days 

497+29, 37’ LT Electric Pole Com Ed 60 days 

499+31, 38’ LT Electric Pole Com Ed 60 days 

500+32, 42’ LT Electric Pole Com Ed 60 days 

501+77, 38’ LT Electric Pole Com Ed 60 days 

 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

          

 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

          

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above) 
 
Pre-Stage: ________ Days Total Installation 
Stage 1: ________ Days Total Installation 
Stage 2: ________ Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as provided 
by the Agency/Company responsible for resolution of the conflict. 
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Agency/Company 

Responsible to 
Resolve Conflict 

Name of contact Phone E-mail address 

    

    

    

    

 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

    
 
  

 
Stage 1 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

    
 
  

 
Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

    
 
  

 
 
No facilities requiring extra consideration (or listed as noted above) 
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The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility.  
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

    

    

    

    

 
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary.  The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to all excavation work. 
 
 

EROSION CONTROL BLANKET 
 
 
 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket.  This work 
shall consist of furnishing, transporting, and placing 100 % biodegradable erosion control 
blanket over seeded areas as detailed on the plans, according to Section 251 except as 
modified herein. 
 
Delete Article 1081.10(a) Excelsior Blanket. 
 
 

Revised 7/20/2021 
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Delete the first paragraph of Article 1081.10 (b) Knitted Straw Mat and substitute the following: 
 

Knitted Straw Mat.  Knitted straw mat shall be a machine-produced mat of 100% clean, 
weed free agricultural straw.  The straw shall be evenly distributed throughout the 
blanket to a loose thickness of approximately 1/2 in. (13 mm) with a permissible variation 
of ± 1/8 in. (± 3 mm).  The blanket shall be covered on top and bottom sides with a 100% 
biodegradable woven natural organic fiber netting.  No plastic netting will be allowed.  
The top netting shall consist of machine directional strands formed from two intertwined 
yarns with cross directional strands interwoven through the twisted machine stands to 
form an approximate 0.50 x 1.0 in.(1.27 x 2.54 cm) mesh.  The blanket shall be sewn 
together on 1.50 inch (3.81 cm) centers with biodegradable thread.  The blanket shall be 
manufactured with a colored thread stitched along both outer edges (approximately 2-5 
inches (5-12.5cm) from the edge) as an overlap guide for adjacent mats. 
 
Short-term photodegradable erosion control blanket will not be allowed. 

 
 
Delete Article 1081.10(d) Wire Staples. 
 
Add the following to Article 1081.10 (e) Wood Stakes: 

Biodegradable plastic stakes will be allowed.  The biodegradable plastic anchor shall be 
approximately 6 in (15.24 cm) in length.  No metal wire stakes will be allowed. 

 
 
 
SEEDING, CLASS 4 (MODIFIED)  
 
This work shall consist of preparing the seed bed, placing the seed, and other materials required 
in the seeding operation in areas as shown in the plans. 
 
All work, materials and equipment shall conform to Section 250 and 1081 of the Standard 
Specifications except as modified herein. 
 

The Class 4 (Modified) seed mixture shall be supplied in pounds of Pure Live Seed.  All 
native seed species will be local genotype and verified that original seed collection source 
must originate from a radius of 200 miles from the project site.  Fertilizer is not required. 
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PLUG EXISTING STORM SEWERS  
 
This work shall consist of the plugging of existing storm sewers as called for in the contractor 
plans and shall be in accordance with applicable portions of Section 550 of the Standard 
Specifications.  
 
Plugging existing storm sewers will be measured for payment in CUBIC YARDS and shall consist 
of the volume of brick & mortar material placed within the existing storm sewer.  
 
This work will be paid for at the contract price per CUBIC YARD for PLUG EXISTING STORM 
SEWERS 
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404 PERMIT 
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GENERAL CONDITIONS 
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