



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 24, 2009

SUBJECT: FAU 1432 & FAU 3549 (Wesley St. & Manchester Rd.)
Project BRM-7003(539)
Section 97-00084-00-BR (Wheaton)
DuPage County
Contract No. 83908
Item 40
July 31, 2009 Letting
Addendum (B)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Revised pages 6 & 67 of the special provisions.

Plans – Revised sheets 2 & 105.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll
Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger AE".

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

FAU Route 1432 (Wesley Street)
FAU Route 3549 (Manchester Road)
City of Wheaton Sec. 97-00084-00-BR
Project No. BRM 7003(539)
Contract No. 83908
DuPage County C-91-531-97

COMPLETION DATE PLUS WORKING DAYS

This requirement has been removed from the contract. Refer to the Completion Dates special provision for milestone construction requirements and dates.

EMERALD ASH BORER COMPLIANCE AGREEMENT

Notice is hereby given to the Contractor this project is in the Emerald Ash Borer quarantined area as defined by the Illinois Department of Agriculture. All work within this contract shall be in accordance with the Illinois Department of Agriculture guidelines.

The EMERALD ASH BORER COMPLIANCE AGREEMENT must be entered into by the Contractor and the Illinois Department of Agriculture prior to construction and the signed agreement between the Illinois Department of Agriculture and the contractor must be given to the Engineer prior to construction.

Please see the Emerald Ash Borer website at www.illinoiseab.com for further information.

The proper removal and disposal as set forth by the Illinois Department of Agriculture shall not be paid for separately but shall be considered included in the costs of the Contract.

Revised 7-24-09

FAU Route 1432 (Wesley Street)
FAU Route 3549 (Manchester Road)
City of Wheaton Sec. 97-00084-00-BR
Project No. BRM 7003(539)
Contract No. 83908
DuPage County C-91-531-97

exposed panel line to the theoretical top of leveling pad line for the length of the wall as shown on the contract plans.

Basis of Payment. This work, including placement of the select fill within the soil reinforced wall volume, precast face panels, mockup, architectural finish and stain, soil reinforcing system, concrete leveling pad and accessories will be paid for at the contract unit price per square foot for MECHANICALLY STABILIZED EARTH RETAINING WALL. The horizontal reach to be used in quantifying the reinforced earth volume shall be 0.7 x height of the MSE wall irrespective of the Contractor's design.

Concrete coping when specified on the contract plans will be included for payment in this work. Other concrete appurtenances such as anchorage slabs, parapets, abutment caps, etc. will not be included in this work, but will be paid for as specified elsewhere in this contract, unless otherwise noted on the plans.

Excavation necessary to place the select fill for the MSE wall shall be paid for as EARTH EXCAVATION and/or ROCK EXCAVATION FOR STRUCTURES as applicable, according to Sections 202 and 502 respectively.

Revised 7-24-09