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1. ALL RUNWAYS, TAXIWAYS AND APRONS SHALL BE KEPT OPEN TO AIRCRAFT TRAFFIC DURING
CONSTRUCTION EXCEPT AS NOTED IN THE CONSTRUCTION ACTIVITY PLANS OR AS DIRECTED BY THE
AIRPORT MANAGER.

2. ALL CONSTRUCTION TRAFFIC OPERATING ON OR CROSSING ACTIVE RUNWAYS, TAXIWAYS AND
APRONS SHALL BE UNDER CONTROL OF A FLAGMAN IN RADIO CONTACT WITH FAA AIR TRAFFIC
CONTROL TOWER PERSONNEL AT ALL TIMES. THE CONTRACTOR SHALL PROVIDE HIS OWN RADIOS.

3. WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES AND AIRCRAFT OPERATIONS AND
SAFETY, AIRCRAFT OPERATIONS AND SAFETY SHALL TAKE PRECEDENCE AND SHALL GOVERN. FINAL
AUTHORITY IN THE APPROVAL OF CLOSING AND OPENING PAVEMENTS AND CONSTRUCTION
SEQUENCING LIES WITH THE AIRPORT MANAGER.

4. THE CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS AT THE LOCATION SHOWN FOR THE
"CONTRACTOR’S STAGING, STORAGE, PARKING SITE AND FIELD OFFICE".

5. BROKEN OR WASTE CONCRETE AND ASPHALT SHALL BE DISPOSED OF BY THE CONTRACTOR OFF
AIRPORT PROPERTY, UNLESS DIRECTED BY THE AIRPORT MANAGER.

6. VEHICLES AND EQUIPMENT SHALL NOT BE ALLOWED WITHIN AREAS 130’ (ADG IV − OFA) FROM THE
CENTERLINE OF ACTIVE TAXIWAYS OR 250’ FROM THE CENTERLINE OF ACTIVE RUNWAYS.

7. ALL PAVEMENTS, DRIVES AND OTHER AREAS USED BY THE CONTRACTOR FOR HAUL ROADS AND
STORAGE AREAS SHALL BE MAINTAINED AND REPAIRED IN KIND BY THE CONTRACTOR TO THE
SATISFACTION OF AIRPORT MANAGER. NO ADDITIONAL COMPENSATION SHALL BE MADE TO THE
CONTRACTOR FOR THIS WORK.

8. EXISTING TURF & AGRICULTURAL AREAS DISTURBED BY THE CONTRACTOR’S OPERATIONS  OUTSIDE
OF THE TURFING LIMITS SHALL BE COMPLETELY RESTORED BY HIM AT HIS EXPENSE  TO THE
SATISFACTION OF THE AIRPORT MANAGER.

9. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL CONSTRUCTION AREAS PRIOR TO OPENING TO
AIR TRAFFIC.

10. REFER TO THE CONSTRUCTION ACTIVITY PLANS AND THE SPECIFICATIONS FOR ADDITIONAL
REQUIREMENTS CONCERNING COORDINATION OF CONSTRUCTION ACTIVITIES.

11. THE ARFF VEHICLES SHALL HAVE COMPLETE ACCESS TO THE ENTIRE AIRFIELD INCLUDING THE
CLOSURE AREAS.

12. THE CONTRACTOR IS REQUIRED TO GIVE TEN (10) FULL WORKING DAYS NOTICE TO THE AIRPORT
MANAGER PRIOR TO CLOSING WORK AREAS TO AIRCRAFT.

13. AT THE PRECONSTRUCTION MEETING, CONTRACTOR SHALL SUPPLY THE AIRPORT MANAGER WITH
PROPOSED CLOSURE AND PHASING DATES FOR HIS REVIEW AND APPROVAL.  THE RESIDENT
ENGINEER SHALL KEEP THE AIRPORT MANAGER ADVISED OF ANY PROPOSED CHANGES IN CLOSURE
AND PHASING DATES.

14. ALL CONTRACTOR’S VEHICLES AND EQUIPMENT SHALL DISPLAY AN ORANGE AND WHITE CHECKED
AVIATION SIGNAL FLAG, EXCEPT HAUL VEHICLES.

15. ANY VEHICLE OPERATING WITHIN A MOVEMENT AREA DURING THE HOURS OF DARKNESS SHOULD BE
EQUIPPED WITH AN AMBER REVOLVING OR FLASHING DOME−TYPE LIGHT AS SPECIFIED IN THE
SPECIAL PROVISIONS.

16. IF, DURING CONSTRUCTION, AN EMERGENCY IS DECLARED BY THE AIRPORT, THE CONTRACTOR
SHALL IMMEDIATELY CLEAR THE PAVEMENT OF ALL VEHICLES, PERSONNEL AND EQUIPMENT.

THE LOCATION OF UNDERGROUND UTILITIES AS INDICATED ON THE PLANS HAS BEEN OBTAINED
FROM EXISTING RECORDS. NEITHER THE OWNER NOR THE ENGINEER ASSUMES ANY
RESPONSIBILITY WHATEVER IN RESPECT TO THE ACCURACY, COMPLETENESS, OR SUFFICIENCY
OF THE INFORMATION. THERE IS NO GUARANTEE, EITHER EXPRESSED OR IMPLIED, THAT THE
LOCATIONS, SIZE AND TYPE OF MATERIAL OF EXISTING UNDERGROUND UTILITIES INDICATED
ARE REPRESENTATIVE OF THOSE TO BE ENCOUNTERED IN THE CONSTRUCTION.

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO DETERMINE THE ACTUAL LOCATION OF ALL
SUCH FACILITIES, INCLUDING SERVICE CONNECTIONS TO UNDER− GROUND UTILITIES. PRIOR TO
CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE UTILITY COMPANY OF HIS OPERATIONAL
PLANS. THE CONTRACTOR SHALL MAKE  ARRANGEMENTS FOR DETAILED INFORMATION AND
ASSISTANCE IN LOCATING UTILITIES. IN THE EVENT AN UNEXPECTED UTILITY INTERFERENCE IS
ENCOUNTERED DURING CONSTRUCTION, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY THE
UTILITY COMPANY, THE OWNER AND THE ENGINEER. ANY SUCH MAINS AND/OR SERVICES
DISTURBED BY THE CONTRACTOR’S OPERATIONS SHALL BE RESTORED IMMEDIATELY AT HIS
EXPENSE TO THE SATISFACTION OF THE OWNER AND THE ENGINEER.

1. CONTRACTOR’S ACCESS SHALL BE AS FOLLOWS:

A. THE CONTRACTORS ACCESS TO THE WORK SHALL BE AS SHOWN ON THE SITE PLAN AND
CONSTRUCTION ACTIVITY PLANS.

B. DURING ADVERSE WEATHER, THE CONTRACTOR SHALL MAKE PROVISIONS FOR ACCESS TO
THE WORK SITE AT NO ADDITIONAL COST TO THE CONTRACT. NO EXTENSION OF CONTRACT
TIME WILL BE CONSIDERED FOR DELAYS DUE TO LACK OF ADEQUATE ACCESS TO THE WORK.

C. THE CONTRACTOR SHALL INSTALL AND MAINTAIN A HEAVY−DUTY PADLOCK ON THE ACCESS
GATE. HE SHALL PROVIDE KEYS FOR THIS PADLOCK TO THE RESIDENT  ENGINEER,  AIRPORT
SECURITY AND MAINTENANCE SUPERVISOR. NO ADDITIONAL KEYS ARE TO BE DISTRIBUTED
UNLESS AUTHORIZED BY THE AIRPORT MANAGER.

D. THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING ALL CONSTRUCTION ACCESS GATES
CLOSED & SECURED AT ALL TIMES INCLUDING WORK HOURS. IF THE CONTRACTOR CHOOSES
TO LEAVE THE GATE OPEN, HE SHALL POST A COMPETENT, 

. THE CONTRACTOR SHALL REPLACE ANY
UNSATISFACTORY SECURITY GUARDS IF SO DIRECTED BY THE AIRPORT MANAGER OR
ENGINEER.

E. THE CONTRACTOR SHALL CLOSE AND LOCK THE ACCESS GATES UPON LEAVING THE SITE.

F. THROUGHOUT THE DURATION OF THE CONTRACT, ANY DAMAGE TO THE ACCESS GATES OR
FENCING ADJACENT TO THE PROJECT SHALL BE REPAIRED BY THE CONTRACTOR TO THE
SATISFACTION OF THE AIRPORT MANAGER.

G. ALL COSTS RELATING TO CONTRACTOR’S ACCESS AND SECURITY SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

H. THE CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS IN SUCH A WAY AS TO NOT
DISTURB AGRICULTURAL AREAS OR VIOLATE THE PART 77 APPROACH AND PRIMARY
SURFACES.

I. EMPLOYEE PERSONAL VEHICLES SHALL NOT BE ALLOWED BEYOND THE CONTRACTOR’S
PARKING AREA. CONTRACTOR PERSONNEL SHALL PARK IN THE CONTRACTOR’S STORAGE
AREA. PERSONNEL SHALL BE TRANSPORTED TO THE WORK SITE BY COMPANY OWNED
VEHICLES.

J. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING ALL ACCESS ROADS WITH
THE APPROPRIATE AGENCY RESPONSIBLE FOR THE ROADWAY.

K. THE CONTRACTOR SHALL HAVE A VACUUM TYPE SWEEPER AVAILABLE AT ALL TIMES.

2. AN AREA WILL BE PROVIDED BY THE AIRPORT TO THE CONTRACTOR AS THE STAGING, STORAGE
AND EMPLOYEE PARKING SITE, AT THE LOCATION SHOWN.

3. A LIST OF AUTHORIZED PERSONNEL PERMITTED TO USE THE GATE SHALL BE PROVIDED BY THE
CONTRACTOR TO THE RESIDENT ENGINEER.

4. THE CONTRACTOR SHALL PROVIDE A SIGN AT THE ACCESS GATE SAYING "AUTHORIZED
PERSONNEL & CONSTRUCTION ACCESS ONLY".

5. SUPERINTENDENT, SUPERVISING FOREMEN, ESCORT PERSONNEL AND SECURITY GUARDS  ON
THE AIRFIELD WILL BE REQUIRED TO SUBMIT A TEN YEAR BACKGROUND CHECK TO AIRPORT
SECURITY AND WILL BE REQUIRED TO BE TRAINED BY THE AIRPORT TO GAIN ACCESS PER
SECTION 80−13 OF THE SPECIFICATIONS.  CONTRACTOR SHALL COORDINATE THE BADGING
PROCESS A MINIMUM OF 10 DAYS PRIOR TO REQUESTING ACCESS TO THE FIELD.

CONTRACTOR’S RESPONSIBILITY FOR UTILITY SERVICE

GROUND CONTROL FREQUENCY 121.8 MHZ

MAXIMUM EQUIPMENT HEIGHT 25 FEET

VEHICLE SIGNAL FLAG
(ORANGE / WHITE)

N.T.S.
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1. CONTRACTOR ACCESS IS LIMITED TO THE AREAS SHOWN. AT NO
TIME SHALL THE CONTRACTOR BE GIVEN ACCESS TO THE
TERMINAL OR GENERAL AVIATION APRONS WITHOUT THE
PERMISSION OF AIRPORT MANAGEMENT.

2. THE CONTRACTOR WILL BE ALLOWED TO STORE MATERIALS AND
EQUIPMENT AT THE LOCATION SHOWN OFF MATHIS ROAD. ALL
BARRICADE, CLOSURE X’S, EQUIPMENT AND MATERIAL SHALL BE
MOVED TO THIS LOCATION AT THE END OF EACH WORKING DAY
AND REMOVED FROM THE SITE AT THE END OF THE WORK.

3. EMPLOYEE PERSONAL VEHICLES SHALL NOT BE ALLOWED ON THE
FIELD. EMPLOYEE PARKING SHALL BE AT THE STAGING, STORAGE
AND PARKING SITE.

4. THE CONTRACTOR SHALL NOTIFY AIRPORT MANAGEMENT 5
BUSINESS DAYS PRIOR TO COMMENCING WORK.

5. BEFORE BEGINNING WORK EACH DAY, THE CONTRACTOR SHALL
PLACE RUNWAY CLOSURE MARKERS ON BOTH ENDS OF THE
RUNWAY BEING WORKED ON THAT DAY.  BARRICADES SHALL BE
PLACED IN ACCORDANCE WITH THE CONSTRUCTION ACTIVITY
PLANS.

6. ONLY ONE RUNWAY SHALL BE ALLOWED TO BE CLOSED EACH DAY.
THE CONTRACTOR SHALL MAKE EFFORTS TO LIMIT RUNWAY
CLOSURE DURATION.  WHEN POSSIBLE, THE RUNWAY SHALL BE
REOPENED TO AIRCRAFT TRAFFIC AT THE CONCLUSION OF THE
WORKING DAY.

7. IF IT APPEARS THE RUNWAY WILL NOT BE ABLE TO BE REOPENED
TO TRAFFIC AT THE END OF WORKING HOURS, AIRPORT
MANAGEMENT SHALL BE NOTIFIED AS SOON AS THAT
DETERMINATION IS MADE.

8. ALL CONSTRUCTION TRAFFIC OPERATING ON OR CROSSING ACTIVE
AIRFIELD PAVEMENTS SHALL CONTACT THE FAA AIR TRAFFIC
CONTROL TOWER. THE CONTRACTOR SHALL PROVIDE HIS OWN
RADIOS AND REMAIN IN CONTACT WITH TOWER PERSONNEL UNTIL
HE LEAVES THE ACTIVE PAVEMENT AREA.

9. VEHICLES AND EQUIPMENT SHALL NOT BE ALLOWED WITHIN AREAS
 FROM THE CENTERLINE OF ACTIVE TAXIWAYS OR 

 FROM THE CENTERLINE OF ACTIVE RUNWAYS.

10. ANY WASTE GENERATED AS PART OF THIS PROJECT SHALL BE
DISPOSED OF BY THE CONTRACTOR OFF AIRPORT PROPERTY.

11. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL
CONSTRUCTION AREAS PRIOR TO OPENING TO AIR TRAFFIC.

12. THE FIRE/CRASH/RESCUE VEHICLES SHALL HAVE COMPLETE
ACCESS AND RIGHT OF WAY TO THE ENTIRE AIRFIELD, INCLUDING
THE CLOSURE AREAS.

13. IF, DURING CONSTRUCTION, AN EMERGENCY IS DECLARED BY THE
AIRPORT, THE CONTRACTOR SHALL IMMEDIATELY CLEAR THE
PAVEMENT WITH ALL VEHICLES, MEN AND EQUIPMENT.

14. ALL PERSONNEL ON THE AIRFIELD WILL BE REQUIRED TO SUBMIT A
TEN YEAR BACKGROUND CHECK TO AIRPORT SECURITY.

15. ALL RUNWAYS, TAXIWAYS AND APRONS SHALL BE KEPT OPEN TO
AIRCRAFT TRAFFIC DURING CONSTRUCTION EXCEPT AS NOTED 
ABOVE.

16. ALL VEHICLES AND EQUIPMENT SHALL DISPLAY AN ORANGE AND
WHITE CHECKED AVIATION FLAG, EXCEPT HAUL VEHICLES.

17. ANY VEHICLE OPERATING WITHIN A MOVEMENT AREA DURING THE
HOURS OF DARKNESS SHALL BE EQUIPPED WITH AN AMBER 
REVOLVING OR FLASHING DOME−TYPE LIGHT AS SPECIFIED IN THE
CONTRACT SPECIFICATIONS.
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1. THE CONTRACTOR AND ALL SUBCONTRACTORS SHALL FOLLOW
THE REQUIREMENTS OF THE AIRPORT’S APPROVED
CONSTRUCTION SAFETY AND PHASING PLAN (CSPP), FAA AC
150/5370−2F, AND ALL AIRPORT SAFETY AND SECURITY
REQUIREMENTS.

2. PRIOR TO THE START OF CONSTRUCTION THE CONTRACTOR
SHALL SUBMIT TO THE AIRPORT FOR APPROVAL A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCD) IN ACCORDANCE WITH FAA AC
150/5370−2F.  NO CONSTRUCTION ACTIVITY SHALL BEGIN UNTIL THE
AIRPORT HAS APPROVED THE SPCD.

3. THE CSPP COVERS OPERATIONAL SAFETY.  THE CONTRACTOR
SHALL BE RESPONSIBLE FOR THE INDIVIDUAL SAFETY OF HIS/HER
PERSONNEL AND MEETING OSHA REQUIREMENTS.

4. A MINIMUM OF 10 DAYS PRIOR TO THE NOTICE TO PROCEED THE
CONTRACTOR SHALL PROVIDE A LIST OF SUBCONTRACTORS AND
MATERIAL SUPPLIERS.

5. PRIOR TO THE START OF CONSTRUCTION THE CONTRACTOR
SHALL SIGN THE SWPPP CERTIFICATION STATEMENT.

6. ALL CONTRACTOR COSTS ASSOCIATED WITH THE REQUIREMENTS
LISTED ON THIS SHEET SHALL BE CONSIDERED INCIDENTAL TO
THE CONTRACT UNLESS A SPECIFIC PAY ITEM IS PROVIDED.

GENERAL                     

1. PRIOR TO THE START OF CONSTRUCTION THE CONTRACTOR
SHALL ATTEND A PRECONSTRUCTION CONFERENCE WITH THE
AIRPORT, ENGINEER, AND ILLINOIS DIVISION OF AERONAUTICS
(IDA).  THE COST OF PREPARING FOR AND ATTENDING THE
PRECONSTRUCTION CONFERENCE SHALL BE INCIDENTAL TO THE
CONTRACT.

2. ON OR BEFORE THE PRECONSTRUCTION CONFERENCE, THE
CONTRACTOR SHALL SUBMIT A PROPOSED SCHEDULE FOR THE
PROJECT.  THE SCHEDULE SHALL INCLUDE A START AND
COMPLETION DATE FOR EACH ITEM OF WORK.  THE SCHEDULE
SHALL BE UPDATED ON A WEEKLY BASIS.  ALL COSTS ASSOCIATED
WITH THE SCHEDULE SHALL BE INCIDENTAL TO THE CONTRACT.

3. DURING CONSTRUCTION THE CONTRACTOR SHALL ATTEND A
WEEKLY COORDINATION MEETING WITH THE AIRPORT STAFF AND
RESIDENT ENGINEER.  ALL COSTS ASSOCIATED WITH ATTENDING
THE WEEKLY MEETING SHALL BE INCIDENTAL TO THE CONTRACT.

1. COORDINATION                     

1. TOTAL CONTRACT TIME SHALL BE  CALENDAR DAYS.

2. PHASING SHALL BE AS NOTED BELOW AND AS SHOWN ON THE
CONSTRUCTION ACTIVITY PLAN (CAP) SHEET.

2. PHASING                     

1. ALL RUNWAYS, TAXIWAYS AND APRONS SHALL BE KEPT OPEN TO
AIRCRAFT TRAFFIC DURING CONSTRUCTION EXCEPT AS NOTED ON
THE PHASING PLAN.

2. WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES
AND AIRCRAFT OPERATIONS AND SAFETY, AIRCRAFT OPERATIONS
AND SAFETY SHALL TAKE PRECEDENCE AND SHALL GOVERN.
FINAL AUTHORITY IN THE APPROVAL OF CONSTRUCTION
SEQUENCING LIES WITH THE AIRPORT.

3. ALL CONSTRUCTION TRAFFIC SHALL IMMEDIATELY YIELD TO
ONCOMING AIRCRAFT AT ALL TIMES.

1. CONTRACTOR ACCESS SHALL BE AS NOTED BELOW AND AS
SHOWN ON THE SITE PLAN AND CONSTRUCTION ACTIVITY PLAN
SHEETS. ALL COSTS RELATING TO CONTRACTOR’S ACCESS AND
SECURITY SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

2. THE CONTRACTOR IS TO ACCESS THE SITE USING THE GATES
SHOWN. THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING
THE ACCESS GATE(S) CLOSED DURING WORK HOURS. THE
CONTRACTOR SHALL POST A COMPETENT SECURITY GUARD TO
CONTROL ACCESS AT THE GATE. THE CONTRACTOR SHALL
REPLACE ANY UNSATISFACTORY SECURITY GUARDS AS DIRECTED.

3. CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS AND
TEMPORARY EASEMENTS FOR THE PUBLIC ACCESS ROAD(S)
SHOWN AND SHALL COMPLY WITH ALL REQUIREMENTS, LOAD
RESTRICTIONS, & TRAFFIC CONTROL SIGNAGE REQUIRED BY THE
VILLAGE, UNIVERSITY, COUNTY, TOWNSHIP, OR I.D.O.T.

4. A MINIMUM OF THREE (3) CONTRACTOR EMPLOYEES SHALL OBTAIN
AN AIRPORT IDENTIFICATION BADGE.  THIS CONSISTS OF FILLING
OUT ALL NECESSARY PAPERWORK, FINGERPRINTING, ATTENDING
AND PASSING A TRAINING CLASS CONCERNING SAFETY AND
SECURITY AT THE AIRPORT.  CONTRACTOR EMPLOYEES MUST
MEET CERTAIN BACKGROUND CHECK CRITERIA AND THE
CONTRACTOR MUST MAKE CERTAIN CERTIFICATION ABOUT EACH
EMPLOYEE.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR
FINGERPRINTING COSTS. ALL COSTS ASSOCIATED WITH
OBTAINING THE IDENTIFICATION BADGE SHALL BE BORNE BY THE
CONTRACTOR.

5. ALL CONTRACTOR EMPLOYEES WHO ARE DESIGNATED AS
DRIVERS FOR THE CONTRACTOR WITHIN THE AIRFIELD
OPERATIONS AREA (AOA) SHALL ALSO ATTEND AND PASS THE
AIRPORT DRIVERS TRAINING PROGRAM.  ONLY THOSE INDIVIDUALS
WHO RECEIVE THIS DESIGNATION WILL BE PERMITTED TO
OPERATE VEHICLES OR EQUIPMENT ON THE AIRPORT.  ALL COSTS
ASSOCIATED WITH THE DRIVER TRAINING PROGRAM SHALL BE
BORNE BY THE CONTRACTOR.

6. CONTRACTOR’S VEHICLES AND EQUIPMENT SHALL BE MARKED
AND FLAGGED PER SECTION 70−10 OF THE STANDARD
SPECIFICATIONS. MAXIMUM HEIGHT OF CONTRACTOR’S
EQUIPMENT WILL BE .

7. DRIVERS OF TRUCKS CONTAINING MATERIAL DELIVERIES
(AGGREGATE, CONCRETE, ETC.) NEED NOT OBTAIN AN AIRPORT ID
BADGE BUT SHALL BE REQUIRED TO SUBMIT THEIR NAME,
DRIVER’S LICENSE NUMBER, TRUCK LICENSE PLATE NUMBER AND
NAME OF TRUCKING COMPANY TO THE PRIME CONTRACTOR PRIOR
TO ENTERING THE JOBSITE.  WHILE INSIDE THE AOA, THE TRUCK
DRIVERS SHALL BE ESCORTED BY THE CONTRACTOR PERSONNEL
THAT HAS OBTAINED PROPER DRIVING PRIVELAGES.

8. CONTRACTOR WORK CREWS MUST MAINTAIN RADIO CONTACT
WITH THE AIR TRAFFIC CONTROL TOWER (ATCT) AT ALL TIMES
WHEN INSIDE THE AIRPORT OPERATIONS AREA (AOA).  THE
CONTRACTOR SHALL SUPPLY ALL APPROPRIATE RADIOS NEEDED
FOR COMMUNICATIONS AND ONLY HIS PERSONNEL WHO HAVE
SUCCESSFULLY COMPLETED THE APPROVED CMI/FAA SAFETY
COURSE MAY OPERATE THESE RADIOS.

9. THE CONTRACTORS STORAGE AND STAGING AREA WILL BE AS
SHOWN IN THE SITE PLAN

10. THE CONTRACTOR SHALL KEEP A RECORD OF THE NAMES OF ALL
EMPLOYEES ENTERING THE JOB SITE ON A DAILY BASIS.  A
RECORD OF EACH SUBCONTRACTOR ENTERING THE JOB SITE
SHALL ALSO BE KEPT BY THE CONTRACTOR.

11. WHEN THE CONTRACTOR IS NOT WORKING, EQUIPMENT SHALL BE
STORED AT THE STAGING AREA.

12. DURING ADVERSE WEATHER THE CONTRACTOR SHALL MAINTAIN
ACCESS TO THE WORK AT NO ADDITIONAL COST TO THE
CONTRACT. NO EXTENSION OF THE CONTRACT TIME WILL BE
CONSIDERED FOR DELAYS DUE TO LACK OF ADEQUATE ACCESS
TO THE WORK SITE.

13. THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT
AND MATERIALS ONLY AT THE LOCATIONS SHOWN.  PARKED
EQUIPMENT AND MATERIAL STOCKPILES SHALL NOT PENETRATE
SURFACES DEFINED BY F.A.R. TITLE 14 PART 77 − OBJECTS
AFFECTING NAVIGABLE AIRSPACE.  EXISTING TURF AREAS
DISTURBED BY THE CONTRACTOR’S OPERATIONS SHALL BE
RESTORED BY HIM AT HIS EXPENSE TO THE SATISFACTION OF THE
RESIDENT ENGINEER AND THE AIRPORT.

14. ALL CONSTRUCTION TRAFFIC OPERATING ON, OR CROSSING
RUNWAYS, TAXIWAYS AND APRONS OPEN TO AIRCRAFT TRAFFIC
SHALL BE UNDER CONTROL BY A FLAGMAN OR ESCORT IN RADIO
CONTACT WITH THE ATCT. THE CONTRACTOR SHALL PROVIDE HIS
OWN FLAGMEN.

15. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL
CONSTRUCTION AREAS AND HAUL ROUTES WHICH WILL BE
OPENED TO AIR TRAFFIC TO THE SATISFACTION OF AIRPORT
OPERATIONS OR THE RESIDENT ENGINEER.  A POWER BROOM AND
OPERATOR SHALL BE ON SITE AT ALL TIMES WHEN ACTIVE
PAVEMENTS ARE UTILIZED FOR CONSTRUCTION TRAFFIC.

5. CONTRACTOR ACCESS

1. THE CONTRACTOR SHALL NOTIFY PUBLIC SAFETY OR THE
ENGINEER IF ANY WILDLIFE IS SEEN ENTERING THE AIRPORT.

2. CONTRACTOR ACCESS GATES SHALL REMAIN CLOSED WHEN THE
CONTRACTOR IS NOT WORKING.

3. THE CONTRACTOR SHALL DISPOSE OF ALL TRASH INCLUDING
FOOD SCRAPS IN APPROVED CONTRACTOR PROVIDED
CONTAINERS.

6. WILDLIFE MANAGEMENT

1. THE CONTRACTOR SHALL PROVIDE A 24 HOUR EMERGENCY CONTACT
PERSON AND PHONE NUMBER.

2. THE CONTRACTOR SHALL GIVE A MINIMUM OF 72 HOURS NOTICE TO
AIRPORT OPERATIONS PRIOR TO CLOSING ANY PAVEMENTS SO THAT
PROPER NOTAMS MAY BE ISSUED BY THE AIRPORT.

3. FOR ANY EQUIPMENT USED BY THE CONTRACTOR WITH A HEIGHT
GREATER THAN 25’, THE CONTRACTOR SHALL PROVIDE TO THE
AIRPORT THE TYPE OF EQUIPMENT, TOTAL HEIGHT, AND LOCATION
WHERE THE EQUIPMENT WILL BE USED.  THE AIRPORT WILL SUBMIT
FAA FORM 7460−1 TO THE FAA FOR AN AIRSPACE STUDY.  NO
EQUIPMENT WITH A HEIGHT GREATER THAN 40’ SHALL BE USED UNTIL
A DETERMINATION FROM FAA IS RECEIVED.

4. IN THE EVENT OF AN EMERGENCY, THE CONTRACTOR SHALL CALL 911.

5. CONTACTS FOR THIS PROJECT ARE AS LISTED BELOW.

7. NOTIFICATION OF CONSTRUCTION ACTIVITIES                     

JOHN RIEGEL − FIRE CHIEF
OFFICE (217) 244−8764
CELL (217) 202−8213

RON DECKARD − MAINTENANCE CONTACT
OFFICE (217) 369−0099
CELL (217) 714−4600

CHRIS GROTH P.E. − PROJECT ENGINEER
(217) 787−8050
RESIDENT ENGINEER TO BE DETERMINED
OFFICE (217) 787−8050

1. THE CONTRACTOR SHALL INSPECT THE JOBISTE DAILY TO ENSURE
COMPLIANCE WITH THE CSPP.  THE CHECKLIST FOUND IN APPENDIX 3
OF FAA AC 150/5370−2F MAY BE USED TO AID IN THE INSPECTIONS.

2. THE CONTRACTOR SHALL REQUEST OPERATIONAL INSPECTION OF
EACH PHASE WORK AREA PRIOR THE AREA BEING REOPENED.
PUBLIC SAFETY WILL DETERMINE IF THE WORK AREA IS ALLOWED TO
BE OPENED.

8. INSPECTION REQUIREMENTS                     

1. IT WILL BE NECESSARY FOR THE CONTRACTOR TO MAKE HIS OWN
FIELD INVESTIGATION TO DETERMINE THE EXACT LOCATION OF
THE UNDERGROUND UTILITIES AT CRITICAL POINTS.  THE
LOCATION OF UNDERGROUND UTILITIES AS INDICATED ON THE
PLANS HAS BEEN OBTAINED FROM EXISTING RECORDS. NEITHER
THE OWNER NOR THE ENGINEER ASSUMES ANY RESPONSIBILITY IN
RESPECT TO THE ACCURACY, COMPLETENESS OR SUFFICIENCY
OF THE INFORMATION. ANY UTILITY, INCLUDING AIRFIELD
ELECTRICAL CABLE AND LIGHTS, DAMAGED BY THE CONTRACTOR
SHALL BE REPAIRED BY HIM AT HIS OWN EXPENSE IN A MANNER
WHICH IS SATISFACTORY TO THE ENGINEER AND TO THE OWNER
OF THE UTILITY.  ANY REPAIRS THAT MUST BE MADE BY THE
OWNER OF THE UTILITY SHALL HAVE THE COST REIMBURSED TO
THE UTILITY BY THE CONTRACTOR.  AIRFIELD LIGHTING CABLES
DAMAGED BY THE CONTRACTOR SHALL BE REPAIRED BY A
QUALIFIED ELECTRICIAN WITH THE COSTS TO BE BORNE BY THE
CONTRACTOR.

2. BEFORE INITIATING ANY DIGGING, DRILLING OR EXCAVATING ON
THE AIRPORT PROPERTY, THE CONTRACTOR SHALL CALL J.U.L.I.E.
AND CONTACT THE LOCAL FAA OFFICE TO ARRANGE FOR UTILITY
LOCATES.  SEE SECTION 50−17 OF THE SPECIAL PROVISIONS FOR
UTILITY CONTACT INFORMATION.

9. UNDERGROUND UTILITIES                     

1. NONCOMPLIANCE BY THE CONTRACTOR WITH AIRPORT RULES AND
REGULATIONS OR FAILURE TO COMPLY WITH THE AIRPORT’S APPROVED CSPP
AND THE CONTRACTOR’S APPROVED SPCD MAY RESULT IN FINES AS ALLOWED
BY LAW.

10. PENALTIES                     

1. ADJACENT CONSTRUCTION MAY IMPACT THE OPERATIONS OF THE
CONTRACTOR.  SEE THE COORDINATION NOTES FOR ADDITIONAL INFORMATION.

11. SPECIAL CONDITIONS                     

1. ALL RUNWAYS, TAXIWAYS, AND APRONS SHALL BE KEPT OPEN TO AIRPORT
TRAFFIC DURING CONSTRUCTION EXCEPT AS NOTED IN THE CONSTRUCTION
ACTIVITY PLAN.

2. IF ANY RUNWAY OR TAXIWAY CLOSURES ARE REQUESTED BY THE CONTRACTOR
AND APPROVED BY THE AIRPORT, THE CONTRACTOR SHALL USE MARKING,
LIGHTING AND SIGNS THAT FOLLOWING THE REQUIREMENTS OF FAA AC
150/5370−2F.

12. RUNWAY AND TAXIWAY VISUAL AIDS                     

1. BARRICADES AND SIGNS SHALL BE USED ALONG THE CONTRACTOR’S ACCESS
ROUTE AS DETAILED ON THIS SHEET AND THE CONSTRUCTION ACTIVITY PLAN
SHEET.

13. MARKING AND SIGNS FOR ACCESS ROUTES                     

1. THE CONTRACTOR SHALL FURNISH, ERECT, AND MAINTAIN MARKINGS AND
ASSOCIATED LIGHTING OF OPEN TRENCHES, EXCAVATIONS, TEMPORARY
STOCKPILES, AND HIS/HER CONSTRUCTION EQUIPMENT.

2. ALL CONSTRUCTION EQUIPMENT SHALL BE FLAGGED AND/OR LIGHTED IN
ACCORDANCE WITH FAA ADVISORY CIRCULAR 150/5370−2F AND 150/5210−5C AT
ALL TIMES WHILE OPERATING ON AIRPORT PROPERTY.  THE MAXIMUM
EQUIPMENT HEIGHT IS 25’.

3. BARRICADES SHALL BE PLACED AT THE LOCATIONS SHOWN ON THE
CONSTRUCTION ACTIVITY PLAN SHEET OR AS DIRECTED BY THE ENGINEER.

4. THE CONTRACTOR SHALL INSPECT THE BARRICADES ONCE DURING EACH WORK
DAY TO INSURE PROPER PLACEMENT AND PROPER OPERATION OF THE RED
LIGHTS AND FLAG PLACEMENT.

5. THE AIRPORT WILL PROVIDE TWO PORTABLE CLOSED RUNWAY MARKERS FOR
USE DURING THE PROJECT.  THE CONTRACTOR WILL BE RESPONSIBLE FOR
MAINTENANCE OF THE RUNWAY CLOSURE MARKERS INCLUDING FUEL, OIL
CHANGES AND REPLACEMENT OF THE LIGHTS.  UPON COMPLETION OF THE
PROJECT, THE PORTABLE CLOSED RUNWAY MARKERS SHALL BE TURNED OVER
TO THE AIRPORT.

14. HAZARD MARKING AND LIGHTING                     

1. ALL WORK REQUIRED INSIDE OF THE RUNWAY 4−22 OR 14L/32R SAFETY AREAS,
WHICH EXTENDS 250’ FROM THE RUNWAY CENTERLINE, WILL REQUIRE THE
RUNWAY TO BE CLOSED. THE CONTRACTOR SHALL COORDINATE WITH THE
AIRPORT A MINIMUM OF 72 HOURS PRIOR TO THE REQUESTED CLOSURE TIME.

2. ALL WORK REQUIRED ON AN ACTIVE TAXIWAY OR INSIDE OF AN ACTIVE TAXIWAY
OBJECT FREE AREA, WHICH EXTENDS 93’ FROM THE TAXIWAY CENTERLINE OF
50’ TAXIWAYS AND 130’ FROM THE CENTERLINE OF 75’ TAXIWAYS, WILL REQUIRE
THE TAXIWAY TO BE CLOSED. THE CONTRACTOR SHALL COORDINATE WITH THE
AIRPORT A MINIMUM OF 72 HOURS PRIOR TO THE REQUESTED CLOSURE TIME.

3. ALL WORK REQUIRED ON AN ACTIVE APRON OR INSIDE OF AN ACTIVE SAFETY
AREA, WHICH EXTENDS 70’ FROM THE APRON’S EDGE OF PAVEMENT, WILL
REQUIRE A PORTION OF THAT APRON TO BE CLOSED. THE CONTRACTOR SHALL
COORDINATE WITH THE AIRPORT A MINIMUM OF 72 HOURS PRIOR TO THE
REQUESTED CLOSURE TIME.

15. PROTECTION                     

1. IF, DURING CONSTRUCTION, AN EMERGENCY IS DECLARED BY THE AIRPORT,
THE CONTRACTOR SHALL IMMEDIATELY CLEAR THE PAVEMENT OF ALL
VEHICLES, PERSONNEL AND EQUIPMENT.

2. BROKEN CONCRETE, BROKEN ASPHALT, RUBBISH FROM DEMO, AND OTHER
MISCELLANEOUS DEBRIS SHALL BE DISPOSED OF OFF AIRPORT PROPERTY,
UNLESS OTHERWISE SPECIFIED.

3. THE CONTRACTOR WILL BE RESPONSIBLE FOR COORDINATING THE AIRSPACE
FOR THE CONSTRUCTION EQUIPMENT THAT IS TALLER THAN THAT SPECIFIED ON
THE PLANS WITH THE FAA.  THIS PROCESS MAY TAKE UP TO 12 WEEKS TO
COMPLETE.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MEGGAR TESTING ALL EXISTING
CIRCUITS PRIOR TO CONSTRUCTION AND FOLLOWING CONSTRUCTION AS
SPECIFIED IN THE CONTRACT DOCUMENTS.

16. OTHER LIMITATIONS ON CONSTRUCTION                     

3. AREAS AND OPERATIONS AFFECTED BY THE CONSTRUCTION ACTIVITY

16. ALL PAVEMENTS, DRIVES OR ANY OTHER AREAS UTILIZED BY THE
CONTRACTOR FOR HAUL ROADS OR STORAGE AREAS SHALL BE
MAINTAINED AND REPAIRED TO THE SAME CONDITION OR BETTER
THAN THEY WERE PRIOR TO BEGINNING CONSTRUCTION. NO
ADDITIONAL COMPENSATION WILL BE MADE TO THE CONTRACTOR
FOR THIS WORK.

17. ALL VEHICLE AND EQUIPMENT OPERATORS USED BY THE
CONTRACTOR SHALL BE PROPERLY TRAINED BY THE
CONTRACTOR.

18. THE CONTRACTOR SHALL NOTIFY THE AIRCRAFT RESCUE AND FIRE
FIGHTING (ARFF) FACILITY IF CONSTRUCTION ACTIVITY WILL
REQUIRE THE BLOCKAGE OF EMERGENCY ACCESS TO THE
AIRPORT.

5. CONTRACTOR ACCESS (CONTINUED)
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A
B

CLOSED RUNWAY/ TAXIWAY MARKER DETAIL

SEQUENCE OF CONSTRUCTION NOTES

1. WORK IN THE RUNWAY 14L/32R SAFETY AREA (250’ FROM THE
RUNWAY CENTERLINE) SHALL BE LIMITED TO THAT WORK
NECESSARY TO REMOVE AND REMARK RUNWAY THRESHOLD
MARKINGS.  NO PAVEMENT IMPROVEMENTS WILL BE MADE TO
THE SURFACE OF RUNWAY 14L/32R.

2. WORK IN THE RUNWAY 4/22 SAFETY AREA SHALL BE LIMITED TO
THAT WORK NECESSARY TO REMOVE AND REMARK RUNWAY
THRESHOLD MARKINGS.

3. RUNWAY 4/22  AND RUNWAY 14L/32R SHALL NOT BE CLOSED AT
THE SAME TIME.

4. EQUIPMENT OR PERSONNEL SHALL REMAIN CLEAR OF THE
RUNWAY PAVEMENTS AT ALL TIMES.

5. NO EQUIPMENT, STOCKPILES OR EXCAVATIONS SHALL REMAIN
INSIDE THE RUNWAY SAFETY AREAS AFTER WORKING HOURS.

RUNWAY SAFETY AREAS

APRON / TAXIWAY OBJECT FREE AREAS
1. WORK IN THE TAXIWAY OBJECT FREE AREAS (130’ FOR ALL 75’ WIDE

TAXIWAYS AND 93’ FOR ALL 50’ WIDE TAXIWAYS FROM THE TAXIWAY
CENTERLINE) AND  SHALL REQUIRE THAT TAXIWAY TO BE CLOSED.
WORK LIMITS SHALL REMAIN OUTSIDE OF THE TAXIWAY OBJECT FREE
AREA.

2. NO EQUIPMENT, OPEN TRENCHES OR EXCAVATIONS SHALL REMAIN
INSIDE THE TAXIWAY OBJECT FREE AREAS AFTER WORKING HOURS.

3. THE TAXIWAYS OR EDGES OF APRONS SHALL BE CLOSED WITH
BARRICADES AT 15’ MAXIMUM SPACING PRIOR TO WORKING IN THE
CRITICAL WORK AREAS.

4. EXIT TAXIWAYS WILL ONLY BE CLOSED WHEN THE RUNWAY THAT
THEY CONNECT TO ARE ALSO CLOSED.  TAXIWAY CLOSURE MARKERS
WILL NOT BE REQUIRED WHERE A TAXIWAY CLOSURE IS ADJACENT
TO A RUNWAY CLOSURE.

 LOW PROFILE LIGHTED BARRICADE

MULTI−BARRIER AR−2
OR APPROVED EQUAL
(SEE NOTE 5)

WHITE

PLAN

24" 24"

BARRICADE NOTES:

6" TO 12" WIDE
STRIPES SAFETY ORANGE

1. FLASHERS SHALL BE BATTERY OPERATED. LENS SHALL BE RED
AND BE ABLE TO ROTATE 90°.

2. FACING OF BARRICADE SHALL BE COVERED WITH REFLECTIVE
TAPE OR PAINT.

3. BARRICADES TO BE PLACED WITH A MAXIMUM OF 15’ SPACING
BETWEEN ENDS OF BARRICADES ALONG OPERATIONAL
PAVEMENT ADJACENT TO CONSTRUCTION OR AS DIRECTED BY
THE RESIDENT ENGINEER. ALTERNATE FLASHER LENSES SO
THAT EVERY OTHER LENS IS ROTATED 90°.

4. FLASHERS SHALL BE SECURED TO THE BARRICADES, AS
APPROVED BY THE RESIDENT ENGINEER.

5. BARRICADES SHALL BE OF LOW MASS, EASILY COLLAPSIBLE
UPON CONTACT WITH AN AIRCRAFT OR ANY OF IT
COMPONENTS, AND WEIGHTED OR STURDILY ATTACHED TO
THE SURFACE. IF AFFIXED TO THE SURFACE, THE BARRICADE
MUST BE FRANGIBLE AT GRADE LEVEL OR LOW AS POSSIBLE,
BUT NOT TO EXCEED 3 INCHES ABOVE THE GROUND.

CLOSED RUNWAY MARKER DETAIL

NOTES

END OF RUNWAY

1. MARKERS SHALL BE SOLID YELLOW.

2. MARKERS SHALL BE SELF CONTAINED MOBILE
MARKERS PROVIDED BY THE CONTRACTOR
THROUGH THE CONTRACT.

3. CONTRACTOR SHALL MAINTAIN MARKERS.

4. COST OF INSTALLING, MAINTAINING, RELOCATING
AND REMOVING MARKERS SHALL BE INCIDENTAL
TO THE CONTRACT.

5. MARKERS SHALL BE PLACED OVER EXISTING
RUNWAY NUMERALS.

RUNWAY CENTERLINE

24" − 36"

REFLECTORIZED
ORANGE STRIPES
ALTERNATING WITH
WHITE
REFLECTORIZING
SHEETING

BARRICADES SHALL BE PLACED AS SHOWN ON THE
CONSTRUCTION ACTIVITY PLANS 15’ ON CENTER AT
DESIGNATED LOCATIONS.  BARRICADE SHALL BE
WEIGHTED WITH A MINIMUM OF 6 SAND BAGS TO
PREVENT THEM FROM BEING BLOWN OVER.

3
6
" 

M
A

X

IDOT TYPE 1 BARRICADE DETAIL

WHERE NOT SPECIFIED, THE CONTRACTOR
SHALL HAVE THE OPTION AS TO WHICH TYPE OF
BARRICADE IS USED.

BATTERY
POWERED
RED FLASHER

A. SUBMIT EQUIPMENT AND BUILDING SHOP, PLAN AND WORKING
DRAWINGS FOR REVIEW. INCLUDE WITH THE SUBMITTALS ALL
BUY AMERICAN CERTIFICATIONS FOR ALL MATERIALS.

B. SUBMIT NOTICE OF OBSTRUCTION EVALUATION− AIRPORT
AIRSPACE ANALYSIS (OE/AAA) INFORMATION FOR ANTICIPATED
EQUIPMENT HEIGHTS IF IN EXCESS OF 25’. NOTE THAT THIS
PROCESS MAY REQUIRE UP TO 90 DAYS FOR FAA APPROVAL.
EQUIPMENT ABOVE 25’ HEIGHT SHALL NOT BE UTILIZED UNTIL
FAA APPROVAL HAS BEEN PROVIDED.

C. SUBMIT PROJECT SCHEDULE SHOWING RELATIONSHIP BETWEEN
CONSTRUCTION DURATION FOR PAY ITEMS IN RELATION TO THE
PHASES OF WORK WHERE THEY ARE BEING PERFORMED.
CLEARLY IDENTIFY DATES OF RUNWAY CLOSURES AND WHAT
PHASES WILL BE WORKED IN DURING THAT CLOSURE.

D. SUBMIT PRELIMINARY MATERIALS CERTIFICATIONS INCLUDING
BUY AMERICAN CERTIFICATIONS AND WAIVER REQUEST FOR
MATERIALS THAT DO NOT MEET THE CONTRACT REQUIREMENTS.

E. INITIATE CONSTRUCTION OF THRESHOLD REMARKING.  INSTALL
BARRICADES AS OUTLINED ON THE CONSTRUCTION ACTIVITY
PLANS.  FIELD VERIFY LOCATION OF EXISTING MARKINGS.

F. INITIATE CONSTRUCTION WITHIN THE VARIOUS PHASES OF THE
PROJECT.  RUNWAY 14L/32R PHASES SHALL BE CONSIDERED
THE PRIMARY WORK AREAS.  WORK IN THESE AREAS SHALL
INCLUDE REMOVAL OF  PAVEMENT MARKING AND REMARKING.

G. UPON  COMPLETION OF ALL PHASES, THE CONTRACTOR SHALL
REQUESTE A FINAL INSPECTION OF THE PROJECT.

THE GENERAL PROGRESSION OF THE WORK SHALL BE AS FOLLOWS:

20" X 20"
ORANGE FLAG

NOTES

1. CLOSURE MARKERS SHALL BE SOLID YELLOW.

2. MARKERS SHALL BE PLACED ON TAXIWAYS AT
THE RUNWAY INTERSECTIONS INSIDE THE
RUNWAY SAFETY AREA.

3. MARKERS SHALL BE PAINTED ON THE TAXIWAY
USING TEMPORARY PAINT OR CONSTRUCTED OF
FABRIC, COLORED PLASTIC, PAINTED SHEETS OF
PLYWOOD OR SIMILAR MATERIALS.

4. NON PAINTED MARKERS SHALL BE SECURED TO
PREVENT MOVEMENT BY PROP WASH, JET BLAST
OR OTHER WIND CURRENTS.  METHODS OF
SECURING THE MARKERS SHALL NOT PROTRUDE
MORE THAN 3" ABOVE THE PAVEMENT
STRUCTURE

RED FLASHERS
(TYP)

LIGHTED RUNWAY CLOSURE MARKER

1. TO BE PLACED ON PAVEMENT AT THE RUNWAY NUMERALS.

2. PAIR OF LIGHTED ’X’S TO BE PROVIDED BY THE AIRPORT. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTENANCE
(FUEL, OIL, LIGHT BULBS) WHEN USED DURING CONSTRUCTION
CLOSURES.

NOTES

C

CLOSED RUNWAY 10’−0" 25’−0" 60’−0"

CLOSED TAXIWAY 5’−0" 12’−6" 30’−0"

DIMENSION
SYMBOL TYPE

A

A B C
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CRITICAL POINT TABLE

POINT

CP 1

CP 2

CP 3

CP 4

CP 5

CP 6

CP 7

CP 8

LATITUDE

N 040° 02’ 51.4387"

N 040° 02’ 45.3464"

N 040° 02’ 47.7395"

N 040° 02’ 53.8319"

N 040° 01’ 58.1490"

N 040° 01’ 55.7564"

N 040° 01’ 49.9037"

N 040° 01’ 52.2962"

LONGITUDE

W 088° 17’ 12.9242"

W 088° 17’ 05.3278"

W 088° 17’ 02.0784"

W 088° 17’ 09.6748"

W 088° 15’ 58.6927"

W 088° 16’ 01.9421"

W 088° 15’ 54.6494"

W 088° 15’ 51.3999"

GROUND
ELEVATION

752.00

750.00

750.00

754.00
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746.00
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TOP
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500’

Feet

0 500 1000

PROPOSED WORK AREAS

EXISTING HAUL ROAD

BARRICADES

1. CONTRACTOR TO SET UP BARRICADES AND RUNWAY CLOSURE MARKERS AS
SHOWN PRIOR TO BEGINNING WORK.

2. PHASE 1 AND 2 SHALL NOT BE CONCURRENT. ONLY ONE RUNWAY SHALL BE
CLOSED AT ONE TIME.

3. RUNWAY 14L /32R SHALL BE OPENED AT THE END OF EACH WORKING DAY. AS A
MINIMUM, AT LEAST ONE COAT OF PAINT FOR THE NEW MARKINGS SHALL BE
COMPLETED. THE CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IF NOT
ALL MARKING WILL BE ABLE TO BE COMPLETED THAT DAY.

4. THE CONTRACTOR CREWS SHALL REMAIN IN CONTACT WITH THE AIRPORT
ESCORT THROUGHOUT THE DAY WHEN HE/SHE IS WORKING ON OR NEAR ACTIVE
AIRPORT PAVEMENTS.

5. BARRICADES SHOWN ARE REQUIRED AT A MINIMUM 10’ SPACING ON THE HARD
SURFACE OF THE RUNWAY OR TAXIWAY.

SEE NOTE 4

SEE NOTE 1

PHASE 1
WORK AREA
LIMITS

SEE NOTE 4
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CRITICAL POINT TABLE

POINT

CP 1

CP 2

CP 3

CP 4

CP 5

CP 6

CP 7

CP 8

LATITUDE

N 040° 02’ 40.0893"

N 040° 02’ 37.8544"

N 040° 02’ 43.3409"

N 040° 02’ 45.6133"

N 040° 01’ 59.6524"

N 040° 01’ 54.2364"

N 040° 01’ 51.9291"

N 040° 01’ 57.3451"

LONGITUDE

W 088° 16’ 18.8428"

W 088° 16’ 15.3913"

W 088° 16’ 09.1690"

W 088° 16’ 12.5619"

W 088° 17’ 04.5792"

W 088° 17’ 10.8572"

W 088° 17’ 07.5049"

W 088° 17’ 01.2269"

GROUND
ELEVATION

745.00

744.00

746.00

745.00

748.00

746.00

748.00

747.00

ABOVE
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TOP
ELEVATION

25’

25’

25’

25’

777

775

775

779

25’

25’

771

771

25’

25’

771

771

X

X

X

X

X

X

X
X

X

X X

XX

X

X
X

X X X X X X
X

X

X

X

X

X

X

X

X X X X

X

X

X

X

X

X

X

X
X

X

X

X
X

X

X
X

XXX

X

XXXX

X
X

X

X

X X X X X X X X X X

XXX

X

X
X

X

X

X

X

X

X X

X

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

B1

X

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
SA

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

R
S
A

B
1

TA
X
IW

A
Y A

TA
X
IW

A
Y
 B

TA
X
IW

A
Y
 D

R
U
N
W

AY
 14L/32R

R
U
N
W

AY
 14R

/32L

R
U
N

W
A
Y
 4

/2
2

D
E

C
O

M
M

IS
S

IO
N

E
D

 -
 R

U
N

W
A

Y
 1

8
/3

6

A5
B1

B2

A6

A7
A6

A
5

A4

A3

E

A
IR

 C
A
R
R
IER

R
AM

P

FB
O
 R

A
M

P

IN
S
TI

TU
TE

 O
F

A
V
IA

TI
O

N

A8

TA
X
IW

A
Y A

C
1

U
S

 R
O

U
T

E
 4

5

AIRPORT ENTRANCE ROAD

B

TA
X
IW

A
Y
 B

C
1

M
A

T
T

IS
 R

O
A

D
 (

E
X

T
E

N
D

E
D

)

C

PHASE 2 WORK
AREA LIMITS

PHASE 2 WORK
AREA LIMITS

A2

500’

Feet

0 500 1000

PROPOSED WORK AREAS

EXISTING HAUL ROAD

BARRICADES

1. CONTRACTOR TO SET UP BARRICADES AND RUNWAY CLOSURE MARKERS AS
SHOWN PRIOR TO BEGINNING WORK.

2. PHASE 1 AND 2 SHALL NOT BE CONCURRENT. ONLY ONE RUNWAY SHALL BE
CLOSED AT ONE TIME.

3. RUNWAY 4/22 SHALL BE OPENED AT THE END OF EACH WORKING DAY. AS A
MINIMUM, AT LEAST ONE COAT OF PAINT FOR THE NEW MARKINGS SHALL BE
COMPLETED. THE CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IF NOT
ALL MARKING WILL BE ABLE TO BE COMPLETED THAT DAY.

4. THE CONTRACTOR CREWS SHALL REMAIN IN CONTACT WITH THE AIRPORT
ESCORT THROUGHOUT THE DAY WHEN HE/SHE IS WORKING ON OR NEAR ACTIVE
AIRPORT PAVEMENTS.

5. BARRICADES SHOWN ARE REQUIRED AT A MINIMUM 10’ SPACING ON THE HARD
SURFACE OF THE RUNWAY OR TAXIWAY.

SEE NOTE 4

SEE NOTE 1

SEE NOTE 4
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 CMIBaseEOP0EL
 Prop−Mark
 CMI−V−AERL
 CMI 1405902−C−SPAL
 CMI PAVEMENT MARKING
 CMI 1305902−C−MPSP
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EXISTING DESIGNATION
MARKING TO REMAIN

EXISTING SIDE STRIPES TO
REMAIN

T
A

X
IW

A
Y

 C

REMARK THRESHOLD
MARKING− SEE DETAILS ON
PAVEMENT MARKING DETAIL

T
A

X
IW

A
Y

 C

10’
150’ 40’

10’
150’40’
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G
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A

X
IW

A
Y

 A

EXISTING DESIGNATION
MARKING TO REMAIN

EXISTING SIDE STRIPES
TO REMAIN

EXISTING THRESHOLD
BAR TO REMAIN

EXISTING THRESHOLD
BAR TO REMAIN
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REMARK THRESHOLD
MARKING− SEE DETAILS ON
PAVEMENT MARKING DETAIL

GROOVED
P.C.C. SURFACE

GROOVED
BITUMINOUS SURFACE

EXISTING WHITE THRESHOLD
MARKING AND BLACKOUT
MARKING TO BE REMOVED

6
5
’

6
5
’

152’

EXISTING WHITE THRESHOLD
MARKING AND BLACKOUT

MARKING TO BE REMOVED
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5
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EXISTING SIDE STRIPES
TO REMAIN

T
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EXISTING SIDE STRIPES
TO REMAIN

150’ 40’ 150’40’
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GROOVED
P.C.C. SURFACE

GROOVED
P.C.C. SURFACE

Fee
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0

40
0

80
0

EXISTING WHITE THRESHOLD
MARKING AND BLACKOUT
MARKING TO BE REMOVED

EXISTING WHITE THRESHOLD
MARKING AND BLACKOUT
MARKING TO BE REMOVED

EXISTING DESIGNATION
MARKING TO REMAIN

EXISTING DESIGNATION
MARKING TO REMAIN
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6
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152’ 152’

 CMIBaseEOP0EL
 Prop−Mark
 CMI 1405902−C−SPAL
 CMI−V−AERL
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150’

150’

10’10’

20’

R
U

N
W

A
Y

 T
H
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S
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O
L
D

EXISTING THRESHOLD BAR TO
REMAIN (IF PRESENT)

40’

EXISTING RUNWAY DESIGNATION
TO REMAIN

EXISTING SIDE STRIPES TO
REMAIN

N.T.S.

*

NOTES:

1. ALL NEW MARKINGS WILL HAVE A BLACK
BORDER AS SHOWN.

2. THE PAVEMENT MUST BE CLEANED TO THE
RESIDENT ENGINEER’S SATISFACTION PRIOR
TO BEGINNING NEW MARKING. ALL RUNWAYS
HAVE GROOVED SURFACES.

3. DIMENSIONS ARE SHOWN TO THE EDGE OF
THE WHITE MARKINGS.  BLACK BORDER IS TO
THE OUTSIDE OF THE DIMENSIONS SHOWN.

4. PAVEMENT MARKING REMOVAL SHALL
REMOVE PAINT WITHIN THE GROOVES OF
THE EXISTING PAVEMENT.

CENTERLINE RUNWAY

5.75’

5.75’

5.75’

RUNWAY CENTERLINE

NEW BLACK
BORDER

NEW THRESHOLD MARKINGS
N.T.S.

SEE DETAIL A

W
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F

 G
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D
S
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F
A
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 =
 1

3
0
’

SEE DETAIL B
FOR EXISTING
GROOVE DIMENSIONS

1/4"  1/16"

1
/4

" 
 1

/1
6
"

EXISTING PCC OR
BITUMINOUS SURFACE

NOTES:

EXISTING GROOVING DETAILS
N.T.S.

B

1.) GROOVES EXTEND OUTWARD 65’ FROM THE RUNWAY
CENTERLINE.

2.) GROOVES AT THRESHOLD 22 NOT DRAINING PROPERLY
DUE TO SEALANT IN GROOVES.

SEE NOTE 3

SEE NOTE 3

WHITE (TYPICAL ALL
THRESHOLD
MARKINGS)

0.5’
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R
U

N
W

A
Y

 T
H

R
E

S
H

O
L
D

EXISTING THRESHOLD BAR TO
REMAIN (IF PRESENT)

EXISTING RUNWAY
DESIGNATION TO REMAIN

EXISTING SIDE STRIPES TO
REMAIN

N.T.S.

CENTERLINE
RUNWAY

N.T.S.

W
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F
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R

F
A
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 =
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SEE DETAIL B
FOR EXISTING
GROOVE DIMENSIONS

GROOVE SPACING 1−1/2"  1/8" CTR. TO CTR.

1/4"  1/16"

1
/4

" 
 1

/1
6
"

EXISTING PCC OR
BITUMINOUS SURFACE

NOTES:

EXISTING GROOVING DETAILS
N.T.S.

1.) GROOVES EXTEND OUTWARD 65’ FROM THE RUNWAY
CENTERLINE.

2.) GROOVES AT THRESHOLD 22 NOT DRAINING PROPERLY
DUE TO SEALANT IN GROOVES.

200’

1

2

3

4

5

6

7

8

9

10

GROOVE DEPTH

EXISTING
LONGITUDINAL PCC
JOINT CENTERLINE

BACKER ROD

NOTES:

N.T.S.

1. CONTRACTOR SHALL REMOVE JOINT SEAL MATERIAL FROM
GROOVES USING METHODS THAT DO NOT DAMAGE THE EXISTING
CONCRETE PAVEMENT.

2. PAYMENT FOR REMOVAL OF MATERIAL SHALL BE MADE UNDER
AR501545−CLEAN PCC PAVEMENT GROOVING PER LINEAL FOOT OF
LONGITUDINAL JOINT.

3. CLEANING THE GROOVES SHALL ALSO INCLUDE THE REMOVAL OF
EXISTING JOINT SEALANT/BACKER ROD AND REPLACING IT WITH
NEW JOINT SEALANT/BACKER ROD.

+/−4"

B B

PCC PAVEMENT
SURFACEJOINT RESEAL

MATERIAL

AREA OF JOINT
SEAL OVER FILL
AND DRAINAGE
BLOCKAGE

B

B

EXISTING LONGITUDINAL
PCC JOINT

+/− 4"

TRANSVERSE PAVEMENT GROOVES

TRANSVERSE PAVEMENT
GROOVES
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