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(38-4)RS-2, (38-4)BR,BR1,BR3

6’10’ 12’12’

~ RDWY

EXISTING STRUCTURE

STAGE 1 CONSTRUCTION|16’ OPENING

TRAFFIC LANE

12’2’ 2’

TEMP STRIPING

SHOWING STAGE 1 AT STRUCTURE

HALF SECTION

PLANS FOR ADDITIONAL INFORMATION

SEE STAGING TYPICAL IN STRUCTURE 

8’24’10’

4’

EXIST CRPCC PAV’T

~ RDWY

TO STAGE 1

4" HMA SHOULDERS PRIOR

PAVED SHLD REM (SPECIAL)

TRAFFIC LANE

12’2’ 2’

TEMP STRIPE

|16’ OPENING STAGE 1 CONSTRUCTION

SHOWING STAGE 1 AT ROADWAY

HALF SECTION

4’

DOUBLE PCC BOX CULVERT

12’

~ RDWY

EXISTING STRUCTURE

STAGE 2 CONSTRUCTION

|16’ OPENING

TRAFFIC LANE

12’2’ 2’

TEMP STRIPING

PCC PATCH

SUPER ELEVATION CORRECTION

PLUS ADDITIONAL BINDER WEDGE FOR 

4" POLYMERIZED HMA BINDER COURSE

PR SUPER

TEMP PAVT 10"

|10’

SHOWING STAGE 2 AT STRUCTURE

HALF SECTION

DIRECTED BY THE ENGINEER

MATCH PROPOSED 4’ SHOULDER AS 

REMOVE TEMPORARY PAVEMENT TO 

AFTER CONSTRUCTION OF BOX CULVERT

NEW PAVEMENT OVER BOX CULVERT

SEE TYPICAL SECTION FOR PROPOSED

PLANS FOR ADDITIONAL INFORMATION

SEE STAGING TYPICAL IN STRUCTURE 
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4" HMA SHOULDERS

~ RDWY

|16’ OPENING

TRAFFIC LANE

12’

STAGE 2 CONSTRUCTION

2’ 2’

12’

PROP SE

SUPER ELEVATION CORRECTION

PLUS ADDITIONAL BINDER WEDGE FOR 

4" POLYMERIZED HMA BINDER COURSE

TEMP STRIPING

|6’

CONSTRUCTION OF BOX CULVERT)

(TO BE REMOVED AFTER 

TEMP PAVT 10"

SHOWING STAGE 2 AT ROADWAY

HALF SECTION

SAME TIME AS STRUCTURE WORK

WORK/CLOSURES BEING PERFORMED AT

STAGING TYPICALS ASSUME ROADWAY
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