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Temporary Concrete
Barrier

Excavate streambed for
structure removal and

lay slopes back as
required for safety.

Cost included in Earth

E xcavation and Removal
and Disposal of Unsuitable

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

STAGE CONSTRUCTION NOTES

1. Hatched areas indicate Removal of Existing Structures.

2. For details of Temporary Concrete Barrier, see Sht.
No. 9 of IO.

3. Removal of existing bridge rail is included with
Removal of Existing Structures.

4. All sections are looking South.

5. Horizontal dimensions are at right angles at € FAP 78l
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STAGE CONSTRUCTION DETAILS
STRUCTURE NO. 051-2008

F.A.P. TOTAL | SHEET
SECTION COUNTY
SHEET NO. 3 RTE. SHEETS| NO.
781 109B-1 LAWRENCE 34 17

10 SHEETS

CONTRACT NO. 74105
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