
CONSTRUCTED AS NOTED

TEMPORARY PAVEMENT

CONSTRUCTED THIS STAGE

PERMANENT PAVEMENT

CONSTRUCTED IN PREVIOUS STAGE

PERMANENT PAVEMENT

DIRECTION OF TRAFFIC FLOW

CONSTRUCTION SIGN

*

CONTROL AND PROTECTION, LUMP SUM)

(INCLUDED IN THE COST FOR TRAFFIC

SIGN PANEL/BARRICADE ASSEMBLY

TYPE III BARRICADE

@ 25’ CENTERS

MONODIRECTIONAL LIGHTS

DRUMS WITH STEADY BURNING

THIS STAGE

PAVEMENT REMOVAL

LEGEND
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STAGE 1A

CONSTRUCTION STAGING PLAN

SHEET    OF    SHEETS STA.570+00.00 TO STA.630+00.00  

-

-

-

-

   

   

   

   

-

-

-

-

   

   

   

   Default

745

NOTES:

WITH MINIMAL TEMPORARY SHUTDOWNS AT THE DIRECTION OF THE ENGINEER.

ALL SIDEROADS / ENTRANCES ARE TO REMAIN OPEN AND BE CONSTRUCTED 

0200 200 400

SCALE:  1" = 200’

MAINTENANCE OF TRAFFIC STAGE 1A (THIS SHEET)

SEQUENCE OF CONSTRUCTION

TRAFFIC PLACEMENT

TRAFFIC CONTROL STANDARDS

TRAFFIC CONTROL PAYMENT

9

THIS STAGE

BAIRD ROAD

CONSTRUCT PROPOSED

THIS STAGE

UNTHANK ROAD

CONSTRUCT PROPOSED

THIS STAGE

ABELL ROAD

CONSTRUCT PROPOSED

THIS STAGE

FLANDERS ROAD

CONSTRUCT PROPOSED

1
0
0
0
’

ROAD

CONSTRUCTION

AHEAD

10
00
’

ROAD

CONSTRUCTION

AHEAD

1
0
0
0
’

ROAD

CONSTRUCTION

AHEAD

1
0
0
0
’

ROAD

CONSTRUCTION

AHEAD

10
00
’

ROAD

CONSTRUCTION

AHEAD

EXISTING U.S. 45

6. CONSTRUCT PROPOSED PERMANENT FLANDERS RD. EMBANKMENT AND PAVEMENT

5. CONSTRUCT PROPOSED PERMANENT ABELL RD. EMBANKMENT AND PAVEMENT

4. CONSTRUCT PROPOSED PERMANENT UNTHANK RD. EMBANKMENT AND PAVEMENT

3. CONSTRUCT PROPOSED PERMANENT BAIRD RD EMBANKMENT AND PAVEMENT

2. CONSTRUCT PROPOSED PERMANENT CARTER FARM RD. EMBANKMENT AND PAVEMENT

1. CONSTRUCT PROPOSED PERMANENT U.S. 45 EMBANKMENT AND PAVEMENT

THIS STAGE

CARTER FARM ROAD

CONSTRUCT PROPOSED

THIS STAGE

EXISTING CARTER FARM ROAD

REMOVE AND RELOCATE

VANGAMPLER ROAD

EXISTING

THIS STAGE

AND ABELL ROAD

EXISTING UNTHANK ROAD

REMOVE AND RELOCATE

THIS STAGE

EXISTING FLANDERS ROAD

REMOVE AND RELOCATE

 

 

   AT THE END OF EACH WORK DAY AND WEEKENDS.

   WIDENING ALONG THE EDGE OF PAVEMENT WHEN NO WORK OPERATIONS ARE PRESENT

5. TRAFFICE CONTROL DEVICES USED FOR TRAFFIC CONTROL SHALL BE PLACED IN THE 

4. ALL ENTRANCES SHALL REMAIN OPEN AND SHALL BE CONSTRUCTED UNDER TRAFFIC

3. ALL SIDEROADS SHALL REMAIN OPEN AND SHALL BE CONSTRUCTED UNDER TRAFFIC

2. MAINTAIN TRAFFIC ON EXISTING SIDEROADS UNTIL PROPOSED SIDEROADS ARE CONSTRUCTED
1. MAINTAIN TRAFFIC ON EXISTING U.S. 45

 

AS PER TRAFFIC CONTROL STANDARD USED

TRAFFIC CONTROL AND PROTECTION, LUMP SUM

701006, 701326, 701901

AND CONTINUES TO THE END OF THE PROJECT.

ALT A & ALT B OPTION BEGINS AT STATION 449+88.13 

NOTE:

 570  580  590  600  610  620
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