INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
"Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that time which items are
being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After the request
has been analyzed, the bidder will be issued an Authorization to Bid or Not for Bid Report, approved by the
Central Bureau of Construction and the Chief Procurement Officer that indicates which items have been approved
For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or Not for Bid Report will
indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an Authorization to Bid or Not For Bid Report
within a reasonable time of complete and correct original document submittal should contact the department as to the
status. Firms unsure as to authorization status should call the Prequalification Section of the Bureau of Construction
at the number listed at the end of these instructions. These documents must be received three days before the letting
date.

ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain
to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be
declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




BID SUBMITTAL GUIDELINES AND CHECKLIST
¢ All pages should be single sided.
¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the Iltem number in large bold type in the upper left-hand corner of the page.
¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner.
Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.
Do not include the Subcontractor Documentation with your bid (pages i — iii and pages a — g).
Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.
Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.
¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Pay Items). If you are using special software or CBID to generate your schedule of prices, do not include the blank
pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: The lllinois Office Affidavit (Not applicable to federally funded projects)
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).
The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category Your bid will not be read if this is hot completed. Do not include certificates with your bid.
Keep the certificates in your office in case they are requested by IDOT.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each Form A that is filled out.

[] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the
Forms can be used and only need to be changed when the financial information changes. The certification signature and date
must be original for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph
C (page 12), complete the first section (page 14) with your company information and then sign and date the Not Applicable
statement on page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A you submitted is not correct and you will be
required to submit a revised Form A.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.

[] Bid Bond — (After the Proposal Signature Page) Submit your bid bond (if applicable) using the current Bid Bond Form
provided in the proposal package. The Power of Attorney page should be stapled to the Bid Bond. If you are using an
electronic bond, include your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web
Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation for a Good Faith Effort, it should follow the SBE Forms.



The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:20 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
page of the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor/Subcontractor pre-qualification 217-782-3413

Small Business, Disadvantaged Business Enterprise (DBE) 217-785-4611
Contracts, Bids, Letting process or Internet downloads 217-782-7806
Estimates Unit 217-785-3483

Aeronautics 217-785-8515

IDNR (Land Reclamation, Water Resources, Natural Resources)  217-782-6302

QUESTIONS: following contract execution

Including Subcontractor documentation, payments 217-782-3413
Railroad Insurance 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting August 2, 2013
NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.
BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 97527

WASHINGTON County

Section 09-14117-00-BR

Route TR 145 (Stone Church Road)
Project BROS-0189(051)

District 8 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[1 A Bid Bond is included.

Prepared by

[] A _Cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)




Page intentionally left blank
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 97527

WASHINGTON County

Section 09-14117-00-BR

Project BROS-0189(051)

Route TR 145 (Stone Church Road)
District 8 Construction Funds

Project consists of structure removal, construction of a three span precast prestressed concrete deck
beam bridge (27" depth) with spill thru abutments and pile supported piers, steel railings, approach

roadway improvements, tree and seeding, and all other incidental items to complete the work on TR
145 over Elkhorn Creek, 4 miles southeast of Venedes.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....cuieeeeeenns $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000.....ccceieeeennnnns $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.................. $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Iltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State Purchasing
Officer (SPQO) is for approval of the procurement process and execution of the contract by the Department. Neither the CPO
nor the SPO shall be responsible for administration of the contract or determinations respecting performance or payment there
under except as otherwise permitted in the Code.

4-
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’'s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
1. The Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The Code provides in pertinent part:
Section 50-15. Negotiations.

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that
person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money

or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The Code provides:

Section 50-30. Revolving door prohibition. CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are
directly related to State procurement, and executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after
terminating an affected position from engaging in any procurement activity relating to the State agency most recently employing them in an
affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying the procurement process; specifying;
bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.
This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected
official, or State employee suspects collusion or other anticompetitive practice among any bidders, offerors, contractors, proposers, or
employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the CPO.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The Code provides:

Section 50-45. Confidentiality. Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications,
competitive bid documents, proprietary competitive information, proposals, contracts, or selection information to compromise the fairness or
integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of the Personnel code, any
contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
1. The Code provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Atrticle 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

1.  Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
1. The Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
reqgister, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is not in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii)  Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii)  Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[0 Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I: If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

13-



RETURN WITH BID
ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.

-14-
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes__ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No___

-15-
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”

on the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for bids
in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)

-18-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

-19-
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llinois Department
of Transportation

Contract No. 97527
WASHINGTON County
Section 09-14117-00-BR
Project BROS-0189(051)
Route TR 145 (Stone Church Road)
District 8 Construction Funds
PART L. IDENTIFICATION
Dept. Human Rights # Duration of Project:
Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:

TABLE A TABLE B
TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT
JOB TOTAL *OTHER | APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES | BLACK | HISPANIC | MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES
M F M| F | M | F|M] F | MJ]F | M F M F M F
OFFICIALS
(MANAGERS)
SUPERVISORS
FOREMEN
CLERICAL
EQUIPMENT
OPERATORS
MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 97527

WASHINGTON County

Section 09-14117-00-BR

Project BROS-0189(051)

Route TR 145 (Stone Church Road)
District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)

21-




RETURN WITH BID

ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20.



RETURN WITH BID Contract No. 97527
WASHINGTON County
Section 09-14117-00-BR
Project BROS-0189(051)
Route TR 145 (Stone Church Road)
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.



Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin ltem
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOQIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 9/26/11)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay ltem
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 97527

WASHINGTON County

Section 09-14117-00-BR

Project BROS-0189(051)

Route TR 145 (Stone Church Road)
District 8 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
1. The Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
1. The Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointedto or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes_ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



lllinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m August 2, 2013. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 97527

WASHINGTON County

Section 09-14117-00-BR

Project BROS-0189(051)

Route TR 145 (Stone Church Road)
District 8 Construction Funds

Project consists of structure removal, construction of a three span precast prestressed concrete deck
beam bridge (27" depth) with spill thru abutments and pile supported piers, steel railings, approach
roadway improvements, tree and seeding, and all other incidental items to complete the work on TR
145 over Elkhorn Creek, 4 miles southeast of Venedes.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2013

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING AS‘PECIAL 7
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-12) (Revised 1-1-13)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
105 CONIIOL OF WOTK .ooveiveitiireienie s esie ettt ettt et e e et s cert e st bt e st e s s e s e b b e a e se ke s s bbb e s e s b b aesessseeaenssstaaaasasasasassens 1
107 Legal Regulations and Responsibility t0 PUBIIC .........covvriviiiiii e 2
202 Earth and ROCK EXCAVALION ....cccevieiieirirrirreresiisisesersaesesesesemeasassesestssisiestasesesesssnsatssesissesensonsasssssenssssas 4
211 Topsoil and COMPOSE ....ovrmiiciitiie et s 5
407 Hot-Mix Asphalt Pavement (FUll-Depth) ..o 6
420 Portland Cement Concrete Pavement .........ccccoeeeeiinnnn e teeeeeeeeeietesieeeessieeeetenissa—reeeeesiannraaeneeeseeanranen 10
424  Portland Cement Concrete SIdEWAIK ........ooceeiiiieeriiiiic e e e 12
503  CONCIEE SITUCIUIES ..ocuveiiciieeiiierieeeteeaietessceeteeebeeseresaeereeatesbte s sre s osbesne s ba s s s s e s e s enbaeesar b e s e e s e e ee e s nnneeasanaans 13
504 Precast CONCIete SIMUCIUMNES ....coviiiiireeciieeeeteer ettt s ettt st e et ae s st e e s s s s sssaar s e e s e s e s sssbbareeeeesennen 14
540 BOX CUIVEIS .oovviiiiiieirereeeiirrereerreeeserraeassstseesisresassreeseaseessnsstsssoseessstetsessessiosinstenssssssesssnsseseenessssitnssssasssnnss 15
803 Adjusting Frames and Grates of Drainage and Utility Structures .............ccoueviiiiiiiinininnneene 16
610  Shoulder INIEtS WIth CUID ....cooiviiiiiiiree e erteete et s rere et sre e seeereeesraeeessrnne s assaresssrbsaeessrnnnnennrnneees 18
642  Shoulder RUMDIE SHPS ....ocvveiiierirerrrriereestee ettt eer st s st s es e s b s este e et n e shr e s srne s e sae s saesbseaanns 19
643  IMPACt AENUALOTS .....eetieteiei ittt e et sttt s 20
701 Work Zone Traffic Control and Prot@Ction ........c..cooeeeoiiicniiiiiiic e 22
706 Impact Attenuators, TEMPOTATY .......cccovciiiiiiiireeeiee e sttt 24
780  Pavement SHPING ....cocverrveiecrinieee et i eter et e e e et e st ae e sern e e e nnneeean 26
860  MAaSter CONMTONET ....c.ocuiiiiiiiiitit ittt b e 27

OO0B  IMELAIS ..eonveeeeeeeeeeieeeeeteeeeee e eveeste e s b e e ae s e ta e s e s beassseeeeateshee e saae e aat e r ettt s s Rt e e s e R e et e s s bR s e e et e e e e e nnn e e rnneens 28
1042 Precast CONCIete PrOUUCES .......oivieiiiiieeeieeiceeeeesree sttt esn s cs s e sri it sae s s s s as s s sebbn e s enne e e erannseseesaseenans 29
L0 72 T 00T (o] | =) SO OO SO OO PPN 30
1083  EIGStOMEriC BEAMNGS ....cccuererieriiiieiieciii ittt e e s b s st s s e e 31
1101 General EQUIPMENT ...ocvooiiii ettt e e r bbbt b e e s a e aa e sr et et et e st e 32

1106

WOTK ZONe Traffic CONTOI DBVICES ....coireiereeeeiiieieeireeeeeeerereeeeeeesessieneessesrentessesesteneesaneesesessessaessaensennmsaaeraens 34



RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts
(EFf. 2-1-89) (REV. T-1-10) 1ouririeieieieeieieee ettt et sttt st se e s e s et se s n e ae e e s ot st e reenneenesab e bbb enbssbsosssanes 35
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) . 38
3 X EEO (Eff. 7-21-78) (REV. T11-18-80) ..ccuiiriiireiiecreie e ee et rre st ettt st ae s s s s ebssan e s s sbe e aeesbebeebeebbeenes 39
4 Specific Equal Employment Opportunity Responsibilities Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ...... 49
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-13) ..o 54
6 Asbestos Bearing Pad Removal (Eff. 11-1-03) ..c.ooiririiiiiiieiini i s sr e 59
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09) ...... 60
8 X Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) ...cccvreiri e crreerencr e rrenecr et aeee e e en e rameeeeens 61
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ....cccoooiivinniinniiiiinniinnns 62
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ..oocovviiininiiniiiiiircceccrce 65
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) .cccceorevvciiririceniicrrinnrcccencans 68
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07) ...oovvviviviiniiii e 70
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09) ...cccoovvinniiininiiiiiiniees s 74
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-09) ..ccccovrvminiiiininiiiniiiicneec s 76
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ..ccccovriiiiiis 77
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GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET

Effective as of the: April 26, 2013 Letting

Pg File Name | Title Effective Revised
#
GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 | Feb 6, 2013
GBSP 11 Permanent Steel Sheet Piling Dec 15, 1993 | Jan 1, 2007
GBSP 12 | Drainage System June 10, 1994 | Jan 1, 2007
GBSP 13 | High-Load Multi-Rotational Bearings Oct 13, 1988 Oct 30, 2012
GBSP 14 | Jack and Remove Existing Bearings April 20, 1994 | Jan 1, 2007
GBSP 15 ' | Three Sided Precast Concrete Structure July 12,1994 | Oct 15, 2011
GBSP 16 | Jacking Existing Superstructure Jan 11,1983 | Jan 1, 2007
GBSP 17 | Bonded Preformed Joint Seal July 12,1994 | Jan 1, 2007
GBSP 18 | Modular Expansion Joint May 19, 1994 | Jan 1, 2007
GBSP 21 | Cleaning and Painting Contact Surface Areas of Existing Steel | June 30, 2003 | May 18, 2011
Structures
GBSP 25 | Cleaning and Painting Existing Steel Structures Oct 2, 2001 April 19, 2012
GBSP 26 | Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 April 30, 2010
GBSP 28 | Deck Slab Repair May 15, 1995 | Oct 15, 2011
GBSP 29 | Bridge Deck Microsilica Concrete Overlay May 15, 1995 | Oct 30, 2012
GBSP 30 | Bridge Deck Latex Concrete Overlay May 15, 1995 [ Jan 18, 2011
GBSP 31 | Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21,2000 | Oct 30, 2012
GBSP 32 | Temporary Sheet Piling Sept 2, 1994 Jan 31, 2012
GBSP 33 | Pedestrian Truss Superstructure Jan 13,1998 | Aug 17, 2012
GBSP 34 | Concrete Wearing Surface June 23, 1994 | Feb 6, 2013
GBSP 35 | Silicone Bridge Joint Sealer Aug 1, 1995 Oct 15, 2011
GBSP 38 | Mechanically Stabilized Earth Retaining Walls Feb 3, 1999 Feb 6, 2013
GBSP 42 | Drilled Soldier Pile Retaining Wall Sept 20, 2001 | Aug 17, 2012
GBSP 43 | Driven Soldier Pile Retaining Wall Nov 13, 2002 | Aug 17, 2012
GBSP 44 | Temporary Soil Retention System Dec 30, 2002 | May 11, 2009
GBSP 45 | Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013
GBSP 46 | Geotextile Retaining Walls Sept 19, 2003 | Oct 30, 2012
GBSP 47 | High Performance Concrete Structures Aug 5, 2002 Jan 1, 2007
GBSP 51 | Pipe Underdrain for Structures May 17, 2000 | Jan 22, 2010
GBSP 52 | Porous Granular Embankment (Special) Sept 28, 2005 | Nov 14, 2008
GBSP 53 | Structural Repair of Concrete Mar 15, 2006 | Feb 6, 2013
GBSP 55 | Erection of Curved Steel Structures June 1, 2007
35 GBSP 56 | Setting Piles in Rock Nov 14, 1996 | April 19, 2012
GBSP 57 | Temporary Mechanically Stabilized Earth Retaining Walls Jan 6, 2003 Feb 6, 2013
GBSP 59 | Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 July 9, 2008
GBSP 60 | Containment and Disposal of Non-Lead Paint Cleaning Nov 25, 2004 | Mar 8, 2009
Residues
GBSP 61 | Slipform Parapet June 1, 2007 | Aug 17, 2012
37 GBSP 62 | Concrete Deck Beams June 13, 2008 | Oct 9, 2009
GBSP 64 | Segmental Concrete Block Wall Jan 7, 1999 Oct 30, 2012
GBSP 65 | Precast Modular Retaining Walls Mar 19, 2001 Oct 30, 2012
GBSP 66 | Wave Equation Analysis of Piles Nov 14, 2008
39 GBSP 67 | Structural Assessment Reports for Contractor's Means and Mar 6, 2009
Methods
GBSP 70 | Braced Excavation Aug 9, 1995 May 18, 2011
GBSP 71 Jan 15,2009 | Oct 15, 2011

Aggregate Column Ground Improvement




GBSP 72 | Bridge Deck Fly Ash or GGBF Slag Concrete Overlay Jan 18, 2011 Oct 15, 2011
GBSP 73 | Cofferdams Oct 15, 2011
GBSP 74 | Permanent Steel Sheet Piling (LRFD) Jan 31,2012 | Aug 17, 2012
GBSP 75 | Bond Breaker for Prestressed Concrete Bulb-T Beams April 19, 2012
GBSP 76 | Granular Backfill for Structures April 19, 2012 | Oct 30, 2012
GBSP 77 | Weep Hole Drains for Abutments, Wingwalls, Retaining Walis April 19, 2012
And Culverts
LIST ANY ADDITIONAL SPECIAL PROVISIONS BELOW
The following Guide Bridge Special Provisions have been incorporated into the 2012 Standard
Specifications: '
File Title Std Spec
Name Location
GBSP22 | Cleaning and Painting New Metal Structures 506
GBSP36 | Surface Preparation and Painting Req. for Weathering Steel 506 .
GBSP50 | Removal of Existing Non-composite Bridge Decks 501
GBSP58 | Mechanical Splicers 508
GBSP63 | Demolition Plans for Removal of Existing Structures 501
GBSP68 | Piling , 512
GBSP69 | Freeze-Thaw Aggregates for Concrete Superstructures Poured on Grade 1004
The following Guide Bridge Special Provisions have been discontinued or have been superseded:
File Title Disposition:
Name
GBSP37 | Underwater Structure Excavation Protection Replaced by GBSP73




LR#

LR SD12
LR SD13
LR SD406
LR 105 43
LR107-2

LR 107-4 46
LR 107-7

LR 108

LR 109

LR212

LR 355-1

LR 355-2

LR 400-1

LR 400-2

LR 400-3

LR 400-4

LR 400-5

LR 400-6

LR 400-7

LR 402

LR 403-1

Pg#

LR 403-2
LR 406
LR 420
LR 442
LR 451
LR 503-1
LR 503-2
LR 542
LR 663
LR 702
LR 1000-1

LR 1000-2

LR 1004
LR 1030
LR 1032-1
LR 1102
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INDEX LOCAL ROADS AND STREETS SPECIAL PROVISIONS

Special Provision Title

Slab Movement Detection Device

Required Cold Milled Surface Texture

Safety Edge

Cooperation with Utilities

Railroad Protective Liability Insurance for Local Lettings
Insurance

Wages of Employees on Public Works

Combination Bids

Equipment Rental Rates

Shaping Roadway

Bituminous Stabilized Base Course, Road Mix or Traveling Plant Mix
Bituminous Stabilized Base Course, Plant Mix

Bituminous Treated Earth Surface

Bituminous Surface Plant Mix (Class B)

Hot In-Place Recycling (HIR) — Surface Recycling

Full-Depth Reclamation (FDR) with Emulsified Asphalt

Cold In-Place Recycling (CIR) With Emulsified Asphalt

Cold In Place Recycling (CIR) with Foamed Asphalt

Full-Depth Reclamation (FDR) with Foamed Asphalt

Salt Stabilized Surface Course

Surface Profile Milling of Existing, Recycled or Reclaimed Flexible
Pavement :

Bituminous Hot Mix Sand Seal Coat

Filling HMA Core Holes with Non-shrink Grout

PCC Pavement (Special)

Bituminous Patching Mixtures for Maintenance Use

Crack Filling Bituminous Pavement with Fiber-Asphalt

Furnishing Class S| Concrete

Furnishing Class SI Concrete (Short Load)

Pipe Culverts, Type (Furnished)

Calcium Chloride Applied

Construction and Maintenance Signs

Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR) with
Emulsified Asphalt Mix Design Procedures

Cold In-Place Recycling (CIR) and Full Depth Reclamation (FDR) with
Foamed Asphalt Mix Design Procedures

Coarse Aggregate for Bituminous Surface Treatment

Growth Curve

Emulsified Asphalts

Road Mix or Traveling Plan Mix Equipment

Effective
Nov. 11, 1984
Nov. 1, 1987
April 1, 2011
Jan. 1, 1999
Mar. 1, 2005
Feb. 1, 2007
Jan. 1, 1999
Jan. 1, 1994
Jan. 1, 2012
Aug. 1, 1969
Oct. 1, 1973
Feb. 20, 1963
Jan. 1, 2007
Jan. 1, 2008
Jan. 1, 2012
Apr. 1, 2012
Apr. 1,2012 ~
June 1, 2012
June 1, 2012
Feb. 20, 1963
Apr. 1, 2012

Aug. 1, 1969
Jan. 1, 2008
May 12, 1964
Jan. 1, 2004
Oct. 1, 1991
Oct. 1, 1973
Jan. 1, 1989
Sep. 1, 1964
Jun. 1, 1958
Jan. 1, 2004
Apr. 1, 2012

June 1, 2012

Jan. 1, 2002
Mar. 1, 2008
Jan. 1, 2007
Jan. 1, 2007

Revised
Jan. 1, 2007
Jan. 1, 2007

Jan. 1, 2007
Jan. 1, 2006
Aug. 1, 2007
Jan. 2, 2013
Mar. 1, 2005

Jan. 1, 2002
Jan. 1, 2007
Jan. 1, 2007
Apr. 1, 2012

Jun. 1, 2012
Jun. 1, 2012

Jan. 1, 2007
Jun. 1, 2012

Jan. 1, 2007

Jan. 2, 2007
Jun. 1, 2007
Jan. 1, 2007
Jan. 1, 2002
Jan. 1, 2002
Jan. 1, 2007
Jan. 1, 2007
Jun. 1, 2007
Jun. 1, 2012

Jan. 1, 2007
Jan. 1, 2010
Feb. 7, 2008



BDE SPECIAL PROVISIONS
For the April 26 and June 14, 2013 Lettings

The following special provisions indicated by an “x” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File Name

Pg.

80240
80099
80274
80309

7| Bituminous ‘Materials Cost Adjustment

80294

80311
80277
80261
80029
80312
80313
80265
80229
80303
80304
80169
80246
80315
80320
80045
80297
80165
80253
80231
80298
80254
80321
80022
80316
80278
80305
80279
80300

47

57

58

59

60
62
65

67

X XXX

Special Provision Title
Above Grade Inlet Protection
Accessible Pedestrian Signals (APS)
Aggregate Subgrade Improvement
Anchor Bolts
Automated Flagger Assistance Device

Effective

July 1, 2009
April 1, 2003
April 1, 2012
Jan. 1, 2013
Jan. 1, 2008

Revised
Jan. 1, 2012
Jan. 1, 2007
Jan. 1, 2013

Nov: 2, 200

Bridge Demolition Debris

Bridge Relief Joint Sealer

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case il (Non-Friable Asbestos)

Building Removal-Case ill (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Coarse Aggregate in Bridge Approach Slabs/Footings
Coated Galvanized Steel Conduit

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <
5 Feet

Concrete Box Culverts with Skews < 30 Degrees Regardless of _

Design Fill and Skews > 30 Degrees with Design Fills > 5 Feet
Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided
Construction Air Quality — Diesel Retrofit
Disadvantaged Business Enterprise Participation
Drain Pipe, Tile, Drainage Mat, and Wali Drain
Fabric Bearing Pads

Friction Aggregate

Fuel Cost Adjustment -

Granular Materials

Grooving for Recessed Pavement Markings

High Tension Cable Median Barrier

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Insertion Lining of Culverts

Liquidated Damages

Material Transfer Device

Modified Urethane Pavement Marking

Moisture Cured Urethane Paint System

Movable Traffic Barrier

Pavement Marking Removal

Pavement Marking Tape Type IV

Pavement Patching

Pavement Removal

Payments to Subcontractors

Placing and Consolidating Concrete

Planting Woody Plants

Polyurea Pavement Markings

Portland Cement Concrete

Preformed Plastic Pavement Marking Type D - Inlaid

July 1, 2009
Jan. 1, 2012
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
April 1, 2012
Jan. 1, 2013
April 1, 2008
April 1, 2008

April 1, 2012

April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Sept. 1, 2000
Jan. 1, 2013
Jan. 1, 2013
Jan. 1, 2011
April 1, 2009
Nov. 1, 2012
Nov. 1, 2012
Jan. 1, 2007

Jan. 1, 2010

Jan. 1, 2013
April 1, 2013
June 15, 1999
April 1, 2012
Nov. 1, 2006
Jan. 1, 2010
April 1, 2009
April 1, 2012
Jan. 1, 2010
April 1, 2013
June 1, 2000
Jan. 1, 2013
Jan. 1, 2012
Nov. 1, 2012
Jan. 1, 2012
April 1, 2012

Aug. 1, 2012
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2010
April 1, 2013

Aug. 2, 2011

July 1, 2009

Jan. 1, 2013
Jan. 1, 2013
April 1, 2012

Jan. 1, 2009

Jan.
Jan.

1, 2010
1, 2013

Jan. 1, 2006
Aug.
Jan.
Jan.

1, 2012
1,2013
1, 2013



File Name Pg. Special Provision Title Effective Revised

80218 Preventive Maintenance — Bituminous Surface Treatment Jan. 1,2009  April 1, 2012
80219 Preventive Maintenance — Cape Seal Jan. 1,2009  April 1, 2012
80220 Preventive Maintenance — Micro-Surfacing Jan. 1,2009  April 1, 2012
80221 Preventive Maintenance — Slurry Seal Jan. 1,2009  April 1, 2012
80281 Quality Control/Quality Assurance of Concrete Mixtures Jan. 1,2012 Jan. 1, 2013
34261 Railroad Protective Liability Insurance Dec. 1,1986  Jan. 1, 2006
80157 Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006

80306 Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Nov. 1,2012  Jan. 1, 2013

Shingles (RAS)

80283 110 | X |Removal and Disposal of Regulated Substances Jan. 1,2012  Nov. 2, 2012
80319 114 | X | Removal and Disposal of Surplus Materials Nov. 2, 2012

80224 Restoring Bridge Approach Pavements Using High-Density Foam Jan. 1,2009 Jan. 1, 2012
80307 Seeding Nov. 1, 2012 '

80127

Steel Cost Adjustment April 2, 2004  April 1, 2009

80143 115 | X | Subcontractor Mobilization Payments April 2,2005  April 1, 2011
80317 Surface Testing of Hot-Mix Asphalt Overlays (NOTE: This special Jan. 1, 2013
provision was previously named “Surface Testing of Pavements”.)
80308 Synthetic Fibers in Concrete Gutter, Curb, Median and Paved Ditch Nov. 1, 2012
80286 116 | X | Temporary Erosion and Sediment Control Jan. 1, 2012
80225 Temporary Raised Pavement Marker Jan. 1, 2009
80256 Temporary Water Filled Barrier Jan. 1,2010 Jan. 1, 2013
80301 Tracking the Use of Pesticides Aug. 1, 2012
80273 117 | X | Traffic Control Deficiency Deduction Aug. 1, 2011
20338 Training Special Provisions Oct. 15, 1975
80318 Traversable Pipe Grate Jan. 1,2013  April 1, 2013
80270 Utility Coordination and Conflicts April 1, 2011 Jan. 1, 2012
80288 Warm Mix Asphalt » Jan. 1,2012  Nov. 1, 2012
80302 118 | X | Weekly DBE Trucking Reports June 2, 2012
80289 Wet Reflective Thermoplastic Pavement Marking Jan. 1, 2012
80071 119 | X |Working Days Jan. 1, 2002

The following special provisions have been deleted from use:

80271 Safety Edge

The following special provisions are either in the 2013 Standard Specifications, the 2013 Recurring Special Provisions, or the
special provisions Portland Cement Concrete, QC/QA of Concrete Mixtures, or Placing and Consolidating Concrete:

File Name Special Provision Title New Location Effective ' Revised
80275  Agreement to Plan Quantity Article 202.07 Jan. 1, 2012
80291 Calcium Chloride Accelerator for Class PP-2 Recurring CS #28 April 1, 2012
Concrete
80237  Construction Air Quality — Diesel Vehicle Emissions Articles 105.03 and 107.41 April 1, 2009 Jan. 2, 2012
Control
80239  Construction Air Quality — 1dling Restrictions Articles 105.03 and 107.41 April 1, 2009
80177  Digital Terrain Modeling for Earthwork Calculations ~ Recurring CS #32 April 1, 2007
80272 Drainage and Inlet Protection Under Traffic Articles 603.02 and 603.07 April 1,2011  Jan. 1, 2012
80228 Flagger at Side Roads and Entrances Articles 701.13 and 701.20 April 1, 2009
80109 Impact Attenuators Section 643 Nov. 1, 2003 Jan. 1, 2012
80110  Impact Attenuators, Temporary Section 706 Nov. 1,2003 Jan. 1, 2012
80203 Metal Hardware Cast into Concrete Articles 503.02, 504.02, and April 1,2008 Jan. 1, 2012
‘ 1006.13

80290  Payrolls and Payroll Records : Recurring CS #5 Jan. 2, 2012



File Name Special Provision Titie New Location Effective Revised

80299  Portland Cement Concrete Inlay or Overlay Recurring CS #29 April 1, 2012

80280  Portland Cement Concrete Sidewalk Article 424.07 Jan. 1, 2012

80152  Self-Consolidating Concrete for Cast-In-Place The following special Nov. 1, 2005 April 1, 2012
Construction provisions: Portland Cement

Concrete, QC/QA of
Concrete Mixtures and
Placing and Consolidating

Concrete
80132  Self-Consolidating Concrete for Precast and Precast The following special July 1, 2004 April 1, 2012
Prestressed Products provisions: Portland Cement

Concrete, QC/QA of
- - Concrete Mixtures and
Placing and Consolidating

~ Concrete
80284  Shoulder Rumble Strips Article 642.05 Jan. 1, 2012
80285  Sidewalk, Corner or Crosswalk Closure Articles 701.03, 701.15,and = Jan. 1, 2012
: 1106.02
80075  Surface Testing of Pavements (Section 406 overlay  Articles 407.09, 407.12, Aprit 1, 2002 Jan. 1, 2007

portion will remain a special provision and will now 420.10, 420.20, and 1101.10
be called “Surface Testing of HMA Overlays”.)
80287  Type G Inlet Box Article 610.09 Jan. 1, 2012

The following special provisions require additional information from the designer. The additional information needs to be
included in a separate document attached to this check sheet. The Project Development and Implementation section will then
include the information in the applicable special provision. The Special Provisions are:

Material Transfer Device

Railroad Protective Liability Insurance
Training Special Provisions

Working Days

Building Removal-Case 1V
Completion Date

Completion Date Plus Working Days
DBE Participation

Bridge Demolition Debris
‘Building Removal-Case |
Building Removal-Case I
Building Removal-Case llI



Washington County
TR 145 (Stone Church Road) over Elkhorn Creek
Section 09-14117-00-BR

STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction" adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the “Manual of Test Procedures for Materials”
in effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
‘Special Provisions" indicated on the Check Sheet included herein which apply to and govern
the construction of TR 145, Section 09-14117-00-BR, in Washington County, and in case of
conflict with any part or parts of said Specifications, the said Special Provisions shall take
precedence and shall govern.

DESCRIPTION:

This project is located on TR 145 (Stone Church Road) at its crossing of Elkhorn Creek
approximately 4 miles southeast of Venedy, lllinois. The work involves the removal of the
existing three-span structure and the construction of a new multi-span structure and approach
roadway realignment and transitions.

The existing structure consists of three spans measuring 26+, 48’+ and 22'+ giving an
AASHTO length of 95.1°+ and an overall length of 96’-0” back to back of abutments and 17°-2”
out-to-out of deck with a single 16’ lane.

The proposed multi-span superstructure consists of 27" precast, prestressed concrete deck
beams. The structure measures 120'-0" back to back of abutments with a clear roadway width
of 27'-0" at 10° right-ahead skew. The proposed substructure consists of spill through pile bent
‘abutments and pile supported piers.

The work under this Project includes approximately 955 lineal feet of approach roadway work.
The total length of this Project is 1,075 lineal feet of which 1,075 feet will be improved.



Washington County
TR 145 (Stone Church Road) over Elkhorn Creek
Section 09-14117-00-BR

TRAFFIC CONTROL PLAN:

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any
special details and Highway Standards contained herein and in the pians.

At the pre-construction meeting, the Contractor shall furnish the name of the individual in his
direct employ who is to be responsible for the installation and maintenance of the traffic control
for this project. If the actual installation and maintenance are to be accomplished by a
subcontractor, consent shall be requested of the Engineer at the time of the pre-construction
meeting in accordance with Article 108.01 of the Standard Specifications for Road and Bridge
Construction. This shall not relieve the Contractor of the foregoing requirement for a
responsible individual in his direct employ. The County will provide the Contractor the name of
its representative who will be responsible for the administration of the Traffic Control Plan.

Special attention is called to Articles 107.09 and 107.14 and applicable portions of Section 701
of the Standard Specifications for Road and Bridge Construction and the following:

a. Standard 701901; and the Detour Map and Traffic Control Plans included in the
Plans.

b. Traffic Controls

The west and east approaches along TR 145 (Stone Church Road) shall be
barricaded and closed to all thru traffic at the ends of the project and the first
roads west and east of the project, Coolidge Road and Weaver Creek Road,
respectively, for the duration of the project.

Field Entrance shall remain accessible throughout the time of construction.
The Contractor shall erect signing as shown on the Detour Map of the Plans.

Post mounted road closure signs (W20-3(0)-48) with flashing amber lights and
orange flags shall be furnished and erected in advance of the barricades as
applicable.

All Road Construction Ahead and Road Closed Ahead signs shall have flashing
amber lights and orange flags.

The contractor shall be responsible for the maintenance of the barricades and
signs during the life of the project. The contractor shall ensure the continual
visibility of these signs is maintained and not obstructed by vegetation or other
obstacles.

Additional signing may be required by the Engineer if, in his opinion, public
safety demands it. All signs, flags, lights, and barricades required shall be -
furnished, erected, maintained and removed by the Contractor.



Washington County
TR 145 (Stone Church Road) over Elkhorn Creek
Section 09-14117-00-BR

For stabilization, all Type Il Barricades shall require a minimum of four sand bags per
barricade.

The Engineer shall approve the exact locations of all proposed signs and barricades prior to
installation. Installation shall be in accordance with Standard 701901.

All traffic control, including signs, barricades, flaggers, etc. shall be included and paid for at the
contract unit price per lump sum for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

CONSTRUCTION AND MAINTENANCE SIGNS:

This work shall be done in accordance with Article 1106.02 of the Standard Specifications and
Highway Standard 701901 except as modified herein.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet or more shall be mounted on two 4" x 4" or two 4" x 6" wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work will not be measured and paid for separately, but shall be included in the cost of
TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS (JULIE):

This work shall be done in accordance with Article 107.31 of the Standard Specifications except
as modified herein.

Because a minimum of 48 hours advance notice is required for notification to utilities, the
Contractor will be required to give the Resident Engineer 96 hours notice, in writing, for a
specific area prior to beginning any excavation.

Locations of proposed signposts, guardrail, sign, etc., shall be staked by Engineer and then
notice provided as above.

If any of the location markers placed by a utility company in conformance with this procedure
are destroyed by Contractor operations, the Contractor shall immediately notify the utility owner
and bear the cost of remarking the facilities at his own cost and expense. Compliance with this
special provision shall be included in the various pay items listed in the contract and no
additional compensation will be allowed for any costs incurred for this work.
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TR 145 (Stone Church Road) over Elkhorn Creek
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COMPLIANCE WITH SECTION 404 PERMIT REQUIREMENTS:

The Contractor shall conduct his operations in such a manner to comply with the provisions of
PL 92-500, Section 404 requirements. The County has obtained a sign-off letter from the
Corps of Engineers stating that this project is authorized under an existing nationwide permit,
however, it is authorized only if all conditions of the sign-off letter are met. The CoE letter also
lists requirements of the lllinois Environmental Protection Agency for this project. A copy of the
CoE sign-off letter is attached to these Specifications for reference.

The Contractor shall comply with all conditions described in the above-mentioned sign-off letter.

No additional compensation will be allowed the Contractor for complying with requirements of
this special provision.

TEMPORARY LOW-WATER STREAM CROSSING:

If the Contractor chooses to construct a temporary low-water stream crossing, it shall be
constructed totally of clean coarse aggregate and in accordance with Recurring Special
Provision 8. It is the responsibility of the Contractor to obtain Department of the Army permits
and Section 401 Water Quality certification for any fill activity, including temporary construction
fills, proposed by the Contractor and not included in this contract proposal.

The Contractor shall make every effort to keep the public from using the temporary low-water
stream crossing. The Contractor shall also remove the temporary low-water stream crossing
from the channel as directed by the Engineer.

The cost of the temporary low-water stream crossing, including any permits necessary, shall be
the sole responsibility of the Contractor.

SHOP DRAWINGS:

The Contractor shall submit shop drawings for review and approval on the following item:
a. Precast Prestressed Concrete Deck Beams.
Shop Drawings shall be submitted to:
HMG Engineers, Inc.
P.O. Box 70 — 1075 Lake Road
Carlyle, lllinois 62231

Attention: Mr. Bradley G. Hummert
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CHANNEL EXCAVATION, FURNISHED EXCAVATION & EMBANKMENT:

These items of work shall be performed in accordance with all applicable portions of Sections
203, 204 & 205, respectively, of the Standard Specifications. The quantity of excavation shown
in the Earthwork Schedule on sheet 5 of the plans is for bidding purposes and reflects the use
of 56.25% of the channel excavation in the embankment. Embankment may contain suitable
channel excavation, as accepted by the Engineer, when there is a shortage from earth
excavation. Any channel excavation used in embankment will not be paid for again as
furnished excavation, but all costs shall be included in the bid price for channel excavation. No
adjustment will be made in the bid price of channel excavation if it is not used in the
embankment and the Contractor is directed to haul it off. No adjustment will be made in the bid
price of furnished excavation for the actual channel excavation used as embankment for this
project.

STONE DUMPED RIPRAP, CLASS AS5:

This work shall consist of furnishing, transporting and placing stone riprap at the locations
shown on the plans, as stated herein, in accordance with the applicable portions of Section 281
of the Standard Specifications and as modified herein.

The gradation shall be RR5.

The quality shall be Class A.

The Stone Dumped Riprap shall be a minimum of 18" thick.
Bedding material will not be required.

‘Filter fabric will not be required.

obrwn~

This work will be paid for at the contract unit price per ton for STONE DUMPED RIPRAP,
CLASS A5. Excavation will not be paid for as a separate item, but shall be included in the cost
'of the Stone Dumped Riprap.

AGGREGATE BASE COURSE, TYPE A:

This work shall be in accordance with Section 351 of the Standard Specifications and as
modified by this Special Provision.

The gradation used shall be limited to CA 6.
The aggregate shall meet the requirements set forth by Article 351.05(a) except the bearing

ratio and the density testing shall not be required. The aggregate shall be proof rolled and the
compaction shall meet the satisfaction of the Engineer.

Basis of Payment: All labor, equipment, and material necessary to complete this work as
specified herein shall be paid for at the contract unit price per ton for AGGREGATE BASE
COURSE, TYPE A.
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TRENCH BACKFILL;

This work shall be in accordance with Section 208 and Arlicle 542.04 of the Standard
Specifications, the plans, and as modified by this Special Provision.

This work includes all backfilling for the across road pipe culvert of size and type specified
according to the details shown in the plans. Frozen backfill material shall not be placed in any
excavation.

References to “Fine Aggregate” in Section 208 and Article 1003.04 of the “Standard
Specifications for Road and Bridge Construction” shall be removed.

The gradation used shall be limited to CA 6.

All labor, equipment, and materials required to complete this work shall be paid for at the
contract unit price per cubic yard for TRENCH BACKFILL.

BEDDING, HAUNCHING AND INITIAL BACKFILL FOR CULVERTS:

This work shall be done in accordance with Section 208 and Article 542.04 of the Standard
Specifications for Road and Bridge Construction, the plans, and as modified by this Special
Provision.

All materials for bedding, haunching, and initial backfill shall be of the same type described in |
the Special Provision for trench backfill.

All trenches for pipe culverts shall have bedding, haunching, and initial backfill including those
beyond the two (2) foot distance from pavement, etc. All bedding shall be placed in no greater
than four (4) inch lifts. No bedding shall be placed over any standing or frozen water.

All labor, equipment, and materials required for this work shall not be paid for separately but
shall be included in the unit price for the item of work specified.

PIPE CULVERTS. CLASS D:

This work shall be done in accordance with Section 542 of the Standard Specifications except
as herein modified. Article 542.03 shall be modified such that precoated galvanized corrugated
steel is the only permitted material.

This work will be paid for at the contract unit price per foot for PIPE CULVERTS, CLASS D, of
the type and diameter specified.
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TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT:

This work shall be done in accordance with Section 631 of the Standard Specifications except
as herein modified.

The pay length for traffic barrier terminal, type 1 (special) shall be modified to 53.125’ to include
3.125’ of guardrail provided beyond the typical 50’ pay length to meet the next typical splice
location for the current standard. This shall not be paid for separately, but shall be included in
the cost of the terminal and no additional compensation will be allowed.

This work will be paid for at the contract unit price per each for TRAFFIC BARRIER TERMINAL,
TYPE 1 (SPECIAL) TANGENT, of the type specified.

TRAFFIC BARRIER TERMINAL, TYPE 6A (SPECIAL):

This work shall be in accordance with Section 631 of the Standard Specifications, Highway
Standard 631032, the details shown in the plans and as modified by this Special Provision.

Traffic barrier terminal, type 6A (special) shall be constructed as shown in Highway Standard
631032 except the sections of rail that are required to be installed on a radius. The plans
contain details showing the location of the rail along with the radii. The Contractor shall be
responsible for verifying all dimensions/modifications in the field prior to ordering the materials.

The traffic barrier terminal shall be provided with a steel plate beam guardrail end section, as
shown on the plans, and shall not be paid for separately but shall be included in the cost of the
traffic barrier terminal and no additional compensation will be allowed.

Basis of Payment: All labor, equipment, and material necessary to complete this work as
- specified herein shall be paid for at the contract unit price per each for TRAFFIC BARRIER
TERMINAL, TYPE 6A (SPECIAL). ‘

FINAL SHAPING:

The Contractor shall grade all disturbed areas to drain, as directed by the Engineer. All earth
surfaces shall be left free of debris and be suitable to accept seeding. Final shaping will not be
paid for separately, but shall be considered included in the contract.



Name and Address of Utility

Tri-County Electric Coop., Inc.

Mt. Vernon, lllinois 62864
(618) 244-5151

Washington County
TR 145 (Stone Church Road) over Elkhorn Creek
Section 09-14117-00-BR

STATUS OF
UTILITIES TO BE ADJUSTED

Estimated Date
Type Location Relocation Completed

Electric Entire Improvement  Prior to Construction

The Contractor shall contact the utility company at least two (2) weeks prior to starting
construction so the company will be aware of the impending work.

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Articles 102, 105.07, and 107.19 of the
Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor’s
operations, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor's operations were affected.



DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

REPLY TO
ATTENTION OF;

December 20, 2012

Regulatory Branch

MEGCGEILV E
File Number: MVS-2012-684
JAN -4 2013
Washington County Highway Department HMG Engineers, Inc.
Attn: Mr. Mitchell Burdick
1243 West Adams Street

Nashville, Illinois 62263

Dear Mr. Burdick:

We have reviewed your correspondence, received November 01, 2012, regardlng the
replacement of a bridge in Washington County, Iilinois. The proposed project includes
removing the current 3-span steel beam and timber deck bridge with a 120 foot 3- span precast
prestressed concrete deck beam bridge with improved vertical and horizontal alignments. In-
stream work will be limited to minimal channel excavation to construct the structure and riprap
placement. This letter authorizes the pro;ect to conduct a Linear Transportation Project in
Washington County, Illinois. The project is located in the southwest quarter of Section 18,
Township 02 South, Range 04 West, Washington County, Illinois.

Based upon a review of the U.S. Geological Survey 7.5-minute topographical map, soil
survey, National Wetland Inventory, the original submittal, site visits, and previous jurisdictional
determinations, we have determined that Elkhorn Creek would possess an ordinary high water
mark at this location and would be considered a jurisdictional water of the United States.
Therefore, the placement of fill material below the ordinary high water elevation requires a

permit from this office.

The Corps of Engineers has determined that this activity will have no affect on endangered
species, and is authorized under Section 404 of the Clean Water Act by an existing Department of
the Army nationwide permit for Linear Transportation Projects, as described in the February 21,
2012, Federal Register, Reissuance of Nationwide Permits; Notice (77 FR 10271), Appendix A
(B)(14). This verification is valid for two years from the date of this letter. Enclosedisa
copy of the nationwide permit and conditions and management practices with which you must

.comply.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.



The Illinois Environmental Protection Agency Division of Water Pollution Control
(IEPA/WPC) has conditionally issued general Section 401 Water Quality Certification for this
nationwide permit, subject to the special conditions and three general conditions (see enclosure).
These conditions are part of the Corps permit. If you have any questions regarding the water
quality certification conditions, you may call Mr. Dan Heacock, IEPA/WPC, at 217-782-3362.

This determination is applicable only to the permit program administered by the Corps of
Engineers. It does not eliminate the need to obtain other federal, state or local approvals before
beginning work. This permit verification does not convey property rights, nor authorize any
injury to property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described -

at 33 CFR 330.6(b) will apply. ‘

If you have any questions, please contact Alan Edmondson at (314) 331-8811. Please refer to
file number MVS-2012-684. The St. Louis District Regulatory Branch is committed to
providing quality and timely service to our customers. In an effort to improve customer service,
please take a moment to complete Customer Service Survey found on our web site at

http://per2 nwp.usace.army.mil/survey.html.

Sincerely,

W ﬂﬁl A McMullen

Ilinois Section Chief
Regulatory Branch

Enclosures

Copy Furnished: (electronically w/o enclosures)

Mer. Dan Heacock, [EPA/WPC
Mr. Mike Diedrichsen, IDNR-Office of Water Resources

/O



ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: December 20, 2012

File Number: MVS-2012-684

Name of Permittee: Washington County Highway Department

Name of Project: TR15/Elkhorn Creek Bridge Project

Project Location: Township 02 South, Range 04 West, Washingtori Couhty, Illinqis.
River BasinlCoﬁnty/State: Kaskaskia/Washington/Illinois V

Prbject Manager: Edmondson

Upon completion of this activity authorized by this permit and any mitigation required by the
- permit, sign this certification and return it to the following address: .

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

Thereby certify that the work authorized by the above referenced permit has been completed
in accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date

/l



‘ PRELIMINARY JURISDICTIONAL DETERMINATION FORM

This preliminai'y JD finds that there “may be” waters of the United States on the subject project site, and identifies
all aquatic features on the site that could be affected by the proposed activity, based on the following information:

District Office lSt. Louis District File/ORM # [MVS-2012-684 PID Date: {Dec 20, 2012

State IMO City/County | Washington County, IL ‘ :
Name/ Washington County Highway Department

Nearest Waterbody: lElkhorn Creek Address of {Attn: Mr. Mitchell Burdick
Person 1243 West Adams Street
Location: TRS, Requesting {Nashville, [llinois 62263

LatLong or UTM: |38.36463/-89.59887 PID

Identify (Estimate) Amount of Waters in the Review Area: | Name of Any Water Bodies  Tigal: l
Nou-Wetland Waters: Stream Flow: on the Site [dentified as

Non-Tidal:  |Elkhorn Cresk

I . .
[___—'linear & [—- width r-—— acres IN /A Section 10 Waters:

, V' Office (Desk) Determination
Wetlands: ’ . acre(s) g;;vs”::rd‘" IN/A I™ Field Determination: Date of Field Trip:

SUPPORTING DATA: Data reviewed for preliminary JD (check alt that apply - checked items should be Included in case file and, where checked
and requested, appropriately reference sources below).

7 Maps, plans, plots or plat submitted by or on behalf of the applicant/consultant: | Watershed Map
r~ Data sheets prepared/submitted by or on behalf of the applicant/consultant.

I~ Office concurs with data sheets/delineation report.

i~ Office does not concur with data sheests/delineation report.
Data sheets prepared by the Corps
Corps navigable waters’ study: |
U.S. Geological-Survey Hydrologic Atlas:

I~ USGS NHD data.

r~USGS 8 and 12 digit HUC maps.
U.S. Geological Survey map(s). Cite quad name: fOakdale
USDA Natural Resources Conservation Service Soil Survey. Citation: |
National wetlands inventory map(s). Cite name:|
State/Local wetland inventory map(s): |
* FEMA/FIRM maps:}
100-year Floodplain Elevation is: |
Photographs: I~ Aerial (Name & Date):,

I~ Other (Name & Date):

Previous determination(s). File no. and date ot response letter: ]
Other information (please specify): ,

T

LIRS BRI B B B B B

Signature and Date of Regulatory Project Manager Signature and Date of Person Requesting Preliminary JD
(REQUIRED) - (REQUIRED, unless cbtaining the signature is impracticable)

EXPLANATION OF PRELIMINARY AND APPROVED JURISDICTIONAL DETERMINATIONS:

~———11~The-Corps-of Engincers-believes-that-there-may-bejurisdictional-waters-of-the-Wnited-States-an-the-subjest-siterand-the-perthit-applieant-or-other-affected-party-whe-requested-tis-preliminaryJB-is

hereby advised of his or lier option to request and obtain an approved jurisdictional determination (JD) for that site, Nevertheless, tlie permit applicant or other person who requested this preliminary JD
has declined to exercise tle option to obtain an approved JD in this instance and at this time. .

2, In any circumstance where a peimit applicant obtaing an individual permit, or a Nationwide General Permit (NWP) or other general penmit verification requiring “precanstruction nofification™ (PCN),
or requests verification for a non-reporting NWP or other general permit, and the permit applicant has not requested an approved JD for the nctivity, the permit applicant is hereby made aware of the
foltowing: (1) the permit applicant hias elected to seek a permit authorization based on a preliminary JD, which does not make an official determination of, "jurisdictional waters; (2) that the applicant has
the option to request an approved JD before accepting the terms and conditions of the permit authorization, and that basing & permit authorization on an spproved JD could possibly result i less
compensatory mitigation being required or different special conditions; (3) that the applicant has the right to request an individual permit rather than accepting the tenns and cotditions of the NWP or
other general permit authorization; (4) that the applicant can accept a permit authorization and thereby agree to comply with afl the terms and conditions of that pennit, including wh itigation
requirements the Corps has determined to be necessary; {5) that undertaking any activity in reliance upon the subject permit authorization without requesting an approved ID constitutes the applicant’s
aceeptance of the use of the preliminary JD, but that either form of JD will be processed as soon s is practicable; (6) accepting & permit authorization (e.g., signing a proffered individunl permit) or
undertaking any activity in reliance on any form of Corps permit authorization based on a preliminary JD constitutes agresment that all wetlands and other water bodies on the site affected in any way by
that activity are jurisdictional waters of the United States, and precludes any challenge (o such jurisdiction in any administrative or judicial compliance or enforcement action, or in any administrative
appeal or in any Federal court; and (7) whether the applicant elects to use either an approved JD or a preliminary JD, that JD will be processed a3 soon as is practicable. Further, an approved JD, a
proffered individual permit (and all tenms and conditions contained therein), or individuat pennit denial can be administratively appealed pursuent to 33 C.F.R. Part 331, and that in any administrative
sppe, jurisdictional issues can be raised (see 33 C.F.R, 331.5(a)(2)). If, during that administrative appeal, it becomes necessary to make an officiel detennination whether CWA Jjurisdiction exists aver 8

site, or to pravide an official delineation of jurisdictional waters on the site, the Corps will provide an opproved JD to accomplish that result, ss soon as is practicable.




PRELIMINARY JURISDICTIONAL DETERMINATION FORM

This preliminary JD finds that there "may be" waters of the United Siates on the subject project site, and identifies all
aquatic features on the site that could be affected by the proposed activity, based on the following information:

Appendix A - Sites

o

District Office, 'St. Louis District File/ORM # |MVS-2012-684 - PID Date: ‘Dec 20, 2012

State MO City/County lWashington, Co, : Pei'son'Requestinq PID IBurdfgk

Est. Amount of

Site _ Aquatic Resource =~ .
Number Latitude Longitude ~ Cowardin Class  in Review Area - Aquatic Resource

38.36463 ~-89,590887 Palustrine, forested 0.1 Perénnial Stré'a.h' o

n/a

n/a

Notes:

The tributary, Elkhorn Creek, is a primary tributary to the Mississippi‘Rlve'r. The trib'ut.ary is ;un_s_d.qct[qna

The project is located In the southwest quarter of Section 18, Township 02 So:uth:;'R
County, lllinois. ' v -

/3




&

Nati'onwide

U.S Army Corps
Of Engineers

St. Louis District

No. 14, LINEAR TRANSPORTATION PROJECTS .
(NWP Final Notice, 77 FR 10273}

) Activities required for the construction, expansion,
modification, or improvement of linear transportation projects (e.g.,
roads, highways, railways, trails, airport runways, and taxiways) in
waters of the United States. For linear transportation projects in non-
tidal waters, the discharge cannot cause the loss of greater than 1/2-
acre of waters of the United States. For linear transportation projects
in tidal waters, the discharge cannot cause the loss of greater than
1)3-acre of waters of the United States. Any stream channel
modification, including bank stabilization, is limited to the minimum
necessary to construct or protect the finear transportation project; such
modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and
work necessary to construct the linear transportation project.
Appropriate measures must be taken to maintain normal downstream
flows and minimize floading to the maximum extent practicable, when
temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of
construction sites. Temporary fills must consist of materials, and be
placed in a manner, that will not be eroded by éxpected high flows.
Temporary fills must be removed in thelr entirety and the affected
areas returned to pre-construction elevations, The areas affected by
temporary fills must be revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features
commonly associated with transportation projects, such as vehicle
maintenance or storage buildings, parking lots, train stat;ons or
aircraft hangars,

Notification: The permittee must submit a pre-construction
notification to the district engineer prior to commencing the activity if:
(1) the loss of waters of the United States exceeds 1/10-acre; or (2)
there is a discharge in a special aquatic site, including wetlands. (See
general condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or
forest roads, or temporary roads for moving mining equipment, may
qualify for an exemption under Section 404(f) of the Clean Water Act
(see 33 CFR 323.4).

NATIONWIDE PERMIT CONDITIONS -

Note: To qualify for NWP authorization, the prospective permittee
. must comply with the following general conditions, as applicable, in
addltlon to any regional or case-specific conditions imposed by the

Permit Summary

1. Navlg'atlon. (a) No activiiy may cause more than a minimal adverse

-effect on navigation.

{b) Any safety lights and signals prescribed by the U.8, Coast
Guard, through regulations or otherwise, must be Installed and
malintained at the permittee's expense on authorized facilities in
navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations
by the United States require the removal, relocation, or other
alteration, of the structure or work hereln authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon
due notice from the Corps of Engineers, to remove, relocate, or alter
the structural work or obstructions caused thereby, without expense to
the United States. No claim shall be made against the United States
on account of any such removal or alteration.

" 2. Aquatic Life Movements. No activity may substantially disrupt the

necessary life cycle movements of those species of aquatic life
indigenous to the waterbody, including those species that normally
migrate through the area, uniéss the activity's primary purpose is fo
impound water. All permanent and temporary crossings of
waterbodies shall be suitably culverted, bridged, or otherwise designed
and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning
seasons must be avoided to the maximum extent practicable.

_ Activities that result in the physical destruction (e.g., through

excavation, fill, or downstream smothering by substantial turbldxty) of
an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United
States that serve as breeding areas for migratory birds must be
avoided to the maximum extent practicable.

5. Shelifish Beds. No activity may occur in areas of concentrated
shellfish poputations, unless the activity is directly related to a shellfish

. harvesting activity authorized by NWPs 4 and 48, or is a shellfish

seeding or habitat restoration activity authorized by NWP 27,

6. Suitable Mateilal. No activity may use unsuitable material (e.g.,

- trash, debris, car bodies, asphalt, etc.). Material used for construction

or discharged must be free from toxic pollutants In toxic amounts (see

rdistrictengtneer—Prospective permittees should
contact the appropriate Corps district office to determine if regional
conditions have been imposed on an NWP. Prospective permittess
should also contact the appropriate Corps district office to determine
the status of Clean Water Act Section 401 water quality certification
and/ or Coastal Zone Managerhent Act consistency for an NWP,
Every person who may wish to obtain permit authorization under one
or more NWPs, or who Is currently relying on an existing or prior
permit authorization under one or more NWPs, has been and is on
niotice that all of the provisions of 33 CFR 330.1 through 330.6 apply to
every NWP authorization. Note especially 33 CFR 330.5 relating to the
modification, suspension, or revocation of any NWP authorization.
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Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a
public water supply intake, except where the activity Is for the repairor
improvement of public water supply intake structures or adjacent bank
stabilization.

8. Adverse Effects From Impoundments. If the activity creates an

" impoundment of water, adverse effects to the aquatic system due to

accelerating the passage of water, and/or restricting its flow must be
minimized to the maximum extent practicable.



9, Managément of Water Flows. To the maximum extent practicable,
. the pre-construction course, condition, capacity, and location of open
waters muist be maintained for each activity, including stream
channelization and storm water management activities, except as
provided below. The activity must be constructed to withstand
axpected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the
activity is to impound water or manage high flows. The activity may
dlter the pre-construction course, condition, capacity, and location of
open waters if it benefits the aquatic environment (e.g., stream
restoration ar relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with
applicable FEMA-approved state or local floodplain management
requirements.

11. Equipmerit. Heavy equipment working in wetlands or mudfiats
must be placed on mats, or other measures must be taken to minimize
soif disturbance,

12. Solil Erosion and Sediment Controls. Appropriate soil erosion
and sediment controls must be used and maintained in effective
operating condition during construction, and all exposed soil and other
fills, as well as any work below the ordinary high water mark or high
tide fine, must be permanently stabilized at the earliest practicable -
date. Permittees are encouraged to perform work within waters of the
United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed In
their entirety and the affected areas retumned to pre-construction
elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or filf shall be
properly rnaintained, including maintenance to ensure public safety,
and compliance with applicable NWP general conditions, as well as
any activity-specific conditions added by the district engineer to an
NWP authorization.

15. Singie and Complete Project. The activity must be a single and
complete project. The same NWP cannot be used more than once for
the same single and complete project.

16. Wild and-Scenie Rivers, No activity may occur in a component of
the Natlonal Wild and Scenic River System, or in a river officially
designated by Congress as a “study river” for possible inclusion in the
system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for
such river, has determined in writing that the proposed activity will not
adversely affect the Wild and Scenic River designation or study status.
Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the
designated Wild and Scenic River or study river (e.g., National Park
Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish
and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved
tribal rights, including, but not limited to, reserved water rights and
treaty fishing and hunting rights.

{b) Federal agencies should follow their own procedures for
complying with the requirements of the ESA. Federal permittees must
provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether
it is sufficient to address ESA compliance for the NWP activity, or
whether additional ESA consultation is necessary.

(c) Non-federat permittees must submit a pre-construction .
notification to the district engineer if any listed species or designated
critical habitat might be affected or is in the vicinity of the project, or if
the project is located in designated critical habitat, and shall not begin
work on the activity until notified by the district engineer that the
requirements of the ESA have been satisfied and that the activity is
authorized. For activities that might affect Federally-listed endangered
ar threatened species or designated critical habitat, the pre~
construction nétification must include the name(s) of the endangered
or threatened species that might be affected by the proposed work or
that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the
proposed activity “may affect” or will have “no effect” to listed species
and designated critical habitat and will notify the non-Federal applicant
of the Corps' determination within 45 days of receipt of a complete
pre-construction notification. In cases where the non-Federal applicant
has identified listed species or critical habitat that might be affected or
is in the vicinity of the project, and has so notified the Corps, the
applicant shall not begin work until the Corps has provided notification
the proposed activities will have “no effect” on listed species or critical
habitat, or until Section 7 consultation has been completed. If the non-
Federal applicant has not heard back from the Corps within 45 days,
the applicant must still wait for notification from the Corps. :

(d) As a result of formal or informal consultation with the FWS or
NIMFS the district engineer may add species-specific regional
endangered spacies conditions to the NWPs.

{e) Authorization of an activity by a NWP does not authorize the
“take” of a threatened or endangered species as defined under the
ESA. In the absence of separate authorization (e.g., an ESA Section
10 Permit, a Biological Opinion with “incidental take” provisions, etc.)
from the U.S. FWS or the NMFS, The Endangered Species Act
prohibits any person subject to the jurisdiction of the United States-to
take a listed species, where “take” means to harass, harm, pursue,
hunt, shoot, wound, kill, trap, capture, or collect, or to aftempt to
engage in any such conduct. The word “harm" in the definition of
“take” means an act which actually kills or injures wildlife. Such an act
may include significant habitat modification or degradation where it
actually Kills or injures wildlife by significantly impairing essential
behavioral patterns, including breeding, feeding or sheltering.

() Information on the location of threatened and endangered
species and their critical habitat can be obtained directly from the
offices of the U.S. FWS and NMFS or their world web pages at
http:/fwww.fiws.gov/ of htip:/fwww fiws.gov/ipac and

http:/f'www.noaa.gov/fisheries. html respectively.

19, Migratory Birds and Bald and Golden Eagles. The permittee is
responsible for obtaining-any “take” permits required under the U.S.
Fish and Wildlife Service's regulations governing compliance with the
Migratory Bird Treaty Act or the Bald and Golden Eagle Protection Act.
The permittee should contact the appropriate local office of the U.S.
Fish and Wildiife Service to determine if such “take” permits are

18, Endangered Specles. (a) No activity is authorized under any
NWP which is fikely to directly or indirectly jeopardize the continued
existence of a threatened or endangered specles or a species
proposed for such designation, as identified under the Federal
Endarigered Speciés Act (ESA), or ‘Sihich will directly oF ifidicectly
destroy or adversely madify the critical habitat of such species. No
activity is authorized under any NWP which "may affect” a listed

. specles or critical habitat, unless Section 7 consultation addressing
the effects of the proposed activity has been completed.

s
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20. Historic Properties. (a) In cases where the district engineer
determines that the activity may affect properties listed, or eligible for
listing, in the National Register of Historic Places, the activity is not

authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied. '

{b) Federal permitiees should foilow their own procedures for
complying with the requirements of Section 106 of the National
Historic Preservation Act. Federal permittees must provide the district
engineer with the apprapriate documentation to demonstrate



cdmpliance'with those reguirements. The district engineer will review
the documentation and determine whether it is sufficient to address
section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Nen-federal permittees must submit a 'pre-construction
notification to the district engineer if the authorized activity may have
the potential to cause effects to any historic properties listed on,
determined to be eligible for listing on, or potentially eligible for listing
on the National Register of Historic Places, including previously
unidentified properties. For such activities, the pre-construction
notification must state which historic properties may be affected by the
proposed work or include a vicinity map indicating the location of the
historic properties or the potential for the presence of historic
properties. Assistance regarding Information on the location of or
potential for the presence of historic resources can be sought from the
State Historic Preservation Officer or Tribal Historic Preservation
Officer, as appropriate, and the National Register of Historic Places
{see 33 CFR 330.4(g)). When reviewing pre-construction notifications,
district engineers will comply with the current procedures for
addressing the requirements of Section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and
good faith effort to carry out appropriate identification efforts, which
may Include background research, consultation, oral history interviews,
sample fleld investigation, and field survey. Based on the Information
submitted and these efforts, the district engineer shall determine
whether the proposed activity has the potential to cause an effect on
the historic properties. Where the non-Federal applicant has identified
historic properties on which the activity may have the potential to
cause effects and so notified the Corps, the non-Federal applicant
shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects or that consultation
under Section 106 of the NHPA has been completed.

(d) The district engineer will notify the prospective permittee within
45 days of receipt of a complete pre-construction notification whether
NHPA Section 106 consultation is required. Section 106 consultation
is not required when the Corps determines that the activity does not
have the potential to-cause effects on historic properties (see
36 CFR 800.3(a)). If NHPA section 106 consultation is required and.
will ocour, the district engineer will notify the non-Federal applicant that
he or she cannot begin work until Section 106 consultation is
completed. If the non-Federal applicant has not heard back from the
Corps within 45 days, the applicant must still wait for notification from
the Corps.

(e) Prospective permittees should be aware that section 110k of the
NHPA (16 U.8.C. 470h-2(k)) prevents the Corps from granting a

- permit or other assistance to an applicant who, with intent to avoid the
requirements of Section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit
would relate, or having legal power to prevent it, allowed such
significant adverse effect to oceur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines
that circumstances justify granting such assistance despite the
adverse effect created or permitted by the applicant. if circumstances
Justify granting the assistance, the Corps is required to notify the
ACHP and provide documentation specifying the circumstances, the
degree of damage to the integrity of any historic properties affected,
and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPQ, appropriate Indian tribes if
the undertaking ocours on or affects historic properties on tribal lands

the required coordination has been completed. The district engineer
wilt initiate the Federal, Tribal and state coordination required to
determine if the items or remains warrant a recovery effort or if the site
is eligible for listing in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters
include, NOAA-managed marine sanctuaries and marine monuments;
and National Estuarine Research Reserves. The district engineer may
designate, after notice and opportunity for public comment, additionat
waters officially designated by a state as having particular
environmental or ecological significance, such as outstanding

national resource waters or state natural heritage sites. The district
engineer may also designate additional critical resource waters after
notice and opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United
States are.hot authorized by NWPs 7,.12, 14, 16, 17, 21, 28, 31, 35,
39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity within, or directly
affecting, critical resource waters, including wetlands adjacent to such
waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34,
36, 37, dand 38, notification is required in accordance with general
condition 31, for any activily proposed in the designated critical
resource waters including wetlands adjacent to those waters. The
district engineer may authorize activities under these NWPs only after
it is determined that the impacts to the critical resource waters will be
no more than minimal.

23, Mitigation. The district engineer will consider the following factors
when determining appropriate and practicable mitigation necessary to
ensure that adverse effects on the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and
minimize adverse effects, both temporary and permanent, o waters of
the United States to the maximum extent practicable at the project site
(i.e., on site). .

(b) Mitigation in all its forms {avoiding, minimizing, rectifying,
reducing, or compensating for resource losses) will be required to the
extent necessary to ensure that the adverse effects to the aguatic
environment are minimal.

{c) Compensatory mitigation at a minimum one-for-one ratio will be
required for all wetland losses that exceed 1/10 acre and require pre-
construction notification, unless the district engineer determines in
writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed
activity are minimal, and provides a project-specific waiver of this
requirement. For wetland losses of 1/10 acre or less that require pre-
construction notification, the district engineer may determine on a
case-by-case basis that compensatory mitigation is required to ensure
that the activity results in minimal adverse effects on the aquatic
environment. Compensatory mitigation projects provided to offset
losses of aquatic resources must comply with the applicable
provisions of 33 CFR part 332,

(1) The prospective permittee is responsible for proposing
an appropriate compensatory mitigation option if compensatory
mitigation is necessary to ensure that the activity results in minimal
adverse effects on the aquatic environment.

"(2) Since the likelihood of success is greater and the
impacts to potentially valuable uplands are reduced, wetland
restoration should he the first compensatory mitigation option
considered

or affects properties of interest to those tribes, and other parties known
to have a legitimate interest in the impacts to the permitted activity on
historic properties.

21, Discovery of Previously Unknown Remalns and Artifacts. if
you discover any previously unknown historlc, cultural or archeological
remains and artifacts while accomplishing the activity authorized by

* this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid
construction activities that may affect the remains and artifacts untit

/e

(8) If permittes-responsible mitigation is the proposed
option, the prospective permittee is responsible for submitting a
mitigation plan. A conceptual or detailed mitigation plan may be used
by the district engineer to make the decision on the NWP verification
request, but a final mitigation plan that addresses the applicable
requirements of 33 CFR 332.4(c)(2)-(14) must be approved by the
district engineer before the permittee begins work in waters of the
United States, unless the district éngineer determines that prior
approvat of the final mitigation plan is not practicable or not necessary



to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3))-

" (4) If mitigation bank or in-lieu fee program credits are the
proposed option, the mitigation plan anly needs to address the
baseline conditions at the impact site and the number of credits to
be provided. ,

) (5) Compensatory mitigation requirements (e.g., resource
type and amount to be provided as compensatory mitigation, site
protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the
NWP authorization, instead of components of a compensatory
mitigation plan. '

{d) For losses of streams or other open waters that require pre-
construction notification, the district engineer may require
compensatory mitigation, such as stream rehabilitation, enhancement,
or preservation, to ensure that the activity results In minimal adverse
effects on the aquatic environmient.

(e) Compensatory mitigation wilt not be used to increase the
acreage losses allowed by the acreage limits of thé NWPs. For

" example, if an NWP has an acreage limit of 1/2 acre, it cannot be used
to authorize any project resulting in the loss of greater than1/2 acre of
waters of the United States, even if compensatory mitigation is

provided that replaces or restores some of the lost waters. However,
compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits
also satisfies the minimal Impact requirement associated with the
NWPs,

{f) Compensatory mitigation plans for projects in or near streams or
other open waters will normally include a requirement for the
restoration or establishment, maintenance, and legal protection (8.9.,
conservation easements) of riparian areas next to open waters. In
some cases, riparian areas may be the only compensatory mitigation
required. Riparian areas should consist of native species. The width of
the required riparian area will address documented water quality or
aquatic habitat loss concerns. Normally, the riparian area will be 25 to
50 feet wide on each side of the stream, but the district engineer
may require slightly wider riparian areas to address documented water

. quality or habitat loss concerns. If it is not possible to establish a

riparian area on both sides of a stream, or if the waterhody is a lake or
coastal waters, then restoring or establishing a riparian area along a
single bank or shoreline may be sufficient. Where both wetlands and
open waters exist on the project site, the district engineer will

. determine the appropriate compensatory mitigation (e.g., riparian

areas and/or wetlands compensation) hased on what is best for the
aquatic environment on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of
compensatory mitigation, the district engineer may waive or reduce the
requirement to provide wetland compensatory mitigation for wetiand:
losses. ,

() Permittees may propose the use of mitigation banks, in-lieu fee
pragrams, of separate permittee-responsible mitigation. For activities
resulting in the loss of marine or estuarine resources, permittes-
responsible compensatory mitigation may be environmentally
preferable if there are no mitigation hanks or in-lieu fee programs in
the area that have marine or estuarine credits available for sale or
transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate
the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if

impoundment structures are safely designed, the district engineer may
require non-Federal applicants to demonstrate that the structures
comply with established state dam safety criterla or have been
designed by qualified persons. The district engineer may also require
documentation that the design has been independently reviewed by
similarly qualified persens, and appropriate modifications made to
ensure safety.

25, Water Quality. Where States and authorized Tribes, or EPA
where applicable, have not previously certified compliance of an NWP
with CWA Section 401, individual 401 Water Quality Certification must
be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management
measures to ensure that the authorized activity does not result in more
than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has
not previously received a state coastal zone management consistency
concurrence, an individual state coastal zone management
consistency concurrence must be obtained, or a presumption of
concurrence must occur (see 33 CFR 330.4(d)). The district engineer
or a State may require additional measures to ensure that the
authorized activity is consistent with state coastal zone management
requirements.

27. Reglonal and Case-By-Case Conditions. The activity must
comply with any regional conditions that may have been added by the
Division Engineer (see 33 CFR 330.4(e)) and with any case specific
conditions added by the Corps or by the state, indian-Tribe, or U.S.
EPA in its section 401 Water Quality Certification, or by the state in its
Coastal Zone Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one
NWP for a single and complete project is prohibited, except when the
acreage loss of waters of the United States authorized by the NWPs
does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal
waters is constructed under NWP 14, with assoclated bank
stabilization authorized by NWP 13, the-maximum acreage loss of
waters of the United States for the total project cannot exceed 1/3-
acre. .

29. Transfer of Nationwide Permit Verlfications. If the permittee
sells the property associated with a nationwide permit verification, the
permittee may transfer. the nationwide permit verification to the new
owner by submitting a letter to the appropriate Corps district office to
validate the transfer. A copy of the nationwide permit verification must
be attached to the letter, and the letter must contain the following
statement and signature: “When the structures or work authorized by
this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit,
including any special conditions, will continue to be binding on the new
owner(s) of the property. To validate the transfer of this nationwide
permit and the associated liabilities associated with compliance with
its terms and conditions, have the transferee sign and date below.”

(Transferee)

required, Its long-term management.

(h) Where certain functions and services of waters of the United
States are permanently adverssly affected, such as the conversion of
a forested or scrub-shrub wetland to a herbaceous wetland in a
permanently maintalned utility line right-of-way, mitigation may.
be required to reduce the adverse effects of the project to the minimal
level,

24. Safety of Impoundment Structures. To ensure that all

I?

(Date)

30. Compliance Certification. Each permittee who receives an NWP
verification letter from the Corps must provide a signed certification
documenting completion of the authorized activity and any required
compensatory mitigation. The sticcess of any required permittee-
responsible mitigation, including the achievement of ecological
performance standards, will be addressed separately by the district
engineer. The Corps will provide the permittee the certification



'
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document with the NWP verification letter. The certification document
wilt include:

(a) A statement that the authorized work was done in accordance
with the NWP authorization, including any general, regional, or activity-
specific conditions; . )

(b) A statement that the implementation of any required
compensatory mitigation was completed in accordance with the permit
conditions. If credits from a mitigation bank or in-lieu fee program are
used to satisfy the compensatory mitigation requirements, the
certification must include the documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee secured the appropriate
number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the
work and mitigation.. :

31, PreéConstruétion Notification. (a) Timing. Where required by the’

- terms of the NWP, the prospective permittee must notify the district
engineer by submitting a pre-construction notification (PCN) as early
" as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the |
PCN is determined to be incomplete, notify the prospective permittee
within that 30 day period to request the additional information
necessary to make the PCN complete. The request must specify the
information needed to rmake the PCN complete. As as a general rule,
district engineers will request additional information necessary to make
the PCN complete only ohce. However, if the prospective permittee
does not provide all of the requested information, then the district
engineer witl notify the prospective permittee that the PCN is still
incomplete and the PCN review process will not commience until all of
the requested information has been received by the district engineer.
The prospective permittee shall not begin the activity untif either:

(1) He or she is notified in writing by the district engineer that the
activity may proceed under the NWP with any special conditions
imposed by the district or division engineer; of

(2) 45 calendar days have passed from the district engineer's
receipt of the complete PCN and the prospective permittee has not
received written notice from the district or division engineer. However,
if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might he affected or
in the vicinlty of the project, or to notify the Corps pursuant to general
condition 20 that the activity may have the potential to cause effects to
historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is "no effect’ on
listed species or "no potential to cause effects” on historic properties,
or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
_ Historic Preservation (see 33 CFR 330.4(g)) has been completed.
Also, work cannot begin under NWPs 21, 49, or 50 until the permittee
has recelved written approval from the Corps. If the proposed activity
requires a written waiver to exceed specified limits of an NWP, the
permittee may not begin the activity untif the district engineer issues
the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit Is required within 45 calendar days of
receipt of a complete PCN, the permittee cannot begin the activity until
an individual permit has been obtained. Subsequently, the permittee's
right to proceed under the NWP may be modified, suspended, or
revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

to authorize any part of the proposed project or any related activity.
The description should be sufficiently detailed to allow the district
engineer to determine that the adverse effects of the project will be
minimal and to determine the need for compensatory mitigation.
Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the
project and when provided results in a quicker decision. Sketches
should contain sufficient detail to provide an iliustrative description of
the proposed activity (e.g.. a conceptual plan), but do not need to be
detailed engineering plans);

(4)The PCN must include a delineation of wetlands, other special
aquatic sites, and other waters, such as lakes and ponds, and
perennlal, intermittent; and ephemeral streams, on the project site.
Wetland delineations must be prepared in accerdance with the current
method required by the Corps. The permittee may ask the Corps

_to.delineate the special aquatic sites and other waters on the project

site, but there may be a delay If the Corps does the delineation,
especially if the project site Is large or contains many waters of

the United States. Furthermore, the 45 day period will not start until
the delineation has heen submitted to or completed by the Corps, as
appropriate,

(8) If the proposed activity will result in the loss of greater than
1A0:acre of wetlands and a PCN is required, the prospective permittee
must submit a statement describing how the mitigation requirement
will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or
detailed mitigation plan.

(8) If any listed species or designated critical habitat might be
affected or is in the vicinity of the project, or if the project Is located in
designated critical habitat, for non-Federal applicants the PCN must
include the name(s) of those endangered or threatened species that
might be affected by the proposed work or utilize the designated
critical habitat that may be affected by the proposed work, Federal
applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an actlvity that may affect a historic property listed on,
determined to be eligible for listing on, or potentially eligible for listing
on, the National Register of Historic Places, for non-Federal applicants
the PCN must state which historic property-may be affected by the
proposed work or include a vicinity map indicating the location of the
historic property. Federal applicants must provide documentation
demonstrating compliance with Section 106 of the National Historic
Preservation Act. ’

(c) Form of Pre-Constructlon Notification: The standard individual
permit application form (Form ENG 4345) may be used, but the
completed application form must clearly indicate that it is a PCN and-
must include all of the information required in paragraphs (b}(1)
through (7) of this general condition. A letter containing the required
information may also be used. .

(d) Agency Coordingtion: (1) The district engineer will consider any
comments from Federal and state agencies concerning the proposed
activity's compliance with the terms and conditions of the NWPs and
the need for mitigation to reduce the project’s adverse environmental
effects to a minimal level. )

(2) For ali NWP activities that require pre-construction nofification
and result in the loss of greater than 1/2-acre of waters of the United
States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities
that require pre-construction notification and will result in-the loss of

—————{by-Contente-of Pre-Construction-No tification—TFhe-PON-must-be-in

writing and include the following information:

(1) Name, address and telephone numbers of the prospective
permittee; .

(2) Location of the proposed project;

- (3) A description of the proposed project; the project's purpose;
direct and indirect adverse environmental effects the project would
cause, including the anticipated amount of loss of water of the United
States expected to result from the NWP activity, '_in acres, linear feet,
or other appropriate unit of measure; any other NWHP(s), regional
general permil(s), or individual permit(s) used or intended to be used

€

greater than 300 finear feet of intermittent and ephemeral stream bed,
and for all NWP 48 activities that require pre-construction notification,
the district engineer will immediately provide (e.g., via email, facsimile
transmission, overnight mail, or other expeditious manner) a copy of
the complete PCN to the appropriate Federal or state offices (U.S.
FUNS, stafe natural resouice or water quallty agency, EPA, state
Historic Preservation Officer (SHPOQ) or Tribal Historic Preservation
Office (THPO), and, if appropriate, the NMFS). With the exception of
NWP 37, these agencies will have 10 calendar days from the date the
material is transmitted to telephone or fax the district engineer notice



that they infend to provide substantive, site-specific comments. The
comments must explain why the agency believes the adverse effects
will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a
decision on the preconstruction notification. The district engineer wilt
fully consider agency comments received within the specified time
frame, concerning the proposed activity's compliance with the terms
and conditions of the NWPs, including the need for mitigation to
ensure the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The district engineer
will provide no response to the resource agency, except as provided
below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource
agencies’ concems were considered, For NWP 37, the emergency
watershed protection and rehabilitation activity may proceed
immediately in cases where there is an unacceptable hazard to life or
a significant loss of property or economic hardship will osour. The
district engineer will consider any comments recelved to decide
whether the NWP 37 authorization should be modified, suspended, or
revoked in accordance with the procedures.at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal
agency, the district engineer will provide a response to NMFS within
30 calendar days of receipt of any Essential Fish Habitat conservation
recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either
electronic files or multiple coples of pre-construction notifications to
expedite agency coordination. R

D. District Engineer’s'Decision:

1. In reviewing the PCN for the proposed activity, the district
engineer will determine whether the activity authorized by the NWP will
resuit in more than minimal individual or cumulative adverse
environmental effects or may be contrary to the public interest. Fora
linear project, this determination will include an evaiuation of the
individuat crossings to determine whether they individually satisfy the,
terms and conditions of the NWP(s), as well as the cumulative effects
caused by all of the crossings authorized by NWP. If an applicant
requests a waiver of the 300 linear foot limit on Impacts to intermittent
or ephemeral streams or of an otherwise applicable limit, as provided
for In NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 52, the district
engineer will only grant the waiver upon a written determination that
the NWP activity will result in minimal adverse effects. When making
minimal effects determinations the district engineer will consider the
direct and indirect effects caused by the NWP activity. The district
engineer will also consider site specific factors, such as the
environmental setting in the vicinity of the NWP activity, the type of
resource that will be affected by the NWP activity, the functions
provided by the aquatic resources that will be affected by the
NWP activity, the degree or magnitude to which the aquatic resources
perform thosé functions, the extent that aquatic resource functions will
be iost as a result of the NWP adtivity (e.g., partial or complete foss),
the duration of the adverse effects (temporary or permanent), the
importance of the aquatic resource functions to the region {e.g.,
watershed or ecoregion), and mitigation reguired by the district

engineer. If an appropriate functional assessment method is available -

and practicable to use, that assessment method may be used by the
district engineer to assist in the minimal adverse effects determination.

mitigation proposal may be elther conceptual or detailed. If the district
engineer determines that the activity complies with the terms and
conditions of the NWP and that the adverse effects on the aquatic
environment are minimal, after considering mitigation, the district
engineer will notify the permittee and include any activity-specific
conditions in the NVUP verification the district engineer deems
necessary. Conditions for compensatory mitigation requirements must
comply with the appropriate provisions at 33 CFR 332.3(k). The district
engineer must approve the final mitigation plan before the permittee
commences work in waters of the United States, unless'the district
angineer determines that prior approval of the final mitigation planis
nat practicable or not necessary to ensure timely completion of the
required compensatory mitigation. If the prospective permittee elecis
to submit a compensatory mitigation plan with the PCN, the district
engineer will expeditiously review the proposed compensatory
mitigation plan. The district engineer must review the proposed
compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would
ensure no more than minimal adverse effects on the aquatic
environment. If the net adverse effects of the project on the aguatic
environment (after consideration of the compensatory mitigation
proposal) are determined by the district engineer to be minimal, the
district engineer will provide a timely written response to the applicant.
The response will state that the project can proceed under the terms

.and conditions of the NWP, including any activity specific conditions

added to the NWP authorization by the district engineer.

3. Ifthe district engineer determines that the adverse
effects of the.proposed work are more than minimal, then the district
engineer will notify the applicant either: (a) That the project does not
qualify for authorization under the NWP and instruct the applicant on’
the procedures to seek authorization under an individual permit; (b)
that the project is autharized under the NWP subject to the applicant's
submission of a mitigation plan that would reduce the adverse effects

" on the aquatic environment to the minimal level; or (c) that the project

is authorized under the NWP with specific modifications or conditions.
Where the district engineer determines that mitigation is required to
ensure no more than minimal adverse effects ocour to the aquatic
environment, the activity will be authorized within the 45-day PCN
period, with activity-specific conditions that state the mitigation
requirements. The authorization will include the necessary conceptual
or detailed mitigation or a requirement that the applicant submit a
mitigation plan that would reduce the adverse effects on the aquatic
environment to the minimal level. When mitigation is required, no work
in waters of the United States may oceur until the district engineer has
approved a specific mitigation plan or has determined that prior
approval of a final mitigation plan is not practicable or not necessary to
ensure timely compietion of the required compensatory mitigation.. .

E. Further Information

1. District Engineers have autherity to determing if an activity
complies with the terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or
local permits, approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of
others.

5, NWPs do not authorize interference with any existing or proposed
Federal project.

The district engineer may add case-specific special conditions to the
NWP authorization to address site-specific environmental concerns.

2. Ifthe proposed activity requires a PCN and wili resultina
loss of greater than 1/10 acre of wetlands, the prospective permittee
should submit a mitigation proposal,with the PCN. Applicants may also
propose compensatory mifigation for projects with smaller impacts.
The district engineer will consider any proposed compensatory
mitigation the applicant has included in the proposal In determining
whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory
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F. Definitions

Best management practices (BMPs). Policies, practices,
procaduras; of structires implemented to ritigate the adverse
environmental effects on surface water quality resulting from
development, BMPs are categorized as structurai or non-structural.

Compensatory mitigation: The restoration (re-establishment or



rahabilitatloﬁ), establishment (creation), enhancement, and/or in
certaln circumstances presarvation of aquatic resources for the
purposes of offsefting unavoidable adverse impacts which remain after
all appropriate and practicable avoidance and minimization has been
achieved.

Currently serviceable: Useable as is or with some maintenance,
but not so degraded as fo essentially require reconstruction.,

Direct effects: Effects that are caused by the activity and ccour at
the same time and place.

"Discharge: The term “discharge” means any discharge of dradged
or fill material.

Enhancement: The manipulation of the physical, chemical, or
biclogical characteristics of an aquatic resource to heighten, intensify,
or improve a specific aquatic resource function(s). Enhancement
results in the gain of selected aquatic resource function(s), but may
also lead to a decline in other aquatic resource function(s).
Enhancement does not result in a gain in aquatic resource area.

. Ephemeral stream: An ephemeral stream has flowing water only
during, and for a short-duration after, precipitation events in a typical
year, Ephemeral stream beds are located above the water table year-
round. Groundwater is not a source of water for the stream. Runoff
from rainfall is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical,
chemical, or biological characteristics present to develop an aquatic
resource that did not previously.exist at an upland site. Establlshment
results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water's -

surface at the maximum height reached by a rising tide. The high tide

" line may be determined, in the absence of actual data, by a line of oil
or scum along shore’ objects, a more or less continuous deposit of fine
shell or debris on the foreshore or berm, other physical markings or
characteristics, vegetation lines, tidal gages, or other suitable means
that delineate the general height reached by a rising tide. The line
encompasses spring high tides and other high tides that occur with
periodic frequency but does not include storm surges In which there is
a departure from the normal or predicted reach of the tide due to the
piling up of water against a coast by strong winds such as those
accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including
archaeological site), bullding, structure, or other object Included in, or
eligible for inclusion in, the National Register of Historic Places
maintained by the Secretary of the Interior. This term includes
artifacts, records, and remains that are related to and located within
such properties. The term includes properties of traditional refigious
and cultural importance to an Indian tribe or Native Hawaiian
organization and that meet the National Register criteria (36 CFR part
60).

independent utility: A test to determine what constitutes a single
and complete non-linear project in the Corps regulatory program. A
project is considered to have independent utifity if it would be
constructed absent the construction of other projects in the project
area. Portions of a multi-phase project that depend upon other phases
of the project do not have independent utility. Phases of a project that
would be constructed even if the other phases were not built can be
considered as separate single and complete projects with mdependent
utility.

Indirect effects: Effects that are caused by the activity and are -
later in time or farther removed in distance, but are still reasonably

waterbody, or change the use of a waterbody. The acreage of loss of
waters of the United States is a threshold measurement of the impact
to jurisdictional waters for determining whether a project may qualify
for an NWP; it is not a net threshold that is calculated after considering
compensatory mitigation that may be used to offset losses of aquatic
functions and services. The loss of stream bed includes the linear feet
of stream bed that is filled or excavated. Waters of the United States
temporarily filled, flooded, excavated, or drained, but restored to pre-
construction contours and elevations after construction, are not
included in the measurement of loss of waters of the United States.
Impacts resulting from activities eligible for exemptions under Section
404(f) of the Clean Water Act are not considered when calculating the
loss of waters of the United States. :

Norni-tidal wetland: A non-tidal wetland is a wetland that is not
subject to the ebb and flow of tidal waters. The definition of a wetland
can be found.at 33.CFR 328.3(b).. Non-tida! wetlands contiguous to
tidal waters are located landward of the high tide line (l.e., spring high
tide line).

Open water: For purposes of the NVWPs, an open water is any area
that in a year with normal patterns of precipitation has water flowing or
standing above ground to the extent that an ordinary high water mark
can be determined. Aquatic vegetation within the area of standing or
flowing water is either non-emergent, sparse, or absent, Vegetated
shallows are considered to be open waters. Examples of “open waters
include rivers, streams, lakes, and ponds.

‘Ordinary High Water Mark: An ordinary high water mark is a line
on the shore established by the fluctuations of water and indicated by
physical characteristics, or by other appropriate means that consider
the characteristics of the surrounding areas (see 33 CFR 328.3(e)).

Perennial stream: A perennial stream has flowing water year-round
during a typical year. The water table is located above the stream bed
for most of the year. Groundwater is the primary source of water for
stream flow. Runoff from rainfall is a supplemental source of water for
stream flow.

Practicable: Available and capable of being done after taking lnto
consideration cost, existing technology, and logistics in light of overall
project purposes.

Pre-construction notification: A request submitted by the project
proponent to the Corps for confirmation that a particular activity is
authorized by nationwide permit. The request may be a permit
application, letter, or similar document that includes information about
the proposed work and its anticipated environmental effects. Pre-
construction noftification may be required by the terms and conditions
of a nationwide permit, or by regional conditions.-A pre-construction
notification may be voluntarily submitted in cases where pre-
construction netification is not required and the project proponent

"

_wants confirmation that the activity is authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline
of, aquatic resources by an action in or near those aquatic resources.
This term includes activities commonly associated with the protection
and maintenance of aquatic resources through the implementation of
appropriate legal and physical mechanisms. Preservation does not
result in a gain of aquatic resource area or functions.

Re-establishment; The manipulation of the physical, chemical, or
biologicat characteristics of a site with the goal of returning
natural/historic functions to a former aquatic resource. Re-
establishment resuits in rebuilding a former aquatic resource and
results in a gain in aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or

— foreseeable

Intermittent stream: An intermittent stream has flowing water
during certain times of the year, when groundwater provides water for
stream flow. During dry periods, intermittent streams may not have
flowing water. Runoff from rainfall Is a supplemental source of water
for stream flow. -

L.oss of waters of the United States Waters of the Umted States
that are permanently adversely affected by fi filing, flooding, excavation,
or drainage because of the regulated activity. Permanent adverse
effects Include permanent discharges of dredged or fill material that
change an aquatic area to dry land, increase the bottom elevation of a

biological characteristics of a site with the goal of repairing natural/
historic functions to a degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource function, but does not result in a
gain in aquatic resource area. '
Restoration: The manipulation of the physical, chemical, or
biologlcal characteristics of a site with the goal of returning
natural/historic functions to a former or degraded aquatic resource. For
the purpose of tracking net gains in aquatic resource area, restoration
is divided into two categories: re-establishment and rehabilitation.
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Riffle and pool complex: Riffle and poot complexes are special
aquatic sites under the 404(b)(1) Guidelines. Riffle and pool
complexes sometimes characterize steep gradient sections of
streams. Such stream sections are recognizable by their hydraulic
characteristics. The rapid movement of water over a course substrate
in riffles results in a rough flow, a turbulent surface, and high dissolved
oxygen levels in the water. Pools are deeper areas associated with
riffles. A slower stream velocity, a streaming flow, a smooth surface,
and a finer substrate characterize pools. ;

Riparian areas: Riparian areas are lands adjacent to streams,
lakes, and estuarine-marine shorelines. Riparian areas are transitional
between terrestrial and aquatic ecosystems, through which surface
and subsurface hydrology connects riverine, lacustrine, estuarine,
and marine waters with their adjacent wetlands, non-wetland waters,
or uplands. Riparian areas provide 3 variety of gcological functions
and services and help improve or m local water quality. (See.
general condition 23.) o s Sinit o

Shellfish seeding: The placement,of shelifish seed and/or suitable
substrate to increase shelifish production, Shellfish seed consists of

i

or shell fragments (i.e., spat on shell
of shellfish shells, shell fragments,
placed into waters for shellfish habitat.
Single and complete linear project: A i
constructed for the purpose of gettl
a point of origin to a terminal paint,
crossings of one or more waterb
locations. The term “single an
portion of the total linear proje
owner/developer or partnershi
developers that includes all cr
States (i.e., a single waterbody) ;
projects crossing a single or mul
separate and distant locations; ea
and complete project for pUrposes.
individual channels in a braided st
large, irregularly shaped wetland
waterbodies, and crossings of such f
separately. S
Single and complete nol
the term “single and complete
as the total project propose!
developer or partnership or ofl
single and complete non-lingar project
(see definition of “Independent utill
linear projects may not be “piecemealed’
NWP authorization. TR LG Sl T
Stormwater management: Stormwate gementisthe .
mechanism for controlling stormwater runoff:for thé purposes of
reducing downstream erosion, water quality degradation, and flooding
and mitigating the adverse effects of changs '
aquatic environment, S SRR
Stormwater management facilities: Stormwater management -
facilities are-those facllities, including but not limited to, stormwater
reterition and detention ponds and best management practices, which
ratain water for a pericd of time to control runoff and/or improve the
quality (i.e., by reducing the concentration of nutrients, sediments,
hazardous substancées and other poliutants) of stormwater runoff.
Stream bed: The substrate of the stream channel between the
ordinary high water marks. The substrate may be bedrock or inorganic
particles that range in size from clay to boulders. Wetfands contiguous
to the stream bed, bt outside of the ordinary highi water marks, are
not considered part of the streambed: -+ b
Stream channelization: The manipulation of & Stream’s course,
condition, capacity, or location that causes more than rminimal
interruption of normal stream processes. A channelized stream
. remains a water of the United States.
Structure: An ohject that is arranged in a definite pattern of
organization. Examples of structures include, without fimitation, any

geparate
‘considered

pier, boat dock, boat ramp, wharf, dolphin, welr, boom, breakwater,
bulkhead, revetment, riprap, jetty, artificial istand, artificial reef,
permanent mooring structure, power transmission line, permanently
moored floating vessel, piling, aid to navigation, or any other '
manmade obstacle or obstruction. S

Tidal wetland: A tidal wetiand is a wetland (i.e., water of the United
States) that is inundated by tidal waters. The definitions of a wetland
and tidal waters can be found at 33 CFR 328.3(b) and 33 CFR,
328.3(f), respectively. Tidal waters rise and fall in a predictable and
measurable rhythm or cycle due to the gravitational pulls of the moon
and sun. Tidal waters end where the rise and fall of the water surface
can no longer be practically measured in a predictable rhythm due to
masking by other waters, wind, or other effects. Tidal wetiands are
jocated channelward of the high tide line, which Is defined at 33 CFR

'328.3(d).

Vegetated shallows: Vegetated shallows are special aquatic sltes
under the 404(b)(1) Guidelines. They are areas that are permanently
inundated and under normal circumstances have rooted aquatic
vegetation, such as seagrasses in marine and estuarine systems and
a variety of vascular rooted plants In freshwater systems. )

Waterbody: For purposes of the NWPs, a waterbody is a
jurisdictional water of the United States. Ifa jurisdictional wetland is
adjacent— meaning bordering, contiguous, or neighboring—to a
waterbody determined to be a water of the United States under
33 CFR 328.3(a)(1)~(6), that waterbody and its adjacent wetlands are
considered together as a single aquatic unit (see 33 CFR 3284(0)(2)).
Examples of “waterbodies” include streams, rivers, lakes, ponds, and
wetlands. :



STATE OF ILLINOIS
CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION
2012 GENERAL AND SPECIFIC CONDITIONS
NWP 14 — LINEAR TRANSPORTATION PROJECTS

These conditions ensure that the activities carried out under Nationwide Permits (NWPs) do not violate
the Water Quality Standards of the State of Illinois resulting in permanent damage to habitat, increased
turbidity, reduced bank and channel stability, and/or impacts to the biological and chemical integrity of
the waters. These conditions are in addition to, not a replacement for, those conditions included by the
federal authorities. Proposed projects authorized by the NWPs listed-above that-cannot be conducted
within the conditions listed below must apply for individual Clean Water Act Section 401 Water

Quality Certification.

Applications for certification should be sent to the Illinois Environmental Protection Agency, Division
of Water Pollution Control, 1021 North Grand Avenue East, P.O. Box 19276, Springfield, lllinois, -
62794-9276. An issued certification becomes part of the Clean Water Act Section 404 Permit.
Therefore, it expires with the 404 Permit unless explicitly stated otherwise.

GENERAL CONDITIONS FOR ALL NWPs

1. An individual 401 water quality certification will be required for any activities permitted under these
_ Nationwide Permits for discharges to waters designated by the State of Illinois as Outstanding
Resource Waters under 35 Ill. Adm. Code 302.105(b).

2. Projects requiring authorization under Section 404 of the Clean Water Act must implement Best
Management Practices (BMPs) to protect water quality, preserve natural hydrology and minimize
the overall impacts to aquatic resources during and after construction. If the project involves a water
with an appreved Total Maximum Daily Load (TMDL) allocation for any parameter, measures
which ensure consistency with the assumption and requirements of the TMDL shall be included.
TMDL program information and water listings are available at www.epa.state.il.us/water/tmdl/. If
the project involves an impaired water listed on the Illinois Environmental Protection Agency's
Section 303(d) list for suspended solids, turbidity, or siltation, measures designed for at least a 25~ -
year, 24-hour rainfall event shall be incorporated. Impaired waters are identified at
www.epa.state.il.us/water/tmdi/303d-list.html. : '

3. Prior to proceeding with any work in accordance with any Nationwide Permit, potential impacts to
threatened or endangered species shall be identified through use of the State's Ecological

Compliance Assessment Tool (EcoCAT) at http:/dnrecocat.state.il.us/ecopublic/. If potential
impacts to State threatened or endangered species are identified, the Illinois Department of Natural

Resources shall be consulted with.

SPECIFIC CONDITIONS FOR NWP 14 — Linear Transportation Projects

1_The affected area of the stream channel shall not exceed 300 linear feet,_as measured ﬂlnng the

stream corridor.

2. Aﬁ}; ‘spoil material excavated, dredged or otherwise produced must not be returned to'the waterway
" but must be deposited in a self-contained area in compliance with all state statutes, as determined by

the Illinois EPA.
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. Any backfilling must be done with clean material and placed in a manner to prevent v1olatlon of

applicable water quality standards.

. The applicant shall not cause:

A. violation of applicable provisions of the Illmoxs Environmental Protection Act;

B. water pollution defined and prohibited by the Illinois Environmental Protection Act;

C. violation of applicable water quality standards of the Illinois Pollution Control Board, Tltle 35,
Subtitle C: Water Pollution Rules and Regulation; or

D. interference with water use practices near public recreation areas or water supply intakes.

. All areas affected by construction shall be mulched and seeded as soon after construction as

possible. The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may
include the installation of sedimentation basins and temporary mulching. All construction within the
waterway shall be conducted during zero or low flow conditions. The applicant shall be responsible
for obtaining an NPDES Storm Water Permit prior to initiating construction if the construction
activity associated with the project will result in the disturbance of 1 (one) or more acres, total land
area. An NPDES Storm Water Permit may be obtained by submitting a properly completed Notice
of Intent (NOI) form by certxﬁed mail to the Agency's Division of Water Pollution Control Permit
Section.

. The applicant shall implement erosion control measures consistent with the “I1linois Urban Manual”

(IEPA/USDA, NRCS; 2011).

. Temporary work pads, cofferdams, access roads and other temisorary fills shall be constructed of

clean coarse aggregate or non-erodible non-earthen fill material that will not cause siltation.
Sandbags, pre-fabricated rigid materials, sheet pllmg, inflatable bladders and fabric lined basms may
be used for temporary facﬂxtxes '

. The applicant for Nationwide Permit 14 that uses temporary work pads, cofferdams, access roads

and other temporary fills in order to perform work in creeks, streams, or rivers shall maintain flow in
these waters by utilizing dam and pumping, fluming, culverts or other such techniques.
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Required Contract Provisions
All Contracts
Monthly Labor Summary and Activity Reporting System

Effective: 1-1-1995 Revised June 2001
1. Monthly Labor Summary Report, Form SBE 148

The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the
District Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
This report must be received in District Eight no later than the tenth day of the next month.

This Report shall be submitted by the prime contractor and each subcontractor, for each
consecutive month, from the start, to the completion of their work on the contract.

The data source for this Report will be a summation of all personnel and hours worked on
each subject contract for the month based on weekly payrolls for that month.

The Monthly Labor Summary Report is required to be submitted in one of the following
formats:

a). For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form SBE 143 for submittal to
the District Engineer for District Eight.

b.) For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma
Delimited ASCll Text File Format”. The subject file format is detailed on the next
page. Submittal of this file may be by 3.5 inch disk or by e-mail.

Il. Monthly Contract Activity Report, Form SBE 248

- The prime contractor and each subcontractor shall submit a monthly report directly to the
District Engineer, reflecting their contract activity on all illinois Department of Transportation
contracts they have in force in District Eight.

This report shall be submitted for each consecutive month, from the start, to the completion
of all contracts in District Eight.

The report must be received in the District Office no later than the tenth day of the next
month. )

(1)

24



Monthly Labor Summary and Activity Reporting System Codes and Formats

Indicated below for your reference are the Employee Codes and File Formats required for this system.

, 1) Monthly Labor Summary Report, Form SBE 148

The following employee codes are to be used to identify each individual on the Summary Report:

1. Gender: M - Male F - Female

2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic
4 - American Indian/Alaskan Native 5 - Asian/Pacific Islander

3. Work Classification: OF - Official SU - Supervisor FO - Foremen
CL - Clerical CA - Carpenter EO - Operator ME - Mechanic
TD - Truck Driver IW - Ironworker PA - Painter OT - Other
EL - Electrician PP - Pipefitter TE - Technical LA - Laborer

CM -Cement Mason

4, Employee Status: J - Journeyman O — Owner-Operator C - Company
' A - Apprentice T - Trainee

Specific “Fixed Length Comma Delimited ASCII File Format”

Order | Fieid Name . o | Type-| Size--
1 Contractor Number N 4
2 Contractor Reference Number N 6
3 Contract Number N 5
4 Period (07/28/2000) D 10
5 SSN  (111-11-1111) N 11
6 Name A 40
7 Gender A 1
8 Ethnic Group N 1
9 Work Classification A 2
10 Employee Status A 1
11 Total Hours (0000060.00) N 10

File Name Conventions: (Contractor Number + Report Month/Year).Txt
i.e. 20001298.Txt

I.) Monthly Contract Activity Report, Form SBE 248

The following activity codes are to be used to identify the contractors contract status each month on the
Monthly Activity Report, Form SBE 248:

A Contract Status: 1 - Not Started 2 - Active 3 - No Work 4 - Suspended 5 - Complete
Failure to comply with this special provision may result in the withholding of payments to the
_contractor, and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract and no
additional compensation will be allowed for any costs incurred.

All prime and subcontractors having contracts in the aggregate exceeding $250,000 must provide a *
Fixed Length Comma Delimited ASCHI File” for approval prior to the start of construction.

This Special Provision must be included in each subcontract agreement.

monitor/molassp2

(2)
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lllinois Department

of Transportation Storm Water Pollution Prevention Plan
Route TR 145 Marked Rte.  Stone Church Road
Section  09-14117-00-BR ' Project No.  BROS-0189 (051)
County Washington Contract No. 97527

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment

for knowing violations.
Mitch Burdick m

Print Name Signature

Washington County Engineer ﬂ/ﬂ/g ?/Lq/;
Title Hate
Washington County
Agency

I.  Site Description:
A. Provide a description of the project location (include latitude and longitude):

The proposed project is located in Washington County approximately 4 miles southeast of Venedy, IL. The existing
structure carries TR 145 (Stone Church Road) over Elkhorn Creek. Lat.: 38° 21’ 00”, Long.: 89° 35’ 17”

B. Provide a description of the construction activity which is the subject of this plan:

The proposed project consists of the replacement of existing structure S.N. 095-3071 with proposed structure S.N.
095-3262, and the road work necessary to improve both the horizontal and vertical alignments and tie the
proposed structure into the existing roadway (TR 145 / Stone Church Road). Channel excavation, placement of
riprap along the banks of Elkhorn Creek, installation of new guardrail, re-grading of the foreslopes and backslopes,
tree removal and seeding of the disturbed areas will be part of the project along with 955 ft of approach roadway
work.

C.  Provide the estimated duration of this project:
The duration of the project is estimated at 3 months.
D.  The total area of the construction site is estimated to be 3.0 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 2.7 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed: )

Average runoff coefficient = 0.33

Printed 4/3/2013 Page 10f 8 BDE 2342 (Rev. 1/28/2011)
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F. List all soils found within project boundaries. Include map unit name, slope information, and erosivity:

The USDA’s Web Soil Survey (http:/websoilsurvey.nres.usda.gov/app/WebSoilSurvey.aspx) was used to
determine the soils within the project limits. ‘

Hickory Silt Loam, 18 to 35 percent slopes, (8F)
Hickory Silt Loam, 35 to 70 percent slopes, (8G)
Winfield Silt Loam, 2 to 5 percent slopes, (4778)
Birds Silt Loam, 0 to 2 percent slopes, frequently flooded, (3334A)

The soils listed above present a slight to moderate risk of erosion due to the fine particles and the steepness of
some slopes within the project limits. Under normal conditions (i.e. established vegetation, typical rainfalls, etc.),
little to no erosion can be expected.

G. Provide an aerial extent of wetland acreage at the site:
There are three (3) wetland sites within the project limits. See attachment for wetland locations and area of impact.
H. Provide a description of potentially erosive areas associated with this project:

Potentially erosive areas include the newly graded ditches and the large fill area leading to the proposed bridge.
Other locations include the Elkhorn Creek channel and the bridge abutment slopes prior to riprap placement.

I The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

Re-grading of foreslopes, backslopes and tree removal along the length of the project will be soil disturbing
activities. The steepest slopes will be found under the proposed structure and on the backslopes of ditches at
1V:2H while the project will contain foreslopes of 1V:3H on ditches. West of the proposed bridge, on the north side
of the road, the average width of the disturbed area is approximately 35’ before tapering out to approximately 65’
near the structure; and on the south side of the road, the average width of disturbed area is approximately 50’.
East of the proposed bridge, on the north side of the road, the average width of disturbed area is approximately 25'
before tapering out to 65' near the structure; and on the south side of the road the average width of disturbed area
is approximately 40’ and tapers out to 70" near the structure.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
Plum Hill Road District maintains the roadside ditches that drain this project into Elkhorn Creek.

L. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The proposed improvements drain to Elkhorn Creek which is a primary tributary to the Kaskaskia River.

M. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

There are no areas within the approximate proposed construction fimits that shall remain undisturbed.

Printed 4/3/2013 Page 2 of 8 ) BDE 2342 (Rev. 1/28/2011)
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N.  The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
Applicable Federal, Tribai, State or Local Programs

Other

OO0OO0O000x

-

303(d) Listed receiving waters (fill out this section if checked above):.
a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

b.  Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting
from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

¢.  Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
d.  Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL (fill out this section if checked above)

a.  The name(s) of the listed water body:

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that
is consistent with the assumptions and requirements of the TMDL:

c. If a specific numeric waste load allocation has been established that would apply to the project’s discharges,
provide a description of the necessary steps to meet that allocation:

0. The following pollutants of concern will be associated with this construction project:

Soil Sediment X Petroleum (gas, diesel, oil, kerosene, hydraulic ol / fluids)
X Concrete Antifreeze / Coolants
X Concrete Truck Waste X Waste water from cleaning construction equipment
X Concrete Curing Compounds [0 Other (specify)
X Solid Waste Debris [ Other (specify)
] Paints [0  Other (specify)
0  Solvents L1 Other (specify)
X Fertilizers / Pesticides [0 Other (specify)
IIl. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in I.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

Printed 4/3/2013 Page 3 of 8 BDE 2342 (Rev. 1/28/2011)

pore



A. Erosion and Sediment Controls

1.
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Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in [[{A)(1)(a) and IH(A)}(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than seven (7) days after the construction activity in that portion
of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

Where the initiation of stabilization measures by the seventh day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following stabilization practices will be used for this project:

X Preservation of Mature Vegetation Xl Erosion Control Blanket / Mulching
[0 Vegetated Buffer Strips [l Sodding

O Protection of Trees [l  Geotextiles

& Temporary Erosion Control Seeding Other (specify)

[0 Temporary Turf (Seeding, Class 7) [0  Other (specify)

[ Temporary Mulching [0  Other (specify)

Permanent Seeding [0  Other (specify)

Describe how the stabilization practiceé listed above will be utilized during construction:

Temporary erosion control seeding will be placed in disturbed areas while major construction activities
are in progress. When the major construction activities have been completed, the Contractor will
apply the permanent seeding to all disturbed areas.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Upon completion of earth disturbing activities, permanent seeding with mulch, per IDOT Standard
Specifications Sections 250 and 251, shall be applied.

Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced solil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

Perimeter Erosion Barrier Rock Outlet Protection
Temporary Ditch Check Riprap
Storm Drain Inlet Protection Gabions

Sediment Trap

Temporary Pipe Slope Drain
Temporary Sediment Basin
Temporary Stream Crossing
Stabilized Construction Exits
Turf Reinforcement Mats

Slope Mattress

Retaining Walls

Slope Walls

Concrete Revetment Mats
Level Spreaders

Other (specify) Pipe Protection

OO0OXROXKOOOOOXK
OO00OXROOO0000XA

Permanent Check Dams Other (specify)
Permanent Sediment Basin Other (specify)
Aggregate Ditch Other (specify)
Paved Ditch Other (specify)

Describe how the structural practices listed above will be utilized during construction:
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Perimeter Erosion Barrier will be installed at the required locations of the project, as soon as practical,
to intercept all waterborne sediment and protect off site areas from runoff across disturbed areas.

Temporary ditch checks will be constructed in the proposed ditches to slow the velocity of storm water
run-off and collect silt as the runoff encounters the ditch checks.

Aggregate ditch checks will be constructed at the outlet ends of the proposed ditches to collect silt
before leaving the project.

Pipe protection will be installed on the upstream side of all culverts within the project. This will control
the amount of sediment flowing into the culvert from storm run-off.

Describe how the structural practices listed above will be utilized after construction activities have been
completed:

Stone Riprap will be placed along the foreslopes of the banks at the abutments to prevent erosion.
The perimeter erosion barrier, temporary ditch checks, aggregate ditch checks and inlet and pipe
protection shali remain in place after construction until vegetation has been established.

Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Chapter 41 (Construction Site Storm Water Pollution Confrol) of the IDOT Bureau of Design and
Environment Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the
technical basis for such decisions will be explained below.

b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from the structure to a water course so
that the natural physical and biological characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of storm water management controls:

Riprap will be placed on the foreslopes of the banks at the abutments to prevent erosion. Newly
graded ditches will have temporary and aggregate ditch checks installed and permanent seeding
applied.

Approved State or Local Laws: The management practices, controls and provisions contained in this plan
will be in accordance with IDOT specifications, which are at least as protective as the requirements
contained in the Hlinois Environmental Protection Agency’s lllinois Urban Manual. Procedures and
requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials shall be described or incorporated by reference in the space provided below.
Requirements specified in sediment and erosion site plans, site permits, storm water management site
plans or site permits approved by local officials that are applicable to protecting surface water resources
are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by
reference and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or
storm water management plans approved by local officials:

Nothing Beyond Above.

Contractor Required Submitials: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a

Page 5 of 8 BDE 2342 (Rev. 1/28/2011)
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Contractor Certification Statement, BDE 2342a.

a. The Contractor shall provide a construction schedule containing an adequate level of detail to show
major activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)
Deployment of Construction Site Management Practices (including concrete washout facilities,
chemical storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

Major planned stockpiling operations

Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

Permanent stabilization activities for each area of the project

b. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

lll. Maintenance:

Vehicle Entrances and Exits — Identify type and location of stabilized construction entrances and
exits to be used and how they will be maintained.

Material Delivery, Storage and Use — Discuss where and how materials including chemicals,
concrete curing compounds, petroleum products, etc. will be stored for this project.

Stockpile Management — Discuss what BMPs will be used to prevent pollution of storm water from
stockpiles.

Waste Disposal — Discuss methods of waste disposal that will be used for this project.

Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill
(chemicals, concrete curing compounds, petroleum, etc.)

Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout
facilities to be used on this project and how they will be signed and maintained.

Litter Management — Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what
BMPs will be used to ensure containment and spill prevention.

Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

Additional measures indicated in the plan.

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be the Contractor's responsibility to attain maintenance guidelines for any manufactured
BMPs which are to be installed and maintained per manufacture’s specifications.

During construction the Contractor shall:

» Inspect construction entrances from existing roads daily to control Off Site Vehicle Tracking. Clean existing
roads and maintain entrances per IDOT Standard Specifications Section 107.

» Inspect control measures once a week or as needed, and following any storm event of 0.5” or greater rain (or 5”
snowfall) during construction period.

¢ Maintain control measures in good working order, or replace if specified by the Resident Engineer. If a repair is
necessary, initiate within 24 hours of report.

+ Remove and dispose of sediment retained by the temporary and aggregate ditch checks.

+ Remove and dispose of sediment retained by inlet and pipe protection.

Printed 4/3/2013
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Remove and dispose of sediment from silt fence when it has reached one-third the height of the fence.

Inspect silt fence for: depth of sediment, tears, secure attachment to posts and that posts are firmly in the ground.
Inspect temporary and permanent seeding for bare spots, washouts and healthy growth.

The site Contractor will select as many as three individuals who will be responsibie for inspections, maintenance
and repair activities and filling out the inspection and maintenance report.

« Personnel selected for inspection responsibilities will receive training from the site Contractor. They will be
trained in all the inspection and maintenance practices necessary for keeping the erosion and sediment controls
used onsite in good working order.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm that is 0.5 inch or greater or
equivalent snowfall.

. If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Atin: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.

Printed 4/3/2013 Page 7 of 8 BDE 2342 (Rev. 1/28/2011)
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Coniractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section 11.5 of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route TR 145 Marked Rte.  Stone Church Road
Section 09-14117-00-BR Project No. BROS 0189(051)
County _Washington Confract No. 97527

This certification statement is a part of the SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lilinois Environmental Protection Agency.

{ certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, |1 have read and understand all of the information and requirements stated in the SWPPP for the above
mentioned project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation
required to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as
necessary.

[0 Contractor

[ Sub-Contractor

Print Name Signature
Title Date
Name of Firm ' Telephone
Street Address City/State/ZIP

ltems which this Contractor/subcontractor will be responsible for as required in Section I1.5. of the SWPPP:

Printed 4/3/2013 Page 8 of 8 BDE 2342a (Rev. 01/27/11)
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SETTING PILES IN ROCK
Effective: November 14, 1996
Revised: April 19, 2012

This work shall consist of making shaft excavations through soil and rock, setting piles in rock
and backfilling the shaft excavation.

The excavations for each pile shall be made by drilling through the overburden soils and into
rock to satisfy the diameter and embedment depth in rock as indicated on the plans. All
excavated material shall be disposed of by the Contractor.

The actual top of rock will be considered as the point where rock, defined as bedded deposits
and conglomerate deposits exhibiting the physical characteristics and difficulty of rock removal
as determined by the Engineer, is encountered which cannot be drilled with earth augers and/or
underreaming tools configured to be effective in the soils indicated in the contract documents,
and requires the use of special rock augers, core barrels, air tools, blasting, or other methods of
hand excavation. When the top of rock encountered is above or below the estimated elevation
indicated on the plans, the piles shall be cut or spliced per Article 512.05(a) to satisfy the
required embedment in rock.

The Contractor shall be responsible for hole stability by using accepted drilling methods and
temporary casing where site conditions warrant, no permanent casings or side forms will be
allowed. All loose rock, earth, debris and water shall be removed from the hole prior to placing
concrete. If the flow of water into the hole is excessive or if pumping operations are likely to
cause hole instability, the level of water in the hole shall be allowed to stabilize and the concrete
placed by tremie methods according to Article 503.08 of the Standard Specifications.

The bottom of each hole shall be filled with Class SI Concrete to a depth of at least 6 inches
(150 mm) and then the piles shall be placed in the hole and properly located. The piles shall be
securely braced and held in position prior to and during the placing and curing of the remainder
of the Class S| Concrete until test specimens show that a modulus of rupture of 650 psi (4.5
MPa) has been attained. Any operations that might damage the concrete around the piles shall
be deferred until the concrete attains the required strength. The hole shall be filled with Class
St Concrete up to at least 6 inches (150 mm) above the top of rock. The remainder of the hole,
fo the bottom of encasement, footing or abutment, shall be filled with Class St Concrete or
porous granular embankment at the option of the Contractor unless otherwise detailed in the
plans.

Obstructions. Obstructions shall be defined as any object (such as but not limited to, boulders,
logs, old foundations, etc.) that cannot be removed with normal earth drilling procedures, but
requires special augers, tooling, core barrels or rock augers o remove the obstruction. When
obstructions are encountered, the Contractor shall notify the Engineer and upon concurrence of
the Engineer, the Contractor shall begin working to core, break up, push aside, or remove the
obstruction. Lost tools or equipment in the excavation, as a result of the Contractor’s operation,
shall not be defined as obstructions and shall be removed at the Contractor’s expense.



This work will be paid for at the contract unit price each for SETTING PILES IN ROCK. The
Class Si Concrete and any porous granular embankment backfilled around each pile shall not
be paid for separately but shall be included in this item. The furnishing of piles is not included in
this item but will be paid for elsewhere in this contract.

Obstruction mitigation shall be paid for according to Article 109.04.
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CONCRETE DECK BEAMS

Effective: June 13, 2008
Revised: October 9, 2009

Add the following equipment to Article 504.03..
(¢) Mechanical Mixer (Note 1) ' 1101.19

Note 1: A drill with paddle may be used for mixing small quantities of nonshrink grout. Hand
mixing will not be allowed.

Replace the second sentence of the fifth paragraph of Article 504.06(d) with the following.

Dowels at the fixed ends of the deck beams shall be installed, nonshrink grout placed and cured
for a minimum of 24 hours. If the bearing area is specified to be grouted it shall be done at the
time of dowel placement.

Replace the fourth paragraph of Article 504.06(e) with the following.

A mechanical mixer shall be used to mix the nonshrink grout and the type of mixer and mixing
procedures shall be per the manufacturer's recommendations. During placement, the grout
shall be worked into the area with a pencil vibrator. The surface shall be troweled to a smooth
finish. The nonshrink grout shall be immediately cured with cotton mats according to Article
1020.13 for a minimum of seven days, and field testing will not be required. However, the cure
time may be reduced provided the Contractor molds specimens, covers them, and performs
cube tests according to ASTM C 1107. The tests shall verify the 6000 psi grout strength has
been obtained, but in no case shall the cure time be less than three days.

For Contractor cube tests, each sample shall consist of three test specimens and a minimum of
two samples will be required for each day of grouting. Additional samples may be requested by
the Engineer. Specimens shall be cured underneath the cotton mats with the beams for a
minimum of 48 hours before transport to the laboratory for testing. The laboratory shall be
inspected for Hydraulic Cement ~ Physical Tests by the Cement and Concrete Reference
Laboratory (CCRL).

Add the following paragraph to the end of Article 504.06

(f) Construction Inserts. All inserts, including those necessary for the fabrication and
construction of the structure or portions thereof shall be cast into the member according to
Article 3.5.2 of the Manual for Fabrication of Precast Prestressed Concrete Products.

Replace 1006.06(a) and (b) with the following.
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(a) Transverse Tie Rod Assemblies. Steel for transverse tie rod assemblies (i.e. rods, nuts,
washers and coupling nuts) shall be according to ASTM F 1554 Grade 55 (Grade 380).
After fabrication, the transverse tie assemblies shall be hot-dipped galvanized according to
AASHTO M 232. The small articles may be zinc-coated by the mechanically deposited
process according to AASHTO M 298, Class 50. The thickness of the mechanical
galvanizing shall not exceed 6 mils (150 um). _

(b) Dowel Rods. Steel for dowel rods shall be according to ASTM F 1554 Grade 55 (Grade

380) or A706 Grade 60. Dowel rods shall be either epoxy coated according to AASHTO M
284 or galvanized according to AASHTO M 111.

Add the following Article to Section 1101.
1101.19 .Mechanical Mixer. The mechanical mixer shall have paddles or blades that are

suitable for uniformly mixing the material, and shall have sufficient capacity to allow for a
continuous work operation.
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STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’S MEANS AND METHODS
Effective: March 6, 2009

DESCRIPTION

This item shall consist of preparing and submitting, to the Engineer for approval, Structural
Assessment Reports (SARs) for proposed work on structure(s) or portions thereof. Unless
noted otherwise, a SAR shall be required when the Contractor's means and methods apply
loads to the structure or change its structural behavior. A SAR shall be submitted and approved
prior to beginning the work covered by that SAR. Separate portions of the work may be covered
by separate SARs which may be submitted at different times or as dictated by the Contractor’s
schedule.

Existing Conditions. An Existing Structure Information Package (ESIP) will be provided by the
Department to the Contractor upon request. This package will typically include existing or “As-
Built" plans, and the latest National Bridge Inspection Standards (NBIS) inspection report. The
availability of structural information from the Department is solely for the convenience and
information of the Contractor and shall not relieve the Contractor of the duty to make, and the
risk of making, examinations and investigations as required to assess conditions affecting the
work. Any data furnished in the ESIP is for information only and does not constitute a part of
the Contract. The Department makes no representation or warranty, express or implied, as to
the information conveyed or as to any interpretations made from the data.

Removal SARs. A SAR for removal of existing structures, or portions thereof, shall
demonstrate that the Contractor’s proposed means and methods to accomplish the work do not
compromise the structural adequacy of the bridge, or portions thereof that are to remain in
service, at any time during the work activities being performed. Each phase of the operatlon
shall be accounted for, as well as the existing condition of the structure.

Construction SARs. A SAR for new construction or for construction utilizing existing
components shall demonstrate that the Contractor's proposed means and methods to
accomplish the work do not compromise the structural adequacy of the bridge or portions
thereof at any time during the work activities being performed. For construction activities
applying less than 10 tons (9 metric tons) of total combined weight of equipment and stockpiled
materials on the structure at any one time, a SAR submittal shall not be required provided the
Contractor submits written verification to the Engineer stating the applied loads do not exceed
this threshold. The verification shall be submitted prior to the start of the activity. This SAR
exemption shall not relieve the Contractor from responsibility for the structure. A SAR shall be
submitted in all cases where the existing sfructure is posted for less than legal loads or the
Contract plans indicate a live load restriction is in place.

REQUIREMENTS
a) General. All work specified shall be performed according to the Contract plans, Special
Provisions and/or Standard Specifications.governing that work.



Submittals for falsework and forming for concrete construction shall be according to Articles
503.05 and 503.06 and does not require a SAR. Moving construction equipment across a
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16
and does not require a SAR. Operating equipment on an in-service structure and/or using a
portion of an in-service structure as a work platform shall require a SAR and Article 107.16
shall not apply.

. The Contractor may move vehicles across the existing bridge without a SAR after closure and
prior to removal of any portion of the structure provided:

e The vehicles satisfy the requirements of Section 15-111 of the lIllinois Vehicle Code
(described in the IDOT document “Understanding the lllinois Size & Weight Laws”) or of
the Federal Highway Administration document "Bridge Formula Weights” (available at:
http://ops.fhwa.dot.gov/freight/publications/brdg_frm waghts/bridge formula_all.pdf)

e The Contractor submits written verification to the Engineer stating the vehicles meet these
requirements. The verification shall be submitted prior to allowing the vehicles on the
structure.

This SAR exemption shall not relieve the Contractor from responsibility for the structure. This
SAR exemption shall not be allowed where the existing structure is posted for less than legal
loads or the Contract plans indicate a live load restriction is in place. No stockpiling of
material is allowed under this exemption.

All SARs shall detail the procedures and sequencing necessary to complete the work in a
safe and controlled manner. When appropriate, supporting design calculations shall be
provided verifying the following:

o The effects of the applied loads do not exceed the capacity at Operating level for any
~ portions of the structure being utilized in the demolition of the structure provided those
portions are not fo be reused.
e The effects of the applied loads do not exceed the capacity at Inventory level for new
construction or for portions of the existing structure that are to be reused.
¢ The condition of the structure and/or members has been considered.

See AASHTO Manual for Bridge Evaluation for further information on determining the
available capacities at the Operating and inventory levels.

b) Confidential Documents. Due to the sensitivity of the inspection reports and bridge
condition reports to bridge security, the following confidentiality statement applies to these
reports:

“Reports used by the Contractor and the contents thereof are the property of the Department,
and are subject to the control of the Department in accordance with State and Federal law.
The distribution, dissemination, disclosure, duplication or release of these reports or the
content thereof in any manner, form or format without the express permission of the keeper of



this record is prohibited. The owner is the official keeper of these records, except for state
owned bridges, where the official keeper of these records is the Regional Engineer.”

¢) Submittals. The Contractor shall be pre-approved to prepare SAR(s) or shall retain the
services of a pre-qualified engineering firm to provide these services. Pre-approval of the
Contractor will be determined by the lllinois Department of Transportation and will allow
SAR(s) preparation by the Contractor unless otherwise noted on the plans. For engineering
firms, pre-qualification shall be according to the Department in the category of “Highway
Bridges-Typical” unless otherwise noted on the plans. Firms involved in any part of the
project (plan development or project management) will not be eligible to provide these
services. Evidence of pre-approval/pre-qualification shall be submitted with all SAR(s). The
SAR(s) shall be prepared and sealed by an lllinois Licensed Structural Engineer. The
Contractor shall submit SAR(s), complete with working drawings and supporting design
calculations, to the Engineer for approval, at least 30 calendar days prior to start of that
portion of the work.

At a minimum a Structural Assessment Report shall include the following:

1. A plan outlining the procedures and sequence for the work, including staging when
applicable.

2. A demolition plan (when removal is included as an item of work in the contract) including

details of the proposed methods of removal.

A beam erection plan (when beam erection is included as an item of work in the contract)

including details of the proposed methods of erection.

Pertinent specifications for equipment used during the work activity.

The allowable positions for that equipment during the work activity.

The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned

to be located on the structure.

Design and details for temporary shoring and/or bracing, if required by the Contractors

means and methods.

S>or

~

Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of
any responsibility for the successful completion of the work.

Revisions to the Contractor's means and methods resulting in no increased load effects to the
structure, as determined by the Contractor's Structural Engineer, shall not require a SAR
resubmittal. However, the Contractor's Structural Engineer shall submit to the Engineer
written verification that there is no increased load effect. The written verification shall specify
the revisions and shall be submitted prior to the start of the revised activities.

The Contractor shall be responsible for following the approved SAR related to the work
involved.



METHOD OF MEASUREMENT
Structural Assessment Reports will not be measured for payment.

BASIS OF PAYMENT

Structural Assessment Reports will not be paid for separately but shall be considered as
included in the contract unit price(s) for the work item(s) specified.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
COOPERATION WITH UTILITIES

Effective: January 1, 1999
Revised: January 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

Replace Article 105.07 of the Standard Specifications with the following:

“405.07 Cooperation with Utilities. The adjustment of utilities consists of the relocation,
removal, replacement, rearrangements, reconstruction, improvement, disconnection,
connection, shifting, new installation or altering of an existing utility facility in any manner.

When the plans or special provisions include information pertaining to the location of
underground utility facilities, such information represents only the opinion of the Department as
to the location of such utilities and is only included for the convenience of the bidder. The
Department assumes no responsibility in respect to the sufficiency or the accuracy of the
information shown on the plans relative to the location of the underground utility facilities.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
existing utilities will be made by the Department prior to project construction; however, utilities
will not necessarily be adjusted in advance of project construction and, in some cases, utilities
will not be removed from the proposed construction limits. When utility adjustments must be
performed in conjunction with construction, the utility adjustment work will be shown on the
plans and/or covered by-Special Provisions.

When the Contractor discovers a utility has not been adjusted by the owner or the owner's
representative as indicated in the contract documents, or the utility is not shown on the plans or
described in the Special Provisions as to be adjusted in conjunction with construction, the
Contractor shall not interfere with said utility, and shall take proper precautions to prevent
damage or interruption of the utility and shall promptly notify the Engineer of the nature and
location of said utility.

All necessary adjustments, as determined by the Engineer, of utilities not shown on the plans or
not identified by markers, will be made at no cost to the Contractor except traffic structures, light
poles, etc., that are normally located within the proposed construction limits as hereinafter
defined will not be adjusted unless required by the proposed improvement.
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(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. For the purpose of
this Article, limits of proposed construction for utilities extending in the same longitudinal
direction as the roadway, shall be defined as follows:

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 600 mm (2
ft) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 1.2 m (4 ft) outside the edges of structure
footings or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be' the top of the utility at the depth below the proposed
grade as prescribed by the governing agency or the limits of excavation, whichever is
less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway. For the purpose of
this Article, limits of proposed construction for utilities crossing the roadway in a
generally fransverse direction shall be defined as follows:

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

The Contractor may make arrangements for adjustment of utilities outside of the limits of
proposed construction provided the Contractor furnishes the Department with a signed
agreement with the utility owner covering the adjustments to be made. The cost of any
adjustments made outside the limits of proposed construction shall be the responsibility of the
Contractor unless otherwise provided.

The Contractor shall request all utility owners to field locate their facilities according to Article
107.31. The Engineer may make the request for location from the utility after receipt of notice
from the Contractor. On request, the Engineer will make an inspection to verify that the utility
company has field located its facilities, but will not assume responsibility for the accuracy of
such work. The Contractor shall be responsible for maintaining the excavations or markers
provided by the utility owners. This field location procedure may be waived if the utility owner
has stated in writing to the Department it is satisfied the construction plans are sufficiently
accurate. If the utility owner does not submit such statement to the Department, and they do not
field locate their facilities in both horizontal and vertical alignment, the Engineer will authorize
the Contractor in writing to proceed to locate the facilities in the most economical and
reasonable manner, subject to the approval of the Engineer, and be paid according to Article
109.04.
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The Contractor shall coordinate with any planned utility adjustment or new installation and the
Contractor shall take all precautions o prevent disturbance or damage to utility facilities. Any
failure on the part of the utility owner, or their representative, to proceed with any planned utility
adjustment or new installation shall be reported promptly by the Contractor to the Engineer
orally and in writing. :

The Contractor shall take all necessary precautions for the protection of the utility facilities. The
Contractor shall be responsible for any damage or destruction of utility facilities resulting from
neglect, misconduct, or omission in the Contractor's manner or method of execution or
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done. : :

It is understood and agreed that the Contractor has considered in the bid all of the permanent
and temporary utilities in their present and/or adjusted positions.

No additional compensation will be allowed for any delays, inconvenience, or damage sustained

by the Contractor due to any interference from the said utility facilities or the operation of
relocating the said utility facilities.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
I Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor's
general liability insurance policy in accordance with Article 107.27:

Washington County

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply.to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility fo oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’'s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements. :

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfiliment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
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based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform |5, 00 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meset the
goal. .

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
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(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.
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(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabiliies as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilites. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary'
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lilinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’'s Reconsideration Officer. The Reconsideration Officer will -
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
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generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(¢c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE's own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE's own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

~ (2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of thé materials or supplies purchased from a DBE
regular dealer,

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer,
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and -
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or _

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not

terminate or replace a DBE subconiractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor's action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response petiod shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its

work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor's
reasonable, nondiscriminatory bond requirements;
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(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor,

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented” good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

() PAYMENT RECORDS. The Contractor shall maintain a record of payments for work

performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
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l reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

| (9) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

| (h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. :
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FABRIC BEARING PADS (BDE)
Effective: January 1, 2013

Revise the second sentence of the fifth paragraph of Article 1082.01 of the Standard
Specifications to read:

“The thickness of the fabric bearing pads shall be as shown on the plans within a tolerance of
+10%.”
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GRANULAR MATERIALS (BDE)

Effective: November 1, 2012

Revise the title of Article 1003.04 of the Standard Specifications to read:

“1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular
Backfill, Sand Backfill for Underdrains, and French Drains.”

Revise Article 1003.04(c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradations for granular embankment, granular baCkﬁlI,
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or

FA 6 through FA 21.

The fine aggregate gradation for porous granular embankment, porous granular backfill,
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the
percent passing the No. 200 (75 um) sieve shall be 2+2.”

Revise Article 1004.05(c) of the Standard Specifications to read:

“(c) Gradation. The coarse aggregate gradations shall be as follows.

Application

Gradation

Blotter

CA 15

Culverts and Storm Sewers

Granular Embankment, Granular Backfill,
Bedding, and Trench Backfill for Pipe

CA B8, CA9, CA10, CA 12, CA17, CA18,
and CA 19

Porous Granular Embankment, Porous
Granular Backfill, and French Drains

CA7, CA8, CA11, CA15, CA16 and
CA 18" ' '

80303
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LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2013

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than including Day Day
$ 0 $ 100,000 $ 475 $ 675
- 100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 8,775 9,525"
80320




PAYMENTS TO SUBCONTRACTORS (BDE)

Effective: June 1, 2000
Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from .the Department, the Contractor shail make -
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This coniract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment fo
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hoid
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers o their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section



| 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
I Contractor's payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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PLACING AND CONSOLIDATING CONCRETE (BDE)

Effective: January 1, 2013
Revise the first paragraph of Article 503.06 of the Standard Specifications to read:

“503.06 Forms. Forms shall be set and maintained to the lines and grades shown on the
plans, and shall be tight to prevent concrete leakage.”

Revise Article 503.07 of the Standard Specifications to read:

“503.07 Placing and Consolidating. No concrete shall be placed on ice, snow, or frozen
foundation material.

The method and manner of placing concrete shall be such as to avoid segregation or
separation of the aggregates or the displacement of the reinforcement. The external surface of
all concrete shall be thoroughly worked during the operations of placing in such a manner as to
work the mortar against the forms to produce a smooth finish free of honeycomb and with a
minimum of water and air pockets.

Open troughs and chutes shall extend as nearly as practicable to the point of deposit.

- Dropping the concrete a distance of more than 5 ft (1.5 m) or depositing a large quantity at any

point and running or working it along the forms will not be permitted. The concrete for walls with

an average thickness of 12 in. (300 mm) or less shall be placed with tubes so that the drop is
not greater than 5 ft (1.5 m).

For self-consolidating concrete, the maximum distance of horizontal flow from the point of
deposit shall be 15 ft (4.6 m). The distance may be increased if the dynamic segregation index
(DS} at the maximum flow distance is 10.0 percent or less according to lllinois Test Procedure
SCC-8 (Option C). The maximum distance using the DSI shall be 25 ft (7.6 m). In addition, this
specified horizontal flow distance shall apply to precast products. In the case of precast
prestressed concrete products, refer to the Department’s “Manual of Fabrication for Precast
Prestressed Concrete Products” for the specified horizontal flow distance requirements.

When the form height for placing the self-consolidating concrete is greater than 10 it (3.0 m),
direct monitoring of form pressure shall be performed by the Contractor according to llfinois Test
Procedure SCC-10. The monitoring requirement is a minimum, and the Contractor shall remain
responsible for adequate design of the falsework and forms. The Contractor shall record the
formwork pressure during concrete placement. This information shall be used by the Contractor
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to -
monitor the thixotropic change in the concrete during the pour, and to make appropriate
adjustments to the mix design. This information shall be provided to the Engineer during the
pour.

When concrete is pumped, the equipment shall be suitable in kind and adequate in capacity
for the work and arranged so that vibrations will not damage freshly placed concrete. Aluminum
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pipe or conduit will not be permitted in pumping or placing concrete. Mixed concrete shall be
supplied to maintain continuous operation of the pumping equipment.

When air entrained concrete is pumped, an accessory or accessories shall be incorporated
in the discharge components to minimize air loss. The maximum allowable air loss caused by
the pumping operation shall be 3.0 percent with the minimum air content at the point of
discharge meeting the requirements of Article 1020.04.

Placing of concrete shall be regulated so that the pressures caused by the wet concrete will
not exceed those used in the design of the forms. Special care shall be taken to fill each part of
the forms by depositing the concrete as near its final position as possible, to work the coarser
aggregates back from the face, and to force the concrete under and around the reinforcement
bars without displacing them. Leakage through forms onto beams or girders shall not be
allowed to harden and shall be removed while in a plastic state.

The concrete shall be consolidated by internal vibration unless self-consolidating concrete is
used. Self-consolidating concrete may be used for inaccessible locations where consolidation
by internal vibration is not practicable. The self consolidating concrete shall be rodded with a
piece of lumber, conduit, or vibrator if the material has lost its fluidity prior to placement of
additional concrete. The vibrator may only be permitted if it can be used in a manner that does
not cause segregation as determined by the Engineer. Any other method for restoring the
fluidity of the concrete shall be approved by the Engineer.

The Contractor shall provide and use a sufficient number of vibrators to ensure that
consolidation can be started immediately after the concrete has been deposited in the forms.

The vibrators shall be inserted into the concrete immediately after it is deposited and shall
be moved throughout the mass so as to thoroughly work the concrete around the reinforcement,
embedded fixtures, and into the corners and angles of the forms. Vibrators shall not be
attached to the forms, reinforcement bars, or the surface of the concrete.

Application of vibrators shall be at points uniformly spaced and not farther apart than twice
the radius over which the vibration is visibly effective. The duration of the vibration at the points
of insertion shall be sufficient to thoroughly consolidate the concrete into place but shall not be
continued so as to cause segregation. When consolidating concrete in bridge decks, the
vibrator shall be vertically inserted into the concrete for 3 - 5 seconds or for a period of time
determined by the Engineer. Vibration shall be supplemented by spading when required by the
Engineer. In addition to the internal vibration required herein, formed surfaces which will be
exposed to view after completion of the work shall be spaded with a spading tool approved by
the Engineer.

Concrete shall be placed in continuous horizontal layers. When it is necessary by reason of
an emergency to place less than a complete horizontal layer in one operation, such layer shall
terminate in a vertical bulkhead. Separate batches shall follow each other closely and in no
case shall the interval of time between the placing of successive batches be greater than
20 minutes.



If mix foaming or detrimental material is observed during placement or at the completion of a
pour, the material shall be removed while the concrete is still plastic

After the concrete has taken its initial set, care shall be exercised to avoid jarring the forms
or placing any strain on the ends of projecting reinforcement.”

Revise Article 516.12(a) of the Standard Specifications to read:

“(a) Free Fall Placement. The free fall placement shall only be permitted in shafts that can

80316

be dewatered to ensure less than 3 in. (75 mm) of standing water exist at the time of
placement without causing side wall instability. The height of free fall placement shall be
a maximum of 60 ft (18.3 m) as measured from the discharge end, but it shall be
reduced to a maximum of 30 ft (9.1 m) when self-consolidating concrete is used. The
Contractor shall obtain approval from the Engineer to place self-consolidating concrete
by free fall.

Concrete placed by free fall shall fall directly to the base without contacting either the
rebar cage or shaft sidewall. Drop chutes may be used to direct concrete to the base
during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube
of either one continuous section or multiple pieces that can be added and removed.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed the specified maximum 60 ft (18.3 m) or 30t
(9.1 m) at all times from the discharge end, and to ensure the concrete does not strike
the rebar cage. If placement cannot be satisfactorily accomplished by free fall in the
opinion of the Engineer, either a tremie or pump shall be used to accomplish the pour.”
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PLANTING WOODY PLANTS (BDE)

Effective: January 1, 2012
Revised: August 1, 2012

Revise the second sentence of Article 253.01 of the Standard Specifications to read:

“This work shall consist of furnishing, transporting, and planting woody plants such as trees,
shrubs, evergreens, vines, and seedlings.”

Revise Article 253.02(a) of the Standard Specifications to read:

“(a) Trees, Shrubs, E\/ergreens, Vines and Seedlings .....c.covviiiiniiiniinninnn 1081.01”
Revise the first sentence of Article 253.08(a) of the Standard Specifications to read:

“(a) Excavation for Deciduous Trees and Evergreen Trees.”
Revise the first sentence of Article 253.08(b) of the Standard Specifications to read:

“(b) Excavation for Deciduous Shrubs, Evergreen Shrubs, Vines, and Seedlings.”
Revise the first sentence of Article 253.13 of the Standard Specifications to read:

“All deciduous and evergreen frees, with the exception of multi-stem or clump form
specimens, over 8 ft (2.5 m) in height shall require three 6 ft {2 m) long steel posts so placed

that they are equidistant from each other and adjacent to the outside of the ball.”

Revise the first sentence of the second paragraph of Article 253.14 of the Standard
Specifications to read:

“This period of establishment for the plants shall not delay acceptance of the entire project
and final payment due if the contractor requires and receives from the subcontractor a third
party performance bond naming the Department as obligee in the full amount of the planting
quantities subject to this period of establishment, multiplied by their contract unit prices.”

Revise the third sentence of Article 253.16 of the Standard Specifications to read:

“Trees, shrubs, evergreens, and vines will be measured as each individual plant.”
Revise Article 253.17 of the Standard Specifications to read:

“253.17 Basis of Payment. This work will be paid for at the contract unit price per each for
TREES, SHRUBS, EVERGREENS, or VINES, of the species, root type, and plant size

specified; and per unit for SEEDLINGS. Payment will be made according to the following
schedule.

Lo



(a) Initial Payment. Upon completion of planting, mulch covering, wrapping, and bracing, 90
percent of the pay item(s) will be paid.

(b) Final Payment. Upon inspection and acceptance of the plant material, or upon
execution of a third party bond, the remaining ten percent of the pay item(s) will be paid.”

Revise the first paragraph of Article 1081.01 of the Standard Specifications to read:

“1081.01 Trees, Shrubs, Evergreens, Vines, and Seedlings. Trees, shrubs, e\)ergreens,
vines, and seedlings shall be according to the current standards adopted by the ANLA.”

80278
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PORTLAND CEMENT CONCRETE (BDE)

Effective: January 1, 2012
Revised: January 1, 2013

Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read:

“Note 1. Coarse aggregate shall be gradation CA 6, CA7, CA9, CA 10, or CA 11,
Class D quality or better. Article 1020.05(d) shall apply.

Note 2.  Fine aggregate shall be FA 1 or FA 2. Article 1020.05(d) shall apply.”
Revise the first paragraph of Article 312.26 of the Standard Specifications to read:

312,26  Proportioning and Mix Design. At least 60 days prior to start of placing CAM Ii,
the Contractor shall submit samples of materials for proportioning and testing. The mixture shall
contain a minimum of 200 Ib (90 kg) of cement per cubic yard (cubic meter). Portland cement
may be replaced with fly ash according to Article 1020.05(c)(1), however the minimum portland
cement content in the mixture shall be 170 lbs/cu yd (101 kg/cu m). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture. However, the Contractor may substitute their own mix design. Article 1020.05(a) shalll
apply and a Level Il PCC Technician shall develop the mix design.”

Revise the second paragraph of Article 508.22 of the Standard Specifications to read:

Other cast-in-place concrete for structures will be baid for at the contract unit price per cubic
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT
CONCRETE.”

Add the following to Article 1003.02 of the Standard Specifications:
“(e) Alkali Reaction.

(1) ASTM C 1260. Each fine aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or |l
portland cement having a total equivalent alkali content (Na,O + 0.658K:0) of
0.90 percent or greater. The Engineer will determine the assigned expansion value
for each aggregate, and these values will be made available on the Department’s
Alkali-Silica Potential Reactivity Rating List. The Engineer may differentiate
aggregate based on ledge, production method, gradation number, or other factors.
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine



aggregates (manufactured stone sand). However, the Department reserves the right
to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances, such as chert natural sand or
other fine aggregates, testing according to ASTM C 1260 may not provide accurate
test results. In this case, the Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1298 test may
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test
result. The laboratory performing the ASTM C 1293 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity
(ASR) Testing”.

The ASTM C 1293 test shall be performed with Type | or Il portiand cement having a
total equivalent alkali content (NaO + 0.658K;0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half
covered with a wick of absorbent material consisting of blotting paper. If the testing
laboratory desires to use an alternate container, wick of absorbent material, or
amount of coverage inside the container with blotting paper, ASTM G 1293 test
results with an alkali-reactive aggregate of known expansion characteristics shall be
provided to the Engineer for review and approval. If the expansion is less than
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260
expansion value of 0.08 percent that will be valid for two years, unless the Engineer
determines the aggregate has changed significantly. If the aggregate is
manufactured into multiple gradation numbers, and the other gradation numbers
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply
to multiple gradation numbers.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 test resulf.
When the Contractor performs the test, a split sample shall be provided to the
Engineer. The Engineer may also independently obtain a sample at any time. The
aggregate will be considered reactive if the Contractor or Engineer obtains an
expansion value of 0.040 percent or greater.

Revise the first paragraph of Article 1004.01(e)(5) of the Standard Specifications to read:

“Crushed .concrete, crushed slag, or lightweight aggregate for portland cement
concrete shall be stockpiled in a moist condition (saturated surface dry or greater)
and the moisture content shall be maintained uniformly throughout the stockpile by
periodic sprinkling.”



Revise Article 1004.02(d) of the Standard Specifications to read:

“(d)Combining Sizes. Each size shall be stored separately and care shall be taken to
prevent them from being mixed until they are ready to be proportioned. Separate
compartments shall be provided to proportion each size.

(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA7, CA11,
CA 13, CA 14, and CA 186, provided a CA 7 or CA 11 is included in the blend.

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in
proportions to provide a uniformly graded coarse aggregate grading within the
following limits.

Class . R Sieve Size and Percent Passing
of Combined 159 2 [154]112] 1 | 1/2 | No.
Concrete in. | in. {in. | in. | in. | in. | 4
pv ¥
CA5&CA7 | - 100 9842 72422 22412 343
CA5&CA 11| - - 100 98+2 72122 22+12 313
Sland SC?¥
CA3&CA7!|100 9545 - - 5525 20410 3%3
CA3&CA 11} 100 9545 - --- 5525 20+10 313
CAS&CAT| - - 100 98+2 72122 22412 313
CA5&CA 11| — -~ 100 98+2 72422 22i12 313
Class : Sieve Size (metric) and Percent Passing
of Combined 163 [ 50 | 45 | 375 | 25 | 125 |4.75
Concrete mm| mm [mm} mm- | mm | mm | mm
pv¥ :
CAS&CA7 | - - 100 98+2 72422 22+12 313
CA5&CA 11} -- - 100 982 72422 22+12 3i3 |
Sland SC? '
CA3&CA7 100 955 - -~ 55£25 20+10 313
CA3&CA11] 100 955 --- -- 55125 20+10 313
CA5&CA7| -~ - 100 98+2 7222 22112 313
CA5&CA 11| - -- 100 982 72422 22112 343

1/ See Table 1 of Article 1020.04.
2/ Any of the listed combination of sizes may be used.”
Add the following to Article 1004.02 of the Standard Specifications:

(g) Alkali Reaction.
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(1) ASTM C 1260. Each coarse aggregate will be tested by the Department for alkali
_ reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (NazO + 0.658K;0) of 0.90
percent or greater. The Engineer will determine the assigned expansion value for
each aggregate, and these values will be made available on the Department’s Alkali-
Silica Potential Reactivity Rating List. The Engineer may differentiate aggregate
based on ledge, production method, gradation number, or other factors. An
expansion value of 0.05 percent will be assigned to limestone or dolomite coarse
aggregates. However, the Department reserves the right to perform the ASTM

C 1260 test.

(2) ASTM C 1293 by Department.’ In some instances testing a coarse aggregate
according to ASTM C 1260 may not provide accurate test results. In this case, the
Department may only test according to ASTM C.1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260'
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor according to Article 1003.02(e)(3).

Revise the first paragraph of Article 1019.06 of the Standard Specifications to read:
“1019.06 Contractor Mix Design. A Contractor may submit their own mix design and
may propose alternate fine aggregate materials, fine aggregate gradations, or material

proportions. Article 1020.05(a) shall apply and a Level Il PCC Technician shall develop the mix
design.”

Revise Section 1020 of the Standard Specifications to read:

“SECTION 1020. PORTLAND CEMENT CONCRETE

1020.01 Description. This item shall consist of the materials, mix design, production,
testing, curing, low air temperature protection, and temperature control of concrete.

1020.02 Materials. Materials shall be according to the following.

item Article/Section
() COMEBNE 1.eeecrscriesrses e s en s bbb 1001
(b) Water ......cc... eeteeeesseeesseeststeriesssiesisRessmessseesEtiiEenEieTAIAIEESRLeSESIANSASSSRARSAREITaRteLaEIaRAL 1002
(C) FiNG AQOrBUALE .ouiuieiiseesteisesees st s 1003
(d) COArse AQOIBUALE ..cueiurirsersessiitsesartacs st 1004
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(e) Goncrete ADMIXIUIES ...veveenseenene. eeeeetrees e eeaterarareseaeasasesaeaeasastasstesearraraearestaterares 1021

(f) Finely Divided MINErals ..o 1010
(g) Concrete Curing Materials ... 1022
() STAW .vevevrrciieie et s 1081.06(a)(1)
(i) Calcium ChIONAR ..cvviviieimeiinirer bbb 1013.01
1020.03 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Concrete Mixers and TIUCKS ...ccvrviveercennrns it 1103.01
(b) Batching and Weighing EQUIDMENT ...ovev i 1103.02-
(c) Automatic and Semi-Automatic Batching EQUIPMENt ... 1103.03
(d) Water Supply EQUIPMENE .oveiiiiiiniieen s s 1103.11
(e) Membrane Curing EQUIPMENT ... 1101.09
(f) Mobile Portland Cement Concrete Plants ... 1103.04

1020.04 Concrete Classes and General Mix Design Criteria. The classes of concrete
shown in Table 1 identify the various mixtures by the general uses and mix design criteria. If
the class of concrete for a specific item of construction is not specified, Class S concrete shall
be used.

For the minimum cement factor in Table 1, it shall apply to portland cement, portland-
pozzolan cement, and portland blast-furnace slag except when a particular cement is specified
in the Table.

The Contractor shall not assume that the minimum cement factor indicated in Table 1 will
produce a mixture that will meet the specified strength. In addition, the Contractor shall not
assume that the maximum finely divided mineral allowed in a mix design according to Article
1020.05(c) will produce a mixture that will meet the specified strength. The Contractor shall
select a cement factor within the allowable range that will obtain the specified strength. The
Contractor shall take into consideration materials selected, seasonal temperatures, and other
factors which may require the Contractor to submit multiple mix designs.

For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing
portiand cement with finely divided minerals per Aricles 1020.05(c) and 1020.05(d), the
portland cement content in the mixture shall be a minimum of 375 Ibs/cu yd (222 kg/cu m).
When the total of organic processing additions, inorganic processing additions, and limestone
exceed 5.0 percent in the cement, the minimum portland cement content in the mixture shall be
400 lbs/cu yd (237 kg/cu m). When calculating the portland cement portion in the portland-
pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be ignored.

|



Special classifications may be made for the purpose of including the concrete for a particular
use or location as a separate pay item in the contract. The concrete used in such cases shall

conform to this section.
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Seli-consolidating concrete is a flowable mixture that does not require mechanical vibration
for consolidation. Self-consolidating concrete mix designs may be developed for Class BS, PC,
PS, DS, and S! concrete. Self-consolidating concrete mix designs may also be developed for
precast concrete products that are not subjected to Class PC concrete requirements according
to Section 1042. The mix design criteria for the concrete mixture shall be according to
Article 1020.04 with the following exceptions. '

(a) The slump requirements shall not apply.

(b) The concrete mixture should be uniformly graded, and information in the “Portland
Cement Concrete Level 11l Technician Course — Manual of Instructions for Design of
Concrete Mixtures” may be used to develop the uniformly graded mix design. The
coarse aggregate gradations shall be GA 11, CA 13, CA 14, CA 16, or a blend of these
gradations. However, the final gradation when using a single coarse aggregate or
combination of coarse aggregates shall have 100 percent pass the 1in. (25 mm) sieve,
and minimum 95 percent pass the 3/4 in. (19 mm) sieve. The fine aggregate proportion
shall be a maximum 50 percent by weight (mass) of the total aggregate used.

(c) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum
and tested according to liinois Test Procedure SCC-2.

(d) The visual stability index shall be a maximum of 1 and tested according to lllinois Test
Procedure SCC-2.

(e) The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according to lllinois
Test Procedure SCC-3. The L-Box blocking ratio shall be a minimum of 80 percent and
tested according to lllinois Test Procedure SCC-3. The Contractor has the option to
select either test.

(f) The hardened visual stability index shall be a maximum of 1 and tested according to
Hlinois Test Procedure SCC-6.

(9) f Class PC concrete requirements do not apply to the precast concrete product
according to Section 1042, the maximum cement factor shall be 7.05 cwt/cu yd
(418 kg/cu m) and the maximum allowable water/cement ratio shall be 0.44.

(h) If the measured slump flow, visual stability index, J-Ring value, or L-Box blocking ratio
fall outside the limits specified, a check test will be made. In the event of a second
failure, the Engineer may refuse to permit the use of the batch of concrete represented.

The Contractor may use water or self-consolidating admixtures at the jobsite to obtain
the specified slump flow, visual stability index, J-ring value, or L-box blocking ratio. The
maximum design water/cement ratio shall not be exceeded.

1020.05 Other Concrete Criteria. The concrete shall be according to the following.



(a) Proportioning and Mix Design. For all Classes of concrete, it shall be the Contractor’s

responsibility to determine mix design material proportions and to proportion each batch

_ of concrete. A Level lll PCC Technician shall develop the mix design for all Classes of

concrete, except Classes PC and PS. The mix design, submittal information, trial batch,

and Engineer verification shall be according to the "Portland Gement Concrete Level |
Technician” course material.

The Contractor shall provide the mix designs a minimum of 45 calendar days prior to
production. More than one mix design may be submitted for each class of concrete.

The Engineer will verify the mix design submitted by the Gontractor. Verification of a mix
design shall in no manner be construed as acceptance of any mixture produced. Once a
mix design has been verified, the Engineer shall be notified of any proposed changes.

Tests performed at the jobsite will determine if a mix design can meet specifications. If
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or
submit a new mix design if necessary, to comply with the specifications.

(b) Admixiures. The Contractor shall be responsible for using admixtures and determining
dosages for all Classes of concrete, cement aggregate mixture 1l, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and
plasticity. In addition, admixture dosages shall result in the mixture meeting the
specified plastic and hardened properties. The Contractor shall obtain approval from the
Engineer to use an accelerator when the concrete temperature is greater than 60 °F
(16 °C). However, this accelerator approval by the Engineer will not be required for
Class PP, RR, PC, and PS concrete. The accelerator shall be the non-chioride type
unless otherwise specified in the contract plans.

The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion
inhibitor dosage rates shall be according to Article 1020.05(b)(10). For information on
approved controlled low-strength material air-entraining admixtures, refer to
Article 1019.02. The Department will also maintain an Approved List of Concrete
Admixtures, and an admixture technical representative shall be consulted by the
Contractor prior to the pour when determining an admixture dosage from this list or when
making minor admixture dosage adjustments at the jobsite. The dosage shall be within
the range indicated on the approved list unless the influence by other admixtures, jobsite
conditions (such as a very short haul time), or other circumstances warrant a dosage
outside the range. The Engineer shall be notified when a dosage is proposed outside
the range. To determine an admixture dosage, air temperature, concrete temperature,
cement source and quantity, finely divided mineral sources and quantity, influence of
other admixtures, haul time, placement conditions, and other factors as appropriate shall
be considered. The Engineer may request the Contractor to have a batch of concrete
mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage
or combination of admixture dosages shall not delay the initial set of concrete by more
than one hour. When a retarding admixture is required or appropriate for a bridge deck
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due
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to the concrete dead load are no longer a concern for inducing cracks in the completed
work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.

The sequence, method, and equipment for adding the admixtures shall be approved by
the Engineer. Admixtures shall be added to the concrete separately. An accelerator
shall always be added prior to a high range water-reducing admixture, if both are used.

Admixture use shall be according to the following.

(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding
admixture shall be used in the Class BS concrete and concrete bridge deck overlays.
The proportions of the ingredients of the concrete shall be the same as without the
retarding admixture, except that the amount of mixing water shall be reduced, as
may be necessary, in order to maintain the consistency of the concrete as required.
In addition, a high range water-reducing admixture shall be used in bridge deck
concrete. At the option of the Contractor, a water-reducing admixture may be used
with the high range water-reducing admixture in Class BS concrete.

(2) At the Contractor's option, admixtures in addition to an air-entraining admixture may
be used for Class PP-1 or RR concrete. When the air temperature is less than 55 °F
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium
nitrite. ‘

(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
or RR concrete, a water-reducing or high range water-reducing admixture shall be
used.

(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high
range water-reducing admixture shall be used, in addition to the air-entraining
admixture. The Contractor has the option to use a water-reducing admixture with the
‘high range water-reducing admixture. For Class PP-3 concrete, the non-chloride
accelerator shall be calcium nitrite. For Class PP-2 concrete, the non-chloride
accelerator shall be calcium nitrite when the air temperature is less than 55 °F
(13 °C).

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a
water-reducing admixture with the high range water-reducing admixture. An
accelerator shall not be used. For stationary or truck-mixed concrete, a retarding
admixture shall be used to allow for haul time. The Contractor has the option to use



a mobile portland cement concrete plant, but a retarding admixture shall not be used
unless approved by the Engineer.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
and air-entraining admixture shall be used. ‘The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor's
recommendation and dosage. The approved 'list of concrete admixtures shall not
apply. A mobile portland cement concrete plant shall be used to produce the
patching mixture.

(6) When a calcium chloride accelerator is specified in the contract, the maximum
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 ib (45 kg) of cement.
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 b (45 kg) of
cement if approved by the Engineer. When a calcium chloride accelerator for Class
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be
1.3 quarts (1.3 L) of solution per 100 Ib (45 kg) of cement. The dosage may be
increased to a maximum 2.6 quarts (2.6 L) per 100 Ib (45 kg) of cement if approved
by the Engineer. :

(7) For Class DS concrete a retarding admixture and a high range water-reducing-
admixture shall be used. For dry excavations that are 10 ft (3 m) or less, the high
range water-reducing admixture may be replaced with a water-reducing admixture if
the concrete is vibrated. The use of admixtures shall take into consideration the
slump loss limits specified in Article 516.12 and the fluidity requirement in.
Article 1020.04 (Note 12).

(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and Sl concrete, the cement
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).
However, a cement factor reduction will not be allowed - for concrete placed
underwater.

(9) When Type F or Type G high range water-reducing admixtures are used, the initial
slump shall be a minimum of 1 1/2in. (40 mm) prior to addition of the Type F or
Type G admixture, except as approved by the Engineer.

(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized
in the manufacture of precast, prestressed concrete members and/or other
applications. It shall be added, at the same rate, to all grout around post-tensioning
steel when specified.

When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m),
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch.
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When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cuyd
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's
instructions.

(c) Finely Divided Minerals. Use of finely divided minerals shall be according to the
following.

(1) Fly Ash. At the Contractor's option, fly ash from approved sources may partially
replace portland cement in cement aggregate mixture 1l, Class PV, PP-1, PP-2, RR,
BS, PC, PS, DS, SC, and Sl concrete.

The use of fly ash shall be according to the following.

a. Measurements of fly ash and portiand cement shall be rounded up to the nearest
51b (2.5 kg).

b. When Class F fly ash is used in cement aggregate mixture li, Class PV, BS, PG,
PS, DS, SC, and Si concrete, the amount of portland cement replaced shall not
exceed 25 percent by weight (mass).

c. When Class C fly ash is used in cement aggregate mixture ll, Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and S! concrete, the amount of portland cement
replaced shall not exceed 30 percent by weight (mass).

d. Fly ash may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(2) Ground Granulated Blast-Furnace (GGBF) Slag. At the Contractor’s option, GGBF
slag may partially replace portland cement in Class PV, PP-1, PP-2, RR, BS, PC,
PS, DS, SC, and Sl concrete. For Class PP-3 concrete, GGBF slag shall be used
according to Article 1020.04.

The use of GGBF slag shall be according to the following.

a. Measurements of GGBF slag and portland cement shall be rounded up to the
nearest 5 b (2.5 kg).

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and
Sl concrete, the amount of portland cement replaced shall not exceed 35 percent
by weight (mass). '

- ¢. GGBF slag may be used in concrete mixtures when the air temperature is below

40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.
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(3) Microsilica. At the Contractor's option, microsilica may be added at a maximum of
5.0 percent by weight (mass) of the cement and finely divided minerals summed
together. '

Microsilica shall be used in Class PP-3 concrete according to Article 1020.04.

(4) High Reactivity Metakaolin (HRM). At the Contractor’s option, HRM may be added
at a maximum of 5.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

(5) Mixtures with Multiple Finely Divided Minerals. Except as specified for Class PP-3"
concrete, the Contractor has the option to use more than one finely divided mineral
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and Si concrete as follows.

a. The mixture shall contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzoian cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 35.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
30.0 percent for Glass C fly ash or 25.0 percent for Class F fly ash. The Class C
and F fly ash combination shall not exceed 30.0 percent. The ground granulated
blast-furnace slag portion shall not exceed 35.0 percent. The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed
ten percent. The finely divided mineral in the portland-pozzolan cement or
portland blast-furnace slag blended cement shall apply to the maximum
35.0 percent.

b. Central Mixed. For Class PV, SC, and Sl concrete, the mixture shall contain a
minimum of 565 los/cu yd (335 kg/cu m) of cement and finely divided minerals
summed together. If a water-reducing or high-range water-reducing admixture is
used, the Contractor has the option fo use a minimum of 535 {bs/cu yd
(320 kg/cu m).

¢. Truck-Mixed or Shrink-Mixed. For Class PV, SC, and Si concrete, the mixture
shall contain a minimum of 605 Ibs/cu yd (360 kg/cu m) of cement and finely
divided minerals summed together. If a water-reducing or high-range water-
reducing admixture is used, the Contractor has the option to use a minimum of
575 Ibs/cu yd (345 kg/cu m).

d. Central-Mixed, Truck-Mixed or Shrink-Mixed. For Class PP-1 and RR concrete,
the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement
and finely divided minerals summed together. For Class PP-1 and RR concrete
using Type Ili portland cement, the mixture shall contain a minimum of
620 Ibs/cu yd (365 kg/cu m).
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For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd
(435 kg/cu m) of cement and finely divided minerals summed together. For
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd
(360 kg/cu m). For Class DS concrete, the mixture shall contain a minimum of
665 Ibs/cu yd (395 kg/cu m).

It a water-reducing or high range water-reducing admixture is used in Class PP-1
and RR concrete, the Contractor has the option to use a minimum of
620 lbs/cu yd (365 kg/cum) of cement and finely divided minerals summed
together. If a water-reducing or high-range water-reducing admixture is used
with Type !l portland cement in Class PP-1 and RR concrete, the Contractor has
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m).

e. Central-Mixed or Truck-Mixed. For Class PC and PS concrete, the mixture shall
contain a minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

f.  The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement
and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS,
SC, and Si concrete. For Class PP-1 and RR concrete, the mixture shall contain
a -maximum of 750 lbs/cu yd (445 kg/cu m). For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a maximum of
720 lbs/cu yd (425 kg/cu m). For Class PP-2 concrete, the mixture shall contain
a maximum of 820 lbs/cu yd (485 kg/cu m).

g. For Class SC concrete and for any other class of concrete that is to be placed
underwater, except Class DS concrete, the allowable cement and finely divided
minerals summed together shall be increased by ten percent.

h. The combination of cement émd finely divided minerals shall comply with Article
1020.05(d).

(d) Alkali-Silica Reaction. For cast-in-place (includes cement aggregate mixture Il and latex
mixtures), precast, and precast prestressed concrete, one of the mixture options
provided in Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-
silica reaction in concrete exposed to humid or wet conditions. The mixture options are
not intended or adequate for concrete exposed to potassium acetate, potassium
formate, sodium acetate, or sodium formate. The mixture options will not be required for
the dry environment (humidity less than 60 percent) found inside buildings for residential
or commercial occupancy.

The mixture options shall not apply to concrete revetment mats, insertion lining of pipe
culverts, portland cement mortar fairing course, controlled low-strength material,
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4
concrete, and Class PP-5 concrete.
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(1) Aggregate Groups. Each combination of aggregates used in a mixture will be
assigned to an aggregate group. The point at which the coarse aggregate and fine
aggregate expansion values intersect in the following table will determine the group.

Aggregate Groups
Coarse Aggregate Fine Aggregate
or Or
Coarse Aggregate Fine Aggregate Blend
Blend
ASTM C 1260 Expansion
ASTM C 1260

Expansion <0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group I Group
>0.16% - 0.27% Group Il Group I Group I
>0.27% Group I Group |l Group IV

(2) Mixture Options. Based upon the aggregate group, the .following mixture options

shall be used.

However, the Department may prohibit a mixture option if field

performance shows a deleterious alkali-silica reaction or Department testing
indicates the mixture may experience a deleterious alkali-silica reaction.

Reduction of Risk for Deleterious Alkali-Silica Reaction
Aggregate Mixture Options
Groups | Option 1 | Option2 | Option3 | Option4 | Option 5
Group | Mixture options are not applicable.
Use any cement or finely divided mineral.
Group Il X X X X
Combine | Combine
Group Il X Option2 | Option 2 X
with with
Option 3 Qption 3
Combine Combine
Group IV X Option 2 Invalid Option 2
with Option with
Option 4 Option 4

“X* denotes valid mixture option for aggregate group.

a. Mixture Option 1. The coarse or fine aggregates shall be blended to place the
material in a group that will allow the selected cement or finely divided mineral to
be used. Coarse aggregate may only be blended with another coarse aggregate.
Fine aggregate may only be blended with another fine aggregate. Blending of
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coarse with fine aggregate to place the material in another group will not be
permitted.

When a coarse or fine aggregate is blended, the weighted expansion value shall
be calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where: a,b,c... = percentage of aggregate in the blend;
A, B, C... =expansion value for that aggregate.

. Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3),
or 4) that follow. In addition, a blended cement with a finely divided mineral may
be added to a separate finely divided mineral to meet the following requirements,
provided the finely divided minerals are the same material. However, adding
together two different finely divided minerals to obtain the specified minimum
percentage of one material will not be permitted for 1), 2), 3), and 4). Refer to
Mixture Option 5 to address this situation.

1. Class F Fly Ash. For cement aggregate mixture Il, Class PV, BS, PC, PS,
MS, DS, SC and S| concrete, the Class F fly ash shall be a minimum
25,0 percent by weight (mass) of the cement and finely divided minerals
summed together. '

If the maximum total equivalent available alkali content (NazO + 0.658K;0)
exceeds 4.50 percent for the Class F fly ash, it may be used only If it
complies with Mixture Option 5.

2. Class C Fly Ash. For cement aggregate mixture I, Class PV, PP-1, PP-2,
RR, BS, PC, PS, DS, SC, and Si concrete, Class C fly ash shall be a
minimum of 25.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K;0)
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the
Class C fly ash, it may be used only per Mixture Option 5.

3. Ground Granulated Blast-Furnace Slag. For Class PV, PP-1, PP-2, RR, BS,
PC, PS, DS, SC, and Si concrete, ground granulated blast-furnace slag shall
be a minimum of 25.0 percent by weight (mass) of the cement and finely
divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K;0)

exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be
used only per Mixture Option 5.
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4. Microsilica or High Reactivity Metakaolin, Microsilica solids or high reactivity
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement
and finely divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K;0)
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may
be used only if it complies with Mixture Option 5.

c. Mixture Option 3. The cement used shall have a maximum total equivalent alkali
content (Na;O + 0.658K;0) of 0.60 percent. When aggregate in Group Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na;O + 0.658Kz0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

d. Mixture Option 4. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K50) of 0.45 percent. When aggregate in Group Il or Il is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na;O + 0.658K;0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica, or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

e. Mixture Option 5. The proposed cement or finely divided mineral may be used if
the ASTM C 1567 expansion value is < 0.16 percent when performed on the
aggregate in the concrete mixture with the highest ASTM G 1260 test result. The
laboratory performing the ASTM C 1567 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica
Reactivity (ASR) Testing”. The ASTM C 1567 test will be valid for two years,
unless the Engineer determines the materials have changed significantly.

For latex concrete, the ASTM G 1567 test shall be performed without the latex.
The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement,
and the replacement cement has an equal or lower total equivalent alkali content
(Naz0 + 0.658K;0), a new ASTM C 1567 test will not be required.

The Engineer reserved the right to verify a Contractor's ASTM C 1567 test result.

When the Contractor performs the test, a split sample may be requested by the
Engineer. The Engineer may also independently obtain a sample at any time.
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The proposed cement or finely divided mineral will not be allowed for use if the
Contractor or Engineer obtains an expansion value greater than 0.16 percent.

1020.06 Water/Cement Ratio. The water/cement ratio shall be determined on a weight
(mass) basis. When a maximum water/cement ratio is specified, the water shall include mixing
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.
The quantity of water may be adjusted within the limit specified to meet slump requirements.

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total
cement and finely divided minerals contained in the mixture.

1020.07 Slump. The slump shall be determined according to lllinois Modified
AASHTO T 119.

If the measured slump falls outside the limits specified, a check test will be made. In the
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete
represented.

If the Contractor is unable to add water to p'repare concrete of the specified slump without
exceeding the maximum design water/cement ratio, a water-reducing admixture shall be added.

1020.08 Air Content. The air content shall be determined according to lllinois Modified
AASHTO T 152 or lllinois Modified AASHTO T 196. The air-entrainment shall be obtained by
the use of cement with an approved air-entraining admixture added during the mixing of the
concrete or the use of air-entraining cement.

I the air-entraining cement furnished is found to produce concrete having air content outside
the limits specified, its use shall be discontinued immediately and the Contractor shall provide
other air-entraining cement which will produce air contents within the specified limits.

If the air content obtained is above the specified maximum limit at the jobsite, the Contractor
may have the concrete further mixed, within the limits of time and revolutions specified, to
reduce the air content. If the air content obtained is below the specified minimum limit, the
Contractor may add to the concrete a sufficient quantity of an approved air-entraining admixiure
at the jobsite to bring the air content within the specified limits.

1020.09 Strength Tests. The specimens shall be molded and cured according to lllinois
Modified AASHTO T 23. Specimens shall be field cured with the construction item as specified
in llinois Modified AASHTO T 23. The compressive strength shall be determined according to
llinois Modified AASHTO T 22. The flexural strength shall be determined according to lllinois
Modified AASHTO T 177.

Except for Class PC and PS concrete, the Gontractor shall transport the strength specimens

from the site of the work to the field laboratory or other location as instructed by the Engineer.
During transportation in a suitable light truck, the specimens shall be embedded in straw,
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burlap, or other acceptable material in a manner meeting with the approval of the Engineer to
protect them from damage; care shall be taken to avoid impacts during hauling and handling.
For strength specimens, the Contractor shall provide a field curing box for initial curing and a
water storage tank for final curing. The field curing box will be required when an air temperature
below 60 °F (16 °C) is expected during the initial curing period. The device shall maintain the
initial curing temperature range specified in lllinois Modified AASHTO T 23, and may be
insulated or power operated as appropriate.

1020.10 Handling, Measuring, and Batching Materials. Aggregates shall be handled in
a manner to prevent mixing with soil and other foreign material.

Aggregates shall be handied in a manner which produces a uniform gradation, before
placement in the plant bins. Aggregates delivered to the plant in a nonuniform gradation
condition shall be stockpiled. The stockpiled aggregate shall be mixed uniformly before
placement in the plant bins.

Aggregates shall have a uniform moisture content before placement in the plant bins. This
may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added
to the stockpile, or other methods approved by the Engineer. Moisture content requirements for
crushed concrete, crushed slag or lightweight aggregate shall be according to
Article 1004.01(e)(5). :

Aggregates, cement, and finely divided minerals shall be measured by weight (mass).
Water and admixtures shall be measured by volume or weight (mass).

The Engineer may permit aggregates, cement, and finely divided minerals to be measured
by volume for small isolated structures and for miscellaneous items. Aggregates, cement, and
finely divided minerals shall be measured individually. The volume shall be based upon dry,
loose materials.

1020.11 Mixing Portland Cement Concrete. The mixing of concrete shall be according
to the following.

(a) Ready-Mixed Concrete. Ready-mixed concrete is central-mixed, truck-mixed, or shrink-
mixed concrete transported and delivered in a plastic state ready for placement in the
work and shall be according to the following.

(1) Central-Mixed Concrete. ~Central-mixed concrete is concrete which has been
completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer
operating at agitating speed, or a nonagitator truck.

The stationary mixer shall operate at the drum speed for which it was designed. The
batch shall be charged into the drum so that some of the water shall enter in
advance of the cement, finely divided minerals, and aggregates. The flow of the
water shall be uniform and all water shall be in the drum by the end of the first
15 seconds of the mixing period. Water shall begin to enter the drum from zero to
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two seconds in advance of solid material and shall stop flowing within two seconds of
the beginning of mixing time.

Some coarse aggregate shall enter in advance of other solid materials. For the
balance of the charging time for solid materials, the aggregates, finely divided
minerals, and cement (to assure thorough blending) shall each flow at acceptably
uniform rates, as determined by visual observation. Coarse aggregate shall enter
two seconds in advance of other solid materials and a uniform rate of flow shall
continue to within two seconds of the completion of charging time.

The entire contents of the drum, or of each single compartment of a multiple-drum
mixer, shall be discharged before the succeeding batch is introduced.

The volume of concrete mixed per batch shall not exceed the mixer's rated capacity
as shown on the standard rating plate on the mixer by more than ten percent.

The minimum mixing time shall be 75 seconds for a stationary mixer having a
capacity greater than 2 cu yd (1.5 cu m). For a mixer with a capacity equal to or less
than 2cuyd (1.5 cum) the mixing time shall be 60 seconds. Transfer time in
multiple drum mixers is included in the mixing time. Mixing time shall begin when all
materials are in the mixing compartment and shall end when the discharge of any
part of the batch is started. The required mixing times will be established by the
Engineer for all types of stationary mixers.

When central-mixed concrete is to be transported in a truck agitator or a truck mixer,
the stationary-mixed batch shall be transferred to the agitating unit without delay and
without loss of any portion of the batch. Agitating shall start immediately thereafter
and shall continue without interruption until the batch is discharged from the agitator.
The ingredients of the batch shall be completely discharged from the agitator before
the succeeding batch is introduced. Drums and auxiliary parts of the equipment shall
be kept free from accumulations of materials.

The vehicles used for transporting the mixed concrete shall be of such capacity, or
the batches shall be so proportioned, that the entire contents of the mixer drum can
be discharged into each vehicle load.

(2) Truck-Mixed Concrete. Truck-mixed concrete is completely mixed and delivered in a
truck mixer. When the mixer is charged with fine and coarse aggregates
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades
at mixing speed shall be required, after all of the ingredients including water are in
the drum. When fine and coarse aggregates are charged separately, not less than
70 revolutions will be required. For self-consolidating concrete, a minimum of
100 revolutions is required in all cases. Additional mixing beyond 100 revolutions
shall be at agitating speed unless additions of water, admixtures, or other materials
are made at the jobsite. The mixing operation shall begin immediately after the
cement and water, or the cement and wet aggregates, come in contact. The
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ingredients of the batch shall be completely discharged from the drum before the
succeeding batch is introduced. The drum and auxiliary parts of the equipment shall
be kept free from accumulations of materials. If additional water or an admixture is
added at the jobsite, the concrete batch shall be mixed a minimum of 40 additional
revolutions after each addition.

(8) Shrink-Mixed Concrete. Shrink-mixed concrete is mixed partially in a stationary
mixer and completed in a truck mixer for delivery. The mixing time of the stationary
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients,
before transferring to the truck mixer. All ingredients for the batch shall be in the
stationary mixer and partially mixed before any of the mixture is discharged into the
truck mixer. The partially mixed batch shall be transferred to, the truck mixer without
delay and without loss of any portion of the batch, and mixing in the truck mixer shall
start immediately. The mixing time in the truck mixer shall be not less than 50 nor
more than 100 revolutions of the drum or blades at mixing speed. For self-
consolidating concrete, a minimum of 100 revolutions is required in the truck mixer.
Additional mixing beyond 100 revolutions shall be at agitating speed, unless
additions of water, admixtures, or other materials are made at the jobsite. Units
designed as agitators shall not be used for shrink mixing. The ingredients of the
batch shall be completely discharged from the drum before the succeeding batch is
introduced. The drum and auxiliary parts of the equipment shall be kept free from
accumulations of materials. If additional water or an admixture is added at the
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions
after each addition.

(4) Mixing Water. Wash water shall be completely discharged from the drum or
container before a batch is introduced. All mixing water shall be added at the plant
and any adjustment of water at the jobsite by the Contractor shall not exceed the
specified maximum water/cement ratio or slump. If strength specimens have been
made for a batch of concrete, and subsequently during discharge there is more water
added, additional strength specimens shall be made for the batch of concrete. No
additional water may be added at the jobsite to central-mixed concrete if the mix
design has less than 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

(5) Mixing and Agitating Speeds. The mixing or agitating speeds used for truck mixers
or truck agitators shall be per the manufacturer’s rating plate.

(6) Capacities. The volume of plastic concrete in a given batch will be determined
according to AASHTO T 121, based on the total weight (mass) of the baich,
determined either from the weight (masses) of all materials, including water, entering
the batch or directly from the net weight (mass) of the concrete in the batch as
delivered.

The volume of mixed concrete in truck mixers or truck agitators shall in no case be
greater than the rated capacity determined according to the Truck Mixer, Agitator,
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and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's
Bureau, as shown by the rating plate attached to the truck. If the truck mixer does
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of
the gross volume of the drum or container, disregarding the blades. For truck
agitators, the value is 80 percent.

(7) Time of Haul. Haul time shall begin when the delivery ticket is stamped. The
delivery ticket shall be stamped no later than five minutes after the addition of the
mixing water to the cement, or after the addition of the cement to the aggregate
when the combined aggregates contain free moisture in excess of two percent by
weight (mass). |f more than one batch is required for charging a truck using a
stationary mixer, the time of haul shall start with mixing of the first batch. Haul time
shall end when the truck is emptied for incorporation of the concrete into the work.

The time elapsing from when water is added to the mix until it is deposited in place at
the site of the work shall not exceed 30 minutes when the concrete is transported in
nonagitating trucks.

The maximum haul time for concrete transported in truck mixers or truck agitators
shall be according to the following.

Concrete Temperature at Point Haul Time
of Discharge °F (°C) Hours | Minutes

50-64 (10-17.5) 1 30

>64 (>17.5) - without retarder 1 0

>64 (>17.5) - with retarder 1 30

To encourage start-up testing for mix adjustments at the plant, the first two trucks will
be allowed an additional 15 minutes haul time whenever such testing is performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be
waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.

(8) Production and Delivery. The production of ready-mixed concrete shall be such that
the operations of placing and finishing will be continuous insofar as the job

. operations require. The Contractor shall be responsible for producing concrete that
will have the required workability, consistency, and plasticity when delivered to the
work. Concrete which is unsuitable for placement as delivered will be rejected. The
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Contractor shall minimize the need to adjust the mixture at the jobsite, such as
adding water and admixtures prior to discharging.

(9) Use of Multiple Plants in the Same Construction ltem. The Contractor may
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more
than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a.

Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

The maximum air content difference between - deliveries of concrete shall be
1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used. The Contractor
shall take immediate corrective action and shall test subsequent deliveries of
concrete until the air content difference is corrected. For each day, the first three
truck loads of delivered concrete from each plant shall be tested for air content
by the Contractor. Thereafter, when a specified test frequency for air content is
to be performed, it shall be conducted for each plant at the same time.

Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at -
the same time. The difference between plants for strength shall not exceed
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural. If the strength
difference requirements are exceeded, the Contractor shall take corrective
action.

The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
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limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete.

(b) Class PC Concrete. The concrete shall be central-mixed or truck-mixed. Variations in
plastic concrete properties shall be minimized between batches.

(c) Class PV Concrete. The concrete shall be central-mixed, truck-mixed, or shrink-mixed.

The required mixing time for stationary mixers with a capacity greater than 2 cuyd
(1.5cum) may be less than 75 seconds upon satisfactory completion of a mixer
performance test. Mixer performance tests may be requested by the Contractor when
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m). The testing
shall be conducted according to the current Bureau of Materials and Physical
Research’s Policy Memorandum, “Field Test Procedures for Mixer Performance and
Concrete Uniformity Tests”. :

The Contractor will be allowed to test two mixing times within a range of 50to
75 seconds. |f satisfactory results are not obtained from the required tests, the mixing
time shall continue to be 75 seconds for the remainder of the contract. If satisfactory
results are obtained, the mixing time may be reduced. In no event will mixing time be
less than 50 seconds.

The Contractor shall furnish the labor, equipment, and material required to perform the
testing according to the current Bureau of Materials and Physical Research's Policy
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity
Tests”. ‘

A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements.

(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd '
(38 cu m) of concrete per hour. :

(2) The plant shall have automatic or semi-automatic batching equipment.

(d) All Other Classes of Concrete. The concrete shall be central-mixed, truck-mixed, or
shrink-mixed concrete.

1020.12 Mobile Portland Cement Concrete Plants. The use of a mobile portland
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental
concrete items.

The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall
not be incorporated in the work. The side plate on the cement feeder shall be removed
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periodically (normally the first time the mixer is used each day) to see if cement is building up on
the feed drum.

Sufficient mixing capacity of mixers shall be provided to enable continuous placing and
finishing insofar as the job operations and the specifications require. -

Slump and air tests made immediately after discharge of the mix may be misleading, since
the aggregates may absorb a significant amount of water for four or five minutes after mixing.

1020.13 Curing and Protection. The method of curing, curing period, and method of
protection for each type of concrete construction is included in the following Index Table.
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING CURING LOW AIR
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete 'V
Pavement
Shoulder 1020.13(a)(1)(2) (3)4)(5) ¥¥ 3 1020.13(c)
Base Course
Base Course Widening- 1020.13(@)(1)(2) B4 (5} ¥ 3 1020.13(c)
Driveway
Median
Barrier
Curb
Gutter 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c) "
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Caich Basin
Manhole 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Intet
Valve Vault
Pavement Patching 1020.13(a)(1}(2)(3)(4)(5) 2 3% 1020.13(c)
Bridge Deck Paiching 1020.13(a)(3)(5) 3o0r7@  1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilied Shafts 1020.13(a)(3)(5) 7 1020.13(d{1)(2)(3)
Foundations & Footings
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) *¥ 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1)(2)(3)(4) (5} v 7 1020.13(d)(1)(2)(3)
Superstructure (except deck)  1020.13(a)(1)(2)(3){5) o 7 1020.13(d){1)(2)
Deck
Bridge Approach Slab 1020.13(a)(5) 7 1020.18(d)(1)(2) ™
Retaining Walls 1020.13()(1)(2)(B)}4)E) 7 7 1020.13(d)}{(1)}(2)
Pump Houses 1020.13(a)(1)(2)(3)(4)(5) v 7 1020.13(d)}(1)(2)
Culverts 1020.13(@)(1{2) @) B) ¥ 7 1020.13(a)(1)@) ¥
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete
Bridge Slabs
Piles and Pile Caps 1020.13(a)(3)(5) ¥ " As™ 9o/
Qther Structural Members - Required
All Other Precast Items 1020.13(2)(3)(@}(5) 2% As™ 9o
Required
Precast, Prestressed Concrete '
Until Strand
Alf frems 1020(a)@)(58) ¥ Tensioning is 9/
Released’

Noies-General:

1/ Type |, membrane curing only

2/ Type Il, membrane curing only

3/ Type lll, membrane curing only
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4/
5/

6/

7/

8/

o/

Type |, 1l and Il membrane curing
Membrane Curing will not be permitted between November 1 and April 15.

The use of water to inundate foundations and footings, seal coats or the bottom slab
of culverts is permissible when approved by the Engineer, provided the water
temperature can be maintained at 45 °F (7 °C) or higher. ‘

Asphalt emulsion for waterproofing may be used in lieu of other curing methods
when specified and permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according to Article 503.19, a
linseed oil emulsion curing compound may be used as a substitute for protective coat
and other curing methods. The linseed oil emulsion curing compound will be
permitted between April 16 and October 31 of the same year, provided it is applied
with a mechanical sprayer according to Article 1101.09(b).

Steam, supplemental heat, or insulated blankets (with or without steam/supplemental
heat) are acceptable and shall be according to the Bureau of Materials and Physical
Research’'s Policy Memorandum “Quality Control/Quality Assurance Program for
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed
Concrete Products”. ‘

10/ A moist room according to AASHTO M 201 is acceptable for curing.

11/ curing is required and interrupted because of form removal for cast-in-place

concrete items, precast concrete products, or precast prestressed concrete products,
the curing shall be resumed within two hours from the start of the form removal.

12/ Curing maintained only until opening strength is attained for pavement patching, with

a maximum curing period of three days. For bridge deck patching the curing period
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is
used. -

13/ The curing petiod shall end when the concrete has attained the mix design strength.

The producer has the option to discontinue curing when the concrete has attained
80 percent of the mix design sirength or after seven days. All strength test
specimens shall remain with the units and shall be subjected to the same curing
method and environmental condition as the units, until the time of testing.

14/ The producer shall determine the curing period or may elect to not cure the product.

All strength test specimens shall remain with the units and shall be subjected to the
same curing method and environmental condition as the units, until the time of
testing.
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15/ The producer has the option to continue curing after strand release.

16/When structural steel or structural concrete is in place above slope wall,
Article 1020.13(c) shall not apply. The protection method shall be according to
Article 1020.13(d)(1).

17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose
only the bottom and sides. The top surface shall be protected according to
Article 1020.13(d)(1).

18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may
be protected according to Article 1020.1 3(d)(3).

(a) Methods of Curing. Except as provided for in the Index Table of Curing and Protection
of Concrete Construction, curing shall be accomplished by one of the following
described methods. When water is required to wet the surface, it shall be applied as a
fine spray so that it will not mar or pond on the surface. Except where otherwise
specified, the curing period shall be at least 72 hours.

(1) Waterproof Paper Method. The surface of the concrete shall be covered with
waterproof paper as soon as the concrete has hardened sufficiently to prevent
marring the surface. The surface of the concrete shall be wetted immediately before
the paper is placed. The blankets shall be lapped at least 12 in. (300 mm) end to
end, and these laps shall be securely weighted with a windrow of earth, or other
approved method, to form a closed joint. The same requirements shall apply to the
longitudinal laps where separate strips are used for curing edges, except the lap
shall be at least 9 in. (225 mm). The edges of the blanket shall be weighted securely
with a continuous windrow of earth or any other means satisfactory to the Engineer
to provide an air-tight cover. Any {orn places or holes in the paper shall be repaired
immediately by patches cemented over the openings, using a bituminous cement
having a melting point of not less than 180 °F (82 °C). The blankets may be reused,
provided they are air-tight and kept serviceable by proper repairs.

A longitudinal pleat shall be provided in the blanket to permit shrinkage where the
width of the blanket is sufficient to cover the entire surface. The pleat will not be
required where separate strips are used for the edges. Joints in the blanket shall be
sewn or cemented together in such a manner that they will not separate during use.

(2) Polyethylene Sheeting Method. The surface of the concrete shall be covered with
white polyethylene sheeting as soon as the concrete has hardened sufficiently to
prevent marring the surface. The surface of the concrete shall be wetted
immediately before the sheeting is placed. The edges of the sheeting shall be
weighted securely with a continuous windrow of earth or any other means
satisfactory to the Engineer to provide an air-tight cover. Adjoining sheets shall
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with
earth, ‘or any other means satisfactory to the Engineer, to provide an air tight cover.
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For surface and base course concrete, the polyethylene sheets shall be not less than
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of
such width that, when in place, they will cover the full width of the surface, including

 the edges, except that separate strips may be used to cover the edges. Any tears or
holes in the sheeting shall be repaired. When sheets are no longer serviceable as a
single unit, the Contractor may select from such sheets and reuse those which will
serve for further applications, provided two sheets are used as a single unit;
however, the double sheet units will be rejected when the Engineer deems that they
no longer provide an air tight cover.

(3) Wetted Burlap Method. The surface of the concrete shall be covered with wetted
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring
the surface. The blankets shall overlap 6 in. (150 mm). At least two layers of wetted
buriap shall be placed on the finished surface. The burlap shall be kept saturated by
means of a mechanically operated sprinkling system. In place of the sprinkling
system, at the Contractor's option, two layers of burlap covered with impermeable
covering shall be used. The burlap shall be kept saturated with water. Plastic
coated burlap may be substituted for one layer of burlap and impermeable covering.

The blankets shall be placed so that they are in contact with the edges of the
concrete, and that portion of the material in contact with the edges shall be kept
saturated with water.

(4) Membrane Curing Method. Membrane curing will not be permitted where a
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where
rubbing or a normal finish is required, or at construction joints other than those
necessary in pavement or base course. Concrete at these locations shall be cured
by another method specified in Article 1020.13(a).

After all finishing work to the concrete surface has been completed, it shall be sealed
with membrane curing compound of the type specified within ten minutes. The seal
shall be maintained for the specified curing period. The edges of the concrete shall,
likewise, be sealed within ten minutes after the forms are removed. Two separate
applications, applied at least one minute apart, each at the rate of not less than
1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces and edges of the
concrete. These applications shall be made with the mechanical equipment
specified. Type lll compound shall be agitated immediately before and during the
application.

At locations where the coating is discontinuous or where pin holes show or where the
coating is damaged due to any cause and on areas adjacent to sawed joints,
immediately after sawing is completed, an additional coating of membrane curing
compound shall be applied at the above specified rate. The equipment used may be
of the same type as that used for coating variable widths of pavement. Before the
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall
be protected by inserting a suitable flexible material in the joint, or placing an
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adhesive width of impermeable material over the joint, or by placing the permanent
sealing compound in the joint. Material, other than the permanent sealing
compound, used to protect cut faces of the joint, shall remain in place for the
duration of the curing period. In lieu of applying the additional coating, the area of
the sawed joint may be cured according to any other method permitted. -

When rain occurs before an application of membrane curing compound has dried,
and the coating is damaged, the Engineer may require another application be made
in the same manner and at the same rate as the original coat. The Engineer may
order curing by another method specified, if unsatisfactory results are obtained with
membrane curing compound.

(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. The cotton
mats shall be placed in a manner which will not mar the concrete surface. A texture
resulting from the cotton mat material is acceptable. The cotton mats shall then be
wetted immediately and thoroughly soaked with a gentle spray of water. For bridge
decks, a foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotion mats at a maximum 4 ft
(1.2 m) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).

(b) Removing and Replacing Curing Covering. When curing methods specified above in
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for
each day's paving shall be removed to permit testing of the pavement surface with a
profilograph or straightedge, as directed by the Engineer.

Immediately after testing, the surface of the pavement shall be wetted thoroughly and

the curing coverings replaced. The top surface and the edges of the concrete shall not
be left unprotected for a period of more than 1/2 hour.
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(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures. When the
official National Weather Service forecast for the construction area predicts a low of
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower,
concrete less than 72 hours old shall be provided at least the following protection.

Minimum Temperature Protection

25 — 32 °F (-4 -0 °C) | Two layers of polyethylene sheeting,
one layer of polyethylene and one
layer of burlap, or two layers of
waterproof paper.
Below 25 °F (-4 °C) | 6 in. (150 mm) of straw covered with
one layer of polyethylene sheeting
or waterproof paper.

These protective covers shall remain in place until the concrete is at least 96 hours old.
When straw is required on pavement cured with membrane curing compound, the
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof
paper before the straw is applied.

After September 15, there shall be available to the work within four hours, sufficient
clean, dry straw to cover at least two days production. Additional straw shall be provided
as needed to afford the protection required. Regardless of the precautions taken, the
Contractor shall be responsible for protection of the concrete placed and any concrete
damaged by cold temperatures shall be removed and replaced.

(d) Protection of Concrete Structures From Low Air Temperatures. When the official
National Weather Service forecast for the construction area predicts a low below 45 °F
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours
old shall be provided protection. Concrete shall also be provided protection when placed
during the winter period of December 1 through March 15. Concrete shall not be placed
until the materials, facilities, and equipment for protection are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. When winter construction is specified, the Gontractor shall proceed
with the construction, including excavation, pile driving, concrete, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced.

(1) Protection Method I. The concrete shall be completely covered with insulating

material such as. fiberglass, rock wool, or other approved commercial insulating
material having the minimum thermal resistance R, as defined in ASTM C 168, for
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the corresponding minimum dimension of the concrete unit being protected as shown
in the following table.

Minimum Pour Dimension Thermal
in. (mm) Resistance R
6 or less (150 or less) R=16
>61t012 (> 150 to 300) R=10
>121t0 18 (> 300 to 450) R=6
>18 (> 450) R=4

The insulating material manufacturer shall clearly mark the insulating material with
the thermal resistance R value.

The insulating material shall be completely enclosed on sides and edges with an
approved waterproof liner and shall be maintained in a serviceable condition. Any
tears in the liner shall be repaired in a manner approved by the Engineer. The
Contractor shall provide means for checking the temperature of the surface of the
concrete during the protection period.

On formed surfaces, the insulating material shall be attached to the outside of the
forms with wood cleats or other suitable means to prevent any circulation of air under
the insulation and shall be in place before the concrete is placed. The blanket
insulation shall be applied tightly against the forms. The edges and ends shall be
attached so as to exclude air and moisture. If the blankets are provided with nailing
flanges, the flanges shall be attached to the studs with cleats. Where tie rods or
reinforcement bars protrude, the areas adjacent to the rods or bars shall be
adequately protected in a manner satisfactory to the Engineer. Where practicable,
the insulation shall overlap any previously placed concrete by at least 1 it (300 mm).
Insulation on the underside of floors on steel members shall cover the top flanges of
supporting members. On horizontal surfaces, the insulating material shall be placed
as soon as the concrete has set, so that the surface will not be marred and shall be
covered with canvas or other waterproof covering. The insulating material shall
remain in place for a period of seven days after the concrete is placed.

The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and
rising and the Contractor is able to wrap the particular section within two hours from
the time of the start of the form removal. The insulation shall remain in place for the
remainder of the seven days curing period.

(2) Protection Method 1. The concrete shall be enclosed in adequate housing and the
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor
more than 80 °F (27 °C) for a period of seven days after the concrete is placed. The
Contractor shall provide means for checking the temperature of the surface of the
concrete or air temperature within the housing during the protection period. Al
exposed surfaces within the housing shall be cured according to the Index Table.
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The Contractor shall provide adequate fire protection where heating is in progress
and such protaction shall be accessible at all times. The Contractor shall maintain
labor to keep the heating equipment in continuous operation.

At the close of the heating period, the temperature shall be decreased to the
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per
12 hour period, after which the housing maybe removed. The surface of the
concrete shall be permitted to dry during the cooling period.

(3) Protection Method 1ll. As soon as the surface is sufficiently set to prevent marring,
the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a
layer of impermeable covering. The edges of the covering shall be sealed to prevent
circulation of air and prevent the cover from flapping or blowing. The protection shall
remain in place until the concrete is seven days old. If construction operations
require removal, the protection removed shall be replaced immediately after
completion or suspension of such operations.

1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Concrete other than Structures. Concrete may be placed when the air temperature is
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer.

The temperature of concrete immediately before placement shall be a minimum of 50 °F
(10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature of the
concrete at point of placement shall be a minimum of 50 °F (10 °C) and a maximum of
90 °F (32 °C). A maximum concrete temperature shall not apply o Class PP concrete.

(b) Concrete in Structures. Congcrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.

The temperature of the concrete immediately before placement shall be a minimum of
50 °F (10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature
of the concrete at point of placement shall be a minimum of 50 °F (10 °C) and a
maximum of 90 °F (32 °C).

When insulated forms are used according to Article 1020.13(d)(1), the maximum
temperature of the concrete mixture immediately before placement shall be 80 °F
(25 °C).

When concrete is placed in contact with previously placed concrete, the temperature of

the freshly mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset
anticipated heat loss.
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(c) All Classes of Concrete. Aggregates and water shall be heated or cooled uniformly and
as necessary to produce concrete within the specified temperature limits. No frozen
aggregates shall be used in the concrete.

(d) Temperature. The concrete temperature shall be determined according to lllinois
Modified AASHTO T 3089.

1020.15 Heat of Hydration Control for Concrete Structures. The Contractor shall
control the heat of hydration for concrete structures when the least dimension for a drilled shaft,
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5m). The
work shall be according to the following.

(a) Temperature Restrictions. The maximum temperature of the concrete after placement
shall not exceed 150 °F (66 °C). The maximum temperature differential between the
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface
shall not exceed 35 °F (19 °C). The Contractor shall perform temperature monitoring to
ensure compliance with the temperature restrictions.

(b) Thermal Control Plan. The Contractor shall provide a thermal control plan a minimum of
28 calendar days prior to concrete placement for review by the Engineer. Acceptance of
the thermal control plan by the Engineer shall not preclude the Contractor from
specification compliance, and from preventing cracks in the concrete. At a minimum, the
thermal control plan shall provide detailed information on the following requested items
and shall comply with the specific specifications indicated for each item.

(1) Concreté mix design(s) to be used. Grout mix design if post-cooling with embedded
pipe.

The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to
include the following additional requirements to control the heat of hydration.

a. The concrete mixture should be uniformly graded and preference for larger size
aggregate should be used in the mix design. Article 1004.02(d)(2) shall apply
and information in the “Portland Cement Concrete Level Il Technician Course —
Manual of Instructions for Design of Concrete Mixtures” may be used to develops
the uniformly graded mixture.

b. The following shall apply to all concrete except Class DS concrete or when self-
consolidating concrete is desired. For central-mixed concrete, the Contractor
shall have the option to develop a mixture with a minimum of 520 los/cu yd
(309 kg/cu m) of cement and finely divided minerals summed together. For
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to
develop a mixture with a minimum of 550 Ibs/cu yd (326 kg/cu m) of cement and
finely divided minerals summed together. A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
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mixed concrete mixture. For any mixture to be placed underwater, the minimum
cement and finely divided minerals shall be 550 Ibs/cuyd (326 kg/cum) for
central-mixed concrete, and 580 lbs/cuyd (344 kg/cum) for truck-mixed or
shrink-mixed concrete.

For Class DS concrete, CA 11 may be used. !f CA 11 is used, the Contractor
shall have the option to develop a mixture with a minimum cement and finely
divided minerals of 605 Ibs/cu yd (360 kg/cu m) summed together. If CA 11 is
used and either Class DS concrete is placed underwater or a self-consolidating
concrete mixture is desired, the Contractor shall have the option to develop a
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd
(378 kg/cu m) summed together.

c. The minimum portland cement content in the mixture shall be 375 los/cu yd
(222 kgleum).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cu yd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161
Procedure A or B, and the relative dynamic modulus of elasticity of the mix
design shall be a minimum of 80 percent. Freeze/thaw testing will not be
required for concrete that will not be exposed to freezing and thawing conditions
as determined by the Engineer.

d. The maximum cement replacement with fly ash shall be 40.0 percent. The
maximum cement replacement with ground granulated blast-furnace slag shall
be 65.0 percent. When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used.

e. The mixture may contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 65.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
40.0 percent. The ground granulated blast-furnace slag portion shall not exceed
65.0 percent. The microsilica or high-reactivity metakaolin portion used together
or separately shall not exceed 5.0 percent.

f. The time to obtain the specified strength may be increased to a maximum
56 days, provided the curing period specified in Article 1020.13 is increased to a
minimum of 14 days. '

The minimum grout strength for filling embedded pipe shall be as specified for the
concrete, and testing shall be according to AASHTO T 106.
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(2) The selected mathematical method for evaluating heat of hydration thermal effects,
which shall include the calculated adiabatic temperature rise, calculated maximum
concrete temperature, and calculated maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed
surface. The time when the maximum concrete temperature and maximum
temperature differential will occur is required.

Acceptable mathematical methods include ACI 207.2R “Report on Thermal and
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary
methods. The Contractor shall perform heat of hydration testing on the cement and
finely divided minerals to be used in the concrete mixture. The test shall be
according to ASTM C 186 or other applicable test methods, and the result for heat
shall be used in the equation to calculate adiabatic temperature rise. Other required
test parameters for the mathematical model may be assumed if appropriate.

The Contractor has the option to propose a higher maximum temperature differential
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the
exposed surface, but the proposed value shall not exceed 50 °F (28 °C). In addition,
based on strength gain of the concrete, multiple maximum temperature differentials
at different times may be proposed. The proposed value shall be justified through a
mathematical method.

(3) Proposed maximum concrete temperature or temperature range prior to placement.

Article 1020.14 shall apply except a minimum 40 °F (4 °C) concrete temperature will
be permitted.

(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure
the concrete will comply with the specified maximum temperature and specified or
proposed temperature differential. For reinforcement that extends beyond the limits
of the pour, the Contractor shall indicate if the reinforcement is required to be
covered with insulation.

Refer to ACl 207.4R “Cooling and Insulating Systems for Mass Concrete” for
acceptable methods that will be permitted. If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene. The embedded pipe
system shall be properly supported, and the Contractor shall subsequently inspect
glued joints to ensure they are able to withstand free falling concrete. The
embedded pipe system shall be leak tested after inspection of the glued joints, and
prior to the concrete placement. The leak test shall be performed at maximum
service pressure or higher for a minimum of 15 minutes. All leaks shall be repaired.
The embedded pipe cooling water may be from natural sources such as streams and
rivers, but shall be filtered to prevent system stoppages. When the embedded pipe
is no longer needed, the surface connections to the pipe shall be removed to a depth
of 4 in. (100 mm) below the surface of the concrete. The remaining pipe shall be
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completely filled with grout. The 4 in. (100 mm) deep concrete hole shall be filled
with nonshrink grout. Form and insulation removal shall be done in a manner to
prevent cracking and ensure the maximum temperature differential is maintained.
Insulation shall be in good condition as determined by the Engineer and properly
attached.

(5) Dimensions of each concrete pour, location of construction joints, placement
operations, pour pattern, lift heights, and time delays between lifts.

Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations
that will be permitted.

(6) Type of temperature monitoring system, the number of temperature sensors, and
location of sensors.

A minimum of two independent temperature monitoring systems and corresponding
sensors shall be used.

The temperature monitoring system shall have a minimum temperature range of
32 °F (0 °C) to 212 °F (100 °C), an accuracy of 2 °F (+ 1 °C), and be able to
automatically record temperatures without external power. Temperature monitoring
shall begin once the sensor is encased in concrete, and with a maximum interval of
one hour. Temperature monitoring may be discontinued after the maximum concrete
temperature has been reached, post-cooling is no longer required, and the maximum
temperature differential between the internal concrete core and the ambient air
temperature does not exceed 35 °F (19 °C). The Contractor has the option to select
a higher maximum temperature differential, but the proposed value shall not exceed
50 °F (28 °C). The proposed value shall be justified through a mathematical method.

At a minimum, a temperature sensor shall be located at the theoretical hottest
portion of the concrete, normally the geometric center, and at the exterior face that

will provide the maximum temperature differential. At the exterior face, the sensor

shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete. Sensors

shall also be located a minimum of 1in. (25 mm) away from reinforcement, and

equidistant between cooling pipes if either applies. A sensor will also be required to

measure ambient air temperature. The entrant/exit cooling water temperature for

embedded pipe shall also be monitored.

Temperature monitoring results shall be provided to the Engineer a minimum of once
each day and whenever requested by the Engineer. The report may be electronic or
hard copy. The report shall indicate the location of each sensor, the temperature
‘recorded, and the time recorded. The report shall be for all sensors and shall include
ambient air temperature and entrant/exit cooling water temperatures. The
temperature data in the report may be provided in tabular or graphical format, and
the report shall indicate any corrective actions during the monitoring period. At the
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(c)

(d)
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completion of the monitoring period, the Contractor shall provide the Engineer a final
report that includes all temperature data and corrective actions.

(7) Indicate contingency operations to be used if the maximum temperature or
temperature differential of the concrete is reached after placement.

Temperature Restriction Violations. If the maximum temperature of the concrete after
placement exceeds 150 °F (66 °C), but is equal to or less than 158 °F (70 °C), the
concrete will be accepted if no cracking or other unacceptable defects are identified. if
cracking or unacceptable defects are identified, Article 105.03 shall apply. If the
concrete temperature exceeds 158 °F (70 °C), Article 105.03 shall apply.

If a temperature differential between the internal concrete core and concrete 2 to 3 in.
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum
value allowed, the concrete will be accepted if no cracking or other unacceptable defects
are identified. 1f unacceptable defects are identified, Article 105.03 shall apply.

When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed
temperature differential is violated, the Contractor shall implement corrective action prior
to the next pour. In addition, the Engineer reserves the right to request a new thermal
control plan for acceptance before the Contractor is allowed to pour again.

Inspection and Repair of Cracks. The Engineer will inspect the concrete for cracks after
the temperature monitoring is discontinued, and the Contractor shall provide access for
the Engineer to do the inspection. A crack may require repair by the Contractor as
determined by the Engineer. The Contractor shall be responsible for the repair of all
cracks. Protective coat or a concrete sealer shall be applied to a crack less than
0.007 in. (0.18 mm) in width. A crack that is 0.007 in. (0.18 mm) or greater shall be
pressure injected with epoxy according to Section 590.



REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)

Effective: January 1, 2012
Revised: November 2, 2012

Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil
fill operation with detectable PID or FID meter readings that are above background. The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily.
All testing shall be done by a qualified engineer/technician. Such testing and monitoring shall
be included in the work. The Contractor shall identify the exact limits of removal of non-special
waste, special waste, or hazardous waste. All limits shall be approved by the Engineer prior to
excavation. The Contractor shall take all necessary precautions.

Based upon the land use history of the subject property and/or PID or FID readings
indicating contamination, a soil or groundwater sample shall be taken from the same location
and submitted to an approved laboratory. Soil or groundwater samples shall be analyzed for
the contaminants of concern, including pH, based on the property’s land use history or the
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in
uncontaminated soil established pursuant to Subpart F of 35 lllinois Administrative Code
1100.605. The analytical results shall serve to document the level of soil contamination. Soail
and groundwater samples may be required at the discretion of the Engineer to verify the level of
soil and groundwater contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a.temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, location and elevation, and any other observations.



The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following: '

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic_chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. Such soil excavated for storm sewers can be placed back into the
excavated trench as backfill, when suitable, unless trench backfill is specified. If the
soils cannot be utilized within the construction limits, they shall be managed and
disposed of off-site as a non-special waste, special waste, or hazardous waste as
applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil’ at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive. ’

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC .
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.



(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC but the pH of
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the
construction limits or managed and disposed of off-site as “uncontaminated soil”
according to Article 202.03. However the excavated soil cannot be taken to a CCDD
facility or an uncontaminated soil fill operation.

(c) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.

All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infiltrate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 7 cm/sec accordmg to ASTM D 5084,
Method A or per another test method approved by the Engineer.”

Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
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and Waste Assessment Unit, Bureau of Design and-Environment, IDOT, 2300 South Dirksen
Parkway, Springfield, lllinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:

(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site investigation (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA)
site number) for special or hazardous waste disposal, and

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site
number) for non-special waste disposal.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:
“The transportation and disposal of soil and other materials from an excavatiori determined to

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE

DISPOSAL.”
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REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:

“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the
Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor's
landscape restoration plan is approved by the Engineer.

Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed tandfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.

A permit shall be obtained from |IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 8 in. (150 mm).”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: April 2, 2005
Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
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TEMPORARY EROSION AND SEDIMENT CONTROL (BDE)
Effective: January 1, 2012
Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read:

“(f) Temporary Erosion Control Seeding. This system consists of seeding all erodible/bare
areas to minimize the amount of exposed surface area. Seed bed preparation will not
be required if the surface of the soil is uniformly smooth and in a loose condition. Light
disking shall be done if the soil is hard packed or caked. Erosion rills greater than 1 in.
(25 mm) in depth shall be filled and area blended with the surrounding soil. Fertilizer
nutrients will not be required.” ,

Delete the last sentence of Article 280.08(e) of the Standard Specifications.
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard
Specifications to read:

“The daily monetary deduction will be $2,500.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
»Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of
equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such .
as plant sites or storage sites, when those locations are used solely for this contract.

The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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- WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within  4() working days.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok koK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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