

July 16, 2007

SUBJECT: FAP Route 322 (US 51) Section D6 Building Demolition 2008 Christian County Contract No. 72B06 Item No. 54, August 3, 2007 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Vert aluchbyon A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

Fiber Optic

Throughout project

None anticipated

Contact: Mr. Tom Long SBC / Ameritech 990 South Side Drive Decatur, IL 62625 Phone: 217-429-8596

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge Construction shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the Contractor. If any utility adjustments or relocations have not been completed by the above dates specified and when required by the Contractor's operations after these dates, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's critical path schedule is affected.

BUILDING REMOVAL - CASE II (NON-FRIABLE ASBESTOS ABATEMENT) (BDE)

Effective: September 1, 1990

Revised: January 1, 2007

BUILDING REMOVAL: This item shall consist of the removal and disposal of $\underline{1}$ building, together with all foundations, retaining walls, sidewalks, signs, driveway pavements, sheds and piers, down to a plane 300 mm (1 ft.) below the ultimate or existing grade in the area and also all incidental and collateral work necessary to complete the removal of the building in a manner approved by the Engineer. Any holes, such as basements, shall be filled with a suitable granular material. The building(s) are identified as follows:

<u>Bldg. No.</u>	Parcel <u>No.</u>	Location	Description
1	6085105	South of Pana on US 51, .4 mi. north of Christian/ Shelby County line	Former commercial building. One-story, wood and masonry structure.

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility services that serve the building(s) according to the respective requirements and regulations of the City, County, or utility companies involved. The Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures, the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR HIGHWAY CONSTRUCTION TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

Revised 07/16/2007