



- NOTES:**
1. ACTIVATE DURING STAGE 1B.
 2. ACTIVATE LEFT TURN ARROW SECTIONS FOR THE DURATION OF STAGE 1B.
 3. ROTATE SIGNAL HEAD TO FACE WESTBOUND TRAFFIC AND ACTIVATE LEFT TURN ARROW SECTIONS DURING STAGE 1B.
 4. SIGNAL HEADS SHALL BE BAGGED AND DE-ENERGIZED FOR THE DURATION OF STAGE 1B.
 5. RELOCATE LIGHT DETECTOR AND CONFIRMATION BEACON FROM WESTBOUND APPROACH AT STAGE TRANSITION FROM STAGE 1A. THIS WORK IS INCLUDED IN THE COST OF TEMPORARY TRAFFIC SIGNAL INSTALLATION.

EJM ENGINEERING, INC.
 411 South Wells Street Suite 1000
 Chicago, Illinois 60607

FILE NAME *	USER NAME = grol	DESIGNED - GR	REVISED Δ 7/17/12 BKS
		DRAWN - GR	REVISED -
		CHECKED - BKS	REVISED -
		DATE - 06/19/2012	REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

**TEMPORARY TRAFFIC SIGNAL INSTALLATION
 IL RTE 173 AT I-94 RAMP "B" - STAGE 1B**

SCALE: 1" = 20' SHEET NO. 1 OF 1 SHEETS STA. 2023+52 TO STA. 2029+75

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94	49-1-R-1	LAKE	677	341
			CONTRACT NO. 60L77	
ILLINOIS FED. AID PROJECT				

\p\proj\mch\2011\m-41-rte-to-il-173-bba\proj\est\cck\disciplines\traffic_signals\sheet\0168477-rtr-1s-1R.dgn