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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. August 3, 2018 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 68E59 
  Various Counties 
  Section D4 FIBER OPTIC 2019 
  Various Routes 
  District 4 Construction Funds 
  
 Installatino of fiber cable, duct and communication vaults at various locations in District 4. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D4 Fiber Optic 2019, Various Counties,  
Contract No. 68E59 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located along various routes in Knox, Peoria, Tazewell and Warren Counties. 
 
 
DESCRIPTION OF PROJECT 
 
This project consists of installing conduit, communication vaults, junction boxes, fiber optic cable, 
and all related collateral work necessary to complete the improvements on the project. 
 
 
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES 
 
The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities 
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any 
work at his/her own expense if required.  The Contractor shall also be liable for any damage to 
IDOT facilities resulting from inaccurate locating. 
 
The Contractor may obtain, on request, plans for existing electrical facilities from the Department. 
 
The Contractor shall also be responsible for locating and providing protection for IDOT facilities 
during all phases of construction.  If at any time the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer.  This work will not be paid for separately, but shall be included in the 
contract bid price. 
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TRAFFIC CONTROL PLAN 
Effective:  May 18, 2018 
 
Traffic control shall be in accordance with the applicable sections of the "Standard Specifications 
for Road and Bridge Construction," the applicable guidelines contained in the "Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any 
special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard 
Specifications for Road and Bridge Construction" and the following Highway Standards relating 
to traffic control: 
 
701001 701006 701011 701101 701106 
 
701602 701606 701701 701801 701901 
 
All traffic control devices shall be furnished, erected, maintained, and removed by the Contractor 
in accordance with the Standard Specifications.  Where possible, all post-mounted signs shall be 
placed a minimum of two feet (2') (0.6 m) beyond the curb or edge of shoulder.  Proposed sign 
spacing may be modified as approved by the Engineer in order to meet existing field conditions 
or to prevent obstruction of the motorist’s view of permanent signing and lane restrictions at all 
times. 
 
Traffic shall be maintained on the associated roadways at all times during construction.  All lane 
closures shall be made during off-peak traffic hours, defined as time periods from 8:30 A.M. to 
3:00 P.M. and 5:30 P.M. to 7:00 A.M.  The Contractor shall notify the Engineer forty-eight (48) 
hours before the time of a planned closure.  The exact time and duration of all lane closures, 
however, shall be as determined by the Engineer. 
 
Method of Measurement:  Traffic Control and Protection will be measured by the unit "Lump 
Sum", complete. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per Lump Sum for 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL), which shall be payment in full for all labor, 
materials, and equipment required to furnish, install, and remove the traffic control with the 
Highway Standards listed above. 
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CONTRACT GUARANTEE 
 
The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship 
provided under the contract for a period of six (6) months after the date of final inspection 
according to Article 801.14. 
 
All instruction sheets required to be furnished by the manufacturer for materials and supplies and 
for operations shall be delivered to the Engineer prior to the acceptance of the project, with the 
following warranties and guarantees: 
 

1. The manufacturer's standard written warranty for each piece of electrical equipment or 
apparatus furnished under the contract. 
 

2. The Contractor's written guarantee that, for a period of six (6) months after the date of final 
inspection of the project, all necessary repairs to or replacement of said warranted 
equipment, or apparatus shall be made by the Contractor at no cost to the Department. 
 

3. The Contractor's written guarantee for satisfactory operation of all electrical systems 
furnished and constructed under the contract for a period of 6 months after final inspection 
of the project. 

 
 
POT-HOLING FOR LOCATION OF EXISTING UNDERGROUND UTILITIES 
 
Potholing to locate existing underground utilities shall be included in the contract bid price for the 
conduit pay items. 
 
Removal and replacement of existing sidewalk, pavement, and islands only for utility locating 
purposes will not be paid for separately, but shall be included in the contract bid price for the 
conduit pay items. 
 
 
CONSTRUCTION PERMITS 
 
The Contractor shall be responsible for obtaining all required permits from counties, 
municipalities, and other entities prior to beginning work.  The Contractor shall pay all costs 
associated with obtaining the permits. 
 
Basis of Payment.  This work will not be paid for separately, but shall be included in the contract 
bid price. 
 
  



Various Routes 
Section D4 Fiber Optic 2019 

Various Counties 
Contract No. 68E59 

 

 4

 
AS-BUILT DOCUMENTATION 
 
The Contractor shall locate all proposed conduit every 100 ft., communication vaults, and junction 
boxes using a GIS locating device that is accurate to the nearest foot. 
 
The Contractor shall provide a GIS based map of the conduit route and a complete listing of all of 
map coordinates in an electronic format (Google Earth KML or KMZ shape file). 
 
Basis of Payment.  This work will not be paid for separately, but shall be included in the contract 
bid price. 
 
 
SPLICING OF PROPOSED FIBER OPTIC CABLE INTO EXISTING ICN NETWORK FIBER 
OPTIC CABLE 
 
All lateral splicing of proposed fiber optic cable into the existing Illinois Century Network (ICN) 
fiber optic cable plant shall be performed by the ICN Fiber Maintenance Contractor. 
 
The Contractor shall install the proposed fiber optic cable into the communication vaults that are 
installed adjacent to the existing ICN communication vaults. 
 
The Contractor shall adjust the amount of slack cable in the proposed vaults as needed to provide 
50 ft. of fiber optic cable for splicing. 
 
Charges incurred by the Department for splicing into the existing fiber optic cable plant at the 
locations specified on the plan sheets will be paid for in accordance with Article 109.05 of the 
Standard Specifications. 
 
The Contractor shall coordinate with the ICN maintenance contractor as needed to facilitate fiber 
optic cable splicing. 
 
The Contractor shall pay all charges directly either to the Illinois Century Network or to the ICN 
fiber maintenance contractor.  The Contractor shall receive as administrative costs an amount 
equal to five percent of the first $10,000 and one percent of any amount over $10,000 of the total 
actual amount paid per bill with the minimum payment being $100. 
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SEEDING, MINOR AREAS 
Effective July 1, 1990 Revised January 1, 2007 
 
Seeding, fertilizing, and mulching shall be done in accordance with Article 250 of the Standard 
Specifications except for the following revisions: 
 
All areas disturbed by the work performed shall be seeded, fertilized, and mulched in accordance 
with Article 251.03(a).  The materials may be purchased locally and placed as directed by the 
engineer. 
 
The estimated area is approximately .40 acre.  The seed mixture shall be applied at 100 
pounds/acre (110 kg/ha).  The mixture shall be one that contains a high percentage of Kentucky 
Blue Grass.  All seeds shall meet the purity and noxious weed requirements of Article 1081.04 of 
the Standard Specifications, and be approved by the engineer. 
 
The fertilizer nutrients shall be applied at a rate of 270 lbs. (300 kg) of actual nutrients per acre 
(hectare).  The fertilizer furnished shall be ready mixed material having a ratio of (1-1-1). 
 
The contractor shall provide the engineer with the test results from the seed container and the 
chemical analysis of the fertilizer nutrients. 
 
Basis of payment:  The seed, fertilizer, and mulch will not be measured for payment but shall be 
included in the contract bid price for the pay item for UNDERGROUND CONDUIT of the size 
specified. 
 
 
FIBER OPTIC CABLE 48 FIBERS, SINGLE MODE 
 
This work shall be in accordance with Sections 801, 864, 871, and 1076 of the Standard 
Specifications except as modified herein. 
 
Each cable shall be clearly labeled in each cabinet utilizing a durable computer generated label.  
The label shall contain information in regards to the location where the cable is going to or coming 
from, buffer tube, and fiber color.  The Contractor shall provide numerical foot marking data at 
each handhole, vault, and cabinet to the Department. 
 
The fibers shall be spliced and terminated as shown on the fiber termination diagram on the plan 
sheets. All terminated fibers shall be clearly labeled. 
 
Fibers not being used shall be labeled "spare", and fibers not attached to a distribution enclosure 
shall be capped and sealed. 
 
All ancillary components, required to complete the fiber optic cable plant, including but not limited 
to, moisture and water sealants, cable caps, fan-out kits, weather-proof splice kits, boots, cable 
trays, splice enclosures, termination panels, etc., shall be supplied under this pay item and will 
not be paid for separately.  These items shall be submitted to the Department for approval. 
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The fiber optic cable shall be clearly marked in each handhole, communication vault, and cabinet 
with a brightly colored (orange or yellow) weather resistant label securely attached to the cable. 
 
The Contractor shall provide and install an orange 12 Ga., stranded (EPR-TYPE RHW or THHN), 
insulated tracer cable in all conduits that contain fiber optic cable and do not contain an existing 
tracer wire.  This work shall be done at the same time the fiber optic cable is pulled.  There will 
be no additional compensation for this work. 
 
Materials.  The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design.  The 
cable shall conform to the requirements of RUS 7 CFR1755.900 (PE-90) for a single sheathed, 
non-armored cable, and shall be new, unused and of current design and manufacture.  The 
number of fibers in each cable shall be as specified on the plans. 
 
Construction Requirements: 
 
Experience Requirements. 
 
Personnel involved in the installation, splicing and testing of the fiber optic cables shall meet the 
following requirements: 
 

A minimum of three (3) years experience in the installation of fiber optic cables, including 
splicing, terminating and testing single mode fibers. 

 
Install two systems where fiber optic cables are outdoors in conduit and where the systems 
have been in continuous satisfactory operation for at least two years.  The Contractor shall 
submit as proof, photographs or other supporting documents, and the names, addresses and 
telephone numbers of the operating personnel who can be contacted regarding the installed 
fiber optic systems. 

 
One fiber optic cable system (which may be one of the two in the preceding paragraph), which 
the Contractor can arrange for demonstration to the Department representatives and the 
Engineer. 

 
Installers shall be familiar with the cable manufacturer’s recommended procedures for installing 
the cable.  This shall include knowledge of splicing procedures for and equipment being used on 
this project and knowledge of all hardware such as breakout (furcation) kits and splice closures.  
The Contractor shall submit documented procedures to the Engineer for approval and to be used 
by Construction inspectors. 
 
Personnel involved in testing shall have been trained by the manufacturer of the fiber optic cable 
test equipment to be used, in fiber optic cable testing procedures.  Proof of this training shall be 
submitted to the Engineer for approval.  In addition, the Contractor shall submit documentation of 
the testing procedures for approval by the Engineer. 
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Installation in Conduit. 
 
During cable pulling operations, the Contractor shall ensure that the minimum bending of the 
cable is maintained during the unreeling and pulling operations.  Entry guide chutes shall be used 
to guide the cable into the handhole conduit ports.  Lubricating compound shall be used to 
minimize friction.  Corner rollers (wheels), if used, shall not have radii less than the minimum 
installation-bending radius of the cable.  A series array of smaller wheels can be used for 
accomplishing the bend if the cable manufacturers specifically approve the array. 
 
The pulling tension shall be continuously measured and shall not be allowed to exceed the 
maximum tension specified by the manufacturer of the cable.  Fuse links and breaks can be used 
to ensure that the cable tensile strength is not exceeded.  The pulling system shall have an audible 
alarm that sounds whenever a pre-selected tension level is reached.  Tension levels shall be 
recorded continuously and shall be given to the Engineer upon request. 
 
The cable shall be pulled into the conduit as a single component, absorbing the pulling force in 
all tension elements.  The central strength member and Aramid yarn shall be attached directly to 
the pulling eye during cable pulling.  "Basket grip" or "Chinese-finger type" attachments, which 
only attach to the cable’s outer jacket, shall not be permitted.  A breakaway swivel, rated at 95% 
of the cable manufacturer’s approved maximum tensile loading, shall be used on all pulls.  When 
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used 
for each cable. 
 
Splicing Requirements: 
 
Splices shall be made at locations shown on the Plans.  Any other splices shall be permitted only 
with the approval of the Engineer.  The Contractor shall submit a splicing plan to the Department 
for approval. 
 
Operation and Maintenance Documentation: 
 
After the fiber optic cable plant has been installed, two (2) complete sets of Operation and 
Maintenance Documentation shall be provided.  The documentation shall, as a minimum, include 
the following: 
 

 Complete and accurate as-built diagrams showing the entire fiber optic cable plant 
including locations of all splices. 

 Final copies of all approved test procedures. 

 Complete performance data of the cable plant showing the losses at each terminal 
connector. 

 Complete parts list including names of vendors. 
 

 Electronic Testing Files (OTDR traces, power meter data, etc.) 
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Testing Requirements: 
 
Testing shall be in accordance with Article 801.13 except where modified by this special provision. 
 
The Contractor shall submit detailed test procedures for approval by the Engineer.  All continuous 
fiber runs shall be tested bi-directionally at both 1310 nm and 1550 nm with a power meter and 
optical source and OTDR.  For testing, intermediate breakout fibers may be concatenated and 
tested end-to-end.  Any discrepancies between the measured results and these specifications will 
be resolved to the satisfaction of the Engineer. 
 
The Contractor shall provide the date, time and location of any tests required by this specification 
to the Engineer at least 5 days before performing the test.  Upon completion of the cable 
installation, splicing, and termination, the Contractor shall test all fibers in each link for continuity 
and attenuation.  The test procedure shall be as follows: 
 
A Certified Technician utilizing an Optical Source/Power Meter and OTDR shall conduct the 
testing.  The Technician is directed to conduct the test using the standard operating procedures 
defined by the manufacturer of the test equipment.  All fibers installed shall be tested in both 
directions. 
 
At the completion of the test, the Contractor shall provide two copies of documentation of the test 
results to the Engineer.  The test documentation shall be bound and shall include the following: 
 
Cable & Fiber Identification: 
 
Cable ID 
Cable Location - beginning and end point 
Fiber ID, including tube and fiber color 
Operator Name 
Date & Time 
Setup Parameters 
Wavelength 
Pulse width (OTDR) 
Refractory index (OTDR) 
Range (OTDR) 
Scale (OTDR) 
Setup Option chosen to pass OTDR “dead zone” 
 
Test Results: 
 
Optical Source/Power Meter: 
 
Total Attenuation 
Attenuation (dB/km) 
 
These results shall be provided in tabular form.  The following shall be the criteria for the 
acceptance of the cable: 
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The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of 
the cable's published production loss.  However, no event shall exceed 0.10 dB.  If any event is 
detected above 0.10 dB, the Contractor shall replace or repair the proposed fiber and/or fusion 
splice and connector including that event point. 
 
The total dB loss of the cable, less events, shall not exceed the manufacturer's production 
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair that cable run 
at the Contractor's expense, both labor and materials.  Elevated attenuation due to exceeding the 
pulling tension during installation shall require the replacement of the cable run at the Contractor's 
expense, including labor and materials. 
 
The Contractor shall label the destination of each trunk cable onto the cable in each handhole 
and termination panel. 
 
Slack Storage of Fiber Optic Cables. 
 
A part of this pay item, slack fiber shall be supplied as necessary to allow splicing the fiber optic 
cables in a controlled environment, such as a splicing van or tent.  After splicing has been 
completed, the slack fiber shall be stored underground in handholes and in the traffic controller 
cabinets. 
 
The amount of slack cable listed in Article 873.03 shall be revised as follows: 
 

Location Length of Slack Cable (Ft.) 
  

Communications Vault 100.0 

Double Handhole 30.0 

Handhole 10.0 

CCTV or Signal Cabinet 10.0 

Junction Box 10.0 

Equipment Cabinet 3.0 
 

Basis of Payment:  This work will be paid for at the contract unit price per Foot for SINGLE MODE 
or FIBER OPTIC CABLE 48 FIBERS, SINGLE MODE and shall be payment in full for all labor, 
equipment, and materials required to provide, install, terminate, splice, and test the fiber optic 
cable described above, complete.  
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FUSION SPLICING OF FIBER OPTIC CABLES 
 
Description.  The Contractor will splice optical fibers from different cable sheaths and protect them 
with a splice closure at the locations shown on the Plans.  Fiber splicing consists of in-line fusion 
splices for all fibers described in the cable plan at the particular location. 
 
Two types of splices are identified.  A mainline splice includes selected fibers from each cable run 
as shown in the plan sheets.  In a lateral splice, the buffer tubes in the mainline cable are dressed 
out and those fibers identified on the plans are accessed in and spliced to lateral cables. 
 
Materials. 
 
Splice Closures: 
 
Splice closures shall be designed for use under the most severe conditions such as moisture, 
vibration, impact, cable stress and flex temperature extremes as demonstrated by successfully 
passing the factory test procedures and minimum specifications listed below: 
 
Physical Requirements: 
 
The closures shall provide ingress for up to four cables in a butt configuration. 
 
The closure shall prevent the intrusion of water without the use of encapsulates. 
 
The closure shall be capable of accommodating splice organizer trays that accept mechanical, or 
fusion splices.  The splice closure shall have provisions for storing fiber splices in an orderly 
manner, mountings for splice organizer assemblies, and space for excess or un-spliced fiber.  
Splice organizers shall be re-enterable.  The splice case shall be UL rated. 
 
Closure re-entry and subsequent reassembly shall not require specialized tools or equipment.  
Further, these operations shall not require the use of additional parts. 
 
The splice closure shall have provisions for controlling the bend radius of individual fibers to a 
minimum of 1.5 in. (38 mm). 
 
Factory Testing of Splice Closures: 
 
Compression Test:  The closure shall not deform more than 10% in its largest cross-sectional 
dimension when subjected to a uniformly distributed load of 1335 N at a temperature of 0F and 
100F (-18ºC and 38ºC).  The test shall be performed after stabilizing at the required temperature 
for a minimum of two hours.  It shall consist of placing an assembled closure between two flat 
parallel surfaces, with the longest closure dimension parallel to the surfaces.  The weight shall be 
placed on the upper surface for a minimum of 15 minutes.  The measurement shall then be taken 
with weight in place. 
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Impact Test:  The assembled closure shall be capable of withstanding an impact of 28 N-M at 
temperatures of 0F and 100F (-18ºC and 38ºC).  The test shall be performed after stabilizing 
the closure at the required temperature for a minimum of 2 hours.  The test fixture shall consist of 
20 lb (9 kg) cylindrical steel impacting head with a 2 in (5 cm) spherical radius at the point where 
it contacts the closure.  It shall be dropped from a height of 12 in (30 cm).  The closure shall not 
exhibit any cracks or fractures to the housing that would preclude it from passing the water 
immersion test.  There shall be no permanent deformation to the original diameter or characteristic 
vertical dimension by more than 5%. 
 
Cable Gripping and Sealing Testing:  The cable gripping and sealing hardware shall not cause an 
increase in fiber attenuation in excess of 0.05 dB/fiber @ 1550 nm when attached to the cables 
and the closure assembly.  The test shall consist of measurements from six fibers, one from each 
buffer tube or channel, or randomly selected in the case of a single fiber bundle.  The 
measurements shall be taken from the test fibers before and after assembly to determine the 
effects of the cable gripping and sealing hardware on the optical transmission of the fibers. 
 
Vibration Test:  The splice organizers shall securely hold the fiber splices and store the excess 
fiber.  The fiber splice organizers and splice retaining hardware shall be tested per EIA Standard 
FOTP-II, Test Condition I.  The individual fibers shall not show an increase in attenuation in excess 
of 0.1 dB/fiber. 
 
Water Immersion Test:  The closure shall be capable of preventing a 10 ft (3 m) water head from 
intruding into the splice compartment for a period of 7 days.  Testing of the splice closure is to be 
accomplished by the placing of the closure into a pressure vessel and filling the vessel with tap 
water to cover the closure.  Apply continuous pressure to the vessel to maintain a hydrostatic 
head equivalent to 10 ft (3 m) on the closure and cable.  This process shall be continued for 30 
days.  Remove the closure and open to check for the presence of water.  Any intrusion of water 
in the compartment containing the splices constitutes a failure. 
 
Certification:  It is the responsibility of the Contractor to insure that either the manufacturer, or an 
independent testing laboratory has performed all of the above tests, and the appropriate 
documentation has been submitted to the Department.  Manufacturer certification is required for 
the model(s) of closure supplied.  It is not necessary to subject each supplied closure to the actual 
tests described herein. 
 
Construction Requirements. 
 
The closure shall be installed according to the manufacturer's recommended guidelines.  For all 
splices, the cables shall be fusion spliced. 
 
The Contractor shall prepare the cables and fibers in accordance with the closure and cable 
manufacturers’ installation practices.  A copy of these practices shall be provided to the Engineer 
21 days prior to splicing operations. 
 
Using a fusion splicer, the Contractor shall optimize the alignment of the fibers and fuse them 
together.  The Contractor shall recoat the fused fibers and install mechanical protection over them. 
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Upon completing all splicing operations for a cable span, the Contractor shall measure the mean 
bi-directional loss at each splice using an Optical Time Domain Reflectometer.  This loss shall not 
exceed 0.1 dB. 
 
The Contractor shall measure the end-to-end attenuation of each fiber optic link, from connector 
to connector, using an optical power meter and source.  This loss shall be measured from both 
directions and shall not exceed 0.5 dB per installed kilometer of single mode cable.  
Measurements shall be made at both 1300 and 1550 nm for single mode cable.  For multimode 
cable, power meter measurements shall be made at 850 and 1300 nm.  The end-to-end 
attenuation shall not exceed 3.8 dB/installed kilometers at 850nm or 1.8 dB per installed kilometer 
at 1300nm for multimode fibers. 
 
As directed by the Engineer, the Contractor at no additional cost to the Department shall replace 
any cable splice not satisfying the required objectives. 
 
The Contractor shall secure the Splice Closure to the side of the splice facility using cable support 
brackets.  All cables shall be properly dressed and secured to rails or racks within the handhole 
or traffic signal cabinet.  No cables or enclosures will be permitted to lie on the floor of the splice 
facility.  Cables that are spliced inside a building will be secured to the equipment racks or walls 
as appropriate and indicated on the Plans. 
 
Basis of Payment.  This work will not be paid for separately, but shall be included in the bid price 
for the fiber optic cable pay items. 
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TERMINATION OF FIBER OPTIC CABLES WITH FUSION SPLICED ST CONNECTORS 
 
Description.  The Contractor shall terminate a single mode fiber by fusion splicing a factory-formed 
ST connector (from a pre-formed fiber optic pigtail) onto a field fiber at the locations shown on the 
Plans.   
 
Materials.  The Contractor shall be responsible for ensuring that the pre-formed pigtail fiber is 
compatible with the field fiber that it will be fusion splice to. 
 
The splice shall be protected with a protection sleeve/enclosure that will secure both cables and 
prevent cable movement. 
 
The fiber optic patch cords shall meet or exceed the following specifications: 
 

 High-quality 125um fiber optics 
 900um tight buffer construction 
 Aramid yarn individually protected 
 Duplex construction 
 Stress relief boots color coded (Tx/Rx) 
 ST connectors with high-grade zirconia ferrule 
 Insertion Loss < 0.2 dB @ 1310 / 1550 nm 
 Return Loss < -58 dB @ 1310 / 1550 nm 
 Compliant with ANSI/TIA/EIA 568-B.3 
 TIA/EIA-604, FOCIS-2

 
The Contractor shall submit a shop drawing of all proposed components to the Engineer for 
approval prior to commencing construction. 
 
Construction Requirements. 
 
The Contractor shall prepare the cables and fibers in accordance with the cable manufacturers’ 
installation practices.  A copy of these practices shall be provided to the Engineer 21 days prior 
to splicing operations. 
 
Using a fusion splicer, the Contractor shall optimize the alignment of the fibers and fuse them 
together.  The Contractor shall recoat the fused fibers and install mechanical protection over them. 
 
Upon completing all splicing operations for a cable span, the Contractor shall measure the mean 
bi-directional loss at each connector using an Optical Time Domain Reflectometer.  This loss shall 
not exceed the loss of the fusion splice (0.1 dB) plus the loss of the connector (typically 0.75 dB). 
 
As directed by the Engineer, the Contractor at no additional cost to the Department shall replace 
any cable splice and/or connector not satisfying the required objectives. 
 
Basis of Payment:  This work will not be paid for separately, but shall be included in the bid price 
for the fiber optic cable pay items. 
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COMMUNICATIONS VAULT 
 
This work shall be in accordance with Sections 814 and 1088 of the Standard Specifications 
except as modified herein. 
 
This work shall consist of furnishing and installing a communications vault constructed of polymer 
concrete. 
 
The following items are approved for use in District 4: Hubbel, Quazite, Part Numbers: 
PG2436HA00 (Cover) and PG2436BA30 (Box). 
 
The communications vault and lid shall conform to the following specifications: 
 
Cover: 
 
Material: Polymer Concrete 
Nominal Dimensions: 24” W x 36 L” 
Gasketed, Heavy Duty Lid with 2 Bolts 
Design/Test Load: 15,000/22,500 lbs. 
ANSI Tier: 15 
Gasketed 
 
Box: 
 
Material: Polymer Concrete 
Nominal Dimensions: 24" W x 36" L x 30" D 
Open Bottom 
Design/Test Load: 22,500/33,750 lbs. 
ANSI Tier: 22 
 
The location of the handhole shall be excavated so that the top of the handhole is set flush with 
the sidewalk or paved surface. When installed in earth shoulder away from the pavement edge, 
the top surface of the handhole shall be 1 in. (25 mm) above the finished grade. The excavation 
shall be deep enough to accommodate the depth of the box and french drain. 
 
The french drain shall be constructed underneath the proposed handhole according to Article 
601.06 and in accordance with Highway Standard 814006. 
 
The conduits shall enter the vault at between 24" and 30" and the Contractor shall install six 
inches of CA 5 or CA 7 in the bottom of the vault. 
 
The Contractor shall submit testing reports to verify that the communications vaults and lids meet 
the requirements of ANSI Tier 15 and ANSI Tier 22 loading. 
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The locating cable shall be continuous and accessible on the outside of each communication 
vault.  The Contractor shall utilize appropriate corrosion resistant hardware (stainless steel) and 
connections to the locating wire.  The Contractor shall submit material and installation methods 
to the Department for review. 
 
Basis of Payment:  This work will be paid for at the contract unit price of Each for 
COMMUNICATIONS VAULT, which shall be payment in full for all labor, equipment, and materials 
required to provide and install the equipment described above, complete. 
 
 
JUNCTION BOX (SPECIAL) 
 
This work shall be in accordance with Sections 815 and 1088 of the Standard Specifications 
except as modified herein. 
 
This work shall consist of furnishing and installing a junction box constructed of polymer concrete. 
 
The junction box shall conform to the following specifications: 
 
Cover: 
 
Material: Polymer Concrete 
Nominal Dimensions: 11" W x 20 L" 
Gasketed, Heavy Duty Lid with 2 Bolts 
Design/Test Load: 15,000/22,500 lbs. 
ANSI Tier: 15 
Gasketed 
 
Box: 
 
Material: Polymer Concrete 
Nominal Dimensions: 11" W x 20" L x 24" D 
Open Bottom 
Design/Test Load: 22,500/33,750 lbs. 
ANSI Tier: 22 
 
The junction box shall be installed to match the proposed grade and shall be encased with a 
minimum of six inches of concrete around all sides. 
 
The material surrounding the junction box shall be Class SI concrete in accordance with  
Section 1020 of the Standard Specifications. 
 
The junction box and cover shall be a composite concrete according to Article 1088.07 of the 
Standard Specifications. 
 
Basis of Payment:  This work will be paid for at the contract unit price Each for JUNCTION BOX 
(SPECIAL) and shall be payment in full for all labor, materials, and equipment required to furnish 
and install the junction box described above, complete. 
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PCC QC/QA ELECTRONIC REPORT SUBMITTAL 
Effective April 26, 2013 
 
The Contractor’s QC personnel shall be responsible for electronically submitting PRO and IND 
MI 654 Air, Slump, Quantity and PRO MI 655 PCC Strength Reports to the Department.  The 
format for the electronic submittals will be the PCC QC/QA reporting program, which will be 
provided by the Department.  Microsoft Office 2007 or newer is required for this program which 
must be provided by the Contractor. 
 
 
PCC AUTOMATIC BATCHING EQUIPMENT 
Effective April 23, 2010 Revised November 8, 2013 
 
Portland cement concrete provided shall be produced from batch plants that conform to the 
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge 
Construction. Semi-automatic batching will not be allowed. 
 
In addition, the batching plant shall be a computerized plant interfaced with a printer and shall 
print actual batch weights, added water, tempering water, mixing time, and amount of Each 
additive per batch.  At the discretion of the Engineer, archived electronic versions of batch 
proportions will be acceptable.  Truck delivery tickets will still be required as per Article 1020.11 
(a)(7). 
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COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
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(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
  



Various Routes 
Section D4 Fiber Optic 2019 

Various Counties 
Contract No. 68E59 

 

 19

Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract Amount Supervisory and Administrative Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or Engineer, 
and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid.  For working day contracts the payment will be made according to Article 
109.04.  For completion date contracts, an adjustment will be determined as follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as provided 
for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  April 2, 2018 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined that the work of this contract has subcontracting opportunities 
that may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates that, in the absence of unlawful discrimination, 
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00% 
of the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the goal 
or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025 
and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files and 
emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued 
by a delivery service when the Utilization Plan is received by the Department.  It is the 
responsibility of the bidder to ensure the postmark or receipt date is affixed within the 
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission 
day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the bid 
is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny 
authorization to bid the project if re-advertised for bids.  The Department reserves the 
right to invite any other bidder to submit a Utilization Plan at any time for award 
consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department 

form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, 
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the 
original is available and provided upon request.  All elements of information indicated on 
the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit price, 
and total subcontract price for the work to be completed by the DBE.  If partial pay 
items are to be performed by the DBE, indicate the portion of each item, a unit price 
where appropriate and the subcontract price amount; 
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 
each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 

the Utilization Plan must also include a clear identification of the portion of the work to 
be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for 
work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation has 
been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of the 
contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization 
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder 
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 
CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the Department if the 
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless 
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort 
to meet the goal.  This means that the bidder must show that all necessary and reasonable steps 
were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by 
their scope, intensity and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not successful.  The Department will consider 
the quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime Contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with subsection (c)(6) of 
the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 

or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision or that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not 
responsive.  The notification shall include a statement of reasons for the determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless 
waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, 
Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of the request in 
the United States mail on or before the fifth business day shall not be deemed delivery.  
The determination shall become final if a request is not made and delivered.  A request 
may provide additional written documentation or argument concerning the issues raised 
in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be forwarded to the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person in order to consider all issues of documentation 
and whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working days 
after receipt of the request for reconsideration, explaining the basis for finding that the 
bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final 
decision by the Reconsideration Officer that a good faith effort was made shall approve 
the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final 
decision that a good faith effort was not made shall render the bid not responsive. 
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
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(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon request.  
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the prime Contractor seeks to terminate a 
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform 
the work for which the DBE contractor was engaged or so that the prime Contractor 
can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any reason 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department shall provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 
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(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 
by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
thirty calendar days after payment has been made by the Department to the Contractor 
for such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted as 
damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
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(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach to the work involving a nighttime 
lane closure and “ROUGH GROOVED SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane closures on two-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads None 

Channelizing devices for nighttime lane closures on multi-lane roads 
separating opposing directions of traffic 

None 

Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 

Devices delineating a widening trench None 

Devices delineating patches at night on roadways with an ADT less than 
25,000 

None 

Devices delineating patches at night on roadways with an ADT of 25,000 or 
more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PORTLAND CEMENT CONCRETE (BDE) 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 

   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when 
a high range water-reducing admixture is used.  For Class SC, the maximum slump may 
be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be increased to 
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.” 
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PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 

  



Various Routes 
Section D4 Fiber Optic 2019 

Various Counties 
Contract No. 68E59 

 

 35

 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 50 working days. 
 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


