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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. August 4, 2017 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 66H10 
  BUREAU-LASALLE Counties 
  Section D3 LIGHTING REPAIR 2017-2 
  Various Routes 
  District 3 Construction Funds 
  
 Repair and maintain traffic signals, flashing beacons, roadway lighting, and other electrical services 
that are requested by "On Call" work orders in Bureau and LaSalle Counties. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D3 Lighting Repair 2017-2, Bureau and LaSalle 
Counties, Contract No. 66H10 and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The work to be done under this contract will be performed in Bureau and LaSalle Counties. 
 
 
DESCRIPTION OF PROJECT 
 
The intent of this project is to repair and maintain traffic signals, flashing beacons, roadway 
lighting, and other electrical services that are requested at the locations described in a work 
order from the Illinois Department of Transportation for a period of July 1, 2017 
to June 30, 2019. 
 
The Illinois Department of Transportation contact person is: 
 
Dan Devine     Phone:  815-434-8505. 
 
The Department reserves the right to perform any repairs with its own forces. 
 
The current locations in Bureau County are:   
 
Flashing Beacon Locations 

 Location 3F – IL 26 & 29 (two 12”) 
 Location 9F – IL 40 & US 6/34 (four 12”) 
 Location 10F – IL 40 & 92 (four 12”) 
 Location 16F – IL 29 & US 6 & IL 89 (red flasher over stop for NB IL 29) 
 Location 20F – US 6 & IL 89 (all red stop) 
 Location 70F – Old IL 26 & Illinois River Bridge (four 12”) 
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Highway Lighting Locations 
 Location 10L – US 6 & 34 
 Location 11L – IL 26 & 29 North  
 Location 12L – IL 29 & 26 South 
 Location 13L – I-80 & I-180 
 Location 14L – I-80 & IL 89 
 Location 15L – I-80 & Sauk Trail Rest Area  
 Location 16L – I-180 & US 6 
 Location 17L – I-180 & IL 26 South (Pike Road) 
 Location 18L – US 6/34 & IL 40 
 Location 19L – I-180 & IL 29 
 Location 20L – IL 40 & 92 
 Location 21L – IL 92 & 172 
 Location 22L – I-180 & IL 26 North 
 Location 23L – Red Covered Bridge (1950 E. Rd, ½ mile west of IL 26) 
 Location 40L – IL 89 & US 34 
 Location 41L – I-80 & IL 40 
 Location 55L – I-80 & IL 26 
 Location 89L – I-180 & IL 71 

 
The current locations in LaSalle County are:   
 
Flashing Beacon Locations 

 Location 2F – US 6 & IL 178 (overhead beacons) 
 Location 41F – US 34 and Harding Rd( E. 1251st Rd) (post) 
 Location 48F – US 52 & IL 23 (overhead beacons) 
 Location 68F – US 6 & Mary Senica Ave (0.25 mile west of E. 709th Road) (post) 

 
Traffic Signal Location 

 Location 1S – US 6 & Dalzell Road (Traffic Actuated) 
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Highway Lighting Locations 
 Location 1L – IL 251 & US 52 (7 lights) 
 Location 2L – IL 251 & I-80 (28 lights, sign lighting) 
 Location 3L – I-80 & IL 23 (20 lights) 
 Location 4L – I-80 & IL 71 (16 lights) 
 Location 5L – US 6 & 251 (54 lights, underpass lighting) 
 Location 6L – IL 251 & Oglesby Spur (Walnut St./Richard Moyle Dr.) 
 Location 7L – IL 251 & 71/351 (12 lights) 
 Location 46L – I-80 & Plank Road 
 Location 47L – I-80 & IL 351 (13 lights, sign lighting) 
 Location 49L – US 6 & Dalzell Road (2 lights) 
 Location 56L – I-39 & I-80 (32 lights, sign lighting) 
 Location 57L – I-39 & US 52 (16 lights) 
 Location 58L – I-39 & US 34 (16 lights) 
 Location 68L – I-39 & N. 29th Road (36 lights, sign lighting) 
 Location 69L – I-39 & US 6 (60 lights) 
 Location 70L – I-39 & Illinois River Bridge (50 lights) 
 Location 71L – I-39 & Mormon Street (28 lights, sign lighting) 
 Location 72L – I-39 & Oglesby Road (28 lights) 
 Location 73L – I-39 & IL 251 (16 lights) 
 Location 77L – I-39 & IL 71 (18 lights) 
 Location 78L – I-39 & CH 54 (Tonica) (18 lights) 
 Location 79L – I-39 & IL 18 
 Location 87L – I-80 & IL 178 (18 lights) 
 Location 88L – I-80 & CH 15 (Marseilles) 
 Location 97L – IL 71 & 178 (2 lights) 
 Location 107L – IL 89 & Spring Valley  Illinois River Bridge 
 Location 108L – IL 351 & Shippingsport Bridge (Illinois River) 
 Location 129L – US 6 & Spring Valley Curve (east edge of town) 
 Location 132L – I-80 & CH 43 (3020 E. 8th Rd, Utica) 
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TRAFFIC CONTROL PLAN 
(Revised January 1, 2016) 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any 
special details and Highway Standards herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the 
following Highway Standards relating to Traffic Control, and the listed Supplemental 
Specifications and Recurring Special Provisions: 
 
Traffic Control and Protection. Traffic Control and Protection for electrical service shall be as 
follows. 
 
Two Lane and Multilane non-Freeway/Expressway Routes. 
 
The following Traffic Control and Protection Standards shall be used whenever the Contractor is 
issued an electrical service work order on Two Lane and Multilane Non-Freeway/Expressway 
Routes. 

 
 Two Lane Routes.   

701001 701006 701201 701206 701301 
701901 

 
 Multilane Non-Freeway/Expressway Routes. 

701101 701106 701421 701422 701426 
701427 701901 

 
Multilane Freeway/Expressway Routes. 

 
The following Traffic Control and Protection Standards shall be used whenever the Contractor is 
issued an Electrical Service work order on Multilane Freeway/Expressway Routes. 
 

 Multilane Freeway/Expressway Routes. 
701101 701106 701400 701401 701406 
701411 701426 701428 701456 701901 

 
 
Keeping Roads Open to Traffic:  It is the intention of the Department that the various routes be 
kept open to traffic at all times.   
 

 One-way traffic will be permitted in the immediate work areas on Two Lane and 
Multilane Non-Freeway/Expressway Routes during repair operations.  At all other times, 
all lanes shall be open to traffic.  
 

 Lane closures on Multilane Freeway/Expressway Routes shall not be permitted except 
to respond to an emergency call out, or upon approval from the Department. 
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Closed lanes shall not be permitted during peak traffic periods described as follows:  
 

 From 6:00 a.m. to 9:00 a.m. and from 3:00 p.m. to 6:00 p.m., Monday through Friday, or 
at other times of peak time volumes as determined by the Department’s Contact, except 
to respond to an emergency call out, or upon approval from the Department. 

 
Method of Measurement.  Traffic Control and Protection for electrical service work orders shall 
be as follows. 
 
Traffic Control and Protection will not be measured for payment if the following highway 
standards are used: 
 
 701001 701006 701101 701106 701301 
 701400 701426 701427 701428 701456 

701901 
 
Traffic Control and Protection, once per work order, will be measured for payment if the 
following highway standards are used: 
 
 701201 701206 701401 701406 701411 
 701421 701422 
 
Basis of Payment:  Traffic Control and Protection that is measured for payment will be paid at 
the contract unit price each as, TRAFFIC CONTROL AND PROTECTION, CALL OUT WORK, 
which price shall include all labor, materials and equipment to furnish, install, relocate (when 
required) and removal of all traffic control devices required for the traffic control protection 
standards that are measured for payment.  
 
 
EQUIPMENT ILLUMINATION 
(Revised January 26, 1998 Revised January 1, 2016) 
 
The Contractor shall equip all vehicles entering and exiting the work area with flashing amber 
lights, installed so the illumination is visible from all directions. 
 
 
COMPLETION DATE 
(Effective February 16, 2001 Revised August 15, 2005) 
 
All work associated with this project shall be completed on or before June 30, 2019. 
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CONTRACTOR’S REQUIREMENTS FOR CALL-OUT/EMERGENCY CALL-OUT WORK 
ORDERS FOR ELECTRICAL SERVICE 
 
Description:  This work shall consist of mobilizing the necessary personnel, equipment and 
materials required for the Contractor to respond to call out/emergency call-out work orders when 
issued by the Department for the purpose of repairs and maintenance to traffic signals, flashing 
beacons, roadway lighting, and other electrical services as specified on the call-out work orders. 
 
Exact locations and nature of repairs shall be determined by the Engineer and specified on the 
call-out work orders prior to the mobilization of the Contractor’s work forces. 
 
Contractor’s Representative.  The Contractor shall designate a service representative to serve 
as the key contact person for the Department in the execution of this contract.  The service 
representative shall monitor the daily activities of the contract and be available to discuss and 
respond to any problems that may arise.  The services of this person shall be included in the 
contract and no additional compensation shall be allowed. 
 
The Contractor shall designate at least two (2) responsible representatives of its organization to 
whom the Department may issue work orders and instructions.  The Contractor shall provide 
necessary information (names and telephone numbers) of these representatives to the 
Engineer.  One of these representatives shall be available at all times. 
 
Contractor’s Personnel.  The Contractor or his designated personnel shall be available to 
respond to calls for service at all times, to include Saturdays, Sundays and Holidays, to correct 
any malfunction of equipment or affect any temporary emergency repair to damaged equipment 
resulting from any cause. 
 
Contractor’s Base of Operations.  The Contractor shall establish a base of operations or office 
and shall be no more than sixty (60) miles from any one traffic signal, flashing beacon, highway 
lighting, or speed monitor within the contracted area(s). 
 
The Contractor shall notify the Department of the location of the base of operations and shall be 
available to the Department to store necessary spare electrical equipment/materials, when 
available, for use on call-out work order repairs. The storage area shall protect the state’s 
equipment/materials from weather and water damage and be open to the Department during 
normal working hours.  
 
Contractor’s Electronic Mail and Facsimile Machine.  The Contractor shall have electronic mail 
receiving and sending capabilities and a facsimile (fax) machine available.  The Department will 
utilize these communication mediums to reduce errors in communications and to send/receive 
work orders, receive daily contract work activity sheets, various drawings and estimate sheets 
as needed.  This requirement shall be included in the contract and no additional compensation 
shall be allowed. 

 
Contractor’s Report of Defective Equipment.  The Contractor shall report the existence of any 
defective equipment, controls, and/or accessories which may require replacement or repairing.  
This information shall be given to the Department representative and shall include the location 
of the defective item and the impact on the project. 
 
  



Various Routes 
Section D3 Lighting Repair 2017-2 

Bureau and LaSalle Counties 
Contract No. 66H10 

 

 7

Contractor’s Labor, Tools, and Equipment.  The Contractor shall possess typical tools, locator 
and other various equipment including, but not limited to pickup trucks, line trucks, backhoes, 
trenchers, air compressors and other specialized electrical equipment.   
 

 The contractor shall possess a self-propelled bucket truck capable of servicing overhead 
flashing beacons, pole mounted highway lighting units and interstate lighting.   

 
 The Contractor shall furnish all labor, tools and equipment to successfully complete the 

work orders and carry out all duties and obligations imposed by the contract.  Overtime 
work during nights, weekends, and holidays will be performed by the Contractor only for 
“emergency” call-outs or at the direction of the Department. 
 

 All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of key electrical 
facilities.  Only the crew leader will be required to be equipped with a cellular telephone.  
The Contractor shall provide the Department with the cellular telephone number being 
used in the execution of each work order.  The Department reserves the rights to use the 
cellular telephone to contact a Contractor’s work crew for their location and to request a 
report on the status of a work order.  No additional compensation for cellular telephone 
expenses will be allowed. 

 
 Individual pieces of equipment not listed in the “Equipment Watch Rental Rate Blue 

Book” and having a replacement value of $2,500.00 or less shall be considered to be 
tools or small equipment and no payment will be made for their use on this contract. 

 
 The Contractor should utilize the appropriate equipment to complete the repair as 

authorized by the Department.  If the Contractor chooses to use equipment that in the 
opinion of the Department is above and beyond what is required, additional 
compensation to the Contractor shall not be permitted above the appropriate amount as 
determined by the Department of what was necessary to complete the work order. 
 

 If the Contractor utilized a trailer with the service vehicle, the cost of the trailer shall be 
included in the cost of the truck being used.  

 
Contractor’s Knockdown Documentation.  The Contractor shall provide the Department with 
photographs of all on site knockdown debris to document the damage for third party claims.  
The photographs shall be digital images and should have the number of views necessary to 
properly detail the motorist caused damage.  Three or more photographs are required for 
adequate documentation.  Identifying information should be included in the photographs as 
much as possible. 
 
Contractor’s Test Equipment.  The Contractor shall provide all of its own testing instruments, as 
required, to service the facilities of the Department. 
 
The Contractor shall use the established procedures as defined by the manufacturer or 
standard practice to determine the integrity of the equipment.  The Department shall be 
provided with the testing procedures used upon request. 
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All required test equipment shall be included in the contract and no additional compensation will 
be allowed. 
 
Contractor’s Responsibility.  The Contractor’s responsibility shall be as follows: 

 
 When repairing a damaged highway lighting standard, the Contractor shall reinstall any 

existing traffic signals or pole identification signs which were attached to the standard.  If 
these signs were damaged to the extent they cannot be reused, the Contractor shall 
immediately notify the Department so that replacement signs can be installed.  This 
requirement shall be considered included with this contract and no additional 
compensation shall be allowed. 

 
 The Contractor shall be solely responsible for any damage to existing structure or to the 

right-of-way resulting from the operation of his equipment or employees while making 
repairs.  The Contractor shall, at his/her own expense, restore any damage to a 
condition equal to that existing before the damage was done as directed by the 
Department’s contact. 

 
 It shall be the Contractor’s responsibility to promptly notify the Department, if for any 

reason, the Contractor cannot meet either the response time established at the issuance 
of the work order, or the response times established herein. 

 
 The Contractor shall assume maintenance responsibility for the work area as defined in 

the work order upon the start of work until such time that all repairs as defined in the 
work order have been completed. 

 
 The Contractor’s maintenance responsibility shall include, but not limited to, all required 

traffic control as outlined elsewhere in the specials, removal, replacement or repairs as 
specified in the work order and the restoration of the work site when applicable. 

 
 The Contractor’s maintenance responsibility for the work area shall end with the final 

acceptance of the Engineer at the completion of the work order.  The work shall be 
prosecuted in such a manner and with such supply of materials, equipment and labor as 
is considered necessary to ensure its completion according to the time specified in the 
above. 
 

Contractor’s Warranties for Supplies and Services.  Contractor warrants that the supplies 
furnished under this contract  

 
 Shall conform to the State’s manufacturing standards, specifications, drawings, samples 

or descriptions furnished by the State, including but not limited to all specifications 
attached as exhibits hereto.  

 
 Shall be merchantable or good quality and workmanship, free from defects for a period 

of twelve months or longer if specified in the writing, and fit and sufficient for the 
intended use.  
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 Shall comply with all federal and state laws, regulations and ordinances pertaining to the 
manufacturing, packing, labeling, sale and delivery of the supplies. 

 
 Shall be of good title and be free and clear of all liens and encumbrances.  

 
 Shall not infringe any patent, copyright or other intellectual property rights of any third 

party.  Contractor agrees to reimburse the State for any losses, costs, damages or 
expenses, including without limitations, reasonable attorney’s fees and expenses, arising 
from failure of the supplies to meet such warranties.  Contractor shall insure that all 
manufacturers’ warranties are transferred to the State and shall provide a copy of the 
warranty.  These warranties shall be in addition to all other warranties, express, implied 
or statutory, and shall survive the State’s payment, acceptance, inspection or failure to 
inspect the supplies.  
 

Contractor’s Workforce.  The Contractor shall perform the specified work with his/her own 
workforce.  Subcontracting of work will not be allowed without prior approval from the 
Department. 
 
The Contractor must provide justification for subcontracting work when required approval.  In 
the event subcontracting of work is approved, the Contractor shall submit actual invoices and 
receipts or bills from the sub-contractor documenting the cost for labor, materials, supplies and 
components. 
 
Article 108.02 of the Standard Specifications is hereby waived. 
 
Article 108.03 of the Standard Specifications shall be revised to read as follows: 
 

a) Prosecution of Work.  Immediately upon execution of the contract by the Department 
and for the duration of the contract, the Contractor shall accept work orders as specified 
in the contract.  
 

b) The Contractor shall respond to and begin work required under each work order as 
follows: 
 

 LEVEL 1 – Emergency Service Calls – Work crew/staff shall be at the location on 
the work order within two (2) hours of notification during normal work hours.  
Emergency Device Calls are defined as knocked down traffic signal pole, flashing 
beacons, highway lighting standards (poles) or controllers.  Also an Emergency 
Device Call is if the whole traffic signal is out. 
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LEVEL 2 – Priority Non-Emergency Service Calls – Respond within 24 hours of 
issuance, complete work within five (5) days.  Examples of priority non-emergency 
calls are: 
 

 Flashing beacon out 
 Critical highway lighting call 
 Critical traffic signal call 
 Critical flashing beacon call 
 Twisted flashing beacon head 
 Signal or lighting base loose 
 Signal or lighting arm loose 
 Broken signal or lighting handhole 
 Critical rest area light out 
 Five or more lights out at any interchange, intersection or rest area. 

 
LEVEL 3 – Respond within 72 hours of issuance – Examples of these are cable 
locates, routine work at the rest area or weight station or to check detector loops 
within 72 hours (then follow up work order to repair detector loops). 
 
LEVEL 4 – Routine work items – Complete work within 15 days of the date work 
order was issued.  Routine work items are like four (4) or less lights out at 
interchange or intersection.  Repair detector loops after LEVEL 3 checking detector 
loop.  
 
LEVEL 5 – Annual inspection items – Complete work within 30 days of the date work 
order was issued.  Annual inspections are tower and pole inspections.  A follow up 
work order can be made for major work like needing a crane to repair cables.  

 
c) Failure to Meet Response Time.  Should the Contractor fail to respond to a work order 

on time, a monetary deduction will be applied to monies due or that may become due to 
the Contractor.  The value of the monetary deduction will be as follows: 

 
For LEVEL 1 (Emergency Service Calls) 
  

Work Order Amount Monetary Deduction for Each 15 Minutes  * 
From $0 to $500 $25 
From $501 to $1000 $50 
From $1001 and over $100 

 
*After applicable response time expires. 
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For LEVEL 2 (Priority Non-Emergency Service Calls), LEVEL 3 (Cable locate, or routine work at 
rest area or weight station, LEVEL 4 (Routine Work Items) and LEVEL 5 (Annual Inspection 
Items) 

 
$75.00 per day per work order 

 
 For the purpose of calculating the LEVEL 2, 3, 4 and 5 monetary deduction, a 

day shall be any (or portion of) excluding the following: 
 
 When adverse weather at the field work site prevents work on the controlling item 

of a work order. 
 

 When job conditions at the field work site due to recent weather conditions 
prevent work on the controlling item of a work order. 

 
 When work on the controlling item has been suspended by an act or omission by 

the Department or Engineer. 
 
 

CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily, and 
in the manner specified in the contract. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract.  This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder.  It shall be understood that the unit 
prices of this contract shall prevail throughout the period of this contract regardless of the 
quantity. 
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PARTS AND MATERIALS 
 
The Contractor shall receive the actual cost for parts and materials supplied (including 
transportation charges paid by the Contractor) to which cost 15 percent will be added.  The cost 
of all parts and materials shall be itemized on the invoice for each work order.  The actual billing 
invoices from the suppliers of items greater than $100 for any single part must be submitted as 
documentation of parts and material costs.  When such parts and materials are furnished by the 
Contractor, the material shall be of the best grade of its respective kind, for the intended 
purpose.  The Contractor is expected to make a good faith effort to purchase the parts and 
materials supplied by them at the lowest possible price.  The transportation of the parts and 
materials to the location on the work order by the Contractor shall be considered included with 
the contract and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item(s). 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract.  The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered included with 
the contract and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item(s).  The Department, at its discretion, may 
expedite the repair of an installation; the Department reserves the right to deliver parts, 
materials, and equipment directly to the Contractor’s shop or to the job site. 
 
 
DEFINITIONS OF PAY ITEMS 
 
Journeyman Electrician.  The journeyman electrician shall be designated as the “Lead Worker” 
sent out for a service repair. If only one worker is sent, that worker shall be the journeyman 
electrician. Only one (1) journeyman electrician is billable per work order.  The journeyman 
electrician shall be certified according to all state and national electrical codes, standards and 
industry specifications.  Variations to differing union rates are not permitted.  The Contractor 
shall submit one (1) rate to cover the journeyman electrician classifications. 
 

 Method of Measurement. Journeyman electrician will be measured for payment per 
hour. Labor rates for Journeyman electrician shall be inclusive of (but not limited to) all 
regular and premium time, insurance, benefits, overhead, and profit.   

 Weekday hourly rate is defined as the hourly rate charged for a worker Monday through 
 Friday between the hours of 8:00 a.m. to 4:30 p.m.  Exceptions granted only for National 
 Holidays.  The Contractor may choose an alternate time frame for “Weekday hours” of 
 7:00 a.m. to 3:30 p.m. if it more accurately reflects his/her labor agreement.  Weekday 
 hourly rates will be according to the prevailing wage and will include pension, benefits 
 and overhead, and profit. 
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For measurement purposes, the journeyman electricians time will start upon departure from the 
“base of operations” after notification of the work order and will end at his(her) arrival at 
the “base of operations” following the completion of the work order.  The journeyman 
electrician’s time will be measured to the nearest 0.25 hour. 

 
 Basis of Payment. Journeyman electrician weekday hourly rate will be paid for at the 

contract unit price per hour for JOURNEYMAN ELECTRICIAN which price shall include 
all labor to complete the work as described on the work orders. 

Apprentice Electrician.  The apprentice electrician is any additional worker(s) required and sent 
to assist the journeyman electrician.  For the purpose of definition, each additional worker sent 
to assist the journeyman electrician shall be billable at the apprentice electrician rate. Variations 
to differing union rates are not permitted.  The Contractor shall submit one (1) rate to cover the 
apprentice electrician classifications.  The value for the apprentice rate must be less than or 
equal to the journeyman rate.  Any rates showing the apprentice electrician rate greater than the 
journeyman electrician rate will be rejected. 
 
The apprentice electrician shall have the minimum qualifications according to all local and state 
electrical codes, standards and industry specifications. 
 

 Method of Measurement.  Apprentice electrician will be measured for payment per hour. 
Labor rates for Apprentice electrician shall be inclusive of (but not limited to) all  regular 
and premium time, insurance, benefits, overhead, and profit.   
 
Weekday hourly rate is defined as the hourly rate charged for a worker Monday through 
Friday between the hours of 8:00 a.m. to 4:30 p.m.  Exceptions granted only for National 
Holidays.  The Contractor may choose an alternate time frame for “Weekday hours” of 
7:00 a.m. to 3:30 p.m. if it more accurately reflects his/her labor agreement.  Weekday 
hourly rates will be according to the prevailing wage and will include pension, benefits 
and overhead profit. 

 
For measurement purposes, the apprentice electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at his(her) 
arrival at the “base of operations” following the completion of the work order. 
The apprentice electrician’s time will be measured to the nearest 0.25 hour. 
 

 Basis of Payment. Apprentice electrician will be paid for at the contract unit price per 
hour for APPRENTICE ELECTRICIAN which price shall include all labor to complete the 
work as described on the work orders. 
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Pickup Truck.  The Contractor is required to furnish a pickup or van, for use in repairing highway 
lighting devices as specified on the work order.   
 

 Method of Measurement. Pickup truck or van will be measured for payment per hour. 
 
Truck rates include (but not limited to) the cost of fuel, and operating costs. 
 
For measurement purposes, the trucks time will start upon departure from the “base of 
operations” after notification of the work order and will end at its arrival at the “base of 
operations” following the completion of the work order. 
 
The trucks time will be measured to the nearest 0.25 hour. 

 
 Basis of Payment. Pickup truck will be paid for at the contract unit price per hour for 

PICKUP TRUCK which price shall include operating and fuel costs in using the truck to 
complete the work as described on the work orders. 

 
Bucket Truck (Length less than 35 feet).  The Contractor is required to furnish a bucket truck 
with an extended reach of at least thirty-five (35) feet for use in repairing beacon flashers 
and similar highway electrical equipment.  The bucket movement shall be fully operable by 
the electrician in the bucket.   
 
 Method of Measurement. Bucket truck will be measured for payment per hour. 

 
Bucket truck rates include (but not limited to) the cost of fuel, and operating costs. 
 
For measurement purposes, the trucks time will start upon departure from the “base of 
operations” after notification of the work order and will end at its arrival at the “base of 
operations” following the completion of the work order. 
 
The trucks time will be measured to the nearest 0.25 hour. 
 

 Basis of Payment. Bucket truck will be paid for at the contract unit price per hour for 
BUCKET TRUCK (LENGTH LESS THAN 35 FEET) which price shall include operating 
and fuel costs in using the truck to complete the work as described on the work orders. 
 

  



Various Routes 
Section D3 Lighting Repair 2017-2 

Bureau and LaSalle Counties 
Contract No. 66H10 

 

 15

Bucket Truck (Length 35 feet to 65 feet).  The Contractor is required to furnish a bucket truck 
with an extended reach of at least sixty-five (65) feet for use in repairing shoulder mount 
highway lighting and similar highway electrical equipment.  The bucket movement shall be fully 
operable by the electrician in the bucket.   
 

 Method of Measurement. Bucket truck will be measured for payment per hour. 
 
Bucket truck rates include (but not limited to) the cost of fuel, and operating costs. 
 
For measurement purposes, the trucks time will start upon departure from the “base of 
operations” after notification of the work order and will end at its arrival at the “base of 
operations” following the completion of the work order. 
 
The trucks time will be measured to the nearest 0.25 hour. 
 

 Basis of Payment. Bucket truck will be paid for at the contract unit price per hour for 
BUCKET TRUCK (LENGTH 35 FEET TO 65 FEET) which price shall include operating 
and fuel costs in using the truck to complete the work as described on the work orders. 

 
Journeyman Electrician Weekday Overtime Rate.  Weekday overtime rate is defined as the 
hourly rate charged for working on Monday through Friday outside the hours defined by the 
“Weekly Rate.”  Weekday hourly rates will be according to the prevailing wage and will include 
pension, benefits and overhead profit.  With the exception of a “Level 1” work order, weekday 
overtime will not be permitted unless authorized by the Department on the work order. 
 

 Method of Measurement. Journeyman electrician weekday overtime rate will be 
measured for payment per hour. 
 
For measurement purposes, the Journeyman Electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at its arrival 
at the “base of operations” following the completion of the work order. 
 

 Basis of Payment. Journeyman Electrician weekday overtime rate will be paid for at the 
contract unit price per hour for JOURNEYMAN ELECTRICIAN (WEEKDAY OVERTIME 
RATE) which price shall include all labor to complete the work as described on the work 
orders. 
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Journeyman Electrician Saturday Overtime Rate.  Saturday overtime rate is defined as the 
hourly rate charged for working on Saturday. Saturday hourly rates will be according to the 
prevailing wage and will include pension, benefits and overhead profit. With the exception of a 
“Level 1” work order, Saturday overtime will not be permitted unless authorized by the 
Department on the work order. 
 

 Method of Measurement. Journeyman electrician Saturday overtime rate will be 
measured for payment per hour. 
 
For measurement purposes, the Journeyman Electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at its arrival 
at the “base of operations” following the completion of the work order. 
 

 Basis of Payment. Journeyman Electrician Saturday overtime rate will be paid for at the 
contract unit price per hour for JOURNEYMAN ELECTRICIAN (SATURDAY OVERTIME 
RATE) which price shall include all labor to complete the work as described on the work 
orders. 

 
Journeyman Electrician Sunday and Holiday Overtime Rate.  Sunday and holiday overtime rate 
is defined as the hourly rate charged for working on Sundays or holidays. Sundays or holiday 
hourly rates will be according to the prevailing wage and will include pension, benefits and 
overhead profit. With the exception of a “Level 1” work order, Sunday or holiday overtime will 
not be permitted unless authorized by the Department on the work order. 
 

 Method of Measurement. Journeyman electrician Sunday or holiday overtime rate will be 
measured for payment per hour. 
 
For measurement purposes, the Journeyman Electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at its arrival 
at the “base of operations” following the completion of the work order. 
 

 Basis of Payment. Journeyman Electrician Sundays or holidays overtime rate will be 
paid for at the contract unit price per hour for JOURNEYMAN ELECTRICIAN (SUNDAY 
OR HOLIDAY OVERTIME RATE) which price shall include all labor to complete the 
work as described on the work orders. 
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Apprentice Electrician Weekday Overtime Rate.  Weekday overtime rate is defined as the hourly 
rate charged for working on Monday through Friday outside the hours defined by the “Weekly 
Rate.”  Weekday hourly rates will be according to the prevailing wage and will include pension, 
benefits and overhead profit. With the exception of a “Level 1” work order, Weekday overtime 
will not be permitted unless authorized by the Department on the work order. 
 

 Method of Measurement. Apprentice electrician weekday overtime rate will be measured 
for payment per hour. 
 
For measurement purposes, the apprentice electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at its arrival 
at the “base of operations” following the completion of the work order. 
 

 Basis of Payment. Apprentice electricians weekday overtime rate will be paid for at the 
contract unit price per hour for APPRENTICE ELECTRICIAN (WEEKDAY OVERTIME 
RATE) which price shall include all labor to complete the work as described on the work 
orders. 

 
Apprentice Electrician Saturday Overtime Rate.  Saturday overtime rate is defined as the hourly 
rate charged for working on Saturday. Saturday hourly rates will be according to the prevailing 
wage and will include pension, benefits and overhead profit. With the exception of a “Level 1” 
work order, Saturday overtime will not be permitted unless authorized by the Department on the 
work order. 
 

 Method of Measurement. Apprentice electricians Saturday overtime rate will be 
measured for payment per hour. 

 
For measurement purposes, the apprentice electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at its arrival 
at the “base of operations” following the completion of the work order. 
 

 Basis of Payment. Apprentice electricians saturday overtime rate will be paid for at the 
contract unit price per hour for APPRENTICE ELECTRICIAN (SATURDAY OVERTIME 
RATE) which price shall include all labor to complete the work as described on the work 
orders. 
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Apprentice Electrician Sunday and Holiday Overtime Rate.  Sunday and holiday overtime rate is 
defined as the hourly rate charged for working on Sundays or holidays. Sundays or holiday 
hourly rates will be according to the prevailing wage and will include pension, benefits and 
overhead profit. With the exception of a “Level 1” work order, Sunday or holiday overtime will 
not be permitted unless authorized by the Department on the work order. 
 

 Method of Measurement. Apprentice electrician Sunday or holiday overtime rate will be 
measured for payment per hour. 
 
For measurement purposes, the Apprentice Electricians time will start upon departure 
from the “base of operations” after notification of the work order and will end at its arrival 
at the “base of operations” following the completion of the work order. 
 

 Basis of Payment. Journeyman Electrician Sundays or holidays overtime rate will be 
paid for at the contract unit price per hour for APPRENTICE ELECTRICIAN (SUNDAY 
OR HOLIDAY OVERTIME RATE) which price shall include all labor to complete the 
work as described on the work orders. 

 
 
WORK ORDERS 
 
No work of any kind is to be performed by the Contractor, unless a work order authorizing the 
work has been issued by the Engineer.  Requests for emergency/non-emergency service calls 
shall be initiated, by the Department, with a telephone call, faxed message, or email and 
followed by a written work order authorizing the work.  The work order will show the date and 
time issuance, type of facility, location and a description of the service required or the problem 
reported, and pay item(s).  The work order will indicate a Department Contact and telephone 
number for the Contractor to contact with any questions regarding the work order. 
 
If at the time of service being performed, additional work of a minor nature is determined to be 
necessary, the Contractor shall contact the Department to determine if that additional work 
should be addressed and indicate if the additional work could result in a substantial charge 
before proceeding with that work. 
 
The date and time the Contractor’s work crew departs from the “base of operations” and the 
date and time they arrive back at his(her) “base of operations”, following the completion of work, 
shall be noted on the Contractor’s billing invoice submitted to the Department for payment.  If 
the work is not completed on the first trip, the Contractor shall record on the invoice the 
departure and arrival dates and times for all subsequent work crews until the work order is 
completed.  
 
The Contractor shall advise the Department’s District Contact upon arrival and departure of the 
site of all service calls and provide the status of work.  The Contractor will be provided with an 
after hour’s telephone number for the Department’s District Contact. 
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Call-Out Work Order 
for Electrical Service  

Contractor  Date/Time Issued  Contractor Invoice No. 

Contract No.  Route  County/City 
 

Date/Time 
Completed         

General Location 
     

Date Submitted for 
Payment     

Work to be performed 

                 

                 

Response Level  Date Completed 

Special Instructions 

 
 
 
 
 
* Please be reminded to follow the appropriate IDOT Traffic Control Standards when performing this work. 

 

Is work performed as a result  Accident Reference Number  

of an accident? (Circle)  YES  NO 

Work Authorized By  Date  Invoice Reviewed by  Date  Supervisor 
Authorization 

Date 
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
 

(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 
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Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 
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Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 
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(4) When delays caused by utility or railroad adjustments prevent work on the controlling 
item. 

 
(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 

critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

  



Various Routes 
Section D3 Lighting Repair 2017-2 

Bureau and LaSalle Counties 
Contract No. 66H10 

 

 24

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
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(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid.  For working day contracts the payment will be made according to 
Article 109.04.  For completion date contracts, an adjustment will be determined as 
follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
 
Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as 
provided for in Article 701.20(a) for increase or decrease in the value of work by more 
than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  July 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
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BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 
2025 and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PORTABLE CHANGEABLE MESSAGE SIGNS (BDE) 
Effective:  November 1, 2016Revised:  April 1, 2017 
 
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read: 
 

“ For all other portable changeable message signs, this work will be paid for at the 
contract unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.” 

 
Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard 
Specifications to read: 
 

“ The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in 
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas, 
present a level appearance, and be capable of displaying up to eight characters in each 
of three lines at a time.” 

 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
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The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
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The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The 
speed indicator shall have a maximum speed cutoff.  On roadway facilities with a normal 
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles 
traveling more than 25 mph over the work zone speed limit shall not be displayed.  On 
facilities with normal posted speed limit of less than 45 mph, the detected speeds of 
vehicles traveling more than 15 mph over the work zone speeds limit shall not be 
displayed.  On any roadway facility if detected speeds are less than 25 mph, they shall 
not be displayed.  The display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 

 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 











 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


