If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to Bid
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have
been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to Bid or
Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

RETURN WITH BID
Proposal Submitted By

Name
Address

City

Letting September 17, 2010

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice to Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 76C93
MADISON County

Section 60-(1,2)RS-2

Route FAI 55

Project ACIM-055-1(082)020
District 8 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[0 A Bid Bond is included.

Prepared by
[J A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. In addition,
this proposal contains new statutory requirements applicable to the use of subcontractors and, in particular, includes the
State Required Ethical Standards Governing Subcontractors to be signed and incorporated into all subcontracts.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For
Bidding purposes. Only those items requested For Bidding will be analyzed. After the request has been analyzed, the
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that
indicates which items have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization
to Bid or Not for Bid Report will indicate the reason for denial. If a contractor has requested to bid but has not received
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call

Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 76C93
MADISON County

Section 60-(1,2)RS-2

Project ACIM-055-1(082)020
Route FAI 55

District 8 Construction Funds

11.24 miles of rubblizing, resurfacing and striping on I-55 from 0.3 mile north of I-70/1-270 junction to
0.2 mile north of IL 140 in Madison County.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000.......cccceeeeenn. $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000..........c........ $300 $3,000,000 to $5,000,000........cccco..... $150,000
$10,000 to $50,000.................. $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.........00vveeee $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000...........ue..... $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........cvuveeee $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and all
extensions and summations have been made. The bidder understands that the quantities appearing in the bid schedule
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there is an error
in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract will be
made only for actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will or may be used.

Check box  Yes []
Checkbox No [

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include
their name, address, and the dollar allocation for each subcontractor.
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0301735| CONC HEADWALL REPAIR EACH 1.000

X0322654| GRAD & SHAP MED D CHK EACH 6.000

X0324743| SUBGRD REINFORCEMENT SQ YD 7,978.000

X0325420| INSTALL FURNISH SIGNS EACH 24.000

X0325606| HT CBL MED BAR DEMO EACH 1.000

X0326677| REM HT CBL MEDIAN BAR FOOT 57,398.000

X0326687| REM HTC MED BAR TERM EACH 18.000

X0326692| MOT AID CALL BOX REM EACH 1.000

X0976500] END SECTIONS REMOVED EACH 8.000

X4421000| PARTIAL DEPTH PATCH TON 19.000

X4422025| PARTIAL DEPTH REM 2 SQ YD 166.000

X4830030| PCC SHOULDERS 8 SPL SQ YD 13,109.000

X7830074| GRV RCSD PVT MRKG 7 FOOT 7,888.000

X7830078| GRV RCSD PVT MRKG 13 FOOT 5,627.000

Z0012710| CONC HDWL - P UNDR RM EACH 402.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 2

SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
Z0013798| CONSTRUCTION LAYOUT L SUM 1.000
Z0014800| CULVERT TO BE CLEANED FOOT 3,285.000
Z0017202| DOWEL BARS 1 1/2 EACH 1,668.000
Z0018500| DRAINAGE STR CLEANED EACH 62.000
Z0026346| NIGHT WORK ZONE LIGHT L SUM 1.000
Z0026407| TEMP SHT PILING SQFT 694.000
Z0029652| HT CBL MEDIAN BARRIER FOOT 57,438.000
Z0029654| HT CBL MED BAR TERM EACH 20.000
Z0030150| IMPACT ATTEN NRD TL3 EACH 1.000
Z0030260| IMP ATTN TEMP FRN TL3 EACH 5.000
Z0030330| IMP ATTN REL FRD TL3 EACH 5.000
Z0034105| MATL TRANSFER DEVICE TON 95,047.000
Z0055605| RUBBLIZING PCC PAVT SQ YD 287,602.000
Z0075310| TIEBARS 3/4 EACH 1,200.000
Z0076600| TRAINEES HOUR 2,500.000 0.800 2,000.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

20100110/ TREE REMOV 6-15 UNIT 24.000

20100210| TREE REMOV OVER 15 UNIT 40.000

20200100 EARTH EXCAVATION CU YD 2,490.000

20300100 CHANNEL EXCAVATION CU YD 1,000.000

20400800 FURNISHED EXCAVATION CU YD 18,350.000

25000200 SEEDING CL 2 ACRE 75.000

25000400 NITROGEN FERT NUTR POUND 6,750.000

25000500 PHOSPHORUS FERT NUTR POUND 6,750.000

25000600| POTASSIUM FERT NUTR POUND 6,750.000

25100115 MULCH METHOD 2 ACRE 75.000

25100630 EROSION CONTR BLANKET SQ YD 1,608.000

28000250 TEMP EROS CONTR SEED POUND 7,500.000

28000305| TEMP DITCH CHECKS FOOT 3,438.000

28000400 PERIMETER EROS BAR FOOT 3,200.000

28000500| INLET & PIPE PROTECT EACH 68.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

28100103| STONE RIPRAP CL A2 SQ YD 25,972.000

28200200| FILTER FABRIC SQ YD 25,972.000

31100300| SUB GRAN MATA 4 SQ YD 50,790.000

31101900 SUB GRAN MAT C TON 2,938.000

35101100 AGG BASE CSE A 12 SQ YD 20,122.000

35600724 HMA BC WID 12 SQ YD 50,773.000

40600200| BIT MATLS PR CT TON 262.000

40600300/ AGG PR CT TON 1,381.000

40600982| HMA SURF REM BUTT JT SQ YD 5,502.000

40600985| PCC SURF REM BUTT JT SQ YD 2,589.000

40600990 TEMPORARY RAMP SQ YD 1,126.000

40603090| HMA BC IL-19.0 N90 TON 117,654.000

40603153| P HMA SC SMA N80 TON 38,629.000

40603240/ P HMA BC IL19.0 N90 TON 56,418.000

40800050| INCIDENTAL HMA SURF TON 121.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

42001430] BR APPR PVT CON (FLX) SQ YD 128.000

42100380| CONT REINF PCC PVT 14 SQ YD 7,978.000

42100615| PAVT REINFORCEMENT SQ YD 7,978.000

42101300| PROTECTIVE COAT SQ YD 7,978.000

44000100 PAVEMENT REM SQ YD 8,106.000

44000198| HMA SURF REM VAR DP SQ YD 320,705.000

44000300| CURB REM FOOT 3,861.000

44004250| PAVED SHLD REMOVAL SQ YD 75,759.000

44200934| CL B PATCHT2 8 SQ YD 249.000

44200956| CL B PATCHT2 9 SQ YD 443.000

44200962 CL B PATCHT3 9 SQ YD 20.000

44201794| CL D PATCH T3 12 SQ YD 66.000

44213100 PAVEMENT FABRIC SQ YD 20.000

44213200| SAW CUTS FOOT 4,621.000

48101200 AGGREGATE SHLDS B TON 18,836.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

48203045| HMA SHOULDERS 12 SQ YD 5,742.000

48203100 HMA SHOULDERS TON 74,836.000

50104400 CONC HDWL REM EACH 5.000

50105220| PIPE CULVERT REMOV FOOT 2,298.000

50300225| CONC STRUCT CU YD 36.000

50800105| REINFORCEMENT BARS POUND 250.000

50800205| REINF BARS, EPOXY CTD POUND 3,120.000

50800515| BAR SPLICERS EACH 192.000

54001001| BOX CUL END SEC C1 EACH 2.000

54002020 EXPAN BOLTS 3/4 EACH 208.000

54010803| PCBC 8X3 FOOT 148.000

542A0217| PCULCLA1 12 FOOT 512.000

542A0220| PCULCLA1 15 FOOT 166.000

542A0223| PCULCLA1 18 FOOT 500.000

542A0229| PCULCLA1 24 FOOT 798.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

542A0235| PCULCLA1 30 FOOT 120.000

542JA054| P CUL CL A 54 JKD FOOT 362.000

54213660 PRC FLAR END SEC 15 EACH 2.000

54213663| PRC FLAR END SEC 18 EACH 5.000

54213669| PRC FLAR END SEC 24 EACH 20.000

54213675| PRC FLAR END SEC 30 EACH 4.000

54215424| CIP RCEND SEC 24 EACH 1.000

54215454| CIP RC END SEC 54 EACH 2.000

54215979| R C PIPE ELBOW 24 EACH 4.000

54244405| FL INLT BX MED 542546 EACH 4.000

54248510 CONCRETE COLLAR CU YD 8.000

54390090| INSERT CUL LIN 12 FOOT 192.000

54390230| INSERT CUL LIN 36 FOOT 222.000

59300100 CONTR LOW-STRENG MATL CU YD 2.800

60100060 CONC HDWL FOR P DRAIN EACH 402.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 8

SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60100074| SHOULDER REM & REPL 8 FOOT 21,005.000

60100081| SHOULDER REM/REPL 12 FOOT 120,265.000

60102005| PIPE DRAINS 12 SPL FOOT 210.000

60107700 PIPE UNDERDRAINS 6 FOOT 258,235.000

60108200 PIPE UNDERDRAIN 6 SP FOOT 9,472.000

60222805| MAN TA 5D M IN 604106 EACH 1.000

60240215| INLETS TB T1F CL EACH 2.000

60240366| INLET TB M INL 604106 EACH 1.000

60500060 REMOV INLETS EACH 5.000

60900515| CONC THRUST BLOCKS EACH 3.000

63000001| SPBGRTY A 6FT POSTS FOOT 10,537.500

63100045| TRAF BAR TERM T2 EACH 13.000

63100085| TRAF BAR TERM T6 EACH 6.000

63100089| TRAF BAR TERM T6B EACH 9.000

63100167 TR BAR TRM T1 SPL TAN EACH 21.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

63200310 GUARDRAIL REMOV FOOT 11,715.000

63500105| DELINEATORS EACH 467.000

63500120| DELINEATOR REMOVAL EACH 117.000

64200105/ SHOULDER RUMBLE STRIP FOOT 237,634.000

66101150 HMA SHLD CURB FOOT 3,677.000

67000400/ ENGR FIELD OFFICE A CAL MO 12.000

67000600 ENGR FIELD LAB CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

70100420| TRAF CONT-PROT 701411 EACH 12.000

70100450] TRAF CONT-PROT 701201 L SUM 1.000

70100700] TRAF CONT-PROT 701406 L SUM 1.000

70100800| TRAF CONT-PROT 701401 L SUM 1.000

70100820| TRAF CONT-PROT 701451 L SUM 1.000

70100825| TRAF CONT-PROT 701456 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 50.000
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SCHEDULE OF PRICES 08/17/2010
conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70106800 CHANGEABLE MESSAGE SN CAL MO 144.000

70300100| SHORT-TERM PAVT MKING FOOT 21,376.000

70300220| TEMP PVT MK LINE 4 FOOT 17,604.000

70300240 TEMP PVT MK LINE 6 FOOT 269,425.000

70300250 TEMP PVT MK LINE 8 FOOT 8,920.000

70300260 TEMP PVT MK LINE 12 FOOT 5,627.000

70300520 PAVT MARK TAPE T3 4 FOOT 463,706.000

70301000 WORK ZONE PAVT MK REM SQFT 15,176.000

70400100 TEMP CONC BARRIER FOOT 5,412.500

70400200| REL TEMP CONC BARRIER FOOT 5,412.500

72000100| SIGN PANEL T1 SQFT 280.000

72000200| SIGN PANEL T2 SQFT 21.000

72000300| SIGN PANEL T3 SQFT 4,192.000

72400310 REMOV SIGN PANEL T1 SQFT 106.000

72700100| STR STL SIN SUP BA POUND 2,310.000
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conecT
State Job # - C-98-034-09
PPS NBR - 8-00239-0000 Project Number Route
County Name - MADISON- - ACIM-0551/082/020 FAI 55
Code - 119 - -
District - 8- -
Section Number -  60-(1,2)RS-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

72800100| TELES STL SIN SUPPORT FOOT 696.000

73400100 CONC FOUNDATION CU YD 4.200

78003100 PREF PL PM TB LTR-SYM SQFT 695.000

78003150/ PREF PL PM TB LINE 12 FOOT 5,627.000

78004210 PREF PL PM TB INL L4 FOOT 17,604.000

78004230 PREF PL PM TB INL L6 FOOT 269,425.000

78004240 PREF PL PM TB INL L8 FOOT 8,920.000

78100100 RAISED REFL PAVT MKR EACH 3,417.000

78100105/ RAISED REF PVT MKR BR EACH 12.000

78200410 GUARDRAIL MKR TYPE A EACH 118.000

78200530 BAR WALL MKR TYPE C EACH 432.000

78201000 TERMINAL MARKER - DA EACH 21.000

78300100| PAVT MARKING REMOVAL SQFT 143,546.000

78300200| RAISED REF PVT MK REM EACH 3,425.000

80300100| LOCATE UNDERGR CABLE FOOT 59,598.000




CONTRACT NUMBER 76C93

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of
the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of

the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.

-6-
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law,
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Eelons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

3. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any of the certifications required by this Section are false.

-7-



RETURN WITH BID

C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering
into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into
the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor,
respectively, further acknowledges that the chief procurement officer may declare the related contract void if this certification is false
or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State
during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the
Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing
violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or
contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

8-
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

nou " ou

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

-10-
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the lllinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iiiy Sign a verification certifying that none of the lobbyist's costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[0 Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_n
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive and
the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II; If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of

the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and

describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State

Toll Highway Authority?

Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State

agency for which you are employed and your annual salary.
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3. Ifyou are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor? Yes __ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __ No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess 100% of the
annual salary of the Governor? Yes __ No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of Illinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”
on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.

-17-



ILLINOIS DEPARTMENT
OF TRANSPORTATION

RETURN WITH BID/

Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must

be completed for bids in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency hame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION

Dept. Human Rights #

Name of Bidder:

RETURN WITH BID

Contract No. 76C93
MADISON County

Section 60-(1,2)RS-2

Project ACIM-055-1(082)020
Route FAI 55

District 8 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

CURRENT EMPLOYEES

MINORITY EMPLOYEES

TO BE ASSIGNED

TRAINEES TO CONTRACT

JOoB
CATEGORIES

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F

M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES
IN
TRAINING

TOTAL
EMPLOYEES

BLACK

HISPANIC

*OTHER
MINOR.

M F

M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column.

BC 1256 (Rev. 12/11/08)

Note: See instructions on page 2

-20-



RETURN WITH BID Contract No. 76C93
MADISON County
Section 60-(1,2)RS-2
Project ACIM-055-1(082)020
Route FAI 55
District 8 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE

The Bidder's signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs to
be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.
BC-1256 (Rev. 12/11/08)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the

United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President's Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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RETURN WITH BID Contract No. 76C93
MADISON County
Section 60-(1,2)RS-2
Project ACIM-055-1(082)020
Route FAI 55
District 8 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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lllinois Department Proposal Bid Bond
of Transportatlon (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 10/24/07



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the followina information concernina the proiect and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting Item No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form
shall be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’'s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zi

E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and wcC

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 76C93
MADISON County

Section 60-(1,2)RS-2

Project ACIM-055-1(082)020
Route FAI 55

District 8 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the
lllinois Procurement Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work,
and approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution of
the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the lllinois Procurement Code. This Notice to Bidders
includes a document incorporating all required subcontractor certifications and
disclosures for use by the Contractor in compliance with this mandate. The document
Is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Atrticle 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Eelons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.

_||_

RETURN WITH SUBCONTRACT



C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering
into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into
the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor,
respectively, further acknowledges that the chief procurement officer may declare the related contract void if this certification is false
or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State
during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the
Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing
violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or
contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4.  Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.

-b-
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ILLINOIS DEPARTMENT Subcontrlzl?:rt?rAFinancial
OF TRANSPORTATION Information & Poténtial Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of Illinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure
Form. This information shall become part of the publicly available contract file. This Form A must be completed
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the
lllinois Procurement Code, and for all open-ended contracts. A publicly traded company may submit a 10K
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-c-




RETURN WITH SUBCONTRACT

3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (i) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No _

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (iij) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (i) an amount in excess of of 100% of the
annual salary of the Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__




RETURN WITH SUBCONTRACT

(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontracte CPE L e
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency nhame and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date




1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., September 17, 2010. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76C93
MADISON County

Section 60-(1,2)RS-2

Project ACIM-055-1(082)020
Route FAI 55

District 8 Construction Funds

11.24 miles of rubblizing, resurfacing and striping on I-55 from 0.3 mile north of I-70/1-270 junction to
0.2 mile north of IL 140 in Madison County.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Secretary
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 55 (I-55); Project ACIM-055-1 (082) 020, Section 60-(1,2)RS-2;
Madison County; Contract No. 76C93 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The project location is FAI Route 55 from 1.3 miles north of IL 140 to 0.3 miles north of I-
55/70/270 Jct. in Madison County.

DESCRIPTION OF PROJECT

The intent of this project is to reconstruct four lanes of FAI Route 55 for the purpose of
increasing safety, reducing present and future maintenance costs and eliminating existing
deficiencies.

This work involves removing the existing Hot-Mix asphalt surface, rubblizing the existing
concrete pavement and then resurfacing with 11.5 inches of new Hot-Mix asphalt materials,
maintaining minimum clearances under each overpass structure. Interchange ramps will be
resurfaced with 4.25 inches of new Hot-Mix asphalt materials. The existing outside ramp
shoulders will be removed and replaced with new Portland cement concrete shoulders, 12 feet
wide. Embankment will be added to the existing foreslopes to match the proposed new surface
elevations.

The pavement under the over passes for IL 140 and IL 143 will be removed and replaced with
continuously reinforced Portland cement concrete pavement, 14 inches thick.

Most existing access-control fencing within the project limits will be removed and replaced. A 5-
foot strip will be cleared for the fence removal process.

All existing pipe underdrains and outlets will be removed and replaced.

All guardrail and HTC median barrier will be removed and replaced according to policy.

All existing corrugated metal pipes within the project limits will be removed and replaced with
concrete pipes; minor drainage issues will be resolved and fixed. Major drainage work will

consist of jacking a 54-inch pipe culvert under IL 140 in conjunction with adding an 8 foot X 3
foot precast box culvert upstream, under FAI Route 55.
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MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM
Effective: 1-1-1995 Revised June 2001

l. Monthly Labor Summary Report, Form SBE 148
The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
This report must be received in District Eight no later than the tenth day of the next month.

This Report shall be submitted by the prime contractor and each subcontractor, for each
consecutive month, from the start, to the completion of their work on the contract.

The data source for this Report will be a summation of all personnel and hours worked on each
subject contract for the month based on weekly payrolls for that month.

The Monthly Labor Summary Report is required to be submitted in one of the following formats:

a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the
report may be typed or clearly handwritten using Form SBE 148 for submittal to the
District Engineer for District Eight.

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000,
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text
File Format”. The subject file format is detailed on the next page. Submittal of this file
may be by 3.5 inch disk, modem, or by e-mail.

Il. Monthly Contract Activity Report, Form SBE 248

The prime contractor and each subcontractor shall submit a monthly report directly to the

District Engineer reflecting their contract activity on all lllinois Department of Transportation

contracts they have in force in District Eight.

This report shall be submitted for each consecutive month, from the start, to the completion of
all contracts in District Eight.

The report must be received in the District Office no later than the tenth day of the next month.
Monthly Labor Summary and Activity Reporting System Codes and Formats

Indicated below for your reference are the Employee Codes and File Formats required for this
system.

1) Monthly Labor Summary Report, Form SBE 148

The following employee codes are to be used to identify each individual on the Summary
Report:
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1. Gender: M - Male F - Female
2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic
4 - American Indian/Alaskan Native 5 - Asian/Pacific Islander
3. Work Classification: OF - Official SU - Supervisor FO - Foremen
CL - Clerical CA - Carpenter EO - Operator ME - Mechanic
TD - Truck Driver IW - Ironworker PA - Painter OT - Other
EL - Electrician PP - Pipefitter TE — Technical LA — Laborer
CM - Cement Mason
4, Employee Status: O - Owner Operator J - Journeyman
C - Company A — Apprentice T - Trainee

Specific “Fixed Length Comma Delimited ASCII File Format”

Order Field Name Type | Size
1 Contractor Number A 4

2 Contractor Reference Number | A 6

3 Contract Number A 5

4 Period (07/28/2000) D 10
5 SSN  (111-11-1111) A 11
6 Name A 40
7 Gender A 1

8 Ethnic Group A 1

9 Work Classification A 1

10 Employee Status A 1

11 Total Hours (0000060.00) N 10

File Name Conventions: (Contractor Number + Report Month/Year). Txt

i.e. 20001298.Txt
I.) Monthly Contract Activity Report, Form SBE 248

The following activity codes are to be used to identify the contractor's contract status each
month on the Monthly Activity Report, Form SBE 248:

A. Contract Status: 1 - Not Started 2 - Active 3 - No Work
4 - Suspended 5 - Complete

Failure to comply with this special provision may result in the withholding of payments to the
contractor, and/or cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

All prime and subcontractors having contracts in the aggregate exceeding $250,000 must
provide a “Fixed Length Comma Delimited ASCIl File” for approval prior to the start of
construction.

This Special Provision must be included in each subcontract agreement.
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The Department of Transportation is requesting disclosure of information necessary to

accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and

the lllinois Human Rights Act. Disclosure of this information is REQUIRED. Failure to comply

with this special provision may result in the withholding of payments to the Contractor, and/or
cancellation, termination, or suspension of the contract in whole or part.

Compliance with this Special Provision shall be considered incidental to the cost of the contract
and no additional compensation will be allowed for any costs incurred.

This Special Provision must be included in each subcontract agreement.
SEEDING
Effective: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds Ib/acre
(kg/hectare)
2 Roadside Mixture 7/ Tall Fescue 100 (110)
(Inferno, Tarheel 1l, Quest,
Blade Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A  Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ (Inferno, Tarheel I1l, Quest,
Blade Runner, or Falcon V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, on
Reliant V)
Fults Salt Grass 1/ 60 (70)”

Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to
read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to
November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1 and August
1 to November 15. In District 8 when Class 2 seeding is done between March 1% and June 1st,
the seed mixture shall also include 48 pounds per acre (55kg/ha) of Spring Oats. When Class 2
seeding is done between August 1st and November 15th, the seed mixture shall also include 56
pounds per acre (63kg/ha) of Balboa Farm Rye or 60 pounds per acre (67kg/ha) of Winter
Wheat. Seeding may be performed outside these dates provided the Contractor guarantees a
minimum of 75 percent uniform growth over the entire seeded area(s) after a period of
establishment.
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Inspection dates for the period of establishment will be as follows: Seeding conducted in

Districts 1 through 6 between June 16 and July 31 will be inspected after April 15 and seeding

conducted between November 2 and March 31 will be inspected after September 15. Seeding

conducted in Districts 7 through 9 between June 2 and July 31 will be inspected after April 15

and seeding conducted between November 16 and February 28 will be inspected after

September 15. The guarantee shall be submitted to the Engineer in writing prior to performing

the work. After the period of establishment, areas not exhibiting 75 percent uniform growth shall

be interseeded or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il

Hard Pure Secondary *

Seed Purity Live Weed Noxious

Weeds

% % Seed % % No. per oz (kg)
Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade- 98 83 0.10 2 (70) -
Runner
Tall Fescue, Falcon IV - 98 83 0.05 1(35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)
Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial,- 97 85 0.30 5(175) 3/
Annual
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue0 97 82 0.10 3 (105) -
911
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 3/

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:

“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”
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HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-1106
Effective: October 1, 1985 Revised: August 10, 2007

This work shall consist of removing bituminous surface to the limits specified on the plans
according to Section 440 of the Standard Specifications except as herein modified.

The cuttings from the hot-mix asphalt surface removal shall become the property of the
Contractor, unless otherwise noted in the General Notes, and their salvage value shall be
reflected in the contract unit price for HOT-MIX ASPHALT SURFACE REMOVAL.

Concrete patches which have to be partially removed will be paid for as HOT-MIX ASPHALT
SURFACE REMOVAL.

Manholes and valve vaults which are exposed by the hot-mix asphalt surface removal and
transverse cuts at the end of the day which are more than 1/2 inch (12 mm) deep shall be
tamped with a bituminous cold mix. The cost of this temporary taper shall be included in HOT-
MIX ASPHALT SURFACE REMOVAL.

When the removal width of the machine is less than the width of the lane, the operations shall
be planned such that after the hot-mix asphalt surface for a portion of the lane has been
removed the remaining portion shall have been removed by the end of the day so that the two
passes begin and terminate even with each other.

If the depth of removal is greater than 1/2 inch (12 mm), the removal shall be tapered at the
terminating point at the end of each day’s operation when the lane is open to traffic.

All materials, equipment, and labor necessary to complete the work and maintenance of the
tapers as specified above will be included in the contract unit bid price for HOT-MIX ASPHALT
SURFACE REMOVAL.

Where hot-mix asphalt surface removal has been performed and water would be pocketed on
the pavement prior to resurfacing, the Contractor shall construct temporary ditches through the
shoulder to permit drainage as directed by the Engineer. Where the existing shoulders are hot-
mix asphalt, narrow strips of surface removal to permit drainage will be done only on the specific
instructions from the Engineer. The Contractor shall repair the shoulder to its original condition
after the resurfacing is completed.

After any hot-mix asphalt removal operation has been performed, the Contractor shall erect
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of
the construction zone in both directions, if applicable. In addition, these signs shall also be
erected along maijor side streets in advance of the construction zone.

These signs shall remain in place until they are no longer applicable as determined by the
Engineer. They shall then be removed by the Contractor and become his property.

The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for
separately, but shall be considered in the cost of the HOT-MIX ASPHALT SURFACE
REMOVAL.



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020
Section 60-(1,2)RS-2
Madison County

Contract No. 76C93

At the end of each day’s work, temporary pavement marking line shall be in place on the planed
surface in accordance with Section 703 of the Standard Specifications.

ILLINOIS STANDARD
W8-1106

ROUGH "\
GROOVED
SURFACE

o

COLOR: LEGEND AND BORDER — BLACK NON-REFLECTORLIZED
BACKGROUND ORANGE HREFLECTORIZED

DIMENSIONS

SIGN

SIZE A B C D E F ¢ H
36X36 36,0 | 172 | 2z | 243 | 235 | 55 | 1ws | 25
49X48 48.0 | 241 | 3.0 | 340 | 330 | s 13.0 | 3=
SERIES MAR BLANK
1IN MAR- HOI- ANK
::(nh LINES GIN | DER STD
SIZE ; 2 3 S : ST
36X36 sC sC sC 0.6 0.8 B4-36D
49X48 7C ¢ 7¢ | os 1.2 D4-48D

All dimcosions in inches,
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OFFICE COPY MACHINE
Effective: January 1, 1987 Revised: November 1, 2006

The copier specified in Article 670.02 shall meet the following specifications:

Edge-to-edge copying.
Upto 11inx 17 in (275 mm x 425 mm) size for copy-size capabilities.

A detachable platen cover in order to copy portions of large-bound
documents.

A cabinet stand for the copier.

TELEPHONE ANSWERING MACHINE
Effective: January 11, 1990 Revised: November 1, 2006

The telephone answering machine specified in Article 670.02 shall meet the following minimum

specifications:

(1)

(2)

(8)

Prior to the purchase of this item, the Contractor shall submit specifications for the proposed

Time/Day Indication - A computerized voice records the date and time
that each message is received.

Beeperless Remote - Any remote touch-tone phone can be used to
review all messages by the use of an access code.

Digital System - Pre-recorded and received messages are managed on
separate cassettes.

Conversation Record - The operator can record any phone call.

Remote Turn-On - Any remote touch-tone phone can be used to turn on
the answering machine by the use of an access code.

Full Message - The Caller is advised if the memory is insufficient to
record the call.

Battery Back-Up - The settings and messages are protected from power
failures.

Two-Line Capacity - Projects that have a second phone line through the
provision of a 670.05 Engineer’s Field Laboratory shall provide a single
phone answering machine that services both lines.

machine to the Engineer for his approval.
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TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction and the following Highway Standards relating to traffic control:

701101 701106 701400 701401 701406 701411
701426 701451 701456 701901 BLR 18-5

In addition, the following Special Provision(s) will also govern traffic control for this project:

Partial Exit Ramp Closure for Freeway/Expressway
Personal Protective Equipment

Public Convenience and Safety

Ramp Closure for Freeway/Expressway
Reflective Sheeting on Channelizing Devices
Impact Attenuators, Temporary

Construction and Maintenance Sign Supports
Stage Construction Plan

Interchange Ramp Construction

Rest Area Access

Cooperation Between Contractors

Work During Peak Hours

Penalty During Peak Hours

CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.
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STATUS OF UTILITIES TO BE ADJUSTED

NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the convenience of the bidder.
The applicable provisions of Sections 102, 103, and Articles 105.07 and 107.20 of the Standard Specifications for
Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's operation, the
Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent
the Contractor's operations were affected.

COMPLETION DATES/TIMES

This work shall be done in accordance with Section 108 of the Standard Specifications and as
herein specified.

The work will be scheduled for completion in three time frames: 1) a Pre-Stage Construction
Phase, 2) a Stage Construction Phase and 3) a Post-Stage Construction Phase, as defined in
the “Construction Phases — Definitions” special provision.

Pre-Stage Construction Phase: The Contractor shall complete at least the following major work
items during the Pre-Stage Construction Phase, as described in the Suggested Stage
Construction Plan, typical sections and other areas of the contract plans

1. Pipe underdrains for the 1-55 mainline pavement.

2. The removal and replacement of four (4) feet of the passing-lane shoulder for the
southbound lanes and four (4) feet of the driving-lane shoulder for the northbound lanes.

3. Jacking 362 feet of 54-inch pipe under IL Route 140 at the IL 140 interchange.

The Pre-Stage Construction Phase work must be completed by April 30, 2011.

Stage Construction Phase: The Contractor shall complete at least the following major work
items on the I-55 mainline pavement and shoulders during the Stage Construction Phase, as
described in the Suggested Stage Construction Plan, typical sections and other areas of the
contract plans:

1. Removing the existing hot-mix asphalt (HMA) surface down to the original concrete
pavement.

2. Rubblizing the original concrete pavement.

3. Placing all HMA binder and polymerized binder lifts on the rubblized pavement and
placing HMA shoulder material on adjacent shoulders.

4. Removing and replacing concrete pavement in the areas under the overhead structures
at the IL 140 and IL 143 interchanges, including constructing 148 feet of an 8’ x 3’
precast box culvert.

5. Placing associated striping and traffic control items.

10
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6. Doing all collateral work associated with the stage construction.

These Stage Construction Phase work items must be completed, with all I-55 lanes open to
traffic, within 80 lane-closure calendar days. A lane-closure calendar day is defined as any 24-
hour day, or portion of a day that includes time between 6 p.m. and 6 a.m., when any portion of
an |-55 through-traffic lane is not open to traffic.

Post-Stage Construction Phase: The Contractor shall complete all work not completed in the
Pre-Stage Construction Phase and Stage Construction Phase in the Post-Stage Construction
Phase.

The Post-Stage Construction Phase work -- and therefore all project work — must be completed
by November 15, 2011.

Liquidated Damages: Should the Contractor fail to complete the work required on or before the
completion dates stipulated for the Pre-Stage Construction Phase and/or the Post-Stage
Construction Phase, the Contractor shall be liable to the Department for liquidated damages,
based on the original contract amount, in accordance with Article 108.09 of the Standard
Specifications for each calendar day of overrun. The Department will deduct these liquidated
damages from the monies due or to become due to the Contractor from the Department.

No additional compensation will be given for compliance with the completion date. The cost
shall be considered included in the contract.

STAGE CONSTRUCTION PLAN

A suggested Stage Construction Plan has been included in the project plans for directing the
sequence of work for the proposed mainline pavement and shoulder construction. The
Contractor may propose an alternative stage construction plan for consideration. Any such
alternative plan must be submitted in writing to the District Project Implementation Engineer and
the Central Bureau of Construction for approval. No alternative-plan staging work may begin
until the plan has been approved.

Any stage construction plan must meet the requirements listed below. Plans not meeting these
requirements will not be approved.

1. Only Method I rubblization will be allowed.

The Materials Transfer Device may be used only after the non-polymerized hot-mix
asphalt (HMA) binder lifts are in place.

3. Except for delivery of materials, truck traffic or a Material Transfer Device will not be
allowed on newly surfaced rubblized pavement until the HMA has been cooled for 12
hours.

4. When working on the driving lanes the Material Transfer Device shall operate on the
adjacent shoulder except where obstructions prohibit it.

5. A lane under construction shall be opened to traffic once all its HMA binder and
polymerized HMA binder lifts and their adjacent, same-level, HMA shoulder lifts are in
place.

6. The southbound lanes must be completed first.

11



FAI Route 55 (I-55)
Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

7. The southbound lanes must be completed by starting on the driving lane at the south
end of the project.

8. Stage construction work -- rubblization and placement of HMA binder, polymerized
binder and adjacent same-level shoulder lifts -- must be completed on adjacent lanes
before proceeding with stage construction work northward or southward along the
existing pavement.

9. To allow for emergency access to a lane-closure area, no more than one of the four
through-traffic lanes shall be closed at a time. Throughout the life of this contract, lane
closures in both directions of travel at the same time will not be permitted.

10. The total length of any lane closure shall not exceed six miles.

11. The work shall be staged to keep all exit and entrance ramps open to traffic during
construction operations.

12. The continuously reinforced portland cement concrete pavement construction and the
associated 8'X3’ precast box culvert shall be incorporated into the plan in a manner
similar to that described in the suggested Stage Construction Plan.

13. Construct pavement striping and other traffic control devices in a manner similar to that
prescribed in the Suggested Stage Construction Plan.

INTERCHANGE RAMP CONSTRUCTION

The Contractor has the option of completing the HMA binder, HMA surface and HMA shoulder
work on interchange ramps by either of two methods:

1. Stage constructing the work one-half at a time, by partial ramp closure, or

2. Closing the ramp and constructing the work between the hours of 6:00 p.m. and 6:00
a.m.

Stage construction of the ramp shall be done in accord with the applicable portions of Article
701 of the Standard Specifications, Standard 701456, and these special provisions.

Construction of the ramp during night-time closure shall be done in accord with the applicable
portions of Article 701 of the Standard Specifications, Standard 701451, and these special
provisions. No detour signing will be required.

The Contractor shall submit a written proposal for the ramp construction for the Engineer’'s
approval prior to beginning the work.

REST AREA ACCESS

It is the intent of these provisions that access to the pair of rest areas within the limits of this
project be available to traffic at all times. However, if, in the opinion of the Engineer, it would be
beneficial to the Department or otherwise necessary to close access to a rest area, the following

provisions shall be followed.

Seven days prior to the closing of access to any rest area, the Contractor shall contact and alert
the Engineer and Tom Moore (618/633-2206) of the potential closing.

12
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Rest area access closure must meet the requirements of Article 107.09 of the Standard

Specifications. Closure of the northbound rest area will not be allowed between 3:00 p.m.
Friday and 12:00 midnight Sunday on any weekend between Memorial Day and Labor Day.

Any deviation from these provisions must be approved by the Engineer.

COOPERATION BETWEEN CONTRACTORS

It is anticipated that this project will be constructed concurrently with other highway projects for
the same area. The projects that may be under contract concurrent with this project are:

FAI 70

Section 60-10K-1, 60-10HB

Madison County

Bridge replacement and new interchange at the FAI 55/70/162 interchange.

FAI 55

Section 60-3RS-1, 60-(3HB,3HB-1)I

Madison County

Resurfacing, bridge repair, and deck overlay on FAI from approximately 0.5 north of IL
Route 4 to the Macoupin County line.

In addition, the Contractor should cooperate with other Contractors working in the area that are
not currently known.

The Contractor shall schedule his/her work in order to minimize any conflicts that may arise
between contracts as specified in Article 105.08 of the Standard Specifications.

STAGING AREAS

The Contractor will be allowed to use the infields of the IL 140 and IL 143 interchanges as
staging areas. The Engineer shall approve use location(s) before the Contractor uses the
infield. At the Engineer’s direction, the infields shall be returned to their original condition. The
Contractor shall remove all aggregate, culverts, spills and debris. The infield(s) shall be graded,
seeded, fertilized and mulched in accordance with Section 250. This work shall be at the
contractor’s expense and no additional compensation will be allowed.

INCENTIVE/DISINCENTIVE

This Incentive/Disincentive provision will apply to the work included in the Stage Construction
phase of this contract, as described in the contract plans and these special provisions.

Failure to complete the work on time: Should the Contractor fail to complete the required work
in the Stage Construction phase by the prescribed completion time or within such extended time
allowed by the Department, the Contractor shall be liable to the Department in the amount of
$15,000 per day, not as a penalty but as liquidated and ascertained damages for each calendar
day beyond the specified completion time or extended time as may be allowed.

13
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Such damages may be deducted by the Department from any monies due the Contractor.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work because the Department’s actual loss, in the event of delay, cannot be
predetermined, would be difficult to ascertain, and be a matter of argument and unprofitable
litigation. This mode is an equitable rule for measurement of the Department’s actual loss and
fairly takes into account the loss of use of the roadway. Furthermore, no provision of this clause
shall be construed as a penalty, as such is not the intention of the parties.

Incentive Payment Plan: The nature of this project is such that the use of this roadway cannot
be safely and efficiently used until all roadway work in the Stage Construction phase is
essentially complete. On this basis, the Contractor shall be entitled to an Incentive Payment for
the completion of all such work by the prescribed completion time.

The Incentive Payment shall be paid at the rate of $15,000 for each lane-closure calendar day
not used. The maximum payment under this incentive plan will be limited to fifteen (15) lane-
closure calendar days completed prior to the prescribed completion time.

Should the Contractor be delayed in the commencement, prosecution, or completion of the work
for any reason, there shall be no extension of the incentive payment completion time even
though there may be granted an extension of time for completion of the work unless significant
extra work is added to the contract by the Department. No Incentive Payment will be made if
the Contractor fails to complete the work before the prescribed completion time

WORK DURING PEAK HOURS

During peak hours, the Contractor shall have all lanes of FAI-55 open to traffic in each direction.
During Stage Construction as described in the provision COMPLETION DATES/TIMES, peak
hours do not apply, but the Contractor will not be allowed to close any additional lanes of FAI
55. The Contractor will not be allowed to conduct any type of operation in the open lanes or any
other type of operation that would impede the flow of traffic during peak hours.

Peak hours are defined as 6:00 a.m. to 9:00 a.m. for the southbound traffic and 3:00 p.m. to
6:00 p.m. for the northbound traffic. Furthermore, the Contractor shall follow article 107.09 of
the Standard Specifications.

PENALTY DURING PEAK HOURS

If the Contractor fails to comply with the WORK DURING PEAK HOURS provisions contained

herein, a monetary penalty will be assessed to the Contractor. The penalty will be $1000 for
each 15-minute period or portion thereof during the peak hours.

ENGINEER’S LABORATORY OFFICE (D-8)
Effective: July 1, 2010

Revise the 2™ paragraph of Article 106.04 of the Standard Specifications to read:
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“The source of supply shall furnish an approved building for the use of the inspector. Such
building shall be located conveniently near the plant, independent of any building used by the
source, and equipped to the following requirements:

Laboratory field offices shall have a minimum ceiling height of 7 ft (2 m) and a minimum floor
space of 380 sq ft (35 sq m). The office shall be provided with electricity, running water,
sufficient heat, natural and artificial light, and air conditioning. Doors and windows shall be
equipped with locks approved by the Engineer.

Adequate all weather parking shall be available to accommodate a minimum of two vehicles.

In addition, the following equipment and furniture meeting the approval of the Engineer shall be

furnished.

(@)

(h)
(i)

Two desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and
three non-folding chair with upholstered seat and back.

One free standing four drawer legal size file cabinet with lock and an
underwriters' laboratories insulated file device 350 degrees one hour rating.

One work bench table with minimum top size of 37 1/2 x 96 in (950mmx2.4m)

A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone
DSL, cable broadband, or CDMA wireless technology. Additionally, an
802.11g/N wireless router shall be provided, which will allow connection
by the Engineer and up to four Department staff.

(2) Telephone Lines. One separate telephone line.

One first-aid cabinet fully equipped.

One telephone, with touch tone, where available, and a digital telephone
answering machine, for exclusive use by the Engineer.

A portable toilet meeting Federal, State, and local health department
requirements stocked with lavatory and sanitary supplies at all times.

One electric water cooler dispenser.

One refrigerator with a minimum size of 16cuft (0.45 cu m) with a freezer unit.

The building or buildings fully equipped as specified will not be paid for separately.

RUBBLIZING P.C.C. PAVEMENT
Effective June 1, 2001

Description. This work shall consist of rubblizing the existing portland cement concrete (PCC)

pavement.

15



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

Materials. Aggregate replacement material, for areas of approximately 1 sq m (10 sq ft) or

less, shall be a Class D Quality (or better) crushed stone, crushed slag, crushed concrete, or

crushed gravel meeting a CA 6 or CA 10 gradation; according to Section 1004 of the Standard

Specifications. Bituminous concrete mixture used for repairs shall be the same as noted in the
mixture requirements for mainline binder.

Equipment. Equipment shall be according to the following Articles of Section 1100:

Item Article/Section
(a) Vibratory Steel Wheel Roller..(Note 1)..........evveevveeviveeinnnrnnnnee. 1101.01
(b) Pneumatic Tired Rollers......... (NOte 2)...uuueiiiiiiiiiiiiiiiiniians 1101.01

(c) Multi-head Breaker (MHB). The equipment shall consist of a self-contained, self-
propelled MHB. Hammer heads shall be mounted laterally in a single row or in pairs
with half the hammers in a forward row, and the remainder diagonally offset in a rear row
so there is continuous pavement breaking from side to side. This equipment shall have
the capability of rubblizing pavement up to 4 m (13 ft) in width, in a single pass.
Hammer drop height shall have the ability to be independently controlled. (Note 3)

(d) Resonant Breaker.  The equipment shall consist of a self-contained, self-propelled
resonant frequency pavement breaking unit capable of producing low amplitude, 8,880 N
(2,000 Ib) blows, at a rate of not less than 44 per second.

(e) Z-Pattern Steel Grid Roller. The equipment shall consist of a self-contained, self-
propelled vibratory steel wheel roller with a Z-pattern grid cladding mounted transversely
to the surface of the drum. The vibratory roller shall have a minimum gross weight of 9
metric tons (10 tons).

Note 1. The vibratory roller shall have a minimum gross weight of 9 metric tons (10 tons).

Note 2. The pneumatic tired rollers shall develop a compression of not less than 50 N/mm (300
Ib/in.), nor more than 90 N/mm (500 Ib/in.), of width of the tire tread in surface contact.

Note 3. When the MHB is used, a Z-pattern steel grid roller shall be used for additional particle
break down as described herein.

CONSTRUCTION REQUIREMENTS

General. If a drainage system is specified on the plans, the system shall be installed and
functioning before rubblizing begins. Rubblizing shall commence after removal of any existing
bituminous concrete overlay in the area to be rubblized. Any bituminous concrete overlay left
on the pavement (after the milling process) shall be removed prior to rubblizing to the
satisfaction of the Engineer.

Partial-depth bituminous concrete patches may be left in place and impacted by rubblizing
equipment. If breaking is not satisfactory under partial-depth bituminous patches, alternate
methods shall be used to break the pavement with approval of the Engineer. Full-depth
bituminous patches will be reviewed by the Engineer prior to rubblizing. Unsound patches will
be removed and replaced with a Class C or D patch.

16



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

If the patch is concrete it shall be rubblized. Lane width, full-depth bituminous patches that

exceed 3 m (10 ft) in length shall not be impacted by breaking equipment. The Engineer will
direct the removal of any unstable material, and method of replacement.

If the unsound patch is greater than 1 sq m (10 sq ft), bituminous concrete binder mixture
shall be used. When the road is closed to traffic and the unsound patch is less than or equal to
1 sq m (10 sq ft), the replacement material may be aggregate.

PCC pavement or other PCC appurtenances to remain in place shall be severed from the
pavement to be rubblized with a full-depth saw cut. Rubblized pavement less than or equal to 1
sq m (10 sq ft) dislodged by construction traffic shall be repaired with aggregate replacement
material and compacted prior to the paving operation. Rubblized pavement greater than 1 sqm
(10 sq ft) dislodged by construction traffic shall be repaired with bituminous concrete binder
mixture.

The Contractor shall prevent damage to underground utilities and drainage structures during
rubblizing. Approved alternate breaking methods shall be used over underground utilities and
drainage structures as specified on the plans or directed by the Engineer.

Reinforcement shall be left in place, except that reinforcement projecting from the surface
after breaking or compaction shall be cut off below the surface and removed. Any loose joint
fillers, expansion material, or other similar items shall also be removed.

Pavement Breaking. Above the reinforcing steel or upper one-half of the pavement, the
equipment shall break the pavement such that at least 75 percent of the pieces are a maximum
of 75 mm (3 in.). Below the reinforcing steel or in the lower one-half of the pavement, at least
75 percent of the pieces shall be a maximum of 225 mm (9 in.). Concrete to steel bond shall be
broken. Uniform breaking shall be maintained through successive passes of the breaking
equipment.

Breaking shall be accomplished only by the method(s) specified on the plans and defined as
follows:

Method | - This method uses the MHB and Z-pattern steel grid roller to break the pavement,
as specified herein.

Method Il - This method uses the resonant breaker to break the pavement, as specified
herein. This resonant breaker utilizes high flotation tires, which shall be maintained under
415 MPa (60 psi). The breaking shall begin at the centerline and proceed to the edge of the
pavement.

Method Ill - This method uses the resonant breaker to break the pavement, as specified
herein, without restriction on tire pressure.

Method IV - This method uses either the MHB with Z-pattern steel grid roller or the resonant
breaker to break the pavement, as specified herein.

Prior to the acceptance of the proposed breaking procedure, the Contractor shall complete a
strip for evaluation by the Engineer. To ensure the pavement is being broken to the specified
dimensions; the Contractor shall excavate a broken area of 1 sq m (10 sq ft), in two separate
locations during the first day of breaking, as directed by the Engineer.
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Modifications to the breaking procedure must be made if the size requirements are not met.

These excavations may be repaired with replacement material. If breaking procedures or

conditions change, additional excavations to inspect the broken pavement dimensions shall be
made, as directed by the Engineer.

Any large concrete pieces that result from inadequate breaking shall be treated as follows:

Size and Location of Pieces Action
Greater than 225 mm (9 in.) Reduce size to under 225 mm
at surface of broken pavement. (9in.), or remove and replace.
Greater than 300 mm (12 in.) Reduce size to under 300 mm
below steel or lower 1/2 of (12in.), or remove and replace.

broken pavement.

Unsuitable or unstable material encountered during the breaking process shall be removed
and disposed of, according to Article 202.03 of the Standard Specifications. Areas of
approximately 1 sq m (10 sq ft) or less may be repaired by use of aggregate replacement
material. Larger unstable areas require removal and replacement, as directed by the Engineer.
Following subgrade repairs, bituminous concrete binder mixture shall be placed to the depth of
the original PCC pavement, and compacted to the satisfaction of the Engineer.

Compaction. Prior to placing the bituminous overlay, the complete width of the broken
pavement shall be compacted by vibratory steel wheel and pneumatic tired rollers in the
following sequence:

After breaking:
1. Minimum of four passes with Z-pattern steel grid roller (only with the MHB).
2. Four passes with a vibratory roller.
3. Two passes with a pneumatic-tired roller

The contractor shall not trim the broken or rubblized pavement, or otherwise attempt to
grade the broken or rubblized pavement to improve grade lines.

Immediately prior to overlay:
Two passes with a vibratory roller.

Any unstable material encountered while compacting or under construction trafficking shall
be treated as defined in the section entitled Pavement Breaking. If a large area of unstable
material is identified during the rubblizing process, work shall be halted and the Engineer
notified. Any depressions greater than 50 mm (2 in.) in depth shall be filled with replacement
material and compacted. When specified by the Engineer, replacement material shall be used
to reestablish the pavement crown. Water may be used to aid in compaction of the replacement
material, when approved by the Engineer.
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Opening Roadway to Traffic. Public traffic will not be allowed on the rubblized pavement

before the required binder layers are in place, except at crossovers and/or access points.

Public traffic will not be allowed on a rubblized crossover or access point for more than 24

hours. Maintenance of crossovers and/or access points shall be as specified by the Engineer.

Crossovers and/or access points shall be maintained in the same compacted state as the other

areas, until the bituminous concrete overlay is in place. Construction traffic shall be limited to
delivery of materials directly ahead of the paver.

Paving Limitations. A tracked paver shall be used to place the first lift of bituminous
concrete binder over the prepared rubblized pavement. During stage construction, the overlay
width shall be such that it will not interfere with subsequent rubblizing operations. At a given
location, the overlay shall be placed within 48 hours of the pavement breaking operation. If rain
occurs between rubblizing and paving, the rubblized pavement shall be dry and stable to the
satisfaction of the Engineer before the paving operation begins.

If a material transfer device is proposed, the Contractor shall submit equipment
specifications with axle loading configurations and proposed paving sequence to the Engineer
three weeks prior to paving. The Engineer will provide any equipment restrictions based on
device loadings and proposed paving sequence.

Method of Measurement. Rubblizing will be measured for payment in square meters
(square yards) of existing pavement in place.

Basis of Payment. This work will be paid for at the contract unit price per square meters
(square yards) for RUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT, utilizing
Method | as shown in the plans and as specified herein.

Any required removal of unsuitable or unstable material, subgrade repair, and bituminous
concrete placement will be paid for according to Article 109.04 of the Standard Specifications.

Action taken to address any large concrete pieces resulting from inadequate breaking will not be
paid for separately.

HMA SURFACE REMOVAL, VARIABLE DEPTH

This work shall consist of removing the existing HMA surface on FAI Route 55 and the adjacent
interchange ramp terminals down to the original concrete pavement as shown in the plans in
preparation for rubblizing the concrete pavement on FAIl Route 55 mainline (only) and
subsequent resurfacing operations.

This work shall be done according to the applicable portions of Section 440 of the Standard
Specifications. The surface thickness to be removed varies from 3” +/- to 8” +/-. The limits of
the surface removal are shown in the plans. The “approximate” depth of existing HMA can be
determined from the plans by comparing the difference in elevations between the existing
centerline profiles of the northbound and southbound pavements and the original concrete
profile shown in the plans. The original concrete profile was established from old as-built plans
and then matched with recent pavement coring information provided by the District.
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This work shall be measured for payment according to Article 440.07 of the Standard
Specifications.

This work will be paid for at the contract unit price per square yard for HOT-MIX ASPHALT
SURFACE REMOVAL, VARIABLE DEPTH.

STRINGLINE

For this project, the early lift(s) of the HOT-MIX ASPHALT BINDER COURSE is intended as the
first step toward establishing the proposed profile grade shown in the plans. The hot-mix
asphalt binder course will be controlled by stringline(s) erected, maintained and removed and
disposed of by the Contractor.

The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline
as the grade control will not be paid for separately but shall be considered as included in the
HOT-MIX ASPHALT BINDER COURSE pay item involved.

HMA PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS (BMPR)
Effective: April 4, 2008 Revised: April 8, 2010

Description. This special provision describes the procedures used for production, placement

and payment for hot-mix asphalt (HMA). This special provision shall apply to all pay items for

High ESAL and Low ESAL HMA and SMA mixtures that individually have a minimum quantity of

8000 tons (7260 metric tons) and are placed at a minimum nominal thickness equal to or

greater than three times the nominal maximum aggregate size. This special provision shall not

apply to shoulders, temporary pavements and patching. This work shall be according to the

Standard Specifications except as specified herein.

Delete Articles: 406.06(b), 2" Paragraph (Temperature requirements)

406.06 (e) 3™ Paragraph (Pavers speed requirements)

406.07 (Compaction)

1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents)

1030.05(d)(2)a. (Plant Tests)

1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)

1030.05(d)(2)d. (Small Tonnage)

1030.05(d)(2)f. (HMA Sampling)

1030.05(d)(3) (Required Field Tests)

1030.05(d)(4) (Control Limits)

1030.05(d)(5) (Control Charts)

1030.05(d)(6) (Corrective Action for Required Plant Tests)

1030.05(d)(7) (Corrective Action for Field Tests (Density))

1030.05(e) (Quality Assurance by the Engineer)

1030.05(f) (Acceptance by the Engineer)

1030.06(a) paragraphs 3 (Before start-up...), 7(After an acceptable...),
8 (If a mixture...), & 9 (A nuclear/core...):

The following documents have been added or modified to replace the equivalent documents in
the current Manual of Test Procedures for Materials.
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Existing Replacement

ERS - HMA QC/QA Initial Daily Plant & . . .
Random Samples: Appendix E2 PFP Hot-Mix Asphalt Random Jobsite Sampling

ERS - Determination of Random Density

Test Site Locations; Appendix E3 PFP Random Density Procedure

ERS - Quality Level Analysis; Appendix E1 | PFP Quality Level Analysis

Definitions:

(a) Quality Control (QC): All production and construction activities by the Contractor
required to achieve the required level of quality.

(b) Quality Assurance (QA): All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

(c) Percent Within Limits (PWL): The percentage of material within the quality limits for a
given quality characteristic.

(d) Quality Characteristic: The characteristics that are evaluated by the Department for
payment using PWL. The quality characteristics for this project are field Voids in the
Mineral Aggregate (VMA), voids, and density. Field VMA will be calculated using the
combined Aggregates Bulk Specific Gravity (Gg,) from the mix design

(e) Quality Level Analysis (QLA): QLA is a statistical procedure for estimating the amount of
product within specification limits.

(f) Sublot: A sublot for field VMA, and voids, will be 1000 tons (910 metric tons), or
adjusted to achieve a minimum of 10 tests. If a sublot consists of less than 200 tons (180
metric tons), it shall be combined with the previous sublot.

(g) Density Testing Interval: The interval for density testing will be 0.2 mile (320 m) for lift
thickness equal to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness
greater than 3 in. (75 mm). If a density testing interval is less than 200 ft (60 m), it will
be combined with the previous test interval.

(h) Lot: A lot consists of 10 sublots or 30 density intervals. If seven or less sublots or 19 or
less density intervals remain at the end of production of a mixture, the test results for
these sublots will be combined with the previous lot for evaluation of percent within limits
and pay factors. Lots for mixture testing are independent of lots for density testing.

(i) Density Test: A density test consists of a core taken at a random longitudinal and
transverse offset within each density testing interval. The HMA maximum theoretical
gravity (Gmm) Will be based on the running average of four including the current day of
production. Initial G, will be based on the average of the first four test results. The
random transverse offset excludes the outer 1.0 ft (300 mm) from an unconfined edge.
For confined edges, the random transverse offset excludes a distance from the outer
edge equal to the lift thickness or a minimum of 2 in. (50 mm).
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Pre-production Meeting:

The Engineer will schedule a pre-production meeting a minimum of seven calendar days prior to
the start of production. The HMA QC Plan, test frequencies, random test locations, and
responsibilities of all parties involved in testing and determining the PWL will be addressed.
Personnel attending the meetings will include the following:

) Resident Engineer

) District Mixture Control Representative
) QC Manager

) Contractor Paving Superintendent

)

Quality Control (QC) by the Contractor:

The Contractor’'s quality control plan shall include the schedule of testing for both quality
characteristics and non-quality characteristics required to control the product such as binder
content and mixture gradation. The schedule shall include sample location. The minimum test
frequency shall not be less than outlined in the Minimum Quality Control Sampling and Testing
Requirements table below.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic M;:nr';lljjrgnziﬁ Sampling Location
Mixture Gradation
Binder Content 1/day per QC Plan
Gmm
C':‘mb
Density per QC plan per QC Plan

Revise Article 1030.05(d)(4) to read:

“(4)The QC Manager shall notify the Engineer when the following individual corrective
action limits are exceeded and describe corrective action.

Corrective Action Limits

Gradation: High & Low ESAL SMA
Y inch +6 % +6 %
% inch +4 %
No. 4 +5% +5%
No. 8 +5% +4 %
No. 30 +4 % +4 %
No. 200 +1.5% +1.5%
Voids +1.2% +1.2%
Field VMA" -0.7 % or+2.0% -0.7 % or+2.0 %
HMA Binder Content +0.3% +0.2%
Dust/AC Ratio Min. 0.6 - Max 1.2 --
HMA Moisture Content Max 0.3% Max 0.3%”

1/ Based on minimum required VMA from mix design.

22



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

Initial Production Testing. The Contractor shall split and test the first two samples with the

Department for comparison purposes regardless of whether a test strip is used. The Contractor

and Engineer’s laboratory shall complete all tests and report all results to the Engineer within
two working days of sampling. PFP will begin after an acceptable test strip, if one is used.

Quality Assurance (QA) by the Engineer: The Engineer will test each sublot for field VMA,
voids, dust/ac ratio and density to determine payment for each lot. A sublot shall begin once an
acceptable test-strip has been completed and the AUMF has been determined. If the test strip is
waived, a sublot shall begin with the start of production. All Department testing will be
performed in a qualified laboratory by personnel who have successfully completed the
Department HMA Level | training.

Voids, field VMA, and Dust/AC ratio: The mixture sublot size is 1000 tons (910 metric tons).
The Engineer will determine the random tonnage and the Contractor shall be responsible for
obtaining the sample according to the “PFP Hot-Mix Asphalt Random Jobsite Sampling”
procedure.

Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the cores according to the “PFP Random Density
Procedure”. The locations will be identified after final rolling and cores shall be obtained under
the supervision of the Engineer. Upon completion of coring, all water shall be removed from the
core holes prior to filling. All core holes shall be filled with a rapid hardening mortar or concrete
which shall be mixed in a separate container prior to placement in the hole.

Test Results: The Department test results for the first sublot, or density testing interval, of every
lot will be available to the Contractor within five working days from the time the secured sample
from the sublot or density testing interval has been delivered, by the Contractor, to a
Department’s Testing Facility or a location designated by the Engineer. Test results for the
completed lot will be available to the Contractor within 14 working days from the time the last
sublot or density testing interval has been delivered to a Department testing facility or a location
designated by the Engineer.

The Engineer will maintain a complete record of all Department test results. Copies will be
furnished upon request. The records will contain, as a minimum, the originals of all Department
test results and raw data, random numbers used and resulting calculations for sampling
locations, and quality level analysis calculations.

Dispute Resolution: Dispute resolution testing will only be permitted when the difference
between the Contractor and Department split test results exceed the precision limits listed
below:

Test Parameter Limits of Precision
Voids 1.0 %
VMA 1.5%
No. 200 (75 ym) 1.5%
Binder Content 0.2 %
Core Density 1.0 %

If dispute resolution is necessary, the Contractor shall submit a request in writing within four
working days of receipt of the results of the quality index analysis for the lot.
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The request for dispute resolution must include the Contractor’s quality control and split sample

test results. The Engineer will document receipt of the request. The Bureau of Materials and
Physical Research (BMPR) laboratory will be used for dispute resolution testing.

For density disputes, the Engineer will locate and mark the dispute resolution core locations by
adding 1 ft (300 mm) longitudinally to the location of the original cores tested using the same
transverse offset. The Engineer will witness the coring process and take possession of the
cores and submit them to the BMPR laboratory for testing.

If three or more consecutive mix sublots are contested, corresponding density results will be
recalculated with the new Gp,.

All dispute resolution results will replace original quality assurance test results for pay factor
recalculation. The lot pay factor for the lot under dispute resolution will be recalculated.

If the recalculated lot pay factor is less than or equal to the original lot pay factor, laboratory
costs listed below will be borne by the Contractor.

Test Cost
Mix Testing $700.00 / sublot
Core Density $100.00 / core

Acceptance by the Engineer and Basis of Payment: The Engineer may cease production and
reject material produced under the following circumstances:

(a) If the Contractor is not following the approved quality control plan

(b) If PWL for any quality characteristic is below 50 percent for any lot

(c) If visible pavement distress occurs such as, but not limited to, segregation or flushing
(d) If any test exceeds the acceptable limits listed below:

Acceptable Limits

Parameter Acceptable Range
Field VMA -1.0 -+3.0%"
Voids 2.0-6.0% 7
Density:
IL-19.0, IL-25.0,IL-9.5, IL-12.5 90.0 — 98.0%
IL-4.75, SMA 92.0 — 98.0%
Dust / AC Ratio 04-15

1/ Based on minimum required VMA from mix design.
2/ The acceptable range for SMA mixtures shall be 2.0% - 5.0%
3/ Does not apply to SMA

Payment will be based on the calculation of the Composite Pay Factor for each mix according to
the “PFP Quality Level Analysis” document. Payment for full depth pavement will be based on
the calculation of the Full Depth Pay Factor according to the “PFP Quality Level Analysis”
document.
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The Contractor’s minimum pay will be limited to 92% even if the calculated final pay is less than

92%. However the Contractor will still have the possibility of receiving the maximum 103% if the
calculated final pay so indicates.

Dust / AC Ratio. In addition to the PWL on VMA, voids, and density, a monetary deduction will
be made using the pay adjustment table below for dust/AC ratios that deviate from the 0.6 to 1.2
range.

Dust / AC Pay Adjustment Table

Range Deduct / sublot
06<X<1.2 $0
0.5<X<06 or 1.2<X=<14 $1000
04<X<050r 14<X=<16 $3000
X<04 or X >1.6 Shall be removed and replaced

HMA - HAULING ON PARTIALLY COMPLETED HMA PAVEMENT

Hauling on the Partially Completed Pavement. Legally loaded trucks will be permitted on the
partially completed HMA pavement only to deliver HMA mixture to the paver, provided the last
lift has cooled a minimum of 12 hours. Hauling shall be limited to the distances shown in the
following tables. The pavement surface temperature shall be measured using an infrared gun.
The use of water to cool the pavement to permit hauling will not be allowed. The Contractor’s
traffic pattern shall minimize hauling on the partially completed pavement and shall vary across
the width of the pavement such that “tracking” of vehicles, one directly behind the other, does
not occur.

MAXIMUM HAULING DISTANCE FOR
PAVEMENT SURFACE TEMPERATURE BELOW 105 °F (40 °C)
Total In-Place Thickness of Lift Being Placed
Thickness Being 3in. (75 mm) or less More than 3 in. (75 mm)
Hauled On, Modified Sail Granular Modified Soil Granular
in. (mm) Subgrade Subbase Subgrade Subbase
3.0t04.0 0.75 miles 1.0 mile 0.50 miles 0.75 miles
(75 to 100) (1200 m) (1600 m) (800 m) (1200 m)
41t05.0 1.0 mile 1.5 miles 0.75 miles 1.0 mile
(101 to 125) (1600 m) (2400 m) (1200 m) (1600 m)
5.1t06.0 2.0 miles 2.5 miles 1.5 miles 2.0 miles
(126 to 150) (3200 m) (4000 m) (2400 m) (3200 m)
6.11t08.0 2.5 miles 3.0 miles 2.0 miles 2.5 miles
(151 to 200) (4000 m) (4800 m) (3200 m) (4000 m)
Over 8.0 (200) No Restrictions
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MAXIMUM HAULING DISTANCE FOR
PAVEMENT SURFACE TEMPERATURE OF 105 °F (40 °C) AND ABOVE
Total In-Place Thickness of Lift Being Placed
Thickness Being 3in. (75 mm) or less More than 3 in. (75 mm)
Hauled On, Modified Soil Granular Modified Soil Granular
in. (mm) Subgrade Subbase Subgrade Subbase
3.0t04.0 0.50 miles 0.75 miles 0.25 miles 0.50 miles
(75 to 100) (800 m) (1200 m) (400 m) (800 m)
41t05.0 0.75 miles 1.0 mile 0.50 miles 0.75 miles
(101 to 125) (1200 m) (1600 m) (800 m) (1200 m)
5.1t06.0 1.0 mile 1.5 miles 0.75 miles 1.0 mile
(126 to 150) (1600 m) (2400 m) (1200 m) (1600 m)
6.1t08.0 2.0 miles 2.5 miles 1.5 miles 2.0 miles
(151 to 200) (3200 m) (4000 m) (2400 m) (3200 m)
Over 8.0 (200) No Restrictions

Permissive hauling on the partially completed pavement shall not relieve the Contractor of
his/her responsibility for damage to the pavement. Any portion of the HMA pavement that is
damaged by hauling shall be removed and replaced, or otherwise repaired to the satisfaction of
the Engineer.

Crossovers used to transfer haul trucks from one roadway to the other shall be at least 1000 ft
(300 m) apart and in accordance with Article 701.09 of the Standard Specifications. The
crossover shall be constructed of material that will prevent tracking of dust or mud on the
completed HMA lifts. When not in use the crossover shall be barricaded. The Contractor shall
construct, maintain, barricade and remove all crossovers. This work shall be at the Contractor’s
expense and no additional compensation will be allowed.

STONE MATRIX ASPHALT (D-8)

Effective: June 1, 2010

Description. This work shall consist of constructing polymer modified 1/2 in. (12.5 mm) stone
matrix asphalt (SMA) surface course and binder course. Work shall be according to Sections
406, 407 and 1030 of the Standard Specifications, except as modified herein.

Materials.

Add the following to the end of the first paragraph of Article 1003.03(a) of the Standard
Specifications:

“Fine aggregate for SMA shall consist of stone sand, slag sand, or steel slag sand.”

Add the following to the end of the first paragraph of Article 1003.03(c) of the Standard
Specifications.

“The fine aggregate gradation for SMA shall be FA/FM 20.”

Add the following to the end of Article 1004.03(a) of the Standard Specifications:
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‘(1) For SMA surface course, the coarse aggregate shall be crushed aggregate

meeting the friction requirement specified.

(2) For SMA binder course, the coarse aggregate shall be crushed aggregate. Steel

slag will not be permitted in the binder course.”

Revise Article 1004.03(b) of the Standard Specifications to read:

“(b)  Quality. For surface courses and binder courses when used as surface course, the
coarse aggregate shall be Class B quality or better. For SMA surface and binder
courses the coarse aggregate, excluding limestone, shall be Class B Quality or
better. If limestone is to be blended, it shall be Class A quality. For Class A (seal or
cover coat), other binder courses, and surface course IL-9.5L (Low ESAL), the
coarse aggregate shall be Class C quality or better. For All Other courses, the
coarse aggregate shall be Class D quality or better

Revise Article 1004.03(c) of the Standard Specifications to read:

“(c)  Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size / Application Gradation No.

Class A-1,2, &3 3/8 in. (10 mm) Seal CA 16

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & 3 Cover CA 14

HMA High ESAL IL-25.0 CA7"orcA8"
IL-19.0 CA11"
IL-12.5 CA 16 and/or CA 13
IL-9.5 CA 16

HMA Low ESAL IL-19.0L CA11"
IL-9.5L CA 16

HMA All Other Stabilized Subbase CA6?% CA10,or CA 12

or Shoulders
SMA 1/2'in. (12.5 mm) 3/
Binder & Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ CA 6 will not be permitted in the top lift of shoulders.

3/ No individual coarse aggregate gradation is specified. The coarse
aggregates used shall be capable of being combined with stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation and
mineral filler to meet the approved mix design and the mix requirements
noted herein.”

Add the following to Article 1004.03 of the Standard Specifications:

“(d)  Flat and Elongated Particles. For SMA the coarse aggregate shall meet the criteria
for Flat and Elongated Particles listed in lllinois Modified AASHTO M 325.
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(e)  Absorption. For SMA the coarse aggregate shall also have water absorption <
2.5 percent.”
Add the following to Article 1011.01 of the Standard Specifications:

“(c)  Additional requirements for SMA. Mineral filler for use in SMA shall be free from
organic impurities and have a Plasticity Index < 4.”

Revise Article 1030.02(c) of the Standard Specifications to read:
“(c)  RAP Material (NOt€ 4)......ooieiiiiii e 10317
Revise Article 1030.02(g) of the Standard Specifications to read:
“(9) Performance Graded Asphalt Binder (Notes 2 & 5)........................ 1032”
Add the following to Article 1030.02 of the Standard Specifications:
“(h)  Fibers (Note 6)”
Add the following notes to Article 1030.02 of the Standard Specifications:
Note 4. RAP will not be permitted in SMA.
Note 5. The asphalt cement shall be an SBS PG 76-22 .
Note 6. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.

Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements.”

Mix Design.
Add the following below the referenced AASHTO standards in Article 1030.04 of the Standard
Specifications:

“The SMA mixture shall be designed according to the following additional lllinois
Modified AASHTO references listed below, except as modified herein.

AASHTO M 325 Standard Specification for Designing Stone Matrix Asphalt (SMA)
AASHTO R 46 Standard Practice for Designing Stone Matrix Asphalt (SMA)

AASHTO T 305 Determination of Draindown Characteristics in Uncompacted Mixtures”
Revise Article 1030.04(a)(1) of the Standard Specifications to read:

“(1)  High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following
limits.”

28



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020
Section 60-(1,2)RS-2
Madison County

Contract No. 76C93

"High ESAL, MIXTURE COMPOSITION (% PASSING) */
. . IL- 25.0 mm IL-19.0 mm IL-12.5mm IL-9.50 mm SMA
Sieve Size
min max min max min max min max min max
11/2in 100
(37.5mm)
1lin
90 100 100
(25mm)
3/4in 90 82 100 100 100
(19.0mm)
1/2in
45 75 50 85 90 100 100 85 99
(12.5mm)
3/8in
89 90 100 50 85
(9.5mm)
# 24 | 42 | 24 | 507 | 28 | 65 28 | 65 20 | 40
(4.75mm)
"8 16 | 31 | 20 | 36 | 28 | 48 | 28 | a8 | 16 | 24"
(2.36mm)
#16
10 22 10 25 10 32 10 32
(1.18mm)
#50
4 12 4 12 4 15 4 15
(300m)
#100
3 9 3 9 3 10 3 10
(150um)
#200 6/
3.0 6.0 3.0 6.0 4.0 6.0 4.0 6.0 8.0 11.0
(75pm)
Ratio
Dust/Asph
alt Binder 1.0 1.0 1.0 1.0
1/ Based on percent of total aggregate weight.
2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)
sieve for binder courses with Ndesign = 90.
3/ The mixture composition shall not exceed 40 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.
4/ The maximum percent passing the 20 um sieve shall be <3 percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the #8 (2.36 mm) sieve
shall not be adjusted above 24 percent.

6/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler.”

Add the following to Article 1030.04(b) of the Standard Specifications:

“4) SMA Mixtures. The mix design shall meet the SMA Mixture Specifications for
SGC listed in AASHTO M 325 except as listed below:
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ESAL'’s Ndesign Design Voids in the Mineral
(million) Air Voids Aggregate (VMA),
Target % % min.
> 10 80"” 4.0 17.0
1/ Coarse aggregate shall be crushed gravel, diabase, granite,
quartzite,sandstone, or steel slag.”
2/ A maximum of 25% coarse aggregate limestone may be blended by

volume. Limestone shall be Class A quality as per Article 1004.01(b) of
the Standard Specifications For Road and Bridge Construction.

Plant Requirements.
Add the following to Article 1102.01(a) of the Standard Specifications:
“(13) Requirements for SMA.

a. Mineral Filler. When producing SMA, the mineral filler system shall
accurately proportion the large amounts of mineral filler required for the
mixture. Alteration or adjustment of the current system may be required.
Mineral filler shall not be stored in the same silo as collected dust.

Only dust collected during the production of SMA may be returned to the
SMA mixture. Any additional minus No. 200 (0.075 mm) material needed to
produce the SMA shall be mineral filler meeting the requirements stated
herein. Mineral filler shall not be collected dust.

b. Stabilizing Additive. Adequate dry storage shall be provided for the
stabilizing fiber additive. A separate feed system shall be provided to
proportion the fiber into the mixture uniformly and in desired quantities. The
feed system shall be interlocked with the aggregate feed or weigh system to
maintain the correct proportions for all rates of production and batch sizes.
The proportion of fibers shall be controlled at all times within + ten percent of
the amount of fibers required. The fiber system shall provide in-process
monitoring consisting of either a digital display of output or a printout of the
feedrate, in pounds per minute. Flow indicators or sensing devices for the
fiber system shall be provided and interlocked with plant controls so mix
production shall be interrupted if fiber introduction fails, or if the output rate is
not within the specified tolerances.

1. Batch Plant. Stabilizing additive shall be pneumatically added through a
separate inlet directly into the weigh hopper above the pugmill. The
addition of fiber shall be timed to occur during the hot aggregate charging
of the hopper. Adequate mixing time will be required to ensure proper
blending of the aggregate and fiber additive. Both the wet and dry mixing
times shall each be increased a minimum of five seconds beyond the
standard mixing time. The actual mixing time increase shall be
determined by the Engineer based on individual plant characteristics.
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If concentrations of mastic (fiber, AC and fines) are visible behind the
paver the batch size shall be reduced in ten percent increments until the
problem is alleviated.

2. Drum Mix Plant. Stabilizing additive shall be introduced using specialized
equipment to mix the asphalt cement with loose fiber at the time of
introduction into the drum mixer. This equipment shall be approved by the
Engineer. Care shall be taken to ensure the loose fiber does not become
entrained in the exhaust system of the plant. A manufacturer's
representative for the fiber and fiber equipment shall be present for the
fiber system calibration and mixture startup and shall be available at all
times during production and lay-down of the mix.

c. Hot-mix Storage. SMA mixtures containing steel slag coarse aggregate shall
have a combined silo storage time plus haul time not less than 1 1/2 hours.

d. Production Rate. The Bureau of Materials and Physical Research will
establish the maximum production rate for SMA based items such as the
plant’s ability to (1) add mineral filler consistently within 0.3 percent of the
target by total weight of mix and (2) thoroughly disperse the stabilizing

additive.”
QC/QA.
Add the following to the table in Article 1030.05(d)(2)(a) of the Standard Specifications:
Parameter Frequency of Tests Test Method
SMA Mixture
Draindown 1 per day of production AASHTO T 305

Revise Article 1030.05(d)(4) of the Standard Specifications to read:

“(4)  Control Limits. Target values shall be determined by applying adjustment factors
to the AUJMF where applicable. The target values shall be plotted on the control
charts within the following control limits.

CONTROL LIMITS
Parameter High ESAL SMA All Other
Low ESAL
Individual Moving Individual Moving Individual
Test Avg. of 4 Test Avg. of 4 Test

% Passing: "
1/2in. (12.5 mm) +6 % 4% 6 % +4 % +15%
3/8in. (9.5 mm) 4% + 3%
No. 4 (4.75 mm) 5% +4 % 5% +4 % +10%
No. 8 (2.36 mm) 5% +3% + 3% 2%
No. 30 (600 ym) 4% +25% 4% +25%
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Total Dust
Content +1.5% +1.0% +25%
No. 200 (75 ym)
Asphalt Binder +0.3% +0.2% +0.2% +0.1% +0.5%
Content
Voids +11.2% +1.0% +1.2% +1.0% +1.2%
Draindown Max 0.3 %
1/ Based on washed ignition oven
DENSITY CONTROL LIMITS
Mixture Composition Parameter Individual Test
IL-9.5, IL-12.5 Ndesign = 90 92.0-96.0 %
IL-9.5,IL-9.5L, Ndesign < 90 925-97.4%
IL-12.5
IL-19.0, IL-25.0 Ndesign =90 93.0-96.0 %
IL-19.0, IL-19.0L, Ndesign < 90 93.0-974 %
IL-25.0
SMA Ndesign = 80 94.0-97.0%
All Other Ndesign = 30 93.0"-97.4 %
1/ 92.0 percent when placed as first lift on an unimproved subgrade.”

Replace the first and second paragraphs of Article 1030.06(a) of the Standard Specifications

with the following:

‘(@)  High ESAL, Low ESAL and SMA Mixture.

During the mixture start-up for High or Low ESAL mixture the Contractor shall
follow the QC/QA document “Hot-Mix Asphalt QC/QA Start-Up Procedures”. At
the start of High or Low ESAL mixture production, QC/QA mixture start-up will be

required for the following situations:

at the beginning of production of a new

mixture design, at the beginning of each production season, and at every plant

utilized to produce mixtures, regardless of the mix.

Revise the table in Article 1030.06(a) of the Standard Specifications to read:

“‘Parameter Adjustment
1/2in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 ym) 1/

No. 200 (75 pm) 1/
Asphalt Binder +03%7
Content

1/ In no case shall the target for the amount passing be greater than the JMF.
2/ For SMA, the asphalt binder content shall not be adjusted by more than 0.2 percent.”

Transportation.

Add the following after the first paragraph of Article 1030.08 of the Standard Specifications:
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“(d) The mixture being placed is SMA.”

Construction Requirements.
Add the following paragraph after the first paragraph of Article 406.06(b) of the Standard
Specifications:

“Additional temperature requirements for SMA. SMA mixture shall be placed on a dry
surface when the temperature of the roadbed is above 50 °F (10 °C). The mixture shall
be placed at a minimum mixture temperature of 300 °F (149 °C) when using SBS PG76-
22. The mixture temperature shall be measured immediately behind the paver screed.”

Revise the last sentence of the third paragraph of Article 406.06(e) of the Standard
Specifications to read:

“In no case shall the speed of the paver exceed 50 ft (15 m) per minutes for High and
Low ESAL mixes or 30 ft (9 m) per minute for SMA.”

Revise Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown | Intermediate Final Roller Density Requirement
Roller (one of Roller (one or more of
the following) the following)
Level Binder:
(When the density p¥ -- VS, P ¥ TB,| To the satisfaction of
requirements of TF, the Engineer.
Article 406.05(c) do 3W
not apply.)
Binder and Surface " As specified in
VD, P ¥ TB, p¥ VS, TB, TF Articles:
Level Binder : 3W 1030.05(d)(3), (d)(4),
(When the density and (d)(7).
requirements of
Article 406.05(c)
apply.)
SMAY TB” - - TF
Bridge Decks ? TB - - TF As specified in
Articles:
582.05 and 582.06.
1/ If the average delivery at the job site is 85 ton/hr (75 metric ton/hr) or less, any roller

combination may be used provided it includes a steel wheeled roller and the required
density and smoothness is obtained.

2/ One TB may be used for both breakdown and final rolling on bridge decks 300 ft (90 m)
or less in length, except when the air temperature is less than 60 °F (15 °C).

3/ A vibratory roller (VD) may be used in lieu of the pneumatic-tired roller on mixtures
containing polymer modified asphalt binder.
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4/ Pneumatic-tired and vibratory rollers will not be allowed. Rollers shall be operated at a
uniform speed not to exceed 3 mph (5 km/h) with the drive roll nearest the paver.

5/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers for
breakdown (TB). The breakdown rollers shall maintain an effective rolling distance of not
more than 150 ft (45 m) behind the paver.”

Prepaving Conference. A prepaving conference shall be held a minimum of one week prior to
the start of mix production. Those in attendance shall include the QC Manager, Construction
Supervising Field Engineer, Resident Engineer, Mixture Control Engineer, BMPR
representative, fiber supplier representative, asphalt binder supplier representative, as well as
plant, paver and roller operators.

Basis of Payment. This work will be measured and paid for according to Article 406.13 and
406.14 of the Standard Specifications at the contract unit price per metric ton (ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the
N design specified; and POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, STONE
MATRIX ASPHALT, of the N design specified.

MATERIAL TRANSFER DEVICE (BDE)
Effective Date: June 15, 1999 Revised Date: January 1, 2009

Description. This work shall consist of placing the Polymerized HMA binder and surface course
mixtures according to Section 406 of the Standard Specifications, except that these materials
shall be placed using a material transfer device.

Materials and Equipment. The material transfer device shall have a minimum surge capacity of
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the
paver, and shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint
along the sides of the conveyor to prevent material spillage. Material Transfer devices
having paver style hoppers shall have a horizontal bar restraint placed across the
foldable wings which prevents the wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented,
anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed
for the purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers
shall be located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS
General. The material transfer device shall be used for the placement of all Polymerized HMA
binder and surface course mixtures placed with a paver but excluding shoulders and HMA

binder. The material transfer device speed shall be adjusted to the speed of the paver to
maintain a continuous, non-stop paving operation.
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Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa)

will be limited to partially completed segments of full-depth HMA pavement where the thickness
of binder in place is 10 in. (250 mm) or greater.

Structures. The material transfer device may be allowed to travel over structures under the
following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam
and/or girder lines of the structure.

Method of Measurement. This work will be measured for payment in tons (metric tons) for all
Polymerized HMA binder and surface course materials placed with a material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per ton (metric ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the material transfer device will be paid for as specified
in their respective specifications. The Contractor may choose to use the material transfer
device for other applications on this project; however, no additional compensation will be
allowed.

PORTLAND CEMENT CONCRETE SHOULDERS 8” (SPECIAL)

This work shall consist of constructing PCC shoulders along the existing outside shoulders of
the IL 140 and IL 143 interchange ramps as shown in the plans. The work shall be done
according to applicable portions of Section 483 of the Standard Specifications and Standard
483001, except as modified in the plan typical sections.

This work will be paid for at the contract unit price per square yard for PORTLAND CEMENT
CONCRETE SHOULDERS 8” (SPECIAL), which price shall include all equipment, material and
labor necessary to complete the work as shown in the plans. Ties bars shall be spaced as
shown in Standard 483001 and placed as shown in the plan typical sections. The cost of the tie
bars including drilling and grouting shall be included in the cost of the Portland cement concrete
shoulders.

Sub-base granular material, Type C will be paid for at the contract unit price per ton for SUB-
BASE GRANULAR MATERIAL, TYPE C.

The improved sub grade shown will be paid for at the contract unit price per square yard for
AGGREGATE BASE COURSE, TYPE A, of the thickness specified.
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SHOULDER REMOVAL AND REPLACEMENT

This work shall consist of removing a portion of the existing hot-mix asphalt shoulders on FAI 55
by milling, as shown on the plans. This work is to be done as a part of removing existing pipe
underdrains and in preparation for installing new pipe underdrains while providing a way for
moisture trapped between the layers of surfacing to escape into the pipe underdrains. The
milled material shall then be replaced with a porous hot-mix asphalt plug as shown in Standard
601001. All work shall be done according to the applicable portions of Section 440 and 601 of
the Standard Specifications.

Along FAI 55 and the interchange ramps within the project limits, a 10-inch wide X 12-inch deep
trench (FAI 55) or 8-inch deep trench (Ramps) shall be milled from the existing shoulders
adjacent to the edge of the pavement as shown in the plans. Then the pipe underdrains shall
be installed and the milled areas replaced with two lifts of a porous hot-mix asphalt material.
The porous hot-mix asphalt material shall be a mixture containing 75% CA 11 and 25% CA 16
with 2.8% +/- 0.2% of asphalt cement (PG 64-22). The porous hot-mix asphalt material shall be
placed in the trench to the desired elevation and compacted utilizing a trench roller according to
Section 1101.01(f) of the Standard Specifications. This work will be paid for at the contact unit
price per foot for SHOULDER REMOVAL AND REPLACEMENT of the depth specified in the
plans, which price shall be payment in full for all labor, equipment and materials necessary to
perform the work as specified.

Any existing pipe underdrains encountered during the trenching operations for the new pipe
underdrains, will be paid for according to Article 109.04 of the Standard Specifications.

The proposed pipe underdrains will be paid for separately at the contract unit price per foot for
PIPE UNDERDRAINS 6”.

The Contractor shall be aware that any damage to the new underdrain system while removing
HMA material, rubblizing or other Contractor work will be repaired at the Contractor’s expense.

SHOULDER RUMBLE STRIP

Rumble strips shall be installed along all I-55 mainline shoulders and along the proposed ramp
Portland cement concrete shoulders according to Section 642 of the Standard Specifications.
The rumble strips shall consist of ground depressions.

Mainline shoulders are defined as all shoulders attached to the through lanes of Interstate 55,
except those median shoulders adjacent to the median crossover detours and median
emergency turn arounds. Rumble strips will not be placed on the shoulders of ramps or gore
areas, except along the proposed ramp Portland cement concrete shoulders.

Basis of Payment. This work will be paid for at the contract unit price per foot for SHOULDER

RUMBLE STRIP, which price shall include all equipment, materials and labor necessary to
complete the work in place.
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SUBGRADE REINFORCEMENT

Description This work consists of providing a stabilized base for the construction of the
CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT, and shall
be done as shown in the plans, as directed by the Engineer, and according to Section 210 of the
Standard Specifications, and as herein specified.

The geogrid reinforcement shall conform to the properties listed below.

Property Test Method Units Value
Aperture Size I.D. Calipered inch %-17%
Corps of Engineers o ,
Open Area CW-02215 % 70 min
Rib Thickness ASTM D-1777 inch 0.03 nom
Junction Thickness ASTM D-1777 inch 0.11 nom
Flexural Rigidity | ngTM D-1388 | mg-cm 250,000 min
Machine Direction
14,000 min - Machine
Tensile Direction
Modulus GRI GG1-87 Ibitt 20,000 min - Cross
Machine Direction
Junction Strength GRI GG2-87 Ib/ft 765 min
Junction Efficiency GRI GG2-87 % 90 min

Alternate geogrid materials will be considered. Such alternate material specifications must be
provided to the Engineer at the pre-construction conference. Alternate material packages must
be submitted to the Engineer a minimum of 20 days prior to beginning construction of the
reinforced base. Submittal packages must include, as a minimum, the following:

1. Full-scale laboratory testing and in-ground testing of base courses reinforced with the
specific geogrid which quantifies the structural contribution of the geogrid to the overall
structure.

2. A list of 5 comparable projects, in terms of size and applications, in the United States,
where the results of the specific results of the alternate geogrid’s use can be verified
after a minimum of 1 year of service life.

3. A sample of the geogrid and certified specification sheets.

4. Recommended installation instructions.

Construction Requirements: To prepare the subgrade for the reinforcement, the existing
subgrade shall be excavated to a depth of 26 inches below the pavement proposed surface to
accommodate the aggregate base. The geogrid shall be located directly over the existing
subbase and below the aggregate base. The geogrid shall be pulled taut, staked in place and
the aggregate base placed outward to minimize development of slack or distortion in the
subgrade reinforcement. A minimum of 12 inches of aggregate base is required. Lap splicing
shall be done in accordance with manufacturer's recommendations.

Basis of Payment The geogrid and subgrade removal shall be paid for at the contract unit price

per square yard, measured in place (CONTINUOUSLY REINFORCED PORTLAND CEMENT
CONCRETE PAVEMENT center section), for SUBGRADE REINFORCEMENT.
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Removing the subgrade below the pavement removal limits and furnishing, preparing and

placing the geogrid on the finished subgrade, including all equipment tools, and incidentals

necessary to complete the work, will be included in the contract unit price for SUBGRADE
REINFORCEMENT.

The aggregate base will be paid for at the contract unit price per square yard for AGGREGATE
BASE COURSE, TYPE A, of the thickness specified.

HIGH TENSION CABLE MEDIAN BARRIER

Description. This work shall consist of furnishing and installing a high tension cable (HTC)
median barrier with terminals/end anchorages.

Materials. Materials shall be according to the following.

Item Article/Section
(@) Reinforcement Bars ..........oooiiiiiiiiiiiii e 1006.10(a)
(b) Portland Cement Concrete (NOtE 1) ... 1020
(c) Wire Rope (Cable) and Fittings (Note 2)

Note 1. The portland cement concrete shall be Class Sl.

Note 2. The wire rope (cable) shall be according to AASHTO M 30, Type 1 with Class A
coating, of the diameter shown in the manufacturer’'s specifications. Additionally, the wire rope
shall be prestretched and shall have a breaking strength of 39,285 Ibs (175 kN) for 3/4 in. (19
mm) wire rope (individual wire strength equivalent to 174,000 psi (1200 N/mm)) and the
prestretched wire rope shall have a minimum modulus of elasticity of 11,805,000 psi (8300
kg/mm).

The barrier shall be tested and accepted under the National Cooperative Highway Research
Program (NCHRP) Report 350 for the required test level and be on the Department’s approved
list. Barriers installed on front slope grades of 1:6 or flatter shall be Test Level 4. Barriers
installed on front slope grades steeper than 1:6 but 1:4 or flatter shall be Test Level 3.

The barrier shall include four longitudinal cables, each separated vertically from adjacent
cable(s) by a minimum of 4 in. (100 mm), and according to the specific acceptance document
issued by FHWA. Each cable shall run to a point of anchorage at the terminal without
connection to any other cable. The maximum spacing for line posts in the cable barrier system
shall be no more than shown in the specific document issued by FHWA, or 15 ft (4.6 m),
whichever is less.

The terminals/end anchorages shall be tested and accepted under NCHRP Report 350 Test
Level 3 and be on the Department’s approved list.

Equipment. Equipment shall be according to the barrier manufacturer’s specifications.
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Construction Requirements

General. The HTC median barrier shall be constructed to the lines and grades shown on the
plans and according to the manufacturer’s specifications except as modified by the contracts
documents.

Line Post Foundations. Line posts for the HTC median barrier shall be placed in concrete
socket foundations. The minimum depth of the foundations shall be as shown on the plans.
The minimum diameter for the foundations shall be 12 in. (300 mm) and the tops of the
foundations shall be crowned 1/2 in. (13 mm).

When the barrier is to be placed within the riprap mow strips, the excavation and grading for the
riprap shall be done first and then the concrete foundations placed in cored or formed holes
within the prepared riprap bed. The foundations shall be placed at the appropriate elevation to
allow for the subsequent placement of the filter fabric and stone riprap.

End Anchorages. The Contractor shall submit shop drawings and calculations to the Engineer
prepared and sealed by an lllinois Licensed Structural Engineer detailing the required end
anchorage foundation system at each location. The system shall utilize drilled shaft foundation
of a diameter, depth, reinforcement, and cable connection determined by the supplier. The
design shall utilize Broms method utilizing a minimum factor of safety of 1.5. The design
loadings shall consist of the theoretical cumulative cable tension expected for temperature
fluctuations to -10 °F (-23 °C). The dynamic vehicle impact loading shall not be added to the
cable temperature loading for the analysis. The foundation soils shall be assumed to be
submerged granular material with a friction angle of 30 degrees or clay soils with a cohesive
intercept of 1.0 kip/sq ft (48 kPa), unless site specific soil parameters are specified.

Tensioning. Prior to acceptance of the work, the tension of the HTC median barrier shall be
checked, and adjusted as necessary, according to the manufacturer’'s temperature/tension chart
or relationship.

Hands-On Demonstration. When included in the contract, a hands-on demonstration(s) of
maintenance/repair procedures, recommendations and discussion of vehicle recovery, and
provisions for emergency openings in the barrier shall be conducted. These demonstrations
shall be for emergency responders, maintenance personnel, and others invited by the Engineer
and shall either be conducted either at the job-site or at another agreed to meeting facility. Up
to 30 attendees shall be accommodated at each demonstration.

Method of Measurement. HTC median barrier will be measured for payment in feet (meters)
along the top cable between terminals. Terminals shall be defined as the end anchorages and
other components from the extreme ends of a run to a point 50 ft (15.2 m) into the run. This
definition of the terminal applies regardless of the length of need point, transitions from
anchorage to full height cable, or other features that may vary between systems.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for HIGH
TENSION CABLE MEDIAN BARRIER.

The terminals/end anchorages and demonstrations will be paid for at the contract per each for

HIGH TENSION CABLE MEDIAN BARRIER TERMINALS and HIGH TENSION CABLE
MEDIAN BARRIER DEMONSTRATION respectively.
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REMOVING HIGH TENSION CABLE MEDIAN BARRIER AND TERMINALS

This work shall consist of the removal and disposal of the existing high tension cable median
barrier and terminals.

The existing cable median barrier and its terminals shall be removed in their entirety, including
posts, post receivers, foundations and end anchorages. All material shall be removed from the
right of way and become the property of the Contractor.

Posts, Foundations and Anchorages:

All concrete foundations, post receivers, posts and end anchorages shall be removed to an
elevation at least one foot below the proposed finished shoulder and median surfaces.
Resulting holes shall be properly backfilled and tamped.

Traffic Protection:

During the removal process, when tension is removed from the existing cable, 12-inch wide
vertical barricades (verticades) shall be placed at the edge of shoulder on 250 foot centers until
such time as new cable median barrier and terminals are in place. However, if other traffic
control is in place for other work, the vertical barricades will not be required.

Method of Measurement:

Cable median barrier will be measured for payment in feet (meters), measured along the top
cable between terminals.

Cable median barrier terminals will be measured for payment in place in units of each.
Terminals shall be defined as the end anchorages and other components from the extreme
ends of a run to a point 50 ft (15.2 m) into the run. This definition of the terminal applies
regardless of the length of need point, transitions from anchorage to full height cable, or other
features that may vary between systems.

Basis of Payment:

Removal of the existing cable median barrier will be paid for at the contract unit price per foot
(meter) for REMOVE HIGH TENSION CABLE MEDIAN BARRIER. Removal of the existing
cable median barrier terminals will be paid for at the contract unit price per each for REMOVE
HIGH TENSION CABLE MEDIAN BARRIER TERMINAL. These prices shall include all labor,
materials and equipment necessary to complete the work as described.

MOW STRIP

Description. This work shall consist of constructing a riprap mow strip during the installation of
the proposed High Tension Median Cable Barrier System.

General. The mow strip shall be constructed as shown on the contract plans and in accordance

with Sections 281 and 282 of the Standard Specification for Road and Bridge Construction and
these Special Provisions.
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The device used to excavate the existing embankment shall be capable of removing a portion of

the existing bituminous mow strip and provide a vertical face for the installation of the proposed

mow strip as shown in the plans. The earth material produced by the excavation for the riprap

mow strip shall be stored within the project limits during the duration of the project as directed

by the Engineer. The material shall be used for any backfilling required after the construction of
the mow strip or for other construction features, including median foreslopes.

It is anticipated that approximately 4400 cu yd of earth excavation will result from this activity.

At locations determined by the Engineer, and in accordance with the details in the plans and
these special provisions, 14-inch diameter holes, intended for the installation of the proposed
concrete foundations and line post sockets, shall be cored within the prepared bed for the mow
strip.

In a manner approved by the Engineer, the Contractor shall flatten the surface of the placed
riprap, by using a roller or the flat side of a backhoe bucket, excavation bucket, or other such
equipment, to match the slope shown in the plans.

Method of Measurement. This work will be measured for payment in place, in square yards, as
measured along the edge of the existing shoulder.

Basis of Payment. This work will be paid for at the contract unit price per square yard for
STONE RIPRAP and at the contract unit price per square yard for FILTER FABRIC and shall
include the cost for all material and labor for the work described.

ATTENUATOR BASE

Existing attenuator bases shall be cleaned, modified, if necessary, and prepared for the
installation of the new impact attenuators. This work shall be included in the cost of IMPACT
ATTENUATOR (NON-REDIRECTIVE), TEST LEVEL 3, which price shall include the
equipment, materials and labor necessary to perform the work.

If the existing base needs to be replaced it shall be paid for according to Article 109.04 of the
Standard Specifications.

GROOVING FOR RECESSED CONCRETE PAVEMENT MARKING

Description. This work shall consist of the grooving of an existing concrete pavement surface in
preparation for the application of recessed pavement marking lines.

Equipment. The grooving equipment shall be equipped with a free-floating cutting or grinding
head. The grinding or cutting head shall be equipped with diamond saw blades, steel star
cutters and/or carbide tipped star cutters. A grinder head configuration may be used on hot-mix
asphalt (HMA) surfaces to achieve a rough surface texture in the bottom of the groove.
Diamond saw blades shall be used on the cutting head when a smooth surface in the bottom of
the groove is required by the Engineer, or contract specifications, or pavement marking material
manufacturer’'s recommendations.
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CONSTRUCTION REQUIREMENTS

Pavement Grooving Methods. The grooves for recessed pavement markings shall be
constructed using the following methods.

a) Wet Saw Blade Operation. When water is required or used to cool the saw blades, such
as during a continuous edge line grooving operation, the groove shall be flushed with
high pressure water immediately following the cut to avoid build up and hardening of
slurry in the groove. The pavement surface shall be allowed to dry for 24 hours prior to
the application of the pavement markings following a wet saw blade operation. Short
term pavement markings shall be installed and will not be paid for as a separate item,
but will be considered incidental to Wet Saw Blade Operation.

b) Dry Saw Blade Operation. If the grooving is done with dry saw blades, the groove shall
be flushed with high-pressure air to remove debris and dust generated during the cutting
operation.

Pavement Grooving. Grooves shall be cut into the concrete pavement prior to the application of
the pavement marking. The grooves shall be cut such that the width is 1 in. (25 mm) wider than
that of the line to be placed. Grooves for letters and symbols shall be cut in a shape so that the
entire marking will fit. The position of the edge of the grooves shall be a minimum of 2 in.
(50 mm) from the edge of concrete joints along edge or centerlines. The depth of the groove
shall not be less than the manufacturer's recommendations for the marking material specified ,
but shall be installed to a minimum depth of 100 mils (2.54 mm) +/- 10 mils for pavement
marking tapes and 40 mils (1.02 mm) +/- 10 mils for liquid markings.

Cleaning. Immediately prior to the application of the pavement markings the groove shall be
cleaned with high-pressure air blast.

Method of Measurement. This work will be measured for payment in place, in linear feet (meter)
of the pavement marking lines applied and accepted, for the groove width specified.

Grooving for letters, numbers and symbols will be measured in square feet (square meters) as
specified in the plans.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING,
LETTERS, NUMBERS AND SYMBOLS.

GROOVING FOR RECESSED HMA PAVEMENT MARKING

Description. This work shall consist of the grooving of an existing HMA pavement surface in
preparation for the application of recessed pavement marking lines. It is the intent of this
provision that this work is to be done only if the contractor does not place the permanent

pavement marking lines as part of the HMA paving operations.

Equipment. The grooving equipment shall be equipped with a free-floating cutting or grinding
head.
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The grinding or cutting head shall be equipped with diamond saw blades, steel star cutters

and/or carbide tipped star cutters. A grinder head configuration may be used on hot-mix asphalt

(HMA) surfaces to achieve a rough surface texture in the bottom of the groove. Diamond saw

blades shall be used on the cutting head when a smooth surface in the bottom of the groove is

required by the Engineer, or contract specifications, or pavement marking material
manufacturer’'s recommendations.

CONSTRUCTION REQUIREMENTS

Pavement Grooving Methods. The grooves for recessed pavement markings shall be
constructed using the following methods.

a) Wet Saw Blade Operation. When water is required or used to cool the saw blades, such
as during a continuous edge line grooving operation, the groove shall be flushed with
high pressure water immediately following the cut to avoid build up and hardening of
slurry in the groove. The pavement surface shall be allowed to dry for 24 hours prior to
the application of the pavement markings following a wet saw blade operation. Short
term pavement markings shall be installed and will not be paid for as a separate item,
but will be considered incidental to Wet Saw Blade Operation.

b) Dry Saw Blade Operation. If the grooving is done with dry saw blades, the groove shall
be flushed with high-pressure air to remove debris and dust generated during the cutting
operation.

Pavement Grooving. Grooves shall be cut into the pavement prior to the application of the
pavement marking. The grooves shall be cut such that the width is 1 in. (25 mm) wider than
that of the line to be placed. Grooves for letters and symbols shall be cut in a shape so that the
entire marking will fit. The position of the edge of the grooves shall be a minimum of 2 in.
(50 mm) from the edge of concrete joints or HMA paving seams along edge or centerlines. The
depth of the groove shall not be less than the manufacturer's recommendations for the marking
material specified , but shall be installed to a minimum depth of 100 mils (2.54 mm) +/- 10 mils
for pavement marking tapes and 40 mils (1.02 mm) +/- 10 mils for liquid markings.

On new HMA surfaces the Engineer shall determine if the new HMA has achieved the
necessary strength and hardness to support grooving prior to the start of a grooving operation.
Some HMA mixes may require 14 or more days to achieve adequate hardness to support a
grooving operation. On existing HMA surfaces some existing HMA pavements may not be
strong enough to support a grooving operation. For existing HMA pavements the Engineer shall
determine if the existing HMA has the necessary strength and hardness to support grooving
prior to the start of a grooving operation.

Cleaning. Immediately prior to the application of the pavement markings the groove shall be
cleaned with high-pressure air blast.

Basis of Payment. This work will be not paid for separately but shall be considered included in

the cost of the POLYMERIZED HOT-MIX ASHPALT SURFACE COURSE, STONE MATRIX
ASPHALT, N80.
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PIPE CULVERTS (JACKED)

This work shall consist of furnishing and installing, by jacking, pipe culverts, of the required
inside diameter at locations shown on the plans.

This work shall be done according to Section 552 of the Standard Specifications except pipe
culverts will be jacked rather than storm sewers and metal liners are required, not optional.

Pipe culverts jacked in place, of the different diameters, will be measured for payment in feet in
place.

Excavation in rock will be measured for payment as specified in Article 502.12.

This work will be paid for at the contract unit price per foot for PIPE CULVERTS (JACKED), of
the class and diameter specified, which price shall include the pipe culvert, metal liner,
backfilling all voids between the pipe culvert and metal liner, all other materials, labor and
equipment necessary to install the pipe culvert and all excavation except excavation in rock.

Excavation in rock will be paid for as specified in Article 502.13 for Rock Excavation for
Structures.

PIPE DRAINS 12" (SPECIAL)

This work shall consist of installing pipe drains 12” at locations scheduled and shown in the
plans in accordance with Section 601 of the Standard Specifications. Except the material used
for the Pipe Drains shall be limited to Concrete Sewer, Storm Drain, and Culvert Pipe, Class 3.

Concrete headwalls for pipe drains at these locations shall be included in the cost of the pipe
drains.

This work will be paid for at the contract unit price per foot for PIPE DRAINS 12" (SPECIAL),
which price shall include all labor, material and equipment necessary to complete the work as
described.

CONCRETE HEADWALL REPAIR

This work shall consist of repairing damaged headwalls at locations shown on the plans
according to applicable portions of Section 503 and 542 of the Standard Specifications.

This work will be paid for at the contract unit price per each for CONCRETE HEADWALL

REPAIR, which price shall include all equipment, materials and labor necessary to complete the
work in place.

PLUG EXISTING PIPE CULVERTS
This work shall consist of plugging and filling existing pipe culverts as shown in the plans with

controlled low-strength material according to Section 593 of the Standard Specifications and to
the satisfaction of the Engineer.
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Both inlet and outlet ends of each culvert to be plugged shall be securely sealed with Portland

cement or brick and mortar meeting the requirements of Section 1020 and 1041 of the Standard
Specifications, respectively.

This work, as required, will be paid for at the contract unit price per cubic yard for
CONTROLLED LOW-STRENGTH MATERIAL, which price shall include all labor, equipment
and materials necessary to plug and fill the existing culverts.

END SECTIONS TO BE REMOVED

This work shall consist of removing and disposing of culvert end sections at locations shown in
the plans and as directed by the Engineer. This work shall be completed in accordance with the
applicable portions of Section 501 of the Standard Specifications.

This work will be paid for at the contract unit price per each for END SECTIONS TO BE
REMOVED, which price shall include all labor, equipment and material necessary to remove,
haul, and dispose of to the satisfaction of the Engineer.

REMOVING CONCRETE HEADWALLS FOR PIPE UNDERDRAINS

This work shall consist of the removal and proper disposal outside the right of way of all existing
concrete headwalls for pipe underdrains within the limits of this project. Work includes the
excavation necessary to remove the headwalls, disposal of the existing materials, and
backfilling to the natural ground line of the improvement.

Concrete headwalls for pipe underdrains will be measured for payment in units of each.
The removal of concrete headwalls for pipe underdrains will be paid for at the contract unit price
per each for CONCRETE HEADWALL FOR PIPE UNDERDRAIN REMOVAL, which price will

include all work, equipment and materials necessary for removal, proper disposal, excavation
and backfilling.

REMOVING INLETS

This work shall consist of the complete removal and disposal of existing inlets at the locations
specified on the plans and in accordance with Article 605 of the Standard Specifications, except
as modified herein.

The removal of existing inlets shall include the frames and grates.

This work will be paid for at the contract unit price per each for REMOVING INLETS, of the

number specified, which price shall include the complete removal and disposal outside the right
of way of the structure and related materials.
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CULVERT TO BE CLEANED

This work shall consist of providing all labor, material and equipment necessary to remove and
properly dispose of all existing siltation and debris that exists inside and at the ends of existing
pipe culverts; and applying class 2 seeding (including fertilizing and mulch) to all disturbed
areas in accordance with the applicable portions of the Standard Specifications and/or as
directed by the Engineer.

This work will be paid for at the contract unit price per foot for CULVERT TO BE CLEANED.

DRAINAGE STRUCTURES TO BE CLEANED

This work shall consist of cleaning all debris on and around the grates and inside the existing
structures as specified in Article 602.15 of the Standard Specifications. This work shall be
performed to the satisfaction of the Engineer. All debris shall be disposed of according to Article
202.03 of the Standard Specifications.

All existing manholes, catch basins and inlets shall be considered drainage structures insofar as
the interpretation of this Special Provision is concerned. When specified for payment, the
locations of the drainage structures to be cleaned are shown in the schedules and on the plans.

This work, as required, will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, which price shall include all labor, equipment and materials
necessary to perform the work and no additional compensations will be allowed.

TRENCH BACKFILL FOR PIPE UNDERDRAINS

This work shall be done according to Section 601 of the Standard Specifications and Standard
601001 except CA 14,15,16 or CM 14,15,16 shall be used in lieu of FA 1 or FA 2 for trench
backfill. The Coarse Aggregate shall be according to Article 1004.05 and Article 1004.01 of the
Standard Specifications except in the table, Coarse Aggregate Gradation, the percent passing
the 1.18 mm (No. 16) sieve shall be 2 + 2% and the percent passing the 75um (No. 200) sieve
shall be 1 £ 1%.

The trench shall be wrapped as shown on the plans using a Fabric Envelope meeting the
requirements of Section 1080 of the Standard Specifications.

The cost of this work shall be included in cost of PIPE UNDERDRAIN of the diameter specified,
and PIPE UNDERDRAINS (SPECIAL).

SHAPING EMBANKMENT AROUND HEADWALLS AND INLETS

This work shall consist of placing earth embankment material around exposed headwalls, inlets

or other structures and exposed areas identified in the plans and then grading and shaping the
material to match the surrounding slopes and embankments as directed by the Engineer.
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This work shall be done according to the applicable portions of Section 205 of the Standard
Specifications.

The cost of shaping embankments will not be paid for directly, but shall be considered as being
included in the various unit prices of the various items of excavation, and construction
associated with the work.

GRADE AND SHAPE DITCH CHECKS

This work shall consist of grading and shaping existing earth ditch checks at the locations
specified on the plans according to Section 212 except as modified herein.

The existing ditch checks shall be shaped and graded to match Earthwork Standard 202001.

This work shall be paid for at the contract unit price per each for GRADE AND SHAPE MEDIAN
DITCH CHECKS, which price shall include all labor, material and equipment necessary to grade
and shape the existing ditch checks to conform to the standard.

MOTORIST AID CALL BOX REMOVAL

This work shall consist of the removal of existing motorist aid call boxes at locations shown in
the plans. The Contractor shall deliver the boxes to the District 8 Sign Shop.

The existing call box concrete foundation shall be removed at least 1 foot below the existing
ground line. The hole shall be backfilled with suitable material approved by the Engineer. The
surface of the filled hole shall be treated to match the surrounding area.

This work will be paid for at the contract unit price per each for MOTORIST AID CALL BOX
REMOVAL, which price shall include all equipment, materials and labor necessary to perform
the work, as described.

DELINEATOR REMOVAL

This work shall consist of the complete removal and disposal of all existing delineators along the
mainline and ramp shoulders within the limits of this project.

The delineator removal shall be done according to the applicable portions of Section 635 of the
Standard Specifications.

This work will be paid for at the contract unit price per each for DELINEATOR REMOVAL, which
price shall be payment in full for all labor, equipment and disposal procedures necessary to
perform the work.

INSTALL FURNISHED SIGNS

This work shall consist of installing State-furnished mile-marker signs at the locations shown in
the plans.
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The furnished signs will be provided as stated in Article 724.05 of the Standard Specifications.

This work will be paid for at the contract unit price per each for INSTALL FURNISHED SIGNS,
which price shall include all labor, equipment and materials necessary to complete the work.

New sign posts will be paid for at the contract unit price per foot for TELESCOPING STEEL
SIGN SUPPORT.

SEEDING AND EROSION CONTROL BLANKET AT CONCRETE HEADWALLS FOR PIPE
DRAINS

The area around the proposed concrete headwalls for pipe drains shall be seeded with Seeding,
Class 2 and covered with Erosion Control Blanket. The slopes around the headwalls shall be
graded in accordance with Section B-B shown on Standard 601001.

Seeding, Class 2 and the Erosion Control Blanket shall be placed 24 inches (600 mm) wide
above, along each side of the headwall, and beyond the downstream end of the headwall. Each
headwall requires approximately 4 square yards (3.5 square meters) of cover materials.

This work will be paid for at the contract unit price per square yard for EROSION CONTROL
BLANKET, and at the contract unit price per acre for SEEDING, CLASS 2, which price shall
include the earth excavation required to grade the slopes for the required seeding, and no
additional compensation will be allowed. The excavated material shall be distributed on the
sideslopes to the satisfaction of the Engineer.

EXCAVATION - USE AND DISPOSAL

It is the intent of these provisions that all excavation required for this project be used or properly
disposed of within the project right of way. Any material resulting from the cleaning of culverts
or other drainage structures shall not be used for embankments but shall be disposed of in
accord with Article 202.03 of the Standard Specifications at locations and in the manner
specified by the Engineer. Such material shall be placed so that no runoff from the material can
reach a stream or other water resource.

CONSTRUCTION PHASES — DEFINITIONS

This project has been developed to follow a “Suggested Stage Construction Plan,” as spelled
out in the contract plans and as further defined in the “Stage Construction Plan” special
provision. The intent is that the project be constructed in a sequence of three general steps or
“‘phases.”

1. The Pre-Stage Construction Phase refers to the period of activities (preceding the
Stage Construction Phase) during which the Contractor is expected to do those things
that can and should be done before it becomes necessary to close certain through-traffic
lanes to allow reconstruction of the roadway.
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2. The Stage Construction Phase refers to the period of activities during which

reconstruction of the through-traffic lanes and adjacent shoulders is to be done while

maintaining traffic on assigned lanes only. The “Suggested Stage Construction Plan”

included in the contract plans describes eight separate stages of construction, and their
associated maintenance-of-traffic patterns, that are to be followed.

3. The Post-Stage Construction Phase refers to the period of activities after the Stage

Construction Phase during which the work not completed in the preceding two

construction phases is to be completed.

Specific types of work expected to be completed in each of these three construction phases are
spelled out in the “Suggested Stage Construction Plan” in the contract plans and in the “Stage
Construction Plan” special provision and “Completion Dates/Times” special provision.

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group I Group Il
>0.16% - 0.27% Group Group |l Group Il
>0.27% Group Il Group Il Group IV
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Mixture Options. Based upon the aggregate group, the following mixture options shall be used;

however, the Department may prohibit a mixture option if field performance shows a deleterious

alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Ill - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM Il), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM I, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.
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For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

c) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(NazO + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.
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ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE

(BDE)

Effective: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in precast and precast prestressed concrete exposed to humid or wet conditions. The
special provision is not intended or adequate for concrete exposed to potassium acetate,
potassium formate, sodium acetate or sodium formate. The special provision shall not apply to
the dry environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy. The special provision shall also not apply to cast-in-place concrete.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group |l Group Il
>0.16% - 0.27% Group I Group |l Group Il
>0.27% Group Il Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group lll - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.
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When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PC concrete, precast products, and PS concrete,
Class F fly ash shall replace 15 percent of the portland cement at a minimum
replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PC Concrete, precast products, and Class PS concrete,
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if
the loss on ignition is 2.0 percent or greater. Class C fly ash with less than 18
percent calcium oxide content shall replace 20 percent of the portland cement at a
minimum replacement ratio of 1.25:1.

3) Ground Granulated Blast-Furnace Slag. For Class PC concrete, precast products,
and Class PS concrete, ground granulated blast-furnace slag shall replace
25 percent of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not

apply.
If during the two year time period the Contractor needs to replace the cement, and the

replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.
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Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an

ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s

ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement

having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The

interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered

with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to

use an alternate container or wick of absorbent material, ASTM C 1293 test results with an

alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer

for review and approval. If the expansion is less than 0.040 percent after one year, the

aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate;
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete
Reference Laboratory (CCRL) and shall be approved by the Department. The laboratory
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL
and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)

Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

CEMENT (BDE)

Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.
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Portland Cement. Acceptance of portland cement shall be according to the current

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Il may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements.
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Type IS portland blast-furnace slag cement may be used for cast-in-place, precast, and

precast prestressed concrete, except when Class PP concrete is used. The blast-

furnace slag constituent for Type IS shall be a maximum of 25 percent of the weight
(mass) of the portland blast-furnace slag cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.
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1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CERTIFICATION OF METAL FABRICATOR (BDE)
Effective: July 1, 2010

Revise Article 106.08 of the Standard Specifications to read:

“106.08 Certification of Metal Fabricator. All fabricators performing work on metal
components of structures shall be certified under the appropriate category of the AISC Quality
Certification Program as follows.

(a) Fabricators of the main load carrying steel components of welded plate girder, box
girder, truss, and arch structures shall be certified under Category MBr (Major Steel
Bridges).

(b) Fabricators of the main load carrying steel components of rolled beam structures, either
simple span or continuous, and overhead sign structures shall be certified under
Category SBr (Simple Steel Bridges).

Fabricators of steel or other non-ferrous metal components of structures not certified under
(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component
Manufacturers.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range.
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The Engineer shall be notified when a dosage is proposed outside the range. To

determine an admixture dosage, air temperature, concrete temperature, cement source

and quantity, finely divided mineral sources(s) and quantity, influence of other

admixtures, haul time, placement conditions, and other factors as appropriate shall be

considered. The Engineer may request the Contractor to have a batch of concrete

mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage

or combination of admixture dosages shall not delay the initial set of concrete by more

than one hour. When a retarding admixture is required or appropriate for a bridge deck

or bridge deck overlay pour, the initial set time shall be delayed until the deflections due

to the concrete dead load are no longer a concern for inducing cracks in the completed

work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES

1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177.
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If the Engineer decides to test the admixture, the manufacturer shall submit AASHTO T 197

water content and set time test results on the standard cement used by the Department. The

test and reference concrete mixture shall contain a cement content of 5.65 cwt/cu yd

(335 kg/cu m). The manufacturer may select their lab or an independent lab to perform this
testing. The laboratory is not required to be accredited by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).
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1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall

consist of either a high range water-reducing admixture only or a high range water-reducing

admixture combined with a separate viscosity modifying admixture. The one or two component

admixture system shall be capable of producing a concrete mixture that can flow around

reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”

CONCRETE MIX DESIGNS (BDE)
Effective: April 1, 2009

Add the following to Article 1020.05(c) of the Standard Specifications:

“(5) Performance Based Finely Divided Mineral Combination. For Class PV and SlI
concrete a performance based finely divided mineral combination may be used. The
minimum cement factor, maximum cement factor, and water cement ratio of
Article 1020.04 shall be replaced with the values below, and the performance based
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1),
(c)(2), (c)(3), and (c)(4). The mix design shall meet the following requirements and
the Engineer may request a trial batch.

a. The mixture shall contain a minimum of 375 Ibs/cuyd (222 kg/cu m) of
portland cement. For a blended cement, a sufficient amount shall be used to
obtain the required 375 Ibs/cu yd (222 kg/cu m) of portland cement in the
mixture. For example, a blended cement stated to have 20 percent finely
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would
require a minimum of 469 Ibs/cu yd (278 kg/cu m) of material in the mixture.
When the mixture is designed for cement content from 375 Ibs/cu yd
(222 kg/cu m) to 400 Ibs/cu yd (237 kg/cu m), the total of organic processing
additions, inorganic processing additions, and limestone addition in the
cement shall not exceed 5.0 percent.
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b. The mixture shall contain a maximum of two finely divided minerals. The

finely divided mineral in a blended cement shall count toward the total

number of finely divided minerals allowed. The finely divided mineral(s) shall

constitute a maximum of 35.0 percent of the total cement plus finely divided

mineral(s). The fly ash portion shall not exceed 30.0 percent for Class C fly

ash or 25.0 percent for Class F fly ash. The Class C and F fly ash

combination shall not exceed 30.0 percent. The ground granulated blast-

furnace slag portion shall not exceed 35.0 percent. The microsilica or high-

reactivity metakaolin portion used together or separately shall not exceed

5.0 percent. The finely divided mineral in the blended cement shall apply to

the maximum 35.0 percent, and shall be determined as discussed in a. above
for determining portland cement in blended cement.

c. For central mixed Class PV and Sl concrete, the mixture shall contain a
minimum of 535 Ibs/cuyd (320 kg/cu m) of cement and finely divided
mineral(s) summed together, and a water-reducing admixture shall be used.
The value shall be 565 Ibs/cu yd (335 kg/cu m) without a water-reducing
admixture.

For truck mixed or shrink mixed Class PV and S| concrete, the mixture shall
contain a minimum of 575 Ibs/cu yd (345 kg/cu m) of cement and finely
divided mineral(s) summed together, and a water-reducing admixture shall be
used. The value shall be 605 Ibs/cu yd (360 kg/cu m) without a water-
reducing admixture.

d. The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of
cement and finely divided mineral(s) summed together.

e. The mixture shall have a water/cement ratio of 0.32 — 0.44.
f. The mixture shall not be used for placement underwater.

g. The combination of cement and finely divided mineral(s) shall have an
ASTM C 1567 expansion value < 0.16 percent, and shall be performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result.
The ASTM C 1567 test will be valid for two years, unless the Engineer
determines the materials have changed significantly.

If during the two year time period the Contractor needs to replace the
portland cement, and the replacement portland cement has an equal or lower
total equivalent alkali content (Na,O + 0.658K,0), a new ASTM C 1567 test
will not be required. However, replacement of a blended cement with another
cement will require a new ASTM C 1567 test.”

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices.
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The term “equipment” refers to diesel fuel powered devices rated at 50 hp and above, to be

used on the jobsite in excess of seven calendar days over the course of the construction period
on the jobsite (including rental equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/otag/retrofit/verif-list.htm), or verified by the
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm);
or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered

off-road equipment that will be used, and as necessary, retrofitted with emission control devices.

The list(s) shall include (1) the equipment number, type, make, Contractor/rental company

name; and (2) the emission control devices make, model, USEPA or CARB verification number,

or performance certification from the retrofit device manufacturer. Equipment reported as fitted

with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: July 1, 2009

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).
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Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall submit copies of monthly summary reports and include certified copies of
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time
period, noting the quantity of diesel fuel used.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible.
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Sensitive receptors include, but are not limited to, hospitals, schools, residences, motels, hotels,

daycare facilities, elderly housing and convalescent facilities. Diesel powered engines shall also

be located as far away as possible from fresh air intakes, air conditioners, and windows. The
Engineer will approve staging areas before implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.
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DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:

“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract. If the
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer
will determine the thickness of the cover layer(s), and subtract them from the measured core
thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:

(a) The width of a unit shall be the width of the widening along one edge of the pavement.

(b) The length of the unit shall be 1000 ft (300 m).

(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”
Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),

and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:
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“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary

construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)

long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the

width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft

(300 m). Temporary locations are defined as those constructed and removed under the same

contract. If the base course widening cannot be cored for thickness prior to placement of the

cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:

“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed
after the pavement surface tests and corrective action have been completed according to
Article 407.09. Pay adjustments made for pavement thickness will be in addition to and
independent of those made for pavement smoothness. Pavement pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the
following exclusions: temporary pavements; variable width pavements; radius returns; short
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions
of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

(2) Cores. Cores 2in. (50 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location.
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Upon concurrence of the length, the core samples shall be disposed of according to
Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length. If the average shows the sublot to be deficient by ten
percent or less, no additional action is necessary. If the average shows the sublot to
be deficient by more than ten percent, the pavement in that sublot shall be removed
and replaced; however, when requested in writing by the Contractor, the Engineer
may permit in writing such deficient sublots to remain in place. For deficient sublots
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no
payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.

Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.
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Right of Discovery. When the Engineer has reason to believe the random core

selection process will not accurately represent the true conditions of the work, he/she

may order additional cores. The additional cores shall be taken at specific locations

determined by the Engineer. The Engineer will provide notice to the Contractor

containing an explanation of the reasons for his/her action. The need for, and

location of, additional cores will be determined prior to commencement of coring
operations.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, more additional cores shall be taken to determine the
limits of the deficient pavement and that area shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.

When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.
Definitions:

Xi Individual values (core lengths) under consideration

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.
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Determine s for the lot to the nearest three decimal places using:

’ =\2
s— 20T here  w(xi— %P = (o KP4 (xe—RF + .o+ (x10— XY

Determine Q. for the lot to the nearest two decimal places using:

Q- (x - LSL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.

Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:

Payment = ((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
CuUP = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.
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PERCENT WITHIN LIMITS

Percent Percent Percent Percent
Quality  Within | Quality Within | Quality ~ Within | Quality  Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | (Q)* (PWL) | (Qu)* (PWL) | (Q)* (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

Section 60-(1,2)RS-2
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Contract No. 76C93

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)

Percent Percent Percent
Quality ~ Within | Quality  Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q) (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 242 99.91
1.63 95.81 2.03 98.97 2.43 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 247 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 2.12 99.32 2.52 99.97
1.73 96.88 213 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 2.17 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88
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*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at
least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”
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Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”

Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness

shown

on the plans. Thickness determinations shall be made according to Article 482.06

except the option of correcting deficient pavement with additional lift(s) shall not apply.”
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2010

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The Contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of contracts funded
in whole or in part with federal or state funds. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 15.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work.
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A bidder makes a good faith effort for award consideration if either of the following is done in
accordance with the procedures set forth in this Special Provision:

(@) The bidder documents that enough DBE participation has been obtained to meet the
goal; or

(b)  The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization Plan
shall further provide the name, telephone number, and telefax number of a responsible official of
the bidder designated for purposes of notification of plan approval or disapproval under the
procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms, signed by
the DBEs and faxed to the bidder will be acceptable as long as the original is available and
provided upon request. All elements of information indicated on the said form shall be provided,
including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar amount
of participation for identified work shall specifically state the quantity, unit price, and total
subcontract price for the work to be completed by the DBE. If partial pay items are to be
performed by the DBE, indicate the portion of each item, a unit price where appropriate and the
subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and

each participating DBE firm documenting the commitment to use the DBE subcontractors whose
participation is submitted to meet the contract goal,
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(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,

the plan must also include a clear identification of the portion of the work to be performed by the
DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document the good faith efforts of the bidder
before the Department will commit to the performance of the contract by the bidder. The
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient
commercially useful DBE work performance to meet the contract goal or the bidder submits
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part
26, Appendix A. The Utilization Plan will not be approved by the Department if the Utilization
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the
goal. This means that the bidder must show that all necessary and reasonable steps were
taken to achieve the contract goal. Necessary and reasonable steps are those which, by their
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain
sufficient DBE participation, even if they were not successful. The Department will consider the
quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors are not
intended to be a mandatory checklist and are not intended to be exhaustive. Other factors or
efforts brought to the attention of the Department may be relevant in appropriate cases, and will
be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE companies that
have the capability to perform the work of the contract. The bidder must solicit this interest
within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must
determine with certainty if the DBE companies are interested by taking appropriate steps to
follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate, breaking
out contract work items into economically feasible units to facilitate DBE participation, even
when the prime Contractor might otherwise prefer to perform these work items with its own
forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in responding
to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s

responsibility to make a portion of the work available to DBE subcontractors and suppliers and

to select those portions of the work or material needs consistent with the available DBE

subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation

includes the names, addresses, and telephone numbers of DBE companies that were

considered; a description of the information provided regarding the plans and specifications for

the work selected for subcontracting; and evidence as to why additional agreements could not
be reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price
and capabilities as well as contract goals into consideration. However, the fact that there may
be some additional costs involved in finding and using DBE companies is not in itself sufficient
reason for a bidder’s failure to meet the contract DBE goal, as long as such costs are
reasonable. Also, the ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith efforts. Bidders
are not, however, required to accept higher quotes from DBE companies if the price difference
is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder's standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations
(for example union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision and that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Ultilization Plan that the bid is not responsive.
The notification shall include a statement of reasons why good faith efforts have not been found.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after receipt of the notification date of the determination by
delivering the request to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the request in the United States
mail on or before the fifth business day shall not be deemed delivery.
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The determination shall become final if a request is not made and delivered. A request may

provide additional written documentation and/or argument concerning the issue of whether an

adequate good faith effort was made to meet the contract goal. The request will be forwarded

to the Department’s Reconsideration Officer. The Reconsideration Officer will extend an

opportunity to the bidder to meet in person in order to consider all issues of whether the bidder

made a good faith effort to meet the goal. After the review by the Reconsideration Officer, the

bidder will be sent a written decision within ten working days after receipt of the request for

reconsideration, explaining the basis for finding that the bidder did or did not meet the goal or

make adequate good faith efforts to do so. A final decision by the Reconsideration Officer that a

good faith effort was made shall approve the Utilization Plan submitted by the bidder and shall

clear the contract for award. A final decision that a good faith effort was not made shall render
the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(@) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work performed by
the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor from
the prime Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a
non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which it is
responsible. At least one truck owned, operated, licensed, and insured by the DBE must be
used on the contact. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.
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(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission it receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a
DBE regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.
(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’'s Bureau of Small Business Enterprises. All requests for amendment to the
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319,
Springfield, lllinois 62764. Telephone number (217) 785-4611. Telefax number (217) 785-
1524.

(b) The Contractor must notify and obtain written approval from the Department’s Bureau of
Small Business Enterprises prior to replacing a DBE or making any change in the participation
of a DBE. Approval for replacement will be granted only if it is demonstrated that the DBE is
unable or unwilling to perform. The Contractor must make every good faith effort to find another
certified DBE subcontractor to substitute for the original DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the contract
as the original DBE, to the extent needed to meet the contract goal.

(c) Any deviation from the DBE condition-of-award or contract specifications must be
approved, in writing, by the Department. The Contractor shall notify affected DBEs in writing of
any changes in the scope of work which result in a reduction in the dollar amount condition-of-
award to the contract.

(d) In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals.
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Where the contract allows alternate work methods which serve to delete or create underruns in

condition of award DBE work, and the Contractor selects that alternate method or, where the

Contractor proposes a substitute work method or material that serves to diminish or delete work

committed to a DBE and replace it with other work, then the Contractor must demonstrate one
of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and

has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonably competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) Where the revision includes work committed to a new DBE subcontractor, not previously
involved in the project, then a Request for Approval of Subcontractor, Department form BC
260A, must be signed and submitted.

(f) If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required. However,
the Contractor must document efforts to assure that the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.

(9) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall not
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the
terminated DBE with its own forces, those of an affiliate or those of another subcontractor,
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business
Enterprises to amend the Utilization Plan. The Contractor shall notify the Bureau of Small
Business Enterprises of any termination for reasons other than convenience, and shall obtain
approval for inclusion of the substitute DBE in the Ultilization Plan. If good faith efforts following
a termination of a DBE for cause are not successful, the Contractor shall contact the Bureau of
Small Business Enterprises and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau of Small Business Enterprises will evaluate the good
faith efforts in light of all circumstances surrounding the performance status of the contract, and
determine whether the contract goal should be amended.

(h) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE and
final payment therefore to the DBE by the Contractor, but not later than thirty calendar days
after payment has been made by the Department to the Contractor for such work or material,
the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the
Regional Engineer.

82



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

If full and final payment has not been made to the DBE, the DBE Payment Agreement shall

indicate whether a disagreement as to the payment required exists between the Contractor and

the DBE or if the Contractor believes that the work has not been satisfactorily completed. If the

Contractor does not have the full amount of work indicated in the Utilization Plan performed by

the DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,

the Department may deduct from contract payments to the Contractor the amount of the goal

not achieved as liquidated and ascertained damages. The Contractor may request an

administrative reconsideration of any amount deducted as damages pursuant to subsection (j)
of this part.

(i) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract until such
time as the Contractor submits sufficient documentation demonstrating achievement of the goal
in accordance with this Special Provision or after liquidated damages have been determined
and collected.

g) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance Section and
shall be handled and considered in the same manner as set forth in paragraph (c) of “Good
Faith Effort Procedures” of this Special Provision, except a final decision that a good faith effort
was not made during contract performance to achieve the goal agreed to in the Utilization Plan
shall be the final administrative decision of the Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008
Revise Article 670.02 of the Standard Specifications to read:

“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior

doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.
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Windows shall be equipped with exterior screens to allow adequate ventilation. All windows

shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.

(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.
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(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

(N Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m)One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:
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“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”
HOT-MIX ASPHALT — ANTI-STRIPPING ADDITIVE (BDE)
Effective: November 1, 2009

Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to
read:

“(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine

if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to Illinois Modified AASHTO T 283.
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To be considered acceptable by the Department as a mixture not susceptible to

stripping, the conditioned to unconditioned split tensile strength ratio (TSR) shall be

equal to or greater than 0.85 for 6in. (150 mm) specimens. Mixtures, either with or

without an additive, with TSRs less than 0.85 for 6 in. (150 mm) specimens will be

considered unacceptable. Also, the conditioned tensile strength for mixtures containing

an anti-strip additive shall not be lower than the original conditioned tensile strength
determined for the same mixture without the anti-strip additive.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 2 in. (60 mm), from each pavement edge. (i.e. for a 4 in.
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in.
(100 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:
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“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) Joint Density
Minimum

IL-9.5, IL-12.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L, Ndesign < 90 92.5-97.4% 90.0%
IL-12.5

IL-19.0, IL-25.0 Ndesign = 90 93.0 - 96.0% 90.0%
IL-19.0, IL-19.0L, Ndesign < 90 93.0-97.4% 90.0%
IL-25.0

SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0-97.4% 90.0%”

HOT-MIX ASPHALT — DROP-OFFS (BDE)
Effective: January 1, 2010

Revise the third paragraph of Article 701.07 of the Standard Specifications to read:

“At locations where construction operations result in a differential in elevation exceeding 3 in.
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of
the pavement and the earth or aggregate shoulders, Type | or Il barricades or vertical panels
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than

45 mph.”

HOT-MIX ASPHALT - FINE AGGREGATE (BDE)

Effective: April 1, 2010

Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications:

“FINE AGGREGATE GRADATIONS

Sieve Size and Percent Passing
Grad No. 3/8 No.4 | No.8 | No.16 | No.200
FA 22 100 6/ 6/ 8+8 242

FINE AGGREGATE GRADATIONS (Metric)

Sieve Size and Percent Passing
Grad No. 9.5mm | 475mm | 236mm | 118 mm | 75um
FA 22 100 6/ 6/ 818 212

6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the
midpoint percent passing, and the Department will apply a range of £ ten percent.
The midpoint shall not be changed without Department approval.”

Revise Article 1003.03(a) of the Standard Specifications to read:

“(a) Description.

Fine aggregate for HMA shall consist of sand, stone sand, chats, slag

sand, or steel slag sand. For gradation FA 22, uncrushed material will not be permitted.”
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“(c) Gradation. The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21,

or FA 22.

Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate
application for HMA.”

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)
Effective: April 1, 2008

Revised: January 1, 2010

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests

Frequency of
Tests

Test Method
See Manual of

“Parameter High ESAL Mixture Test Procedures
Low ESAL Mixture All Other for Materials
Mixtures
Aggregate
Gradation 1 washed ignition oven test on the | 1 washed | lllinois Procedure
mix per half day of production igniton  oven
test on the mix
Note 4. per day of
% passing sieves: production
1/2'in. (12.5 mm),
No. 4 (4.75 mm), Note 4.
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 pm)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of production 1 per day lllinois-Modified
Oven AASHTO T 308
Note 2.
VMA Day’s production = 1200 tons: N/A lllinois Modified
AASHTO R 35
Note 3. 1 per half day of production
Day’s production < 1200 tons:
1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)
Air Voids Day’s production = 1200 tons:
Bulk Specific | 1 per half day of production 1 per day lllinois-Modified
Gravity AASHTO T 312
of Gyratory Sample | Day’s production < 1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)
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Day’s production = 1200 tons:
Maximum Specific 1 per day lllinois-Modified
Gravity of Mixture 1 per half day of production AASHTO T 209

Day’s production < 1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All Other
Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder content if the
aggregates to be used are known to have ignition asphalt binder content calibration factors
which exceed 1.5 percent. If the ignition oven requirement is waived, other Department
approved methods shall be used to determine the asphalt binder content.

Note 3. The G, used in the voids in the mineral aggregate (VMA) calculation shall be the same
average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations for batch plants
if control problems are evident.”

HOT-MIX ASPHALT — QC/QA ACCEPTANCE CRITERIA (BDE)
Effective: January 1, 2010

Revise Article 1030.05(f)(3) of the Standard Specifications to read:

“(3) Department assurance tests for voids, field VMA, and density.”

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

90



FAI Route 55 (I-55)
Project ACIM-055-1 (082) 020
Section 60-(1,2)RS-2
Madison County
Contract No. 76C93
(a) Ambient air temperature is below 60 °F (15 °C).

(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

IMPACT ATTENUATORS (BDE)
Effective: November 1, 2003 Revised: November 1, 2008

Description. This work shall consist of furnishing and installing impact attenuators of the
category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
() Fine Agregate (NOTE 1) ... . et 1003.01
(b) Steel Posts, Structural Shapes, and Plates .........cccccoooeiiieiiiiiiiiiiicecce e, 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates.........ccccooeeiiieiiiiiiiinien. 1006.25
(d) Bolts, Nuts, Washers and HardwWare ..........ccccccooeeiiiiiiiiiiiieiceec e 1006.25
(€) Hollow Structural TUDING .....ueeieiiieiiiiie e 1006.27(b)
(f) Wood Posts and Wood Blockouts............ccceeeiiiiiiiiiiiiiniinnnnns 1007.01, 1007.02, 1007.06
(g) Preservative Treatment...... ..o, 1007.12

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list. Fully redirective and partially redirective attenuators shall also be
designed for bi-directional impacts.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Bases for impact attenuators, other than sand modules, shall be installed when required by the
manufacturer. The bases shall be constructed on a prepared subgrade according to the
manufacturer’s specifications. The surface of the base shall be slightly sloped or crowned to
facilitate drainage.

Bases for sand module impact attenuators will be required. The bases shall be constructed of
either portland cement concrete or hot-mix asphalt (HMA).
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Portland cement concrete bases shall be 6in. (150 mm) thick and be according to the

applicable requirements of Section 424 of the Standard Specifications. HMA bases shall be

8in. (200 mm) thick and be according to the applicable requirements of Section 408 of the

Standard Specifications. The surface of the base shall be slightly sloped or crowned to facilitate

drainage. The perimeter of each module and the specified weight (mass) of sand in each
module shall be painted on the surface of the base.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Contract quantities for sand module attenuator bases may be accepted according to
Article 202.07(a) of the Standard Specifications. When measured, sand module attenuator
bases will be measured in place and the dimensions used to calculate square yards (square
meters) will not exceed those as shown on the plans.

Basis of Payment. This work, will be paid for at the contract unit price per each for IMPACT
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE);
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT
ATTENUATORS (NON-REDIRECTIVE), of the test level specified.

Sand module attenuator bases will be paid for at the contract unit price per square yard (square
meter) for ATTENUATOR BASE.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

IMPACT ATTENUATORS, TEMPORARY (BDE)

Effective: November 1, 2003 Revised: January 1, 2007

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall meet the requirements of the impact attenuator manufacturer and the
following:

Item Article/Section
(a) Fine Aggregate (Note 1) 003.01
(b) Steel Posts, Structural Shapes, and Plates 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates 1006.25
(d) Bolts, Nuts, Washers and Hardware 1006.25
(e) Hollow Structural Tubing 1006.27(b)
(f) Wood Posts and Wood Blockouts 1007.01, 1007.02, 1007.06
(g) Preservative Treatment 1007.12
(h) Packaged Rapid Hardening Mortar 1018.01
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Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in National Cooperative
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the
Department’s approved list.

Installation. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

Impact attenuators shall be installed according to the manufacturer’s specifications and include
all necessary transitions between the impact attenuator and the item to which it is attached.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer's recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.

Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar Only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.
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Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT

ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT

ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,

TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,

TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE

USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

IMPROVED SUBGRADE (BDE)
Effective: January 1, 2010

Revise the second paragraph of Article 302.04 of the Standard Specifications to read:

“The quantity of modified soil constructed shall be limited to that which can be covered by the
full thickness of portland cement concrete pavement or HMA binder during the same
construction season.”

Revise the first paragraph of Article 302.07 of the Standard Specifications to read:

“302.07 Application of Modifier. The modifier shall be applied uniformly on the soil. The
application of modifier shall be limited to that amount which can be mixed with the soil within the
same working day.”

Revise the first paragraph of Article 302.08 of the Standard Specifications to read:

“302.08 Mixing. The modifier, soil, and water shall be thoroughly mixed. Mixing shall
continue until a homogenous layer of the required thickness has been obtained and a minimum
of 75 percent of the mixture is smaller than 1 in. (25 mm). The moisture content of the modified
soil shall be above optimum moisture content with a maximum of three percent above optimum.”

Revise Article 302.10 of the Standard Specifications to read:

302.10 Finishing and Curing. When multiple lifts are used to construct the
modified soil layer, the top lift shall be a minimum of 6 in. (150 mm) thick when compacted.

Construction of pipe underdrains shall follow the requirements of Article 407.07. The
surface of the modified soil shall be kept drained according to Article 301.09 and shall maintain
moisture content not exceeding three percent above optimum prior to pavement construction.

When compaction of the modified soil is nearing completion, the surface shall be shaped to
the required lines, grades, and cross section shown on the plans.
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For HMA base course and pavement (full-depth) and portland cement concrete base course

and pavement, the surface of the modified soil shall be brought to true shape and correct

elevation according to Article 301.07, except well compacted earth shall not be used to fill low
areas.

The modified soil shall be cured for a minimum of 24 hours. The ambient air temperature
shall be above 45 °F (7 °C) during curing.

During the curing period, the moisture content of the modified soil shall be maintained at
optimum by sprinkling with water, use of plastic sheeting, or applying bituminous materials
according to Article 312.14. During this period, no equipment or traffic will be permitted on the
completed work beyond that required for maintenance of curing.

Equipment of such weight, or used in such a way as to cause a rut depth of 1/2 in. (13 mm)
or more in the finished modified soil, shall be removed, or the rutting otherwise prevented, as
directed by the Engineer.”

Revise the first paragraph of Article 302.11 of the Standard Specifications to read:

“302.11 Subgrade Stability. Following curing, the Engineer will determine the stability of the
modified soil in terms of the immediate bearing value (IBV), according to lllinois Test Procedure
501. The IBV shall be a minimum of 10.0 measured within 10 calendar days prior to pavement
construction.”

Revise the second paragraph of Article 310.04 of the Standard Specifications to read:

“The quantity of lime stabilized soil mixture constructed shall be limited to that which can be
covered by the full thickness of portland cement concrete pavement or HMA binder during the
same construction season.”

Revise the first paragraph of Article 310.08(a) of the Standard Specifications to read:

“(a) Initial Mixing. The lime, soil, and water shall be thoroughly mixed until a uniform mixture
throughout the required depth and width is obtained. All clods and lumps shall be
reduced to a maximum size of 2 in. (50 mm). The moisture content of the stabilized soil
shall be above optimum moisture content with a maximum of three percent above
optimum.”

Insert the following paragraph after the first paragraph of Article 310.10 of the Standard
Specifications:

“Construction of pipe underdrains shall follow the requirements of Article 407.07. The
surface of the lime stabilized soil shall be kept drained according to Article 301.09 and shall
maintain a maximum moisture content of three percent above optimum prior to pavement
construction.”

Revise the first paragraph of Article 310.11 of the Standard Specifications to read:
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“310.11 Subgrade Stability. Following curing, the Engineer will determine the stability of the

lime stabilized soil mixture in terms of the immediate bearing value (IBV) according to lllinois

Test Procedure 501. The IBV shall be a minimum of 23.0 measured within 10 calendar days
prior to pavement construction.”

Revise the second paragraph of Article 311.05 of the Standard Specifications to read:

“The granular material shall be placed and compacted at least three days prior to the
placement of pavement or base course. Except where required for temporary access, the
quantity of subbase granular material Types A or B to be placed shall be limited to that which
can be covered by the full thickness of PCC pavement or HMA binder during the same
construction season.”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day
$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2009

Revise Article 105.03(a) of the Standard Specifications to read:
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“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment

Control Deficiency Deduction When the Engineer is notified or determines an erosion

and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a

violation of the Department's NPDES permits, the Engineer will notify and direct the

Contractor to correct the deficiency within a specified time. The specified time, which

begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the

urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or portion of a calendar day until the
deficiency is corrected to the satisfaction of the Engineer. The calendar day(s) will begin
with notification to the Contractor and end with the Engineer's acceptance of the
correction. The base value of the daily monetary deduction is $1000.00 and will be
applied to each location for which a deficiency exists. The value of the deficiency
deduction assessed for each infraction will be determined by multiplying the base value
by a Gravity Adjustment Factor provided in Table A. Except for failure to participate in a
required jobsite inspection of the project prior to initiating earthmoving operations which
will be based on the total acreage of planned disturbance at the following multipliers: <5
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5. For those deficiencies where
corrective action was not an option, the monetary deduction will be immediate and will
be valued at one calendar day multiplied by a Gravity Adjustment Factor.

Table A
Deficiency Deduction Gravity Adjustment Factors
Types of Violations Soil Disturbed and Not Permanently Stabilized
At Time of Violation
<5 5-10 >10-25 > 25
Acres Acres Acres Acres
Failure to Install or Properly Maintain BMP 01-05 ] 02-10 | 0.5-25 1.0-5
Careless Destruction of BMP 0.2-1 05-25 1.0 - 5. 1.0-5
Intrusion into Protected Resource 1.0-5 1.0-5 2.0-10 2.0-10

Failure to properly manage Chemicals, 0.2-1 0.2-1 0.5-25 1.0-5
Concrete Washouts or Residuals, Litter or
other Wastes

Improper Vehicle and Equipment | 0.1-0.5 0.2-1 0.2-1 0.5-25
Maintenance, Fueling or Cleaning

Failure to Provide or Update Written or| 0.2-1 0.5-25 1.0-5 1.0-5
Graphic Plans Required by SWPPP

Failure to comply with Other Provisions of the | 0.1 -0.5 0.2-1 0.2-1 05-25"
NPDES Permit
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NIGHTTIME WORK ZONE LIGHTING (BDE)
Effective: November 1, 2008

Description. This work shall consist of furnishing, installing, maintaining, moving, and removing
lighting for nighttime work zones. Nighttime shall be defined as occurring shortly before sunset
until after sunrise.

Materials. The lighting shall consist of mobile and/or stationary lighting systems as required
herein for the specific type of construction. Mobile lighting systems shall consist of luminaires
attached to construction equipment or moveable carts. Stationary lighting systems shall consist
of roadway luminaires mounted on temporary poles or trailer mounted light towers at fixed
locations. Some lighting systems, such as balloon lights, may be adapted to both mobile and
stationary applications.

Equipment. The Contractor shall furnish an illuminance meter for use by the Engineer. The
meter shall have a digital display calibrated to NIST standards, shall be cosine and color
corrected, and shall have an accuracy of + five percent. The sensor shall have a level indicator
to ensure measurements are taken in a horizontal plane.

CONSTRUCTION REQUIREMENTS

General. At the preconstruction conference, the Contractor shall submit the type(s) of lighting
system to be used and the locations of all devices.

Before nighttime construction may begin, the lighting system shall be demonstrated as being
operational.

Nighttime Flagging. The requirements for nighttime flagging shall be according to Article 701.13
of the Standard Specifications and the glare control requirements contained herein.

Lighting System Design. The lighting system shall be designed to meet the following.

(a) Lighting Levels. The lighting system shall provide a minimum of 5 foot candles (54 lux)
throughout the work area. For mobile operations, the work area shall be defined as 25 ft
(9 m) in front of and behind moving equipment. For stationary operations, the work area
shall be defined as the entire area where work is being performed.

Lighting levels will be measured with an illuminance meter. Readings will be taken in a
horizontal plane 3 ft (1 m) above the pavement or ground surface.

(b) Glare Control. The lighting system shall be designed and operated so as to avoid glare
that interferes with traffic, workers, or inspection personnel. Lighting systems with flood,
spot, or stadium type luminaires shall be aimed downward at the work and rotated
outward no greater than 30 degrees from nadir (straight down). Balloon lights shall be
positioned at least 12 ft (3.6 m) above the roadway.

As a large component of glare, the headlights of construction vehicles and equipment

shall not be operated within the work zone except as allowed for specific construction
operations. Headlights shall never be used when facing oncoming traffic.
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(c) Light Trespass. The lighting system shall be designed to effectively light the work area

without spilling over to adjoining property. When, in the opinion of the Engineer, the

lighting is disturbing adjoining property, the Contractor shall modify the lighting
arrangement or add hardware to shield the light trespass.

Construction Operations. The lighting design required above shall be provided at any location
where construction equipment is operating or workers are present on foot. When multiple
operations are being carried on simultaneously, lighting shall be provided at each separate work
area.

The lighting requirements for specific construction operations shall be as follows.

(a) Installation or Removal of Work Zone Traffic Control. The required lighting level shall be
provided at each truck and piece of equipment used during the installation or removal of
work zone traffic control. Headlights may be operated in the work zone.

(b) Milling and Paving. The required lighting level shall be provided by mounting a minimum
of one balloon light to each piece of mobile construction equipment used in the work
zone. This would include milling machines, mechanical sweepers, material transfer
devices, spreading and finishing machines, and rollers; but not include trucks used to
transport materials and personnel or other vehicles that are continuously moving in and
out of the work zone. The headlights of construction equipment shall not be operated
within the work zone.

(c) Patching. The required lighting level shall be provided at each patching location where
work is being performed.

(d) Pavement Marking and Raised Reflective Pavement Marker Removal/Installation. The
striping truck and the attenuator/arrow board trucks may by operated by headlights
alone; however, additional lighting may be necessary for the operator of the striping
truck to perform the work.

For raised reflective pavement marker removal and installation and other pavement
marking operations where workers are on foot, the required lighting level shall be
provided at each truck and piece of equipment.

(e) Layout, Testing, and Inspection. The required lighting level shall be provided for each
active area of construction layout, material testing, and inspection. The work area shall
be defined as 15 ft (7.6 m) in front and back of the individual(s) performing the tasks.

Basis of Payment. This work will be paid for at the contract lump sum price for NIGHTTIME
WORK ZONE LIGHTING.

PARTIAL EXIT RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)
Effective: January 1, 2009

Description. This work shall consist of furnishing and installing traffic control for the partial

closure of exit ramps on a freeway/expressway. Work shall be according to Section 701 except
as modified herein.
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Add the following after the fourth paragraph of Article 701.07 of the Standard Specifications:

“Drop-offs at the edge of pavement greater than 1 1/2in. (40 mm) caused by the
Contractor’s operations will be allowed only on one side of the ramp at a time.”

Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.

Delete the third paragraph of Article 701.18(e)(3) of the Standard Specifications.

Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:
“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701456, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:
“TRAFFIC CONTROL AND PROTECTION STANDARD 701456;”

PAVEMENT MARKING REMOVAL (BDE)

Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard
Specifications:

“The use of grinders will not be allowed on new surface courses.”

PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the ftraffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract

clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.
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State law also addresses the timing of payments to be made to subcontractors and material

suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a

Contractor receives any payment from the Department, the Contractor shall make

corresponding, proportional payments to each subcontractor and material supplier performing

work or supplying material within 15 calendar days after receipt of the Department payment.

Section 7 of the Act further provides that interest in the amount of two percent per month, in

addition to the payment due, shall be paid to any subcontractor or material supplier by the

Contractor if the payment required by the Act is withheld or delayed without reasonable cause.

The Act also provides that the time for payment required and the calculation of any interest due

applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to
Section 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’'s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:
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“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a

fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and

fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

PRECAST CONCRETE HANDLING HOLES (BDE)
Effective: January 1, 2007
Add the following to Article 540.02 of the Standard Specifications:
“(g) Handling Hole Plugs 1042.16"

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard
Specifications:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar,
or filled with a polyethylene plug. The plug shall not project beyond the inside surface after
installation. When metal lifting inserts are used, their sockets shall be filled with mastic or
mortar.”

Add the following to Article 542.02 of the Standard Specifications:

“(ee) Handling Hole Plugs 1042.16"

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 550.02 of the Standard Specifications:
“(0) Handling Hole Plugs 1042.16"

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard
Specifications with the following:

“Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with
mastic or mortar; or filled with a polyethylene plug. The plug shall not project beyond the inside
surface after installation.”

Add the following to Article 602.02 of the Standard Specifications:
“(p) Handling Hole Plugs 1042.16(a)"

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications
with the following:

“Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.
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The plug shall not project beyond the inside surface after installation. When metal lifting
inserts are used, their sockets shall be filled with mastic or mortar.”

Add the following to Section 1042 of the Standard Specifications:

“1042.16 Handling Hole Plugs. Plugs for handling holes in precast concrete products shall
be as follows.

(a) Precast Concrete Plug. The precast concrete plug shall have a tapered shape and shall
have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days.

(b) Polyethylene Plug. The polyethylene plug shall have a “mushroom” shape with a flat
round top and a stem with three different size ribs. The plug shall fit snuggly and cover
the handling hole.

The plug shall be according to the following.

Mechanical Properties Test Method Value (min.)
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa)
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa)
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa)

Thermal Properties Test Method Value (min.)
Brittle Temperature ASTM D 746 -49 °F (-45 °C)
Vicat Softening Point ASTM D 1525 194 °F (90 °C)”

PUBLIC CONVENIENCE AND SAFETY (BDE)
Effective: January 1, 2000

Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard
Specifications.

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)
Effective: November 1, 2009 Revised: April 1, 2010

Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard
Specifications to read:

“The pavement shall be cut to match the bottom contour of the marker using a concrete
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.”
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RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE)
Effective: January 1, 2009

Description. This work shall consist of furnishing and installing traffic control for the closure of
ramps on a freeway/expressway. Work shall be according to Section 701 except as modified
herein.

Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications.
Add the following to Article 701.18 of the Standard Specifications:

“(k)Standard 701451. Only one interchange at a time may have ramps closed and only one
exit ramp and one entrance ramp may be closed at a time.

The Contractor shall furnish a portable changeable message sign to be placed on the
mainline in advance of the ramp closure. The exact placement and display shall be as
shown in the plans or as directed by the Engineer.”

Revise the first sentence of Article 701.19(c) of the Standard Specifications to read:

“Traffic control and protection required under Standards 701201, 701206, 701306,
701326, 701336, 701406, 701421, 701451, 701501, 701502, 701601, 701602, 701606,
701701 and 701801 will be measured for payment on a lump sum basis.”

Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications:

“TRAFFIC CONTROL AND PROTECTION STANDARD 701451;”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: January 1, 2010

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).
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Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave (High
ESAL), HMA (High ESAL), or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. All FRAP shall be fractionated prior to testing by
screening into a minimum of two size fractions with the separation occurring on or
between the #4 (4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve
size larger than the maximum sieve size specified for the mix the RAP will be used in.

(b) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(c) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP/FRAP shall be sampled and tested either
during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum

frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.
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A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable G,,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter FRAP/Homogeneous Conglomerate “D”
/Conglomerate Quality
1in. (25 mm) +5%
1/2'in. (12.5 mm) +8 % +15 %
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +0.4 %" +0.5%
Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the
failing tests is removed from the stockpile. All test data and acceptance ranges shall be sent to
the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D”

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP
stockpile and are designated as follows.
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(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL)

IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have
a maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50Ib (25kg). The sample shall be extracted according to lllinois Modified
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.
The consultant shall submit the test results along with the recovered aggregate to the
District Office. The cost for this testing shall be paid by the Contractor. The District will
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to
lllinois Modified AASHTO T 327. A maximum loss of 15.0 percent will be applied for all
HMA applications.”

1031.05 Use of RAP/FRAP in HMA. The use of RAP/FRAP shall be a Contractor’s option
when constructing HMA in all contracts. The use of RAP/FRAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and

stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or
conglomerate DQ.
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(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures ¥ Maximum % RAP
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 30 30 10
50 25 15 10
70 15/25% 10/15% 10
90 10 10 10
105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage

HMA Mixtures " ? Maximum % FRAP
Ndesign Binder/Leveling Binder Surface Polymer Modified
30 35 35 10
50 30 25 10
70 25 20 10
90 20 15 10
105 10 10 10
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1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not
exceed 50 percent of the mixture.

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP material meeting the above detailed requirements.

RAP/FRAP designs shall be submitted for volumetric verification. If additional RAP/FRAP
stockpiles are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP
stockpiles may be used in the original mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the
virgin aggregate design or submit a new RAP/FRAP design.

HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
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(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(b) Batch Plants.

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

(4) Mineral filler weight to the nearest pound (kilogram).

(5) RAP/FRAP weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

110



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not

apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:
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“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using

platforms, skids, or other supports; and shall be protected from mechanical injury and from

deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel

cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005 Revised: July 1, 2010

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS, DS, and Sl concrete.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply, except as
follows:

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd
(418 kg/cu m). The cement factor shall not be reduced if a water-reducing, retarding, or
high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be £ 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.
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(9) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The hardened visual stability index shall be a maximum of 1.

Test Methods. Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-6, and lllinois
Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for testing of
self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level Il PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a target slump flow shall
be submitted.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will be required by the Engineer. A trial mixture is a batch of concrete
tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value or L-box blocking ratio, and hardened visual stability
index. For the trial mixture, the slump flow shall be near the proposed target slump flow.

Trial Batch. A minimum 2cuyd (1.5cum) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 1.0in. (25 mm) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value or L-box blocking ratio, and hardened visual stability index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer. The
testing criteria for the new trial batch will be determined by the Engineer.

When necessary, the ftrial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

113



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,

the mixing time for central-mixed concrete shall not be reduced as a result of a mixer

performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall ensure the design of the falsework and forms is adequate for the additional
form pressure caused by the fluid concrete. Forms shall be tight to prevent leakage of fluid
concrete.

When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m),
direct monitoring of form pressure shall be performed according to lllinois Test Procedure SCC-
10. The monitoring requirement is a minimum, and the Contractor shall remain responsible for
adequate design of the falsework and forms. The Contractor shall record the formwork
pressure during concrete placement. This information shall be used by the Contractor to
prevent the placement rate from exceeding the maximum formwork pressure allowed, to monitor
the thixotropic change in the concrete during the pour, and to make appropriate adjustments to
the mix design. This information shall be provided to the Engineer during the pour.

Placing and Consolidating. Concrete placement and consolidation shall be according to
Article 503.07 of the Standard Specifications, except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 5 ft (1.5 m). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 25ft (7.6 m), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard
Specifications.

Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the
following:

“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract.
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Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to

control production. The hardened visual stability index test will not be required to be performed
at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The hardened visual stability index test shall be performed on the first truck delivery of the day,
and every 300 cu yd (230 cu m) thereafter. Slump flow, visual stability index, J-ring value or L-
box blocking ratio, air content, and concrete temperature shall be recorded for each hardened
visual stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 1.5 in.
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio.
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For each hardened visual stability index test performed by the Contractor, the cut cylinders shall

be presented to the Engineer for determination of the rating. The Engineer reserves the right to

conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)
Effective: July 1, 2004 Revised: July 1, 2010

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for precast concrete products.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. The mix design criteria shall be as follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications. If the maximum cement factor is not specified, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not
apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be 2 in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The hardened visual stability index shall be a maximum of 1.
Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,

the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test.
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Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a minimum of 100
revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Placing and Consolidating. The maximum distance of horizontal flow from the point of deposit
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.

Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

Mix Design Approval. The Contractor shall obtain mix design approval according to the
Department’'s Policy Memorandum “Quality Control/Quality Assurance Program for Precast
Concrete Products”.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.
This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.
This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.
SURFACE TESTING OF PAVEMENTS (BDE)
Effective: April 1, 2002 Revised: January 1, 2007
Hot-Mix Asphalt (HMA) Overlays
Revise Article 406.03(h) of the Standard Specifications to read:

“(h) Pavement Surface Test EQUIPMENt ......oooiiiiiiiiiiiiieeeeeeeeeeeeeeeeeee e 1101.10”

Revise Article 406.11 of the Standard Specifications to read:
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“406.11 Surface Tests. The finished surface of the pavement shall be tested for

smoothness within three days of paving. Testing shall be performed in the presence of the
Engineer.

Prior to testing, a copy of the approval letter and recorded settings from the Profile
Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and
debris shall be removed from the pavement.

(a) Test Sections/Equipment.

(1) High-Speed Mainline Pavement. High-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed greater than 45 mph. These
sections shall be tested using a profile testing device.

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement shall consist of
pavements, ramps, and loops with a posted speed of 45 mph or less. These
sections shall be tested using a profile testing device.

(3) Miscellaneous Pavement. Miscellaneous pavement shall consist of:

a. pavement on horizontal curves with a centerline radius of curvature of less than
or equal to 1000 ft (300 m) and pavement within the superelevation transition of
such curves;

b. pavement on vertical curves having a length of less than or equal to 200 ft (60 m)
in combination with an algebraic change in tangent grades greater than or equal
to three percent, as may occur on urban ramps or other constricted-space
facilities;

c. the first or last 15 ft (4.5 m) of a pavement section where the Contractor is not
responsible for the adjoining surface;

d. intersections;

e. variable width pavements;
f. side street returns;

g. crossovers;

h. connector pavement from mainline pavement expansion joint to the bridge
approach pavement;

i. bridge approach pavement; and

j. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the
Engineer.

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge set to a
3/8 in. (10 mm) tolerance.
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(b) Lots/Sublots. Mainline pavement test sections will be divided into lots and sublots.

(1) Lots. A lot will be defined as a continuous strip of pavement 1 mile (1600 m) long
and one lane wide. When the length of a continuous strip of pavement is less than
1 mile (1600 m), that pavement will be included in an adjacent lot. Structures will be
omitted when measuring pavement length.

(2) Sublots. Lots will be divided into 0.1 mile (160 m) sublots. A partial sublot greater
than or equal to 250 ft (76 m) resulting from an interruption in the pavement will be
subject to the same evaluation as a whole sublot. Partial sublots less than 250 ft
(76 m) shall be included with the previous sublot for evaluation purposes.

(c) Testing Procedure. One wheel track shall be tested per lane. Testing shall be
performed 3 ft (1 m) from and parallel to the edge of the lane away from traffic. A guide
shall be used to maintain the proper distance.

The profile trace generated shall have stationing indicated every 500 ft (150 m) at a
minimum. Both ends of the profile trace shall be labeled with the following information:
contract number, beginning and ending stationing, which direction is up on the trace,
which direction the data was collected, and the device operator name(s). The top
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall
be completed and secured around the trace roll.

Although surface testing of intermediate lifts will not be required, they may be performed
at the Contractor’s option. When this option is chosen, the testing shall be performed
and the profile traces shall be generated as described above.

The Engineer may perform his/her own testing at any time for monitoring and
comparison purposes.

(d) Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces
produced by a mechanical recorder shall be reduced using an electronic scanner and
computer software. This software shall calculate the profile index of each sublot in
in./mile (mm/km) and indicate any high points (bumps) in excess of 0.30 in. (8 mm) with
a line intersecting the profile on the printout. Computerized recorders shall provide the
same information.

The profile index of each track, average profile index of each sublot, average profile
index of the lot and locations of bumps shall be recorded on the form.

All traces and reports shall be provided within two working days of completing the testing
to the Engineer for the project file. Traces from either a computerized profile testing
device or analysis software used with a manual profile testing device shall display the
settings used for the data reduction. The Engineer will compare these settings with the
approved settings from the PEV Program. If the settings do not match, the results will
be rejected and the section shall be retested/reanalyzed with the appropriate settings.

The Engineer will use the results of the testing to evaluate paving methods and
equipment.

119



FAI Route 55 (I-55)

Project ACIM-055-1 (082) 020

Section 60-(1,2)RS-2

Madison County

Contract No. 76C93

If the average profile index of a lot exceeds 40.0 in./mile (635 mm/km) for high-speed

mainline pavement or 65.0 in./mile (1025 mm/km) for low-speed mainline pavement, the
paving operation will be suspended until corrective action is taken by the Contractor.

(e) Corrective Work. All bumps in excess of 0.30 in. (8 mm) in a length of 25 ft (8 m) or less

shall be corrected. If the bump is greater than 0.50 in. (13 mm), the pavement shall be
removed and replaced. The minimum length of pavement to be removed shall be 3 ft
(900 mm).

(1) High-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 30.0 to 40.0 in./mile (475 to 635 mm/km) including bumps, shall be
corrected to reduce the profile index to 30.0 in./mile (475 mm/km) or less on each
trace. Any sublot having a profile index greater than 40.0 in./mile (635 mm/km)
including bumps, shall be corrected to reduce the profile index to 30.0 in./mile
(475 mm/km) or less on each trace, or replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 45.0 to 65.0 in./mile (710 to 1025 mm/km) including bumps, shall be
corrected to reduce the profile index to 45.0 in./mile (710 mm/km) or less on each
trace. Any sublot having a profile index greater than 65.0 in./mile (1025 mm/km)
including bumps, shall be corrected to reduce the profile index to 45.0 in./mile
(710 mm/km) or less on each trace, or replaced at the Contractor’s option.

(3) Miscellaneous Pavement. Surface variations which exceed the 3/8in. (10 mm)
tolerance will be marked by the Engineer and shall be corrected by the Contractor.

Corrective work shall be completed using either an approved grinding device consisting
of multiple saws or by removing and replacing the pavement. Corrective work shall be
applied to the full lane width. When completed, the corrected area shall have uniform
texture and appearance, with the beginning and ending of the corrected area squared
normal to the centerline of the paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested.
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the
Engineer within two working days after corrections are made. If the profile index and/or
bumps still do not meet the requirements, additional corrective work shall be performed.

Corrective work shall be at no additional cost to the Department.

Smoothness Assessments. Assessments will be paid to or deducted from the
Contractor for each sublot of mainline pavement, per the Smoothness Assessment
Schedule. Assessments will be based on the average profile index of each sublot prior
to performing any corrective work unless the Contractor has chosen to remove and
replace the sublot. For sublots that are replaced, assessments will be based on the
profile index determined after replacement.

Assessments will not be paid or deducted until all other contract requirements for the

pavement are satisfied. Pavement that is corrected or replaced for reasons other than
smoothness shall be retested as stated herein.
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SMOOTHNESS ASSESSMENT SCHEDULE (HMA Overlays)

High-Speed Mainline Pavement
Average Profile Index

in./mile (mm/km)

Low-Speed Mainline Pavement
Average Profile Index

in./mile (mm/km)

Assessment
per sublot

6.0 (95) or less

15.0 (240) or less

+$150.00

>6.0 (95) to 10.0 (160

>15.0 (240) to 25.0 (400

+$80.00

>10.0 (160) to 30.0 (475

>25.0 (400) to 45.0 (710

+$0.00

>30.0 (475) to 40.0 (635

+$0.00

~ |~ |~ |~

Greater than 40.0 (635

)

)

>45.0 (710) to 65.0 (1025)
Greater than 65.0 (1025)

-$300.00

Smoothness assessments will not be applied to miscellaneous pavement sections.”
Hot-Mix Asphalt (HMA) Pavement (Full-Depth)
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.11, except as follows:

Two wheel tracks shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to each lane edge.

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth HMA)
High-Speed Mainline Pavement Low-Speed Mainline Pavement

Average Profile Index Average Profile Index Assessment

in./mile (mm/km) in./mile (mm/km) per sublot

6.0 (95) or less +$800.00

>6.0 (95) to 11.0 (175) 15.0 (240) or less +$550.00

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$350.00

>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00

Greater than 40.0 (635) Greater than 65.0 (1025) -$500.00”

Delete the third paragraph of Article 407.12 of the Standard Specifications.

Portland Cement Concrete Pavement

Revise Article 420.10 of the Standard Specifications to read:

“420.10 Surface Tests.

smoothness according to Article 406.11, except as follows:
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The finished surface of the pavement shall be tested for smoothness once the pavement

has attained a flexural strength of 550 psi (3800 kPa) or a compressive strength of 3000 psi
(20,700 kPa).

Two wheel tracks shall be tested per lane. Testing shall be performed 3 ft (1 m) from and
parallel to each lane edge.

Membrane curing damaged during testing shall be repaired as directed by the Engineer at
no additional cost to the Department.

No further texturing for skid resistance will be required for areas corrected by grinding.
Protective coat shall be reapplied to ground areas according to Article 420.18 at no additional
cost to the Department.

For pavement that is corrected by removal and replacement, the minimum length to be
removed shall meet the requirements of either Class A or Class B patching.

SMOOTHNESS ASSESSMENT SCHEDULE (PCC)
High-Speed Mainline Pavement Low-Speed Mainline Pavement

Average Profile Index Average Profile Index Assessment

in./mile (mm/km) in./mile (mm/km) per sublot

6.0 (95) or less +$1200.00

>6.0 (95) to 11.0 (175) 15.0 (240) or less +$950.00

>11.0 (175) to 17.0 (270) >15.0 (240) to 25.0 (400) +$600.00

>17.0 (270) to 30.0 (475) >25.0 (400) to 45.0 (710) +$0.00

>30.0 (475) to 40.0 (635) >45.0 (710) to 65.0 (1025) +$0.00
Greater than 40.0 (635) Greater than 65.0 (1025) -$750.00”

Delete the fourth paragraph of Article 420.20 of the Standard Specifications.
Testing Equipment
Revise Article 1101.10 of the Standard Specifications to read:

“1101.10 Pavement Surface Test Equipment. Required surface testing and analysis
equipment and their jobsite transportation shall be provided by the Contractor.

(a) 16 ft (5 m) Straightedge. The 16 ft (5 m) straightedge shall consist of a metal I-beam
mounted between two wheels spaced 16 ft (5 m) between the axles. Scratcher bolts
which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points
between the axles. A handle suitable for pushing and guiding shall be attached to the
straightedge.

(b) Profile Testing Device. The profile testing device shall have a decal displayed to

indicate it has been tested through the Profile Equipment Verification (PEV) Program
administered by the Department.
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(1) California Profilograph. The California Profilograph shall be either computerized or

manual and have a frame 25 ft (8 m) in length supported upon multiple wheels at

either end. The profile shall be recorded from the vertical movement of a wheel
attached to the frame at mid point.

The California Profilograph shall be calibrated according to the manufacturer's
recommendations and California Test 526. All calibration traces and calculations
shall be submitted to the Engineer for the project file.

(2) Inertial Profiler. The inertial profiler shall be either an independent device or a
system that can be attached to another vehicle using one or two non-contact sensors
to measure the pavement profile. The inertial profiler shall be capable of performing
a simulation of the California Profilograph to provide results in the Profile Index
format.

The inertial profiler shall be calibrated according to the manufacturer's
recommendations. All calibration traces and calculations shall be submitted to the
Engineer for the project file.

(3) Trace Analysis. The Contractor shall reduce/evaluate these traces using a 0.00 in.
(0.0 mm) blanking band and determine a Profile Index in in./mile (mm/km) for each
section of finished pavement surface. Traces produced using a computerized profile
testing device will be evaluated without further reduction. When using a manual
profile testing device, the Contractor shall provide an electronic scanner, a computer,
and software to reduce the trace. All analysis equipment (electronic scanner,
computerized recorder, etc.) shall be able to accept 0.00in. (0.0 mm) for the
blanking band.

All traces from pavement sections tested with the profile testing device shall be recorded
on paper with scales of 300:1 longitudinally and 1:1 vertically. Equipment and software
settings of the profile testing device and analysis equipment shall be set to those values
approved through the PEV Program.
The Engineer may retest the pavement at any time to verify the accuracy of the
equipment.”
TEMPORARY EROSION CONTROL (BDE)
Effective: November 1, 2002 Revised: July 1, 2010
Add the following to Article 280.02 of the Standard Specifications to read:
“(k) Filter Fabric 1080.03”
Revise the third paragraph of Article 280.03 of the Standard Specifications to read:
“Erosion control systems shall be installed prior to beginning any activities which will
potentially create erodible conditions. Erosion control systems for areas outside the limits of

construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished
borrow sites shall be installed prior to beginning soil disturbing activities at each area.
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These offsite systems shall be designed by the Contractor and be subject to the approval of
the Engineer.”

Add the following paragraph after the third paragraph of Article 280.03 of the Standard
Specifications:

“The temporary erosion and sediment control systems shown on the plans represent the
minimum systems anticipated for the project. Conditions created by the Contractor’s
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be
protected as directed by the Engineer at no additional cost to the Department. Revisions or
modifications of the erosion and sediment control systems shall have the Engineer’s written
approval.”

Revise Article 280.04(a) of the Standard Specifications to read:

“(a) Temporary Ditch Checks. This system consists of the construction of temporary ditch
checks to prevent siltation, erosion, or scour of ditches and drainage ways. Temporary
ditch checks shall be constructed with rolled excelsior, products from the Department’s
approved list, or with aggregate placed on filter fabric when specified. Filter fabric shall
be installed according to the requirements of Section 282. Riprap shall be placed
according to Article 281.04. Manufactured ditch checks shall be installed according to
the manufacturer’s specifications. Spacing of ditch checks shall be such that the low
point in the center of one ditch check is at the same elevation as the base of the ditch
check immediately upstream. Temporary ditch checks shall be sufficiently long enough
that the top of the device in the middle of the ditch is lower than the bottom of the
terminating ends of the ditch side slopes.”

Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard
Specifications to read:

“The temporary mulch cover shall be according to either Article 251.03 or 251.04 except
for any reference to seeding.”

Revise Article 280.07(b) of the Standard Specifications to read:

“(b) Temporary Ditch Checks. This work will be measured for payment along the long axis of
the device in place in feet (meters) except for aggregate ditch checks which will be
measured for payment in tons (metric tons). Payment will not be made for aggregate in
excess of 108 percent of the amount specified by the Engineer.”

Revise Article 280.07(f) of the Standard Specifications to read:

“(f) Temporary Mulch. This work will be measured for payment according to
Article 251.05(b).”

Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard
Specifications:

“Temporary or permanent erosion control systems required for areas outside the limits of
construction will not be measured for payment.”
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Revise Article 280.08(b) of the Standard Specifications to read:

“(b) Temporary Ditch Checks. This work will be paid for at the contract unit price per foot
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH
CHECKS.”

Revise Article 280.08(f) of the Standard Specifications to read:
“(f) Temporary Mulch. Temporary Mulch will be paid for according to Article 251.06.”
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications.

Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard
Specifications to read:

“The upstream facing of the aggregate ditch check shall be constructed of gradation
CA 3. The remainder of the ditch check shall be constructed of gradation RR 3.”

TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE)
Effective: January 1, 2010

Delete the fourth paragraph of Article 631.07 of the Standard Specifications.

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 5. In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor's needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications.
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The contractor will be credited for each trainee employed by him on the contract work who is

currently enrolled or becomes enrolled in an approved program and will be reimbursed for such
trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used the contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.
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Reimbursement for offsite training indicated above may only be made to the contractor where

he does one or more of the following and the trainees are concurrently employed on a Federal-

aid project; contributes to the cost of the training, provides the instruction to the trainee or pays
the trainee’s wages during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a
lack of good faith on the part of the contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour
for TRAINEES. The estimated total number of hours, unit price and total price have been
included in the schedule of prices.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.
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The bidder shall indicate on the attached form whether or not this special provision will be part

of the contract and submit the completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI,) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIr in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No []

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any

modified standard or nonstandard items where the character of the work to be

performed is considered PCC base, pavement or shoulder. The cumulative total of

all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cu m

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI.) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ - FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes []
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_
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Where: MPIly =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft
39 Ib/ft
53 Ib/ft
52 Ib/ft

95 kg/m
58 kg/m
79 kg/m
77 kg/m

b~ —~ —~ —~
NNt

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA”) is entered into this day of , by and
between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). ~ This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract
76C93 (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2003-13. It is
mutually understood and agreed that the terms and conditions of this PLA are intended
to promote the public interest in obtaining timely and economical completion of the
Project by encouraging productive and efficient construction operations; by establishing
a spirit of harmony and cooperation among the parties; and by providing for peaceful
and prompt settlement of any and all labor grievances or jurisdictional disputes of any
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution
of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.
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In the event of a variance or conflict, whether explicit or implicit, between the terms and

conditions of this PLA and the provisions of any other applicable national, area, or local

collective bargaining agreement, the terms and conditions of this PLA shall supersede

and control. For any work performed under the NTL Articles of Agreement, the National

Stack/Chimney Agreement, the National Cooling Tower Agreement, the National

Agreement of the International Union of Elevator Constructors, and for any instrument

calibration work and loop checking performed under the UA/IBEW Joint National

Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, I, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.
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In the event that the applicable collective bargaining agreement between a Prime

Contractor and the Union or between the Subcontractor and the Union expires prior to

the completion of this Project, the expired applicable contract’s terms will be maintained

until a new applicable collective bargaining agreement is ratified. The wages and fringe

benefits included in any new applicable collective bargaining agreement will apply on

and after the effective date of the newly negotiated collective bargaining agreement,

except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

2.3

24

2.5

26

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfilment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.
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The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at

the job-site is strictly prohibited. The parties shall take every practical measure

consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

ARTICLE Ill - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Thomas F. Gibbons,
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp. In the event that the Unions and
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the
Department, after consultation with the Unions and Prime Contractor, shall designate
such additional Permanent Arbitrators as may be necessary to establish the full slate.
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A single Permanent Arbitrator shall be selected from the slate of three on a rotating

basis to adjudicate each arbitrable matter as it arises. In the event a Permanent

Arbitrator is not available to adjudicate a particular matter in the order of rotation, the
arbitration assignment shall pass to the next available Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

4.2

4.3

4.4

4.5

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the
time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.
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The parties recognize that specialized or unusual equipment may be installed on the

Project. In such cases, the Union recognizes the right of the Prime Contractor or

Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the

setting up of the equipment, making modifications and final alignment, and performing

similar activities that may be reasonably necessary prior to and during the start-up

procedure in order to protect factory warranties. The Prime Contractor or Subcontractor

shall notify the Union representatives in advance of any work at the job-site by such

vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

5.2

Except as provided in Articles VI or VI, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.

Grievances shall be settled according to the following procedure:

5.2.A. Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

5.2.B. Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

5.2.C. Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.
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Any failure of a party to comply fully with such final and binding decision of the

Permanent Arbitrator may result in removal of the non-complying party from the site, in a

holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in

such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.

(b) The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
the Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator's bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.
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A jurisdictional dispute may be submitted based upon a pre-job
assignment.

If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

(d) Inrendering his decision, the Arbitrator shall determine:

(1)

(2)

3)

First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record. If the craft relying
on the decision of record demonstrates that it has performed the work in
dispute in the locality of the job, then the Arbitrator shall apply the
decision of record in rendering his decision. If the Arbitrator finds that a
craft has improperly obtained the prevailing practice in the locality through
raiding, the undercutting of wagers or by the use of vertical agreements,
the Arbitrator shall rely on the decision of record rather than the prevailing
practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the

established trade practice in the industry and prevailing practice in the
locality; and
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator’'s decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decisions of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

7.1

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor’s or supplier's facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall

undertake all steps reasonably necessary to promptly end such prohibited activities. No

Union complying with its obligations under this Article shall be liable for acts of

employees for which it has no responsibility or for the unauthorized acts of employees it

represents. Any employee who participates in or encourages any activity prohibited by

paragraph 7.1 shall be immediately suspended from all work on the Project for a period

equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under

the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the Permanent
Arbitrator pursuant to Article Ill of the nature of the alleged violation; such notice shall be by the
most expeditious means possible. The initiating party may also furnish such additional factual
information as may be reasonably necessary for the Permanent Arbitrator to understand the
relevant circumstances. Copies of any written materials provided to the arbitrator shall also be
contemporaneously provided by the most expeditious means possible to the party alleged to be in
violation and to all other involved parties.

7.6.B  Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing within twenty-
four (24) hours if it is contended the violation is ongoing, but not before twenty-four (24) hours
after the written notice to all parties involved as required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other effective written means,
of the place and time chosen by the Permanent Arbitrator for this hearing. Said hearing shall be
completed in one session. A failure of any party or parties to attend said hearing shall not delay
the hearing of evidence or issuance of an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in fact, occurred. An
Award shall be issued in writing within three (3) hours after the close of the hearing, and may be
issued without a written opinion. If any party desires a written opinion, one shall be issued within
fifteen (15) days, but its issuance shall not delay compliance with, or enforcement of, the Award.
The Permanent Arbitrator may order cessation of the violation of this Article, and such Award shall
be served on all parties by hand or registered mail upon issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the filing of the Award
and such other relevant documents as may be required. Facsimile or other hardcopy written
notice of the filing of such enforcement proceedings shall be given to the other relevant parties. In
a proceeding to obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such proceedings may be
ex parte. Such agreement does not waive any party’s right to participate in a hearing for a final
order of enforcement. The Court’s order or orders enforcing the Permanent Arbitrator’s Award
shall be served on all parties by hand or by delivery to their last known address or by registered
mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIl — MISCELLANEOUS

8.1

8.2

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.
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8.3 This PLA may not be changed or modified except by the subsequent written agreement

of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

8.4 Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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lllinois Department of Transportation

Christine M. Reed, P.E., Director of Highways

Matthew R. Hughes, Acting Director - Finance & Administration

Ellen Schanzle-Haskins, Chief Counsel

Gary Hannig, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local unions listed below:

(Date)

List Union Locals:
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* RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract 76C93], this Letter of Assent hereby confirms that the undersigned Prime Contractor
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor
Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

* RETURN WITH BID **
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor’s immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR
5, 6 and 7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the contracting
agency, the DOL, or the contractor’'s employees or their representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession, or
territory of the United States (except for employment preference for
Appalachian contracts, when applicable, as specified in Attachment
A), or

b. Employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

Il. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency (SHA) and
the Federal Government in carrying out EEO obligations and in their
review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following
statement: “It is the policy of this Company to assure that applicants
are employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, preapprenticeship,
and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor’'s EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor’'s EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred
to the contractor for employment consideration.



b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

¢. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits

shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase opportunities
for minority groups and women within the unions, and to effect referrals
by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor’s association acting as
agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women
for membership in the unions and increasing the skills of

minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

¢. The contractor will use his best efforts to ensure

subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the services of
DBE subcontractors or subcontractors with meaningful minority and
female representation among their employees.

b. The contractors will submit an annual report to the SHA

each July for the duration of the project, indicating the number

of minority, women, and non-minority group employees

currently engaged in each work classification required by the

contract work. This information is to be reported on Form



FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred
during such weekly period. Such laborers and mechanics shall

be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification

requested is not performed by a classification in the wage

determination;

(2) the additional classification is utilized in the area by the

construction industry;

(3) the proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates

contained in the wage determination; and

(4) with respect to helpers, when such a classification

prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.
d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.
e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not

expressed as an hourly rate, the contractor or subcontractors, as
appropriate, shall either pay the benefit as stated in the wage



determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator for the Wage
and Hour Division determines that a different practice prevails for
the applicable apprentice classification, fringes shall be paid in
accordance with that determination.
(4) Inthe event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.
b. Trainees:
(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior

approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4
of this Section IV. The straight time hourly wage rates for apprentices
and trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the SHA
contracting officer may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further



payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits

or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.
c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent for
the classification of worked performed, as specified in the applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such
actions as may be necessary to cause the suspension of any



further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
c. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VII.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Items” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VIl is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID
HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States, or of
any State or Territory, or whoever, whether a person, association, firm, or
corporation, knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the submission of
plans, maps, specifications, contracts, or costs of construction on any
highway or related project submitted for approval to the Secretary of
Transportation; or



Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as
to material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39
Stat. 355), as amended and supplemented;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)
a. By signing and submitting this proposal, the prospective

primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out

c. The certification in this clause is a material representation

of fact upon which reliance was placed when the department

or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant

knowingly rendered an erroneous certification, in addition to

other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause

of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this proposal is
submitted if any time the prospective primary participant learns that
its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”

“person,” “primary covered transaction,” “principal,”

“proposal,” and “voluntarily excluded,” as used in this clause,

have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You

may contact the department or agency to which this proposal

is submitted for assistance in obtaining a copy of those regulations.
f. The prospective primary participant agrees by submitting

this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier

covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in

this covered transaction, unless authorized by the department

or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
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“Certification Regarding Debarment, Suspension, Ineligibility

and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered transactions
and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause

or default.
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below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in
this transaction.

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;



b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective

participant shall attach an explanation to this proposal.
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2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the Nonprocurement List.
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h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And

Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR

LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.



3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of the
described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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