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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
September 20, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 61J71 
  MCHENRY County 
  Section 21-00131-00-SW (Crystal Lake) 
  Various Routes 
  District 1 Construction Funds 
  
 Construction of new sidewalk with ADA improvements, curb & Gutter, driveway reconstruction, storm 
sewers, pedestrian traffic signals, pavement markings, landscaping, and other work at various 
locations in Crystal Lake. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274       Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80449 67  Cement, Type IL Aug. 1, 2023  
 80384 68  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80453       Concrete Sealer Nov. 1, 2023  
 80261 72  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434       Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 75  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443       High Tension Cable Median Barrier Removal April 1, 2022  
 80456 85  Hot-Mix Asphalt Jan. 1, 2024  
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438 86  Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80045       Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441 87  Performance Graded Asphalt Binder Jan 1, 2023  
 80451 92  Portland Cement Concrete Aug. 1, 2023  
* 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I 93  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 94  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 96  Seeding Nov. 1, 2022  
* 80457       Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80448       Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127       Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 102  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 103  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 104  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410       Traffic Spotters Jan. 1, 2019  
 20338       Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 106  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
* 80458       Waterproofing Membrane System Aug. 1, 2024  
 80302 107  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 108  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 110  Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 

Construction” adopted January 1, 2022, the latest edition of the “Manual on Uniform Traffic 

Control Devices for Streets and Highways”, and the “Manual of Test Procedures of Materials” in 

effect on the date of invitation of bids, and the Supplemental Specifications and Recurring Special 

Provisions indicated on the Check Sheet included here in which apply to and govern the 

construction of Various Pedestrian Connections, Section: 21-00131-00-SW, McHenry County, 

and in case of conflict with any part, or parts, of said Specifications, the said Special Provisions 

shall take precedence and shall govern.  

Route: Main Street, Congress Parkway, Virginia Road 

Section No.: 21-00131-00-SW 

 

Job No.: C-91-150-23 

Contract: 61J71 

LOCATION OF PROJECT 

The project is located on FAU 0124 (Main Street), FAU 3857 (Congress Parkway), and FAU 
0121 (Virginia Road) in the City of Crystal Lake, McHenry County. The total gross length of the 
project is 3,772.01 feet (0.71 miles) and net length of the project is 3,648.75 feet (0.69 miles). 

DESCRIPTION OF PROJECT 

The work consists of construction of a new sidewalk, and associated curb and gutter removal, 
curb and gutter installation, hot-mix asphalt surface removal, hot-mix asphalt placement, driveway 
reconstruction, granular material installation, ADA installation, storm sewer installation, new 
pedestrian traffic signals, pavement markings, landscaping restoration, and all incidental and 
collateral work necessary to complete the project, as shown on the plans or as described herein. 
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MAINTENANCE OF ROADWAYS (D1) 
Effective: September 30, 1985 
Revised November 1, 1996 
 
Beginning on the date that the Contractor begins work on this project, he shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the improvement. 
This normal maintenance shall include all repair work deemed necessary by the Engineer, but 
shall not include snow removal operations. Traffic control and protection for maintenance of 
roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided for in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the Engineer, 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
 
TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985   
Revised:  January 1, 2007 
 
Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, 
the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for 
Streets and Highways", any special details and Highway Standards contained in the plans, and 
the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
701001-02, 701006-05, 701011-04, 701101-05, 701106-02, 701301-04, 701311-03, 701427-05, 
701501-06, 701502-09, 701602-10, 701701-10, 701801-06, 701901-09 
 
DETAILS: 
TC-10 Traffic Control and Protection for Side Roads, Intersections, and Driveways 
TC-13 District One Typical Pavement Marking 
TC-22 Arterial Road Information Sign 
TC-26 Driveway Entrance Signing 
 
SPECIAL PROVISIONS: 
Maintenance of Roadways (D1) 
Temporary Information Signing 
Public Convenience and Safety (D1) 
Work Zone Traffic Control Devices (BDE) 
Keeping Arterials Roadways Open to Traffic (Lane Closures Only) 
Vehicle and Equipment Warning Lights (BDE) 
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TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
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Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 
 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 
One lane or ramp blocked = $1,000 
 
Two lanes blocked = $2,500 
 
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
 
 
STATUS OF UTILITIES (D1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed improvements.  
The tables below contain a description of specific conflicts to be resolved and/or facilities which 
will require some action on the part of the Department’s contractor to proceed with work.  Each 
table entry includes an identification of the action necessary and, if applicable, the estimated 
duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
  



Main Street, Congress Parkway, Virginia Road 
Section No.: 21-00131-00-SW 

Contract: 61J71 
 

6 
 

All Stages 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Virginia 
Road 

 
Sta. 21+75 

Comcast 
Pedestal 

Existing Comcast pedestal 
conflicts with the sidewalk 

installation. 
 

Comcast pedestal will need to 
be relocated prior to the 

contractor excavating for the 
sidewalk installation. 

Comcast 
_5_ Days 
Installation 

Virginia 
Road 

 
Sta. 22+35, 

4’ RT  

Telephone 
Pedestal 

Existing telephone pedestal 
conflicts with the sidewalk 

installation. 
 

Telephone pedestal will need 
to be relocated prior to the 

contractor excavating for the 
sidewalk installation. 

AT&T 
_5_ Days 
Installation 

Virginia 
Road 

 
Sta. 35+80, 

4’ RT  

Telephone 
Pedestal 

Existing telephone pedestal 
conflicts with the sidewalk 

installation. 
 

Telephone pedestal will need 
to be relocated prior to the 

contractor excavating for the 
sidewalk installation. 

AT&T 
_5_ Days 
Installation 

Virginia 
Road 

 
Sta. 36+00  

Verizon 
Handhole 

Existing handhole located 
within proposed sidewalk 

Verizon 
_5_ Days 
Installation 

 
All Stages: __20__ Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as provided 
by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T 
Transmission 

Kari Martin 630-573-5789 g05256@att.net 

Comcast 
Thomas Munar 
Danny O’Shea 

224-229-5862 
847-561-4220 

Thomas_Munar@comcast.com 
Daniel_OShea@comcast.com 

ComEd Timothy Tamason 630-576-7094 timothy.tamason@comed.com 

Nicor Gas Paul Eggen 630-388-2903 gasmaps@southernco.com 

mailto:g05256@att.net
mailto:Thomas_Munar@comcast.com
mailto:timothy.tamason@comed.com
mailto:gasmaps@southernco.com
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City of Crystal 
Lake 

Abby Wilgreen 815-459-2020 awilgreen@crystallake.org 

Verizon 
Oscar Guerrero/ 

Dakari Hall 
312-612-5216 

oscar.guerrero@verizon.com 
dhall@telecom-eng.com 

 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances, 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
 
All Stages 

 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

North side of 
Virginia Road 

Telephone 

Underground telephone line 
 

No relocation of adjustments 
required. 

Watch and protect during 
construction activities. 

Verizon 

South side of 
Virginia Road, 

West side of Main 
Street, South side 

of Congress 
Pkwy 

Telephone 

Underground telephone line 
 

Watch and protect during 
construction activities. 

AT&T 

South side of 
Virginia Road, 

East side of Main 
Street, North side 

of Congress 
Pkwy 

Cable 

Underground and Aerial lines 
 

No relocation of adjustments 
required. 

Watch and protect during 
construction activities. 

Comcast 

South side of 
Virginia Road, 

East side of Main 
Street, North side 

of Congress 
Pkwy 

Electric 

Underground and Aerial lines 
 

No relocation of adjustments 
required. 

Watch and protect during 
construction activities. 

ComEd 

North side of 
Virginia Road, 

East side of Main 
Street, North side 

Gas 

Underground gas main 
 

No relocation of adjustments 
required. 

Nicor 

mailto:awilgreen@crystallake.org
mailto:oscar.guerrero@verizon.com
mailto:dhall@telecom-eng.com
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of Congress 
Pkwy 

Watch and protect during 
construction activities. 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations.  The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary.  The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to all excavation work. 
 
 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS (D1) 
Effective: April 1, 2001 

Revised:  January 2, 2007 

 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness 

shall be 9 in. (230 mm).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
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type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be measured 
for payment but shall be included in the cost per each of the type specified.” 
 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be 
paid according to the following schedule: 
 
(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, 

of the type constructed, will be paid. 
 

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 
temporary access, the remaining forty percent of the pay item will be paid upon the permanent 
removal of the temporary access.” 
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FRICTION AGGREGATE (D1) 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 
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Use Mixture Aggregates Allowed 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared 
samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 

1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
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Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 
 
 
 

HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

  



Main Street, Congress Parkway, Virginia Road 
Section No.: 21-00131-00-SW 

Contract: 61J71 
 

15 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 

 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 

 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 

Binder Courses 
IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 
12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet 
the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to 
approval and use of fibers, the Contractor shall submit a notarized certification by the 
producer of these materials stating they meet these requirements. Reclaimed Asphalt 
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an 
SBA polymer modifier as a fiber additive if the mix design with RAS included meets 
AASHTO T305 requirements. The RAS shall be from a certified source that produces 
either Type I or Type 2. Material shall meet requirements noted herein and the actual 
dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 

(600 m)   12 16 12 18   15 30   

#50 

(300 m) 6 15     4 15 8 15 15 30 

#100 

(150 m) 4 9     3 10 6 10 10 18 

#200 

(75 m) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 

(20 m) 
  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 

mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
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Revise Article 1030.05(b) of the Standard Specifications to read: 

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 

IL-19.0  13.5 13.5  13.5 

IL-9.5  15.0 15.0   

IL-9.5FG  15.0 15.0   

IL-4.751/  18.5    

SMA-12.51/2/5/    17.03//16.04/  

SMA-9.51/2/5/    17.03//16.04/  

IL-19.0L 13.5     

IL-9.5L 15.0     

 
1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 

AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA document 
"Determination of Random Density Test Site Locations".  Core densities shall be determined 
using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 



Main Street, Congress Parkway, Virginia Road 
Section No.: 21-00131-00-SW 

Contract: 61J71 
 

18 
 

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 
 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF 
As specified in 

Articles 582.05 and 
582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform speed 
not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and maintain 
an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 

 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA production 
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test 
strip if previous construction during the current construction year has demonstrated the 
constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste.  For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill. The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary 
for collection and management of the samples, including transportation of samples from the job 
site to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
 
Virginia Road 

• All excavation, full width of the construction corridor LT and RT of centerline of Virginia Rd. 
from Station 14+00.00 to Station 36+30.00. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: SVOCs and Metals. 

 

Walkup Avenue 

• All excavation, full width of the construction corridor LT and RT of centerline of Walkup Ave 
from Station 101+00.00 to Station 102+34. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Articles 669.05(a)(1). Potential 
contaminants of concern sampling parameters: SVOCs and Metals. 
 

• All excavation, full width of the construction corridor LT and RT of centerline of Walkup Ave 
within the UP Railroad ROW. The Engineer has determined this material meets the criteria of 
and shall be managed in accordance with Articles 669.05(a)(5). Potential contaminants of 
concern sampling parameters: SVOCs and Metals. 

 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
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ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
Revised: October 1, 2021 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-2 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-2 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-2 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface or 
binder course material shall not be allowed.  The pavement may be opened to traffic according to 
Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-2 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened 
to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b.” 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 

Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 

Elongation, percent ASTM D 412 90 min 

Specific Gravity ASTM D 792 1.0 - 1.3 

Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, properly 

sized temporary ramps shall be placed around the drainage and/or utility castings according to 
the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed around 
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft 
(600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on roadways 
with permanent posted speeds of 40 mph or less and when the height of the casting 
to be protected meets the proper sizing requirements for the rubber ramps as shown 
below. 
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Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 

Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are undertaken 

within the immediate area of the structure.  Prior to placing the surface course, the temporary 
ramp shall be removed.  Excess material shall be disposed of according to Article 202.03.” 
 
 
BIKE PATH REMOVAL 
This work shall include all labor, material, and equipment necessary to remove the existing HMA 
bike path pavement, including aggregate base courses and stabilized subbases and shall be 
performed according to Section 440 of the Standard Specifications and as specified herein. 
 
A full depth, perpendicular, straight-line joint shall be sawn at the ends and all edges of portions 
to be removed. Any damage done to the existing bike path or appurtenances to remain in place 
shall be repaired or removed and replaced as directed by the Engineer. 
 
Materials resulting from the removal of existing pavement and appurtenances as specified herein 
shall be disposed of according to Article 202.03 of the Standard Specifications. 
 
This work will be measured in place and paid for at the contract unit price per square yard for 
BIKE PATH REMOVAL, which shall include all labor, material, and equipment required to 
complete the work as specified herein. 
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CLEARING AND GRUBBING 
This work shall include all labor, material, and equipment necessary to remove and dispose of all 
trees smaller than 6” in diameter, bushes, saplings, shrubs, plants, brush, and stumps of diameter 
less than 6 inches, plants and other brush. Removal of the plant material shall include the root 
zone as well. This work shall be in accordance with Section 201 of the Standard Specifications 
and as specified herein. 
 
All brush marked in the field by the Engineer for removal shall be removed and disposed of offsite. 
 
All stumps and roots shall be removed to a depth of not less than 12 inches below the excavation 
of the subgrade, the finished grade surface, or the ground line and at least below the bottom of 
the subbase material. 
 
This work will be measured and paid for at the contract unit price per lump sum for CLEARING 
AND GRUBBING, which shall include all labor, material, and equipment required to complete the 
work as specified herein. 
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CONCRETE WASHOUT FACILITY  
Description: The Contractor shall take sufficient precautions to prevent pollution of streams, lakes, 
reservoirs, and wetlands with fuels, oils, bitumens, calcium chloride, or other harmful materials 
according to Article 107.23 of the “Standard Specifications”.  
 
General: To prevent pollution by residual concrete and/or the by-product of washing out the 
concrete trucks, concrete washout facilities shall be constructed and maintained on any project 
which includes cast-in-place concrete items. The concrete washout shall be constructed, 
maintained, and removed according to this special provision.  
 
The concrete washout facility shall be constructed on the job site in accordance with Illinois Urban 
Manual practice standard for Temporary Concrete Washout Facility (Code 954). The Contractor 
may elect to use a pre-fabricated portable concrete washout structure. The Contractor shall 
submit a plan for the concrete washout facility, to the Engineer for approval, a minimum of 10 
calendar days before the first concrete pour. The working concrete washout facility shall be in 
place before any delivery of concrete to the site. The Contractor shall ensure that all concrete 
washout activities are limited to the designated area.  
 
The concrete washout facility shall be located no closer than 50 feet from any environmentally 
sensitive areas, such as water bodies, wetlands, and/or other areas indicated on the plans. 
Adequate signage shall be placed at the washout facility and elsewhere as necessary to clearly 
indicate the location of the concrete washout facility to the operators of concrete trucks.  
 
The concrete washout facility shall be adequately sized to fully contain the concrete washout 
needs of the project. The contents of the concrete washout facility shall not exceed 75% of the 
facility capacity. Once the 75% capacity is reached, concrete placement shall be discontinued 
until the facility is cleaned out. Hardened concrete shall be removed and properly disposed of 
outside the right-of-way. Slurry shall be allowed to evaporate, or shall be removed and properly 
disposed of outside the right-of-way. The Contractor shall immediately replace damaged basin 
liners or other washout facility components to prevent leakage of concrete waste from the washout 
facility. Concrete washout facilities shall be inspected by the Contractor after each use. Any and 
all spills shall be reported to the Engineer and cleaned up immediately. The Contractor shall 
remove the concrete washout facility when it is no longer needed.  
 
Basis of Payment: This work will not be paid for separately, but shall be included in the cost of 
the concrete work items included in the contract. 
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DETECTABLE WARNINGS (SPECIAL) 
This item shall consist of the placement of galvanized steel detectable warnings as directed by 
the Engineer.  This item shall be installed simultaneously with the sidewalk.  Work shall be 
performed in accordance with Section 424 of the Standard Specifications and Curb Ramps for 
Sidewalk (BDE), and in compliance with the Americans with Disabilities Act, Accessibility 
Guidelines (ADAAG) and the latest approved Public Right-of-Way Accessibility Guidelines 
(PROWAG).   
  
Detectable warnings shall be installed at curb ramps, medians, pedestrian refuge islands, and other 
locations were pedestrians are required to cross a hazardous vehicular way. The installation shall 
be an integral part of the walking surface and only the actual domes shall project above the walking 
surface. Each tile shall be sized appropriately by the contractor, so the tiles completely cover the 
width of the sidewalk ramp. 
 
The product shall be galvanized steel tiles as manufactured by TufTile and shall be federal color 
#22144 (Brick Red).  For detectable warnings installed radially along back of curb (IDOT Standard 
424001-10), the Contractor shall use the TufTile Radius Calculator found at: 
https://www.tuftile.com/index.php/resources/radius-calculator.   
 
This calculator will determine the amount, size, and placement of the rectangular tiles and wedge 
tiles to be installed.  The use of the radial wedges will be required for all radius locations. 
 
The distance between the back of curb and the detectable warning shall not exceed 6”.  The 
orientation of the detectable warning shall be dry fitted once framing is complete and a minimum 1 
day before the concrete pour.  Sawcutting tiles shall be prohibited.         
 
Installation: The materials, equipment, and installation procedures used shall be according to the 
manufacturer’s specification and can be found at www.tuftile.com.  The Contractor shall use a rubber 
mallet to gently tap the tiles to fully seat them and vibrate the concrete around the anchors.  A 
minimum of 8 taps per square foot of detectable warning installed is required.   
 
Basis of Payment: This work will be paid for at the contract unit price per SQUARE FEET for 
DETECTABLE WARNINGS (SPECIAL) which price shall include all labor and materials necessary 
to complete the work as described herein. 
 
 
 
DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED 
This work shall include all labor, material, and equipment necessary to adjust drainage and utility 
structures to proposed finish grade at locations shown on the Engineering plans or as directed by 
the Engineer in accordance with Section 602 of the Standard Specifications and as specified 
herein. 

All adjustments shall be made with existing frames and grates or lids unless otherwise specified. 
Prior to making the final grade adjustment, all joint surfaces shall be made free of dirt and debris. 
Broken concrete or other miscellaneous materials shall not be used to shim the adjusting ring or 
frame. The maximum total height of the adjusting rings shall not exceed eight (8) inches. 
 

https://www.tuftile.com/index.php/resources/radius-calculator
http://www.tuftile.com/
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This work will be measured in place and paid for at the contract unit price per each for DRAINAGE 
& UTILITY STRUCTURES TO BE ADJUSTED, which shall include all labor, material, and 
equipment required to complete the work as specified herein. 
 
 
 
FIRE HYDRANTS TO BE ADJUSTED 
 
Description. This work shall be done in accordance with Section 564 of the Standard 
Specifications and City standards and consist of adjusting the elevation of fire hydrants and their 
auxiliary valves and valve boxes at the locations indicated in the plans or as directed by the 
Engineer. 
 
For fire hydrants installed at depths greater than five feet (5’), the Contractor shall provide hydrant 
extensions to meet the required grade. The contractor shall provide any special hardware, fittings, 
valves, and appurtenances needed to install hydrant extensions compatible with the type and 
model of hydrant specified. Extensions shall be by the same manufacturer as the fire hydrant. 
The Contractor shall install per the manufacturer’s instructions. 
 
For valve boxes installed at depths greater than 5 feet, the Contractor shall provide valve box 
extensions to meet the required grade. The contractor shall provide any special hardware or 
fittings, valves stems, and appurtenances needed to install valve box extensions compatible with 
the type and model specified. Extensions shall be by the same manufacturer as the valve boxes. 
The Contractor shall install per the manufacturer’s instructions. 
 
Basis of Payment. This work shall be measured and paid for at the contract unit price per EACH 
for FIRE HYDRANTS TO BE ADJUSTED, which payment will be full compensation for all 
materials, labor, tools, equipment, and incidentals necessary to install a complete and working 
fire hydrant. 
 
 
 
 
FENCE REMOVAL 
This work shall include all labor, material, and equipment necessary to remove and dispose of an 
existing fence from the project site. 
 

The contractor shall remove all components of the existing fence including any concrete used to 

anchor fence posts, bracing, guy wires, posts, and/or gates. All removed materials shall be 

disposed of outside the limits of the right-of-way according to Article 202.03 of the Standard 

Specifications and/or as directed by the Engineer. 

This work will be measured in place and paid for at the contract unit price per foot for FENCE 
REMOVAL, which shall include all labor, material, and equipment required to complete the work 
as specified herein. 
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HOT-MIX ASPHALT DRIVEWAY PAVEMENT 

This work shall consist of placing hot-mix asphalt driveway pavement in accordance with the 

applicable portions of Section 202, 355 and 406 of the Standard Specifications. 

 
Driveway removal and any excavation required in order to install the driveway to the 

necessary depth will be done in accordance with the applicable portions of Sections 202 and 

440 of the Standard Specifications and will be considered included in the cost of DRIVEWAY 

PAVEMENT REMOVAL. 

 
The existing aggregate base will be graded and compacted prior to the placement of hot-mix 

asphalt. This work will be considered included in the cost of HOT-MIX ASPHALT DRIVEWAY 

HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 10”. 

 
The areas noted in the plans for this item shall be restored with 2” Hot-Mix Asphalt Surface 

Course, Mix “D”, N50, and 8” of Hot-Mix Asphalt Binder Course, IL-19.0, N50. 

 
When driveways are removed, access to the property shall be maintained with temporary 

aggregate in accordance with the pay item TEMPORARY ACCESS (COMMERCIAL 

ENTRANCE). 

 
This work will be paid for at the contract unit price per SQUARE YARD for HOT-MIX 

ASPHALT DRIVEWAY PAVEMENT, of the thickness specified, which includes all labor, 

material and equipment to complete this work as shown on the plans and as described 

herein. 

 

 

REMOVING AND RESETTING STREET SIGNS 
This work shall include all labor, material, and equipment necessary to remove, store, and re-
erect existing regulatory and warning sign panel assembly and posts in accordance with Section 
724 of the Standard Specifications and as specified herein. 

 
The Contractor shall store the existing sign panel assembly and post in a location that won’t 
promote vandalism or theft. The Contractor shall replace, at no additional cost to the Owner, any 
sign panel assembly or post which has been vandalized, stolen or damaged due to neglect, 
misconduct or poor workmanship. 

 
The sign panel assembly and post shall be installed by a method approved by the Engineer and 
in accordance with application sections of the Manual on Uniform Traffic Control Devices. 
Construction equipment such as a backhoe or skid steer shall not be used to drive posts into the 
ground. 
 
This work will be measured in place and paid for at the contract unit price per each for REMOVING 
AND RESETTING STREET SIGNS, which shall include all labor, material, and equipment 
required to complete the work as specified herein. 
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TRAFFIC SIGNAL GENERAL REQUIREMENTS (D1 LR) 
Effective: April 1, 2016 
Revised: July 20, 2016 
LR800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials and 
construction methods commonly used for traffic signal installations.   

• All material furnished shall be new unless otherwise noted herein.  

• Traffic signal construction and maintenance work shall be performed by personnel holding 
current IMSA Traffic Signal Technician Level II certification.  A copy of the certification 
shall be immediately available upon request of the Engineer. 

• The work to be done under this contract consists of furnishing, installing and maintaining  
all traffic signal work and items as specified in the Plans and as specified herein in a 
manner acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support 
for IDOT District One approved traffic signal controllers and other related equipment.  The 
Equipment Supplier shall be located within IDOT District One and shall: 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 

controllers and cabinet assemblies. 

• Maintain an inventory of IDOT District One approved controllers and cabinets. 

• Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 

• Technical staff shall hold current IMSA Traffic Signal Technician Level III certification and 

shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted to the Resident Engineer, who will then forward 
the submittal on to the IDOT Local Agency Area Engineer and the Local Agency.  Electronic 
material submittals shall follow the District’s Traffic Operations Construction Submittals 
guidelines.  General requirements include: 
 
1. All material approval requests shall be made prior to or no later than one week after the 

date of the preconstruction meeting.  A list of major traffic signal items can be found in 
Article 801.05. Material or equipment which is similar or identical shall be the product of 
the same manufacturer, unless necessary for system continuity.  Traffic signal materials 
and equipment shall bear the U.L. label whenever such labeling is available.     
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2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of 
each pay item submittal will be stamped by the Department with the review status, except 
shop drawings for mast arm pole assemblies and the like will be stamped with the review 
status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are requested by the Bureau of Local Roads and Streets, the 
number of requested sets of the manufacturer’s descriptive literatures and technical data 
for the traffic signal materials shall be submitted.  

5. For hard copy or electronic submittals, the descriptive literature and technical data shall 
be adequate for determining whether the materials meet the requirements of the plans 
and specifications.  If the literature contains more than one item, the Contractor shall 
indicate which item or items will be furnished. 

6. When hard copy submittals are necessary for structural elements, four complete copies 
of the shop drawings for the mast arm assemblies and poles, and the combination mast 
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials 
shall be submitted.  

7. Partial or incomplete submittals will be returned without review. 
8. Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include ornamental/decorative, 
non-standard length mast arm pole assemblies and monotube structures.  The Contractor 
shall account for the additional review time in his schedule.   

9. The contract number, the name of the lead local agency (as indicated on the cover sheet 
of the plans), section number, project location/limits and corresponding pay code number 
must be on each sheet of correspondence, catalog cuts and mast arm poles and 
assemblies drawings. 

10. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving inspections, 
and/or tests of material shall be complete with all test data, dates, and times.   

11. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Information Only’.  Since the Engineer's review is 
for conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall not 
be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor must 
still be in full compliance with contract and specification requirements.   

12. The Contractor shall secure approved materials in a timely manner to assure construction 
schedules are not delayed. 

13. All submitted items reviewed and marked ‘APPROVED AS NOTED’ or ‘DISAPPROVED’ 
are to be resubmitted in their entirety, unless otherwise indicated within the submittal 
comments or transmittal accompanying the documents, with a disposition of previous 
comments to verify contract compliance at no additional cost to the contract. 

14. Exceptions to and deviations from the requirements of the Contract Documents will not be 
allowed.  It is the Contractor’s responsibility to note any deviations from Contract 
requirements at the time of submittal and to make any requests for deviations in writing to 
the Engineer.  In general, substitutions will not be acceptable.  Requests for substitutions 
must demonstrate that the proposed substitution is superior to the material or equipment 
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required by the Contract Documents.  No exceptions, deviations or substitutions will be 
permitted without the approval of the Engineer. 

15. The Contractor shall not order major equipment such as mast arm assemblies prior to 
Engineer approval of the Contractor marked proposed traffic signal equipment locations 
to assure proper placement of contract required traffic signal displays, push buttons and 
other facilities.  Field adjustments may require changes in proposed mast arm length and 
other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field 
prior to ordering materials and beginning construction. This shall include locating the mast arm 
foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier’s facility prior to field installation, 
at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work on 
this Contract.  The Contractor is hereby advised that all traffic control equipment, 
presently installed at these locations, may be the property of the State of Illinois, 
Department of Transportation, Division of Highways, County, Private Developer, 
Municipality or Transit Agency in which they are located.  Once the Contractor has 
begun any work on any portion of the project, all traffic signals within the limits of 
this contract or those which have the item "Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” shall become the full responsibility of the 
Contractor.  The Contractor shall supply the Resident Engineer, IDOT Local 
Agency Area Engineer, Local Agency, the Owner of the traffic signal, and/or their 
Electrical Maintenance Contractor with two 24-hour emergency contact names and 
telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and railroad 
crossing camera systems are owned and operated by others and the Contractor 
shall not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment connected 
to existing traffic signal or peripheral equipment such as PTZ cameras, switches, 
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transit signal priority (TSP and BRT) servers and other devices that shall be 
included with traffic signal maintenance at no additional cost to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify the Resident 
Engineer, the Local Agency, the Owner of the traffic signal, and/or their Electrical 
Maintenance Contractor of their intent to begin any physical construction work on 
the Contract or any portion thereof.  This notification must be made a minimum of 
seven (7) working days prior to the start of construction to allow sufficient time for 
inspection of the existing traffic signal installation(s) and transfer of maintenance 
to the Contractor.  The Department will attempt to fulfill the Contractor’s inspection 
date request(s); however workload and other conditions may prevent the 
Department from accommodating specific dates or times. The Contractor shall not 
be entitled to any other compensation if the requested inspection date(s) cannot 
be scheduled by the Department.  If work is started prior to an inspection, 
maintenance of the traffic signal installation(s) will be transferred to the Contractor 
without an inspection.  The Contractor will become responsible for repairing or 
replacing all equipment that is not operating properly or is damaged at no cost to 
the owner of the traffic signal.  Final repairs or replacement of damaged equipment 
must meet the approval of the Engineer prior to or at the time of final inspection 
otherwise the traffic signal installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of the 
traffic signals and other equipment noted herein.  Any inquiry, complaint or request 
by the Department, the Local Agency, the Owner of the traffic signal, and/or their 
Electrical Maintenance Contractor, or the public, shall be investigated and repairs 
begun within one hour.  Failure to provide this service will result in liquidated 
damages of $1000 per day per occurrence.  In addition, the Department reserves 
the right to assign any work not completed within this timeframe to the Electrical 
Maintenance Contractor.  All costs associated to repair this uncompleted work 
shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in 
additional liquidated damages of $1000 per month per occurrence.  Unpaid bills 
will be deducted from the cost of the Contract.  The Department, the Local Agency, 
the Owner of the traffic signal, and/or their Electrical Maintenance Contractor may 
inspect any signalizing device under their jurisdiction at any time without 
notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in the 
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vicinity of highway-rail grade crossings which states that lane restrictions, flagging, 
or other operations shall not create conditions where vehicles can be queued 
across the railroad tracks. If the queuing of vehicles across the tracks cannot be 
avoided, a uniformed law enforcement officer or flagger shall be provided at the 
crossing to prevent vehicles from stopping on the tracks, even if automatic warning 
devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic 
signal equipment. 
 

i. The Contractor shall maintain the traffic signal in normal operation during short or 
long term loss of utility or battery back-up power at critical locations designated by 
the Engineer.  Critical locations may include traffic signals interconnected to 
railroad warning devices, expressway ramps, intersection with an SRA route, 
critical corridors or other locations identified by the Engineer.  Temporary power to 
the traffic signal must meet applicable NEC and OSHA guidelines and may include 
portable generators and/or replacement batteries.  Temporary power to critical 
locations shall not be for separately but shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and/or 
applicable Local Agency traffic signal specifications and provided by the Contractor at no 
additional cost to the Contract and/or owner of the traffic signal system, all as approved by the 
Engineer.  Final replacement of damaged equipment must meet the approval of the Engineer 
prior to or at the time of final inspection otherwise the traffic signal installation will not be accepted.  
Cable splices are only allowed at the bases of post and mast arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the Department’s “turn-on” field inspection.  If in the event the Engineer 
determines work is not complete and the inspection will require more than two (2) hours to 
complete, the inspection shall be canceled and the Contractor will be required to reschedule at 
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another date.  The maintenance of the traffic signals will not be accepted until all punch list work 
is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic signal 
installation at each separate location.  This request must be made to the Bureau of Local Roads 
and Streets at (847) 705-4487 a minimum of seven (7) working days prior to the time of the 
requested inspection.  The Department will attempt to fulfill the Contractor’s turn-on and 
inspection date request(s); however workload and other conditions may prevent the Department 
from accommodating specific dates or times. The Contractor shall not be entitled to any other 
compensation if the requested turn-on and inspection date(s) cannot be scheduled by the 
Department.  The Department will not grant a field inspection until written or electronic notification 
is provided from the Contractor that the equipment has been field tested and the intersection is 
operating according to Contract requirements.  The Contractor must invite local fire department 
personnel to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project.  
When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE 
TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must 
notify the SCAT Consultant of the turn-on/detour implementation schedule, as well as stage 
changes and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal 
installation.  The Contractor shall be responsible to provide a police officer to assist with traffic 
control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal inspection 
for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be 
placed in continuous operation.  The Agency that is responsible for the maintenance of each traffic 
signal installation will assume the maintenance upon successful completion of this inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic signal 
turn-ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be 
submitted with separate folders corresponding to each numbered title below.  The CD/DVD shall 
be labelled with date, project location, company and contract or permit number.  Record Drawings, 
Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for review by the 
Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  
One hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including cabinet 
types and devices within cabinets in an Excel spread sheet format.  One hard copy 
shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
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cabinet equipment in enough detail to clearly identify manufacture and model of 
major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor 
of satisfactory field testing with corresponding material performance 
measurements, such as for detector loops and fiber optic systems (see Article 
801.13).  One hard copy of all contract required performance measurement testing 
shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be 
provided. 

6. Manuals.  Operation and service manuals of the signal controller and associated 
control equipment.  One hard copy shall also be provided. 

7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the 
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files 
of the cabinet wiring diagram.  Five hard copies of the cable logs and electronic 
excel files shall be provided with cable #, number of conductors and spares, 
connected device/signal head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year 
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and 
Detector Switching; and any other functions programmable from the keyboard.  
The controller manufacturer shall also supply a printed form, not to exceed 11” x 
17” for recording that data noted above. The form shall include a location, date, 
manufacturer’s name, controller model and software version.  The form shall be 
approved by the Engineer and a minimum of three (3) copies must be furnished at 
each turn-on.  The manufacturer must provide all programming information used 
within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings 
section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on”, completeness of the required documentation and successful 
operation during a minimum 72 hour “burn-in” period following activation of the traffic signal.  If 
approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed by written 
correspondence from the Engineer.  The Contractor shall be responsible for all traffic signal 
equipment and associated maintenance thereof until Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the 
Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  Failure 
to meet these time constraints shall result in liquidated damage charges of $500 per month per 
incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
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Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

“When the work is complete, and seven days before the request for a final inspection, the 
reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date and 
the signature of the Contractor’s supervising Engineer or electrician.  The record drawings 
shall be submitted in PDF format on CDROM as well as hardcopy for review and approval. 
If the contract consists of multiple intersections, each intersection shall be saved as an 
individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF Table 
of Contents referencing the respective pay item number for multi-item PDF files.  Specific 
part or model numbers of items which have been selected shall be clearly visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, software 
manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

• All Mast Arm Poles and Posts 

• Traffic Signal Wood Poles 

• Rail Road Bungalow 

• UPS 

• Handholes 

• Conduit roadway crossings 

• Controller Cabinets 

• Communication Cabinets 

• Electric Service Disconnect locations 

• CCTV Camera installations 

• Fiber Optic Splice Locations 

• Conduit Crossings 
 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall 
be compatible with MS Excel.  Latitude and Longitude shall be in decimal degrees 
with a minimum of 6 decimal places.  Each coordinate shall have the following 
information: 
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• File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 

• Each intersection shall have its own file 

• Row 1 should have the location name (i.e. IL 31 @ Klausen) 

• Row 2 is blank 

• Row 3 is the headers for the columns 

• Row 4 starts the data 

• Column A (Date) – should be in the following format: MM/DD/YYYY 

• Column B (Item) – as shown in the table below 

• Column C (Description) – as shown in the table below 

• Column D and E (GPS Data) – should be in decimal form, per the IDOT 
special provisions 

 
Examples: 

 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 -87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing 
south leg to center HH at 
Klausen 

41.611111 -87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 
MCC (Master Controller 
Cabinet) 

 41.584593 -87.793378 

01/01/2015 
COMC (Communication 
Cabinet) 

 41.584600 -87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 -87.792571 

01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data collection 
of at least six data points of known locations to be reviewed and verified by the 
Engineer to be accurate within 1 foot.  Upon verification, data collection can 
begin.  Data collection can be made as construction progresses, or can be 
collected after all items are installed.  If the data is unacceptable the contractor 
shall make corrections to the data collection equipment and or process and submit 
the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 1 foot accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
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The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 
 

Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall 
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may be 
at the expense of the Contractor.  For non-IDOT signals, the Contractor shall coordinate with the 
agency owning the traffic signals for locating the existing electrical facilities.  The location of 
underground traffic facilities does not relieve the Contractor of their responsibility to repair any 
facilities damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other locations 
contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included in 
the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in 
kind.  All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be 
replaced with a comparable material approved by the Engineer.  Restoration of the work area 
shall be included in the contract without any extra compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane 
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the 
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A 
center mesh strip allows viewing without removal for signal status testing purposes.  Covers shall 
include a message indicating the signal is not in service. 
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RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: November 1, 2023 
800.03TS 
 
Description. 
This work shall consist of re-optimizing a traffic signal system according to the following Levels of 
work. 
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing traffic signal system. The purpose of this work is to integrate the improvements to the 
subject intersection into the signal system while minimizing the impacts to the existing system 
operation. This type of work would be commonly associated with the addition of signal phases, 
pedestrian phases, or improvements that do not affect the capacity at an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing traffic signal system and detailed analysis of the intersection operation is desired by the 
engineer, or when a new signalized or existing signalized intersection is being added to an existing 
system, but optimization of the entire system is not required. The purpose of this work is to 
optimize the subject intersection, while integrating it into the existing signal system with limited 
impact to the system operations. This item also includes an evaluation of the overall system 
operation, including the Traffic Responsive Program (TRP). 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing traffic signal systems for District 
One of the Illinois Department of Transportation. The Contractor shall contact the Traffic Signal 
Engineer at (847) 705-4734 for a listing of approved Consultants. Traffic signal system 
optimization work, including fine-tuning adjustments of the optimized system, shall follow the 
requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, timing patterns, and 
SCAT Report may be obtained from the Department, if available and as appropriate. The 
Consultant shall confer with the Area Traffic Signal Maintenance and Operations Engineer prior 
to optimizing the system to determine if any extraordinary conditions exist that would affect traffic 
flows in the vicinity of the system, in which case, the Consultant may be instructed to wait until 
the conditions return to normal or to follow specific instructions regarding the optimization. 
 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 
 

a. Appropriate signal timings shall be developed for the subject intersection and existing 
timings shall be utilized for the rest of the intersections in the system. 

 
b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT 

for review prior to implementation. 
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c. Consultant shall conduct on-site implementation of the timings at the turn-on and make 

fine-tuning adjustments to the timings of the subject intersection in the field to alleviate 
observed adverse operating conditions and to enhance operations. The consultant 
shall respond to IDOT comments and public complaints for a minimum period of six 
(6) months from date of timing plan implementation.    

 
2. The following deliverable shall be provided for LEVEL I Re-Optimization. 

 
a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-

optimization work performed. 
 
 

(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are 

approved for operation by the Area Traffic Signal Maintenance and Operations 
Engineer. Manual turning movement counts shall be conducted from 6:30 a.m. to 9:30 
a.m., 11:00 a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from 
midday Monday to midday Friday and on a Saturday and/or Sunday, as directed by 
the Engineer, to account for special traffic generators such as shopping centers, 
educational institutes and special event facilities. The turning movement counts shall 
identify cars, and single-unit, multi-unit heavy vehicles, and transit buses. 

 
b. The intersections shall be re-addressed and all system detectors reassigned as 

necessary according to the current standard practice of District One. System detector 
quantities and locations shall be assessed for optimal performance. The Department 
shall be notified of any proposed changes. 

 
c. TRP operation shall be evaluated to verify proper pattern selection and lack of 

oscillation and a report of the operation shall be provided to IDOT. 
 

2. The following deliverables shall be provided for LEVEL II Re-Optimization. 
 

a. Consultant shall provide to IDOT one (1) USB flash drive for the optimized system 
containing the following: 

 
(1) Electronic copy of the technical memorandum in PDF format 

 
(2) Revised Synchro (or other appropriate, approved optimization software) files 

including the new signal and the rest of the signals in the system 
 

(3) Traffic counts conducted at the subject intersection(s) 
 

The flash drive shall be labeled with the IDOT system number and master location (if 
applicable), as well as the submittal date and the consultant logo. 
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b. The technical memorandum shall include the following elements: 
 

(1) Brief description of the project 
 

(2) Analysis output from Synchro (or other appropriate, approved optimization 
software file) 

 
(3) Traffic counts conducted at the subject intersection(s) 

 
Basis of Payment. 
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price shall 
be payment in full for performing all work described herein per intersection. Following completion 
of the timings and submittal of the specified deliverables, 100 percent of the bid price will be paid. 
Each intersection will be paid for separately. 
 
 
 
ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
 
 
LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 

“No mixing of different types of pedestrian traffic signals or displays shall be permitted.” 
 

Delete the fourth paragraph of Article 881.03 of the Standard Specifications. Refer to the “Bagging 
Signal Heads” section of the District 1 Traffic Signal Special Provision LR800.01TS TRAFFIC 
SIGNAL GENERAL REQUIREMENTS (D1 LR). 
 
Add the following to Article 881.03 of the Standard Specifications: 
 

“Pedestrian Countdown Signal Heads shall be 16 in. (406mm) x 18 in. (457mm) single 
units with glossy black polycarbonate housings.  All pedestrian head housings shall be 
black at the intersection.  For new signalized intersections and existing signalized 
intersections where all pedestrian heads are being replaced, the proposed head housings 
shall be black.  Where only selected heads are being replaced, the proposed head housing 
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color (black) shall match existing head housings.  Connecting hardware and mounting 
brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be 
applied to all metallic mounting bracket joints, and shall be visible to the inspector at the 
signal turn-on. 
 
Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 
double overlay message combining full LED symbols of an Upraised Hand and a Walking 
Person.  “Egg Crate” type sun shields are not permitted.  Each pedestrian signal module 
shall include a tunnel visor.  Numerals shall measure 9 in. (229mm) in height and easily 
identified from a distance of 120 ft (36.6m).” 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 

“The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall 
start counting when the flashing clearance signal turns on and shall countdown to “0” and 
turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  The 
module shall not have user accessible switches or controls for modification of cycle. 

 
At power on, the module shall enter a single automatic learning cycle.  During the 
automatic learning cycle, the countdown display shall remain dark. 

 
The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing.  The counting unit will go blank once a change is detected and then take one 
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 

 
If the controller preempts during the Walking Person (symbolizing Walk), the countdown 
will follow the controller's directions and will adjust from Walking Person to flashing 
Upraised Hand.  It will start to count down during the flashing Upraised Hand. 
 
If the controller preempts during the flashing Upraised Hand, the countdown will continue 
to count down without interruption. 
 
The next cycle following the preemption event shall use the correct, initially programmed 
values. 
 
If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, 
the unit suspends any timing and the digits will go dark. 
 
The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 
seconds. 
 
The countdown numerals shall be two (2) “7 segment” digits forming the time display 
utilizing two rows of LEDs. 
 
The LED module shall meet the requirements of the Institute of Transportation Engineers 
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: 
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LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, 
except as modified herein. 
 
The LED modules shall provide constant light output under power.  Modules with dimming 
capabilities shall have the option disabled or set on a non-dimming operation. 
 
In the event of a power outage, light output from the LED modules shall cease 
instantaneously. 
 
The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking 
Person) indications. 
 
The individual LEDs shall be wired such that a loss or the failure of one or more LED will 
not result in the loss of the entire module. 
 
See Article 801.14 of the Standard Specifications for warranty information.” 

 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 

“The price shall include furnishing the equipment described above, all mounting hardware, 
and installing them in satisfactory operating condition.” 

 
Add the following to Article 881.04 of the Standard Specifications: 
 

“If the work consists of retrofitting an existing polycarbonate pedestrian signal head and 
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as 
a PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the 
particular kind of material, when specified.  Price shall be payment in full for furnishing the 
equipment described above including LED modules, all mounting hardware, and installing 
them in satisfactory operating condition.” 
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MODIFY EXISTING CONTROLLER CABINET 
Effective: May 22, 2002 
Revised: July 1, 2015 
895.01TS 
 
The work shall consist of modifying an existing controller cabinet as follows: 
 
(a) Uninterruptable Power Supply (UPS).  The addition of uninterruptable power supply (UPS) to 

an existing controller cabinet could require the relocation of the existing controller cabinet 
items to allow for the installation of the uninterruptable power supply (UPS) components inside 
the existing controller cabinet as outlined under Sections 862 and 1074.04 of the Standard 
Specifications and the wiring of UPS alarms. 

 
(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed 

Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads.  The contractor shall 
verify that the existing load switches meet the requirements of Section 1074.03(b)(2) of the 
Standard Specifications and the recommended load requirements of the light emitting diode 
(LED) signal heads that are being installed at the existing traffic signal.  If any of the existing 
load switches do not meet these requirements, they shall be replaced, as directed by the 
Engineer. 

 
(c) Light Emitting Diode (LED), Signal Head, Retrofit.  The contractor shall verify that the existing 

load switches meet the requirements of Section 1074.03(b)(2) of the Standard Specifications 
and the recommended load requirements of light emitting diode (LED) traffic signal modules, 
pedestrian signal modules, and pedestrian countdown signal modules as specified in the 
plans.  If any of the existing load switches do not meet these requirements, they shall be 
replaced, as directed by the Engineer. 

 
(d) This item shall include the upgrade of all non-railroad controller software to the latest version 

available at the time of the signal TURN-ON. 
 
Basis of Payment. 
Modifying an existing controller cabinet will be paid for at the contract unit price per each for 

Modify Existing Controller Cabinet.  This shall include all material and labor required to complete 

the work as described above, the removal and disposal of all items removed from the controller 

cabinet, as directed by the Engineer.  The equipment for the Uninterruptable Power Supply (UPS) 

and labor to install it in the existing controller cabinet shall be included in the pay item 

Uninterruptable Power Supply, Special or Uninterruptable Power Supply, Ground Mounted. 
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REBUILD EXISTING HANDHOLE 
Effective: January 1, 2002 
Revised: November 1, 2023 
895.04TS 
 
This item shall consist of rebuilding and bringing to grade a handhole or double handhole at a 
location shown on the plans or as directed by the Engineer.  The work shall consist of removing 
the handhole frame and cover and the walls of the handhole to a depth of eight (8) inches below 
the finished grade. 
 
Handhole 
Four (4) holes, four (4) inches in depth and one half (1/2) inch in diameter, shall be drilled into the 
remaining concrete; one hole centered on each of the four handhole walls.  Four (4) #3 epoxy 
coated steel rebar, eight (8) inches in length, shall be furnished and shall be installed in the drilled 
holes with a masonry epoxy. 
 
Double Handhole 
Six (6) holes, four (4) inches in depth and one half (1/2) inch in diameter, shall be drilled into the 
remaining concrete; one hole centered on both short walls and two spaced equally on both long 
walls.  Six (6) #3 epoxy coated steel rebar, eight (8) inches in length, shall be furnished and shall 
be installed in the drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. All rebar must meet the 
specifications set forth in 1006.10. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming.  All steel 
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole 
according to applicable portions of Section 814 of the Standard Specification and as modified in 
814.01TS HANDHOLES Special Provision.  The existing frame and cover shall be replaced if it 
was damaged during removal or as determined by the Engineer. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE, 
which price shall be payment in full for all labor, materials, and equipment necessary to complete 
the work described above and as indicated on the drawings. 
 
 
 
ACCESSIBLE PEDESTRIAN SIGNALS  
Effective:  April 1, 2003 
Revised:  November 1, 2023 
888.02TS 
 
Description.  This work shall consist of furnishing and installing accessible pedestrian signals 
(APS).  Each APS shall consist of an interactive vibrotactile pedestrian pushbutton with speaker, 
an informational sign, a light emitting diode (LED) indicator light, a solid-state electronic control 
board, a power supply, wiring, and mounting hardware.  The APS shall meet the requirements of 
the MUTCD and Sections 801 and 888 of the Standard Specifications, except as modified herein. 
 
Add the following to Article 888.03 of the Standard Specifications: 
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A mounting bracket and/or extension shall be used to assure proper orientation and accessibility 
where needed. The price of the bracket and/or extension shall be included in the cost of the 
pedestrian push button. The contractor is not allowed to install a push-button assembly with the 
sign below the push-button to meet mounting requirements. 
 
Add the following to Article 1074.02(e) of the Standard Specifications: 
 
Stations shall be designed to be mounted to a post, mast arm pole or wood pole.  The station 
shall be aluminum and shall accept a 3 inch round push-button assembly and a regulatory 
pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign with arrow(s) 
for a count-down pedestrian signal. Stations shall be powder coated yellow with a black 
pushbutton and stainless steel arrow on pushbutton. 
 
Electrical Requirements.  The APS shall operate with systems providing 95 to 130 VAC, 60 Hz 
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C). 
 
The APS shall contain a power protection circuit consisting of both fuse and transient protection. 
 
Audible Indications.  A pushbutton locator tone shall sound at each pushbutton and shall be 
deactivated during the associated walk indication and when associated traffic signals are in 
flashing mode.  Pushbutton locator tones shall have a duration of 0.15 seconds or less and shall 
repeat at 1-second intervals.  Each actuation of the pushbutton shall be accompanied by the 
speech message “Wait”. Locator tones shall be audible 6 to 12 ft from pushbutton.  
 
If two accessible pedestrian pushbuttons are placed less than 10 ft apart or placed on the same 
pole, the audible walk and don’t walk indication shall be a speech message.  This speech 
message shall sound throughout the WALK interval only. Common street name shall be used and 
not the route number of the street unless there is no common street name. The street name used 
in programming shall reflect the street name mast arm mounted sign panel. Locations without 
street name (ex. private benefit driveways, shopping plaza entrance, etc.) shall use a general 
term “Commercial Driveway” as a street name for that leg. The speech message shall be modeled 
after: “’Street Name.’  Walk Sign is on to cross “Street Name’.”  For signalized intersections 
utilizing exclusive pedestrian phasing, the verbal message shall be “Walk sign is on for all 
crossings”.  In addition, a speech pushbutton information message shall be provided by actuating 
the APS pushbutton during DON’T WALK interval.  This verbal message shall be modeled after: 
“Wait”. The extended press option verbal massage shall be: “Wait to cross ‘Street Name’ at ‘Street 
Name’”. 
 
Railroad Preemption. 
At locations with railroad interconnection APS pushbutton shall be capable of receiving a railroad 
preemption similar to a traffic signal controller and shall be hard wired to the railroad preemption 
relay inside the traffic signal cabinet. A shelf mount control unit shall be provided and installed 
inside the cabinet capable of receiving and transmitting the railroad preemption to all the push 
buttons.  
 
At railroad intersections all APS pushbuttons shall use the speech message and shall follow the 
below speech models.  
 
During Don’t Walk: “Wait to cross ‘Street Name’ at ‘Street Name’, Caution, Walk time shortened 
when train approaches’” – this does not repeat, plays only once with every push button press. 
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During Walk: “Walk sign is on to cross ‘Street Name’, – this repeats as many times as possible 
during Walk interval only. 
During Railroad preemption: All push buttons at same time “Train Approaching” – this message 
shall be repeated two times. 
 
At locations with emergency vehicle preemption, NO additional speech message shall be 
provided. 
 
At locations with Equestrian Pushbuttons style installation the APS push buttons shall use speech 
message only and shall emit the audible message from the bottom mounted push button only. 
 
Locations with Corner Islands or Center Medians 
At locations with corner islands pushbuttons shall follow the requirement of the 10 ft as specified 
herein regarding the percussive tone vs a speech message. When push buttons are closer than 
10 ft apart the speech message shall follow the format specified herein for the main street 
crossing. The speech message shall follow the below speech models for the unusual 
configurations. 
 
Crossing of the right turn lane from or to Corner Island: “Wait to cross right turn lane for ‘Street 
Name’ at ‘Street Name’ crosswalks” and “Walk sign is on to cross right turn lane for ‘Street Name’ 
at ‘Street Name’ crosswalks” 
Crossing from Corner Island to Corner Island where second pushbutton actuation is required: 
“Wait to cross ‘Street Name’ at ‘Street Name’ to median with second pushbutton” and “Walk sign 
is on to cross ‘Street Name’ to median with second pushbutton” 
 
Center Medians on a divided highways with push buttons will require pushbutton to have a dual 
arrow on the pushbutton. 
 
Where two accessible pedestrian pushbuttons are separated by 10 ft or more, the walk indication 
shall be an audible percussive tone.  It shall repeat at 8 to 10 ticks per second with a dominant 
frequency of 880 Hz. Percussive tone shall be uniform at all stations at the intersection and shall 
not change for different directions. 
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up to 
a maximum volume of 100 dBA.  Locator tone and verbal messages shall be no more than 5 dB 
louder than ambient sound. Locator tone and speech message shall be programmed at same 
volume one shall not be significantly louder than the other and shall be adjusted as directed by 
the Engineer. 
 
Pedestrian Pushbutton.  Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or 
width.  The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N). 
 
A red LED shall be located on or near the pushbutton which, when activated, acknowledges the 
pedestrians request to cross the street. 
 
APS pushbutton systems that utilize any wireless technology including Bluetooth technology to 
place calls or communicate with controller will not be allow. A central master control unit shall be 
provided and installed in the traffic signal cabinet. Push button shall be connected directly to the 
master control unit in the traffic signal cabinet using only 2 wires. All pushbuttons shall be capable 
of placing a pedestrian call request into the controller and shall be hard wired. APS pushbuttons 
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shall be a direct replacement of existing standard push buttons and shall be weather resistant 
with a minimum warranty of 5 years. 
 
APS push buttons shall be compatible with one another and easily replaceable on future 
replacements or maintenance repairs no multiple model variations will be allowed.   
 
All APS pushbuttons shall come with the messages pre-programmed for each particular 
intersection regardless of the location or the 10 ft separation. Final field adjustments including 
percussive tone vs speech message use shall be completed once push buttons are installed in 
the final location. All push buttons shall be programmed with the appropriate parameters and 
settings as directed by the Engineer. These settings shall be standard for all pushbuttons and will 
vary based on the manufacturer. Access to pushbutton settings shall be provided through an app 
either through wired, wireless, or Bluetooth connection. Pushbutton information, settings, and 
access instructions shall all be provided in a weatherproof pouch and safely stored inside each 
traffic signal cabinet. 
 
Contractor shall remove any existing pedestrian isolation boards, field wire terminals, and any 
wires to the board when easily accessible. If the pedestrian isolation board has been installed 
from the factory on the back panel of the cabinet, contractor is to disconnect the power to the 
isolation board and any wires while leaving the board mounted. This work shall be included in the 
cost of Accessible Pedestrian Signals and will not be paid for separately.   
 
Signage.  A sign shall be located immediately above the pedestrian pushbutton and parallel to 
the crosswalk controlled by the pushbutton.  The sign shall conform to the following standard 
MUTCD design: R10-3e.  

 
R10-3E 

  
 
Tactile Arrow.  A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall 
be provided on the pushbutton. 
 
Vibrotactile Feature.  The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for ACCESSIBLE 
PEDESTRIAN SIGNALS and shall include furnishing, installation, mounting hardware including 
extension brackets if required, and programming of the push button. 
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PLANTING WOODY PLANTS  
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that 
evergreen planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter 
nurseries.  All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or when 
plants have gone dormant in the fall, except for the following species which are only to be dug 
prior to leafing out in the spring: 
  

• Red Maple (Acer rubra) 

• Alder (alnus spp.) 

• Buckeye (Aesculus spp.) 

• Birch (Betulus spp.) 

• American Hornbeam (Carpinus caroliana) 

• Hickory (Carya spp.) 

• Eastern Redbud (Cercis spp.) 

• American Yellowwood (Cladrastis kentuckea spp.) 

• Corylus (Filbert spp.) 

• Hawthorn (Crataegus spp.) 

• Walnut (Juglans spp.) 

• Sweetgum (Liquidambar spp.) 

• Tuliptree (Liriodendron spp.) 

• Dawn Redwood (Metasequoia spp.) 

• Black Tupelo (Nyssa sylvatica) 

• American Hophornbeam (Ostraya virginiana) 

• Planetree (Platanus spp.) 

• Poplar (Populus spp.) 

• Cherry (Prunus spp.) 

• Oak (Quercus spp.) 

• Willow (Salix spp.) 

• Sassafras (Sassafras albidum) 

• Baldcypress (Taxodium distichum) 

• Broadleaf Evergreens (all) 

• Vines (all) 
 
Fall Planting.  This work shall be performed between October 1 and November 30 except that 
evergreen planting shall be performed between August 15 and October 15.  
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Planting dates are dependent on species of plant material and weather.  Planting might begin or 
end prior or after above dates as approved by the Engineer.  Do not plant when soil is muddy or 
during frost. 
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport to prevent desiccation.  Plant material transported without cover 
shall be automatically rejected.  During loading and unloading, plants shall be handled such that 
stems are not stressed, scraped, or broken and that root balls are kept intact. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
Trees must be installed first to establish proper layout and to avoid damage to other plantings 
such as shrubs and perennials. 
 
The Contractor shall be responsible for all tree, shrub, and vine layout.  The layout must be 
performed by qualified personnel.  The planting locations must be laid out as shown in the 
landscape plan. This will require the use of an engineer’s scale to determine dimensions.   
 
Tree and shrub locations within each planting area shall be marked with different color 
stakes/flags and labeled to denote the different tree and shrub species.   
 
Shrub and vine beds will first be marked out with flags to delineate the perimeter of the planting 
bed.  Once the planting bed has been approved by the Roadside Development Unit, the perimeter 
shall be painted prior to the removal of the flags and turf.  The removal of the existing turf will be 
by a method approved by the Engineer.   
 
Prior to shrub, vine installation, all plants shall be placed above ground or planting locations 
clearly marked out.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The 
Engineer will contact the Roadside Development Unit at (847) 705-4171 to approve the layout 
prior to installation.  Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with 
the following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility boxes, 
other facilities, lawns and existing plants from damage caused by planting operations.  Excavation 
of the planting hole may be performed by either hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous 
water saucer berms around newly installed trees or shrubs.  Remove all excess excavated subsoil 
from the site and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third 
paragraph of Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three 
times the diameter of the root mass and with 45-degree sides sloping down to the base of the 
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root mass to encourage rapid root growth.  Roots can become deformed by the edge of the hole 
if the hole is too small and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the 
glazed, smooth sides and create sloping sides. 
 
Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If 
the trunk flare is not visible, carefully remove soil from around the trunk until the root flare is 
visible without damaging the roots.  Remove excess soil until the top of the root mass exposes 
the root collar. 
 
The root flare shall always be slightly above the surface of the surrounding soil.  The depth of 
the hole shall be equal to the depth of the root mass minus one (1) inch allowing the tree or 
shrub to sit one (1) inch higher than the surrounding soil surface for trees that have a 1-inch 
caliper or smaller.  The depth of the hole shall be equal to the depth of the root mass minus two 
(2) inches allowing the tree or shrub to sit two (2) inches higher than the surrounding soil 
surface for trees that have a 2-inch caliper or larger.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently 
dug too deep, backfill and recompact the soil to the correct depth.   

Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to 
create a flattened area uphill of the planting hole to prevent the uphill roots from being buried 
too deep.  Place the excess soil on the downslope of the planting hole to extend the planting 
shelf to ensure roots on the downhill side of the tree remain buried.  The planting hole shall be 
three times the diameter of the root mass and saucer shaped.  The hole may be a bit elongated 
to fit the contour of the slope as opposed to the typical round hole on flat ground. 
 
Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the 
slope above the plant where you have cut into the soil so the old slope and the new slope 
transition together smoothly. 

Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds or vines in vine beds as shown on the plans or as directed 
by the Engineer, the Contractor will contact the Roadside Development Unit at (847) 705-4171 
to approve the layout prior to removing the existing turf.  The removal of the existing turf will be 
by a method approved by the Engineer.  Areas damaged outside the delineated planting beds 
shall be restored at the Contractor’s expense. 
 
Spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately 
3-inches around the perimeter of the shrub bed prior to placement of the mulch.  Remove any 
debris created in the spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches 
and shall preserve the natural form of the shrub. 
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Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 
253.10 (a) and substitute the following: 
 
Approved watering equipment shall be at the immediate work site area and in operational 
condition PRIOR TO STARTING the planting operation and DURING all planting operations OR 
PLANTING WILL NOT BE ALLOWED. 
 
All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the 
tree is straight from two directions prior to backfilling. 
 
Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  
Check that the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to 
expose the crown prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, one-inch 
caliper trees shall be set one inch higher than the surrounding soil and two-inch and larger 
caliper trees shall be set two inches higher than the surrounding soil.  The root flare shall always 
be slightly above the surface of the surrounding soil.  For stability, the root ball shall sit on 
existing undisturbed soil.  If the hole was inadvertently dug too deep, backfill and recompact the 
soil to the correct depth.   

After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  Remove 
the wire basket from the top three quarters (3/4) of the root ball.  The remaining burlap shall be 
loosened and scored to provide the root system quick contact with the soil.  All ropes or twine 
shall be removed from the root ball and tree trunk.  All materials shall be disposed of properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil 
clumps shall be broken up as much as possible.  Where rocks, gravel, heavy clay, or other debris 
are encountered, clean topsoil shall be used.   Do not backfill excavation with subsoil. 
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, 
tamping the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain plumb 
during backfilling.  Backfill to the edge of the root mass and do not place any soil on top of the 
root mass.  Visible root flair shall be left exposed, uncovered by the addition of soil. 
  
Add the following to Article 253.10 (b): 
 
After removal of the container, inspect the root system for circling, matted or crowded roots at the 
container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen any 
parts of the root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, 
shall have a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches 
wide outside the edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
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Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being 
planted.  No weed barrier fabric will be required for tree and shrub plantings. 
 
The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in 
its largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in 
stockpiles for a minimum of four (4) months where interior temperatures reach a minimum of 140-
degrees.  The mulch shall be free from inorganic materials, contaminants, fuels, invasive weed 
seeds, disease, harmful insects such as emerald ash borer or any other type of material 
detrimental to plant growth.  A sample must be supplied to the Roadside Development Unit for 
approval prior to performing any work.  Allow a minimum of seven (7) working days prior to 
installation for approval. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed area 
or around each individual tree forming a minimum 5-foot diameter mulch ring around each tree.  
An excess of 4-inches of mulch is unacceptable, and excess shall be removed.  Mulch shall not 
be tapered so that no mulch shall be placed within 6-inches of the shrub base or trunk to allow 
the root flare to be exposed and shall be free of mulch contact. 
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch 
areas shall be left smooth and level to maintain uniform surface and appearance.  After the mulch 
placement, any debris or piles of material shall be immediately removed from the right of way, 
including raking excess mulch out of turf areas in accordance with Article 202.03. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous 
trees with a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems 
having a caliper of 1-inch or greater, shall have each stem wrapped separately.  The screen mesh 
shall be secured to itself with staples or single wire strands tied to the mesh.  Trees shall be 
wrapped at time of planting, before the installation of mulch.  The lower edge of the screen wire 
shall be in continuous contact with the ground and shall extend up to a minimum of 36-inches or 
to the lowest major branch, whichever is less.  Replacement plantings shall not be wrapped. 
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and 
evergreen trees, with the exception of multi-stem or clump form specimens, over 8-feet in height 
shall require three 6-foot long steel posts so placed that they are equidistant from each other and 
adjacent to the outside of the ball.  The posts shall be driven vertically to a depth of 18-inches 
below the bottom of the hole.  The anchor plate shall be aligned perpendicular to a line between 
the tree and the post.  The tree shall be firmly attached to each post with a double guy of 14-
gauge steel wire.  The portion of the wire in contact with the tree shall be encased in a hose of a 
type and length approved by the Engineer. 
 
During the life of the contract, within 72 hours the Contractor shall straighten any tree that deviates 
from a plumb position.  The Contractor shall adjust backfill compaction and install or adjust bracing 
on the tree as necessary to maintain a plumb position.  Replacement trees shall not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of Establishment 
and substitute the following: 
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This period shall begin in April and end in November of the same year.   
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following: 
 
During the period of establishment, the Contractor shall properly care for all plants including 
weeding, watering, adjusting of braces, repair of water saucers, pruning, cultivating, tightening, 
and repairing supports, repair of wrapping, and furnishing and applying sprays as necessary to 
keep the plants free of insects and disease, or other work which is necessary to maintain the 
health and satisfactory appearance of the plantings.  The Contractor shall provide plant care a 
minimum of every two weeks, or within 36 hours following notification by the Engineer.  All 
requirements for plant care shall be considered as included in the cost of the contract. 
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the following: 
 
During the period of establishment, watering (initial) shall be performed at least every 30 days 
following installation during the months of May through November and is included in the cost of 
the contract unit price per each for TREES, SHRUBS, or VINES, of the species, root type, and 
plant size specified.  The Contractor shall apply per week a minimum of 15 gallons of water per 
tree, 10 gallons per large shrub, 5 gallons per small shrub, and 2 gallons per vine. 
 
Additional watering will be done once a week (3 times a month) following installation during the 
months of May through November.  Any required additional watering in between the regularly 
scheduled (initial) watering(s) will be paid for as Supplemental Watering. 
 
Special consideration in determining water needs must be given during extreme weather 
conditions or if plants exhibit any signs of stress in between the regularly scheduled every thirty-
day watering during the period of establishment.  Water immediately if plants show signs of wilting 
or if top (1) inch to two (2) inches of soil is dry.  Water to ensure that moisture penetrates 
throughout the root zone, including the surrounding soil, and only as frequently as necessary to 
maintain healthy growth.  Do not overwater. 
 
The Engineer may direct the Contractor to adjust the watering rate and frequency depending upon 
weather conditions.  Should excess moisture prevail, the Engineer may delete any or all the 
additional watering cycles. 
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing up 
desired vertical element (noise wall, retaining wall, fence, knee wall, etc.).  Work may include but 
is not limited to carefully weaving vines through fence and/or taping vines to vertical elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The Contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every two 
weeks during the months of initial planting through final acceptance.  Contractor must identify and 
monitor pest and diseases and determine action required to maintain the good appearance, 
health, and top performance of all plant material.  Contractor shall notify the Engineer with their 
inspection findings and recommendations within twenty-four (24) hours of findings.  The 
recommendations for action by the Contractor must be reviewed and by the Engineer for 
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approval/rejection.  All approved corrective activities will be considered as included in the cost of 
the contract and shall be performed within thirty-six (36) hours following notification by the 
Engineer. 
 
Add the following to Article 253.16 Method of Measurement: 
 
Additional Watering will be measured for payment as specified in Supplemental Watering. 
 
Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of 
the species, root type, and plant size specified, and per unit for SEEDLINGS.  The unit price shall 
include the cost of all materials, equipment, labor, plant care, removal, disposal, and incidentals 
required to complete the work as specified herein and to the satisfaction of the Engineer.  Payment 
will be made according to the following schedule: 
 
 (a)  Initial Payment.  Upon completion of planting, mulching, wrapping, and  
                 bracing, 75 percent of the pay item(s) will be paid. 
 
 (b)  Final Payment.  Upon inspection and acceptance of the plant material, or       
                 upon execution of a third-party bond, the remaining 25 percent of the pay  
                 item(s) will be paid.” 
 
 (c)  Additional Watering will be paid for as specified in SUPPLEMENTAL       
                 WATERING. 
 
 
 
SUPPLEMENTAL WATERING 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified and 
as directed by the Engineer. 
 
Schedule:  Water trees, shrubs, vines, perennials, and sod throughout the growing season (April 
1 to November 30) as per the special provisions:  Planting Woody Plants and  Planting Perennials.  
The Engineer may direct the Contractor to adjust the watering rate and frequency depending upon 
weather conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  
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In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said mode 
is an equitable rule for measurement of the Department’s actual loss and fairly takes into account 
the loss of the trees if the watering is delayed.  The Department shall not be required to provide 
any actual loss in order to recover these liquidated damages provided herein, as said damages 
are very difficult to ascertain.  Furthermore, no provision of this clause shall be construed as a 
penalty, as such is not the intention of the parties.   

 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide 
written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for each watering are as follows. The 
Engineer may adjust these rates as needed depending upon weather conditions. 
 
 15 gallons per tree  
 10 gallons per large shrub 
 5 gallons per small shrub 
 2 gallons per vine 
 3 gallons per square foot for perennial plants 
 27 gallons per square yard for Sodded Areas 
  
Method of Application:  A spray nozzle that does not damage small plants must be used when 
watering all vegetation.  Water shall be applied at the base of the plant to keep as much water as 
possible off plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if 
mulch and soil are not displaced by watering.  The water shall be applied to individual plants in 
such a manner that the plant hole shall be saturated without allowing the water to overflow beyond 
the earthen saucer.  Watering of plants in beds shall be applied in such a manner that all plant 
holes are uniformly saturated without allowing the water flow beyond the periphery of the bed.  
Water shall slowly infiltrate into soil and completely soak the root zone.  The Contractor must 
supply metering equipment as needed to assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per UNIT of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all water, 
equipment and labor needed to complete the work specified herein and to the satisfaction of the 
Engineer. 
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AVAILABLE REPORTS 

☐  No project specific reports were prepared. 

 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 

 ☐  Record structural plans 

 ☒  Preliminary Site Investigation (Local PSI) 

 ☐  State Preliminary Environment Site Assessment (PESA) 

 ☐  Soils/Geotechnical Report 

 ☐  Boring Logs 

 ☐  Pavement Cores 

 ☐  Location Drainage Study (LDS) 

 ☐  Hydraulic Report 

 ☐  Noise Analysis 

 ☐  Other:  ___________________________ 

 
Those seeking these reports should request access from:  
 
Kevin Belgrave, P.E.  
Gewalt Hamilton Associates, Inc. 
Phone: (847) 478-9700 
Email:  kbelgrave@gha-engineers.com 
 

 

MCHENRY COUNTY DIVISION OF TRANSPORTATION PERMIT REQUIREMENTS 
 

A permit is required from the McHenry County Division of Transportation for the installation of the 

sidewalk within the Virginia Road right-of-way.  Therefore, the contractor will be responsible for 

submitting the necessary Performance and Maintenance Guarantee, and Insurance 

requirements. 

Chapter 9 of the McHenry County Access Control and Right-of-Way Management Ordinance 

outlines the requirements for performance and maintenance guarantees and the requirement of 

the McHenry County Division of Transportation to obtain a Certificate of Insurance prior to the 

issuance of a permit for work within the County Highway right-of-way.  

Included in this section are:  

• Irrevocable Letter of Credit Performance Guarantee 

• Irrevocable Letter of Credit Maintenance Guarantee  

• Sample Certification of Insurance with required limits and types of Insurance 

 

Prior to the release of any guarantee, certification by the Resident Engineer of the project’s 

completion is required. The recommended format for both the project initiation and project 

completion letters are included in this section. 

 

Basis of Payment:  This item shall not be paid for separately but shall be considered included in 

the cost of MOBILIZATION. 

mailto:kbelgrave@gha-engineers.com
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COOPERATION WITH ADJACENT CONTRACTS 
 

The intent of this provision is to inform the Contractor of adjacent contracts that are currently 

scheduled during the same time period and within the same limits as this contract: 

 

McHenry County Division of Transportation  

Traffic Signal Installation / Replacement 

Location: Virginia Road from Teckler Blvd to Pyott Road 

 

Contact:  Jeremy Stull 

Construction Manager 

McHenry County Division of Transportation 

16111 Nelson Road 

Woodstock, IL 60098 

(815) 334-4967 

JRStull@mchenrycountyil.gov 

 

The Contractor is required to cooperate with these adjacent contracts in accordance with Article 

105.08 of the Standard Specifications and may be required to modify his staging operations to 

meet these requirements. 

mailto:JRStull@mchenrycountyil.gov
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

58



LR1030‐2 

State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

Density Verification Method 
 Cores 

Nuclear Density Gauge (Correlated when 
paving ≥ 3,000 tons per mixture) 

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day.  The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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APPLICATION – RIGHT OF ENTRY 
(Please allow 30-45 days for processing) 

 
 

1. Name of Licensee____________________________________________________ 
(Exact Name of the Owner of the Utility) 

 
State of Incorporation _______;  if not incorporated, please list entity’s legal status 
___________________________________________________________________ 
 

2. Address, email, phone and Fax number of Licensee 
___________________________________________________________________ 

 
Email__________________________Phone________________Fax______________ 

 
3. Name, address and phone number of individual to whom agreement is to be mailed   

if different than Item 2. 
___________________________________________________________________ 
___________________________________________________________________ 

 
4. Contact information for individual to contact in the event of questions. 

___________________________________________________________________ 
 
Email__________________________Phone________________Fax______________ 
 

5. Project site location: 
 

 ___________________________________________________________________ 
(City, County and State) 

6. Railroad site location information: 
 

____________________________________________________________________ 
(Railroad Mile Post, Subdivision, or any other pertinent location detail.) 

 
7. Time period for your project use of Railroad Company’s property: 
 

Start Date:_______________________ Stop Date:____________________________ 
 
8. Will there be any activity or equipment within 25 feet of a Railroad track in 

connection with this property? 
(  ) No   (  ) Yes  (If Yes, a Flagman will be required on site at your cost.) 
 

9. Will there be any excavation involved? 
(  ) No   (  ) Yes  (If Yes, include shoring plans within Railroad standards.) 
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10. Purpose of your request: 
(This must be detailed & complete; attach engineering plans, shoring plans and any 
pertinent supporting details, including maps or prints.) 

 
___________________________________________________________________ 

 
___________________________________________________________________ 

 
___________________________________________________________________ 

 
• Additional Fees and charges may be applicable to your request.  These 

changes cannot be determined until your project is approved. 
 
 

UNION PACIFIC RAILROAD 
1400 DOUGLAS STREET MS 1690 
OMAHA NE  68179 
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CEMENT, TYPE IL (BDE) 

Effective:  August 1, 2023 

Add the following to Article 302.02 of the Standard Specifications: 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 

Revise Note 2 of Article 352.02 of the Standard Specifications to read: 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

Revise Note 1 of Article 404.02 of the Standard Specifications to read: 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

Revise Article 1019.02(a) of the Standard Specifications to read: 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 

80449 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 

74



75



76



77



78



79



80



81



82



83



84



HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 
“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
 
 
80456 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
 
80451 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 

Effective:  December 1, 1986 
Revised:  January 1, 2022 

Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 

NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

RR Mile Post:  57.36   
RR Sub-Division: Crystal Lake

Class 1 RR (Y or N):  Y
DOT/AAR No.:  174383K
RR Division: Commuter Operations

For Freight/Passenger Information Contact: Mack Shumate 
For Insurance Information Contact: Mack Shumate

Phone: 312-777-2055 
Phone: 312-777-2055

Class 1 RR (Y or N): 
DOT/AAR No.:    RR Mile Post:    
RR Division:    RR Sub-Division: 

For Freight/Passenger Information Contact: Phone: 
For Insurance Information Contact:    Phone: 

Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 

3426I 

Union Pacific Railroad Company
1400 Douglas Street
Omaha, NE 68179

0 train/day 0 train/day
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
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When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
80437 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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