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MAINTENANCE OF TRAFFI
TYPICAL SECTION - STAGE 3A
1-74
STA 586+54 TO STA 606+26.76
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0’ TO 16’

t

LEGEND:
EXISTING PAVEMENT MARKING
TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
PROPOSED PAVEMENT MARKING IN PLACE
PAVEMENT MARKING, 4 SOLID WHITE
PAVEMENT MARKING, 8" SOLID WHITE
PAVEMENT MARKING, 4” SOLID YELLOW
PAVEMENT MARKING, 4" DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4 SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
PAVEMENT MARKING, 4 SOLID DOUBLE YELLOW
VERTICAL DELINEATOR PANELS
TEMPORARY GEOTEXTILE RETAINING WALL
PROPOSED CONCRETE BARRIER
TEMPORARY CONCRETE BARRIER
GLARE SCREEN

PROPOSED PAVEMENT CONSTRUCTION

TEMPORARY PAVEMENT CONSTRUCTION

ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
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STATE OF ILLINOIS
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SCALE:
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