℄ IL RTE 3

IL ROUTE 3 (ST. CLAIR AVE.)

CONTRACT 76D61 (BY OTHERS)

CONTRACT LIMITS BEGIN AT STA. 127+81.00.

24" CONC FES FL=407.57

24" CONC FES FL=407.54

℄ PROPOSED I-70

TEMPORARY EASEMENT

PR. R.O.W.

℄ ACCESS ROAD 5 BY OTHERS

TEMPORARY EASEMENT

PERMANENT EASEMENT

PIER 23

P.E.

150+00

125+00

130+00

200+00

205+00

135+00

450+00

BY OTHERS STA. 123+00

MATCH LINE STA. 136+00 SEE SHEET 53

P.E.

T.E.

NORFOLK SOUTHERN RR

℄ ACCESS ROAD 4 BY OTHERS

ROAD CONSTRUCTION 1/2 MILE

W20-1103(0)-48
48"X48"
STA. 115+00 RT AND LT SIDES (2 SIGNS)

I-55/I-70

℄ ACCESS ROAD 5A BY OTHERS

T.E.

NORFOLK SOUTHERN MAIN

MADISON COUNTY TRANSIT CORRIDOR

NORFOLK SOUTHERN PACKERS SPUR

MAINTENANCE OF TRAFFIC LEGEND

- WORK ZONE
- TRAFFIC FLOW
- DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT
- DIRECTION INDICATOR BARRIDACE WITH STEADY BURN MONODIRECTIONAL LIGHT
- TRAFFIC CONTROL SIGN W/ TYPE B MONODIRECTIONAL FLASHING LIGHT
- TYPE III BARRICADE
- PROPOSED SIGN

FILE NAME = $FILE$	USER NAME = $USER$	DESIGNED - JB	REVISED -
		DRAWN - JB	REVISED -
	PLOT SCALE = $SCALE$	CHECKED - ACL	REVISED -
TENG TENG & ASSOCIATES, INC. ENGINEERS/ARCHITECTS/PLANNERS CHICAGO, ILLINOIS	PLOT DATE = $DATE$	DATE - 06/29/12	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
I-70 CONNECTION

PROPOSED I-70
SUGGESTED STAGING, MAINTENANCE OF TRAFFIC
STA. 123+00 TO STA. 136+00

SCALE: 1"=50' | SHEET NO. 2 OF 7 SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
998	82-1R	ST. CLAIR	294	52
		CONTRACT NO. 76C43		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

..\DBCONN-09-MD1F1.DGN ..\DBCONN-09-BORDER1.DGN ..\DBCONN-09-MD1F1.DGN ..\DBCONN-09-MD1F1.DGN ..\DBCONN-09-MD1F1.DGN ..\DBCONN-09-LEGEND1.DGN
6-27-2012, 9:48:37 BENZHUJO \\FS-0044-VAV\VOL_1\D-TRANS_87\22022\208168-999\CIVIL\CAD\99 ALL CONTRACTS\DGNN\SHEETS CONTRACT 09\DBCONN-09-MD1F1.DGN