
 
September 15, 2006 
 
SUBJECT: FAI Route 55 
  Section 2006-032 BY 
  Will County 
  Contract No. 60B86 
  Item No. 49, September 22, 2006 Letting 
  Addendum B 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 2 & 4 of the Schedule of Prices. 
2. Revised page v of the Table of Contents to the Special Provisions. 
3. Revised page 26 of the Special Provisions. 
4. Added pages 264 - 265 to the Special Provisions. 
5. Revised sheets 4, 11 & 423 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson; 
Estimates; Design & Environment File 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
9/18/2006

60B86
State Job # - C-91-411-06
PPS NBR - 1-74984-2100 Project Number Route
County Name - WILL- - FAI 55
Code - 197 -  - 
District - 1 -  - 
Section Number - 2006-032BY 263

263
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0323974 SED CONT SILT FN MAIN FOOT 2,000.000

X0323988 TEMP SOIL RETEN SYSTM SQ FT 249.000

X0324045 SED CON STAB CON EN R EACH 7.000

X0324685 TEST STRIP SMA EACH 2.000

X0324774 SED CON STAB CONST EN SQ YD 2,003.000

X0324775 SED CON STAB CON EN M SQ YD 823.000

**   X0325041 REM/REP LT UNIT DECAL EACH 15.000

X0325303 STR REP CON DP OVER 5 SQ FT 5.000

X0325305 STR REP CON DP = <  5 SQ FT 390.000

X0325561 CULVERTS      GROUTED CU YD 26.000

X0325562 BCBC SUPER  N50   2.5 SQ YD 49,877.000

X0325563 BIT BC SUPERPAV N70 8 SQ YD 4,861.000

X0325564 BIT BC SUPERPAV N90 8 SQ YD 49,877.000

X0325565 BIT BC SUPR N90 10.25 SQ YD 9,791.000

X0484300 MEDIAN INLET BOX REM EACH 2.000

X4066426 BC SC SUPER "D"   N70 TON 15,468.000

** REVISED : SEPTEMBER 14, 2006



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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60B86
State Job # - C-91-411-06
PPS NBR - 1-74984-2100 Project Number Route
County Name - WILL- - FAI 55
Code - 197 -  - 
District - 1 -  - 
Section Number - 2006-032BY 263

263
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0002600 BAR SPLICERS EACH 3,020.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0018500 DRAINAGE STR CLEANED EACH 1.000

Z0030030 IMP ATTEN FRD NAR TL3 EACH 4.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 12.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 10.000

Z0030330 IMP ATTN REL FRD  TL3 EACH 10.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 13.000

Z0047300 PROTECTIVE SHIELD SQ YD 1,597.000

20101000 TEMPORARY FENCE FOOT 470.000

20200100 EARTH EXCAVATION CU YD 19,780.000

20201200 REM & DISP UNS MATL CU YD 9,560.000

**    20400800 FURNISHED EXCAV CU YD 12,460.000

20600200 GRAN EMBANK SPEC CU YD 10.000

20700400 POROUS GRAN EMB SPEC CU YD 925.000

** REVISED : SEPTEMBER 14, 2006
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a. The sample shall be air dried to prevent the material from clumping. 
 

b. No washed minus #200 will be calculated. 
 
 

BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE  
 
Bituminous Concrete Binder Course, Superpave, of the mixture composition, Ndesign, and 
thickness specified on the plans will be paid for at the contract unit price for BITUMINOUS 
BASE COURSE, SUPERPAVE, of the Ndesign and thickness specified. 

 
 

COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT 
 
Description.  This work shall consist of the removal and satisfactory disposal of existing 
combination curb and gutter and the construction of combination curb and gutter to replace the 
removed combination curb and gutter shown on the plans and in accordance with the applicable 
portions of Sections 440 and 606 of the Standard Specifications. 
 
Method of Measurement.  Combination Curb and Gutter Removal and Replacement will be 
measured for payment in feet as specified in Article 606.13 of the Standard Specifications. 
 
Basis of payment.  This work will be paid for at the contract unit price per foot for 
COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT, which price shall be 
payment in full for all labor, equipment and materials necessary to complete the work. 
 
 
BITUMINOUS SHOULDER REMOVAL 
 
Description.  This item shall consist of the removal and satisfactory disposal of existing 10” thick 
bituminous shoulders in accordance with the applicable portions of Section 440 of the Standard 
Specifications. 
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square yards. 
 
Basis of payment.  This work will be paid for at the contract unit price per square yard for 
BITUMINOUS SHOULDER REMOVAL. 
 
 
APPROACH SLAB REMOVAL 
 
Description.  This item shall consist of the removal and satisfactory disposal of existing bridge 
approach pavement slabs including any existing base, stabilized subbase, and concrete pads at 
locations designated on the plans and in accordance with the applicable portions of Section 440 
of the Standard Specifications. 

Revised 09/15/2006 
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WORK ZONE SPEED LIMIT SIGNING 
 
This special provision revises the note regarding speed limit signing in the Traffic Control 
General Notes on the plans. 
 
During construction Stages I and II, the speed limit shall be reduced to 55 mph adjacent to and 
before the work areas.  55 mph work zone speed limit sign assemblies shall be provided and 
erected on both sides of the travel lanes at the same spacing as the permanent speed limit 
signs (two additional assemblies shall be provided as required to provide a maximum spacing of 
3 miles). Two additional assemblies shall be provided and erected on both sides of the travel 
lanes at the following locations:  one mile in advance of the work area, approximately 800 feet in 
advance of the work area, and 500 feet beyond the last entrance ramp for each interchange.  
“Speed Zone Ahead” signs (R2-5a, 48” x 60”) with three 18” x 18” orange flags as shown on 
Standard 702001 shall be erected ½ mile in advance of the first work zone speed limit sign 
assemblies.  All permanent “SPEED LIMIT” signs located within the work zone shall be removed 
or covered. 
 
During construction Stages I and II, when worker(s) are present and are not located behind a 
concrete barrier wall, the speed limit shall be reduced to 45 mph.   Work zone speed limit sign 
assemblies shall be provided and located as shown on Standard 701401 (Lane Closure, 
Freeway/Expressway) on the plans.  Two additional assemblies shall be placed 150 m (500 ft) 
beyond the last entrance ramp for each interchange.  All conflicting 55 mph speed limit signs 
located within the work area shall be promptly removed or covered. 
 
A reduced posted 45 mph speed zone shall be promptly established when the workers are 
present and are not located behind a concrete barrier wall, and the posted 55 mph speed zone 
shall be promptly reinstated when the workers are not present. 
 
The 45 mph work zone speed limit signs shall only be used when workers are present in the 
work area; at all other times, the signs shall be promptly removed or covered.  These sign 
assemblies will not be required when the worker(s) are located behind a concrete barrier wall. 
 
The individual signs that make up an assembly may be combined on a single panel.  The 
sheeting for the signs shall be reflective and conform to the requirements of Article 1084.02. 
 
If the Contractor fails to comply with these requirements, the Contractor shall be liable to the 
Department as specified in the special provision for Traffic Control Deficiency Deduction (BDE).  
 
This work will not be paid for separately but shall be included in the contract unit price for 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS). 
 
 
REMOVE AND REPLACE LIGHTING UNIT IDENTIFICATION DECAL 
 
Description.  This work shall consist of removing the existing lighting unit identification 
decal from an existing light pole and furnishing and installing a new lighting unit 
identification decal on the same light pole in accordance with the applicable portions of 
Article 1069.02 of the Standard Specifications. 

Added 09/15/2006 
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Basis of Payment.  This work will be paid for at the contract unit price each for REMOVE AND 
REPLACE LIGHTING UNIT IDENTIFICATION DECAL. 
 
 
EARTH EXCAVATION 
The Contractor may use the following infield areas for earthwork stockpiles. 
 
I-55 at U.S. Route 30 Interchange:  Southwest, Northwest, and Northeast Quadrants 
I-55 at U.S. Route 52 Interchange:  Southwest and Northeast Quadrants 
 
The Contractor shall maintain drainage in the stockpile areas. The Contractor shall construct, 
maintain, remove and dispose of erosion control systems in the stockpile areas in accordance 
with the NPDES Permit # ILR10.  The Contractor shall provide to the Engineer, in writing, a plan 
showing how drainage will be maintained and the proposed locations and types of erosion 
control systems to be used. The Contractor must specify to the Engineer, in writing, how the 
grading and landscape restoration of the earthwork stockpile areas will be accomplished.  
Placement of earthwork materials in such areas shall not commence until the Contractor’s 
grading and landscape restoration plan and erosion control plan for such areas are approved by 
the Engineer. 
 
The cost of maintaining drainage and constructing, maintaining, removing and disposing of 
erosion control systems and of restoring the grading and landscaping for earthwork stockpile 
areas will not be paid for separately but shall be included in the contract unit price for Earth 
Excavation. 
 
 

Added 09/15/2006 




