



- NOTE:
1. TRAFFIC CONTROL FOR WORK TO CONSTRUCT IL 178 FROM STA. 183+32.43 TO STA. 186+38 SHALL BE IN ACCORDANCE WITH HIGHWAY STANDARD 701501 FOR TRAFFIC UTILIZING TEMPORARY RUN-AROUND.
 2. WATER MAIN WORK FROM THE EXISTING MILL STREET BRIDGE OVER THE I&M CANAL PAST AND INCLUDING JOHNSON STREET SHALL BE STAGED. SEE WATER MAIN PLANS FOR ADDITIONAL DETAILS.

STAGE III WORK ZONE
 TEMPORARY SIDEWALK AS DIRECTED BY THE ENGINEER
 IL 178 TRAFFIC

FILE NAME = D366547-SHT-STAGE3.DGN	USER NAME = ---	DESIGNED - JKC	REVISED - ---	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	IL RTE 178 (RELOCATED) STAGE III CONSTRUCTION AND TRAFFIC CONTROL PLANS			F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	PLOT SCALE = 1"=50'	DRAWN - LAG	REVISED - ---		1279	6R,B	LASALLE	190	43			
	PLOT DATE = 08/10	CHECKED - JKC	REVISED - ---		SCALE: 1"=50' SHEET NO. ___ OF ___ SHEETS STA. 176+00 TO STA. 186+38.02			CONTRACT NO. 66547				
		DATE - 08/10	REVISED - ---		FED. ROAD DIST. NO. [] ILLINOIS FED. AID PROJECT							