

**HOT-MIX ASPHALT SURFACE REMOVAL  
- BUTT JOINT**

LOCATION	AREA (SQ YD)
ALGONQUIN ROAD (STA 17+75)	80
ELDER LANE (STA 18+20 LT)	80
SOUTH RIVER ROAD (STA 20+11)	34
HMA DRIVEWAY (STA 21+43 LT)	25
HMA DRIVEWAY (STA 21+88 LT)	12
GLADYS AVENUE (STA 23+33 RT)	27
HMA DRIVEWAY (STA 24+21 LT)	12
HMA DRIVEWAY (STA 26+25 LT)	12
HMA DRIVEWAY (STA 26+76 RT)	14
MILLARD AVENUE (STA 27+06 LT)	34
HMA DRIVEWAY (STA 30+69 RT)	39
GROVE AVENUE (STA 30+69 LT)	34
HMA DRIVEWAY (STA 31+55 RT)	14
HMA DRIVEWAY (STA 32+00 LT)	12
HMA DRIVEWAY (STA 32+51 LT)	12
HMA DRIVEWAY (STA 32+76 RT)	23
HMA DRIVEWAY (STA 33+52 LT)	12
GRAVEL DRIVEWAY (STA 33+67 RT)	9
HMA DRIVEWAY (STA 33+97 LT)	12

**SCHEDULE OF QUANTITIES**

**HOT-MIX ASPHALT SURFACE REMOVAL  
- BUTT JOINT (CONT.)**

LOCATION	AREA (SQ YD)
HMA DRIVEWAY (STA 35+02 LT)	14
GRAVEL DRIVEWAY (STA 35+21 RT)	9
HMA DRIVEWAY (STA 36+09 LT)	14
TOWER PLACE (STA 36+42 RT)	174
HMA DRIVEWAY (STA 36+77 LT)	14
GRAVEL DRIVEWAY (STA 37+37 RT)	9
HMA DRIVEWAY (STA 37+54 LT)	14
HMA DRIVEWAY (STA 37+98 LT)	14
HMA DRIVEWAY (STA 38+14 RT)	17
HMA DRIVEWAY (STA 38+44 LT)	14
HMA DRIVEWAY (STA 38+73 RT)	14
HMA DRIVEWAY (STA 39+76 LT)	14
HMA DRIVEWAY (STA 39+90 RT)	14
HMA DRIVEWAY (STA 40+00 LT)	14
GRACE LANE (STA 41+72 LT)	84
HMA DRIVEWAY (STA 42+72 LT)	10
HMA DRIVEWAY (STA 42+83 LT)	10
HMA DRIVEWAY (STA 42+99 LT)	10
HMA DRIVEWAY (STA 43+17 LT)	14

**HOT-MIX ASPHALT SURFACE REMOVAL  
- BUTT JOINT (CONT.)**

LOCATION	AREA (SQ YD)
HMA DRIVEWAY (STA 43+62 LT)	14
GRAVEL DRIVEWAY (STA 44+42 RT)	9
GRAVEL DRIVEWAY (STA 45+00 RT)	9
HMA DRIVEWAY (STA 46+00 RT)	14
HMA DRIVEWAY (STA 46+08 LT)	14
GRAVEL DRIVEWAY (STA 46+38 RT)	9
HMA DRIVEWAY (STA 48+62 RT)	14
LINCOLN AVENUE (STA 48+62 LT)	54
HMA DRIVEWAY (STA 50+76 LT)	14
BUTT JOINT END (STA 50+86)	89
FOR REFERENCE LEXINGTON AVENUE (STA 51+06 RT)	
	1,214

**CONSTRUCTION SCHEDULE**

WORKING DAY

ITEM OF WORK	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
HMA SURFACE REMOVAL - MILLING	■														
CLASS D PATCHES				■											
SIDEWALK (REM. AND REP.)						■									
CURB (REM. AND REP.)							■								
CONSTRUCTING TEST STRIP								■							
FRAME AND LIDS ADJ.									■						
HMA SURFACE COURSE										■					
AGGREGATE WEDGE SHOULDER												▨			
PAVEMENT MARKING														■	

**LEGEND**  
 ■ WORKING DAYS  
 ▨ NON-WORKING DAYS (CONSTRUCTION STILL COMPLETED)

COPYRIGHT © 2009 BY BAXTER & WOODMAN, INC.  
 STATE OF ILLINOIS - PROFESSIONAL DESIGN FIRM  
 LICENSE NO. 081-00225-00 EXP. 12/31/2011  
 PROJECT NO. 090225-SCHEDULE.sht



DESIGNED - MWP	REVISED - IDOT REVIEW 06-01-09
DRAWN - KAR	REVISED - IDOT REVIEW 08-03-09
CHECKED - RWL	REVISED -
DATE - 04-15-09	FILE - 090225-SCHEDULE.sht

**VILLAGE OF FOX RIVER GROVE, ILLINOIS  
ALGONQUIN ROAD ARRA (LAPP)  
IMPROVEMENTS**

**SCHEDULE OF QUANTITIES AND  
CONSTRUCTION SCHEDULE**

SCALE: NONE STA. TO STA.

F.A.U. RTE. 3878	SECTION 09-00022-00-RS	COUNTY MCHENRY	TOTAL SHEETS 16	SHEET NO. 5
FED. ROAD DIST. NO. C-91-622-09			CONTRACT NO. 63277	
ILLINOIS FED. AID PROJECT ARA-9003 (315)				