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Item No. 9, November 8, 2024 Letting 
Addendum A 

 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised the Schedule of Prices 
2. Revised page i of the Table of Contents to the Special Provisions 
3. Revised pages 3, 4, 12, & 23-28 of the Special Provisions 
4. Revised sheets 2-8, 12, & 35 of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 
Northwest corner of 

Wilmette Avenue 
and Crawford 

Avenue/Hunter 
Road 

Pedestal 

To be relocated, 
located adjacent to 

sidewalk removal and 
replacement area 

AT&T 2 Days 

Southeast corner of 
Forestway Drive and 
Strawberry Hill Drive 

Gas valve 
box 

To be adjusted, 
located within 

sidewalk removal and 
replacement area 

 2 Days 

 
Pre-Stage: 4 Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T Tim Ores 312-351-0853 to2678@att.com 
 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some 
instances, the contractor will be responsible to notify the owner in advance of the work to take 
place so necessary staffing on the owner’s part can be secured.   
 
Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION OWNER 

Project Limits 
Fiber optic 
cable and 
handholes 

Located at various locations 
throughout project limits 

Verizon/MCI 
  

Project Limits Gas main 
Located at various locations 

throughout project limits 
Nicor Gas 

Project Limits 
Underground 
and Overhead 

lines 

Located at various locations 
throughout project limits 

ComEd 

 
Revised 10/25/2024 

  



Various Routes 
Section 2021-173-SW 

Cook County 
Contract No. 62P94 

 

 
4 

 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

Verizon/MCI Sandra Cisneros 312-612-5216   scisneros@telecom-eng.com 
Nicor Gas Charles M. “Chip” 

Parrott 
630-388-3319  cparrot@southernco.com 

 
ComEd Nathan Onchuck  nathan.onchuck@ComEd.com 

    
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date 
of the executed contract regardless of the status of the utility relocations.  The responsible 
agencies will be working toward resolving subsequent conflicts in conjunction with contractor 
activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary.  The Department’s contractor is 
responsible for contacting J.U.L.I.E. prior to all excavation work. 
 
 
CONTRACTOR COOPERATION  
 
It is anticipated that this contract will be constructed concurrently with another project in the 
same area.  The project that may be constructed concurrently with this project is as follows: 
 
Contract No. 62W57   
Various Routes – Various Locations 
Section 2023-941-N, TS  
Intersection Improvement and Traffic Signal Modernization 

 
It is anticipated that a potential source of conflict or inconvenience may result with the possible 
presence of another contractor working in the same general vicinity. 
 
The Contractor shall schedule their work in order to minimize any conflicts that may arise 
between contracts as specified in Article 105.08 of the Standard Specifications.  No additional 
compensation will be allowed for delays or inconveniences resulting from activities of other 
contractors. 
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Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
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Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)  
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill  The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary 
for collection and management of the samples, including transportation of samples from the job 
site to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 
 
Ridge Road 
 
Intersection of Ridge Road and Elmwood Avenue, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Ridge Road and Elmwood Avenue.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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Intersection of Ridge Road and Walnut Avenue, Wilmette, Cook County 
 All excavation planned at the northeast quadrant, southwest quadrant, and southeast 

quadrant at the intersection of Ridge Road and Walnut Avenue.  The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Potential contaminants of concern sampling parameters: VOCs, SVOCs 
and Metals. 

 
Intersection of Ridge Road and Forest Avenue, Wilmette, Cook County 
 All excavation planned at the northeast quadrant, and southeast quadrant at the intersection 

of Ridge Road and Forest Avenue.  The Engineer has determined this material meets the 
criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Schiller Avenue, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and southwest quadrant at the 

intersection of Ridge Road and Schiller Avenue.  The Engineer has determined this material 
meets the criteria of and shall be managed in accordance with Article 669.05(a)(5). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
 
Intersection of Ridge Road and Birchwood Avenue, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and southwest quadrant at the 

intersection of Ridge Road and Birchwood Avenue.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Washington Avenue (east), Wilmette, Cook County 
 All excavation planned at the northeast quadrant, and southeast quadrant at the intersection 

of Ridge Road and Washington Avenue (east).  The Engineer has determined this material 
meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Washington Avenue (west), Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and southwest quadrant at the 

intersection of Ridge Road and Washington Avenue (west).  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of Ridge Road and Highland Avenue (east), Wilmette, Cook County 
 All excavation planned at the northeast quadrant, and southeast quadrant at the intersection 

of Ridge Road and Highland Avenue (east).  The Engineer has determined this material 
meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 
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Intersection of Ridge Road and Highland Avenue (west), Wilmette, Cook County 
 All excavation planned at the southwest quadrant at the intersection of Ridge Road and 

Highland Avenue (west).  The Engineer has determined this material meets the criteria of 
and shall be managed in accordance with Article 669.05(a)(1). Potential contaminants of 
concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Central Avenue, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and southwest quadrant at the 

intersection of Ridge Road and Central Avenue.  The Engineer has determined this material 
meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Glenview Road 
 
Intersection of Glenview Road and Sunset Drive, Wilmette, Cook County 
 All excavation planned at the northwest quadrant at the intersection of Glenview Road and 

Sunset Drive.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern 
sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Glenview Road and Westmoreland Drive, Wilmette, Cook County 
 All excavation planned at the southwest quadrant, and southeast quadrant at the 

intersection of Glenview Road and Westmoreland Drive.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
 
Intersection of Glenview Road and Locust Road, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Glenview Road and Locust Road.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
Intersection of Glenview Road and Brookside Drive, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Glenview Road and Brookside Drive.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
Intersection of Glenview Road and Wiltshire Drive (west), Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Glenview Road and Wiltshire Drive (west).  
The Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 
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Intersection of Glenview Road and Wiltshire Drive (east), Wilmette, Cook County 
 All excavation planned at the northeast quadrant, southwest quadrant, and southeast 

quadrant at the intersection of Glenview Road and Wiltshire Drive (east).  The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Potential contaminants of concern sampling parameters: VOCs, SVOCs 
and Metals. 

 
Intersection of Glenview Road and Vine Street, Wilmette, Cook County 
 All excavation planned at the northeast quadrant, southwest quadrant and southeast 

quadrant at the intersection of Glenview Road and Vine Street.  The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Potential contaminants of concern sampling parameters: VOCs, SVOCs 
and Metals. 

 
Intersection of Glenview Road and Wilmette Avenue, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and southwest quadrant at the 

intersection of Glenview Road and Wilmette Avenue.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Wilmette Avenue 
 
Intersection of Wilmette Avenue and Crawford Avenue/Hunter Road, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Wilmette Avenue and Crawford Avenue/Hunter 
Road.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern 
sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Wilmette Avenue and Sandy Lane, Wilmette, Cook County 
 All excavation planned at the southwest quadrant, and southeast quadrant at the 

intersection of Wilmette Avenue and Sandy Lane.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Wilmette Avenue and Alpine Lane, Wilmette, Cook County 
 All excavation planned at the southwest quadrant, and southeast quadrant at the 

intersection of Wilmette Avenue and Alpine Lane.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Wilmette Avenue and Wilmette Circle, Wilmette, Cook County 
 All excavation planned at the southwest quadrant, and southeast quadrant at the 

intersection of Wilmette Avenue and Wilmette Circle.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 
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Intersection of Wilmette Avenue and Illinois Road, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and northeast quadrant at the intersection 

of Wilmette Avenue and Illinois Road.  The Engineer has determined this material meets the 
criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Wilmette Avenue and Old Glenview Road, Wilmette, Cook County 
 All excavation planned at the southwest quadrant, and southeast quadrant at the 

intersection of Wilmette Avenue and Old Glenview Road.  The Engineer has determined this 
material meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). 
Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Wilmette Avenue and Pin Oak Drive, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Wilmette Avenue and Pin Oak Drive.  The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
Crawford Avenue 
 
Intersection of Crawford Avenue and Centennial Park Entrance Drive, Wilmette, Cook County 
 All excavation planned at the northwest quadrant, and northeast quadrant at the intersection 

of Crawford Avenue and Centennial Park Entrance Drive.  The Engineer has determined 
this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Potential contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 

 
Intersection of Crawford Avenue and Old Glenview Road, Evanston/Wilmette, Cook County 
 All excavation planned at the northwest quadrant, northeast quadrant, southwest quadrant, 

and southeast quadrant at the intersection of Crawford Avenue and Old Glenview Road.  
The Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(1). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
Glencoe 
 
Intersection of Forest Way Drive and Willow Tree Lane, Glencoe, Cook County 
 All excavation planned at the southwest quadrant at the intersection of Forest Way Drive 

and Willow Tree Lane.  The Engineer has determined this material meets the criteria of and 
shall be managed in accordance with Article 669.05(a)(1). Potential contaminants of 
concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Forest Way Drive and Strawberry Hill Drive, Glencoe, Cook County 
 All excavation planned at the northeast quadrant and southeast quadrant at the intersection 

of Forest Way Drive and Strawberry Hill Drive.  The Engineer has determined this material 
meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Revised 10/25/2024 

  



Various Routes 
Section 2021-173-SW 

Cook County 
Contract No. 62P94 

 

 
28 

 
Wilmette/Kenilworth 
 
Intersection of Ridge Road and Park Drive, Kenilworth, Cook County 
 All excavation planned at all four quadrants at the intersection of Ridge Road and Park 

Drive.  The Engineer has determined this material meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(1). Potential contaminants of concern 
sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Chestnut Avenue, Winnetka, Cook County 
 All excavation planned at the northwest quadrant and southwest quadrant at the intersection 

of Ridge Road and Chestnut Avenue.  The Engineer has determined this material meets the 
criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Thornwood Avenue, Winnetka, Cook County 
 All excavation planned at the northwest quadrant and southwest quadrant at the intersection 

of Ridge Road and Thornwood Avenue.  The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Greenwood Avenue, Winnetka, Cook County 
 All excavation planned at the northwest quadrant and southwest quadrant at the intersection 

of Ridge Road and Greenwood Avenue.  The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Intersection of Ridge Road and Kenilworth Avenue, Kenilworth, Cook County 
 All excavation planned at the northeast quadrant, northeast island, southeast island, and 

southeast quadrant at the intersection of Ridge Road and Kenilworth Avenue.  The Engineer 
has determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(1). Potential contaminants of concern sampling parameters: VOCs, SVOCs 
and Metals. 

 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
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