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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
November 8, 2024 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61K21 
   COOK County 
   Section 19-00070-00-BR (Elk Grove Village) 
   Project EDIJ-468 () 
   Routes MUN 2080 &   &  (Wellington Av&leicester Rd) 
   District 1 Construction Funds 

 
 Replace existing culverts with two three-side precast concrete structures with HMA resurfacing, 
patching, curb & gutter, sidewalks, ADA improvements, and storm sewers on Wellington Avenue and 
Leicester Road over Lake Cosman in Elk Grove Village. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 76  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80449 79  Cement, Type IL Aug. 1, 2023  
 80384 80  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80453       Concrete Sealer Nov. 1, 2023  
 80261 84  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434       Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 87  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80447       Grading and Shaping Ditches Jan 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443       High Tension Cable Median Barrier Removal April 1, 2022  
 80456 97  Hot-Mix Asphalt Jan. 1, 2024  
 80446 98  Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
 80045       Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023  
 80441 100  Performance Graded Asphalt Binder Jan 1, 2023  
 80451 105  Portland Cement Concrete Aug. 1, 2023  
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I       Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80455 106  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024 
 80445 108  Seeding Nov. 1, 2022  
 80457       Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80448 114  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127       Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 115  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 116  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 117  Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410       Traffic Spotters Jan. 1, 2019  
 20338 119  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 122  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
 80302 123  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 124  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071       Working Days Jan. 1, 2002  
 
 

     
 
 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: November 8, 2024 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

      GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 April 1, 2016 
     *GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 June 28, 2024 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
      GBSP 18 Modular Expansion Joint May 19, 1994 Oct 27, 2023 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

      GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 April 15, 2022 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
      GBSP 28 Deck Slab Repair May 15, 1995 Feb 2, 2024 
      GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 April 30, 2021 
      GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Oct 27, 2023 
      GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
     *GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 June 28, 2024 
      GBSP 53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

      GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
      GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 April 30, 2021 
      GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
126   GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
     *GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 June 28, 2024 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
      GBSP 86 Drilled Shafts Oct 5, 2015 Oct 27, 2023 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2001 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
      GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 March 24, 2023 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 March 22, 2024 
      GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
     *GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 June 28, 2024 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
      GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
      GBSP 100 Bar Splicers, Headed Reinforcement Sept 2, 2022 Oct 27, 2023 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022 June 28, 2024 
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022 June 28, 2024 
      GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  
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STATE OF ILLINOIS 

SPECIAL PROVISIONS 

 

CONTRACT NO: 61K21 

 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 

Construction", adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic Control 

Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in effect on the 

date of invitation for bids, and the "Supplemental Specifications and Recurring Special Provisions" 

indicated on the Check Sheet included herein which apply to and govern the construction of the 

Wellington Avenue and Liecester Road culverts over Lake Cosman, Section 19‐00070‐00‐BR and in case 

of conflict with any part, or parts, of said Specifications, the said Special Provisions shall take precedence 

and shall govern. 

 

DESCRIPTION OF WORK 
 

The work consists of the removal and replacement of an existing culverts over Lake Cosman, 

embankment, sidewalk, pavement patching, HMA surface, curb and gutter, ADA ramps, storm sewer, 

grading, signing, landscaping, maintenance of traffic, and restoration and all incidental and collateral 

work necessary to complete the project as shown on the plans and as described herein. 

 

LOCATION OF PROJECT 
 

The proposed culvert replacement is located at Wellington Avenue and Liecester Road over Lake 

Cosman within the Village of Elk Grove Village, Cook County. The net and gross length of the 

improvement is 480 feet (0.091 mile). 

 

MAINTENANCE OF ACCESS TO RESIDENCES, BUSINESSES, AND SCHOOLS 
EGV: January 2022 

 

This work shall be in accordance with Article 107.09 of the Standard Specifications, insofar as applicable, 

and the following provisions.   

 

Work shall be performed on one bridge at a  time with  the other bridge  remaining open, unless prior 

approval of the Engineer as coordinated with the Village. Failure to follow this requirement will result in 
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a  “Traffic  Control  Deficiency” with  penalties  assessed  in  accordance with  section  105.03  (b)  of  the 

Standard Specifications. 

    

The Contractor shall contact a property owner at a minimum of 48 hours prior to disruption of access and 

provide an Engineer‐prepared notice to affected parties.  Every effort shall be made by the Contractor to 

affirmatively notify these properties (i.e., knock on doors) again when access is about to be closed.  The 

Contractor shall be responsible for maintaining barricades to restrict access during his/her operation. 

 

The Contractor may close one access point to a property for a period not exceeding six (6) hours without 

prior approval by the Engineer as coordinated with the Village only  if another existing drive serves the 

loading  and parking  areas of  the business.   Half‐width pours  for  concrete  curb, driveway  apron,  and 

sidewalk may be necessary to meet this requirement.   

 

The Engineer will notify schools of work on adjacent streets.  The Contractor shall schedule work to avoid 

activity during peak drop‐off and pick‐up times.   No compensation will be paid for any  inconvenience, 

delay, or loss experienced by the Contractor because of adjustments to their normal schedule. 

 

Temporary stone, or another method approved by the Engineer as coordinated with the Village, shall be 

used  to maintain access between  removal and  formwork,  if  the Contractor exceeds  the calendar day 

limitation for any reason. 

 

Maintenance of access will not be paid for separately but shall be included in the contract unit prices.  The 

Contractor will be subject to the Special Provision for Failure to Complete the Work on Time for exceeding 

the maximum calendar days of disruption and/or closures stipulated herein.   

 

USE OF VILLAGE WATER 
EGV: January 2022 

 

This work  shall  be  in  accordance with  Article  107.18  of  the  Standard  Specifications,  except NO  fire 

hydrants shall be used within the Village  limits. Water can be obtained at the  James Paul Petri Public 

Works Facility, 450 E. Devon Avenue, Elk Grove Village,  IL 60007.   This water will be at no cost to the 

contractor working for the Village. 
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PRESERVATION OF TREES AND LANDSCAPING 
EGV: January 2022 

 

The Contractor will make every effort when working near trees and landscape beds to preserve them from 

harm.  All trees will be preserved unless specifically designated for removal.  Tree branches will not be 

cut, pruned, or trimmed by the Contractor.  All equipment, supplies, and excavated material will be kept 

out of the drip line of existing trees.  When tree limbs, trunks or roots of trees not approved for removal 

are damaged,  the Engineer will determine, as  coordinated with  the Village, whether  the  tree  can be 

repaired or must be  removed.   Repairs may  include, but are not  limited  to pruning of broken  limbs, 

removal of  loose bark, and proper shaping of wounds, thinning of crown to compensate  for root  loss, 

fertilization,  straightening,  and  staking.  The  Engineer  reserves  the  right  to  perform  the  repairs with 

municipal forces and will back charge the Contractor for such repairs. If the Engineer determines the tree 

needs to be replaced, the Contractor at his/her expense shall remove the tree along with the stump to a 

depth of 12” below the ground surface.  The Contractor will reimburse the Village for replacement of the 

tree at $250.00 per inch as measured six (6) inches above the ground at the tree’s diameter.  Landscape 

beds damaged by the Contractor shall be restored in kind as directed by the Engineer.  

 

The cost of all materials required and all labor necessary to comply with the above Provisions will not be 

paid  for separately, but shall be considered as  included  in  the unit bid prices of  the contract, and no 

additional compensation will be allowed. 

 

PROTECTION OF EXISTING INFRASTRUCTURE  
EGV: January 2022 

 

This work shall consist of the protection of the existing concrete sidewalks, driveway aprons, curb and 

decorative crosswalks during  the  construction  from damage by  the Contractor’s negligence by use of 

trucks, excavating equipment, placement of bituminous materials and any other equipment used by the 

Contractor. Any cleaning required or directed by the Engineer as coordinated with the Village shall be 

completed per manufacturer’s specification and approved by the Engineer.  

 

When  removing  curb  and  gutter,  pavement  or  any  other  structure,  the  Contractor  shall  take  every 

precaution necessary to ensure that there will be no damage to underground public or private utilities.  

Under no circumstances will the use of a frost ball concrete breaker be allowed. 
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The Contractor shall use plywood sheets, wood planks or other approved material to protect the existing 

sidewalks, aprons,  curbs and decorative  crosswalks  from damage by  the Contractor’s equipment and 

trucks. 

 

The cost to furnish, place, move and dispose of approved materials as needed to continually protect and 

clean  the  existing  roadways,  concrete,  and  crosswalks will  not  be  paid  for  separately,  but  shall  be 

considered as  included  in  the unit bid prices of  the contract, and no additional compensation will be 

allowed. 

 

TREE REMOVAL RESTRICTION 
 

Trees greater than 3” diameter at breast height shall not be removed from April 1 to September 30. No 

additional compensation will be allowed for costs of additional deployments, setups and/or mobilizations 

resulting from this restriction. 

 

WORKING HOURS 
EGV: January 2022 

 

This shall be  in accordance to Article 107.35 of the Standard Specifications except replace and add the 

following to the second paragraph: 

 

“The Contractor shall be confined to the period beginning at 7 a.m. to 7 p.m., Monday through Saturday. 

The  Contractor  may  work  outside  the  confined  hours  with  written  permission  of  the  Engineer  as 

coordinated with the Village. This time regulation shall not apply to maintenance or operation of safety 

and  traffic control devices  such as barricades,  signs, and  lighting, or  to construction of an emergency 

nature. 

 

Water main and water service shut‐offs and driveway closures may be required on weekends and/or off 

hours,  as  directed  by  the  Engineer.   No  additional  compensation  shall  be  due  to  the  contractor  for 

performing this work.” 
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 

 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility 

for normal maintenance of  all  existing  roadways within  the  limits of  the  improvement.    This normal 

maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow 

removal operations.  Traffic control and protection for maintenance of roadways will be provided by the 

Contractor as required by the Engineer. 

 

If items of work have not been provided in the contract, or otherwise specified for payment, such 

items, including the accompanying traffic control and protection required by the Engineer, will be paid for 

in accordance with Article 109.04 of the Standard Specifications. 

 
 
STATUS OF UTILITIES (D‐1) 
Effective:  June 1, 2016 

Revised:  January 1, 2020 

 

Utility companies and/or municipal owners located within the construction limits of this project have 

provided the following information regarding their facilities and the proposed improvements.  The 

tables below contain a description of specific conflicts to be resolved and/or facilities which will require 

some action on the part of the Department’s contractor to proceed with work.  Each table entry includes 

an identification of the action necessary and, if applicable, the estimated duration required for the 

resolution. 

 

UTILITIES TO BE ADJUSTED 

Conflicts noted below have been identified by following the suggested staging plan included in the 

contract.  The company has been notified of all conflicts and will be required to obtain the necessary 

permits to complete their work; in some instances, resolution will be a function of the construction 

staging.  The responsible agency must relocate, or complete new installations as noted below; this work 

has been deemed necessary to be complete for the Department’s contractor to then work in the stage 

under which the item has been listed. 
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Pre‐Stage 

 

STAGE / LOCATION  TYPE  DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF TIME 

113+35 to 114+50 
Buried 

telecom cable  

Underground Conduit 

running N/S, to be 

relocated.  

AT&T 

 

 

30 Days 

113+35 to 114+50 

501+50to 502+30 
Gas 

Underground Conduit 

running N/S and E/W to 

be relocated  

Nicor  30 Days 

 

Pre‐Stage: ____30____ Days Total Installation 

The following contact information is what was used during the preparation of the plans as provided by 

the Agency/Company responsible for resolution of the conflict. 

 

Agency/Company 

Responsible to 

Resolve Conflict 

Name of contact  Phone  E‐mail address 

AT&T Distribution  Chris Cass  708‐972‐8993  cc4361@att.com 

Nicor  Charles M. “Chip” 

ParrottMichal Ann 

Beyke 

630‐388‐

3319630‐388‐

2761 

cparrot@southernco.commbeyke@southernco.com 

 

 

UTILITIES TO BE WATCHED AND PROTECTED 

 

The areas of concern noted below have been identified by following the suggested staging plan included 

for the contract.  The information provided is not a comprehensive list of all remaining utilities, but 

those which during coordination were identified as ones which might require the Department’s 

contractor to take into consideration when making the determination of the means and methods that 

would be required to construct the proposed improvement.  In some instances, the contractor will be 

responsible to notify the owner in advance of the work to take place so necessary staffing on the 

owner’s part can be secured.   
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Pre‐Stage 

 

STAGE / LOCATION  TYPE  DESCRIPTION  OWNER 

111+45 to 115+50  Buried telecom cable  
Underground Conduit running N/S, to 

be watched and protected.  

AT&T 

  

114+59, 20’ RT  AT&T Pedestal  
Above ground pedestal to watch and 

protect 
AT&T 

114+73, 23’ LT  AT&T Pedestal  
Above ground pedestal to watch and 

protect 
AT&T 

111+60  Buried telecom cable  
Underground Conduit running E/W, to 

be watched and protected.  

AT&T 

 

 

500+25 to 502+60  Buried telecom cable  
Underground Conduit running E/W to 

be watched and protected.  

AT&T 

 

 

111+45 to 116+00 

500+00 to 502+61 
Gas 

Underground Conduit running N/S 

and E/W to be watched and 

protected.  

Nicor 

115+00  Underground Electrical  
Underground Conduit running West 

to be watched and protected.  
ComEd 

 

 

The following contact information is what was used during the preparation of the plans as provided by 

the owner of the facility.  

 

Agency/Company 

Responsible to Resolve 

Conflict 

Name of contact  Phone  E‐mail address 

AT&T Distribution      g05256@att.com 

ComEd  Eric Jostes  630‐576‐7094  eric.jostes@comed.com 

Comcast  Martha Gieras  630‐600‐6352  Martha_Gieras@cable.comcast.com 

Nicor  Charles M. “Chip” 

Parrott 

630‐388‐3319  cparrot@southernco.com 

MCI/Verizon  John Buher  630‐675‐3794  john.buher@one.verizon.com 
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Elk Grove Village 

Water/Sewer 
Kyle Black  847‐734‐8068 

 

 

 

The above represents the best information available to the Department and is included for the 

convenience of the bidder.  The days required for conflict resolution should be considered in the bid as 

this information has also been factored into the timeline identified for the project when setting the 

completion date. The applicable portions of the Standard Specifications for Road and Bridge 

Construction shall apply.   

 

Estimated duration of time provided above for the first conflicts identified will begin on the date of the 

executed contract regardless of the status of the utility relocations.  The responsible agencies will be 

working toward resolving subsequent conflicts in conjunction with contractor activities in the number of 

days noted.  

 

The estimated relocation duration must be part of the progress schedule submitted by the contractor.  A 

utility kickoff meeting will be scheduled between the Department, the Department’s contractor and the 

utility companies when necessary.  The Department’s contractor is responsible for contacting J.U.L.I.E. 

prior to all excavation work. 
 

TRAFFIC CONTROL PLAN (D‐1) 
Effective:  September 30, 1985 

Revised:  January 1, 2007 

 

Traffic  Control  shall  be  according  to  the  applicable  sections  of  the  Standard  Specifications,  the 

Supplemental  Specifications,  the  "Illinois Manual  on Uniform  Traffic  Control  Devices  for  Streets  and 

Highways", any special details and Highway Standards contained in the plans, and the Special Provisions 

contained herein. 

 

Special attention  is  called  to Article 107.09 of  the  Standard  Specifications and  the  following Highway 

Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions 

and Special Provisions contained herein, relating to traffic control. 

 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning 

work. 
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STANDARDS: 

701001, 701006, 701011, 701301, 701311, 701427, 701501, 701801, 701901 

 

DETAILS:   

Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC‐10) 

District one Typical Pavement Markings (TC‐13) 

Detour Signing for Closing State Highways (TC‐21) 

Arterial Road Information Sign (TC‐22) 

 

SPECIAL PROVISIONS: 

Public Convenience and Safety (D‐1) 

Maintenance of Roadways 

Work Zone Traffic Control Surveillance (LRS 3)  

Work Zone Traffic Control Devices (BDE) 

Vehicle and Equipment Warning Lights (BDE) 

 

PUBLIC CONVENIENCE AND SAFETY (D‐1) 
Effective: May 1, 2012 

Revised: July 15, 2012 

 

Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the 

length of Holiday Period for Monday or Friday shall apply.” 
 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 

11:59 PM the Sunday After” 

 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all 

lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure 

construction or major rehabilitation makes it impractical.” 
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COMPLETION DATE PLUS WORKING DAYS (D‐1) 
Effective:  September 30, 1985 

Revised:   January 1, 2007 

 

Revise Article 108.05 (b) of the Standard Specifications as follows: 

 

"When a completion date plus working days is specified, the Contractor shall complete all contract 

items and safely open all roadways to traffic by 11:59 PM on, October 31, 2025 except as specified 

herein. 

The Contractor will be  allowed  to  complete  all  clean‐up work  and punch  list  items within  _10_ 

working days  after  the  completion date  for opening  the  roadway  to  traffic.   Under  extenuating 

circumstances the Engineer may direct that certain items of work, not affecting the safe opening of 

the roadway to traffic, may be completed within the working days allowed for clean up work and 

punch  list  items.   Temporary  lane closures  for  this work may be allowed at  the discretion of  the 

Engineer. 

Article 108.09 or  the Special Provision  for “Failure  to Complete  the Work on Time”,  if  included  in  this 

contract, shall apply to both the completion date and the number of working days. 

 

TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 

Revised: January 29, 2020 

Description. 

This work shall consist of furnishing, installing, maintaining, relocating for various states of construction 

and eventually removing temporary informational signs.  Included in this item may be ground mount 

signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover 

portions of existing signs. 

Materials. 

Materials shall be according to the following Articles of Section 1000 ‐ Materials: 

 

  Item  Article/Section 

a.)  Sign Base (Note 1)  1090 
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b.)  Sign Face (Note 2)  1091 

c.)  Sign Legends  1091 

d.)  Sign Supports  1093 

e.)  Overlay Panels (Note 3)  1090.02 

 

Note 1.  The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick plywood. 

Note 2.  The sign face material shall be in accordance with the Department’s Fabrication of 

Highway Signs Policy. 

Note 3.  The overlay panels shall be 0.08 inch (2 mm) thick. 

   

 

GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 

Signs which are placed along the roadway and/or within the construction zone shall be installed 

according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) above 

the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the paved 

shoulder.  A minimum of two (2) posts shall be used. 

The attachment of temporary signs to existing bridges, sign structures or sign panels shall be approved 

by the Engineer.  Any damage to the existing signs and/or structures due to the Contractor's operations 

shall be repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 

Method of Measurement. 

This work shall be measured for payment in square feet (square meters) edge to edge (horizontally and 

vertically). 
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All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required 

for mounting these signs will be included as part of this pay item. 

Basis Of Payment. 

This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY 

INFORMATION SIGNING. 

 

CONCRETE WASHOUT FACILITY 
EGV: January 2022 

 

The Contractor shall  take sufficient precautions  to prevent pollution of streams,  lakes,  reservoirs, and 

wetlands with fuels, oils, bitumen, calcium chloride, or other harmful materials according to Article 107.23 

of the Standard Specifications. 

 

To prevent pollution by  residual  concrete and/or  the by‐product of washing out  the  concrete  trucks, 

concrete washout facilities shall be constructed and maintained on any project which  includes cast‐in‐

place concrete items.  The concrete washout shall be constructed, maintained, and removed according to 

this special provision. 

 

The concrete washout facility shall be constructed on the job site in accordance with Illinois Urban Manual 

practice  standard  for Temporary Concrete Washout  Facility.   The Contractor may elect  to use a pre‐

fabricated portable  concrete washout  structure.   The Contractor  shall  submit a plan  for  the  concrete 

washout facility to the Engineer, as coordinated with the Village, for approval a minimum of 10 calendar 

days before the first concrete pour.  The working concrete washout facility shall be in place before any 

delivery of concrete to the site.  The Contractor shall ensure that all concrete washout activities are limited 

to the designated area. 

 

The concrete washout facility shall be located no closer than 50 feet from any environmentally sensitive 

areas, such as water bodies, wetlands, and/or other areas indicated on the plans.  Adequate signage shall 

be  placed  at  the washout  facility  and  elsewhere  as  necessary  to  clearly  indicate  the  location  of  the 

concrete washout facility to the operators of concrete trucks. 

The concrete washout facility shall be adequately sized to fully contain the concrete washout needs of the 

project.  The contents of the concrete washout facility shall not exceed 75% of the facility capacity.  Once 

the 75% capacity  is reached, concrete placement shall be discontinued until the facility  is cleaned out.  

Hardened concrete shall be removed and properly disposed of outside the right‐of‐way.  Slurry shall be 
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allowed  to  evaporate,  or  shall  be  removed  and  properly  disposed  of  outside  the  right‐of‐way.    The 

Contractor  shall  immediately  replace  damaged  basin  liners  or  other washout  facility  components  to 

prevent  leakage  of  concrete  waste  from  the  washout  facility.    Concrete  washout  facilities  shall  be 

inspected by the Contractor after each use.  Any and all spills shall be reported to the Engineer and cleaned 

up immediately.  The Contractor shall remove the concrete washout facility when it is no longer needed. 

 

This work will not be paid for separately, but shall be  included  in the cost of the concrete work  items 

included in the contract. 

 

SAW CUTTING 
EGV: January 2022 

 

This work shall consist of sawing full depth joints in the existing roadway, bituminous surface, curb and 

gutter, driveway, and sidewalk in order to separate those portions to be removed from those which will 

remain in place.  This work shall be performed at the locations specified on the plans and/or as otherwise 

designated by the Engineer as coordinated with the Village.  

 

The  Contractor will  be  required  to  saw  vertical  cuts  so  as  to  form  clean  vertical  joints.    Should  the 

Contractor deface any edge, a new  sawed  joint  shall be provided and any  additional work,  including 

removal and replacement, will be done at the Contractor's expense. 

 

It is the Contractor's responsibility to determine the thickness of the existing pavement and whether or 

not it contains reinforcement. 

This work shall not be measured for payment but shall be considered included in the price for the items 

being removed. 

 

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
 

Revise Article 402.10 of the Standard Specifications to read: 

 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate surface 

course for temporary access to private entrances, commercial entrances and roads according to Article 

402.07 and as directed by the Engineer.  
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At least one ingress and one egress entrance shall be maintained at all times. Access to loading docs 

shall be maintained during hours of business operation.  

 

The aggregate surface course shall be constructed to the dimensions and grades specified below, 

except as modified by the plans or as directed by the Engineer. 

 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted thickness 
shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as required to match 
the existing grade. 

 

(b) Commercial  Entrance.    The minimum width  shall  be  24  ft  (7.2 m).  The minimum  compacted 
thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, except as required to 
match the existing grade. 

 

(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness shall be 9 
in. (230 mm).  The grade and elevation shall be the same as the removed pavement, except as 
required to meet the grade of any new pavement constructed.  

 

Maintaining the temporary access shall include relocating and/or regrading the aggregate surface 

coarse for any operation that may disturb or remove the temporary access.  The same type and 

gradation of material used to construct the temporary access shall be used to maintain it. 

 

When use of the temporary access is discontinued, the aggregate shall be removed and utilized in 

the permanent construction or disposed of according to Article 202.03.” 

 

Add the following to Article 402.12 of the Standard Specifications: 

 

“Aggregate surface course for temporary access will be measured for payment as each for every 

private entrance, commercial entrance or road constructed for the purpose of temporary access.  If a 

residential drive, commercial entrance, or road is to be constructed under multiple stages, the aggregate 

needed to construct the second or subsequent stages will not be measured for payment but shall be 

included in the cost per each of the type specified.” 

 

Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 

 



Special Provisions Village of Elk Grove 
181136.40                                                                                                     Lake Cosman Bridges 
 19-00070-00-BR 
  Cook County 
 Contract 61K21 
 

- 15 - 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per each 

for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS (COMMERCIAL ENTRANCE) or 

TEMPORARY ACCESS (ROAD). 

 

Partial payment of the each amount bid for temporary access, of the type specified, will be paid 

according to the following schedule: 

 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, of 
the type constructed, will be paid. 

 

(b) Subject  to  the  approval  of  the  Engineer  for  the  adequate maintenance  and  removal  of  the 
temporary access, the remaining forty percent of the pay item will be paid upon the permanent 
removal of the temporary access.” 
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FRICTION AGGREGATE (D‐1) 
 

Effective:  January 1, 2011 

Revised:  December 1, 2021 

 

Revise Article 1004.03(a) of the Standard Specifications to read: 

 

“1004.03  Coarse Aggregate for Hot‐Mix Asphalt (HMA).  The aggregate shall be according to 

Article 1004.01 and the following. 

 

(a)  Description.  The coarse aggregate for HMA shall be according to the following table. 

 

 

Use  Mixture  Aggregates Allowed 

Class A  Seal or Cover  Allowed Alone or in Combination 5/: 

Gravel 

Crushed Gravel 

Carbonate Crushed Stone 

Crystalline Crushed Stone 

Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag 

Crushed Concrete 

HMA 

Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 

Crushed Gravel 

Carbonate Crushed Stone 

Crystalline Crushed Stone 

Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag1/  

Crushed Concrete 
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Use  Mixture  Aggregates Allowed 

HMA 

High ESAL 

Low ESAL 

Binder 

IL‐19.0 

or IL‐19.0L 

 

SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Carbonate Crushed Stone2/ 

Crystalline Crushed Stone 

Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Concrete3/ 

HMA 

High ESAL 

Low ESAL 

C Surface and  Binder  

IL‐9.5  

IL‐9.5FG  

or IL‐9.5L 

 

 

Allowed Alone or in Combination 5/: 

Crushed Gravel 

Carbonate Crushed Stone2/ 

Crystalline Crushed Stone 

Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag4/  

Crushed Concrete3/ 

HMA 

High ESAL 

D Surface and Binder  

IL‐9.5  

or IL‐9.5FG 

 

 

Allowed Alone or in Combination 5/: 

Crushed Gravel 

Carbonate Crushed Stone (other than 

Limestone)2/ 

Crystalline Crushed Stone 

Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag4/ 

 

Other Combinations Allowed: 

Up to...   With... 

25% Limestone  Dolomite 

50% Limestone  Any Mixture D 

aggregate other than 

Dolomite 

75% Limestone  Crushed Slag (ACBF) 

or Crushed 

Sandstone 
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Use  Mixture  Aggregates Allowed 

HMA 

High ESAL 

E Surface 

IL‐9.5 

 

SMA 

Ndesign 80 

Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  

Crushed Sandstone 

Crushed Slag (ACBF) 

Crushed Steel Slag 

 

No Limestone. 

 

Other Combinations Allowed: 

Up to...  With... 

50% Dolomite2/  Any Mixture E 

aggregate 

75% Dolomite2/  Crushed Sandstone, 

Crushed Slag (ACBF), 

Crushed Steel Slag, or 

Crystalline Crushed 

Stone 

75% Crushed 

Gravel2/  

Crushed Sandstone, 

Crystalline Crushed 

Stone, Crushed Slag 

(ACBF), or Crushed 

Steel Slag 

HMA 

High ESAL 

F Surface 

IL‐9.5 

 

SMA 

Ndesign 80 

Surface 

Allowed Alone or in Combination 5/ 6/: 

 

Crystalline Crushed Stone 

Crushed Sandstone  

Crushed Slag (ACBF) 

Crushed Steel Slag 

No Limestone. 

Other Combinations Allowed:  

Up to...  With... 
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Use  Mixture  Aggregates Allowed 

50% Crushed 

Gravel2/ or 

Dolomite2/  

Crushed Sandstone, 

Crushed Slag (ACBF), 

Crushed Steel Slag, or 

Crystalline Crushed 

Stone 

 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign 

80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by 

volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 

HOT‐MIX ASPHALT BINDER AND SURFACE COURSE (D‐1) 
Effective:  November 1, 2019 

Revised:  December 1, 2021 

 

Revise Article 1004.03(c) to read: 

 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 

 

Use  Size/Application  Gradation No. 

Class A‐1, A‐2, & A‐3  3/8 in. (10 mm) Seal  CA 16 or CA 20 

Class A‐1  1/2 in. (13 mm) Seal  CA 15 

Class A‐2 & A‐3  Cover Coat  CA 14 

HMA High ESAL 

IL‐19.0; 

Stabilized Subbase IL‐19.0 

CA 11 1/ 

SMA 12.5 2/  CA 134/, CA 14, or CA 16 

SMA 9.5 2/  CA 133/4/ or CA 163/ 

IL‐9.5  CA 16, CM 134/ 

IL‐9.5FG  CA 16 

HMA Low ESAL 
IL‐19.0L  CA 11 1/ 

IL‐9.5L  CA 16 
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1/ CA 16 or CA 13 may be blended with the CA 11. 
 

2/ The coarse aggregates used shall be capable of being combined with the fine aggregates and 
mineral filler to meet the approved mix design and the mix requirements noted herein. 

 

3/ The specified coarse aggregate gradations may be blended. 
 

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 

 

  “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  

  ≤ 2.0 percent.” 

 

Revise the “High ESAL” portion of the table in Article 1030.01 to read: 

 

“High ESAL 

Binder Courses 

IL‐19.0, IL‐9.5, IL‐9.5FG, IL‐4.75, SMA 

12.5,  

Stabilized Subbase IL‐19.0  

Surface Courses 
IL‐9.5, IL‐9.5FG, 

SMA 12.5, SMA 9.5” 

 

Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 

 

               “Item                                                                                  Article/Section 

 

(g)Performance Graded Asphalt Binder (Note 6)                                    1032 

(h) Fibers (Note 2) 

 

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 

mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the 

Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to approval and use 

of fibers, the Contractor shall submit a notarized certification by the producer of these materials 

stating they meet these requirements. Reclaimed Asphalt Shingles (RAS) may be used in Stone 

Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as a fiber additive if the 

mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from a 
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certified source that produces either Type I or Type 2. Material shall meet requirements noted 

herein and the actual dosage rate will be determined by the Engineer. 

 

Note 6. The asphalt binder shall be an SBS PG 76‐28 when the SMA is used on a full‐depth 

asphalt pavement and SBS PG 76‐22 when used as an overlay, except where modified herein. 

The asphalt binder shall be a SBS PG 76‐22 for IL‐4.75, except where modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 

 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 

Size 

IL‐19.0 mm  SMA 12.5  SMA 9.5  IL‐9.5mm  IL‐9.5FG  IL‐4.75 mm 

min  max  min  max  min  max  min  max  min  max  min  max 

1 1/2 in 

(37.5 mm) 
               

   
   

1 in. 

(25 mm) 
  100             

   
   

3/4 in. 

(19 mm) 
90  100    100         

   
   

1/2 in. 

(12.5 mm) 
75  89  80  100    100    100    100    100 

3/8 in. 

(9.5 mm) 
      65  90  100  90  100  90  100    100 

#4 

(4.75 mm) 
40  60  20  30  36  50  34  69  60  756/  90  100 

#8 

(2.36 mm) 
20  42  16  24 4/  16  324/  34 5/  52 2/  45  606/  70  90 

#16 

(1.18 mm) 
15  30          10  32  25  40  50  65 

#30 

(600 m) 
    12  16  12  18      15  30     

#50 

(300 m) 
6  15          4  15  8  15  15  30 

#100 

(150 m) 
4  9          3  10  6  10  10  18 

#200 

(75 m) 
3.0  6.0  7.0  9.0 3/  7.5  9.5 3/  4.0  6.0  4.0  6.5  7.0  9.0 3/ 

#635 

(20 m) 
    ≤ 3.0  ≤ 3.0             

Ratio Dust/Asphalt 

Binder 
  1.0    1.5    1.5    1.0 

 

1.0    1.0 

 

1/ Based on percent of total aggregate weight. 
 

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve for 
surface courses with Ndesign = 90. 



Special Provisions Village of Elk Grove 
181136.40                                                                                                     Lake Cosman Bridges 
 19-00070-00-BR 
  Cook County 
 Contract 61K21 
 

- 23 - 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be mineral 
filler, unless otherwise approved by the Engineer. 

4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 (2.36 
mm) sieve shall not be adjusted above the percentage stated on the table.  

 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 (2.36 
mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture  is used as a binder, the maximum shall be  increased by 0.5 percent 
passing.” 

 

Revise Article 1030.05(b) of the Standard Specifications to read: 

  

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, for IL‐

4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 3.0 percent at 

the design number of gyrations.  The voids in the mineral aggregate (VMA) and voids filled with 

asphalt binder (VFA) of the HMA design shall be based on the nominal maximum size of the 

aggregate in the mix and shall conform to the following requirements. 

 

      

  Voids in the Mineral Aggregate (VMA), 

% Minimum for Ndesign 

Mix Design  30  50  70  80  90 

IL‐19.0    13.5  13.5    13.5 

IL‐9.5    15.0  15.0     

IL‐9.5FG    15.0  15.0     

IL‐4.751/    18.5       

SMA‐12.51/2/5/        17.03//16.04/   

SMA‐9.51/2/5/        17.03//16.04/   

IL‐19.0L  13.5         

IL‐9.5L  15.0         

 

 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified AASHTO T 
305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the mixing 
temperature plus 30°F. 
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3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For  surface  course,  the  coarse  aggregate  can  be  crushed  steel  slag,  crystalline 
crushed stone or crushed sandstone. For binder course, coarse aggregate shall be 
crushed  stone  (dolomite),  crushed gravel,  crystalline  crushed  stone, or  crushed 
sandstone” 
 

 

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 

 

  “IL‐4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions 

greater than or equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge bin 

storage plus haul time of 1.5 hours.” 

 

Add after third sentence of Article 1030.09(b) to read: 

 

“  If the Contractor and Engineer agree the nuclear density test method is not appropriate for 

the mixture, cores shall be taken at random locations determined according to the QC/QA document 

"Determination of Random Density Test Site Locations".  Core densities shall be determined using the 

Illinois Modified AASHTO T 166 or T 275 procedure.” 

 

 

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 

  Breakdown/Intermediate 

Roller  

(one of the following) 

Final Roller 

(one or more of  

the following) 

Density Requirement 

IL‐9.5, IL‐9.5FG, IL‐

19.01/  

VD, P , TB, 3W, OT, OB  VS, TB, TF, OT  As specified in Section 

1030 

IL‐4.75 and SMA 3/ 

4/ 

TB, 3W, OT  TF, 3W  As specified in Section 

1030 

Mixtures on Bridge 

Decks 2/ 

TB  TF  As specified in Articles 

582.05 and 582.06. 

 

“4/  The Contractor shall provide a minimum of two steel‐wheeled tandem rollers (T B), and/or three‐

wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 inches (2.14 m) 
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wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one of the (TB) or (3W) rollers 

can be substituted for an oscillatory roller (OT). TF rollers shall be a minimum of 280 lb/in. (50 

N/mm). The 3W and TB rollers shall be operated at a uniform speed not to exceed 3 mph (5 km/h), 

with the drive roll for TB rollers nearest the paver and maintain an effective rolling distance of not 

more than 150 ft (45 m) behind the paver.” 

 

Add the following after the fourth paragraph of Article 406.13 (b): 

 

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface 

Mix Design’s Gmb.” 

 

Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 

 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 metric 

ton), will be required for each mixture on each contract at the beginning of HMA production for each 

construction year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip 

Procedures”. At the request of the Producer, the Engineer may waive the test strip if previous 

construction during the current construction year has demonstrated the constructability of the mix 

using Department test results.” 

 

Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 

 

  “When a test strip is constructed, the Contractor shall collect and split the mixture according to 

the document “Hot‐Mix Asphalt Test Strip Procedures”. The Engineer, or a representative, shall deliver 

split sample to the District Laboratory for verification testing. The Contractor shall complete mixture 

tests stated in Article 1030.09(a). Mixture sampled shall include enough material for the Department to 

conduct mixture tests detailed in Article 1030.09(a) and in the document “Hot‐Mix Asphalt Mixture 

Design Verification Procedure” Section 3.3. The mixture test results shall meet the requirements of 

Articles 1030.05(b) and 1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL 

mixtures during production.” 
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HOT‐MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 

Effective:  January 1, 2019 

Revised:  December 1, 2021 

 

Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 

 

“ During mixture  design,  prepared  samples  shall  be  submitted  to  the  District  laboratory  by  the 

Contractor for verification testing.  The required testing, and number and size of prepared samples 

submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture  Hamburg Wheel and I‐FIT Testing 1/ 2/ 

Binder  total of 3 ‐ 160 mm tall bricks 

Surface  total of 4 ‐ 160 mm tall bricks  

Low ESAL – Required Samples for Verification Testing 

Mixture  I‐FIT Testing 1/ 2/ 

Binder  1 ‐ 160 mm tall brick 

Surface  2 ‐ 160 mm tall bricks  

 

1/  The compacted gyratory bricks for Hamburg wheel and I‐FIT testing shall be 7.5 ± 0.5 percent 

air voids. 

 

2/  If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), twice 

as many 115 mm tall compacted gyratory bricks will be acceptable. 

 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  

 

“When a test strip is not required, each HMA mixture shall still be sampled on the first day of production: 

I‐FIT and Hamburg wheel testing for High ESAL; I‐FIT testing for Low ESAL. Within two working days after 

sampling  the  mixture,  the  Contractor  shall  deliver  gyratory  cylinders  to  the  District  laboratory  for 

Department verification testing. The High ESAL mixture test results shall meet the requirements of Articles 
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1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test results shall meet the requirements of Article 

1030.05(d)(4). The required number and size of prepared samples submitted for the Hamburg wheel and 

I‐FIT  testing shall be according  to  the “High ESAL  ‐ Required Samples  for Verification Testing”  table  in 

Article 1030.05(d)(3) above.” 

Add the following to the end of Article 1030.10 of the Standard Specifications to read: 

 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 

additional material for the Department to conduct Hamburg wheel testing and approximately 80 

lb (36 kg) of additional material for the Department to conduct I‐FIT testing.  Within two working 

days after sampling, the Contractor shall deliver prepared samples to the District laboratory for 

verification testing.  The required number and size of prepared samples submitted for the 

Hamburg wheel and I‐FIT testing shall be according to the “High ESAL ‐ Required Samples for 

Verification Testing” table in Article 1030.05(d)(3) above.” 

 

 
SUBBASE GRANULAR MATERIAL 
EGV: March 2022 

Description 

The aggregate base course placement shall be in accordance with the applicable portions of Section 301 

and 311 of the Standard Specifications. 

 

Materials 

Aggregate base course shall be IDOT gradation CA 6. 

 

Method of Measurement 

Granular subbase will be measured for payment in square yards. 

 

Basis of Payment 

This work shall be paid for at the contract unit price per square yard for SUBBASE GRANULAR MATERIAL, 
TYPE B, of the thickness specified. The price shall include materials, labor, tools, equipment and 
incidentals necessary to complete this item of work. 
 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
Description.  Specific  traffic  control  plan  details  and  Special  Provisions  have  been  prepared  for  this 
contract.  This  work  shall  include  all  labor,  materials,  transportation,  handling  and  incidental  work 
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necessary to furnish, install, maintain and remove all traffic control devices required as indicated in the 
plans and as approved by the Engineer. 
 
Pedestrian and bicycle traffic is to be directed over a temporary detour route the Contractor shall furnish, 
erect, maintain and remove all applicable traffic control devices along the detour route according to the 
details shown in the plans 
 
If  traffic  control  is  required  for work  after  the  detour  has  been  removed,  the  traffic  control will  be 
approved by the Engineer. 
 
Method of Measurement.  All traffic control (except “Traffic Control and Protection (Expressways)” and 
temporary pavement markings) indicated on the traffic control plan details and specified in the Special 
Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment.  All traffic control and protection will be paid for at the contract Lump Sum price for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 

 

SUPPLEMENTAL WATERING 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified and as 
directed by the Engineer. 
 
Schedule:  Water trees, shrubs, vines, perennials, and sod throughout the growing season (April 1 to 
November 30) as per the special provisions:  Planting Woody Plants and  Planting Perennials.  The 
Engineer may direct the Contractor to adjust the watering rate and frequency depending upon weather 
conditions. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to do 
supplemental watering, the Contractor must begin the watering operation within 24 hours of notice.  
The Contractor shall give an approximate time window of when they will begin at the work location to 
the Engineer.  The Engineer shall be present during the watering operation.  A minimum of 10 units of 
water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times as may 
have been allowed by the Department, the Contractor shall be liable to the Department liquidated 
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damages as outlined in the “Failure to Complete Plant Care and Establishment Work on Time” special 
provision.  
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work since 
the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the trees if the 
watering is delayed.  The Department shall not be required to provide any actual loss in order to recover 
these liquidated damages provided herein, as said damages are very difficult to ascertain.  Furthermore, 
no provision of this clause shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty‐four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and provide 
written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for each watering are as follows. The Engineer may 
adjust these rates as needed depending upon weather conditions. 
 
 
  15 gallons per tree  
  10 gallons per large shrub 
  5 gallons per small shrub 
  2 gallons per vine 
  3 gallons per square foot for perennial plants 
  27 gallons per square yard for Sodded Areas 
   
Method of Application:  A spray nozzle that does not damage small plants must be used when watering 
all vegetation.  Water shall be applied at the base of the plant to keep as much water as possible off 
plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if mulch and soil are not 
displaced by watering.  The water shall be applied to individual plants in such a manner that the plant 
hole shall be saturated without allowing the water to overflow beyond the earthen saucer.  Watering of 
plants in beds shall be applied in such a manner that all plant holes are uniformly saturated without 
allowing the water flow beyond the periphery of the bed.  Water shall slowly infiltrate into soil and 
completely soak the root zone.  The Contractor must supply metering equipment as needed to assure 
the specified application rate of water. 
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Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of water 
applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of SUPPLEMENTAL 
WATERING, measured as specified.  Payment will include the cost of all water, equipment and labor 
needed to complete the work specified herein and to the satisfaction of the Engineer. 
 
 
FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work as per the 
standard specifications or within 36 hours notification from the Engineer, or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department in the 
amount of: 
 

 $50.00 per tree/per day 

 $40.00 per large shrub/per day 

 $35.00 per small shrub/per day 

 $20.00 per vine/per day 

 $20.00 per perennial/per day 

 $20.00 per sq yd sod/per day 
 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun in the 
contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the work since 
the Department’s actual loss, in the event of delay, cannot be predetermined, would be difficult of 
ascertainment, and a matter of argument and unprofitable litigation.  This said mode is an equitable rule 
for measurement of the Department’s actual loss and fairly takes into account the loss of the tree(s) if 
the watering or plant care is delayed.  The Department shall not be required to provide any actual loss in 
order to recover these liquidated damages provided herein, as said damages are very difficult to 
ascertain.  Furthermore, no provision of this clause shall be construed as a penalty, as such is not the 
intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty‐four hours later. 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

Description.  This work shall consist of the removal and disposal of regulated substances according to 

Section 669 of the Standard Specifications as revised below.  

 

Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall be 

managed as either “uncontaminated soil”, hazardous waste, special waste or non‐special waste. For 

stationing, the lateral distance is measured from centerline and the farthest distance is the offset 

distance or construction limit, whichever is less.  

 

Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal acceptance, the 

Contractor shall secure a written list of the specific analytical parameters and analytical methods 

required by the landfill.  The Contractor shall collect and analyze the required number of samples for the 

parameters required by the landfill using the appropriate analytical procedures.  A copy of the required 

parameters and analytical methods (from landfill email or on landfill letterhead) shall be provided as 

Attachment 4A of the BDE 2733 (Regulated Substances Final Construction Report). The price shall 

include all sampling materials and effort necessary for collection and management of the samples, 

including transportation of samples from the job site to the laboratory.  The Contractor shall be 

responsible for determining the specific disposal facilities to be utilized; and collect and analyze any 

samples required for disposal facility acceptance using a NELAP certified analytical laboratory registered 

with the State of Illinois. 

 

 

 

Site 1: Wellington Avenue 

 Earth Excavation for ADA sidewalk ramps – Locations determined by Engineer. This material 
meets the criteria of Article 669.05(a) (2) and shall be managed in accordance to Article 669.05. 
Potential contaminant of concern sampling parameters:  Benzo(a)pyrene, Chromium. 

 

Site 1: Leicester Road 

 Earth Excavation for ADA sidewalk ramps – Locations determined by Engineer. This material 
meets the criteria of Article 669.05(a) (2) and shall be managed in accordance to Article 669.05. 
Potential contaminant of concern sampling parameters:  Benzo(a)pyrene, Chromium. 
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Work Zones 

Three distinct OSHA HAZWOPER work  zones  (exclusion, decontamination, and  support)  shall apply  to 

projects adjacent to or within sites with documented leaking underground storage tank (LUST) incidents, 

or sites under management in accordance with the requirements of the Site Remediation Program (SRP), 

Resource  Conservation  and  Recovery  Act  (RCRA),  or  Comprehensive  Environmental  Response, 

Compensation and Liability Act (CERCLA), or as deemed necessary. For this project, the work zones apply 

for the following ISGA PESA Sites: None. 

Additional information on the above sites is available from Baxter & Woodman, Inc.  

INLET FILTERS 
EGV: March 2022 

Description 

All work, materials and equipment will conform to Sections 280 and 1080 of the Standard Specifications 

except as noted herein.   

 

Inlet filters will be installed and maintained at all inlet locations as shown on the plans or as directed by 

the Engineer.  Removal and disposal of debris, accumulated silt and trapped sediment will be considered 

included in the cost of INLET FILTERS.   

 

Method of Measurement 

INLET FILTERS will be measured for payment as individual items and the unit of measurement will be each.  

 

Basis of Payment 

This work will be paid for at the contract unit price per each for INLET FILTERS. 

 

PLANTING WOODY PLANTS 
 
Description:    This  work  shall  consist  of  furnishing,  transporting,  and  planting  trees  and  shrubs  in 

accordance with Section 253 of the Standard Specifications except as specified herein, as shown on the 

plans, and as directed by the Engineer.  The work shall include all bracing, wrapping, watering, weeding, 

replacement of plants when required, including all materials, labor, and equipment required to complete 

this work. In case of conflict with any part or parts of said Specifications, the said Special Provisions or 

Detailed Specifications shall take precedence and shall govern. 

Materials:  Provide trees, shrubs, and accessories in accordance with Section 253 and Article1081.01 of 

the Standard Specifications except as modified herein. 
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Provide quality, size, genus, species, and variety of trees and shrubs as shown on the plans in compliance 

with the “American Standard for Nursery Stock” latest edition. 

All trees to be provided balled and burlapped.  All shrubs to be provided either balled and burlapped or 

container grown. 

Mulch shall be six‐month old, well‐rotted, shredded, native hardwood bark mulch, not larger than 4 inches 

in length and ½ inches in width. The shredded hardwood bark shall be: free of leaf material, standard size 

with a minimum particle size of 1/4" and a maximum size of 1 1/4".  In all areas within the project limits 

where there is existing plant material, all trees, shrubs, and planting beds shall be mulched according to 

the specifications for new plant material, incidental to Contract.  No weed barrier fabric will be required 

for tree and shrub planting 

 

Approval at place of growth does not preclude inspection and right of rejection at the site.  Rejected plants 

or materials shall be removed immediately from the site and promptly replaced with plants and materials 

meeting the specified requirements, as determined by the Engineer. 

The botanical and common name of all plant materials shown on the drawings and required under this 

section are in conformance with the approved names given in "Standardized Plant Names" prepared by 

the American Committee on Horticultural Nomenclature.  Names and varieties not included therein shall 

conform  generally  with  names  accepted  in  the  nursery  trade.    In  all  cases,  botanical  names  take 

precedence over common names. 

Add the following to the end of Article 1081.01(c), Inspection of Plant Material: 

All plant materials shall be subject to inspection and approval at the place of growth, and upon delivery 

for conformity to specification requirements.  Approval at the place of growth shall not impair the right 

of the inspection and rejection upon delivery at the site or during the progress of the work for size and 

condition of ball, roots, canopy, diseases, insects, and latent defects or injuries.  Rejected plants shall be 

removed immediately from the site. 

 

Upon award of this Contract, the Contractor shall inform the Engineer of his intended sources of plant 

material.  The Contractor shall provide the Engineer 30 calendar days advance notice of the plant 

material to be inspected.  The Engineer will visit these sources with the Contractor to select and identify 

all woody plants for the project.  All trees (deciduous, evergreen) and shrubs will be selected and tagged 

by the Engineer.  The selection of materials by the Engineer shall in no way relieve the Contractor from 

his obligation to provide healthy plants as specified herein. 



Special Provisions Village of Elk Grove 
181136.40                                                                                                     Lake Cosman Bridges 
 19-00070-00-BR 
  Cook County 
 Contract 61K21 
 

- 34 - 
 

Before commencing the work, all plant material shall be on order and the Contractor shall examine the 

site to determine that it is free of conditions which might be detrimental to proper and timely 

completion of the work.  Start of work shall indicate acceptance of all the site conditions. 

Construction:  This work shall be performed in accordance with Article 253 of the Standard Specifications. 

Add the following to Article 253.07, Layout of Planting: 

The configuration of all plant beds shall be staked or  layed out by  the Contractor and verified by  the 

Engineer prior to commencing with plant bed preparation. 

Add the following to Article 253.10, Planting Procedures: 

When planting shrubs and trees in bed areas as shown on the plans or as directed by the Engineer, the 

following work shall be performed prior to planting: 

 

 All existing ground cover vegetation shall be cut out 2” below the existing soil line and disposed 
of as specified in Article 202.03, or killed using RoundUp at the Manufacturer’s suggested rate 14 
days prior to planting. 

 compost shall be placed on the planting beds to a depth of 2” then tilled into the soil to a depth 
of 6” to amend the existing topsoil. 

 Fertilizer nutrients shall be added and tilled into the soil to a depth of 6” in the following 5::2 ratio: 
o Nitrogen Fertilizer Nutrients       90 lbs./acre 
o Potassium Fertilizer Nutrients      36 lbs./acre 

 All plant beds and  individual tree saucers with a minimum diameter of 5’ shall receive a hand 
tooled edge.  Using a garden spade, the edge shall be cleanly trenched to a minimum depth of 3” 
with one vertical side toward the lawn areas. 
 

Delete Article 253.12 of the Standard Specifications and substitute the following: 

Wrapping of all deciduous trees (shade trees and ornamentals) shall be done immediately after planting.  

Trees  shall be  inspected  for  injury  to  trunks, disease  insect  infestation, and  improper pruning before 

wrapping. The Contractor shall be responsible for the condition of this wrapping throughout the life of 

this Contract.  Any damage resulting from the improper installation or maintenance of this wrapping shall 

be the responsibility of the Contractor and such damaged trees shall be replaced by the Contractor at 

his/her expense. 
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Within 48 hours after planting, shredded hardwood bark mulch shall be placed around all plants in the 

entire mulched bed or saucer area specified to a depth of 4”.   

The Contractor shall provide adequate protection during the construction period for planted areas against 

trespassing, erosion, and damage.  Protect adjacent surfaces from damage and soiling during the work.     

Guarantee and Acceptance:  Guarantee and Acceptance shall follow the standard specifications as 

outlined in Article 253.14 Period of Establishment, and 253.15 Plant Care. This is essential in order to 

secure vigorous growth of the installed plants on site while in kinds with IDOT Period of Establishment 

and execution procedure. 

Method  of  Measurement:    The  contract  unit  price  for  trees  and  shrubs  shall  include  furnishing, 

transporting, and planting  trees and  shrubs  including bracing, wrapping, watering, mulching,  security, 

weeding,  replacement  of  plants  when  required  and  all materials,  labor,  or  equipment  required  to 

complete this work.  

Basis of Payment:  This work shall be paid for at the contract unit price per each for TREES (PER INDIVIDUAL 

PLANT CODE PAY ITEM), SHRUBS (PER INDIVIDUAL PLANT CODE PAY ITEM), SHRUBS (PER INDIVIDUAL PAY 

ITEM) and EVERGREENS (PER INDIVIDUAL PLANT CODE PAY ITEM), and no additional compensation will 

be allowed.  Refer to material list on planting plans for individual tree and shrub species. 
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PLANTING PERENNIAL PLANTS  
 

Description:    This  work  shall  consist  of  furnishing,  transporting,  and  planting  perennial  plants  in 

accordance with Section 254 of the Standard Specifications except as specified herein, as shown on the 

plans, and as directed by  the Engineer.   The work  shall  include preparing  the planting area, planting, 

watering, weeding,  replacement  of  plants when  required,  and maintaining  perennial  areas  until  the 

project completion date, including all materials, labor, and equipment required to complete this work.  In 

case of conflict with any part or parts of Specifications, the Special Provisions or Detailed Specifications 

shall take precedence and shall govern. 

Materials:  Provide perennial plants and accessories in accordance with Article 1081.02 of the Standard 

Specifications except as modified herein. 

Provide container grown perennial plants for ornamental planting areas as indicated on the plans of the 

quality, size, genus, species, and variety as shown on the plans in compliance with the “American Standard 

for Nursery Stock” latest edition. 

Approval at place of growth does not preclude inspection and right of rejection at the site.  Rejected plants 

or materials shall be removed immediately from the site and promptly replaced with plants and materials 

meeting the specified requirements, as determined by the Engineer. 

The botanical and common name of all plant materials shown on the drawings and required under this 

section are in conformance with the approved names given in "Standardized Plant Names" prepared by 

the American Committee on Horticultural Nomenclature.  Names and varieties not included therein shall 

conform  generally  with  names  accepted  in  the  nursery  trade.    In  all  cases,  botanical  names  take 

precedence over common names. 

Add the following to the end of Article 1081.01(c), Inspection of Plant Material: 

All plant materials shall be subject to inspection and approval at the place of growth, and upon delivery 

for conformity to specification requirements.  Approval at the place of growth shall not impair the right 

of the inspection and rejection upon delivery at the site or during the progress of the work for size and 

condition of ball, roots, canopy, diseases, insects, and latent defects or injuries.  Rejected plants shall be 

removed immediately from the site.  At the pre‐construction meeting, the Contractor shall inform the 

Engineer of his intended sources of plant material.  The Contractor shall provide the Engineer 30 

calendar days advance notice of the plant material to be inspected.  The Engineer will visit these sources 

with the Contractor to select and identify all woody plants for the project.  All trees (deciduous, 

evergreen) and shrubs will be selected and tagged by the Engineer.  The selection of materials by the 
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Engineer shall in no way relieve the Contractor from his/her obligation to provide healthy plants as 

specified herein. 

 

Before commencing the work, all plant material shall be on order and the Contractor shall examine the 

site to determine that it is free of conditions that detrimental to proper and timely completion of the 

work.  Start of work shall indicate acceptance of all the site conditions. 

 

Construction:  This work shall be performed in accordance with Section 254 of the Standard Specifications 

except as modified herein.   

Add the following to Article 254.06, Layout of Planting: 

The configuration of all plant beds shall be staked or  layed out by  the Contractor and verified by  the 

Engineer prior to commencing with plant bed preparation. 

Add the following to Article 254.07, Planting Procedures: 

When planting perennials in bed areas shown on the plans or as directed by the Engineer, the following 

work shall be performed prior to planting: 

 All existing turf shall be cut out 2” below the existing soil  line, and disposed of as specified  in 
Article 202.03, or killed using RoundUp at  the manufacturer’s suggested  rate 14 days prior  to 
planting. 

 Compost shall be placed on the planting beds to a depth of 2” then tilled into the soil to a depth 
of 6” to amend the existing topsoil. 

 Fertilizer nutrients shall be added and tilled into the soil to a depth of 6” in the following 5:2 ratio: 
o Nitrogen Fertilizer Nutrients        90 lbs./acre 
o Potassium Fertilizer Nutrients        36 lbs./acre 

 

Add the following to Article 254.08, Mulching: 

Within 24 hours, the entire perennial plant bed shall be mulched with 2” of fine grade shredded hardwood 

bark mulch.  A mulch sample shall be submitted to the Engineer for approval 72 hours prior to placing.  

Care shall be taken to place the mulch so as not to smother the plants.   

Trees and shrubs must be  installed prior to  installation of perennials to establish proper  layout and to 

avoid damage to perennial plantings.  

Plant perennial plants equally spaced throughout ornamental planting areas as shown on the plans. 
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The Contractor shall provide adequate protection during the construction period for planted areas against 

trespassing, erosion, and damage.  Protect adjacent surfaces from damage and soiling during the work. 

  

Guarantee and Acceptance:  Guarantee and Acceptance shall follow the standard specifications as 

outlined in Article 253.14 Period of Establishment, and 253.15 Plant Care. This is essential in order to 

secure vigorous growth of the installed plants on site while in kinds with IDOT Period of Establishment 

and execution procedure. 

Method  of  Measurement:    The  contract  unit  price  for  perennial  plants  shall  include  furnishing, 

transporting, preparing the planting area, planting, watering, mulching, weeding, replacement of plants 

when required, and maintaining perennial areas until the project completion date, including all materials, 

labor, and equipment required to complete this work.  

Basis of Payment: This work shall be paid for at the contract unit price per unit (one unit equals 100 plants) 

for  PERENNIAL  PLANTS,  ORNAMENTAL  TYPE,  GALLON  POT,  and  no  additional  compensation will  be 

allowed.  Refer to material list on planting plans for individual perennial plant species. 

REMOVE AND RELOCATE SIGN PANEL AND POLE ASSEMBLY  
Description. This work shall be performed according to Section 724 of the "Standard Specifications for 

Road  and  Bridge  Construction”.  This work  shall  consist  of  removing,  storing  in  a  safe  location,  and 

relocating a sign panel with pole assemblies and hardware to a new location as shown on the plans or as 

directed by the Engineer. Existing sign panel with pole assemblies, including all hardware shall be removed 

in such a manner that the materials are not damaged by the Contractor's work. The sign panel and pole 

then  shall  be  installed  at  the  location  in  such  a manner  that  the materials  are  not  damaged  by  the 

Contractor's work. The Contractor must  fill and compact the hole with an approved  fill material at no 

additional cost.  

Method of Measurement and Basis of Payment. This work will be measured and paid for at the contract 

unit price per EACH for REMOVE AND RELOCATE SIGN PANEL AND POLE ASSEMBLY. The unit price shall 

include all labor, material, and equipment required to complete the work as specified herein. 

EXPLORATION TRENCH (SPECIAL) 
 

Description.   

This work shall consist of excavating a trench for the purpose of verifying clearances and locations 
of existing private and public utilities and storm sewers prior to constructing proposed 
utilities.  The exploration trench shall be constructed at the locations as determined by the 
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Engineer and in accordance with Article 213.02 of the Standard Specifications, except as modified 
herein. 

The depth of the trench shall be variable, but shall be deep enough to locate all potential 
conflicts.  The width of the trench shall be sufficient to allow proper investigation of the entire 
trench.  The exploration trench shall be backfilled with gradation CA 6 stone, the cost of which 
shall be included in the item of EXPLORATION TRENCH (SPECIAL). 

Measurement.     This work will be measured for payment per horizontal lineal foot of actual trench 
constructed. 

Basis of Payment.  This work will be paid for at the contract unit price per foot for EXPLORATION 
TRENCH (SPECIAL), regardless of the depth required, and no extra compensation will be allowed 
for any delays, inconveniences or damages sustained by the Contractor performing the work. 

 

 PARKWAY RESTORATION 
This work shall be done in accordance with Sections 211 and 252 of the Standard 

Specifications and the Details provided in the Plans, except where modified herein. 

Description.  The purpose of this work is to restore the areas disturbed by construction and/or to 
provide proper drainage in the parkways. 

This work shall include restoring disturbed areas within the construction limits, removing 
excess backfill or existing material, furnishing and placing topsoil in accordance with Section 211, 
compacting and grading to maintain positive slope, and sodding the areas in accordance with 
Section 252.  Care should be taken to insure proper compaction as the Contractor will be 
responsible for repair of any areas where settlement occurs.” 

211.02 Materials. Add the following to the end of the Article: 

“Topsoil shall be a loamy mixture of black dirt having at least 90 percent passing a No. 10 
sieve, and shall be free of large roots, brush, sticks, weeds, stones larger than 1/2-inch in diameter 
and any other litter.  Topsoil, pH shall not be lower than 4.5 nor higher than 8.5 as determined in 
accordance with ASTM procedures for soil testing. 

211.04 Placing Topsoil and Compost. Add the following to the end of the Article: 

“The topsoil shall be spread to a smooth, compacted uniform thickness of not less than 4 
inches.” 

252.03 Ground Preparation. Add the following to the end of the Article: 
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“The removal of any excess backfill material shall be included in the pay item for 
PARKWAY RESTORATION. 

Fertilizer nutrients shall be applied in accordance with Section 252.03 of the Standard 
Specifications and shall be included in the pay item for PARKWAY RESTORATION.” 

252.06 Placing Sod. Add the following to the end of the Article: 

“The Contractor shall provide subsequent resodding until a satisfactory growth of grass is 
produced or if settlement occurs.” 

211.07 and 252.12 Method of Measurement. Delete the final paragraph of Article 252.12, Replace 
Article 211.07 and the first paragraph of 252.12 with the following: 

 

“Method of Measurement.  This work will be measured for payment in place, and the 
area computed in square yards.  To be acceptable for final payment, the sod shall be growing in 
place for a minimum of 30 days in a live, healthy condition.” 

211.08 and 252.13 Basis of Payment.  Delete the final paragraph of Article 252.13, Replace Article 
211.08 and the first three paragraphs of 252.13 with the following: 

“Basis of Payment.  This work will be paid for at the contract unit price per square yard 
for PARKWAY RESTORATION.” 

 

   



Special Provisions Village of Elk Grove 
181136.40                                                                                                     Lake Cosman Bridges 
 19-00070-00-BR 
  Cook County 
 Contract 61K21 
 

- 41 - 
 

DUST CONTROL WATERING 
This work shall consist of the exclusive control of dust resulting from construction 

operations by the uniform application of sprinkled water.  DUST CONTROL WATERING shall be 
performed when directed by the Engineer.  All equipment used for this work shall be approved by 
the Engineer prior to beginning the work and shall be equipped with adequate measuring devices 
for metering the exact amount of water discharged. 

Method of Measurement.  Dust Control Watering will be measured for payment in units of 1000 
gallons of water applied.  All water used shall be properly documented by ticket or other approved 
means. 

Basis of Payment.  This work will be paid for at the contract unit price per unit for DUST CONTROL 
WATERING. 

DUCTILE IRON WATER MAIN 
 
Description.  This work shall be in accordance with Section 561 and these Special Provisions, 
and shall consist of furnishing all labor, materials and equipment necessary to install water main 
pipe, of the size, material, and joint type specified to the alignment, grade and locations shown 
on the Drawings. 
 
Water main shall be ductile iron, Class 52 conforming to ANSI A21.51 or AWWA C151. Water 
main shall be zinc coated in conformance with ISO 8179-1 and be protected with an asphaltic 
coating in accordance with AWWA C-151.  Water main shall have cement mortar lining per AWWA 
C104/ANSI 21.4, with mechanical or rubber gasket push-on or restrained joints per ANSI A21.11 
(AWWA C111 and AWWA C600).  All materials shall be made in the United States. 
 
Fittings shall be Mechanical Joint, Ductile Iron and conform to ANSI A21.11 or AWWA C-110. 
Fittings shall be zinc coated in conformance with ISO 8179-1 and be protected with an asphaltic 
coating in accordance with AWWA C-151.  All mechanical joint fittings which deflect the flow 11¼ 
degrees or greater shall be provided with restrained joints.  Unless otherwise shown on the 
Drawings, two pipe joints on full length pieces of pipe, on both sides of a valve or fitting, shall be 
restrained joints.  Joint deflection shall be limited to 60% of the manufacturer’s maximum 
allowable deflection.  Provide restrained joint pipe to a distance indicated on the Drawings, or if 
not shown on the Drawings, to a distance not less than two pipe lengths on each side of a fitting 
or valve to be restrained.  When conditions prevent the use of restrained joints, use concrete 
thrust blocks of an approved type.  The use of concrete thrust blocks in lieu of restrained joint 
pipe, fittings and valves requires written approval of the Engineer.  Provide precast or cast-in-
place concrete thrust blocking with a compressive strength of 3,000 psi in 28 days.  Locate thrust 
blocking between solid ground and the fitting to be anchored.  Unless otherwise shown or directed 
by the Engineer, place the base and thrust bearing sides of thrust blocking directly against 
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undisturbed earth.  Sides of thrust blocking not subject to thrust may be placed against forms.  
Place thrust blocking so the fitting joints will be accessible for repair. Restrained joint fittings and 
concrete thrust blocks, where allowed, will be included in the cost for water main. 

 
CONSTRUCTION:  The Contractor shall furnish and install water main in accordance with the 
Drawings, the requirements stated herein, and Divisions II and IV of the “Standard Specifications 
for Water and Sewer Construction in Illinois,” latest edition and applicable requirements of the 
Owner. 

 
Clean all pipes of dirt, wood, groundwater, and all foreign matter.  Provide a watertight plug over 
the ends of pipe at times when pipe laying is not in progress.  If groundwater is in the trench, the 
seal shall remain in place until the trench is pumped dry. All trenches located in street pavement 
shall include full depth saw cutting of existing pavement prior to excavation of pavement and 
trench materials.   
 
The Contractor shall furnish, install and compact granular bedding around the pipe as shown on 
the detail in the Drawings for entire length of the pipe in accordance with the details shown on the 
Drawings.  The cost of the bedding shall be included in the cost of the water main. 
 
The Contractor shall brick and mortar the ends of any abandoned existing water main to remain 
in place.  
 
Testing and Disinfection:  A Village inspector MUST be present for testing and disinfection. 
Contractor shall install a temporary fire hydrant for flushing. Conduct pressure test, leakage test; 
and disinfection of new water main; flush main; and after acceptance for use, put water main into 
service. Provide temporary water service for flushing as necessary.  Do not pressure test against 
existing valves. 

 
Pressure Test:  All piping shall be subject to pressure tests as specified herein.  After the pipe 
has been laid and partially backfilled, the pipe shall be subjected to a hydrostatic pressure equal 
to 125 psi at the lowest elevation of the pipe section.  The duration of each pressure test shall be 
for a period of one hour with no loss of pressure.  The basic provisions of AWWA C-600 and C-
603 shall apply. 
 

Leakage Test: Conduct a metered leakage test after the pressure test has been 
satisfactorily completed.  The duration of each leakage test shall be at least 24 hours.  During the 
test, subject water lines to the normal water pressure of the Owner’s water system. 
 

Install water meter approved by the Owner or Engineer.  Provide a double check valve 
assembly between the water meter and existing water main. 
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Maximum allowable leakage:  As recorded by the water meter, with leakage to not exceed 
the number of gallons per hour (gph) as determined by the following formula: 

gph = LD (P½)/133,200 
in which: L = Length of pipe test, in feet 
D = Diameter of water main, in inches 
P = Average pressure, in pounds per square inch (gage) 

 
Should any test of pipe disclose leakage greater than the maximum allowable amount, 

locate and repair the defective joint or joints and then repeat the 24-hour metered leakage test 
until the leakage is within the specified allowance, and at no additional cost to the Contract.   

 
Disinfection:  All water main and piping shall be flushed and satisfactorily disinfected in 
accordance with AWWA C651 and the “Standard Specifications for Water and Sewer 
Construction in Illinois”.  The method of applied chlorine shall be approved by the Owner or 
Engineer.  Water sampling procedures; and the chain of custody and sample testing procedures; 
are as follows: 
 

Flush treated water thoroughly from the water mains until the chlorine concentration in the 
water flowing from the main is no higher than generally prevailing in the Owner's system, or less 
than 1 mg/l. 

 
After flushing, collect two water samples on successive days at least 24 hours apart in 

sterile bottles treated with sodium thiosulfate.  Notify the Owner and Engineer to witness sample 
collection. 

The Owner will deliver the samples to a State approved laboratory for bacteriological 
analysis. 
 

Should the initial disinfection result in an unsatisfactory bacterial test; repeat the 
chlorination and sampling procedures until satisfactory results are obtained.  The Owner will 
provide the water for initial flushing and testing only.  Compensate the Owner for water used in 
subsequent flushing and testing. 

 
Swabbing:  Flush and swab pipe, valves, and fittings that must be placed in service 

immediately and cannot be disinfected by the above specified methods, with 5 percent solution 
of calcium hypochlorite prior to assembly.  Secure the Owner's or Engineer’s approval before 
applying this method of disinfection. 
 
Method of Measurement:  This work will be measured in lineal feet along the centerline of the 
pipe, and the measurement shall extend through fittings and valves. 
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Basis of Payment:  This work will be paid for at the Contract Unit Price per lineal foot for DUCTILE 
IRON WATER MAIN, of the pipe sizes, regardless of depth, which price shall include all 
accessories, including ductile iron pipe and fittings, excavation, bedding and initial pipe covering, 
testing, disinfection and flushing.  Trench backfill with granular materials above the granular pipe 
bedding and cover material shall be paid for separately as TRENCH BACKFILL, WATERMAIN.  
 

GATE VALVE 10” 
Description:  All water valves shall be Mueller Series A‐2360‐20 iron body resilient wedge gate valves.  

All valves shall be rated for 300 psi test pressure and 150 psi working  

pressure.  

Method of Measurement:   This work will be measured for Basis of Payment in place for each 10" Gate 

Valve. 

Basis of Payment:  This work will be paid at the Contract Unit Price for each Gate Valve 10”. 

 

FIRE HYDRANT WITH AUXILIARY VALVE, VALVE BOX AND TEE 
Description:  Fire hydrants shall be East Jordan Iron Works Watermaster 5BR250 with auxiliary valve and 

valve box per Village standards. 

Method of Measurement:   This work will be measured for Basis of Payment in place for each FIRE 

HYDRANT WITH AUXILIARY VALVE, VALVE BOX AND TEE. 

Basis of Payment:  This work will be paid at the Contract Unit Price for each FIRE HYDRANT WITH 

AUXILIARY VALVE, VALVE BOX AND TEE. 

 

VALVE VAULTS, 5’ DIAMETER 
Description:  Valve vaults shall be pre‐cast concrete with split or one‐piece pre‐cast bottoms,  5 foot 

diameter. Steps will not be required in vaults. Frames and covers shall be Neenah Foundry #R‐1713 with 

Type “B” Lid or approved equal, with the word “WATER” imprinted on the cover.  

  

Method of Measurement:   This work will be measured for Basis of Payment in place for each VALVE 

VAULTS, 5’ DIAMETER. 
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Basis of Payment:  This work will be paid at the Contract Unit Price for each VALVE VAULTS, 5’ 

DIAMETER. 

 
TRENCH BACKFILL – WATER MAIN 
Description.  Trench backfill for water main shall be placed in all trenches crossing driveways, 
sidewalks, and all proposed and existing roadways, from the top of bedding and covering material 
to the top of the existing surface. Installation of the trench backfill shall be in accordance with 
Special Provision for “DUCTILE IRON WATER MAIN” and the detail shown on the Plans. The 
material for the top 12 inches shall be CA-6, 100% crushed gravel or crushed stone. 

Method of Measurement.  Trench backfill for water main will be measured in cubic yards along 
the centerline of the pipe from the point of installation to end of installation, the full width and depth 
of the trench, except the quantity for which payment will be made shall not exceed the volume of 
the trench as computed by using the maximum width of the trench permitted by the Specifications 
and the actual depth of the completed trench backfill above the center of the pipe, with a deduction 
for the volume of one half of the pipe. 

Basis of Payment.  This work will be paid for at the contract unit price per cubic yard for TRENCH 
BACKFILL, WATER MAIN. 

STORM SEWERS (WATER MAIN QUALITY PIPE) 
EGV: March 2022 

Descrip on: This work shall consist of the installa on of water main quality pipe in areas where the 

storm sewer line crosses above the water main. All work shall be performed in accordance with Sec on 

550 of the Standard Specifica ons and Sec on 40 of the "Standard Specifica ons for Water and Sewer 

Main Construc on in Illinois," current edi on. 

Materials: All pipe materials shall conform to Sec on 40‐2 of the Standard Specifica ons for Water and 

Sewer Main Construc on in Illinois. The materials shall be approved by the Engineer, as coordinated with 

the Village, prior to their installa on. The water main quality pipe shall be connected to the storm sewer 

pipe on both ends by use of non‐shear mission couplings with stainless steel bands or a method 

approved by the Engineer. The cost of these connec ons shall be included in the cost of STORM SEWERS 

(WATER MAIN REQUIREMENTS). 

 

Method of Measurement: Water main quality storm sewer will be measured for payment in place in 

feet.  When the storm sewer enters a manhole, inlet, or catch basin, the measurement will end at the 

inside wall of the manhole, inlet or catch basin. 
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Basis of Payment: This work shall be measured and paid for at the contract unit price per foot for STORM 

SEWERS, WATER MAIN QUALITY PIPE of the size and type specified which price shall include all labor, 

equipment, and materials necessary to perform said work. 

 
TRENCHING, BACKFILLING AND COMPACTING FOR WATER MAIN 
 
Description:  Trench, backfill, and compact as shown on the Drawings, as specified herein and 
as needed for installation of water main in accordance with the “Standard Specifications for Water 
and Sewer Construction in Illinois”. 
 
QUALITY ASSURANCE:  Use adequate numbers of skilled workmen who are thoroughly trained 
and experienced in the necessary crafts and who are completely familiar with the specified 
requirements and the methods needed for proper performance of the work of this Section.  Use 
equipment adequate in size, capacity, and numbers to accomplish the work in a timely manner.  
Comply with requirements of governmental agencies having jurisdiction. 
 
GRANULAR PIPE BEDDING AND COVERING MATERIALS:  Provide well graded, washed, 
mixture of gravel or crushed stone aggregate free of clay, loam, dirt, calcareous or other foreign 
matter conforming to the IDOT "Standard Specifications" gradation No. CA 11 or the Standard 
Specifications for Water and Sewer Construction in Illinois, with the following gradation: 
 

Sieve Size  Percent Passing 
1-inch 100% 
3/4-inch 84 -100% 
1/2-inch 30 - 60% 
No. 4 0 -12% 
No. 16 0 - 6% 

For flexible thermoplastic pipes, including sanitary sewer pipes:  Comply with ASTM D2321, Class 
I or II as modified below. 

a. Exclude sharp angular granular materials. 
b. Limit maximum particle size to 1/2-inch. 
c. Do not use Class II materials in wet conditions. 
d.  For rigid pipes comply with ASTM C12, Bedding Class B. 
 

GEOTECHNICAL FABRIC:  Provide geotechnical fabric for separation of granular material and 
native soil in areas where trench is over excavated to remove unsuitable materials.  Acceptable 
manufacturers:  Mirafi: 160, Synthetic Industries: 601, Amaco: 4551. 
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GENERAL CONSTRUCTION REQUIREMENTS:  Protection of existing facilities:  Unless shown 
to be removed, protect existing structures, conduits, active utility lines and all other facilities shown 
on the Drawings or otherwise made known to the Contractor.  If damaged, repair, replace, or 
restore to a condition equal to or better than the original condition at no additional cost to the 
Owner.  Notify all persons, firms, corporations, or agencies owning or using any existing 
structures, conduits, or utilities which may be affected by the Work prior to the start of construction.  
Make arrangements to locate, maintain, protect, and/or relocate facilities to complete the Work.  
Make such exploration as is necessary to determine the exact location of underground utilities.  
Exercise care during the progress of work in the area to prevent damage to the utilities.  Whenever 
it becomes necessary to relocate underground gas mains, telephone conduit, or electrical lines 
or support utility poles, the utility company involved will make such relocation or provide pole 
support. Notify the utility company promptly.  Whenever it becomes necessary to relocate water 
or other pipes or conduits in direct conflict with proposed pipe (exclusive of culverts) which are 
not shown on the Drawings, obtain the direction from the Engineer for the relocation.  
Compensation will be allowed only for such quantities as determined by the Engineer.  Do not 
obstruct accessibility of fire hydrants. 
 
TRENCHING:  Do not advance trench excavation more than 50 feet ahead of completed pipe 
installation except as approved by the Engineer.  Provide and maintain sheeting, shoring, and 
bracing necessary for protection of the Work, adjacent property, and for the safety of personnel.  
Remove temporary sheeting and bracing after backfilling to an elevation which will prohibit caving 
of exposed side banks.  Fill voids left by the withdrawal of sheeting with compacted sand.  The 
Engineer may direct that supports in trenches be cut off at any specific elevation to protect 
adjacent facilities or property.  Compensation for support left in place will be negotiated.  No extra 
Basis of Payment will be made for the supports left in place without the direction of the Engineer.  
Do not leave supports within 4 feet of the ground or pavement surface in place without the 
permission of the Engineer.  Provide pumping, bailing, well pointing, and construct ditches and 
dikes required to dewater and drain ground water, sewage, or stormwater to keep the excavation 
and site dry for the completion of the Work.  Excavate by open cut unless otherwise indicated on 
the Drawings.  Excavate trenches to the depths and grades necessary for the pipelines with 
allowances for bedding material.  Over excavate organic, soft, spongy, or otherwise unsuitable 
soils found at or below the bottom of the trench to meet firm subsoil or as determined by the 
Engineer.  Take provisions necessary to avoid cutting roots 2-inch and larger, and prune ½-inch 
to 2-inch roots as incidental to construction.  Comply with the following maximum trench widths 
at the top of pipelines: 

 Nominal    Maximum 
Pipe Sizes Trench Widths 
  (inches)        (inches)  
12 or smaller 30 
14 - 18 36 
20 - 24 42 
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27 - 30 48 
36 and larger 1.33 times pipe OD 

Where the trench width exceeds the maximum limitations, provide higher strength pipe, 
or embed or cradle the pipe in concrete to achieve the necessary load factor as determined by 
the Engineer at no additional cost. 
 
EXCAVATION FOR APPURTENANCES:  Excavate for valve vaults, manholes and similar 
structures to the depths as shown on the Drawings and to a distance sufficient to leave at least 
12 inches clear between outer surfaces and the embankment or shoring that may be used to hold 
and protect the banks.  Over depth excavation beyond pipe depths indicated on the Drawings, 
that has not been directed, will be considered unauthorized.  Fill with sand, gravel, or lean 
concrete as determined by the Engineer, and at no additional cost to the Owner. 
 
BEDDING AND COVERING OF PIPE:  Bedding is defined as the shaped and tamped material 
which supports the pipes.  Covering is defined as the compacted material which protects and 
covers the pipes.  Provide continuous bedding and covering for underground pipelines, except 
where concrete encasement, concrete cradles, ramming or boring or jacking are indicated. 
 

Provide compacted granular pipe bedding and covering material with a minimum thickness 
of 4 inches under pipe barrels and 2 inches under bells.  For rock excavation areas provide 
compacted granular pipe bedding and covering material with a minimum thickness of 6 inches 
under pipe barrels and 4 inches under bells.  Wherever the trench is over excavated, refill the 
trench bottom to the required pipeline grade with granular pipe bedding and covering material, or 
granular material conforming to the IDOT "Standard Specifications" gradation No. CA 11.  
Removal and replacement of material, or unsuitable material, to a depth of one-foot below pipe 
barrel outside diameter is considered incidental to installation of the pipe.  Wherever the trench is 
over excavated to remove unsuitable material, install geotechnical fabric between native soil and 
granular material:  Install fabric to cover bottom and sides of trench to heights as follows:  (1) 
Sanitary sewer, force main, and water main; to envelop entire bedding and covering material and 
overlap 1-foot at the top; (2) Where undercut is of a depth that requires more than one piece of 
fabric to provide envelope, provide sewn seams between sections of fabric. 

 
Wherever two or more pipes or conduits are placed in the same trench or excavated area, 

backfill the trench with granular pipe bedding and covering material to support the uppermost pipe 
or conduit.  Provide sand bedding with a minimum thickness of 3 inches under electrical and 
wiring conduits and cables. 
 

Following placement of pipe and inspection of joints, provide compacted granular pipe 
bedding and covering material for the full width of the trench to 12 inches above the top of the 
pipe for all pipe sizes and types.  Place granular pipe bedding and covering material in uniform 
loose layers not exceeding 8 inches thick.  Compact each layer firmly by ramming or tamping with 
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tools approved by the Engineer in such a manner as not to disturb or injure the pipe to yield a 
minimum density of 95 percent of maximum dry density as determined according to ASTM D1557 
or AASHTO-T180.  Where trench is widened by installation of structures or jacking pits, extend 
bedding and covering materials to total width of excavations. 
 
TRENCH BACKFILLING AND COMPACTING:  Backfill trench from the top of pipe cover to 
topsoil, paving subgrade, or foundation level. 
 
For trench in lawns, parkways, and other improved areas not subject to vehicular traffic outside 
the road right-of-way:  Backfill with excavated materials in uniform loose layer not exceeding 12 inches 
thick.  Compact each layer of granular backfill materials to yield a minimum of 85 percent of maximum 
dry density as determined according to ASTM D1557 or AASHTO-T180. 
 
For trenches within 2 feet of any existing or proposed pavement, curb and gutter, sidewalk, or 
other paved areas, or for trenches in lawns and parkways inside the right-of-way:  See SELECT 
GRANULAR BACKFILL, SPECIAL of these Special Provisions.  Maintain temporary pavement 
surfaces until the road work is complete. 
 
BACKFILL AND BEDDING FOR APPURTENANCES:  Provide 6 inches of granular bedding 
material unless otherwise shown on the Drawings.  Do not backfill until new concrete has properly 
cured, and any required tests have been accepted.  Backfill in lawns and landscaped areas 
outside the road right-of-way with excavated materials.  Backfill in pavement around manholes, 
catch basins, inlets, valve vaults, and other structures as determined by the Engineer with 
granular backfill materials. 
 
FINISH GRADING:  Provide finish grading and filling to achieve the lines and grades.  Slope 
grades to drain away from structures.  Grade smooth areas of the Work including previously 
grassed areas that have been disturbed, and adjacent transition areas.  Fill and compact 
depressions from settlement and round tops of embankments and breaks in grade.  Protect newly 
graded areas from traffic and erosion.  Repair settlement or washing away that may occur prior 
to surface restoration and re-establish grades to the required elevations at no additional cost to 
the Contract.  Remove unsuitable and surplus excavated materials not used for backfilling from 
the project site.  Do not deposit on public or private property without written permission from 
property owner or authorized representative of appropriate public agency. 
 
WATER MAIN REPAIR:  Whenever existing water mains and water service pipes are damaged 
during construction, stop the pipe installation work and immediately repair the damaged portion 
of the existing piping.  Contact the Engineer and the Owner immediately to report the location and 
extent of the damage.  Repair the water main with methods complying with the “Standards for 
Water and Sewer Construction in Illinois”, and any additional requirements required by the Owner.  
Utilize only materials of repair as specified in these Special Provisions or as dictated by the 
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Owner.  Where water services have been stripped or pulled from the water main, replace the 
corporation stop as instructed by the Engineer and the Owner, and replace the water service pipe 
to a point as determined by the Owner.  Comply with disinfection requirements as dictated by the 
Owner.  Do not cover the repair until work is inspected and approved by Owner or Engineer. 
 
DRAIN TILE REPAIR:  Replacement pipe:  New pipe of the same size.  Use new PVC plastic 
SDR 26 pipe per ASTM D3034.  Use flexible couplings with non-shear stainless steel bands for 
connecting new pipe to old pipe.  Provide CA 11 aggregate for backfill material under drain tile 
and replacement pipe.  
 
 
CONNECTION TO EXISTING SEWER 
Description: The work of this Pay Item consists of connection to existing sewers complete, 
including installation and removal of tight sheeting if required; dewatering; removal and disposal 
of waste excavated materials; backfilling with compacted granular materials; protection, repair, or 
replacement of utilities; and protection, repair, or replacement of existing sewer if damaged during 
construction. In addition, this Pay Item includes removing and replacing existing sewer pipes, and 
replacing existing pipes with new ductile iron pipe to an extent that allows connection to new 
sewer. 

Use Flexible Pipe Connector of the appropriate size to connect existing sewer pipe to new SDR 
26 PVC 

Construction:  

Examine the areas and conditions under which work of this Section will be performed.  Correct 
conditions detrimental to timely and proper completion of the Work.  Do not proceed until 
unsatisfactory conditions are corrected. 

Make necessary measurements in the field to assure precise fit of items in accordance with the 
Drawing. 

Trench, backfill, and compact for the work of this Section in strict accordance with pertinent 
provisions of these Specifications. Install pipe and flexible coupling in accordance with 
manufacturer's recommendations. Method of Measurement:  This work will be measured per each 
connection. 

Basis of Payment:  The work will be paid for at the Contract Lump Sum Price for each 
CONNECTION TO EXISTING SEWER at the location indicated on the plans. 
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SANITARY SEWER, PVC 
 
Description: Provide sanitary sewer as shown on the Drawings, as specified herein, and as 
needed for a complete and proper installation, including installation and removal of tight sheeting 
if required; dewatering; removal and disposal of waste excavated materials, in accordance with 
the latest revision of the “Standard Specifications for Water and Sewer Main Construction in 
Illinois”, Division III, except as revised herein. 
 
Sewer main shall be SDR 26 PVC as required. 
 
Construction:  
 
Examine the areas and conditions under which work of this Section will be performed.  Correct 
conditions detrimental to timely and proper completion of the Work.  Do not proceed until 
unsatisfactory conditions are corrected. 
 
Make necessary measurements in the field to assure precise fit of items in accordance with the 
Drawings. 
 
Trench, backfill, and compact for the work of this Section in strict accordance with pertinent 
provisions of these Specifications. Install pipe in accordance with pipe manufacturer's 
recommendations. Lay pipe by proceeding upgrade with the spigot ends of bell-and-spigot pipe 
pointing in direction of flow. Lay each pipe accurately to the indicated line and grade, aligning so 
the sewer has a uniform invert. Continually clear interior of the pipe free from foreign material. 
Before making pipe joints, clean and dry all surfaces of the pipe to be joined. Use lubricants, 
primers, and adhesives recommended for the purpose by the pipe manufacturer. 
 
Method of Measurement:  This work will be measured in lineal feet along the centerline of the 
pipe. 
 
Basis of Payment:  This work will be paid for at the Contract Unit Price per lineal foot for 
SANITARY SEWER, PVC, of the pipe sizes, regardless of depth, which price shall include all 
accessories, excavation, bedding. Trench backfill with granular materials above the granular pipe 
bedding and cover material shall be paid for separately as TRENCH BACKFILL.  
 
PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER 
 
Description.  This work shall consist of connecting a proposed storm sewer to an existing storm 
sewer by means of constructing a reinforced concrete collar in accordance with Article 542.08 of 
the Standard Specifications and as designated in the plans.  All materials required to construct 
the concrete collar, including concrete, reinforcement, expansion bolts, and other materials shall 
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be included in the cost of the proposed storm sewer connection. Storm Sewer main shall be SDR 
26 PVC in compliance with AWWA C500.  
 
Construction Requirements.  Concrete collar widths shall be according to the plans.  Any 
existing or proposed storm sewers damaged by the contractor during construction of the 
connection shall be replaced by the contractor at no additional cost to the contract. 
 
Method of Measurement.  This work will be measured for payment, in place, in units of EACH 
connection installed as specified herein regardless of pipe diameter. 
 
Basis of Payment.  This work will be paid for at the contract unit price per EACH for PROPOSED 
STORM SEWER CONNECTION TO EXISTING STORM SEWER. 
 
 

Pay Item 
Number 

Designation 
Unit of 

Measure 

X0322916 
PROPOSED STORM SEWER CONNECTION TO 

EXISTING STORM SEWER 
EACH 

 
 
TEMPORARY BYPASS PUMPING SYSTEM 
 
Provide all pumps, hoses, temporary piping, and plugs required for uninterrupted bypass pumping 
of sewage around sewer sections to be rehabilitated. 
 
Size equipment to transport peak flow rates and to prevent excessive surcharging in the upstream 
sewer. 
 
Provide ramps for street and driveway crossings, barricades, and traffic control. 
 
Provide continual 24-hour bypass for all main sewers. 
 
Provide portable generators to power temporary bypass pumping. 
 
Pay for all and any cleanup, repair, or property damage resulting from sewage backups. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for TEMPORARY 
BYPASS PUMPING SYSTEM set up. 
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SANITARY SEWER CASING PIPE 
 
Description.  This work consists of installing sewer main pipe inside a casing pipe in an open cut 
trench as shown on the Plans, as specified herein, as needed for a complete installation, and in 
accordance with the latest edition of the “Standard Specifications for Water and Sewer 
Construction in Illinois”, and in accordance with the special provision for “SANITARY SEWER, 
PVC” except as revised herein.  This work shall include tight-sheeting where required to protect 
adjacent utilities, roadways, properties, or to provide protection to the public; protection, repair or 
replacement of utilities; excavation; removal and disposal of waste excavated materials; bracing; 
dewatering, including erosion and siltation control methods and devices to provide protection to 
the environment from all pumping operations; providing and installing casing and carrier pipe; end 
seals; testing; backfilling with and compaction of excavated materials or trench backfill materials; 
cleanup; and finish grading.  SANITARY SEWER, PVC will be paid for separately.  
 
Provide new SDR 26 PVC casing pipe as required, and the following minimum wall thickness: 
 
Nominal Minimum Wall Thickness - Inches 
Pipe Size  
 
18-inch 0.720  
 
CARRIER PIPE SUPPORT - Casing Spacers: 
1. Bands:  Molded high density polyethylene, 304 stainless steel, or 14 gauge (minimum) hot 

rolled and pickled steel. 
2. Steel band coating:  Minimum 10 mil of fusion bonded PVC coating. 
3. Steel band liner:  Minimum 0.090-inch PVC. 
4. Bolts, washers, and nuts:  304 stainless steel. 
5. Runners:  Glass reinforced or glass filled high density reinforced plastic. 
6. Casing spacer configuration:  Restrained, in all directions. 
7. Spacing:  One spacer on each side of and a maximum of 12 inches from each joint, and 

a minimum of one between the joints, with additional spacers and as recommended by 
casing spacer manufacturer. 

8. Acceptable products: 
 a. PSI. 
 b. Advance. 
 c. Cascade. 
 
Method of Measurement.  This work will be measured for payment in lineal feet along the 
centerline of the casing pipe. 
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Basis of Payment.  This work will be paid for at the contract unit price per lineal foot for SANITARY 
SEWER CASING PIPE, of the size indicated.  
 
TEMPORARY LINE STOP 
 
DESCRIPTION:  The work of this Pay Item consists of the installation of a line stop in an existing 
water main complete, including locating of existing main; sawcutting, and removal and disposal 
of existing pavements; excavation; removal and disposal of waste excavated materials; 
protection, repair, or replacement of existing utilities; dewatering, including erosion and 
sedimentation control methods and devices to provide protection to the environment from all 
pumping operations; sheeting; shoring; tapping of pipe to install temporary line stop bladder; 
installation of line stop; and temporary fencing, barricades, and other items needed to provide 
traffic control and protection and to protect excavation while new valve is being installed. 
 
The work of this Pay Item includes removal of the line stop bladder, and capping of the tapping 
valve once new main valve is in place; backfilling of the excavation with compacted granular 
trench backfill material; but not including surface restoration. 
 
Basis of Payment:  The work will be paid for at the Contract Unit Price for each WATER MAIN 
LINE STOP, of the size indicated. 
 
WATER MAIN CONNECTION (NON‐PRESSURE) 
 
Description:  This work shall consist of non-pressure connections of proposed water mains to 
existing water mains, at locations shown on the Drawings.  It shall be performed in accordance 
with these Special Provisions and applicable portions of Section 41 of the “Standard 
Specifications for Water and Sewer Construction in Illinois,” latest edition, and applicable 
requirements of the Owner. 
 
MATERIALS:  The work shall include all equipment necessary to physically make the connection.  
Pipe bedding and backfill shall be in accordance with the special provision for “DUCTILE IRON 
WATER MAIN”.  Any reducers, cutting-in sleeves, or any other fitting near/or as result of the 
connection, shall be included.  
 
CONSTRUCTION: Proposed water main shall be connected to existing water main after the new 
main has passed hydrostatic testing and disinfection, or after the fire hydrant leader has been 
swabbed for disinfection.  Connections shall be accomplished by use of mechanical joint fittings 
and lengths of pipe to make the connection.  This may include cut-ins to the existing main or 
connections to existing valves or fittings.  This work will require water shut-off, which shall be 
coordinated with the Owner’s maintenance personnel for date, time and duration of shut-off.  The 
Owner shall be notified a minimum 48 hours prior to the planned water disruption. 
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When existing valves or auxiliary valves are closed for construction, the Contractor shall 

brace and support the valves as required to prevent water pressure from moving or otherwise 
disturbing the stability of the valve and/or water distribution system.   
New fittings and pipe that need to be put into immediate service shall be flushed and swabbed 
with 5 percent solution of calcium hypochlorite prior to assembly as approved by the Engineer 
and/or the Owner.  The Contractor shall brick and mortar the ends of any abandoned existing 
water main to remain in place. 
 
Method of Measurement:  The work will be measured for Basis of Payment in place for each 
non-pressure connection made to an existing water main. 
 
Basis of Payment:  This work will be paid for at the Contract Unit Price for each CONNECTION 
TO EXISTING WATER MAIN, of the size indicated, which includes necessary equipment to make 
the connection, polyethylene wrapping, disinfection, testing, and plugging of abandoned water 
mains with concrete.  Water main fittings, restrained joints, valves and vaults will be paid for 
separately as DUCTILE IRON WATER MAIN, GATE VALVES, and VALVE VAULTS, of the sizes 
specified, respectively.  
 

WATER MAIN QUALITY CASING PIPE 
 
Description.  This work consists of installing water main pipe inside a water main quality casing 
pipe in an open cut trench as shown on the Plans, as specified herein, as needed for a complete 
installation, and in accordance with the latest edition of the “Standard Specifications for Water 
and Sewer Construction in Illinois”, and in accordance with the special provision for “DUCTILE 
IRON WATER MAIN,” except as revised herein.  This work shall include tight-sheeting where 
required to protect adjacent utilities, roadways, properties, or to provide protection to the public; 
protection, repair or replacement of utilities; excavation; removal and disposal of waste excavated 
materials; bracing; dewatering, including erosion and siltation control methods and devices to 
provide protection to the environment from all pumping operations; providing and installing casing 
and carrier pipe; end seals; testing; backfilling with and compaction of excavated materials or 
trench backfill materials; cleanup; and finish grading.  DUCTILE IRON WATER MAIN will be paid 
for separately.  
 
Provide new SDR 26 PVC casing pipe as required, conforming to AWWA C900 with continuous 
field-welded butt joints in accordance with AWWA C206.  
 
Nominal Minimum Wall Thickness - Inches 
Pipe Size  
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18-inch 0.720 
 
CARRIER PIPE SUPPORT - Casing Spacers: 
1. Bands:  Molded high density polyethylene, 304 stainless steel, or 14 gauge (minimum) hot 

rolled and pickled steel. 
2. Steel band coating:  Minimum 10 mil of fusion bonded PVC coating. 
3. Steel band liner:  Minimum 0.090-inch PVC. 
4. Bolts, washers, and nuts:  304 stainless steel. 
5. Runners:  Glass reinforced or glass filled high density reinforced plastic. 
6. Casing spacer configuration:  Restrained, in all directions. 
7. Spacing:  One spacer on each side of and a maximum of 12 inches from each joint, and 

a minimum of one between the joints, with additional spacers and as recommended by 
casing spacer manufacturer. 

8. Acceptable products: 
 a. PSI. 
 b. Advance. 
 c. Cascade. 
 
 
Method of Measurement.  This work will be measured for payment in lineal feet along the 
centerline of the casing pipe. 
 
Basis of Payment.  This work will be paid for at the contract unit price per lineal foot for WATER 
MAIN QUALITY CASING PIPE, of the size indicated. 
 
THREE‐SIDED PRECAST CONCRETE STRUCTURES 32’ X 12’: 
 
General.  This work shall consist of designing, furnishing and installing the three-sided precast 
concrete structure according to applicable portions of Sections 502, 503, 504, and 540 of the 
Standard Specifications. The out to out length of the structure shall be as specified on the 
contract plans.  
 
Prequalification. The Department maintains a pre-qualified list of proprietary structural systems 
permitted for three sided structures. This list can be found on the Department’s web site under 
Prequalified Structural Systems. These systems have been reviewed for structural feasibility 
and adequacy only and their presence on this list shall in no case relieve the Contractor of the 
site specific design or QC/QA requirements stated herein.   
 
The Contractor’s options are limited to those systems which are both pre-qualified by the 
Department and capable of providing the required arch shape throughout the interior of the  
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structure, which includes the following systems (suppliers): 
 

 Archcast (County Materials) 
 B-Series (Contech Engineered Solutions) 
 Eco-Span Arch System (Eco-Span) 
 REDI-SPAN Bridge System (Tricon Precast) 

 
The Contractor shall utilize the services of a pre-qualified design engineering firm to coordinate 
the development of all construction documents and provide any design engineering services not 
provided by the supplier of the precast structure. The engineering firm shall be pre-qualified 
according to the Department, in the category of “Highway Bridges: Typical”. Firms involved in 
any part of the project (plan development or management for the Department) will not be eligible 
to provide these services. Evidence of pre-qualification shall be included with the design 
submittal. 
 
Materials. Materials shall be according to the following.  
Item        Article/Section  
(a) Cast-In-Place Concrete      1020  
(b) Fine Aggregate (Note 1)      1003.04  
(c) Coarse Aggregate (Note 1)     1004.05  
(d) Reinforcement Bars      1006.10  
(e) Geocomposite Wall Drains     1040.07  
(f)  Precast Concrete (Note 2)     1042.03  
 
Note 1:Backfill for the structure shall be compacted Granular Backfill except for the areas 
directly behind drainage openings which shall be Porous Granular Backfill unless a 
geocomposite wall drain is utilized.  
 
Note 2: All three-sided precast concrete structures, precast headwalls, precast wingwalls and 
precast footings shall be produced according to ASTM C 1504 and according to the 
Department’s latest Policy Memorandum “Quality Control/ Quality Assurance Program for 
Precast Concrete Products”. 
 
 
Design.  The design of the three-sided precast concrete structure shall be according to the 
contract plans and the latest edition of the AASHTO LRFD Specifications, referenced on the 
structure plans, and shall include the effects of the foundation deflection for the sequence of 
construction anticipated. 
 
The Contractor shall be responsible for diverting the water from the construction area using a 
method meeting the approval of the Engineer.  The cost of diverting the water shall be in 
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included with the cost of Cofferdams of the type and location specified, and Cofferdam 
Excavation.     
 
Three sided precast concrete structures located in areas with a Seismic Zone greater than 1, as 
defined in the AASHTO LRFD Specifications Table 3.10.6-1, shall satisfy the following 
requirements: 
 

1) The structure shall be connected to the footing/pedestal 2 ft. (600 mm) from the outermost 
exterior edge of the structure at all four corners with a galvanized rigid mechanical 
connection subject to the approval of the Engineer.  This connection shall be located on 
the interior face of the segment to allow for future inspection. 

 
2) All top joints of exterior segments within a length of 12 ft. (3.65 m) at each end of the 

structure, regardless of the fill cover, shall be mechanically connected as previously 
described.  The mechanical connection is subject to the approval of the Engineer. 

 
The system chosen by the contractor shall provide a hydraulically equivalent waterway opening 
to that specified on the plans.  Evidence of equivalency shall also be provided in writing to the 
Engineer for review and approval prior to ordering any materials. 
 
The system chosen by the contractor shall conform to the geometry shown on the plans, 
including the arch shape described and at the span and skew shown.   
 
Submittals.  The Contractor shall submit complete design and construction documents to the 
Engineer for review and approval prior to starting construction. The submittals shall include all 
calculations, shop drawings, working drawings, etc. necessary to successfully construct the 
structure. In addition an initial Structure Load Rating Summary (SLRS- see form BBS 2795), 
and analysis file(s) shall be submitted. All documents shall be prepared and sealed by Illinois 
Licensed Structural Engineer(s). The calculations, SLRS, and drawings shall be submitted a 
minimum of 45 days prior to installation of the three-sided precast concrete structure. Shop 
drawings for three sided precast concrete structures shall be submitted according to Article 
1042.03(b) and Article 105.04 of the Standard Specifications. 
 
Construction.  The Contractor shall obtain technical assistance from the supplier of the precast 
units in the form of onsite instruction and monitoring of construction staff to ensure proper 
installation of all units. In addition, if any issues related to fabrication and/or assembly arise 
during installation, the Contractor in conjunction with the supplier of the system shall be 
responsible for any remedial action required to remedy the situation subject to the approval of 
the Engineer and at no additional cost to the Department. 
 
Unless otherwise specified, structures with a minimum design fill height of 3 ft (900 mm) or less 
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shall be waterproofed with a system as specified elsewhere in the contract.  
 
For structures spanning over water, 3 in. (75mm) diameter drain openings, spaced at a 
maximum of 8 ft (2.4 m) centers 6 in. (150mm) above the normal water level shown on the plans 
shall be provided according to Article 503.11. For structures spanning over traffic, a 
geocomposite wall drain and pipe underdrain outlet system shall be installed and no drainage 
openings through the sidewalls will be allowed.  
 
Whenever possible, segments shall be set from the center of the structure outward to minimize 
growth, caused by variation in the as-cast segment width, to ensure the headwall section and 
wings can be set where specified. Any joints between segments greater than ½ inch (13 mm) 
shall be grouted according to Article 504.06(e) prior to waterproofing.  
 
All joints between segments shall be sealed according to Article 540.06 prior to installation of 
any other waterproofing systems. When the minimum fill over the structure, between the edges 
of the shoulders, is less than or equal to 3 ft. (1 m), the top joints between all segments shall 
also be secured with a previously approved mechanical connection. There shall be a minimum 
of 4 mechanical connections per joint with a maximum spacing of 10 ft. (3 m). All plates, 
shapes, and hardware shall be galvanized or stainless steel. If the design of the structure also 
requires grouted shear keys, the keyway shall be cast in the top slab of the segments and 
grouted according to Article 504.06(e). 
 
The excavation and backfill for three sided precast concrete structures shall be according to 
Section 502 of the Standard Specifications and any additional backfilling requirements based on 
the precast supplier’s design. All construction inspection and material certification necessary to 
verify these additional backfilling requirements in the field shall be the responsibility of the 
supplier.  The three-sided precast concrete structure shall be placed according to applicable 
requirements of Article 542.04(d) of the Standard Specifications.  
 
Method of Measurement.  Three sided precast concrete structures will be measured in feet.  
The overall length shall be measured from out to out of headwalls along the centerline of each 
span of the structure.  Grouted keyways or mechanical connections between precast units, and 
mechanical connections between the precast units and the substructure will not be measured 
for payment.  Granular backfill as required by this special provision will not be measured for 
payment, but shall be considered included with the cost of THREE SIDED PRECAST 
CONCRETE STRUCTURES.  Cast-in-place footings, wingwalls, headwalls and/or moment 
slabs will be measured and paid for as specified under other contract items. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for THREE 
SIDED PRECAST CONCRETE STRUCTURES of the size specified.  Structure excavation will 
be paid for separately. 
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The cost of specified cast-in-place wingwalls, headwalls, and footings will not be included in this 
item but will be paid for separately. 
 
 
FORM LINER TEXTURED SURFACE 
 
Work shall be according to the applicable portions of Article 503.06 of the Standard 
Specifications and as shown in the Plans, except as modified herein: 
 
Contractor to submit the form liner cut sheet to the Village for approval. The form liner pattern 
(below the 4” coping and excluding the precast arch) shall be: 
 
 Florida Ashlar (Pattern #17000) 
 Fitzgerald Formliners 
1500 East Chestnut Avenue 
Santa Ana, CA 92701 
www.formliners.com  
 
 
Installation. 
Form liners shall be installed in accordance with the manufacturer's recommendations to 
achieve the highest quality concrete appearance possible. Form liners shall withstand concrete 
placement pressures without leakage causing physical or visual defects.  After each use, liners 
shall be cleaned and made free of build-up prior to the next placement, and visually inspected 
for blemishes or tears.  If necessary, the form liners shall be repaired in accordance with the 
manufacturer's recommendations.   All form liner panels that will not perform as intended or are 
no longer repairable shall be replaced. 
 
The liner shall be securely attached to the forms according to the manufacturer's 
recommendations. Liners shall be attached to each other with flush seams and seams filled as 
necessary to eliminate visible evidence in cast concrete. Liner butt joints shall be blended into 
the pattern so as to create no visible vertical or horizontal seams or conspicuous form butt joint 
marks. Liner joints must fall within pattern joints or reveals.  Finished textures shall be 
continuous without visual disruption and properly aligned over adjacent and multiple liner 
panels. Continuous or single liner panels shall be used where liner joints may interrupt the 
intended pattern. 
 
Wall ties shall be coordinated with the liner and form to achieve the least visible result.    Curing 
methods shall be compatible with the desired aesthetic result. Use of curing compounds will not 
be allowed.  Concrete slump requirements shall meet the form liner manufacturer's 
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recommendations for optimizing the concrete finish. 
 
It is the intention of this specification that no rubbing of flat areas or other repairs shall be 
required after form removal.   The finished exposed formed concrete surfaces shall be free of 
visible vertical seams, horizontal seams, and butt joint marks.  Grinding and chipping of finished 
formed surfaces shall be avoided. 
 
Submittals. 
One 6’ wide x 2.25’ tall test sample shall be supplied to the Engineer for Village approval 30 
days prior to pouring cast-in-place concrete.  This sample shall be representative of a six-foot 
section of the headwall as viewed from the roadway side, and shall include: 
 4” concrete coping 
 Form liner textured surface with coloration 
One light fixture housing (wiring and conduits optional) 
  
Method of Measurement.  This work shall be measured for payment in place and the area 
computed in square feet. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot for FORM 
LINER TEXTURED SURFACE, which price will be payment in full for all materials, equipment, 
and labor necessary to complete the Work as herein specified. 
 
STAINING CONCRETE STRUCTURES 
 
Description. This work shall consist of staining exposed surfaces of form-lined concrete 
structures to replicate natural stone masonry. 
 
It is intended that the stain shall match the colors and composition of the Public Works Facility 
located at 450 E. Devon Avenue in Elk Grove Village, Illinois.  This stain mix seeks to achieve 
the color variations present in similar natural limestone masonry constructions.  Final coloration 
of the designated concrete surfaces shall accurately simulate the appearance of actual stone 
including the multiple colors, shades, flecking, and veining.  It shall also simulate the colors that 
may be present due to aging, staining, oxidation, rusting and/or organic staining from soil and 
vegetation.  The completed applications will require a minimum of five (5) different color 
selections to create the desired effect, including a base coat, a secondary color of partial 
coverage to create depth, a mortar joint color and at least two highlight colors to imitate stone 
masonry. Highlight colors may require hand staining, brushing, wiping or other antiquing 
techniques.  The work shall include staining of all form-lined walls and pilaster panels, including 
mortar joints. 
 
Concrete Stain Products: The stain shall be a water-based solid color stain suitable for poured-
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in-place concrete such as H&C COLORTOP as manufactured by H & C Concrete Stains, 101 
Prospect Avenue N.W., Cleveland, Ohio 44115, www.hcconcrete.com, and distributed by 
Sherwin- Williams, Inc. The stain shall provide a low-luster finish that will not peel, flake or fade 
and is resistant to oil, gasoline, water and UV rays. The vehicle type shall be 100% acrylic and 
fortified with crystalline silica. The stain shall have the following characteristics: 
 

Typical Physical Properties and Characteristics 
 

Property Test Method Value 
Dry Time (@ 77°F, 50% RH) Dry-to-touch 30 minutes 

 Light traffic (foot) 2 hours 

 Heavy traffic 72-96 hours 

       Recoat 2 hours 

 Full cure 7-14 days 

Flash Point ASTM D93, PMCC 499 deg. F. 

VOC EPA Method 24 <224 g/L; 1.87 lb/gal* 

Static Coefficient of Friction ANSI/NFSI B1011-2007 0.9 

Water-Vapor Transmission ASTM D1653, Method A 5.21 + 0.12 grains/sq ft/hr 

Perm Rating ASTM D1653 11.2 + 0.3 grains/(hr ft2 in Hg) 

Accelerated Weathering ASTM G154 
Color change 

3,000 hrs., no effect 
Delta E = 0.35 

Wind-Driven Rain Resistance Rilem Tube Method #11.4 Zero water penetration after 60 
mins. exposure 

Salt Spray Resistance ASTM B117 No film defect after 500 hrs. 
exposure 

Chemical Resistance 
10% sodium hydroxide 

10% ammonium hydroxide 
Mineral spirits (KB value 38) 

No softening or color change 

Sulfide Staining Resistance ASTM D1712 No change after 15 mins. 

Chloride Ion Penetration AASHTO T 259/T 260 

Reduction of 54% @ 
0.0625-0.5” penetration, 

83% @ 0.5-1.0" penetration, 
36% @ 1.0-1.5" penetration 

Impact Resistance 
(6 inch-pounds direct impact) 

Fed. Std. 141A Method 2051 ASTM 
D2794 No film chipping 

Abrasion Resistance ASTM D968 >2,000 liters of sand 

Flexibility 
(1-inch-diameter mandrel) ASTM D522 Method B No cracking or breaking 

Scrub-Resistance Testing ASTM D2486 1,200 cycles, no failure 

Adhesion Testing 
ASTM 3359 

• Method A X-cut tape test 
 

No film loss; Classification 5A 
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Finish Coating Products: The finish coating shall be Anti-Graffiti Coating 897-150 Series as 
manufactured by Sherwin-Williams Company, 101 Prospect Avenue N.W., Cleveland, Ohio 
44115, www.sherwin-williams.com/protective. The finish coating shall be a clear, single-
component, non-sacrificial, ready-to-use siloxane coating that cures with atmospheric moisture. 
It shall provide excellent graffiti resistance and cleanability via solvent wiping or power washing, 
UV resistance and adhesion. It shall have a semi-gloss finish. In Accelerated Weathering testing 
(ASTM D4587), it shall pass 4000 hours of QUV I multi-graffiti application and removal with a 
gloss retention of at least 63% and a color change of less than <3 delta E CIE *L a b. In 
Adhesion testing, it shall pass ASTM D6677. 

Qualifications, Submittals and Sample Panel: The concrete stain and finish applicator shall have 
a minimum of five (5) years of demonstrated experience in performing multiple-color projects 
that simulate natural stone masonry. Due to the Owner's intent to match the appearance of the 
existing structures referenced above, the Contractor shall inspect the existing structures with the 
Owner to determine the best choices for color selection and application techniques to achieve 
these goals. The Owner may provide information regarding the color selections and painting 
techniques used on these referenced structures. Upon approval of the form liner type, the 
Contractor shall submit a manufacturer's Product Data Sheet (PDS), Material Safety Data Sheet 
(MSDS) and color chip palette with specific color choices indicated for the color stain and a PDS 
and MSDS for the finish coating. The Contractor shall also provide a surface preparation and 
painting plan with documentation of the application method and equipment and applicator 
experience and qualifications. Upon approval of the material selections and surface preparation 
and painting plan by the Owner and the casting of the concrete sample panel by others, the 
Contractor shall stain the cast concrete sample panel using the approved color selections and 
the appropriate techniques required to produce the appearance as desired by the Owner. The 
Contractor shall perform the staining and possible re-staining until the desired effect is achieved 

• Method B cross-cut tape
test 

Less than 5% removed; 
Classification 4B 

Reflectance of White ASTM E1331 86% + 3% 

Color & Gloss Retention ASTM G90 
Color: Less than 0.30 change 
Sheen: 0.5 difference @ 60° 

Sheen (pigmented & clear) ASTM D523 Low luster < 35 

Volume Solids Pigmented: 

ASTM D2832 

43% ± 2%* Solids by Weight 

Solids by Volume 30% ± 2%* 

Volume Solids Clear: 
Solids by Weight 22% 

Solids by Volume 19% 

Weight per Gallon ASTM D1475 10 lbs.* 
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to the satisfaction of the Owner. No finish coating is required on the sample panel. 

Method of Measurement: The exposed surfaces will be measured in place and the area 
computed in square feet. 

Basis of Payment: Color staining will be paid for at the contract unit price per square foot for 
STAINING CONCRETE STRUCTURES.  Anti-graffiti coating will be paid for at the contract unit 
price bid per square foot for ANTI-GRAFFITI COATING. 

PARAPET RAILING (SPECIAL) 

Description.  This item shall include the furnishing of all materials and the labor necessary to 
construct and erect the completed railing to the lines and grades as shown on the plans and as 
specified herein.  The line and grade of the railing shall be true to that shown on the plans and 
not follow any defects in the top of the retaining wall.  Railing posts shall be vertical.  Tops of 
railings shall be parallel to the grade line. 

Materials.  Materials shall meet the applicable requirements of Article 509.02 of the Standard 
Specifications. 

Submittals.   The railing supplier shall submit complete shop drawings to the Engineer no later 
than 90 days prior to beginning construction of the railing. No work or ordering of materials for the 
structure shall be done by the Contractor until the submittal has been approved in writing by the 
Engineer. All submittals shall include all plans, elevations, expansion joint locations, details, 
dimensions, quantities and cross sections necessary to construct the steel railing. 

Construction.  This item shall meet the applicable construction requirements of Articles 509.03, 
509.04 and 509.05 of the Standard Specifications and all posts, railings, pickets, splices and 
anchor devices shall be painted using one coat of zinc-rich primer and two coats of a black 
powder-coated finish.  Rail elements shall be powder coated internally as well as externally.  The 
powder coating system to be used shall be approved by the Engineer prior to the beginning of 
fabrication.  The Contractor shall submit to the Engineer for approval a sample of the final powder 
coated finish. 

Method of Measurement.  Railing will be measured in feet.  The length paid for will be the overall 
length along the top longitudinal railing through all posts and gaps. 

Basis of Payment.  Railing will be paid for at the contract unit price per foot for PARAPET 
RAILING, (SPECIAL), which price shall include all materials, fabrication, transportation, erection, 
cleaning and painting. 
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ROCK FILL 

Effective: January 1, 2010 
Revised: April 1, 2022 

Description.  This work shall consist of the furnishing and placement of rockfill where unstable 
and/or unsuitable materials have been removed below the plan bedding grade of proposed 
cast-in-place and/or precast concrete structures.  This work shall be done as shown on the 
plans and as directed by the Engineer. 

Materials.  Materials shall meet the following requirements of the Standard Specifications: 
Item Section

CA 07 and CA 11   1004 
Rockfill   1005 

The gradation of rockfill shall be selected based on the following table: 

Material:  Crushed Stone, Crushed Gravel, and Crushed Concrete 

Sieve Size 
Option 1 

Percent Passing 
Option 2 

Percent Passing 
3 inches (75 mm) 100 

2 1/2 inches (63 mm) 95 ± 5 100 
2 inches (50 mm) 60 ± 15 93 ± 7 

1 1/2 inches (37.5 mm) 15 ± 15  55 ± 20 
1 inch (25 mm) 3 ± 3 8 ± 8 

1/2 inch (12.5 mm) 3 ± 3 

Geotechnical fabric for ground stabilization shall be nonwoven and meeting the requirements of 
Article 1080.02 of the Standard Specifications may be necessary dependent upon subgrade soil 
conditions.  The Engineer shall make the determination if Geotechnical fabric utilization is 
necessary. 

Construction Requirements.  Unstable and/or unsuitable soil shall be excavated according to 
Article 502.11 of the Standard Specifications.  Rockfill shall be placed following the excavation 
of the unstable and/or unsuitable material. The maximum nominal thickness when compacted 
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shall be 24 in. (600 mm).  Each lift of aggregate shall be compacted to the satisfaction of the 
Engineer. 

 The rockfill shall be capped with material meeting the aggregate gradations of CA 07 or CA 11 
according to Article 1004.01.  The minimum cap thickness shall be 3 in. (75 mm).  

The fabric, if required, shall be installed according to the applicable portions of Section 210 of 
the Standard Specifications. 

Method of Measurement.  Rockfill will be measured for payment in cubic yards (cubic meters). 

Basis of Payment.  Rockfill will be paid for at the contract unit price per cubic yard (cubic meter) 
for ROCK FILL. 

COFFERDAMS AND EXCAVATION: 

Work shall be according to the applicable portions of Section 502 of the Standard Specifications 
and as shown in the Plans, except as modified herein: 

Cofferdams constructed of sheet piling or other elements requiring driving will not be permitted. 

Excavation necessary for the construction of the structures shown in the Plans will be measured 
and paid for in accordance with Article 502.12(b).  The provisions of Section 502 pertaining to 
Cofferdam Excavation shall not apply. 

Granular backfill will be measured and paid for according to the limits shown in the Plans, 
including areas incidental to other pay items.  Backfill in other areas with suitable material in 
accordance with Article 502.10 will not be measured separately for payment, but shall be 
considered included with the cost of Structure Excavation. 

PERMIT REQUIREMENTS 

The Contractor is responsible for following all requirements of the permits for the project. The 

Contractor is responsible for procuring permits which may include tasks such as executing all necessary 

permit forms, preparing any related work plans, and providing and paying for any fees, bond 

requirements, insurance, and performance guarantees. All materials, equipment, labor and costs related 

to complying with the above provisions will not be paid for separately but shall be included in the unit 

prices of the related pay items and no additional compensation will be allowed. 
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AVAILABLE REPORTS 

Effective: July 1, 2021 

☐ No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 

☐ Record structural plans

☐ Preliminary Site Investigation (PSI) (IDOT ROW)

☐ Preliminary Site Investigation (PSI) (Local ROW)

☐ Preliminary Environmental Site Assessment (PESA) (IDOT ROW)

☒ Preliminary Environmental Site Assessment (PESA) (Local ROW)

☒ Soils/Geotechnical Report

☒ Boring Logs

☒ Pavement Cores

☐ Location Drainage Study (LDS)

☐ Hydraulic Report

☐ Noise Analysis

☒ Other:  ___Test Results of LPC663____________

Those seeking these reports should request access from: 

Jay Coleman 
Baxter & Woodman, Inc. 
 JColeman@baxterwoodman.com 
815‐444‐3277 
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IDOT TRAINING PROGRAM GRADUATE ON‐THE‐JOB TRAINING SPECIAL PROVISION  
Effective: August 1, 2012  Revised: February 2, 2017  

In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts undertaken 
as  required  by  this  Contract,  the  Contractor  is  encouraged  to  participate  in  the  incentive  program 
described  below  to  provide  additional  on‐the‐job  training  to  certified  graduates  of  the  IDOT  pre‐
apprenticeship training program, as outlined in this Special Provision.  

IDOT  funds,  and  various  Illinois  community  colleges  operate,  pre‐apprenticeship  training  programs 
throughout the State to provide training and skill‐improvement opportunities to promote the increased 
employment  of minority  groups,  disadvantaged  persons  and  women  in  all  aspects  of  the  highway 
construction industry. The intent of this IDOT Pre‐Apprenticeship Training Program Graduate (TPG) special 
provision  (Special Provision)  is  to place  these  certified program graduates on  the project  site  for  this 
Contract in order to provide the graduates with meaningful on‐the‐job training. Pursuant to this Special 
Provision, the Contractor must make every reasonable effort to recruit and employ certified TPG trainees 
to the extent such individuals are available within a practicable distance of the project site.  

Specifically, participation of the Contractor or its subcontractor in the Program entitles the participant to 
reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG trainee, subject to the 
terms of  this Special Provision. Reimbursement payment will be made even  though  the Contractor or 
subcontractor may also receive additional training program funds from other non‐IDOT sources for other 
non‐TPG trainees on the Contract, provided such other source does not specifically prohibit the Contractor 
or subcontractor from receiving reimbursement from another entity through another program, such as 
IDOT through the TPG program. With regard to any IDOT funded construction training program other than 
TPG, however, additional  reimbursement  for other  IDOT programs will not be made beyond  the TPG 
Program described in this Special Provision when the TPG Program is utilized.  

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the required 
on‐site training to TPG trainees, as solely determined by IDOT. A TPG trainee must begin training on the 
project as soon as the start of work that utilizes the relevant trade skill and the TPG trainee must remain 
on the project site through completion of the Contract, so long as training opportunities continue to exist 
in the relevant work classification. Should a TPG trainee’s employment end in advance of the completion 
of the Contract, the Contractor must promptly notify the IDOT District EEO Officer for the Contract that 
the TPG’s  involvement  in the Contract has ended. The Contractor must supply a written report for the 
reason the TPG trainee involvement terminated, the hours completed by the TPG trainee on the Contract, 
and the number of hours for which the incentive payment provided under this Special Provision will be, 
or has been claimed for the separated TPG trainee.  
Finally, the Contractor must maintain all records it creates as a result of participation in the Program on 
the Contract, and  furnish periodic written  reports  to  the  IDOT District EEO Officer  that document  its 
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contractual performance under and compliance with this Special Provision. Finally, through participation 
in the Program and reimbursement of wages, the Contractor is not relieved of, and IDOT has not waived, 
the requirements of any federal or state labor or employment law applicable to TPG workers, including 
compliance with the Illinois Prevailing Wage Act.  

METHOD OF MEASUREMENT: The unit of measurement is in hours.  

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for each utilized 
certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The estimated total number 
of hours, unit price, and total price must be included in the schedule of prices for the Contract submitted 
by Contractor prior  to beginning work. The  initial number of TPG  trainees  for which  the  incentive  is 
available for this contract is 1. 

The Department has contracted with several educational institutions to provide screening, tutoring and 
pre‐training to individuals interested in working as a TPG trainee in various areas of common construction 
trade work. Only individuals who have successfully completed a Pre‐Apprenticeship Training Program at 
these IDOT approved institutions are eligible to be TPG trainees. To obtain a list of institutions that can 
connect  the  Contractor with  eligible  TPG  trainees,  the  Contractor may  contact: HCCTP  TPG  Program 
Coordinator, Office of Business and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of 
Transportation, 2300 S. Dirksen Parkway, Springfield,  Illinois 62764. Prior to commencing construction 
with the utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District EEO 
Officer  for  the Contract  that provides  the names and contact  information of  the TPG  trainee(s)  to be 
trained in each selected work classification, proof that that the TPG trainee(s) has successfully completed 
a  Pre‐Apprenticeship  Training  Program, proof  that  the  TPG  is  in  an Apprenticeship  Training  Program 
approved by  the U.S. Department of  Labor Bureau of Apprenticeship Training, and  the  start date  for 
training in each of the applicable work classifications.  

To  receive  payment,  the  Contractor must  provide  training  opportunities  aimed  at  developing  a  full 
journeyworker in the type of trade or job classification involved. During the course of performance of the 
Contract,  the Contractor may  seek  approval  from  the  IDOT District  EEO Officer  to employ  additional 
eligible TPG trainees. In the event the Contractor subcontracts a portion of the contracted work, it must 
determine how many, if any, of the TPGs will be trained by the subcontractor. Though a subcontractor 
may conduct training, the Contractor retains the responsibility for meeting all requirements imposed by 
this Special Provision. The Contractor must also include this Special Provision in any subcontract where 
payment for contracted work performed by a TPG trainee will be passed on to a subcontractor.  
Training through the Program is intended to move TPGs toward journeyman status, which is the primary 
objective of  this  Special Provision. Accordingly,  the Contractor must make  every effort  to enroll TPG 
trainees by recruitment through the Program participant educational  institutions to the extent eligible 
TPGs are available within a reasonable geographic area of the project. The Contractor is responsible for 
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demonstrating,  through  documentation,  the  recruitment  efforts  it  has  undertaken  prior  to  the 
determination by IDOT whether the Contractor is in compliance with this Special Provision, and therefore, 
entitled to the Training Program Graduate reimbursement of $15.00 per hour.  

Notwithstanding the on‐the‐job training requirement of this TPG Special Provision, some minimal off‐site 
training is permissible as long as the offsite training  is an integral part of the work of the contract, and 
does not compromise or conflict with the required on‐site training that is central to the purpose of the 
Program. No individual may be employed as a TPG trainee in any work classification in which he/she has 
previously successfully completed a  training program  leading  to  journeyman status  in any  trade, or  in 
which he/she has worked at a journeyman level or higher. 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 

Effective:  April 1, 2012 
Revised:  April 1, 2022 

Add the following Section to the Standard Specifications: 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 

303.02 Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 
by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 
content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 
finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. 
Sieve Size and Percent Passing 

8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 

200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 
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CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 

   

June 1, 2010 1/ 600-749 2002 

 750 and up 2006 

   

June 1, 2011 2/ 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

   

June 1, 2012 2/ 50-99 2004 

 100-299 2003 

 300-599 2001 

 600-749 2002 

 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 
“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 
Revised:  August 1, 2023 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard 
Specifications: 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

¾ (19) 0.44 (0.66)   

1 (25) 0.58 (0.86)   

1 ¼ (32) 0.66 (0.98) 0.44 (0.66)  

1 ½ (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 

1 ¾ (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 

2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 

≥ 2 ¼ (60) 0.98 (1.46)   

 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering tack, LJS, or FLS will not be measured for payment.” 
 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 
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“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 

(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  August 1, 2023 
 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  

117

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/


 

When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
80437 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES 
Effective: October 4, 2016  
Revised:  March 1, 2019 
 
 
Description. This work shall consist of furnishing and placing a membrane waterproofing system 
on the top slab and sidewalls, or portions thereof, for buried structures as detailed on the contract 
plans.  
 
All membrane waterproofing systems shall be supplied by qualified producers.  The Department 
will maintain a list of qualified producers. 
 
Materials.  The materials used in the waterproofing system shall consist of the following. 
  
(a) Cold-applied, self-adhering rubberized asphalt/polyethylene membrane sheet with the 

following properties: 
   

Physical Properties   

Thickness ASTM D 1777 or D 3767 60 mils (1.500 mm) min. 

Width 36 inches (914 mm) min. 

Tensile Strength, Film ASTM D 882 
5000 lb./in2 (34.5 MPa) 

min. 

Pliability [180° bend over 1” inch (25 mm) mandrel @ -20 °F 
(-29 °C)] ASTM D 146 (Modified) or D1970 

No Effect 

Puncture Resistance-Membrane ASTM E 154 40 lb. (178 N) min. 

Permeability (Perms) ASTM E 96, Method B 0.1 max. 

Water Absorption (% by Weight) ASTM D 570 0.2 max. 

Peel Strength ASTM D 903 9 lb./in (1576 N/m) min. 

 
 
 (b) Ancillary Materials: Adhesives, Conditioners, Primers, Mastic, Two-Part Liquid Membranes, 

and Sealing Tapes as required by the manufacturer of the membrane and film for use with 
the respective membrane waterproofing system.   

 

Construction. The areas requiring waterproofing shall be prepared and the waterproofing shall 
be installed in accordance with the manufacturer’s instructions.  The Contractor shall not install 
any part of a membrane waterproofing system in wet conditions, or if the ambient or concrete 
surface temperature is below 40° (4° C), unless allowed by the Engineer. 

Surfaces to be waterproofed shall be smooth and free from projections which might damage the  
membrane sheet. Projections or depressions on the surface that may cause damage to the 
membrane shall be removed or filled as directed by the Engineer. The surface shall be power 
washed and cleaned of dust, dirt, grease, and loose particles, and shall be dry before the 
waterproofing is applied. 

126



The Contractor shall uniformly apply primer to the entire area to be waterproofed, at the rate 
stated in the manufacturer’s instructions, by brush, or roller. The Contractor shall brush out 
primer that tends to puddle in low spots to allow complete drying. The primer shall be cured 
according to the manufacturer’s instructions.  Primed areas shall not stand uncovered overnight.  
If membrane sheets are not placed over primer within the time recommended by the 
manufacturer, the Contractor shall recoat the surfaces at no additional cost to the Department. 
 
The installation of the membrane sheet to primed surfaces shall be such that all joints are shingled 
to shed water by commencing from the lowest elevation of the buried structure’s top slab and 
progress towards the highest elevation.  The membrane sheets shall be overlapped as required 
by the manufacturer. The Contractor shall seal with mastic any laps that were not thoroughly 
sealed.  The membrane shall be smooth and free of wrinkles and there shall be no depressions 
in horizontal surfaces of the finished waterproofing.  After placement, exposed edges of 
membrane sheets shall be sealed with a troweled bead of a manufacturer's recommended mastic, 
or two-part liquid membrane, or with sealing tape. 
 
Sealing bands at joints between precast segments shall be installed prior to the waterproofing 
system being applied.  Where the waterproofing system and sealing band overlap, the installation 
shall be planned such that water will not be trapped or directed underneath the membrane or 
sealing band.  
 
Care shall be taken to protect and to prevent damage to the waterproofing system prior to and 
during backfilling operations.  The waterproofing system shall be removed as required for the 
installation of slab mounted guardrails and other appurtenances.  After the installation is complete, 
the system shall be repaired and sealed against water intrusion according to the manufacturer’s 
instructions and to the satisfaction of the Engineer. 
 
Replace the last paragraph of Article 540.06 Precast Concrete Box Culverts and replace with: 

 
Handling holes shall be filled with a polyethylene plug.  The plug shall not project beyond the 
inside surface after installation nor project above the outside surface to the extent that may 
cause damage to the membrane.  When metal lifting inserts are used, their sockets shall be 
filled with mastic or mortar compatible with the membrane. 

 
Method of Measurement. The waterproofing system will be measured in place, in square yards 
(square meters) of the concrete surface to be waterproofed.  
 
Basis of Payment.  This will work will be paid for at the contract unit price, per square yard (square 
meter) for MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES. 
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FHWA-1273 – Revised October 23, 2023 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 

 
(iii) The proposed wage rate, including any bona fide fringe 

benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
3. Records and certified payrolls (29 CFR 5.5) 

 
a. Basic record requirements (1) Length of record retention. 

All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 

 
(2) A contracting agency for its reprocurement costs; 

 
(3) A trustee(s) (either a court-appointed trustee or a U.S. 

trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 

 
4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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