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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. November 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62G91

WILL County

Section 2018-057-RS

Project STP-WW45(397)
Route HSB 275

District 1 Construction Funds

Resurfacing on Blodgett Road from Kelly Road to 1.8 miles east of Kelly Road in Wilmington
Township.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of HSB Route 275 (Blodgett Road), Project STP-WW45(397), Section 2018-057-RS,
Will County, Contract No. 62G91 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

HSB Route 0275 (Blodgett Road)
Project STP-WW45(397)
Section 2018-057-RS
Will County
Contract No. 62G91

LOCATION OF PROJECT

This project begins at a point on the centerline of Blodgett Road (FAP) approximately 15 feet east
of the centerline Kelly Road and extends in an easterly direction for a total distance of 9,658.4
lineal feet (1.83 miles) in Wilmington Township within unincorporated Will County. The net length
of project is 9,658.4 lineal feet (1.83 miles).

DESCRIPTION OF PROJECT

This is a resurfacing project and the work to be performed under this contract consists of hot mix
asphalt surface removal, pavement patching, resurfacing with hot mix asphalt surface course,
thermoplastic pavement markings and all incidental and collateral work necessary to complete
the improvement as shown on the plans and as described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION

No conflicts to be resolved (or if there are conflicts they are to be listed as noted above)
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Pre-Stage: Days Total Installation
Stage 1: Days Total Installation
Stage 2: Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of contact | Address Phone e-mail address
Responsible to
Resolve Conflict

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.

STAGE /

LOCATION TYPE DESCRIPTION OWNER ACTION

The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of contact | Address Phone e-mail address
Responsible to
Resolve Conflict
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The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E.
prior to any and all excavation work.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012
Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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GRADING AND SHAPING SHOULDERS
Effective: December 28, 2001 Revised: January 1, 2007

Description. This work consists of regrading the existing aggregate shoulder high areas before a
new layer of stone is laid for the proposed Aggregate Shoulder.

Construction Requirements. Applicable portions of Sections 202 and 481 shall apply. The
existing aggregate shoulder shall be redistributed and regraded to fill any low spots and
compacted in a manner approved by the Engineer.

Basis of Payment. This work will be paid for at the contract unit price per unit (equivalent to 100
linear feet) for GRADING AND SHAPING SHOULDERS

HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013 Revised: January 1, 2018

1) Design Composition and Volumetric Requirements

Revise the table in Article 406.06(d) of the Standard Specifications to read:

‘MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 1.1/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 21/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2,& 3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 Y
IL-9.5 CA 16, CA13%
HMA Low ESAL IL-19.0L CA11 Y
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA? 1/2 in. (12.5mm) CA13% CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13¥
Surface
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1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.
Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,

shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.

2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

100 U RERRP Article/Section
(2) COarsE AQQIregaAte ......uueieei e —————— 1004.03
(D) FINE AQQIreg@ate ......coiiiiiiiiiiiei et 1003.03
(C) RAP MaALEIAL .....uuueieiiiiii e nnns 1031
o ) T\ LR T=T = 1 111 1011
(€) Hydrated LIME .......oooiiiiiiiiiieieee et e e e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) .........oiiiiiiiiiiiiiiiecieccccccececeeeee e, 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)
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Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

”»

Technologies”.
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications

to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

1/

2/

3/

4/

5/

6/

High ESAL, MIXTURE COMPOSITION (% PASSING) 7
Sieve 1L-19.0 mm SMA 4 SMA# IL-9.5 mm IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm
min | max | min | max [ min | max [ min | max [ min | max

Ti2in

(37.5 mm)

1in.

(25 mm) 100

34 in.

oy | 90 | 100 100

g ;’g ::'m) 75 | 89 | 8o | 100 100 100 100
(93’58;:‘@ 65 | 90 | 100 | 90 | 100 100
(47§4mm) 40 | 60 | 20 | 30 | 36 | 50 | 34 | 69 | 90 | 100
(23g8mm) 20 | 42 | 16 | 245 | 16 | 329 | 346 | 522 | 70 | 90
(11’21?%) 15 | 30 10 | 32 | 50 | 65
#30

(600w} 12 16| 12| 18

(3:052m) 6 | 15 4 | 15 | 15 | 30
(1§8°£m) 4 | 9 3 | 10| 10 | 18
(7#;232]) 3 | 6 | 70 |00%| 75 |o5¥| 4 | 6 | 7 | 9%
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.



HSB Route 0275 (Blodgett Road)
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Revise Article 1030.04(b)(1) of the Standard Specifications to read:

Section 2018-057-RS
Will County
Contract No. 62G91

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum size
of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-787
70 13.5 15.0 65-75
90
1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent”
Replace Article 1030.04(b)(3) of the Standard Specifications with the following:
“(3) SMA Mixtures.
Volumetric Requirements
SMAY
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.0%
804 3.5 16.0¥ 75 -83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature plus

30 °F.

2/ Applies when specific gravity of coarse aggregate is > 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.
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Project STP-WW45(397)

Section 2018-057-RS

Will County

Contract No. 62G91

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.)A mix design was prepared based on collected dust (baghouse).
2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the required
criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile
Strength Test (IL mod AASHTO T-283). The Department will perform a verification
test on gyratory specimens compacted by the Contractor. If the mix fails the
Department’s verification test, the Contractor shall make the necessary changes to
the mix and resubmit compacted specimens to the Department for verification. If the
mix fails again, the mix design will be rejected.

10
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All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 = 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to
read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required
at the beginning of HMA production for each mixture at the beginning of each construction
year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip
Procedures”. At the request of the Producer, the Engineer may waive the test strip if
previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

11
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Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The requirement
to cease mix production may be waived if the plant produced mixture demonstrates
conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”

12
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FRICTION AGGREGATE (D-1)
Effective: January 1, 2011 Revised: April 29, 2016
Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according to
Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination %'
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Allowed Alone or in Combination %':
Low ESAL Subbase or Gravel
Shoulders

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA Binder Allowed Alone or in Combination %'
High ESAL IL-19.0
Low ESAL or IL-19.0L

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

SMA Binder

13
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Use Mixture Aggregates Allowed

HMA C Surface and | Allowed Alone or in Combination %
High ESAL | Leveling Binder
Low ESAL IL-9.5 or IL-9.5L

Crushed Gravel
Carbonate Crushed Stone?
Crystalline Crushed Stone

ﬁlc\j/leé N 50 Crushed Sandstone
Sy rfa'ge Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete?®
HMA D Surface and | Allowed Alone or in Combination %
High ESAL :_Le_\éeélng Binder Crushed Gravel
' Carbonate Crushed Stone (other than
Limestone)?
ﬁgﬂéi n 50 Crystalline Crushed Stone
Surfac?e Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete¥
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any  Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination ¢

High ESAL | IL-9.5
Crystalline Crushed Stone

ﬁl(\j/lAi 80 Crushed Sandstone
esig Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...
50% Dolomite? Any  Mixture E
aggregate

14
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Section 2018-057-RS
Will County
Contract No. 62G91

Use Mixture Aggregates Allowed
75% Dolomite? Crushed Sandstone,
Slag
Crushed
Slag, or
Crystalline Crushed
75% Crushed | Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete® Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination 5 ¢’
High ESAL | IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to...

50% Crushed | Crushed Sandstone,
Gravel?,  Crushed Slag
Concrete?, or Crushed
Dolomite? Slag, or

Crystalline Crushed

1/
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.
Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA

surface.

Crushed concrete will not be permitted in SMA mixes.
Crushed steel slag shall not be used as leveling binder.
When combinations of aggregates are used, the blend percent measurements shall be by

volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”

15
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HSB Route 0275 (Blodgett Road)
Project STP-WW45(397)

Section 2018-057-RS

Will County

Contract No. 62G91

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)
Effective: June 26, 2006

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135 (57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight
of GTR to reduce sticking and caking of the GTR particles. When tested in accordance with
lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following

gradation requirements:

Sieve Size

Percent Passing

No. 16 (1.18 mm)

100

No. 30 (600 um)

95+5

No. 50 (300 um)

> 20

16
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a uniform
mixture. The tank shall be heated and capable of maintaining the temperature of the asphalt
binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer
drum plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:
“(c) RAP Materials (NOt€ 5) ..o, 1031~
Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed
FRAP after completion of both crushing and screening to size. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal, state,
or local agency jurisdiction.

17
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(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve. RAS
shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. Additional processed RAP (FRAP) shall be stockpiled in
a separate working pile, as designated in the QC Plan, and only added to the sealed
stockpile when test results for the working pile are complete and are found to meet
tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be
sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. All FRAP shall be processed prior to testing and sized into
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in.
(12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of the
RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the
FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, HMA (High
ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.
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(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall
be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. This RAP may have an inconsistent gradation
and/or asphalt binder content prior to processing. All conglomerate RAP shall be
processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not contain
steel slag or other expansive material as determined by the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)HMA
(Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be
crushed or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant
cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written approval.
The Engineer’s written approval will be required, to mechanically blend RAS with any fine
aggregate produced under the AGCS, up to an equal weight of RAS, to improve
workability. The fine aggregate shall be “B Quality” or better from an approved Aggregate
Gradation Control System source. The fine aggregate shall be one that is approved for
use in the HMA mixture and accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot

number shall be maintained by project contract number and kept for a minimum of
three years.
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1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1)

(2)

(3)

During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

Incoming Material. For testing as incoming material, washed extraction samples shall
be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored

for

Department use. The Contractor shall extract the other test sample according to

Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Central
Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.
The Contractor shall also sample as incoming material at the HMA plant.

(1)

During Stockpiling. Washed extraction and testing for unacceptable materials shall be
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the
first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than 1000 tons
(900 metric tons). Once a < 1000 ton (900 metric ton), five-sample/test stockpile has
been established it shall be sealed. Additional incoming RAS shall be in a separate
working pile as designated in the Quality Control plan and only added to the sealed
stockpile when the test results of the working pile are complete and are found to meet
the tolerances specified herein for the original sealed RAS stockpile.

Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.
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The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gmm. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gmm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for
Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-164-11, Test Method
A.
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(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for the
mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) 14 %
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All
test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting
conduct assurance tests on split samples taken by the Contractor for quality control testing
a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all split
samples for assurance testing. The test results will be made available to the Contractor
as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.
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In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

Acceptance by the Engineer. Acceptable of the material will be based on the validation of
the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a)

RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate
in the RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality
coarse aggregate.

(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course
mixtures, and bituminous base course widening mixtures are designated as containing
Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to lllinois Modified AASHTO T 164 by a consultant
laboratory prequalified by the Department for the specified testing. The consultant
laboratory shall submit the test results along with the recovered aggregate to the District
Office. The cost for this testing shall be paid by the Contractor. The District will forward
the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval Testing,
according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.
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1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix

type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B
quality or better. FRAP shall be considered equivalent to limestone for frictional
considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in

conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the
total mix.
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When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table
below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures V24 Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt
binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the
required virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall be
a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the
virgin asphalt binder grade shall be SBS PG70-28 and the elastic
recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined
under “Evaluation of Tests” herein, and meet all requirements herein, the additional FRAP
or RAS stockpiles may be used in the original design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.
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The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination
of Aggregate Bulk (Dry) Specific Gravity (Gsp) or Reclaimed Asphalt Pavement (RAP) and
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures
for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new mix
design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
1 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f.  Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.
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h. Aggregate RAS and FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAS and FRAP
are printed in wet condition.)

i. When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j- Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 uym) sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation.”

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
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and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701006, 701011, 701201, 701301, 701306, 701311, 701336, 701901
DETAILS:

TC-10: Traffic Control and Protection for Side Roads, Intersections and Driveways
TC-11: Typical Applications Raised Reflective Pavement Markers (Snow Plow Resistant)
TC-13: District One Typical Pavement Markings

TC-14: Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)

TC-16: Short Term Pavement Marking Letters and Symbols

TC-22: Arterial Road Information Sign

SPECIAL PROVISIONS:

Maintenance of Roadways

Public Convenience and Safety (D-1)

Temporary Information Signing

BNSF Railway — Traffic Control at At-Grade RR Crossings
Equipment Parking and Storage (BDE)

Lights on Barricades (BDE)

Pavement Marking Removal (BDE)

Temporary Pavement Marking (BDE)

Pavement and Shoulder Resurfacing (Recurring SP CS #14)
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of

construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.
Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with

stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.
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Method Of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be carried
according to Article 107.11 of the Standard Specifications, except the limits shall be a minimum
of $5,000,000 combined single limit per occurrence for bodily injury liability and property damage
liability with an aggregate limit of $10,000,000 over the life of the policy. A separate policy is
required for each railroad unless otherwise noted.

NAMED INSURED & NUMBER & SPEED OF NUMBER & SPEED OF

ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Burlington Northern Santa Fe Railway

Company

80 44" Ave NE

Minneapolis, MN 55421 0 trains/day 1 trains/day @ 10 mph

DOT/AAR No.: 004 391K RR Mile Post: 0.63

RR Division: Chicago RR Sub-Division: Lorenzo Yd., 51

For Right of Entry Information Contact: Cathleen Romain Phone: 817-230-2628

For Insurance Information Contact: Rosa Martinez Phone: 214-303-8519

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springdfield, Illinois 62764

The Contractor will be advised when the Department has received approval of the insurance from
the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit to the
Engineer evidence that the required insurance has been approved by the railroad(s). The
Contractor shall also provide the Engineer with the expiration date of each required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.
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BNSF RAILWAY - EXHIBIT “C” — CONTRACTOR REQUIREMENTS
EXHIBIT "C"

CONTRACTOR REQUIREMENTS
1.01 General:
e 1.01.01 The Contractor must cooperate with BNSF RAILWAY COMPANY, hereinafter

referred to as "Railway" where work is over or under on or adjacent to Railway property and/or
right-of-way, hereafter referred to as "Railway Property", during the construction of

e 1.01.02 The Contractor must execute and deliver to the Railway duplicate copies of the
Exhibit “C-1” Agreement, in the form attached hereto, obligating the Contractor to provide and
maintain in full force and effect the insurance called for under Section 3 of said Exhibit “C-1".
Questions regarding procurement of the Railroad Protective Liability Insurance should be
directed to Rosa Martinez at Marsh, USA, 214-303-8519.

e 1.01.03 The Contractor must plan, schedule and conduct all work activities so as not to
interfere with the movement of any trains on Railway Property.

e 1.01.04 The Contractor's right to enter Railway's Property is subject to the absolute right
of Railway to cause the Contractor's work on Railway's Property to cease if, in the opinion of
Railway, Contractor's activities create a hazard to Railway's Property, employees, and/or
operations. Railway will have the right to stop construction work on the Project if any of the
following events take place: (i) Contractor (or any of its subcontractors) performs the Project
work in a manner contrary to the plans and specifications approved by Railway; (ii) Contractor
(or any of its subcontractors), in Railway’s opinion, prosecutes the Project work in a manner
which is hazardous to Railway property, facilities or the safe and expeditious movement of
railroad traffic; (iii) the insurance described in the attached Exhibit C-1 is canceled during the
course of the Project; or (iv) Contractor fails to pay Railway for the Temporary Construction
License or the Easement. The work stoppage will continue until all necessary actions are
taken by Contractor or its subcontractor to rectify the situation to the satisfaction of Railway’s
Division Engineer or until additional insurance has been delivered to and accepted by Railway.
In the event of a breach of (i) this Agreement, (ii) the Temporary Construction License, or (iii)
the Easement, Railway may immediately terminate the Temporary Construction License or
the Easement. Any such work stoppage under this provision will not give rise to any liability
on the part of Railway. Railway’s right to stop the work is in addition to any other rights Railway
may have including, but not limited to, actions or suits for damages or lost profits. In the event
that Railway desires to stop construction work on the Project, Railway agrees to immediately
notify the following individual in writing:
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1.01.05 The Contractor is responsible for determining and complying with all Federal, State
and Local Governmental laws and regulations, including, but not limited to environmental laws
and regulations (including but not limited to the Resource Conservation and Recovery Act, as
amended; the Clean Water Act, the Qil Pollution Act, the Hazardous Materials Transportation
Act, CERCLA), and health and safety laws and regulations. The Contractor hereby
indemnifies, defends and holds harmless Railway for, from and against all fines or penalties
imposed or assessed by Federal, State and Local Governmental Agencies against the
Railway which arise out of Contractor's work under this Agreement.

1.01.06 The Contractor must notify (Agency) at and Railway's Manager
Public Projects, telephone number () at least thirty (30) calendar days before
commencing any work on Railway Property. Contractor’s notification to Railway must refer to
Railway's file :

1.01.07 For any bridge demolition and/or falsework above any tracks or any excavations
located with any part of the excavations located within, whichever is greater, twenty-five (25)
feet of the nearest track or intersecting a slope from the plane of the top of rail on a 2 horizontal
to 1 vertical slope beginning at eleven (11) feet from centerline of the nearest track, both
measured perpendicular to center line of track, the Contractor must furnish the Railway five
sets of working drawings showing details of construction affecting Railway Property and
tracks. The working drawing must include the proposed method of installation and removal of
falsework, shoring or cribbing, not included in the contract plans and two sets of structural
calculations of any falsework, shoring or cribbing. For all excavation and shoring submittal
plans, the current “BNSF-UPRR Guidelines for Temporary Shoring” must be used for
determining the design loading conditions to be used in shoring design, and all calculations
and submittals must be in accordance with the current “BNSF-UPRR Guidelines for
Temporary Shoring”. All submittal drawings and calculations must be stamped by a registered
professional engineer licensed to practice in the state the project is located. All calculations
must take into consideration railway surcharge loading and must be designed to meet
American Railway Engineering and Maintenance-of-Way Association (previously known as
American Railway Engineering Association) Coopers E-80 live loading standard. All drawings
and calculations must be stamped by a registered professional engineer licensed to practice
in the state the project is located. The Contractor must not begin work until notified by the
Railway that plans have been approved. The Contractor will be required to use lifting devices
such as, cranes and/or winches to place or to remove any falsework over Railway's tracks. In
no case will the Contractor be relieved of responsibility for results obtained by the
implementation of said approved plans.

1.01.08 Subject to the movement of Railway's trains, Railway will cooperate with the
Contractor such that the work may be handled and performed in an efficient manner. The
Contractor will have no claim whatsoever for any type of damages or for extra or additional
compensation in the event his work is delayed by the Railway.
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1.02 Contractor Safety Orientation

1.02.01 No employee of the Contractor, its subcontractors, agents or invitees may enter
Railway Property without first having completed Railway’s Engineering Contractor
Safety Orientation, found on the web site www.contractororientation.com. The
Contractor must ensure that each of its employees, subcontractors, agents or invitees
completes Railway’'s Engineering Contractor Safety Orientation through internet
sessions before any work is performed on the Project. Additionally, the Contractor
must ensure that each and every one of its employees, subcontractors, agents or
invitees possesses a card certifying completion of the Railway Contractor Safety
Orientation before entering Railway Property. The Contractor is responsible for the
cost of the Railway Contractor Safety Orientation. The Contractor must renew the
Railway Contractor Safety Orientation annually. Further clarification can be found on
the web site or from the Railway’'s Representative.

1.03 Railway Requirements

1.03.01 The Contractor must take protective measures as are necessary to keep railway
facilities, including track ballast, free of sand, debris, and other foreign objects and materials
resulting from his operations. Any damage to railway facilities resulting from Contractor's
operations will be repaired or replaced by Railway and the cost of such repairs or replacement
must be paid for by the Agency.

1.03.02 The Contractor must notify the Railway's Division Engineer

at ( ) and provide blasting plans to
the Railway for review seven (7) calendar days prior to conducting any blasting operations
adjacent to or on Railway's Property.

1.03.03 The Contractor must abide by the following temporary clearances during
construction:

= 150 Horizontally from centerline of nearest track

= 21-6” Vertically above top of rail

= 27'-0" Vertically above top of rail for electric wires carrying less than 750 volts

= 28-0" Vertically above top of rail for electric wires carrying 750 volts to 15,000
volts

= 30-0" Vertically above top of rail for electric wires carrying 15,000 volts to 20,000
volts

= 34'-0" Vertically above top of rail for electric wires carrying more than 20,000 volts

1.03.04  Upon completion of construction, the following clearances shall be maintained:
= 25 Horizontally from centerline of nearest track
= 236" Vertically above top of rail
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1.03.05 Any infringement within State statutory clearances due to the Contractor's
operations must be submitted to the Railway and to the (Agency) and must not be undertaken
until approved in writing by the Railway, and until the (Agency) has obtained any necessary
authorization from the State Regulatory Authority for the infringement. No extra compensation
will be allowed in the event the Contractor's work is delayed pending Railway approval, and/or
the State Regulatory Authority's approval.

1.03.06 In the case of impaired vertical clearance above top of rail, Railway will have the
option of installing tell-tales or other protective devices Railway deems necessary for
protection of Railway operations. The cost of tell-tales or protective devices will be borne by
the Agency.

1.03.07  The details of construction affecting the Railway's Property and tracks not included
in the contract plans must be submitted to the Railway by (Agency) for approval before work
is undertaken and this work must not be undertaken until approved by the Railway.

1.03.08 At other than public road crossings, the Contractor must not move any equipment
or materials across Railway's tracks until permission has been obtained from the Railway. The
Contractor must obtain a "Temporary Construction Crossing Agreement" from the Railway
prior to moving his equipment or materials across the Railways tracks. The temporary crossing
must be gated and locked at all times when not required for use by the Contractor. The
temporary crossing for use of the Contractor will be constructed and, at the completion of the
project, removed at the expense of the Contractor.

1.03.09 Discharge, release or spill on the Railway Property of any hazardous substances,
oil, petroleum, constituents, pollutants, contaminants, or any hazardous waste is prohibited
and Contractor must immediately notify the Railway's Resource Operations Center at 1(800)
832-5452, of any discharge, release or spills in excess of a reportable quantity. Contractor
must not allow Railway Property to become a treatment, storage or transfer facility as those
terms are defined in the Resource Conservation and Recovery Act or any state analogue.

1.03.10 The Contractor upon completion of the work covered by this contract, must
promptly remove from the Railway's Property all of Contractor's tools, equipment, implements
and other materials, whether brought upon said property by said Contractor or any
Subcontractor, employee or agent of Contractor or of any Subcontractor, and must cause
Railway's Property to be left in a condition acceptable to the Railway's representative.
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1.04 Contractor Roadway Worker on Track Safety Program and Safety Action Plan:

*

1.04.01 Each Contractor that will perform work within 25 feet of the centerline of a track
must develop and implement a Roadway Worker Protection/On Track Safety Program and
work with Railway Project Representative to develop an on track safety strategy as described
in the guidelines listed in the on track safety portion of the Safety Orientation. This Program
must provide Roadway Worker protection/on track training for all employees of the Contractor,
its subcontractors, agents or invitees. This training is reinforced at the job site through job
safety briefings. Additionally, each Contractor must develop and implement the Safety Action
Plan, as provided for on the web site www.contractororientation.com, which will be made
available to Railway prior to commencement of any work on Railway Property. During the
performance of work, the Contractor must audit its work activities. The Contractor must
designate an on-site Project Supervisor who will serve as the contact person for the Railway
and who will maintain a copy of the Safety Action Plan, safety audits, and Material Safety
Datasheets (MSDS), at the job site.

1.04.02 Contractor shall have a background investigation performed on all of its
employees, subcontractors and agents who will be performing any services for Railroad under
this Agreement which are determined by Railroad in its sole discretion a) to be on Railroad’s
property, or b) that require access to Railroad Critical Infrastructure, Railroad Ciritical
Information Systems, Railroad’s Employees, Hazardous Materials on Railroad’s property or
is being transported by or otherwise in the custody of Railroad, or Freight in Transit involving
Railroad.

The required background screening shall at a minimum meet the rail industry background
screening criteria defined by the e-RAILSAFE Program as outlined at http://www.e-
railsafe.com, in addition to any other applicable regulatory requirements.

Contractor shall obtain written consent from all its employees, subcontractors or agents
screened in compliance with the e-RAILSAFE Program to participate in the Program on their
behalf and to release completed background information to Railroad’s designee. Contractor
shall be subject to periodic audit to ensure compliance.

Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its
employees, subcontractors or agents to perform services hereunder who are not first
approved under e-RAILSAFE Program standards. Railroad shall have the right to deny entry
onto its premises or access as described in this section above to any of Contractor's
employees, subcontractors or agents who do not display the authorized identification badge
issued by a background screening service meeting the standards set forth in the e-RAILSAFE
Program, or who in Railroad's opinion, which may not be unreasonable, may pose a threat to
the safety or security of Railroad's operations, assets or personnel.

Contractors shall be responsible for ensuring that its employees, subcontractors and agents
are United States citizens or legally working in the United States under a lawful and
appropriate work VISA or other work authorization.

36



HSB Route 0275 (Blodgett Road)
Project STP-WW45(397)

Section 2018-057-RS

Will County

Contract No. 62G91

1.05 Railway Flagger Services:

1.05.01 The Contractor must give Railway’'s Roadmaster (telephone ) a
minimum of thirty (30) calendar days advance notice when flagging services will be required
so that the Roadmaster can make appropriate arrangements (i.e., bulletin the flagger’s
position). If flagging services are scheduled in advance by the Contractor and it is
subsequently determined by the parties hereto that such services are no longer necessary,
the Contractor must give the Roadmaster five (5) working days advance notice so that
appropriate arrangements can be made to abolish the position pursuant to union
requirements.

1.05.02 Unless determined otherwise by Railway’s Project Representative, Railway flagger
will be required and furnished when Contractor’s work activities are located over, under and/or
within twenty-five (25) feet measured horizontally from centerline of the nearest track and
when cranes or similar equipment positioned beyond 25-feet from the track centerline could
foul the track in the event of tip over or other catastrophic occurrence, but not limited thereto
for the following conditions:

. 1.05.02a When, upon inspection by Railway’s Representative, other
conditions warrant.

o 1.05.02b When any excavation is performed below the bottom of tie
elevation, if, in the opinion of Railway's representative, track or other Railway
facilities may be subject to movement or settlement.

o 1.05.02c  When work in any way interferes with the safe operation of trains at
timetable speeds.

o 1.05.02d When any hazard is presented to Railway track, communications,
signal, electrical, or other facilities either due to persons, material, equipment
or blasting in the vicinity.

. 1.05.02e Special permission must be obtained from the Railway before
moving heavy or cumbersome objects or equipment which might result in
making the track impassable.

1.05.03 Flagging services will be performed by qualified Railway flaggers.

° 1.05.03a Flagging crew generally consists of one employee. However,
additional personnel may be required to protect Railway Property and
operations, if deemed necessary by the Railways Representative.

° 1.05.03b Each time a flagger is called, the minimum period for billing will be
the eight (8) hour basic day.
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o 1.05.03c The cost of flagger services provided by the Railway will be borne
by (Agency). The estimated cost for one (1) flagger is approximately between
$800.00-$1,600.00 for an eight (8) hour basic day with time and one-half or
double time for overtime, rest days and holidays. The estimated cost for each
flagger includes vacation allowance, paid holidays, Railway and
unemployment insurance, public liability and property damage insurance,
health and welfare benefits, vehicle, transportation, meals, lodging, radio,
equipment, supervision and other costs incidental to performing flagging
services. Negotiations for Railway labor or collective bargaining agreements
and rate changes authorized by appropriate Federal authorities may increase
actual or estimated flagging rates. THE FLAGGING RATE IN EFFECT AT
THE TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER
WILL BE USED TO CALCULATE THE ACTUAL COSTS OF FLAGGING
PURSUANT TO THIS PARAGRAPH.

° 1.05.03d The average train traffic on this route is freight trains per
24-hour period at a timetable speed MPH and passenger
trains at a timetable speed of MPH.

1.06 Contractor General Safety Requirements

1.06.01  Work in the proximity of railway track(s) is potentially hazardous where movement
of trains and equipment can occur at any time and in any direction. All work performed by
contractors within 25 feet of any track must be in compliance with FRA Roadway Worker
Protection Regulations.

1.06.02 Before beginning any task on Railway Property, a thorough job safety briefing must
be conducted with all personnel involved with the task and repeated when the personnel or
task changes. If the task is within 25 feet of any track, the job briefing must include the
Railway's flagger, as applicable, and include the procedures the Contractor will use to protect
its employees, subcontractors, agents or invitees from moving any equipment adjacent to or
across any Railway track(s).

1.06.03  Workers must not work within 25 feet of the centerline of any track without an on
track safety strategy approved by the Railway’s Project Representative. When authority is
provided, every contractor employee must know: (1) who the Railway flagger is, and how to
contact the flagger, (2) limits of the authority, (3) the method of communication to stop and
resume work, and (4) location of the designated places of safety. Persons or equipment
entering flag/work limits that were not previously job briefed, must notify the flagger
immediately, and be given a job briefing when working within 25 feet of the center line of track.

1.06.04 When Contractor employees are required to work on the Railway Property after

normal working hours or on weekends, the Railway's representative in charge of the project
must be notified. A minimum of two employees must be present at all times.
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1.06.05 Any employees, agents or invitees of Contractor or its subcontractors under
suspicion of being under the influence of drugs or alcohol, or in the possession of same, will
be removed from the Railway's Property and subsequently released to the custody of a
representative of Contractor management. Future access to the Railway's Property by that
employee will be denied.

1.06.06  Any damage to Railway Property, or any hazard noticed on passing trains must be
reported immediately to the Railway's representative in charge of the project. Any vehicle or
machine which may come in contact with track, signal equipment, or structure (bridge) and
could result in a train derailment must be reported immediately to the Railway representative
in charge of the project and to the Railway's Resource Operations Center at 1(800) 832-5452.
Local emergency numbers are to be obtained from the Railway representative in charge of
the project prior to the start of any work and must be posted at the job site.

1.06.07 For safety reasons, all persons are prohibited from having pocket knives, firearms
or other deadly weapons in their possession while working on Railway's Property.

1.06.08  All personnel protective equipment (PPE) used on Railway Property must meet
applicable OSHA and ANSI specifications. Current Railway personnel protective equipment
requirements are listed on the web site, www.contractororientation.com, however, a partial
list of the requirements include: a) safety glasses with permanently affixed side shields (no
yellow lenses); b) hard hats; c) safety shoe with: hardened toes, above-the-ankle lace-up and
a defined heel; and d) high visibility retro-reflective work wear. The Railway’s representative
in charge of the project is to be contacted regarding local specifications for meeting
requirements relating to hi-visibility work wear. Hearing protection, fall protection, gloves, and
respirators must be worn as required by State and Federal regulations. (NOTE — Should
there be a discrepancy between the information contained on the web site and the
information in this paragraph, the web site will govern.)

1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS,
MACHINERY OR EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF THE
NEAREST RAILWAY TRACK. MATERIALS, MACHINERY OR EQUIPMENT MUST NOT
BE STORED OR LEFT WITHIN 250 FEET OF ANY HIGHWAY/RAIL AT-GRADE
CROSSINGS OR TEMPORARY CONSTRUCTION CROSSING, WHERE STORAGE OF
THE SAME WILL OBSTRUCT THE VIEW OF A TRAIN APPROACHING THE CROSSING.
PRIOR TO BEGINNING WORK, THE CONTRACTOR MUST ESTABLISH A STORAGE
AREA WITH CONCURRENCE OF THE RAILWAY'S REPRESENTATIVE.

1.06.10 Machines or vehicles must not be left unattended with the engine running. Parked
machines or equipment must be in gear with brakes set and if equipped with blade, pan or
bucket, they must be lowered to the ground. All machinery and equipment left unattended on
Railway's Property must be left inoperable and secured against movement. (See internet
Engineering Contractor Safety Orientation program for more detailed specifications)

1.06.11 Workers must not create and leave any conditions at the work site that would

interfere with water drainage. Any work performed over water must meet all Federal, State
and Local regulations.
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1.06.12  All power line wires must be considered dangerous and of high voltage unless
informed to the contrary by proper authority. For all power lines the minimum clearance
between the lines and any part of the equipment or load must be; 200 KV or below - 15 feet;
200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500 to 750 KV - 35 feet; and 750 to 1000
KV - 45 feet. If capacity of the line is not known, a minimum clearance of 45 feet must be
maintained. A person must be designated to observe clearance of the equipment and give a
timely warning for all operations where it is difficult for an operator to maintain the desired
clearance by visual means.

1.07 Excavation:

1.07.01 Before excavating, the Contractor must determine whether any underground pipe
lines, electric wires, or cables, including fiber optic cable systems are present and located
within the Project work area. The Contractor must determine whether excavation on Railway’s
Property could cause damage to buried cables resulting in delay to Railway traffic and
disruption of service to users. Delays and disruptions to service may cause business
interruptions involving loss of revenue and profits. Before commencing excavation, the
Contractor must contact BNSF's Field Engineering Representative ( ). All
underground and overhead wires will be considered HIGH VOLTAGE and dangerous until
verified with the company having ownership of the line. It is the Contractor's responsibility
to notify any other companies that have underground utilities in the area and arrange
for the location of all underground utilities before excavating.

1.07.02 The Contractor must cease all work and notify the Railway immediately before
continuing excavation in the area if obstructions are encountered which do not appear on
drawings. If the obstruction is a utility and the owner of the utility can be identified, then the
Contractor must also notify the owner immediately. If there is any doubt about the location of
underground cables or lines of any kind, no work must be performed until the exact location
has been determined. There will be no exceptions to these instructions.

1.07.03 All excavations must be conducted in compliance with applicable OSHA
regulations and, regardless of depth, must be shored where there is any danger to tracks,
structures or personnel.

1.07.04  Any excavations, holes or trenches on the Railway's Property must be covered,
guarded and/or protected when not being worked on. When leaving work site areas at night
and over weekends, the areas must be secured and left in a condition that will ensure that
Railway employees and other personnel who may be working or passing through the area are
protected from all hazards. All excavations must be back filled as soon as possible.
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1.08 Hazardous Waste, Substances and Material Reporting:

1.08.01 If Contractor discovers any hazardous waste, hazardous substance, petroleum or
other deleterious material, including but not limited to any non-containerized commaodity or
material, on or adjacent to Railway's Property, in or near any surface water, swamp, wetlands
or waterways, while performing any work under this Agreement, Contractor must immediately:
(a) notify the Railway's Resource Operations Center at 1(800) 832-5452, of such discovery:
(b) take safeguards necessary to protect its employees, subcontractors, agents and/or third
parties: and (c) exercise due care with respect to the release, including the taking of any
appropriate measure to minimize the impact of such release.

1.09 Personal Injury Reporting

1.09.01 The Railway is required to report certain injuries as a part of compliance with
Federal Railroad Administration (FRA) reporting requirements. Any personal injury sustained
by an employee of the Contractor, subcontractor or Contractor's invitees while on the
Railway's Property must be reported immediately (by phone mail if unable to contact in
person) to the Railway's representative in charge of the project. The Non-Employee Personal
Injury Data Collection Form contained herein is to be completed and sent by Fax to the
Railway at 1(817) 352-7595 and to the Railway’s Project Representative no later than the
close of shift on the date of the injury.
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EFTNIS &~
am—aseway NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

(Ifinjuries are in connection with rail equipment accident/incident, highway rail grade crossing accident or automaobile accident, ensure
that appropriate information is obtained. forms completed and that data entry personnel are aware that injuries relate to that specific
event.)

Injured Person Type:

I:I Passenger on train (C) |:| Non-employee (N)
(ie, emp of snother railroad or. non-GNSF emp invalved in vehicle accident. including
company vehicles)

I:I Contractor/safety sensitive (F) |:| Contractor/non-safety sensitive (b)
I:I Volunteer/safety sensitive (H) |:| Volunteer/ather non-safety sensitive (1)

Non-trespasser (D) - to include highway users invalved in highway rail grade crossing accidents wha did not go around
or through gates

Trespasser (E) - toinclude highway users invalved in highway rail grade crossing accidents who went around or through
gates

|:| Non-trespasser (J) - Off railroad property

If train involved, Train ID:

Transmit attached information to Accident/Incident Reporting Center by:

Fax [-817-392-75Y95 or by Phone 1-800-697-6736  or email to: Accident-Reporting.Center@BNSF.com

Officer Providing Information:

(Name) (Employee No.) (Phone #)

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING RERUIREMENTS AND PROTECTED FROM DISCLOSURE
PURSUANT T0O 43 U.S.C. 20303 AND 83 U.S.C. 490
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NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

INFORMATION REQUIRED TO BE COLLECTED PURSUANT TO FEDERAL REGULATION. T SHOULD BE USED FOR COMPLIANCE WITH FEDERAL REGULATIONS ONLY AND IT IS NOT
INTENDED TO PRESUME ACCEPTANCE OF RESPONSIBILITY OR LIABILITY.

I. Accident City/St:

2. Date: Time:

County:

4. Weather:

3. Temperature:

(if non BNSF location)

Mile Post / Line Segment:

3. Driver's License No (and state) or other |D:

SSN (required):

B. Name (last, first, mi):

7. Address:

8. Date of Birth:

Jhone Number:

9. Injury:

City: St: Lip

Gender:

and/or Age:
(if available)

Employer:

10. Body Part:

(i.e., Laceration, etc.)

II. Description of Accident (To include location, action, result, etc.):

(i.e., Hand, etc.)

2. Treatment:

D First Aid Only

I:I Required Medical Treatment

I:I (ther Medical Treatment

3. Dr. Name:

Date:

4. Dr. Address:
Street:

1. Hospital Name:

City:

St: Lip:

|B. Hospital Address:
Street:

7. Diagnosis:

City:

St: Lip
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BNSF RAILWAY - EXHIBIT “C-1" AGREEMENT BETWEEN BNSF RAILWAY AND THE
CONTRACTOR

EXHIBIT "C-1"

Agreement Between
BNSF RAILWAY COMPANY
and the
CONTRACTOR

Railway File:

Agency Project:

<%Contractor.LegalName%> [Insert contractor's legal name here](hereinafter called
“Contractor”), has entered into an agreement (hereinafter called “Agreement’) dated
, 201_, with for the performance of certain work in connection with the following
project: Performance of such work will necessarily require Contractor to
enter BNSF RAILWAY COMPANY (hereinafter called "Railway") right of way and property
(hereinafter called "Railway Property"). The Agreement provides that no work will be commenced
within Railway Property until the Contractor employed in connection with said work for (i) executes
and delivers to Railway an Agreement in the form hereof, and (ii) provides insurance of the
coverage and limits specified in such Agreement and Section 3 herein. If this Agreement is
executed by a party who is not the Owner, General Partner, President or Vice President of
Contractor, Contractor must furnish evidence to Railway certifying that the signatory is
empowered to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon Railway
Property and as an inducement for such entry, Contractor, effective on the date of the Agreement,
has agreed and does hereby agree with Railway as follows:

1) RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for
all judgments, awards, claims, demands, and expenses (including attorneys' fees), for
injury or death to all persons, including Railway's and Contractor's officers and employees,
and for loss and damage to property belonging to any person, arising in any manner from
Contractor's or any of Contractor's subcontractors' acts or omissions or any work
performed on or about Railway’s property or right-of-way. THE LIABILITY ASSUMED BY
CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IFIT IS A FACT, THAT THE
DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR
CONTRIBUTED TO BY THE NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS,
EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE
PROXIMATELY CAUSED BY THE INTENSIONAL MISCONDUCT OR GROSS
NEGLIGENCE OF RAILWAY.
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THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES
ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE
FEDERAL EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT
LIABILITY UNDER THE SAFETY APPLIANCE ACT OR THE LOCOMOTIVE
INSPECTION ACT, WHENEVER SO CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will
adjust and settle all claims made against Railway, and will, at Railway's discretion, appear
and defend any suits or actions of law or in equity brought against Railway on any claim
or cause of action arising or growing out of or in any manner connected with any liability
assumed by Contractor under this Agreement for which Railway is liable or is alleged to
be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of
such claims and thereupon Contractor must proceed to adjust and handle to a conclusion
such claims, and in the event of a suit being brought against Railway, Railway may forward
summons and complaint or other process in connection therewith to Contractor, and
Contractor, at Railway's discretion, must defend, adjust, or settle such suits and protect,
indemnify, and save harmless Railway from and against all damages, judgments, decrees,
attorney's fees, costs, and expenses growing out of or resulting from or incident to any
such claims or suits.

In addition to any other provision of this Agreement, in the event that all or any portion of
this Article shall be deemed to be inapplicable for any reason, including without limitation
as a result of a decision of an applicable court, legislative enactment or regulatory order,
the parties agree that this Article shall be interpreted as requiring Contractor to indemnify
Railway to the fullest extent permitted by applicable law. THROUGH THIS AGREEMENT
THE PARTIES EXPRESSLY INTEND FOR CONTRACTOR TO INDEMNIFY RAILWAY
FOR RAILWAY’S ACTS OF NEGLIGENCE.

It is mutually understood and agreed that the assumption of liabilities and indemnification
provided for in this Agreement survive any termination of this Agreement.

TERM

This Agreement is effective from the date of the Agreement until (i) the completion of the
project set forth herein, and (ii) full and complete payment to Railway of any and all sums
or other amounts owing and due hereunder.
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3) INSURANCE
Contractor shall, at its sole cost and expense, procure and maintain during the life of this
Agreement the following insurance coverage:

A. Commercial General Liability insurance. This insurance shall contain broad form
contractual liability with a combined single limit of a minimum of $5,000,000 each
occurrence and an aggregate limit of at least $10,000,000 but in no event less than
the amount otherwise carried by the Contractor. Coverage must be purchased on a
post 2004 ISO occurrence form or equivalent and include coverage for, but not limit to
the following:

Bodily Injury and Property Damage
Personal Injury and Advertising Injury
Fire legal liability

Products and completed operations

* & & o

This policy shall also contain the following endorsements, which shall be indicated on
the certificate of insurance:

¢ The definition of insured contract shall be amended to remove any exclusion
or other limitation for any work being done within 50 feet of railroad property.
Waver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.
Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

* & o o

It is agreed that the workers’ compensation and employers’ liability related exclusions
in the Commercial General Liability insurance policy(s) required herein are intended
to apply to employees of the policy holder and shall not apply to Railway employees.

No other endorsements limiting coverage as respects obligations under this
Agreement may be included on the policy with regard to the work being performed
under this agreement.

B. Business Automobile Insurance. This insurance shall contain a combined single limit of at least
$1,000,000 per occurrence, and include coverage for, but not limited to the following:

¢ Bodily injury and property damage
¢ Any and all vehicles owned, used or hired
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The policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

Waiver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.
Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

* & o o

C. Workers Compensation and Employers Liability insurance including coverage for, but
not limited to:

¢ Contractor’s statutory liability under the worker's compensation laws of the
state(s) in which the work is to be performed. If optional under State law, the
insurance must cover all employees anyway.

¢ Employers’ Liability (Part B) with limits of at least $500,000 each accident,
$500,000 by disease policy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

+ Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance naming only the Railway as the Insured with
coverage of at least $5,000,000 per occurrence and $10,000,000 in the aggregate.
The policy Must be issued on a standard ISO form CG 00 35 12 04 and include the
following:

Endorsed to include the Pollution Exclusion Amendment

Endorsed to include the Limited Seepage and Pollution Endorsement.
Endorsed to remove any exclusion for punitive damages.

No other endorsements restricting coverage may be added.

The original policy must be provided to the Railway prior to performing any
work or services under this Agreement

+ Definition of “Physical Damage to Property” shall be endorsed to read: “means
direct and accidental loss of or damage to all property owned by any named
insured and all property in any named insured’ care, custody, and control
arising out of the acts or omissions of the contractor named on the
Declarations.

* & & o o

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate (if
available) in Railway’s Blanket Railroad Protective Liability Insurance Policy.
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Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall contain no
exclusion for punitive damages.

Contractor agrees to waive its right of recovery against Railway for all claims and suits
against Railway. In addition, its insurers, through the terms of the policy or policy
endorsement, waive their right of subrogation against Railway for all claims and suits.
Contractor further waives its right of recovery, and its insurers also waive their right of
subrogation against Railway for loss of its owned or leased property or property under
Contractor’s care, custody or control.

Allocated Loss Expense shall be in addition to all policy limits for coverages referenced
above.

Contractor is not allowed to self-insure without the prior written consent of Railway. If
granted by Railway, any self-insured retention or other financial responsibility for claims
shall be covered directly by Contractor in lieu of insurance. Any and all Railway liabilities
that would otherwise, in accordance with the provisions of this Agreement, be covered by
Contractor’s insurance will be covered as if Contractor elected not to include a deductible,
self-insured retention or other financial responsibility for claims.

Prior to commencing services, Contractor shall furnish to Railway an acceptable
certificate(s) of insurance from an authorized representative evidencing the required
coverage(s), endorsements, and amendments. The certificate should be directed to the
following address:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528
Kansas City, MO 64114
Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BNSF@certfocus.com
www.certfocus.com

Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non-
renewal, substitution or material alteration.

Any insurance policy shall be written by a reputable insurance company acceptable to
Railway or with a current Best’s Guide Rating of A- and Class VIl or better, and authorized
to do business in the state(s) in which the service is to be provided.

If coverage is purchased on a “claims made” basis, Contractor hereby agrees to maintain
coverage in force for a minimum of three years after expiration, cancellation or termination
of this Agreement. Annually Contractor agrees to provide evidence of such coverage as
required hereunder.
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Contractor represents that this Agreement has been thoroughly reviewed by Contractor’s
insurance agent(s)/broker(s), who have been instructed by Contractor to procure the
insurance coverage required by this Agreement.

Not more frequently than once every five years, Railway may reasonably modify the
required insurance coverage to reflect then-current risk management practices in the
railroad industry and underwriting practices in the insurance industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor shall
require that the subcontractor shall provide and maintain insurance coverage(s) as set
forth herein, naming Railway as an additional insured, and shall require that the
subcontractor shall release, defend and indemnify Railway to the same extent and under
the same terms and conditions as Contractor is required to release, defend and indemnify
Railway herein.

Failure to provide evidence as required by this section shall entitle, but not require,
Railway to terminate this Agreement immediately. Acceptance of a certificate that does
not comply with this section shall not operate as a waiver of Contractor's obligations
hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by
Contractor shall not be deemed to release or diminish the liability of Contractor including,
without limitation, liability under the indemnity provisions of this Agreement. Damages
recoverable by Railway shall not be limited by the amount of the required insurance
coverage.

In the event of a claim or lawsuit involving Railway arising out of this agreement,
Contractor will make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the
part of the Contractor. Therefore, these provisions shall be enforceable and Contractor
shall be bound thereby regardless of whether or not indemnity provisions are determined
to be enforceable in the jurisdiction in which the work covered hereunder is performed.

For purposes of this section, Railway shall mean “Burlington Northern Santa Fe LLC”,

“‘BNSF Railway Company” and the subsidiaries, successors, assigns and affiliates of
each.
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SALES AND OTHER TAXES

In the event applicable sales taxes of a state or political subdivision of a state of the United
States are levied or assessed in connection with and directly related to any amounts
invoiced by Contractor to Railway (“Sales Taxes”), Railway shall be responsible for paying
only the Sales Taxes that Contractor separately states on the invoice or other billing
documents provided to Railway; provided, however, that (i) nothing herein shall preclude
Railway from claiming whatever Sales Tax exemptions are applicable to amounts
Contractor bills Railway, (ii) Contractor shall be responsible for all sales, use, excise,
consumption, services and other taxes which may accrue on all services, materials,
equipment, supplies or fixtures that Contractor and its subcontractors use or consume in
the performance of this Agreement, (iii) Contractor shall be responsible for Sales Taxes
(together with any penalties, fines or interest thereon) that Contractor fails to separately
state on the invoice or other billing documents provided to Railway or fails to collect at the
time of payment by Railway of invoiced amounts (except where Railway claims a Sales
Tax exemption), and (iv) Contractor shall be responsible for Sales Taxes (together with
any penalties, fines or interest thereon) if Contractor fails to issue separate invoices for
each state in which Contractor delivers goods, provides services or, if applicable, transfers
intangible rights to Railway.

Upon request, Contractor shall provide Railway satisfactory evidence that all taxes
(together with any penalties, fines or interest thereon) that Contractor is responsible to pay
under this Agreement have been paid. If a written claim is made against Contractor for
Sales Taxes with respect to which Railway may be liable for under this Agreement,
Contractor shall promptly notify Railway of such claim and provide Railway copies of all
correspondence received from the taxing authority. Railway shall have the right to contest,
protest, or claim a refund, in Railway’s own name, any Sales Taxes paid by Railway to
Contractor or for which Railway might otherwise be responsible for under this Agreement;
provided, however, that if Railway is not permitted by law to contest any such Sales Tax
in its own name, Contractor shall, if requested by Railway at Railway’s sole cost and
expense, contest in Contractor's own name the validity, applicability or amount of such
Sales Tax and allow Railway to control and conduct such contest.

Railway retains the right to withhold from payments made under this Agreement amounts
required to be withheld under tax laws of any jurisdiction. If Contractor is claiming a
withholding exemption or a reduction in the withholding rate of any jurisdiction on any
payments under this Agreement, before any payments are made (and in each succeeding
period or year as required by law), Contractor agrees to furnish to Railway a properly
completed exemption form prescribed by such jurisdiction. Contractor shall be responsible
for any taxes, interest or penalties assessed against Railway with respect to withholding
taxes that Railway does not withhold from payments to Contractor.
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EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisions, obligations, requirements
and limitations contained in the Agreement, and the Contractor Requirements set forth on
Exhibit “C” attached to the Agreement and this Agreement, including, but not be limited to,
payment of all costs incurred for any damages to Railway roadbed, tracks, and/or
appurtenances thereto, resulting from use, occupancy, or presence of its employees,
representatives, or agents or subcontractors on or about the construction site. Contractor
shall execute a Temporary Construction Crossing Agreement or Private Crossing
Agreement  (http://www.bnsf.com/communities/fags/permits-real-estate/), for any
temporary crossing requested to aid in the construction of this Project, if approved by
BNSF.

TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway
(including its affiliated railway companies, and its tenants) for, from and against all
damages arising from any unscheduled delay to a freight or passenger train which affects
Railway's ability to fully utilize its equipment and to meet customer service and contract
obligations. Contractor will be billed, as further provided below, for the economic losses
arising from loss of use of equipment, contractual loss of incentive pay and bonuses and
contractual penalties resulting from train delays, whether caused by Contractor, or
subcontractors, or by the Railway performing work under this Agreement. Railway agrees
that it will not perform any act to unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per
train as determined from Railway's records. Any disruption to train traffic may cause
delays to multiple trains at the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other
grain, intermodal, coal and freight trains operate under incentive/penalty contracts
between Railway and its customer(s). Under these arrangements, if Railway does not
meet its contract service commitments, Railway may suffer loss of performance or
incentive pay and/or be subject to penalty payments. Contractor is responsible for any
train performance and incentive penalties or other contractual economic losses actually
incurred by Railway which are attributable to a train delay caused by Contractor or its
subcontractors.

The contractual relationship between Railway and its customers is proprietary and
confidential. In the event of a train delay covered by this Agreement, Railway will share
information relevant to any train delay to the extent consistent with Railway confidentiality
obligations. The rate then in effect at the time of performance by the Contractor hereunder
will be used to calculate the actual costs of train delay pursuant to this agreement.
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Contractor and its subcontractors must give Railway’s representative
( ) (__) weeks advance notice of the times and dates for
proposed work windows. Railway and Contractor will establish mutually agreeable work
windows for the project. Railway has the right at any time to revise or change the work
windows due to train operations or service obligations. Railway will not be responsible for
any additional costs or expenses resulting from a change in work windows. Additional
costs or expenses resulting from a change in work windows shall be accounted for in
Contractor’s expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all
Contractor's work so as to not cause any delays to any trains.

IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be executed
by its duly authorized officer the day and year first above written.

<%Contractor.LegalName%> BNSF Railway Company
By: By:
Printed Name: Name:

Manager Public Projects
Title:

Accepted and effective this day of 20__

Contact Person:

Address:

City:

State: Zip:

Fax:

Phone:

E-mail:
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BNSF RAILWAY - TRAFFIC CONTROL AT AT-GRADE RR CROSSINGS

When a grade crossing exists either within or in the vicinity of a temporary traffic control zone,
lane restrictions, flagging or other operations shall not be performed in a manner that would cause
highway vehicles to stop on the railroad or LRT tracks, unless a flagger or uniformed law
enforcement officer is provided at the grade crossing to minimize the possibility of highway
vehicles stopping on the tracks, even if automatic warning devices are in place. If the queuing of
vehicles across active rail tracks cannot be avoided, a uniformed law enforcement officer or
flagger shall be provided at the grade crossing to prevent vehicles from stopping within the grade
crossing (defined as being 15 feet on either side of the closest and farthest rail), even if automatic
warning devices are in place. A “DO NOT STOP ON TRACKS” sign shall be used on all
approaches to a grade crossing. When used, a BE PREPARED TO STOP sign should be located
before the Flagger symbol sign. Cost included in “Traffic Control and Protection (Special).

BNSF RAILWAY - HOT — MIX ASPHALT SURFACE REMOVAL AT RAILROAD CROSSING

This work shall be performed in accordance to the applicable portions of Section 440 and Article
406.08 of the Standard Specifications and the following additional requirements.

The HMA Surface Removal shall abut either side of the existing precast concrete grade crossings
as detailed in the plans. The HMA Surface Removal shall be performed in a workmanlike manner
such that the existing precast concrete grade crossings shall not be damaged by the Contractor’s
operations. If such damage occurs, the precast concrete grade crossings shall be replaced to
the satisfaction of the Engineer and or Railroad Representative at the Contractor’'s expense.

This work will be paid for at the contract unit price per square yard for HOT — MIX ASPHALT
SURFACE REMOVAL.

RIGHT OF ENTRY TO BNSF RAILWAY PROPERTY (CONTRACT 62G91)

The contractor shall procure all permits and licenses, obtain Railroad Protective Liability
Insurance, pay required fees, schedule railroad flaggers and give all notices necessary to the
appropriate railroad personnel prior to beginning construction operations. The BNSF Railway
Company contact person is Mr. Calvin Nutt, Manager of Public Projects, (763) 782-3495 or
Calvin.Nutt@BNSF.com.

The Contractor, before entering upon the right of way of the railroad for the performance of any
construction work, or work preparatory thereto, shall secure permission from the Railroad for the
occupancy and use of the railroad’s right of way outside the limits of the railroad grade separation
structure or grade crossing. This permission shall be obtained with a permit by contacting Vicki
Norman of Jones Lang LaSalle Brokerage, Inc, at 817-230-2628. The contractor shall pay all
costs for required permit(s) to obtain the Application For Roadway Surfacing/Resurfacing. The
costs for such permits will not be paid for separately, but shall be included as part of the contract.
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The Contractor shall confer with the Railroad Engineer relative to railroad requirements for
clearances, operation and general safety regulation in accordance with Article 107.12 of the
Standards Specifications. For all railroad-highway work as indicated in the contract proposal, the
Contractor shall obtain Railroad Protective Liability and Property Damage Liability insurance in
accordance with Article 107.11 of the Standard Specifications and as specified elsewhere in the
Specials. The cost for providing insurance, as noted elsewhere, will be paid for at the contract
unit price per Lump Sum for RAILROAD PROTECTIVE LIABILITY INSURANCE. Effective
January 1, 2006, Railroad Protective Liability Insurance limits have increased to a minimum of
$5,000,000 combined single limit per occurrence for bodily injury liability and property damage
liability with an aggregate limit of $10,000,000 over the life of the policy. Be sure the policy reflects
these revised amounts.

All work to be done by the Contractor on the railroad’s right of way shall be performed in a manner
satisfactory to the Railroad Engineer. The work shall be performed at such times and in such a
manner as not to unnecessarily interfere with the movement of the trains or traffic upon the tracks
of the railroad. The Contractor shall use all reasonable care and precaution in order to avoid
accidents, damage, delay or interference with the Railroad’s trains or other facilities.

The services of railroad flaggers will be required when the contractor’s operations will encroach
within 25’ from the track or over the railroad’s right of way. The Contractor shall pay the costs of
providing flaggers as required to maintain the integrity of the railroad’s property and shall be paid
for in accordance with Article 107.12 and 109.05 of the Standard Specifications. The railroad
flagger contact person is , (cell),
(office). A minimum of 72 hours’ notice is requested.
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—_-

RAILWAY

ROADWAY SURFACING/RESURFACING PROCESS INSTRUCTIONS

Licensing Process:

1.

Once application package is received by Jones Lang LaSalle Brokerage, Inc. (JLL), the
application and drawing will be forwarded to the engineering firm to prepare the Exhibit “A”
drawings for the contract. This process takes approximately 10 to 15 working days.

When the Exhibit “A” is completed, information will be forwarded to the local BNSF Roadmaster
for approval. Once approved, a contract will be prepared and two (2) copies will be forwarded to
you for an original signature. A letter will be sent to you that will provide directions regarding
insurance and any additional fees.

Return the signed contracts (2 contracts with original signatures), along with the appropriate
payment and Certificates of Insurance to JLL's Permit Department.

The final contracts, with original signatures, are presented for execution provided payment has
been received and insurance has been approved.

Once the contract is executed, one original will be returned to you for your files.
Prior to commencing any work on the Premises, Licensee shall complete and shall require its

contractor (all parties who will be working on the site) to complete the safety training program at
Internet Website www.bnsfcontractor.com.

This training must be completed no more than one year in advance of Licensee’s entry on the
Premises.

The cover letter and the executed contract will list the Roadmaster's name and phone number.
You will need to contact the Roadmaster thirty (30) days prior to beginning work.

Process Time:

Please be advised that the average time period for completion of this process is 4 weeks from the
time that the application is received. Every effort will be made to complete this process in a timely
manner.
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Insurance Requirements for the following Agreement:

Temporary Occupancy

Commercial General | Contractual Liability with a combined single limit of a minimum of $2,000,000 each
Liability Insurance occurrence and an aggregate limit of at least $4,000,000.

Business Automobile| Combined single limit of at least $1,000,000 per occurrence.

Insurance

Workers Compensation and| Employers’ Liability with limits of at least $500,000 each accident, $500,000 by
Employers Liability | disease policy limit, $500,000 by disease each employee.

Insurance

Railroad Protective Liability
Insurance

Coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate,
with the exception of New Mexico in which coverage is $5,000,000 per occurrence
and $10,000,000 in the aggregate

Note: These limits are subject to change without notice. An Agreement will be provided to you, which
contains details concerning insurance requirements.

Please send the following so we may process your License request:

-

If License is for a Seismic Survey send a copy of your Lease Agreement.

2. Completed Application.
3. $800 non-refundable processing fee. Check should be made payable to BNSF Railway

Company.

4. One set of drawings (no larger than 11 x 17) for the area to be occupied. (Include: streets,
distance from tracks and streets, mileposts if available and any distinguishing land marks.)
Please ensure all information is accurate, as each change will add an additional $800 to the

processing fee.

Forward application and payments to:

Jones Lang LaSalle
Brokerage, Inc. Attn:
Permit Services

4200 Buckingham, Ste. 110

Ft. Worth, TX 76155
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A —
RAILWAY

APPLICATION FOR ROADWAY SURFACING/RESURFACING

Jones Lang LaSalle Brokerage, Inc. Applicants Tax ID
#

Attn: Permit Services orSS#

4200 Buckingham Drive.

Suite 100

Fort Worth, TX 76155

Legal name of company/municipality who will occupy the

property:

If a corporation, State in which (If not incorporated, please attach name(s) of owners or partners.)
incorporated:

Mailing Address:

Daytime Phone: FAX:

Contact Name: Email Address:

Legal name of Roadway Authority requesting work:

If a corporation, State in which (If not incorporated, please attach name(s) of owners or partners.)
incorporated:
Mailing Address:
Daytime Phone: FAX:
Contact Name: Email Address:
Is this project ARRA funded? Yes[] No []
Is applicant a condemning authority?  Yes[[] No []
Is applicant a Railroad Shipper? Yes[ ] No []
If yes, BNSF Marketing Rep. name: Phone #
Was this service requested by BNSF? Yes [] No []
If yes, person requesting service: Phone #
Is this installation in conjunction with a track expansion project? Yes [ ] No []
If yes, BNSF contact name: Phone #

Provide scope of services to be performed:

Stat
Name of nearest town on RR County e
Name of nearest roadway
crossing RR
Location of proposed occupancy: 1/4  Section Township Range
Railroad Mile Post Latitude Longitude
How far from the track will the work be performed? ft.
If yes, what
Is work to be performed within 50 ft. of RR property? Yes [ ] No [] percentage?
Area to be occupied: ft. (x) ft.
Date
Length of time for project: from: Date to:
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Will a crossing under the railroad tracks be required? Yes No

If yes, location of railroad milepost(s)

Percentage of project to be conducted on RR property: % Total cost of project: $

Attached to this sheet is a location plan and detailed sketch. Shown on the sketch are exact dimensions
of the project area and distances to the centerline of the nearest track and road crossing bridge or other
railroad structure.

Exact fees and insurance requirements will be forwarded after the application has been reviewed and
approved by the BNSF.

Date:
Signed:
Print Name:

Title:

Phone #: Fax #:

If you require additional assistance, please contact your Jones Lang LaSalle Brokerage, Inc.
representative.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be at
the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a moveable
cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and “SLOW”
signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.
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The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW”
sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in.
(600 mm) or less above, below, or to the side of the “SLOW” sign face. As an option, a
Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW?” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to Article 701.13
of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to move,
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when
included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall have
a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height of the
adjacent pavement + 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification from
the manufacturer stating the temporary plastic ramp meets the following requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 gl/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ", percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer's recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”

60



HSB Route 0275 (Blodgett Road)
Project STP-WW45(397)

Section 2018-057-RS

Will County

Contract No. 62G91

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Maijor Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

No working days have been charged for two
consecutive weeks.

Article 108.04(b)(3) or

Working Days | .51 108.04(b)(4)

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount

Supervisory and Administrative Personnel

Up to $5,000,000

One Project Superintendent

Over $ 5,000,000 -

One Project Manager,
One Project Superintendent or Engineer,

up to $25,000,000 and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project Superintendents,

One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.
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(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. Forworking day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)

Where:TE = Duration of approved time extension in calendar days.
% Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.
Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 2 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 6.00%
of the work. This percentage is set as the DBE patrticipation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.
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Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay

items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.
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(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.
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(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springdfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the request in
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’'s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: August 1, 2018

Description. This work shall consist of testing the density of longitudinal joints as part of the quality
control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to Section
1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the
Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum
IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%
IL-9.5 Ndesign = 90 92.0 - 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0 - 96.0% 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.02-97.4% 90.0%
SMA Ndesign = 50 & 80 93.5-97.4% 91.0%”
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HOT-MIX ASPHALT — OSCILLATORY ROLLER (BDE)
Effective: August 1, 2018

Revised: November 1, 2018
Add the following to Article 406.03 of the Standard Specifications:
“4) Oscillatory ROIIEE ... 1101.01”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA
Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)

Level Binder: p3 -- Vs, P ¥, Tg, Tr, To the
(When the density 3W, O~ satisfaction of
requirements of the Engineer.
Article 406.05(c) do
not apply.)

Binder and Surface " L

Vo,P¥ Te,3W, | P¥, 01,05 | Vs Te, Tr,Or | AS th?ﬁ'f'ed in

Level Binder ": Or, OB Icles:
(When the density 1030.05(d)(3),
requirements of (d)(4), and
Article 406.05(c) (d)(7)-
apply.)

IL-4.75 and SMA #/% Ts, 3W, O~ -- Te, 3W, Or

; As specified in

Bridge Decks # T -- T

ridge Lecks B F Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Og - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”
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Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential

and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”

HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016

Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing test
waived.”
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach to the work involving a nighttime

lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night

(Does not apply to patching) Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night | Steady burn bi-directional lights
(Does not apply to widening)

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads

. X L ) None
separating opposing directions of traffic
Channelizing devices for nighttime along lane shifts on multilane roads Steady burn mono-directional lights
Channelizing devices for night time along lane shifts on two lane roads Steady burn bi-directional lights
Devices in nighttime lane closure tapers on Standards 701316 and 701321 Steady burn bi-directional lights
Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None
Devices delineating patches at night on roadways with an ADT less than N

one

25,000
Devices delineating patches at night on roadways with an ADT of 25,000 or None
more

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016

Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY .........cooiiiiiiiiiiieece e, 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the removal
operations, such operations shall be resumed the next morning or when weather permits. In the
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so
removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in pavement
surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square
foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or PAVEMENT
MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

PP

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. Atleast once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”
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TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017
Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type Hl ..., 1095.06
(b) Paint Pavement Markings .......cccccocooiooiiooieieecee e a e 1095.02
(c) Pavement Marking Tape, TYPe IV ... 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”
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Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type Il tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59
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*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
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Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.
Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”
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Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012 Revised: April 2, 2015
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 25 working days.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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