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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. November 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61F03

COOK County

Section 15-00173-00-SW (Berwyn)

Project PTB4-661 ()

Routes FAU 1459 & FAU 3569 (26th St. & Riverside Dr.)
District 1 Construction Funds

Sidewalk construction on 26th Street from Harlem Avenue to Riverside Drive; Riverside Drive from
Maple Avenue to 27th Street; and Riverside Drive from 26th Street to Home Avenue in the City of
Berwyn.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 61F03
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-18)
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET #

1
2
3
4
5
6
7
8

©

10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35

X Additional State Requirements for Federal-Aid Construction Contracts
X Subletting of Contracts (Federal-Aid Contracts)
X EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal

Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes Except for Bridges

Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

PVC Pipeliner

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Work Zone Public Information Signs

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures

Digital Terrain Modeling for Earthwork Calculations

Reserved

Preventive Maintenance — Bituminous Surface Treatment (A-1)
Reserved

Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
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64
67
68
78
83
89
90
91
92
95
98
100
104
106
107
109
111
112
114
116
117
118
119
120
128
144
146
147
153
154
155
156
157
160
164



CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
LRS 1 Reserved.. . 168
LRS 2 [ Furnished EXCAVALON ..o ooeooeoeeoeoe oo 169
LRS 3 [X] Work Zone Traffic Control SUMVEIlIANCE .........ve s e, 170
LRS 4 [ FIaggers in WOrK ZONES ........cccc.iiuueieeiee et e et e eeeee e eee e, AT
LRS 5 [ CONraCt CIAIMS ... ..viieeecie it et e e e et e et et et e e e et e e et e e eee e 172
LRS 6 [] Bidding Requirements and Conditions for Contract Proposals ...............cc...oeeeeeieeeeeunnnn. 173
LRS 7 [ Bidding Requirements and Conditions for Material Proposals ...............cc...cccveeeeneennn... 179
LRS 8 Reserved. PPN £ < 1
LRS 9 [ ] Bituminous Surface Treatments ... 186
LRS 10 Reserved . . .... 187
LRS 11 I:IEmponment Practices . PSR £
LRS 12 [] Wages of Employees on Pubthorks ................................................................... 190
LRS 13 [] Selection of Labor .. e, 192
LRS 14 [] Paving Brick and Concrete Paver Pavements and Sldewalks ...................................... 193
LRS 15 [] Partial Payments .. PRI [ s
LRS 16 [] Protests on Local Lettings .................................................................................... 197
LRS 17 [] Substance Abuse Prevention Program..................cceeeiuueeeieeieeeeeiieeeeiiieeeiiieeeiin ... 198
LRS 18 [] Multigrade Cold Mix ASPRaIt ...............ccieiiiiiei e eee e i e e e eee e eee .. 199



INDEX OF SPECIAL PROVISIONS

DESCRIPTION SP -
LOCATION OF PROJECT, DESCRIPTION OF PROJECT, AND

MAINTENANCE OF ROADWAYS (BLR 11310) ..cocviiuiiiiiiiiiiiniiiieie et eas s 1
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PUBLIC CONVENIENCE AND SAFETY (DIST 1) cueteiteiierieerieereereeieesiee sttt et 4
STATUS OF UTILITIES(D=1) cuteteeueetinteeteniesiteiesteeite st st et sbesateseesbeetesbesatesbesaeenaesbesasesbesbeensesbeeneensenns 5
TRAFFIC CONTROL PLAN ...ttt s s 8
WASHOUT BASIN .t et saae e 9
REBUILD EXISTING HANDHOLE .....ccoiiiiiiiiiiiiiiiiicitiinir i 10
TRAFFIC SIGNAL GENERAL REQUIREMENTS .....ooiiiiiiiiiiiiiiiic e 11
UNDERGROUND RACEWAYS ...ttt s 21
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ELECTRIC CABLE ... s s 25
PEDESTRIAN PUSH-BUTTON POST ....ooiiiiiiiiiiiiiiin ittt st 26
CONCRETE FOUNDATIONS......utiiitiiiii ittt 27
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File

Name
80099
80382
80274
80192
80173
80241
50261
5048l
50491
5053l
80366
80386
* 80396
80384
80198
80199
80293

80311
80277
80261
80387
80029
* 80402
80378
80388
80229
80304
80246
80398
* 80399
80347

80383
80376
80392
80336
80393
80400
80045
80394
80165
80349
80371
80390
80377
80389
80359

Pg.

48

52

55
66

68

69

71
72

73

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Class A and B Patching

Compensable Delay Costs
Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided
Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation
Disposal Fees

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Oscillatory Roller

Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance
Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Manholes, Valve Vaults, and Flat Slab Tops

Mast Arm Assembly and Pole

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
Jan. 1, 2018
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Aug. 1, 2018
Aug. 1, 2018
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
Jan. 1, 2018
Aug. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

Nov. 1, 2018

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
April 2, 2018
Jan. 1, 2018
Aug. 1, 2017
Nov. 1, 2017
Aug. 1, 2018

Nov. 1, 2018
Aug. 1, 2018

Nov. 1, 2017

April 1, 2016

March 2, 2018

Aug. 1, 2014
April 1, 2018
Jan. 1, 2010
April 1, 2016

April 1, 2017

Nov. 1, 2017



File

Name
80401

80385
80300
80328
34261

80157
80306

80395
80340
80127
80397
80391
80317
80298

20338
* 80403
80318

80288
80302
80071

Pg.

74

75

76
77

78
79

Special Provision Title

Portland Cement Concrete Pavement Connector for Bridge Approach
Slab

Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking (NOTE: This special provision was
previously named “Pavement Marking Tape Type IV".)

Training Special Provision

Traffic Barrier Terminal, Type 1 Special

Traversable Pipe Grate for Concrete End Sections (Note: This
special provision was previously named “Traversable Pipe Grate”.)
Warm Mix Asphalt

Weekly DBE Trucking Reports

Working Days

The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.

File
Name
80368
80369

80338

80379

80381
80380

Special Provision Title New Location

Avrticle 1069.08

Light Tower

Mast Arm Assembly and Pole

Portland Cement Concrete Partial Depth Hot-Mix

Asphalt Patching
Steel Plate Beam Guardrail

Traffic Barrier Terminal, Type 1 Special

Tubular Markers

Article 1077.03(a)(1)
Recurring CS #35

Articles 630.02, 630.05,
630.06, and 630.08
Article 631.04

Articles 701.03, 701.15,
701.18, and 1106.02

Effective Revised
Aug. 1, 2018
Aug. 1, 2017
April 1, 2012  April 1, 2016
Nov. 2, 2013
Dec. 1, 1986 Jan. 1, 2006
Jan. 1, 2006
Nov. 1, 2012 Jan. 1, 2018
Jan. 1, 2018
April 2, 2014  Jan. 1, 2017
April 2, 2014  Aug. 1, 2017
April 2, 2018
Nov. 2, 2017
Jan. 1, 2013  April 1, 2016
April 1, 2012 April 1, 2017
Oct. 15, 1975
Nov. 1, 2018
Jan. 1, 2013 Jan. 1, 2018
Jan. 1, 2012  April 1, 2016
June 2, 2012  April 2, 2015
Jan. 1, 2002

Effective Revised

July 1, 2016

July 1, 2016

April 1, 2014  April 1, 2016

Jan. 1, 2017

Jan. 1, 2017

Jan. 1, 2017



26 Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

llinois Department £

. ecial Provisions Okl
of Transportation Sp
Local Public Agency County Section Number
[ CITY OF BERWYN | J COOK 15-00173-00-SW |

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

il , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials” in effect on the date of invitation of bids,
and the Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in
which apply to and govern the construction of the above named section, and in case of conflict with any parts, or
parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

PROJECT NUMBER: PTB4 (661)

CONTRACT NUMBER: 61F03

LOCATION OF PROJECT:

This project is located on 26th Street, from Harlem Avenue to Riverside Drive; Riverside Drive, from Maple
Avenue to 27" Street, and Riverside Drive, from 26t Street to Home Avenue, within the City of Berwyn, in
the County of Cook. The gross length of this improvement is 1,477 feet (0.28 miles) and net length is
1,477 feet (0.28 miles).

DESCRIPTION OF PROJECT:

The work consists of tree protection; earth excavation; combination concrete curb and gutter removal and
replacement; sidewalk and driveway construction; pedestrian ftraffic signal improvements; sod restoration,
thermoplastic pavement marking and all incidental and appurtenant work necessary to complete the project
as shown on the plans and as described herein.

MAINTENANCE OF ROADWAYS
Effective: September 20, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal
maintenance of all existing roadways within the limits of the improvements. This normal maintenance shall
include all repair work deemed necessary by the Engineer, but shall not include snow removal operations.
Traffic control and protection for maintenance of roadways will be provided by the Contractor as required by
the Engineer.

If items of work have not been provided in the Contract, or otherwise specified for payment, such items,
including the accompanying traffic control and protection required by the Engineer, will be paid for in
accordance with Article 109.04 of the Standard Specifications.

Printed on 7/17/2018 Page 1 of 1 BCR 1 1310 (Rev. 10/04/17)
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26th Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

CONSTRUCTION LAYOUT SPECIAL FOR RESURFACING WITH ADA AND STAND ALONE
ADA (D-1)

Effective: January 1, 2017
Revised: April 17, 2017

Description. This work shall consist of furnishing and placing construction layout stakes for the
construction of ADA Ramps shown in the plans. The Contractor shall furnish and place stakes
marking the locations and elevations of points indicated in the plans for ADA Ramp Construction.

The Contractor shall locate all reference points as shown on the plans and listed herein. Any
additional contro! points required will be identified in the field by the Contractor and all field notes
will be kept in the office of the Resident Engineer.

The Contractor shall provide field forces, equipment, and material to set all additional stakes for
this project, which are needed to establish offset stakes, reference points, and any other
horizontal and vertical controls necessary to secure a correct layout for the work.

Layout stakes shall be set to assure conformance to the ADA Ramp design shown on the plans
and shall meet the approval of the Engineer.

The Contractor shall be responsible for having the finished work conform to the lines, grades,
elevations, and dimensions called for in the plans. Any inspection or checking of the Contractor’s
layout by the Engineer and the acceptance of all or any part of it shall not relieve the Contractor
of his/her responsibility to secure the proper dimensions, grades, and elevations of the work. The
Contractor shall exercise care in the preservation of stakes and bench marks and shall have them
reset when any-are damaged, lost, displaced, removed or otherwise obliterated.

Responsibility of the Department.

The Department will make random checks of the Contractor’s staking to determine if the work is
in conformance with the plans. When the Contractor's work will tie into work that is being or will
be done by others, checks will be made to determine if the work is in conformance with the
proposed overall grade and horizontal alignment.

Where the Contractor, in setting construction stakes, discovers discrepancies, the Department
will check to determine their nature and make whatever revisions are necessary to the plans. Any
additional restaking required by the Engineer will be the responsibility of the Contractor. The
additional restaking done by the Contractor will be paid for according to Article 109.04 of the
Standard Specifications.

The Department will be responsible for the accuracy of the initial reference points shown in the
plans.

It is not the responsibility of the Department, except as provided herein, to check the correctness
of the Contractor’s stakes. Any apparent errors will be immediately called to the Contractor's
attention and the Contractor will be required to make the necessary correction before the stakes
are used for construction purposes. The Contractor shall provide the Engineer a copy of any field
notes and layout diagrams produced during the course of the project.
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261 Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

Responsibility of the Contractor.

The Contractor shall establish from the given survey points and contract plan information, all the
control points or reference points necessary to layout the ADA Ramp elements. The Contractor
shall furnish and place the layout stakes. The Contractor shall notify the Engineer when the
stakes are complete and available for review and approval by the Engineer at least 3 working
days in advance of the actual construction.

Field notes shall be kept in standard survey field notebooks and those books shall become the
property of the Department at the completion of the project. All notes shall be neat, orderly, and
in accepted form.

Measurement and Payment. This work will be paid for at the contract lump sum price for
CONSTRUCTION LAYOUT (SPECIAL).

S5P-3



26" Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

PUBLIC CONVENIENCE AND SAFETY (DIST 1)

Effective: May 1, 2012

Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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26t Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

STATUS OF UTILITIES (D-1)
Effective; June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicabie, the
estimated duration regquired for the resolution.

UTILITIES TO BE ADJUSTED

Confiicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances, resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

There are no conflicts to be resolved.

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s confractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances,
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.
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26t Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

Stage 1
STAGE /
LOCATION TYPE DESCRIPTION OWNER ACTION
Sta. 0+00 fo Gas - There is no conflict with | Nicor Gas line shall be
Sta. 14+77 Buried proposed location. Utility Coordinator protected from damage
6" main 1844 Ferry Road, Floor 3W by the Contractor
Naperville, IL 60563 during construction.
Attn: Mr. Bruce Koppang
Phone: 630-388-3046
Sta. 0+0C to Phone — There is no conflict with | AT&T Overhead lines shall
Sta. 14477 overhead proposed location. 1000 Commerce Drive be protected from
cable 20 F damage by the
Oak Brook, IL 60523 Contractor during
Attn: Ms. Janet Ahern construction.
Phone: 630-573-6414
Sta. 0+00 to Cable — There is no conflict with | Comcast Overhead lines shall
Sta. 14+77 overhead proposed location. Drafting & Design Department | be protected from
cable 668 Industrial Drive damage by the
Elmhurst, IL 60126-1022 Contractor during
Atin: Mr. Robert Stoll construction.
Phone: 224-229-5849
Sta, 0400 to Electric — There is no conflict with | ComEd — Public Relation Dept.| Overhead fines shall
Sta. 14+77 overhead propesed location. One Lincoln Centre, Ste 600 | be protected from
cable Oakbrook Terrace, 1L 60181 damage by the
Aftn: Ms, Lisa Argast Contractor during
Phone: 630-437-3381 construction.
Sta. 0+6G0 to Sanitary Sewer | There is no conflict with | City of Berwyn Underground utilities
Sta. 14+77 & Storm Sewer | proposed location. Public Works Dept. shall be protected from

— buried

One Public Works Drive

damage by the

127,187, 20" Berwyn, Il 80402 Confractor during
mains Attn: Mr. Robert Schiller construction.
Phone; 708-749-4700
Beneath east Water Mains There is no conflict with | City of Berwyn Underground utilities
pavement and 6" main proposed location. Public Works Dept. shall be protected from
behind west curb One Public Works Drive damage by the
throughout project, Berwyn, IL. 60402 Contractor during
as shown on the Atin: Mr. Robert Schiller construction.
plans. Phone: 708-749-4700
Stage 2
STAGE /

LOCATION TYPE DESCRIPTION OWNER ACTION
Project Locations Water Main Existing water main pipes City of Berwyn Construction over water
as shown on Plans | 6" main are old and tend to be Public Works Dept. mains should be
East side. fragile. Construction One Public Works Drive | coordinated with other,
Total project length methods over pipe should Berwyn, IL 60402

consider conditions. Attn: Mr. Robert Schiller

Approximate depth is &' Phone: 708-749-4700
West Side. Water Main Existing water main pipes City of Berwyn Construction over water
Total project 8" main are old and tend to be Public Works Dept. mains should be
length. fragile. Construction One Public Works Drive | coordinated with other.

methods over pipe should

consider conditions.
Approximate depth is &

Berwyn, 1L 60402
Attn: Mr. Robert Schiller
Phone: 708-748-4700
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The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of contact Address Phone e-mait address
Responsible o
Resolve Conflict

AT&T Janet Ahemn 1000 Commerce Dr. 630-573-6414 | ja1763@att.com
Legal Mandate 2" Floor
Group Qak Brook, IL 60523
Nicor Bruce Koppang 1844 Ferry Road 630-388-3045 | bkoppan@scuthernco.com
Naperville, [ 80563
Comcast Cable Robert Stoll 688 Industrial Drive 224-229-5848 | 1ghert stoll@comecast.com
Elmhurst, 1L 60126
ComEd Lisa Argast One Lincoln Centre, Ste 600! 630-437-3381 ,
Oakbrook Terrace, IL 60181 Lisa.argast@comed.com
City of Berwyn Robert Schiller One Public Warks Drive 708-749-4700 | Ischiller@ci.berwyn.il.us

Berwyn, IL 60402

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first confiicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.LLE.
prior to any and all excavation work.
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TRAFFIC CONTROL PLAN
Effective; September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllincis Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Aricle 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701006-05
701101-05  (for work along 26™ Street)
701301-04
701311-03
701501-06
701701-10
701801-06
701901-07

SPECIAL PROVISIONS: Maintenance of Roadways
Public Convenience and Safety (D-1)
Temporary Information Signing
Equipment Parking and Storage (BDE)
Lights on Barricades (BDE)

DETAILS: TC-10 Traffic Control and Protection for Side Roads,
Intersections and Driveways

TC-13 District One Typical Pavement Markings
TC-16 Pavement Marking Letters and Symbols for Traffic Staging

TC-22 -Arterial Road Information Sign
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WASHOUT BASIN

Description: This item shall consist of constructing and maintain a new washout basin for concrete
trucks and other construction vehicles.

Basis of Payment:  This item will be paid for the contract unit price per lump sum for WASHOUT
BASIN. The price shall include general maintenance and removal of all construction debris and all

material, labor, tools, equipment, disposal of surplus material, and incidentals necessary to complete
this item of work.
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REBUILD EXISTING HANDHOLE
Effective: January 1, 2002
Revised: July 1, 2015

895.04TS

This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the
plans or as directed by the Engineer. The work shall consist of removing the handhole frame and
cover and the walls of the handhole to a depth of eight (8) inches below the finished grade.

Upon completion of the above work, four (4) holes, four {4) inches in depth and one half (1/2)
inch in diameter, shall be drilled into the remaining concrete; one hole centered on each of the
four handhole walls, Four (4) #3 steel dowels, eight (8} inches in fength, shall be furnished and
shall be installed in the drilled holes with a masonry epoxy.

All concrete debris shall be disposed of outside the right-of-way..

The area adjacent to each side of the handhole shall be excavated to allow forming. All steel
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole
according to applicable portions of Section 814 of the Standard Specification and as modified in
814.01TS HANDHOLES Special Provision. The existing frame and cover shall be replaced if it
was damaged during removal or as determined by the Engineer.

Basis of Payment. This work shall be paid for at the contract unit price each for REBUIL.D

EXISTING HANDHOLE, which price shall be payment in full for all labor, materials, and
equipment necessary to complete the work described above and as indicated on the drawings.
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TRAFFIC SIGNAL GENERAL REQUIREMENTS
Effective: May 22, 2002

Revised: March 25, 2016

800.017S

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of illinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials and
construction methods commonly used for traffic signal installations.

e All material furnished shall be new unless otherwise noted herein.

o Traffic signal construction and maintenance work shall be performed by personnel holding
current IMSA Traffic Signal Technician Level li certification. A copy of the certification
shall be immediately available upon request of the Engineer.

« The work to be done under this contract consists of furnishing, installing and maintaining
all traffic signal work and items as specified in the Plans and as specified herein in a
manner acceptable and approved by the Engineer.

Definitions of Terms.
Add the following to Section 101 of the Standard Specifications:

101.56 Vendor. Company that sells a particular type of product directly to the coniractor or the
Equipment Supplier.

101.57 Equipment supplier. Company that supplies, represents and provides technical support
for IDOT District One approved traffic signal controllers and other related equipment. The
Equipment Supplier shall be located within IDOT District One and shall:
e Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal
controllers and cabinet assemblies.
e Maintain an inventory of IDOT District One approved controllers and cabinets.
e Be staffed with permanent sales and technical personnel able to provide traffic signal
controller and cabinet expertise and support.
s Technical staff shall hold current IMSA Traffic Signal Technician Level lli certification and
shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day notice.

Submittals.
Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted electronically through the District’s SharePoint
System unless directed otherwise by the Engineer. Electronic material submittals shall follow the
District’s Traffic Operations Construction Submittals guidelines. General requirements include:

1. All material approval requests shall be made prior to or no later than the date of the
preconstruction meeting. A list of major traffic signal items can be found in Article 801.05.
Material or equipment which is similar or identical shall be the product of the same
manufacturer, unless necessary for system continuity. Traffic signal materials and
equipment shall bear the U.L. label whenever such labeling is available.

2. Product data and shop drawings shall be assembled by pay item. Only the top sheet of
each pay item submittal will be stamped by the Department with the review status, except
shop drawings for mast arm pole assemblies and the like will be stamped with the review
status on each sheet.
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Original manufacturer published product data and shop drawing sheets with legible
dimensions and details shall be submitted for review.

When hard copy submittals are necessary, four complete copies of the manufacturer's
descriptive literatures and technical data for the traffic signal materials shall be submitted.
For hard copy or electronic submittals, the descriptive literature and technical data shall
be adequate for determining whether the materials meet the requirements of the plans
and specifications. If the literature contains more than one item, the Contractor shall
indicate which item or items will be furnished.

When hard copy submittals are necessary for structural elements, four complete copies
of the shop drawings for the mast arm assemblies and poles, and the combination mast
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials
shall be submitted.

Partial or incompiete submittals will be returned without review.

Certain non-standard mast arm poles and special structural elements will require
additional review from IDOT’s Central Office. Examples include ornamental/decorative,
non-standard length mast arm pole assemblies and monotube structures. The Contractor
shall account for the additional review time in his schedule.

The contract number or permit number, project location/limits and corresponding pay code
number must be on each sheet of correspondence, catalog cuts and mast arm poles and
assemblies drawings.

Where certifications and/or warranties are specified, the information submitted for
approval shall inciude certifications and warranties. Certifications involving inspections,
and/or tests of material shall be complete with all test data, dates, and times.

After the Engineer reviews the submittals for conformance with the design concept of the
project, the Engineer will stamp the drawings indicating their status as ‘Approved’,
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’. Since the Engineer's review is for
conformance with the design concept only, it is the Contractor's responsibility to coordinate
the various items into a working system as specified. The Contractor shall not be relieved
from responsibility for errors or omissions in the shop, working, layout drawings, or other
documents by the Department's approval thereof. The Contractor must still be in full
compliance with contract and specification requirements.

The Contractor shall secure approved materials in a timely manner to assure construction
schedules are not delayed.

All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, or
INCOMPLETE’ are to be resubmitted in their entirety, uniess otherwise indicated within
the submittal comments, with a disposition of previous comments to verify contract
compliance at no additional cost to the contract.

Exceptions to and deviations from the requirements of the Contract Documents will not be
allowed. It is the Contractor's responsibility to note any deviations from Contract
requirements at the time of submittal and to make any requests for deviations in writing to
the Engineer. In general, substitutions will not be acceptable. Requests for substitutions
must demonstrate that the proposed substitution is superior to the material or equipment
required by the Contract Documents. No exceptions, deviations or substitutions will be
permitted without the approval of the Engineer.
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14. Contractor shall not order major equipment such as mast arm assemblies prior to Engineer
approval of the Contractor marked proposed traffic signal equipment locations to assure
proper placement of contract required traffic signal displays, push buttons and other
facilities. Field adjustments may require changes in proposed mast arm length and other
coordination.

Marking Proposed Locations.
Revise *Marking Proposed Locations for Highway Lighting System” of Article 801.08 to read

“Marking Proposed Locations for Highway Lighting System and Traffic Signals.”

Add the following to Article 801.09 of the Standard Specifications:

It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field
prior to ordering materials and beginning construction. This shall include locating the mast arm

foundations and verifying the mast arms lengths.

Inspection of Electrical Systems.
Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved
equipment supplier in District One. The Department reserves the right to request any
controller and cabinet to be tested at the equipment supplier’s facility prior to field installation,
at no extra cost to this contract.

Maintenance and Responsibility.
Revise Articie 801.11 of the Standard Specifications to read:

a. Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work on
this Contract. The Contractor is hereby advised that all traffic control equipment,
presently installed at these locations, may be the property of the State of lllinois,
Department of Transportation, Division of Highways, County, Private Developer,
Municipality or Transit Agency in which they are located. Once the Contractor has
begun any work on any portion of the project, all traffic signals within the limits of
this contract or those which have the item "Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” shall become the full responsibility of the
Contractor. The Contractor shall supply the Engineer, Area Traffic Signal
Maintenance and Operations Engineer, IDOT ComCenter and the Department’s
Electrical Maintenance Contractor with two 24-hour emergency contact names and
telephone numbers.

b. Automatic Traffic Enforcement equipment such as red lighting running and raiiroad
crossing camera systems are owned and operated by others and the Contractor
shall not be responsible for maintaining this equipment.

C. Regional transit, County and other agencies may also have equipment connected
to existing traffic signal or peripheral equipment such as PTZ cameras, switches,
transit signal priority (TSP and BRT) servers and other devices that shall be
included with traffic signal maintenance at no additional cost to the contract.
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When the project has a pay item for "Maintenance of Existing Traffic Signal
installation,” “Temporary Traffic Signal installation(s)’ and/or *Maintenance of
Existing Flashing Beacon installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This notification
must be made a minimum of seven (7) working days prior to the start of
construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor. The Depariment will
attempt to full-fill the Contractor’s inspection date request(s), however workload
and other conditions may prevent the Department from accommodating specific
dates or times. The Contractor shall not be entitled to any other compensation if
the requested inspection date(s) cannot be scheduied by the Department. if work
is started prior to an inspection, maintenance of the traffic signal installation(s) will
be transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly
or is damaged at no cost to the owner of the traffic signal. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer prior
to or at the time of final inspection otherwise the traffic signal installation will not
be accepted.

The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal instaliation, which
exceeds fifteen (15) minutes, must have prior approvai of the Engineer. Approval
to shut down the traffic signal installation wilt oniy be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of the
traffic signals and other equipment noted herein. Any inquiry, complaint or request
by the Department, the Department’s Electrical Maintenance Contractor or the
public, shall be investigated and repairs begun within one hour. Failure to provide
this service will result in liguidated damages of $1000 per day per occurrence. In
addition, the Department reserves the right to assign any work not completed
within this timeframe to the Electrical Maintenance Contractor., All costs
associated to repair this uncompleted work shall be the responsibiiity of the
Contractor. Failure to pay these costs to the Electrical Maintenance Contractor
within one month after the incident will result in additional liquidated damages of
$1000 per month per occurrence. Unpaid bills will be deducted from the cost of
the Contract. The Department may inspect any signalizing device on the
Department’s highway system at any time without notification.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in the
vicinity of highway-rail grade crossings which states that lane restrictions, flagging,
or other operations shall not create conditions where vehicles can be gueued
across the railroad tracks. If the gqueuing of vehicles across the tracks cannot be
avoided, a uniformed law enforcement officer or flagger shall be provided at the
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crossing to prevent vehicles from stopping on the tracks, even if automatic warning
devices are in place.

h. The Contractor shall be responsible to clear show, ice, dirt, debris or other
condition that obstructs visibility of any traffic signal display or access to traffic
signal equipment.

i. The Contractor shall maintain the traffic signal in normal operation during short or
long term loss of utility or battery back-up power at critical locations designated by
the Engineer. Critical locations may include ftraffic signals interconnected to
railroad warning devices, expressway ramps, intersection with an SRA route,
critical corridors or other locations identified by the Engineer. Temporary power fo
the traffic signal must meet applicable NEC and OSHA guidelines and may include
portable generators and/or replacement batteries. Temporary power to critical
locations shall not be for separately but shall be included in the contract.

Damage to Traffic Signal Sysiem.
Add the following to Article 801.12(b} of the Standard Specifications to read:

Any traffic signal control equipment damaged or not operating properly from any cause shall be
replaced with new equipment meeting current District One traffic signal specifications and
provided by the Contractor -at no additional cost to the Contract and/or owner of the traffic signal
system, all as approved by the Engineer. Final replacement of damaged equipment must meet
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal
installation will not be accepted. Cable splices are only allowed at the bases pf post and mast
arms.

Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require
construction of a full or partial span wire signal installation or other method approved by the
Engineer to assure signal heads are located overhead and over traveled pavement. Temporary
replacement of mast arm mount signals with post mount signals will not be permitted.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause, shall be the
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit
agreement.

Traffic Signatl inspection (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the Equipment
Supplier prior to the Department's “turn-on” field inspection. If in the event the Engineer
determines work is not complete and the inspection will require more than two (2) hours to
complete, the inspection shall be canceled, and the Contractor will be required to reschedule at
another date. The maintenance of the traffic signals will not be accepted until all punch list work
is corrected and re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic signal
installation at each separate location. This request must be made to the Area Traffic Signal
Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) working days
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prior to the time of the requested inspection, The Department will attempt to full-fill the Contractor’s
turn-on and inspection date request(s), however workload and other conditions may prevent the
Department from accommodating specific dates or times. The Contractor shall not be entitled to
any other compensation if the requested turn-on and inspection date(s) cannot be scheduled by
the Department. The Department will not grant a field inspection until written or electronic
notification is provided from the Contractor that the equipment has been field tested and the
intersection is operating according to Contract requirements. The Contractor must invite local fire
department personnel to the turn-on when Emergency Vehicle Preemption (EVP) is included in
the project. When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM,
OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the
Contractor must notify the SCAT Consultant of the turn-onfdetour implementation schedule, as
well as stage changes and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal
installation. The Contractor shall be responsible to provide a police officer to assist with traffic
control at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’s office who is
knowledgeable of the cabinet design and controller functions to attend the traffic signal inspection
for both permanent and temporary traffic signal turn-ons.

Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be
placed in continuous operation. The Agency that is responsible for the maintenance of each traffic
signal installation will assume the maintenance upon successful completion of this inspection.

The District requires the fellowing Final Project Documentation from the Contractor at traffic signal
turn-ons in electronic format in addition to hard copies where noted. A CD/DVD shall be submitted
with separate folders corresponding to each numbered title below. The CD/DVD shall be labelled
with date, project location, company and contract or permit number. Record Drawings, Inventory
and Materia! Approvals shall be submitted prior to traffic signal turn-on for review by the
Department as described here-in.

Final Project Documentation:

1. Record Drawings. Signal plans of record with field revisions marked in red ink.
One hard copy set of 11°x17” record drawings shall also be provided.
2. Inventory. Inventory of new and existing traffic signal equipment including cabinet

types and devices within cabinets in an Excel spread sheet format. One hard copy
shall also be provided.

3. Pictures. Digital pictures of a minimum 12M pixels of each intersection approach
showing all traffic signal displays and equipment. Pictures shall include controller
cabinet equipment in enough detail to clearly identify manufacture and model of
major equipment.

4, Field Testing. Written notification from the Contractor and the equipment vendor
of satisfactory field testing with corresponding material performance
measurements, such as for detector loops and fiber optic systems (see Article
801.13). One hard copy of all contract required performance measurement testing
shall also be provided.

5. Materials Approval. The material approval letter. A hard copy shall also be
provided.
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6. Manuals. Operation and service manuals of the signal controller and associated
control equipment. One hard copy shall also be provided.

7. Cabinet Wiring Diagram and Cable Logs. Five (5) hard copies 11" x 17" of the
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files
of the cabinet wiring diagram. Five hard copies of the cable logs and electronic
excel files shall be provided with cable #, number of conductors and spares,
connected device/signal head and intersection location.

8. Controller Programming Settings. The traffic signal controller's timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and
Detector Switching; and any other functions programmable from the keyboard.
The controller manufacturer shall also supply a printed form, not to exceed 11" x
17” for recording that data noted above. The form shall include a iocation, date,
manufacturer's name, controller model and software version. The form shali be
approved by the Engineer and a minimum of three (3) copies must be furnished at
each turm-on. The manufacturer must provide all programming information used
within the controller at the time of turm-on.

9. Warrantees and Guarantees, All manufacturer and contractor warrantees and
guarantees required by Article 861.14.

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings
section herein.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on”, completeness of the required documentation and successful
operation during a minimum 72 hour “burn-in” period following activation of the traffic signal. If
approved, traffic signal acceptance shall be verbal at the "turn on” inspection followed by written
correspondence from the Engineer. The Contractor shall be responsible for all traffic signal
equipment and associated maintenance thereof until Deparimental acceptance is granted.

All equipment and/or parts to keep the traffic signal instaltation operating shall be furnished by the
Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work. Failure
to meet these-time constraints shall result in liquidated damage charges of $500 per month per
incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

Record Drawings.
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the 2™ paragraph of Article 801.16 of the Standard Specifications to
read:
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“When the work is complete, and seven days before the request for a final inspection, the
reduced-size set of contract drawings, stamped ‘RECORD DRAWINGS®, shall be
submitted to the Engineer for review and approval and shall be stamped with the date and
the signature of the Contractor's supervising Engineer or electrician. The record drawings
shall be submitted in PDF format on CDROM as well as hardcopy for review and approval.
If the contract consists of multiple intersections, each intersection shall be saved as an
individua! PDF file with TS# and location name in its file name.

In addition to the record drawings, copies of the final catalog cuts which have been
Approved or Approved as Noted shall be submitted in PDF format along with the record
drawings. The PDF files shall clearly indicate the pay item either by filename or PDF Table
of Contents referencing the respective pay item number for multi-item PDF files. Specific
part or model numbers of items which have been selected shall be clearly visible.”

As part of the record drawings, the Contractor shall inventory all traffic signal equipment,
new or existing, on the project and record information in an Excel spreadsheet. The
inventory shall include equipment type, model numbers, software manufacturer and version
and guantities.

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS coordinates of
the following traffic signal components being installed, modified or being affected in other
ways by this contract:

All Mast Arm Poles and Posts
Traffic Signal Wood Poles
Rail Road Bungalow

UPS

Handholes

Conduit roadway crossings
Controlier Cabinets
Communication Cabinets
Electric Service Disconnect locations
CCTV Camera installations
Fiber Optic Splice Locations
Conduit Crossings

Datum to be used shall be North American 1983,

Data shali be provided electronically and in print form. The electronic format shall be
compatible with MS Excel. Latitude and Longitude shall be in decimal degrees with a
minimum of 6 decimal places. Each coordinate shall have the following information:

File shall be named: TSXXX-YY-MM-DD (i.e. TS22157_15-01-01)
Fach intersection shall have its own file

Row 1 should have the location name (i.e. IL 31 @ Klausen)

Row 2 is blank

Row 3 is the headers for the columns
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e Row 4 starts the data
¢ Column A (Date) — shoulid be in the following format: MM/DD/YYYY
s Column B (ltem) — as shown in the table below
e Column C (Description) — as shown in the table below
¢ Column D and E (GPS Data) — should be in decimal form, per the IDOT special
provisions
Examples:

Date Item Description Latitude | Longitude
01/01/2015 | MP (Mast Arm Pole) | nCQNB.DUal 1} 41 560493 | -87.793378
01/01/2015 | HH (Handhole) T;‘f:éigm’ E‘gﬁ&e 41558532 | -87.792571
01/01/2015 | ES (Electrical Service) | Sround mount Pole | 41 765532 | -87.543571
01/01/2015 | CC (Controlier Cabinet) 41.602248 | -87.724053

- IL 31 east side
01/01/2015 anss(i':'g)'d Steel crossing south leg to | 41.611111 | -87.790222
g center HH at Klausen
01/01/2015 | PTZ (PTZ) NEQ extension pole 41,593434 | -87.769876
01/01/2015 | POST (Post) 41651848 | -87.762053
MCC (Master .
01/01/2015 Controfier Cabinet) 41.584593 | -87.793378
COMC
01/01/2015 | {Communication 41.584600 | -87.783432
Cabinet)
01/01/2015 | BBS (Battery Backup 41558532 | -87.792571
System)
01/01/2015 | GNER (Conduit 4dnch IL31n/oof | 44 s55888 | -87.794440
Crossing) Klausen

Prior to the collection of data, the contractor shall provide a sample data collection
of at least six data points of known locations to be reviewed and verified by the
Engineer to be accurate within 1 foot. Upon verification, data collection can
begin. Data collection can be made as consfruction progresses, or can be
collected after all items are installed. If the data is unacceptable the contractor
shall make corrections to the data collection equipment and or process and submit
the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 1 foot accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”
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Delete the last sentence of the 3™ paragraph of Article 801.16.

Locating Underground Facilities.
Revise Section 803 to the Standard Specifications to read:

IDOT traffic signal facilities are not part of any of the one-call locating service such as JU.L ILE
or Digger. If this Contract requires the services of an Electrical Contractor, the Contractor shall
be responsible at hisfher own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may be
at the expense of the Contractor. The location of underground traffic facilities does not relieve
the Contractor of their responsibility to repair any facilities damaged during construction at their
expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other jocations
contact J.U.L.LE. at 1-800-892-0123 or 811.

Restoration of Work Area.
Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area, Restoration of the fraffic signal work area shall be included in
the related pay items such as foundation, conduit, handhole, underground raceways, etc. All
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in
kind. All damage to mowed lawns shall be replaced with an approved sod, and all damage to
unmowed fields shall be seeded. All brick pavers disturbed in the work area shall be restored to
their original configuration as directed by the Engineer. All damaged brick pavers shall be
replaced with a comparable material approved by the Engineer. Restoration of the work area
shall be included in the contract without any extra compensation allowed to the Contractor.

Bagging Signal Heads.

Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors. Covers shall be made of outdoor fabric with urethane
coating for repelliing water, have elastic fully sewn around the cover ends for a tight fit over the
visor, and have a minimum of two straps with buckles to secure the cover fo the backplate. A
center mesh strip aliows viewing without removal for signal status testing purposes. Covers shall
include a message indicating the signal is not in service.

SP-20



26th Street & Riverside Drive
Section 15-00173-00-SW
City of Berwyn, Cook County

UNDERGROUND RACEWAYS
Effective: May 22, 2002
Revised: July 1, 2015
810.02TS

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12") or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit fo be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION
Effective: May 22, 2002

Revised: July 1, 2015

850.01TS

General.

1.

Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

The Contractor shall have electricians with IMSA Level Il certification on staff to provide
signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as flashing beacons, emergency vehicle- pre-emption
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ
cameras, vehicle detection, handholes, lighted signs, telephone service installations,
communication cables, conduits to adjacent intersections, and other ftraffic signal

equipment.

Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, fransit
signal priority (TSP and BRT) servers, radios and other devices that shall be included with
traffic signal maintenance at no additional cost to the contract.

Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is
operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

The energy charges for the operation of the traffic signal installation shall be paid for by
the Contractor.

Maintenance.

1.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that
they are functioning properly. The Contractor shall check signal system communications
and phone lines to assure proper operation. This item includes, as routine maintenance,
all portions of emergency vehicle pre-emption equipment. The Contractor shall maintain
in stock at all times a sufficient amount of materials and equipment to provide effective
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the
contractor shall supply a detailed maintenance schedule that includes dates, locations,
names of electricians providing the required checks and inspections along with any other
information requested by the Engineer.
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. The Contractor is advised that the existing and/or span wire traffic signal installation must
remain in operation during all construction stages, except for the most essential down
time. Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes,
must have prior approval of the Engineer. Approval to shut down the traffic signal
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m.
on weekdays. Shutdowns shall not be allowed during inclement weather or holiday
periods.

. The Contractor shall provide immediate corrective action when any part or parts of the
system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or otherwise
removed from normal operation, and power is available, the Contractor shall place the
traffic signal installation on flashing operation. The signals shall flash RED for all directions
unless a different indication has been specified by the Engineer. The Contractor shall be
required to place stop signs (R1-1-36) at-each approach of the intersection as a temporary
means of regulating traffic. When the signals operate in flash, the Contractor shall furnish
and equip all their vehicles assigned to the maintenance of traffic signal installations with
a sufficient number of stop signs as specified herein. The Contractor shall maintain a
sufficient number of spare stop signs in stock at all times to replace stop signs which may
be damaged or stolen.

. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the
maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason
shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.

. The Contractor shali respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action. When equipment
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with
new and identical equipment. The cost of furnishing and installing the replaced equipment
shall be borne by the Contractor at no additional charge to the contract. The Contractor
may institute action to recover damages from a responsible third party. If at any time the
Contractor fails to perform all work as specified herein to keep the traffic signal installation
in proper operating condition or if the Engineer cannot contact the Contractor's designated
personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform
the maintenance work. The Contractor shall be responsible for all of the State’s Electrical
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence.
The State's Electrical Maintenance Contractor shall bill the Contractor for the total cost of
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of
the invoice or the cost of such work will be deducted from the amount due the Contractor.
The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for
Maintenance.

. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail
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grade crossings which states that lane restrictions, flagging, or other operations shall not
create conditions where vehicles can be queued across the railroad tracks. If the queuing
of vehicles across the tracks cannoct be avoided, a uniformed law enforcement officer or
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks,
even if automatic warning devices are in place.

8. Equipment included in this item that is damaged or not operating properly from any cause
shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of final
inspection otherwise the traffic signal installation will not be accepted. Cable splices
outside the controller cabinet shall not be allowed.

9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any cause,
shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display or access to traffic signal equipment.

11. The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the Engineer.
Critical locations may include traffic signals interconnected to railroad warning devices,
expressway ramps, intersection with an SRA route, critical corridors or other locations
identified by the Engineer. Temporary power to the traffic signal must meet applicable
NEC and OSHA guidelines and may include portabie generators and/or replacement
batteries. Temporary power to critical locations shall not be paid for separately but shall
be included in the-contract.

12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over traveled
pavement. Temporary replacement of mast arm mount signals with post mount signals
will not be permitted.

Basis of Payment.

This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. Maintenance
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price
for MAINTENANCE OF EXISTING FLASHING BEACON INSTALLATION. Each flashing beacon
will be paid for separately.
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ELECTRIC CABLE
Effective: May 22, 2002
Revised: July 1, 2015
873.01TS

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Articie 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.
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PEDESTRIAN PUSH-BUTTON POST
Effective: May 22, 2002

Revised: July 01, 2015

876.01TS

Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read:

The steel post shall be according to Article 1077.01. Washers for post bases shali be the same
size or larger than the nut.

Revise the first sentence of Article 1077.02 (a) of the Standard Specifications to read:
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111. If the

Department approves painting, powder coating by the manufacturer will be required over the
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions.
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CONCRETE FOUNDATIONS

Effective: May 22, 2002

Revised: July 01, 2015

878.01TS

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized
a minimum of 12 in. (300 mm) at the threaded end.

Eoundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mmj)
raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

Add the following to the first paragraph of Article 878.05 of the Standard Specifications:

The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans or
as directed by the engineer.
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LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD
Effective: May 22, 2002

Revised: July 1, 2015

881.01TS

Add the following to the third paragraph of Article 881.03 of the Standard Specifications:
No mixing of different types of pedestrian traffic signals or displays will be permitted.
Add the following to Article 881.03 of the Standard Specifications:

(a) Pedestrian Countdown Signal Heads.

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections
where traffic signals and railroad warning devices are interconnected.

(2) Pedestrian Countdown Signal Heads shall be 16 inch {(406mm) x 18 inch (457mm), for
single units with glossy yellow or black polycarbonate housings. All pedestrian head
housings shall be the same color (yellow or black) at the intersection. For new signalized
intersections and existing signalized intersections where all pedestrian heads are being
replaced, the. proposed head housings shall be black. Where only seiected heads are
being replaced, the proposed head housing color (yellow or black) shall match existing
head housings. Connecting hardware and mounting brackets shall be polycarbonate
(black). A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting
bracket joints, and shall be visible to the inspector at the signal turn-on.

(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a Walking
Person. “Egg Crate” type sun shields are not permitted. Numerais shall measure 9 inches
(229mm) in height and easily identified from a distance of 120 feet (36.6m).

Materials.
Add the following to Article 1078.02 of the Standard Specifications:

General,

1. The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall start
counting when the flashing clearance signal turns on and shall countdown to *0” and turn off when
the steady Upraised Hand (symbolizing Don't Walk) signal turns on. Module shall not have user
accessible switches or controls for modification of cycle.

2. At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

3. The module shall re-program itself if it detects any increase or decrease of Pedestrian

Timing. The counting unit will go blank once a change is detected and then take one complete
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.
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4, if the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing Upraised
Hand. it will start to count down during the flashing Upraised Hand.

5. If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

8. The next cycle, following the preemption event, shall use the correct, initially programmed
values.
7. If the controller output displays Upraised Hand steady condition and the unit has not

arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the
unit suspends any timing and the digits will go dark.

8. The digits will go dark for one pedestrian cycie after loss of power of more than 1.5
seconds.
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display

utilizing two rows of LEDs.

10. The LED module shall meet the requirements of the Institute of Transportation Engineers
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED
Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except as modified
herein.

11. The LED modules shall provide constant light output under power. Modules with dimming
capabilities shall have the option disabled or set on a non-dimming operation.

12. In the event of a power outage, light output from the LED modules shall cease
instantaneously.

13. The LEDs utilized in the modules shall be AllnGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking
Person) indications.

14, The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

Basis of Payment.
Add the following to the first paragraph of Article 881.04 of the Standard Specifications:

The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

Add the following to Article 881.04 of the Standard Specifications:
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If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian
countdown signal head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN
SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material,
when specified. Price shall be payment in full for furnishing the equipment described above
including LED modules, all mounting hardware, and installing them in satisfactory operating
condition.
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PEDESTRIAN PUSH-BUTTON
Effective: May 22, 2002
Revised: July 1, 2015
888.01TS

Description.
Revise Article 888.01 of the Standard Specifications to read:

This work shall consist of furnishing and installing a tatching (single call) or non-latching (dual call)
pedestrian push-button and a regulatory pedestrian instruction sign according to MUTCD, sign
series R10-3e 9”7 x 15” sign with arrow(s) for a count-down pedestrian signal. The pedestrian
station sign size without count-down pedestrian signals shall accommodate a MUTCD sign series
R10-3b or R10-3d 9" x 12” sign with arrow(s).

Installation.
Add the following to Article 888.03 of the Standard Specifications:

A mounting bracket and/or extension shall be used to assure proper orientation when two
pedestrian push buttons are required for one post. The price of the bracket and/or extension shall
be included in the cost of the pedestrian push button. The contractor is not allowed to install a
push-button assembly with the sign below the push-button in order to meet mounting
reguirements.

Materials.
Revise Article 1074.02(a) of the Standard Specifications to read:

The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing
shall be furnished with suitable mounting hardware.

Revise Article 1074.02(e) of the Standard Specifications to read:

Stations shall be designed to be mounted to a post, mast arm pole or wood pole. The station
shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a reguiatory
pedestrian instruction sign according to MUTCD, sign series R10-3e 9" x 15" sign with arrow(s)
for a count-down pedestrian signal: The pedestrian station size without count-down pedestrian
signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9" x 12” sign with arrow(s).

Add the following to Article 1074.02 of the Standard Specifications:
(f) Location. Pedestrian push-buttons and stations shall be mounted to a post, mast arm
pole or wood pole as shown on the plans and shall be fully ADA accessible from a paved

or concrete surface. See the District’s Detail sheets for orientation and mounting details.

Basis of Payment.
Revise Article 888.04 of the Standard Specifications to read:

This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON or
PEDESTRIAN PUSH-BUTTON, NON-LATCHING.
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MODIFY EXISTING CONTROLLER CABINET
Effective: May 22, 2002

Revised: July 1, 2015

895.01TS

The work shall consist of modifying an existing controller cabinet as follows

{a) Uninterruptable Power Supply (UPS). The addition of uninterruptable power supply (UPS) to

an existing controller cabinet could require the relocation of the existing controller cabinet
items to allow for the installation of the uninterruptable power supply (UPS) components inside
the existing controlier cabinet as outlined under Sections 862 and 1074.04 of the Standard
Specifications and the wiring of UPS alarms.

{b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed

(c)

Signal Heads and Light Emitting Dicde (LED) Pedestrian Signal Heads. The contractor shall
verify that the existing load switches meet the requirements of Section 1074.03(b)(2) of the
Standard Specifications and the recommended load requirements of the light emitting diode
(LED) signal heads that are being installed at the existing traffic signal. If any of the existing
ioad switches do not meet these requirements, they shall be replaced, as directed by the
Engineer.

Light Emitting Diode (LED), Signal Head, Retrofit. The contractor shall verify that the existing
load switches meet the requirements of Section 1074.03(b)(2) of the Standard Specifications
and the recommended load requirements of light emitting diede (LED) traffic signal modules,
pedestrian signal modules, and pedestrian countdown signal modules as specified in the
plans. If any of the existing load switches do not meet these requirements, they shall be
reptaced, as directed by the Engineer.

(d) This item shall include the upgrade of all non-raifroad controller software to the latest version

available at the time of the signal TURN-ON.

Basis of Payment.

Modifying an existing controller cabinet will be paid for at the contract unit price per each for
MODIFY EXISTING CONTROLLER CABINET. This shall include all material and labor required
to complete the work as described above, the removal and disposal ef all items removed from the
controller cabinet, as directed by the Engineer. The equipment for the Uninterruptable Power
Supply (UPS) and labor to install it in the existing controller cabinet shall be included in the pay
item Uninterruptable Power Supply, Special or Uninterruptable Power Supply, Ground Mounted.
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AVAILABLE REPORTS

1 No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

O

O o x 0 x X O

O

O

Record structural plans

Preliminary Site Investigation (PSI)

Preliminary Environmental Site Assessment (PESA)
Soils/Geotechnical Report

Boring Logs

Pavement Cores

Location Drainage Study (LDS)

Hydraulic Report

Noise Analysis

Cther:

Those seeking these reports should request access from:

Mr. Thomas Brandstedt, P.E.

Novotny Engineering

Phone: 630-887-8640
tbrandstedt@novotnyengineering.com
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State of lliinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Coniractor's
general liability insurance policy in accordance with Article 107.27:

CITY OF BERWYN

The entities listed above and their officers, employees, and agents shall be indemmified and held harmless
in accordance with Article 107.26.
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* SPECIAL PROVISION *

UNCONTAMINATED SOIL CERTIFICATION

Uncontaminated Soil Certification by Licensed Professional Engineer or Licensed Professional
Geologist for Use of Uncontaminated Soil Fill in a CCD or Uncontaminated Soil Fill Operation,
Form LPC-663, has been prepared and is included at the end of the Special Provisions. All costs
for the preparation of this form to certify that the soil is uncontaminated soil and is within

acceptable pH ranges will be paid for by the City of Berwyn.
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lllinois Environmental Protection Agency

Bureau of Land * 1021 North Grand Avenue East = P.O, Box 19276 ¢ Springfield « lllincis » 62794-92768

Uncontaminated Soil Certification
by Licensed Professional Engineer or Licensed Professional Geologist
for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill Operation
LPC-663
Revised in accordance with 35 Il. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by professional engineers and professional geologists to cerify, pursuant to 35 1. Adm. Code
1100.205(a)(1)(B), that soil (i} is uncontaminated soil and {ii) is within a pH range of 6.26 to 9.0. if you have questions about this
farm, please telephone the Bureau of Land Permit Section at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demoalition debris (CCDD) fili operations or uncontaminated sail fill operations.

. Source Location Information
(Describe the location of the source of the uncontaminated soil)
Project Name: Proposed 26th St. & Riverside Dr. Sidewalk Project  Office Phone Number, if availabie:

Physical Site L.ocation (address, inclduding number and street):
From intersection of Harlem Ave. & 26th St. to intersection of Riverside Dr. & Home Ave.

City: Berwyn State: IL Zip Code; 60402
County: Cook Township: Berwyn

l.a¥/Long of approximate center of site in decimal degrees {DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):

Latitude: 41,843208 Longitude: =87.800556
(Decimal Degrees) {-Decimal Degrees)

{dentify how the lat/long data were determined:
[] GPS Map Interpolation  [] Photo Interpotation 1 Survey [} Other

IEPA Site Number(s), if assigned: BOL: BOW: BOA:

H. OwnerfOperator Information for Source Site

Site Owner Site Operator
Name: City of Berwyn Name: City of Berwyn
Street Address: 5700 26th Street Street Address: 5700 26th Street
PO Box: PO Box:
City: Berwyn State: IL City: Berwyn State: L
Zip Code: 60402 Phone: 708-749-4700 Zip Code: 60402 Phone: 708-749-4700
Contact: Robert Schiller- Public Works Director Contact' Robert Schiller- Public Works Director
Email, if available: RSchilier@ci.berwyn.il.us Emaill, if available; RSchiller@ci.berwyn.il.us

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39).
Failure to disclose this information may resultin: a civil penalty of not to axcead $50,000 for the violation and an additional civil penalty of
IL 532-2922 not to exceed $10,000 for each day during which the violation continues (415 ILCS 5/42). This form has been approved by the Forms
LPC 663 Rev. 82012 Management Cenler.
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Project Name: Proposed 26th St. & Riverside Dr. Sidewalk Projegd

Latitude: 41,843208 Longitude: -87.800556

Uncontaminated Site Cetification
lll. Basis for Certification and Attachments

For each item listed below, reference the attachments to this form that provide the required information.

a. A Description of the soil sampie points and how they were determined to be sufficient in number and appropriately located
35 . Adm. Code 1100 610(a)}:

SEECO sampled eught Iocataons (S’I to $8) and chemical Iaboratory tests were performed on two (2) samples (S§1 and S5) at -
this project site, Materials cerfified herewith as CCDD material must be free of rebar, garbage, etc. and any said materiats must
be segregated from CCDD materials and disposed of in other Iegal means. Excavation not to exceed 1°. !

b. Analytical soil testing results to show that soil chemrca[ conshtuents comply with the maximum aliowable concentrations
estabiished pursuant to 35 . Adm. Code Part 1100, Subpart F and that the soil pH is within the range of 6.25 to 9.0,
including the documentation of chain of custody control, a copy of the lab analysis; the accreditation status of the Jaboratory
performing the analysis; and certification by an authorized agent of the laboratory that the analysis has been performed in
accordance with the Agency's Tules for the accreditation of environmental and the scope of the accreditation [35 lIl. Adm.
Code 1100. 201{9), 1100.205(a}, 1100.610]:

ISEECO screened for volatlle organics using a Photo Iontzatlon Detector which indicates the presence of volatile organics in
|parts per million (ppm). No readings.indicated the presence of volatile organics associated with contamination at the locations
|tested. Laboratory analysis were within the MAC range sel forth by the IEPA and sail pH range is acceptable (results attached).

V. Certification Statement, Signature and Seal of Licensed Professional Engineer or Licensed
Professional Geologist

l,  Matthew Boladz, PE (name of licensed professional engineer or geologist)
certify under penalty of law that the information submitted, including but not limited to, all attachments and other information, is
to the best of my knowledge and belief, true, accurate and complete. In accordance with the Environmental Protection Act [415-
ILCS 5/22.51 or 22.51a] and 35 Ili. Adm., Code 1100.205(a}, | certify that the soil from this site is uncontaminated soil. | also
certify that the soil pH is within the range of 6.25 to 9.0. In addition, | certify that the scil has not been remaved from the site as
part of a cleanup or removal of contaminants. All necessary documentation is attached.

Any person who knowingly makes a faise, fictitious, or fraudulent material statement, orally or in writing, to the lllinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

Company Name: SEECO Environmental Services Inc.
Street Address: 7350 Duvan Drive
Phone: (708) 42.9-(1 685 “‘“bgﬂégg;g;z oy
) \\\\ "'-' "'-..“ l"
Matthew Boladz, PE .:"e;??' '(ﬁ‘zf"—,
Printed Name: _:"‘20:' ke
Eilj: MATTHEW J. BOLADZ Y23
; e ‘ 2O, AL
ot g Mt 7172 /0¢ 1%, 002070528 g
Licensed Professional Englneer or Date: "'r:f@): _O\'o_, ~.~°$
Licensed Professional Geologist Signature: "4:.,075’(5;5 \'\_:\,\\ﬁ“s\“

SP-37 P.E. or LP.G. Seal



First
Environmental
Laboratones, IllC. L ELAP / NELAC Accreditation # 100292

1600 Shore Road « Napeml]e Hinois 60563 « Phone (630} 778-1200 » Fax (630) 778-1233

July 16, 2018

Mr. Don Cassier

SEECO ENVIRONMENTAL SERVICES
7350 Duvan Drive

Tinley Park, IL 60477

Project ID: 11981
First Environmental File ID; 18-3828
Date Received: July 09, 2018

Dear Mr. Don Cassier:

The above referenced project was analyzed as directed on the enclosed chain of custody record.

All Quality Control critetia as outlined in the methods and current IL ELAP/NELAP have been met
unless otherwise noted. QA/QC documentation and raw data will remain on file for future
reference. Our accreditation number is 100292 and our current certificate is number (004324
effective 02/27/2018 through 02/28/2019,

I thank you for the opportunity to be of service to you and look forward to working with you again in
the future. Should you have any questions regarding any of the enclosed analytical data or need
additional information, please contact me at (630) 778-1200.

Sincerely,

Fal

Neal Cleghom
Project Manager

Page 1 of7
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Environmental
Laboratorles, Inc. IL ELAP l NELAC Accreditation # 10{3292
600 Shore Road » Napemlle linois 60563 + Phone (630} 778-1200 + Fax (630) 778-1233

Case Narrative

SEECO ENVIRONMENTAL SERVICES Lab File ID: 18-3828
Project ID: 11981 Date Received: July 09, 2018

All quality control criteria, as outlined in the methods, have been met except as noted below or on the
following analytical report.

The results in this report apply to the samples in the following table:

Laboratory |

Sample ID Client Sample Identifier Date/Time Collected |

18-3828-001 S-S | 07/03/18
| ]8 3828 002 L 8- 07/03!18

Sample Batch Comments;
Method 5035 vials for soil VOCS ‘were not received Samples preserved in lab.

SP-39



‘Environmental
Laboratorles, IllC. IL ELAP / NELAC Accredltatwn # 100292
1600 Shore Road « Napcmlle Ilhnms 60563 Phone (630) 778 1200 Fax (630) 778—1233

Case Narrative

SEECO ENVIRONMENTAL SERVICES Lab File ID: 18-3828
Project ID: 11981 Date Received: July 09, 2018

All quality control criteria, as outlined in the methods, have been met except as noted below or on the
following analytical report.

The foilowmg isa deﬁmtmn of fIags that may be used in this report

Dascnptson Flag

- Des:r[puon N ;

? L LCS recovery outside controi lizmits.

was dttcrmmed by 2 GC/MS database search
Ana[ysrs was subcomraclcd fo anolhcr laboratory -

cfy ot avaitable.

' : Estimated resuil concemratton cxcceds cal:bratmn rangc 'S

="Surrc:gmc: recovery Ou!SIdC contro] limits,

fl lysns or extrachon holdmg tlme cxcecded

I Estimated result; concentration is less than routine RL but : N Anaiyle is not parl ‘of our NELAC accreditation or

grcalcr than MDL. : : ! accreditation may not be available for this parameter
: Routine chomng Limit (Lowest amount thatcan be . f Anaiyte was not detected using & libréi;y search routme,
. RL : defected when routine weights/volumes are used without | ND | No calibration standard was analyzed.

difution.)
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- First
Environmental
Laboratorles, Inc.

L ELAP/ NELAC Accreditation # 100292
1600 Shore Road * Naperv1lle, Ilimms 60563 Phone (630) 778 1200 + Fax {630) 778 1233

Analytical Report
Client: SEECQO ENVIRONMENTAL SERVICES Date Collected; 07/03/18
Project ID: 11981 Time Collected:
Sample ID:  S-5 Date Received:  07/09/18
Sample No:  18-3828-001 Date Reported: 07/16/18
Results are reported on a dry weight basis. _ S
Analyte " Result R.L. Units Flags
Solids, Total Method: 2540B
Analysis Date: 07/09/18 14:04
Total Sohds 95 58 )
BTEX Orgamc Compounds Methed 5035A18260B
Analysis Date; 07/11/18
Benzene < 50 5.0 ug/kg
Ethylbenzene < 5.0 5.0 up’kg
Toluene <50 5.0 ug/kg
Xylene Total < 5.0 S 0 ug/kg
Polynuclear Aromat:c Hydrocarbons Method 82700 Preparat:on Methnd 3546
Analysis Date: 07/11/18 Preparation Date: 07/09/18
Acenaphthene < 50 50 uglkg
Acenaphthylene < 50 50 ugkg
Anthracene < 50 50 ug'kg
Benzo(a)anthracene < 8.7 87 ug/kg
Benzof{a)pyrene < Ii 15 ug/kg
Benzo(b)fluoranthene < 11 il ug/kg
Benzo(k)fluoranthene < il 11 ug'kg
Benzo(ghi)perylene < 50 50 ug'kg
Chrysene < 50 50 ug/kg
Dibenzo(a,h)anthracene <20 20 ug'kg
Fluoranthene < 50 50 uglkg
Fluorene < 50 50 ug/kg
Indeno(1,2,3-cd)pyrene < 29 29 ugrkg
Naphthalene < 25 25 ugkg
Phenanthrene < 50 50 ug’kg
Pyrene < 50 50 ug/kg
Total Metals Method: 6010C Preparatlon Method 30503
Analysis Date: 07/13/18 Preparation Date: 07/12/18
Arsenic 4,0 1.0 mg/kg
Barium 22.6 0.5 mgkg
Cadmium < 0.5 0.5 mg/kg
Chromium 6.6 0.5 mg'kg
Lead 7.0 0.5 mg/kg
Selenium <10 1.0 mgfkg
Silver < 0.2 0.2 mg/kg

SP-41
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* Environmental

) Laboratones, Inc. IL BLAP / NELAC Accreditation # 100292

600 Shore Road » Napemlle. IlImoxs 60563 + + Phone (i (630) 778-1200 « Fax (630} 778-1233

SP-42

Analytical Report

Client: SEECQ ENVIRONMENTAL SERVICES Date Collected: 07/03/18
Project ID: 11981 Time Collected:
Sample ID:  §-5 Date Received:  07/09/18
Sample No:  18-3828-001] Date Reported: 07/16/18
Results are reported on a dry weight basis,
Analyte ) ) T Resulf RI.  Units Flags
‘Total Mercury S " Method: 7471B ' o B
Analysis Date: 07/12/18
Mercury < 0.05 0.05 mg'kg
pH @ 25°C 1 2 Method: 9045D 2004
Analysis Date: 07/10/18 8:27
pH @ 25°C, 1:2 7.80 Units
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First
Environmental
Laboratones, Inc,

Analytical Report

IL ELAP / NELAC Accredltatmn # 100292

1600 Shore Road * Napemlle Tlinois 60563 « Phone (630) 778-1200 » Fax (630) 778-1233

Client: SEECQ ENVIRONMENTAL SERVICES Date Collected: 07/03/18
Project ID: 11981 Time Coliected:
Sample ID:  S-1 Date Received:  07/09/18
Sample No:  18-3828-002 Date Reported: 07/16/18
Results are reported on a dry weight basis. _
Analyte ) o Result R.L. Units Flags
Solids, Total Method: 25408

Analysis Date: 07/09/18 14:04

Tota! Sohds _ 89.70 %

BTEX Orgamc Compounds Method: 5035A/82608

Analysis Date; 07/11/18

Benzens < 5.0 5.0 ug’kg
Ethylbenzene < 50 50 ug/kg
Toluene < 5.0 5.0 ugfkg
Xylene, Total < 5.0 5 O ug/kg
Polynuclear Aromatlc Hydrocarbons Method 8270C Preparatmn Method 3546
Analysis Date: 07/11/18 Preparation Date: 07/05/18
Acenaphthene < 50 50 ugtke
Acenaphthylene < 30 50 ug/kg
Anthracene < 50 50 ug/kg
Benzo(a)anthracene 34.2 8.7 ug/kg
Benzo{a)pyrene 39 15 ug'kg
Benzo(b)fluoranthene 42 11 ug’kg
Benzo(k)fluoranthene 33 11 uglkg
Benzo(ghi)perylene < 50 50 ug/kg
Chrysene < 50 50 ug/kg
Dibenzo(a,h)anthracene < 20 20 ug/kg
Flueoranthene 79 50 ug’kg
Fluorene < 50 50 ug/kg
Indeno(1,2,3-cd)pyrene < 29 29 ug’kg
Naphthalene < 25 25 ug/kg
Phenanthrene < 50 50 ug'kg
Pyrene 62 50 ug/kg

Totak Metals Method: 6010C Preparatmn Method 3050B
Analysis Date: 07/13/18 Preparation Date: 07/12/18
Arsenic 9.5 1.0 mg/kg
Barium 37.8 0.5 mg/kg
Cadmium < 0.5 0.5 mg/kg
Chromiuvm 9.3 0.5 mgkg

Lead 39.2 0.5 mg/kg
Selenium < 1.0 1.0 mg/kg
Silver <02 0.2 mg/kg

SP-43
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Environmental
_Laboratories, Inc.

ILELAP I NELAC Accrcditation #_7100292

600 Share Road » Naperville, Tllinois 60563 « Phone (630) 778-1200 » Fax (630) 778-1233

Analytical Report
Client: SEECO ENVIRONMENTAL SERVICES Date Collected: 07/03/18
Project ID: 11981 Time Collected:
Sample ID:  S-1 Date Received: 07/09/18
Sample No:  18-3828-002 Date Reported: 07/16/18
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
Total Mercury Method: 74718
Analysis Date: 07/12/18
Mercury < 0.05 0.05 mp/kg
pH @ 25°C, 1:2 Method: 9045D 2004
Analysis Date: (7/10/18 8:27
pH @ 25°C, 1:2 8.11 Units
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CHAIN OF CUSTODY RECORD

First o e
Environmental o
. H\Ngaszmmg Inc. Company Name: o @
First Environmental Laboratories Street Address:
1600 Shore Road, Suite D City: T State; - Zip:
Naperville, lilinois 60563 o i I
Phone: (630) 778-1200  Fax: (630) 778-1233 Phone: e-mmail; \Qxf\m A,
E-mail: firstinfo@firstenv.com Send Report To:
IEPA Certification #100292 Sampled By:
LY .
; e
| Project LD \\mwW /
. PO.&
Matrix Codes: $=Soil W=Water O= Other
: _vn%an.u.h—nnu E . Sample Description Matrix Comments . Lab LD.
EwA Y T 18-J828 -]
ﬁ%.\ﬁ\m_«\% e . 3
. : Mk
S e pol-
i,
FOR LAB USE ONLY: \
Coolar Temperaturs: 0.1-6%5-Yes”_ No.__ d °C  Sample Refrigerated: Yes__ No__ Program: [} TACO &momc {Cnepes  (JLusT
Recaived within 6 h collection Relrigerator Temperature: ic
e Pregent: Yes .~ No__ 5035 Vials Frozen: Yes_ . No_ . ,
Freezer Temperature: "G i.wu g R . i )
Notes and Special Instructions: . LA : %\w\u&t M(M _w,..m\.m.w.% ¢

Relinquished By: \

Relinquished By:
Rev. 8/15

Date/Time

uz%mus aM\\.w N&% _m,aﬂﬁwﬁ N m\?\ DatesTime

Received By: Date/Time

/28 B
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Ervirommental Property Transfer
Site Assessments

Underground Tank Management

LUST & RCRA Environmental
Closure Plans & Permifs

Groundwater Hydrogeoliogic
investigations & Monitoring

Wetland Mitigation
Studies & Permils

SEECO Environmental Services, Inc.
SPECIAL AND HAZARDOUS WASTE MANAGEMENT

SEECO Environmental Services, Inc.
7350 Duvan Drive
Tinley Park, 1L 60477

Standard Test Method for pH of Soils ASTM D4972 {Reapproved 2007)

Hazardous Waste Site
Eavirorimental Assessments &
Remedial Design

Hydrocarbon Contaminated
&olls & Groundwater
Remediation Design &
Clean-up

Asbestos Management Services
Industrial Hygiene Services

indoor & Quidoor Alr
Quality Bludies & Permits

Soii pH Content

Sample
No. Depth (ft} pH
5-2 0-1' 8.18
S-3 -1 8,12
S-4 o1 8.11
S-6 o1 8.36
S-7 o-1 8,34
5-8 o-1 8.25
Test Date

Sample Date

Sampled
By

SP-47

Matt Boladz, PE
Engineer

TO8) 4281685 - 7350 Duvan Drive - Tinley Park, 1L 80477 « FAX: (708) 428-16885
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

‘(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’'s yard or another job and the cost to re-mobilize, whichever is less.
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Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days | article 108.04(b)(4) | consecutive weeks.
. : The Contractor has been granted a minimum
Con[;z[[eetlon 22:2:: lggggggggg °" | two week extension of contract time, according
' to Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ) -

up to $50 000,000 One Propct Superintendent,
One Engineer, and
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One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as

follows.

Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)

Where:TE = Duration of approved time extension in calendar days.

% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.

OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more

than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party

any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in hon-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform _0.00 o, of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Ultilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Ultilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. |If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the

Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
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not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not
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later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,
excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)

Devices delineating obstacles,
excavations, or hazards exceeding

100 ft (30 m) in length at night

(Does not apply to widening)
Channelizing devices for nighttime lane
closures on two-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic
Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on
roadways with an ADT less than 25,000

Devices delineating patches at night on
roadways with an ADT of 25,000 or more

Flashing mono-directional lights

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

None

None

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”

80392
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PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with VaCuumM RECOVEIY .......uuuuuiiiiiiiieeiieeeeee e ese e 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the
removal operations, such operations shall be resumed the next morning or when weather
permits. In the event of removal equipment failure, such equipment shall be repaired, replaced,
or leased so removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in
pavement surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per
square foot (square meter) for PAVEMENT MARKING REMOVAL - GRINDING and/or
PAVEMENT MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.

80371
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

80390
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PORTLAND CEMENT CONCRETE (BDE)

Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be

increased to 8 1/2in. (215 mm) if the high range water-reducing admixture is the
polycarboxylate type.”

80389
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: August 1, 2017
Revise the first paragraph of Article 424.12 of the Standard Specifications to read:
“424.12 Method of Measurement. This work will be measured for payment in place and

the area computed in square feet (square meters). Curb ramps, including side curbs and side
flares, will be measured for payment as sidewalk. No deduction will be made for detectable

warnings located within the ramp.”

80385
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

80391
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WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 35  working days.

80071
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.

12



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.

13



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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