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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. November 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61F19

WILL County

Section 16-00025-00-FP (Channahon)
Project LQ8K-257 ()

Routes SIOUX DR. & &

District 1 Construction Funds

Reconstruction and resurfacing on Sioux Drive and Dove Drive from Sunset Drive to West Eames
Street and from Navajo Drive to Sunsewt Drive in the Village of Channahon.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary



CONTRACT 61F19
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-18)
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS
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X Additional State Requirements for Federal-Aid Construction Contracts
X Subletting of Contracts (Federal-Aid Contracts)
X EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal

Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes Except for Bridges

Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

PVC Pipeliner

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Work Zone Public Information Signs

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures

Digital Terrain Modeling for Earthwork Calculations

Reserved

Preventive Maintenance — Bituminous Surface Treatment (A-1)
Reserved

Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
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CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
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INDEX OF SPECIAL PROVISIONS
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STORM SEWER REMOVAL ... e 30
FIRE HYDRANTS TO BE REMOVED ... 30
FIRE HYDRANT WITH AUXILIARY VALVE AND BOX.....coiiiiiiiiiiiiee e 30
GATE VALVE WITH VAULT ...ttt e e 32
VALVE VAULTS TO BE ADJUSTED ... 33
VALVE VAULTS TO BE REMOVED ..ot 34
WATER MAIN REMOVAL ...ttt ettt e e 34
ABANDON EXISTING WATER MAIN ...ttt 35
CONNECTION TO EXISTING WATER MAIN ... 35
EXPLORATORY EXCAVATION ... 35
MANHOLES, CATCH BASINS, AND INLETS ... 36
MANHOLES, TYPE A, TYPE 11V FRAME AND GRATE ...t 36
DRY WELL, TYPE A .o o 36
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D-1) .. 37
REMOVING CATCH BASINS ...ttt a e a e 38
TEMPORARY INFORMATION SIGNING.........cutiiiiiiiiiie et 39
TRAFFIC CONTROL AND PROTECTION (ARTERIALS).......oooiiiiiiaiieeeee e 40
TRAFFIC CONTROL PLAN ..o 40
REMOVE AND RELOCATE SIGN ASSEMBLY ......ootiiiiiiiiiie e 41
FRICTION AGGREGATE (D-1) ..etiiieiiiiiie ettt e e 41
GENERAL ELECTRICAL REQUIREMENTS ... 44
LUMINAIRE SAFETY CABLE ASSEMBLY ..o 58
ELECTRIC UTILITY SERVICE CONNECTION (COMED) .....cuviiiiiiiiiiee e 59
ELECTRIC SERVICE INSTALLATION. ....ciiiittiiie ittt 60
UNDERGROUND RACEWAYS .. e 61
UNIT DUCT et e e e e e e e e e e e e e e e e e anneeee s 61
WIRE AND CABLE ... .o a e 63
LUMINAIRE, LED, HORIZONTAL MOUNT, HIGH WATTAGE........ccoiiiieee e 64

C:\Users\rhodesjl\Desktop\61F19-TC.docx



LUMINAIRE, LED, HORIZONTAL MOUNT, LOW WATTAGE ......ccoiiiieiieeeeeeee e 70

LIGHT POLE, SPECIAL......ooieii ettt ettt e e e e e e s 76
RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL..76
STATUS OF UTILITIES (D=1) ¢ 7
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)..ccciiciiiiiiiiiiiieeiiieeee 84
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File

Name
80099
80382
80274
80192
80173
80241
50261
5048l
5049l
5053
80366
80386
* 80396
80384
80198
80199
80293

80311
80277
80261
80387
80029
* 80402
80378
80388
80229
80304
80246
80398
* 80399
80347

80383
80376
80392
80336
80393
80400
80045
80394
80165
80349
80371
80390
80377
80389
80359

Pg.

117

119

120

124

127
138

140

141

143

145
146

148
150

151

152

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case lll (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Class A and B Patching

Compensable Delay Costs

Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided
Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation
Disposal Fees

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Longitudinal Joint Sealant

Hot-Mix Asphalt — Oscillatory Roller

Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance
Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Manholes, Valve Vaults, and Flat Slab Tops

Mast Arm Assembly and Pole

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
Jan. 1, 2018
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Nov. 1, 2018
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Aug. 1, 2018
Aug. 1, 2018
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
Jan. 1, 2018
Aug. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

Nov. 1, 2018

July 1, 2016
April 1, 2016
April 1, 2016
Nov. 1, 2014
April 2, 2018
Jan. 1, 2018
Aug. 1, 2017
Nov. 1, 2017
Aug. 1, 2018

Nov. 1, 2018
Aug. 1, 2018

Nov. 1, 2017

April 1, 2016

March 2, 2018

Aug. 1, 2014
April 1, 2018
Jan. 1, 2010
April 1, 2016

April 1, 2017

Nov. 1, 2017



File

Name
80401

80385
80300
80328
34261

80157
80306

80395
80340
80127
80397
80391
80317
80298

20338
* 80403
80318

80288
80302
80071
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153

154

155
158
159

160
162

XXX

Special Provision Title

Portland Cement Concrete Pavement Connector for Bridge Approach
Slab

Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid

Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)

Sloped Metal End Section for Pipe Culverts

Speed Display Trailer

Steel Cost Adjustment

Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking (NOTE: This special provision was
previously named “Pavement Marking Tape Type IV".)

Training Special Provision

Traffic Barrier Terminal, Type 1 Special

Traversable Pipe Grate for Concrete End Sections (Note: This
special provision was previously named “Traversable Pipe Grate”.)
Warm Mix Asphalt

Weekly DBE Trucking Reports

Working Days

The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.

File
Name
80368
80369

80338

80379

80381
80380

Special Provision Title New Location

Article 1069.08

Light Tower

Mast Arm Assembly and Pole

Portland Cement Concrete Partial Depth Hot-Mix

Asphalt Patching
Steel Plate Beam Guardrail

Traffic Barrier Terminal, Type 1 Special

Tubular Markers

Article 1077.03(a)(1)
Recurring CS #35

Articles 630.02, 630.05,
630.06, and 630.08
Article 631.04

Articles 701.03, 701.15,
701.18, and 1106.02

Effective Revised
Aug. 1, 2018
Aug. 1, 2017
April 1, 2012 April 1, 2016
Nov. 2, 2013
Dec. 1, 1986 Jan. 1, 2006
Jan. 1, 2006
Nov. 1, 2012 Jan. 1, 2018
Jan. 1, 2018
April 2, 2014 Jan. 1, 2017
April 2, 2014 Aug. 1, 2017
April 2, 2018
Nov. 2, 2017
Jan. 1,2013  April 1, 2016
April 1, 2012  April 1, 2017
Oct. 15, 1975
Nov. 1, 2018
Jan. 1, 2013 Jan. 1, 2018
Jan. 1,2012  April 1, 2016
June 2,2012  April 2, 2015
Jan. 1, 2002

Effective Revised

July 1, 2016

July 1, 2016

April 1, 2014  April 1, 2016

Jan. 1, 2017

Jan. 1, 2017

Jan. 1, 2017



MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, adopted April 1, 2016, the latest edition of the “Manual on Uniform Traffic Control
Devices for Streets and Highways”, the “Manual of Test Procedures of Materials” in effect on the
date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions
indicated on the Check Sheet included herein, which apply to and govern the construction of the
Dove Drive and Sioux Drive Corridor Improvements. In case of conflict with any part or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern.

Section No. 16-00025-00-FP
Project No. LQ8K(257)
Job No. C-91-280-16

Contract No. 61F19

LOCATION OF PROJECT

The project is located on Dove Drive, beginning at Sunset Drive and ending at US Route 6. The
total net and gross length of the project is 1812.00 feet (0.343 miles) for the reconstruction and
realignment of Dove Drive in the Village of Channahon, Will County.

DESCRIPTION OF PROJECT

The work consists of removing the existing pavement and replacing it with full-depth hot-mix
asphalt pavement, combination curb and gutter, sidewalk, pavement markings, landscaping,
storm sewer and structures, water main, and other miscellaneous items to be constructed along
the length of the project in accordance with the Plans, Standard Specifications, and these Special
Provisions for furnishing all labor, materials, equipment, and other incidentals necessary for
completion of the project.

SECTION 101. DEFINITION OF TERMS
Add the following to Article 101.01

SSWSC Standard Specifications for Water and Sewer Construction in lllinois, 7th Edition,
2014 and as amended from time to time.

Add the following articles:

101.56 OWNER. The Village of Channahon acting through its legally constituted officials, officers,
or employees.



MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications

PUBLIC CONVENIENCE AND SAFETY (D-1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 a.m. the Wednesday
prior to 11:59 p.m. the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 p.m. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE

All temporary lane closures during the period governed by working days after a completion date
will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m. Monday
through Friday.

All lane closure signs shall not be erected earlier than one-half (1/2) hour before the starting hours
listed above. Also, these signs should be taken down within one-half (1/2) hour after the closure
is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep
open all the traffic lanes to traffic in accordance with the limitations specified above, the Contractor
shall be liable and shall pay to the Department the amount of $250 per lane blocked, not as a
penalty, but as liquidated and ascertained damages, for each and every 15-minute interval or a
portion thereof that a lane is blocked outside the allowable time limitations. The Department may
deduct such damages from any monies due the Contractor. These damages shall apply during




MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

the period governed by working days after a completion date and any extensions of that contract
time.

PROSECUTION OF WORK
Add the following to Article 108.03 of the Standard Specifications as follows:

"The Contract will not be allowed to proceed with construction operations until May 1, 2019.
The Engineer’s written approval shall be obtained by the Contractor before proceeding with
any work on this project prior to May 1, 2019.”

"The Contract will not be allowed to close Dove Drive to through traffic or proceed with
construction operations that require permanent lane closures or to otherwise interfere with
traffic as determined by the Engineer until June 7, 2019 unless the Engineer’s written
approval has been given.”

COMPLETION DATE PLUS WORKING DAYS
Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on August 15, 2019, except
as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within
5 working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting
the safe opening of the roadway to traffic, may be completed within the working days allowed
for clean up work and punch list items. Temporary lane closures for this work may be allowed
at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.

FAILURE TO COMPLETE THE WORK ON TIME

Should the Contractor fail to complete the work on or before the completion date, as described in
the Special Provision for “Completion Date Plus Working Days,” or within such extended time as
may have been allowed by the Department, the Contractor shall be liable to the Department in
the amount of $2,000, not as a penalty, but as liquidated damages, for each calendar day or a
portion thereof of overrun in the contract time or such extended time as may have been allowed.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for
the work since the Department’s actual loss in the event of delay cannot be predetermined and
would be difficult to ascertain and be a matter of argument and unprofitable litigation. This said
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into
account the loss of use of the roadway if the project is delayed in completion. The Department
shall not be required to provide any actual loss to recover these liquidated damages provided
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herein, as said damages are very difficult to quantify. Furthermore, no provision of this clause
shall be construed as a penalty, as such is not the intention of the parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later.

DUST CONTROL WATERING

Description: This work shall consist of furnishing and applying water to control dust and air-borne
dirt generated by construction activities.

General: This work shall be performed according to Article 107.36 of the “Standard
Specifications” and the following:

Revise Article 107.36 of the “Standard Specifications” as follows:

If the Contractor is not controlling the dust sufficiently, additional applications must be performed.

Replace sub-paragraph (d) of under the third paragraph with the following:
(d) Dust shall be controlled by the uniform application of sprinkled water and shall be
applied only when requested and in a manner acceptable to the Engineer. All equipment
used for this work shall be equipped with adequate measuring devices for determining the
exact amount of water discharged. All water used shall be properly documented by ticket

or other approved means.

Method of Measurement: This work will be paid for per unit. One unit shall equal 1,000 gallons
of water.

Basis of Payment: This work will be paid for at the contract unit price per unit for DUST
CONTROL WATERING.

EARTH EXCAVATION

202.04 Classification: Add the following;

Stripping of existing top soil will be paid for as EARTH EXCAVATION.

CLEANING EXISTING DRY WELL

Description: This work shall consist of cleaning existing dry wells at locations shown on the plans.
General: Existing sediment and debris shall be removed to the bottom of the existing aggregate
base. Sediment and debris shall be disposed of according to Section 202. The top 12" of
aggregate shall be removed and replaced. The replacement aggregate shall meet the

requirements of CA-7.

Method of Measurement & Basis of Payment: This work will be measured and paid for at the
contract unit price per each CLEANING EXISTING DRY WELL.
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EMBANKMENT 1
Effective: March 1, 2011
Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. All material shall be approved by the District Geotechnical Engineer. The proposed
material must meet the following requirements.

a) The laboratory Standard Dry Density shall be a minimum of 90 Ib/cu ft (1450 kg/cu m)
when determined according to AASHTO T 99 (Method C).

b) The organic content shall be less than ten percent determined according to AASHTO T
194 (Wet Combustion).

c) Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both the sides and top of the embankment by a
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential
or excess volume change.

1) A grain size distribution with less than 35 percent passing the number 75 um (#200)
sieve.

2) A plasticity index (PI) of less than 12.
3) Aliquid limit (LL) in excess of 50.

d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

e) The RAP used shall be according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of
other by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled, tested, and approved before use. The
contractor shall identify embankment sources, and provide equipment as the Engineer requires,
for the collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and
compaction can be performed. Embankment material placement cannot begin until tests are
completed and approval given.

Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or demolition
activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift until a uniform
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homogenous material is formed. This process also applies to the overlaying lifts. The disk must
have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.

b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in Article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in the
various items of excavation.

TRENCH BACKFILL
208.02: Materials Add the following;
All trench backfill shall be CA-7.

505.07 Backfill: Trench backfill shall be compacted in accordance with Method 1 as described in
Article 550.07 of the Standard Specifications. Compaction Methods 2 (ponding) and 3 (jetting)
shall not be permitted. Backfill will be placed up to the existing pavement surface or ground
subgrade, as appropriate. The removal of unused backfill will be included in the cost of this item.
Quantity takeoffs and construction eligible for payment shall be based on the noted specifications.

208.03: Method of Measurement: Trench Backfill shall be measured in accordance with Article
208.03 of the Standard Specifications, with adherence to 208.03(a) and Article 202.07(a).
Additional trench backfill constructed above the elevation of the bottom of the proposed
AGGREGATE SUBGRADE IMPROVEMENT 12” will not be measured for payment.

Add the following to Article 208.03 Method of Measurement (b) Measured Quantities.

Where trench backfill is eligible for payment for the installation of water main, water service lines,
and sanitary sewer lines, trench backfill will be measured for payment beginning 12” above the
crown of the pipe referred to as the initial backfill as shown in the SSWSC, Standard Drawing No.
2. Initial backfill will not be paid for separately and shall be included in the cost of the water main,
sanitary sewer, or casing pipe.
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PLANTING WOODY PLANTS
Delete the fourth paragraphs of Article 253.10 and substitute the following:

“Trees, shrubs, and vines shall be thoroughly watered with a method acceptable to the Engineer.
Place backfill in 6 inch-thick layers. Work each layer by hand to compact backfill and eliminate
voids. Maintain plumb during backfilling. When backfill is approximately 2/3 complete, saturate
backfill with water and repeat until no more water can be absorbed. Place and compact remainder
of backfill and thoroughly water again. Approved watering equipment shall be at the site of the
work and in operational condition prior to starting the planting operation and during all planting
operations or planting will not be allowed.”

Add the following to Article 253.10(e):

“Spade a planting bed edge at approximately a 45 degree angle and to a depth of approximately
3-inches (75 mm) around the perimeter of the tree bed. Remove any debris created in the spade
edging process and disposed of as specified in Article 202.03.”

Delete Article 253.11 and substitute the following:

“Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched bed
or saucer area specified to a depth of 4 inches (100 mm). Mulch shall not be in contact with the
base of the trunk. No weed barrier fabric will be required for tree and shrub planting unless
otherwise noted on the drawings. Pre-emergent Herbicide will be used instead of weed barrier
fabric in areas to receive hardwood mulch. The Pre-emergent Herbicide shall be applied prior to
mulching. See specification for Weed Control, Pre-Emergent Granular Herbicide.”

WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE

Description. This work shall consist of spreading a pre-emergent granular herbicide in mulched
plant beds and mulch rings.

Materials: The pre-emergent granular herbicide shall contain the chemicals Trifluralin 2% active
ingredient and Isoxaben with 0.5% active ingredient. The herbicide label shall be submitted to the
Engineer for approval at least seventy-two (72) hours prior to application.

Method: The pre-emergent granular herbicide shall be used in accordance with the
manufacturer’s directions on the package. The granules are to be applied prior to mulching.

Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or
insecticides. Calibrate application equipment to use according to manufacturer’s directions.
Check frequently to be sure equipment is working properly and distributing granules uniformly.
Do not use spreaders that apply material in narrow concentrated bands. Avoid skips or overlaps
as poor weed control or crop injury may occur. More uniform application may be achieved by
spreading half of the required amount of product over the area and then applying the remaining
half in swaths at right angles to the first. Apply the granular herbicide at the rate of 100 Ibs/acre
(112 kg/ha) or 2.3 Ibs/1000 sq. ft. (11.2 kg/1000 sq. meters).

Method of Measurement: Pre-emergent granular herbicide will not be measured for payment.
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Basis of Payment: This work will not be paid for separately and shall be included in the cost of
the various trees, woody plant, and perennial plant pay items.
AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012
Revised: April 1, 2016
Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(€= ) IO = 16T I Ve o | £ =T F- | (= 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2and 3) .......ccooovvvvviiiiiiiiiiiiiiiiiiieee, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the
total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well
graded.

Note 2. RAP having 100 percent passing the 1 1/2in (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse
aggregates, the blending shall be done with mechanically calibrated feeders. The final
product shall not contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
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1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections shown
on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall be
maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per
square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness
specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches
below the bottom of pavement.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials. Non-mechanically blended RAP may be allowed up to a maximum
of 5.0 percent.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No. Sieve Size and Percent Passing
8" 6" 4’ 2 #4
CS 01 100 97+3 90 +10 45 + 25 20 + 20




MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)

Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
Cs 0 100 97 +3 90+10 45 + 25 20+ 20

The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)
Effective: November 1, 2011
Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any of
the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended
with the processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10%
of total RAP and 5% of other by total weight.

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS

This work shall be in accordance with Section 400 of the Standard Specifications, the details in
the drawings, and the following special provision.

This work consists of the installation and removal of temporary ramps at all intersections and
driveways in the total reconstructed areas. The width of the ramps shall match the street and
driveway widths. The installation of the ramps shall be installed within the time constraints as
follows:

A. Intersection Ramps—By 5:00 p.M. of the same day after commencing the pavement
removal at each intersection.

B. Driveway Ramps—By 5:00 p.M. of the same day after commencing pavement removal
contiguous to each driveway.

Revise Article 402.10 of the Standard Specifications to read:
“402.10 For Temporary Access. The contractor shall construct and maintain aggregate

surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as requested by the Engineer.

10
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The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as requested by the Engineer.

(a) Private Entrance. The minimum width shall be 12 feet (3.6 m). The minimum compacted
thickness shall be 6 inches. (150 mm). The maximum grade shall be eight percent, except
as required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 feet (7.2 m). The minimum
compacted thickness shall be 9 inches (230 mm). The maximum grade shall be six
percent, except as required to match the existing grade.

(c) Road. The minimum width shall be 24 fet (7.2 m). The minimum compacted thickness
shall be 9 inches (230 mm). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. Same type
and gradation of material used to construct the temporary access shall be used to maintain it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“If a residential drive, commercial entrance, or road is to be constructed under multiple stages,
the temporary ramp needed to construct the second or subsequent stages will not be measured
for payment.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE), or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:

(a) Upon construction of the temporary access, 60 percent of the contract unit price per each, of
the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the

temporary access, the remaining 40 percent of the pay item will be paid upon the permanent
removal of the temporary access.”

11
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TEMPORARY SURFACE OVER TRENCH FOR UTILITY IMPROVEMENTS

This work shall be in accordance with Section 400 of the Standard Specifications, the details in
the plans, and the following special provision.

This work consists of the installation and removal of temporary surface over excavated trenches
for utility improvements prior to the temporary pavement or permanent surface restoration being
installed.

The Contractor may use stone, steel plates, or any other means acceptable to the Engineer to
maintain access. If stone is used and kept clean, it may be used in the construction of the
driveways or roadway, with permission of the Engineer.

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed flush with the existing surface grade.

(a) In sidewalks. The minimum compacted thickness shall be 4 in. (150 mm) if stone is used.

Maintaining the temporary surface over trench shall include relocating and/or regrading the
aggregate surface course for any operation that may disturb or remove the temporary surface.
When use of the temporary surface over trench is discontinued, the aggregate shall be removed
and utilized in the permanent construction or disposed of according to Article 202.03.”

Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Temporary surface over trench will not be paid for separately but shall be included in the cost
of the utility pipe. If a trench is to be excavated under multiple stages, the temporary surface over
trench needed to construct the second or subsequent stages will not be measured for payment.”
PREPARATION OF BASE
Delete article 358.06 and replace with the following;

“Preparation of base will not be measured for payment.”

Delete article 358.07 and replace with the following;

“Preparation of base will not be paid for separately and shall be included in the cost of
binder course.”

HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013
Revised: January 1, 2018

1) Design Composition and Volumetric Requirements

12
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Revise the table in Article 406.06(d) of the Standard Specifications to read:

‘MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 1.1/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 21/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2,&3 3/8 in. (10 mm) Seal CA 16
Class A-1 1/2in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11 Y
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA? 1/2'in. (12.5mm) CA13%, CA14 or CA16
Binder & Surface
IL9.5 CA16, CA 13%
Surface

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted
herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”

Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having

absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,
shall have minimum surge bin storage plus haul time of 1.5 hours.”

13
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Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)";
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

T o TP URPPRRUPPR Article/Section
(@) Coarse AQregate .......cc.eueeiiiiiie ittt a e 1004.03
(D) FINE AQQregate .......cooiiiiiiiiiiiie e 1003.03
(€) RAP MaLErial .....coeeiieiiiiiiiieieeeeee ettt nneannnnnee 1031
[0 ) I, =T = 1IN 1o PSPPSR 1011
[0 1Y L= 1 €= IR0 = 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) .......oooveiiiiiiiiiiiiiiiiiiiiiiiieeiii 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.

Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to approval
and use of fibers, the Contractor shall submit a notarized certification by the producer of
these materials stating they meet these requirements. Reclaimed Asphalt Shingles (RAS)
may be used in Stone Matrix Asphalt (SMA) mixtures designed with an SBA polymer
modifier as a fiber additive if the mix design with RAS included meets AASHTO T305
requirements. The RAS shall be from a certified source that produces either Type | or
Type 2. Material shall meet requirements noted herein and the actual dosage rate will be
determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

Technologies”.

14
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications

to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

1/

2/

3/

4/

5/

High ESAL, MIXTURE COMPOSITION (% PASSING) "

Sieve IL-19.0 mm| SMA¥ SMA ¥ IL-9.5 IL-4.75
Size IL-12.5 IL-9.5 mm mm
mm mm

min [ max | min | max | min | max | min | max [ min | max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 90 | 100 100
1/2 in.
(12.5 mm) 75 | 89 | 80 [ 100 100 100 100
3/8 in.
(9.5 mm) 65 | 90 [ 100 | 90 | 100 100
#4
(4.75 mm) 40 | 60 | 20 | 30 [ 36 | 50 | 34 | 69 | 90 [ 100
#8 5/ 5/ 6/ 2/
(2.36 mm) 20 | 42 | 16 |24 16 | 32° |34 ¢ |52 70 | 90
#16
(1.18 mm) 15 | 30 10 | 32 | 50 | 65
#30
12 | 16 | 12 | 18
(600 um)
#50
15 | 30
(300 um) 6 15 4 15
#100
10 | 18
(150 um) 4 9 3 10
#200 3 | 6 |70](00%7595% 4 | 6 | 7 |0¥
(75 pm)
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

The maximum percent passing the #635 (20 ym) sieve shall be < 3

percent.

When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

15
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6/  When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

‘(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum size
of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-787
70 13.5 15.0 65-75
90
1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 72-85 percent”
Replace Article 1030.04(b)(3) of the Standard Specifications with the following:
“(3) SMA Mixtures.
Volumetric Requirements
SMAY
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.0%
804 3.5 16.0% 75-83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature plus

30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
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For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.

Add to the end of Article 1102.01 (a) (4) b. 2.:

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.)A mix design was prepared based on collected dust (baghouse).

2) Design Verification and Production

Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the required
criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile
Strength Test (IL mod AASHTO T-283). The Department will perform a verification
test on gyratory specimens compacted by the Contractor. If the mix fails the
Department’s verification test, the Contractor shall make the necessary changes to
the mix and resubmit compacted specimens to the Department for verification. If the
mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.
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Asphalt Binder Grade

# Repetitions

Max Rut Depth (mm)

PG 70 -XX (or higher)

20,000

12.5

PG 64 -XX (or lower)

10,000

12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 £ 5 °F (132 £ 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000

repetitions.

For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000

repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”

Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to

read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required
at the beginning of HMA production for each mixture at the beginning of each construction
year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip
Procedures”. At the request of the Producer, the Engineer may waive the test strip if
previous construction during the current construction year has demonstrated the

constructability of the mix using Department test results.”

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The requirement
to cease mix production may be waived if the plant produced mixture demonstrates
conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the criteria”
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Method of Measurement: Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Basis of Payment. Replace the fourth paragraph of Article 406.14 of the Standard Specifications
with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6”

Description. This work shall consist of constructing Portland cement concrete driveway pavement
of the thickness specified in accordance with the applicable portions of Section 423 of the
Standard Specifications and the details shown in the specifications.

General.
The driveway pavement shall be constructed on a compacted 2”-thick layer of subbase stone
having a gradation of CA-6.

Basis of Payment: This work will be measured and paid for at the contract unit price per square
yard for PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT of the thickness specified.
The cost of the subbase stone and any excavation required to construct the driveway as specified
shall be included in the cost of this pay item.

PORTLAND CEMENT CONCRETE SIDEWALK, 5", SPECIAL

Description. This work shall be in accordance with Section 424 of the Standard Specifications,
the details in the drawings, and the following special provision.

General. The thickness of the sidewalk shall be increased to 6” across the width of residential
driveways and 8” across the width of commercial, park, school, and church driveways. No
additional compensation will be provided for the increase in thicknesses across driveways. The
thickness of the sidewalk shall be increased to 8” adjacent to brick pavers. No additional
compensation will be provided for the increase in thicknesses across driveways or adjacent to
brick pavers.

Sidewalk shall be constructed on a compacted 2”-thick layer of subbase granular material, type
B having a gradation of CA-6. The cost of the subbase stone shall be included in the cost of this
pay item.

The sidewalk shall be constructed with contraction joints spaced evenly at 5’ intervals. The
contraction joints shall be 1” in depth and may be either saw cut or tooled at the time of finishing.

Basis of Payment: This work will be measured and paid for at the contract unit price per square
foot of PORTLAND CEMENT CONCRETE SIDEWALK, 5”, SPECIAL.
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DETECTABLE WARNINGS (SPECIAL)

Description. This work shall consist of constructing a surface of truncated domes in accordance
with the applicable portions of Section 424 of the Standard Specifications and drawing details,
except as modified herein.

424.02 Materials. Add the following;

(c) Cast iron detectable warning plates shall be Duralast, manufactured by EJ, meeting
requirements of ASTM A48. The coating shall be powder coated Brick Red RAL3016. Shop
drawings shall be submitted to the engineer for approval before installation.

Basis of Payment: This work will be measured and paid for at the contract unit price per square
foot for DETECTABLE WARNINGS (SPECIAL) and shall include the cost of the tile and
installation.

STORM SEWER ADJACENT TO OR CROSSING WATER MAIN
Effective: February 1, 1996
Revised: January 1, 2007

This work consists of constructing storm sewer adjacent to or crossing a water main, at the
locations shown on the plans. The material and installation requirements shall be according to
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
lllinois”, and the applicable portions of Section 550 of the Standard Specifications; which may
include concrete collars and encasing pipe with seals if required.

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, except PVC pipe will not be
allowed. Ductile-Iron pipe shall meet the minimum requirements for Thickness Class 50.

Encasing of standard type storm sewer, according to the details for “Water and Sewer Separation
Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, may be used for storm sewers
crossing water mains.

Basis of Payment: This work will be paid according to Article 550.10 of the Standard
Specifications, except the pay item shall be STORM SEWERS, WATER MAIN QUALITY PIPE,
of the type and diameter specified.

PIPE CULVERT REMOVAL

Add the following to Article 501.06 Method of Measurement.

The void in the trench left from removing the existing pipe culvert shall be filled with trench backfill
material.
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Add the following to Article 501.07 Basis of Payment

Trench backfill will not be paid for separately but shall be included in the cost of the PIPE
CULVERT REMOVAL.

REINFORCED CONCRETE PIPE TEE, REDUCERS, & ELBOWS

Description. This work shall consist of furnishing and installing a reinforced concrete pipe tee,
reducers, elbows, and risers in accordance with Section 542, 550, 602, & 604 of the Standard
Specifications, the details in the plans, and the following special provision.

General. The work shall be performed according to IDOT Standard Drawings 542601 Reinforced
Concrete Pipe Elbow, 542606 Reinforced Concrete Pipe Tee and applicable frame and lid/grate
highway standard. 48” risers, cones, and flat slabs shall be according to 602401-04 Precast
Manhole Type A 4’ Diameter and have manhole steps according to 602701-02 Manhole Steps.

Method of Measurement and Basis of Payment.

When specified on the plans, reinforced concrete pipe tee with risers, frames, lids, and grates
shall be measured and paid for at the contract unit price each for REINFORCED CONCRETE
PIPE TEE, of the pipe diameter, riser diameter, and/or frame and lid/grate specified. The price
shall include all bedding and trench backfill material, cone, flat slab, steps in riser, adjustment
rings, rubber gaskets, and other pertinent work and materials as identified in the applicable
sections of the Standard Specifications.

Reinforced concrete pipe tee with lateral shall be measured and paid for at the contract unit
price each for REINFORCED CONCRETE PIPE TEE, of the pipe and lateral diameter specified.
The price shall include all bidding and trench backfill material, rubber gaskets, and other
pertinent work.

Reinforced concrete pipe reducers shall be measured and paid for at the contract unit price per
each for REINFORCED CONCRETE PIPE REDUCER, of the two pipe diameters specified. The
price shall include all bidding and trench backfill material, rubber gaskets, and other pertinent
work.

Payment limits for storm sewers shall end at the outside joint of the pipe tees, elbows, and
laterals.

STEEL CASING PIPE IN TRENCH

Description. This work shall be in accordance with Sections 20, 23, and the standard drawings
of the SSWSC and 550 of the Standard Specifications, and the following special provision. This
work shall consist of installing a steel casing pipe in trench around a new water main, sanitary
sewer, or storm sewer where indicated on the plans.

Materials. The steel casing pipe shall have a wall thickness designed for the anticipated loads it
will experience and meet the requirements as noted in Section 23-3.02B of the SSWSC.

Construction Method. The carrier pipe is to be placed inside the steel casing pipe with
prefabricated spacers or on hardwood blocks which are shaped to fit both the steel casing pipe
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and carrier pipe. At least two spacers or blocks shall be provided for each length of rigid pipe and
three spacers or blocks for flexible pipe. They shall be banded to the barrel of the carrier pipe so
they are parallel to the longitudinal centerline.

After the installation of the steel casing pipe, the annular space between the steel casing pipe and
the carrier pipe shall be filled with blown pea gravel. In all cases, the ends of the casing pipe shall
be sealed with brick and mortar, concrete, or synthetic seals specifically made for this purpose.

Bedding, haunching, and initial backfill for the steel casing pipe shall be well compacted gradation
CA-6 aggregate, which shall extend from six inches below the bottom of casing to 12 inches above
the top of casing.

Method of Measurement & Basis of Payment. This work will be measured and paid for at the
contract unit price per foot of STEEL CASING PIPE IN TRENCH of the diameter specified. This
price shall include steel casing pipe, welding of joints, pipe spacers, pea gravel, brick and grout,
excavation, sheeting, bracing, shims, chocks, lubricants, disposal of surplus materials, bedding,
haunching, initial backfill and other miscellaneous items and labor needed to complete the work
as specified.

Payment for the carrier pipe to be placed inside of casing pipe shall be made separately at the
unit bid price for the carrier pipe.

DUCTILE IRON WATER MAIN
Add the following to Article 561.01

Description. This work shall be in accordance with Sections 20, 40, 41, and standard drawings
of the SSWSC, and 561 of the Standard Specifications, the details in the plans, and the following
special provision.

562.02 Materials. Materials shall meet the specifications of Section 40 of the SSWSC and the
following;

40-2.01 PIPE MATERIALS
Add the following paragraph to this section:

All pipe and materials used in performance of the work shall be clearly marked as to strength,
class, or grade. Pipe and materials not so marked shall be subject to rejection.

40-2.01B DUCTILE IRON PIPE

Replace this section with the following:

All water main pipe shall be ductile iron, minimum Pressure Class 350 psi, designed in accordance
with ANSI/AWWA C151/A21.51, or as required by ANSI/AWWA C150/A21.50 for various depths.
All joints shall be gasketed bell and spigot type push-on Tyton joints accordance with
ANSI/AWWA C111/A21.11. Interior and exterior of pipe shall have a bituminous coating, as
specified in AWWA C151. Inner surfaces of all ductile iron water piping shall have a cement mortar
lining in accordance with the requirements of AWWA C104. Type of pipe shall be clearly marked
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on pipe by manufacturer.

All buried ductile iron piping and fittings shall be polyethylene encased in accordance with AWWA
C105. Polyethylene encasement shall be a minimum 8 mil thickness. Any rips or punctures shall
be repaired prior to backfilling pipe.

In cases where corporation stops are to be tapped into mains, pipe wall thickness shall be
furnished as specified in AWWA C151 to provide engagement of four threads, or pipe saddles
shall be furnished as approved by the manufacturer.

40-2.05A CAST IRON OR DUCTILE IRON PIPE FITTINGS
Replace this section with the following:

All standard water main pipe fittings sizes 3 inches through 24 inches shall be ductile iron Class
350 psi conforming to requirements of ANSI/AWWA C110/A21.10 and ANSI/AWWA C111/21.11.
All water main fittings shall have a cement mortar lining in accordance with the requirement of
ANSI/AWWA C104/A21.4. Fittings shall be furnished with a rated working pressure of 150 psi. All
fitting joints shall be mechanical joint.

“MEGALUG®’ retainers shall be used at all connections of water mains to bends, tees, crosses,
reducers, and other fittings. All mechanical joints shall have a minimum of six (6) “Sac-Nuts”.

Special fittings shall be furnished and installed as shown on the plans and as specified.
CONTRACTOR shall be responsible for furnishing and installing all fittings necessary to construct
the water main and appurtenances in the locations shown in the plans at the specified depth of
bury and for making all necessary connections to existing mains.

41-2.02 EXCAVATION, BACKFILL, AND CLEAN UP DEPTH OF PIPE COVER

Replace the second paragraph with the following:

The minimum depth of cover for water main and water service lines shall be 5.0 feet below existing
ground or the proposed grade to the crown of the pipe. The depth shall be increased as shown
on the plan and profile sheets or as necessary to avoid conflict with other utilities at no change in
bid price. Deviation from grade shall not exceed 0.1 feet. Special care shall be taken with regard
to grade in the vicinity of existing and planned utility crossings.

41-2.04 LAYING OF PIPE ON CURVES

Add the following paragraph to this section:

No additional payment will be allowed for water main fittings. The cost of all water main fittings
shall be considered incidental to the cost of the water main piping.

41-2.10 THRUST BLOCKING

Replace the first, second, and sixth paragraphs in this section with the following:
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Water main shall be installed in accordance with AWWA C600 for iron pipe. All plugs, caps, tees,
hydrants, bends, and other fittings for water mains shall be provided with restrained joints.

The minimum length of pipe to be restrained shall be as shown in the following table:

Fitting Minimum Length - Ft
90 Degree Bend (6 inches) 19
90 Degree Bend (8 inches) 25
45 Degree Bend (6 inches) 8
45 Degree Bend (8 inches) 11
22 1/2 Degree Bend (6 inches) 4
22 1/2 Degree Bend (8 inches) 5
11 1/4 Degree Bend (6 inches) 2
11 1/4 Degree Bend (8 inches) 3
Fire Hydrant Leads All Joints

End of Line Tees (6 inches)*

16 (Along Branch)

End of Line Tees (8 inches)*

37 (Along Branch)

Reducer 8x6 inches

38 (Along Larger Side)

45 Degree Vertical Offset (6 inches)**

28 (Upper) / 4 (Lower)

45 Degree Vertical Offset (8 inches)**

37 (Upper) / 6 (Lower)

22 1/2 Degree Vertical Offset (6 inches)**

14 (Upper) / 2 (Lower)

22 1/2 Degree Vertical Offset (8 inches)**

18 (Upper) / 3 (Lower)

11 1/4 Degree Vertical Offset (6 inches)**

7 (Upper) / 1 (Lower)

11 1/4 Vertical Offset (8 inches)**

9 (Upper) / 2 (Lower)

Dead End (6 inches)

68

Dead End (8 inches)

89

*Restrained run length on tees assumed 5 feet on each side of fitting
**Low side depth of vertical offsets assumed to be 10 feet

This table assumes horizontal orientation of fittings, 150 psi test pressure plus a 100 psi water
hammer allowance, poly-wrapped ductile iron pipe, and a 5-foot bury. Lengths shall be adjusted
for other conditions and fittings.

Pipe restraint fittings shall be provided as follows:

a. For ductile iron pipe with ductile iron mechanical joints MEGALUG® Series 1100 or 1100SD,
by EBAA Iron Sales, Inc., Series 3000 or 3000S by Star Pipe Products.

Gland body, wedges, and wedge actuating components shall be ductile iron conforming to
ASTM A536 Grade 65-45-12. Bolts and tie rods shall be high-strength low-alloy steel conforming
to AWWA C111.

Gaskets that include metal locking segments vulcanized into the gasket to grip the pipe to provide
joint restraint are not acceptable.
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41-2.14A PRESSURE TEST

Delete this section and refer to leakage test.
41-2.14C LEAKAGE TEST

Replace paragraph (1) with the following:

As part of the construction, water mains shall be pressure and leakage tested in accordance with
this section. All testing shall be performed before curb and gutter or other permanent type surface
improvement work begins. OWNER and ENGINEER shall be notified at least 24 hours before the
test. The filling of the water main shall be at a rate set by OWNER with all hydrants and whips in
the open position and slowly closed in the order in which water appears. A form documenting the
test procedure and results shall be signed by CONTRACTOR and OWNER’s representative
witnessing the test.

All newly-laid pipe shall be subjected to a hydrostatic pressure of 150 pounds per square inch, in
accordance with AWWA C-600. Duration of each pressure test shall be for a period of not less
than two hours. Each valved section of pipe shall be filled with water and the specified test
pressure shall be applied by means of a pump connected to the pipe. Before applying the
specified test pressure, all air shall be expelled from the pipe. All leaks shall be repaired until tight.
Any cracked or defective pipes, fittings, valves, or hydrants discovered in consequence of this
pressure test shall be removed and replaced and the test repeated until satisfactory results are
obtained.

All testing shall be performed before the installation of water service lines.

All materials, work, and equipment necessary for this work shall be furnished by CONTRACTOR
and considered included in the contract unit prices for water main pay items.

41-2.15 DISINFECTION OF WATER MAIN

Replace the first paragraph with the following:

Disinfection of the water main shall be accomplished in accordance with lllinois Environmental
Protection Agency requirements. Disinfection of water main will not be paid for separately, but will

be included in the contract unit prices for water main pay items.

Delete Articles 561.03(a) and 561.03(b) of the Standard Specifications and refer to Sections 20
and 41 of the SSWSC.

562.03 General. Add the following;
20-1A METHOD OF PAYMENT

Add the following section:
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All trench excavation, except rock excavation as defined in Section 20-2, shall be included in the
cost of the pipe or associated structure being installed and will not be measured separately for
payment.

20-2 DEFINITIONS

Final Backfill: Final backfill shall consist of backfilling from the top of initial backfill to the natural
or finished surface line or to the underside of proposed pavement base.

20-3.01 FOUNDATION, BEDDING, AND HAUNCHING
Replace this section with the following:

Foundation, bedding and haunching material shall be gradation CA-6 meeting the Standard
Specifications. For polyethylene encased water main pipe, foundation, bedding and haunching
material shall be gradation FA-2 meeting the Standard Specifications.

20-3.02 INITIAL BACKFILL

Initial backfill material shall be gradation CA-6 meeting the requirements of the standard
specifications. For polyethylene encased water main pipe, initial backfill shall be gradation FA-2
meeting the Standard Specifications.

20-4.04 REMOVAL OF WATER
Add the following paragraphs to this section:

CONTRACTOR shall take all necessary precautions during the dewatering operation to protect
adjacent structures against subsidence, flooding, or other damage. Prior to dewatering,
CONTRACTOR shall take into account the effect of its proposed dewatering operation on existing
private water supply systems and shall make arrangements with property owners for protecting
their supplies or providing alternative supply.

In areas where continuous operation of dewatering pumps is necessary, CONTRACTOR shall
avoid noise disturbance to nearby residences to the greatest extent possible.

Any permits necessary for the dewatering operations shall be obtained and paid for by
CONTRACTOR.

No extra payment will be made for dewatering of the trench.

The expense for making all extra excavations necessary to prevent water from interfering with the
proper construction of the work, and for forming of all dams, digging sumps or pump wells, bailing,
and pumping shall be borne by CONTRACTOR.

Dewatering discharges shall be provided with erosion control filters to remove sediments and to
protect open drainage ways and surface waters. Erosion control filters required for dewatering
operations will not be paid for separately and shall be included in the cost of the water main pay
items.
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20-4.05 TRENCH EXCAVATION, FOUNDATION, BEDDING AND HAUNCHING
Replace the second sentence in the ninth paragraph in this section with the following:

Haunching shall extend for the entire width of the trench and length of the pipe for all pipe
materials at all locations.

Add the following to the fourth paragraph of this section:

Unsuitable soils shall be brought to the attention of ENGINEER prior to removal. No payment
shall be made for foundation material where the unsuitable soils have not been viewed by
ENGINEER.

Add the following to the end of this section:

Excavation By Hand or Machine

The elevations shown for existing work and ground are reasonably correct, but are not guaranteed
to be absolutely accurate. No extras will be allowed because of variations between plans and

actual grades.

The trench shall be excavated so the pipe can be laid to the alignment and depth required. The
trench shall not be excavated more than 100 feet in advance of pipe laying.

Prior to all excavating, CONTRACTOR shall become thoroughly familiar with the site and site
conditions.

Deviations Occasioned by Structures or Utilities

CONTRACTOR shall accurately locate and record abandoned and active utility lines rerouted or
extended on project record plans.

20-4.06B FINAL BACKFILL
Add the following to the second paragraph.

Select granular backfill material shall be trench backfill meeting the requirements of the
Standard Specifications.

Delete the table in paragraph (1), Method 1, and add the following to the end of this paragraph:

Consolidation shall be achieved by use of vibratory plate compactors, self-propelled hydrostatic
drum compactors, or backhoe operated hydraulic compactors. The lift height shall not exceed
8 inches for vibratory plate compactors. Lift height shall not exceed the following for self-propelled
hydrostatic drum compactors and backhoe operated hydraulic compactors: For loam clay soils
(18 inches), for loam soils (24 inches), and for granular soils (36 inches). Smaller lift heights shall
be provided as necessary to achieve the degree of compaction required.
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Compaction density shall be a minimum of 95% of the maximum dry density as determined by
the Modified Proctor Test (ASTM D1557).

Backfill material not meeting compaction requirements shall be recompacted by CONTRACTOR
at no cost to OWNER. Cost for additional testing required on recompacted materials shall be at
CONTRACTOR’s expense.

Delete Methods 2 and 3 in their entirety. Ponding and jetting are not acceptable methods for
compaction. Trench backfill shall be compacted in accordance with Method 1.”

Add the following paragraphs to the beginning of this section:

All trenches shall be backfilled using specified material so that excessive lengths of trench are
not left open. In general, the backfilling operation shall proceed so that no more than 100 feet of
trench is open behind the pipe laying operation.

In all areas, the backfill shall be left below the original surface to allow for placement of crushed
aggregate surfacing, plus any pavement replacement required. If settlement occurs,
CONTRACTOR shall restore the surface improvements at its own expense to maintain the
finished surface.

If during the progress of work, existing mains, sewer, and conduits or pipes are exposed in an
unsupported condition, either the backfill beneath them shall be mechanically consolidated, or
bedding material shall be placed beneath, around, and to a point six (6) inches over them to
provide full support.

CONTRACTOR may backfill with the excavated material, provided that such material consists of
loam clay, sand, gravel or other materials, which are suitable for backfilling.

All backfill material shall be free from cinders, ashes, refuse, vegetable or organic matter,
boulders, rocks or stone, frozen lumps, or other such deleterious, unsuitable material. However,
from one foot above the top of the pipe to the street subgrade, material containing stones up to
eight inches in their greatest dimension may be used, unless otherwise specified.

20-5 MEASUREMENT AND PAYMENT

Add the following at the end of this section:

Bedding, haunching, and initial backfill for all piping on the project shall be considered included
in the cost of the pipe and will not be measured separately for payment.

20-5.03A SELECT GRANULAR BACKFILL AS INITIAL BACKFILL
Replace this section with the following:
Regardless whether flexible or rigid pipes are used, the selected granular material required for

initial backfill will not be eligible for payment but shall be considered as included in the cost of the
pipe being installed.
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561.05 Basis of Payment. Delete the first paragraph add the following;

This work will be measured and paid for at the contract unit price per foot of DUCTILE IRON
WATER MAIN of the diameter specified. This price shall include all bends, tees, crosses,
reducers, plugs, fittings, thrust blocks, retainer glands, encasement, chlorination, pressure and
leakage testing, bedding material, haunching material, initial backfill material, labor and
equipment necessary to construct the water main as specified herein.

WATER SERVICE CONNECTION

Description. This work shall consist of constructing a new one-inch water service line, new curb
stop in box, new corporation stop, and connecting the new water service to the proposed water
main. This work shall be in accordance with Sections 20, 40, 41, the DUCTILE IRON WATER
MAIN special provision, the standard drawings of the SSWSC, the details in the plans, and the
following special provision.

Materials. Materials shall be according to the following:
Water service pipe shall meet Standard Sewer and Water Specifications Section 40-20.6A
COPPER SERVICE PIPE. All copper service lines shall have flare or compression joints at the

curb stop.

40-2.06C STOPS AND FITTINGS

Add the following:

Corporation stops shall be plug style with flare or compression fittings and shall be Mueller
H15000N (1-inch).

Curb stops size shall be 1-inch and be ball style and may be flare or compression fitting.
When utilizing AWWA taper by copper flare, curb stops shall be Mueller H1515 for copper services
and conform to Section 42-2.01, above, for ductile iron services.

Curb/Service boxes shall be Mueller H10302 or H10304 for copper services.

General. All components of the water service shall be for a one-inch diameter water service
line. The proposed service line shall extend to the existing right-of-way line, and the new curb
stop in box shall be installed 6-inches inside the right-of-way line within 5-station feet of
resident’s existing dry wells. The Contractor has the option to install the water services via open
cutting or trenchless construction.

Method of Measurement & Basis of Payment. Water service connection shall be measured
and paid for at the contract unit price per each of WATER SERVICE CONNECTION (SHORT)
and WATER SERVICE CONNECTION (LONG).

WATER SERVICE CONNECTION (SHORT) will be paid for when the water service line extends

from the new water main to the right-of-way and does not cross the proposed Dove Drive
alignment.

29



MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

WATER SERVICE CONNECTION (LONG) will be paid for when the water service line extends
from the new water main across the proposed Dove Drive alignment to the right-of-way.

The unit price bid shall include all labor, equipment, materials, excavation, bedding, haunching,
initial backfill, final backfill, trench backfill, connection of water service line to corporation stop,
corporation stop, curb stop, curb box, capping of water service, trenchless construction, and
copper service piping. The unit price bid by the contractor will not be adjusted for the type of
construction being utilized for the work.

STORM SEWER REMOVAL

Description. This work shall be in accordance with Section 551 of the Standard Specifications,
the details in the drawings, and the following special provision.

Method of Measurement. All storm sewer removal shall be measured for payment in place per
foot regardless of size, location, or material. Any excavation required to remove the storm sewer
shall be included in the cost of this pay item. The trench shall be backfilled with trench backfill
material.

Basis of Payment. This work shall be paid for at the contract unit price per foot for STORM
SEWER REMOVAL, which price shall include all materials, labor, trench backfill, and equipment
necessary to complete the work as specified.

FIRE HYDRANTS TO BE REMOVED

Description. This work shall consist removing existing fire hydrants. The shall be in accordance
with the SSWSC and standard details and the following special provision and the following;

CONTRACTOR shall remove and dispose of fire hydrants and auxiliary valve in box assemblies
a minimum of 2 feet below the existing or proposed finished ground surface The fire hydrant lead
shall be abandoned in place by capping the end. The void space created from removing the
assemblies should be backfilled with trench backfill material meeting the requirements of
Section 208.

Method of Measurement and Basis of Payment.

This work shall be measured and paid for at the contract unit price per each FIRE HYDRANTS
TO BE REMOVED and shall include all labor and materials including trench backfill needed to
backfill the trench. Surface restoration will be paid for separately.

FIRE HYDRANT WITH AUXILIARY VALVE AND BOX
Description: This work shall consist of installing a new fire hydrant with lead and auxiliary valve
and box. This work shall be in accordance with Sections 20, 40, 42, 44, 45, and the standard

drawings of the SSWSC, Article 564 of the Standard Specifications, and the following special
provision.

30



MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

44-3.02 CAST IRON VALVE BOXES

Add the following to this section:

Valve boxes shall be 5 1/4-inch Tyler/Union Series 6850 screw type cast iron valve box,
Model 664S and embossed “WATER”.

45-2.02 HYDRANT DETAILS

Add the following to this section:

All fire hydrants shall be Mueller Super Centurion 200 conforming to AWWA
C-502 with 5 1/4-inch main valve opening counter-clockwise, two 2 1/2-inch National Standard
nozzle connections, and one 4 1/2-inch National Standard nozzle connection. The hydrant shall
be installed with a mechanical joint swivel tee with a mechanical joint swivel gland. The auxiliary
valve shall be flanged to the fire hydrant and to be of the same manufacturer as the fire hydrant.

45-2.04 PAINTING

Add the following to this section:

Surface Preparation:

All surfaces shall be particle blasted to remove all rust, scale, and existing paint in
accordance with the Society of Protective Coatings SSPC SP-6 Commercial Blast for steel. Do
not use hydrocarbon solvents for cleaning. Temperature must be a minimum of 50 degrees and
rising, with a maximum humidity of 85% prior to priming or painting.

Materials:

Prime Coat (Factory Hydrant): Sherwin Williams PRO-CRYL Primer - White.

Paint Coat (Factory Hydrat): Sherwin Wililams KEM AQUA 400 with UV Absorbers;
FEDERAL STD. COLOR 595B NO. 13591.

Prime Coat (In-Field Repaint): Sherwin Williams KEM BOND HS Primer - White.

Paint Coat (In-Field Repaint): Sherwin Williams SHER-CRYL HPA Gloss Enamel in
FEDERAL STD. COLOR 595B NO. 13591.

Protective Coat: SHER-CLEAR 1K Waterborne Acrylic Clear Coat, Semi-Gloss.

Prime Coat:

Before any rusting occurs, one coat of primer shall be applied to all surfaces and be equal
to a dry film thickness of 2.0-5.0 mils DFT. Prime coat must provide complete coverage without
any show through of base metal. Village of Channahon personnel must inspect cleaned hydrant
and approve Prime Coat materials prior to prime application.

Paint Coat:

A minimum of two coats of paint coat shall be applied to all surfaces and be equal to a dry
film thickness of 4.0-7.0 mils DFT. Paint coat must provide complete coverage without any show
through of prime coat. Village of Channahon personnel must inspect primed hydrant and Paint
Coat materials prior to paint application.
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Protective Coat:

A minimum of one coat of Protective Coat shall be applied to all surface and be equal to
a film thickness of 1.0-2.0 mils DFT. Village of Channahon personnel must inspect painted hydrant
and Protective Coat materials prior to protective coat application.

45-3 CONSTRUCTION DETAILS

Add the following to this section:

The fire hydrant shall be installed with the flange break line at least 2 inches above finished
grade and no more than 6 inches above finished grade.

A drainage pit 2 feet in diameter shall be excavated around each hydrant and filled
completely with 3/4-inch washed gravel under and around the bowl! of the drain opening. The
drain field shall be covered with plastic or filter fabric to prevent migration of fines into the drain
field.

Solid concrete base and thrust blocking shall be placed at the hydrant base. Care shall be
taken so that the hydrant drain hole remains unobstructed.

CONTRACTOR shall furnish all necessary fittings in the fire hydrant lead to install the fire
hydrant in a plumb condition at locations shown in the plans and at the specified depth of bury.
The pumper nozzle of all fire hydrants shall be installed with the nozzle pointing toward the street
unless otherwise noted. ENGINEER reserves the right to alter the location of fire hydrants from
that shown in the plans.

CONTRACTOR shall verify depth of bury for each fire hydrant, CONTRACTOR shall
provide vertical and horizontal extensions as necessary for fire hydrant to match into the
surrounding ground or elevation at the location noted on the plans.

Method of Measurement and Basis of Payment: This work shall be measured and paid for at
the contractor unit price per each FIRE HYDRANT WITH AUXILIARY VALVE AND BOX and shall
include all labor and materials as described including fire hydrant tee, swivel, water main lead,
auxiliary valve in box, fire hydrant, drainage pit, concrete base, thrust blocking, vertical and
horizontal extensions, and mechanical joints.

GATE VALVE WITH VAULT

Description. This work consists of furnishing and installing a gate valve in a vault or gate valve
in a box. The work shall be in accordance with Sections 42, 44, and standard drawings of the
SSWSC, and the following special provision.

42-2.01 MANUFACTURE AND MARKING

Add the following to this section:

Valves 12-inches and smaller shall be epoxy-coated resilient wedge gate valves meeting the

requirements of AWWA C509 cast iron ductile iron, resilient seat, non-rising
stem, counter-clockwise to open, 250 psi working pressure with O-ring packing box, EJ or
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Mueller A-2360-23. Valves 14-inches and larger shall be epoxy-coated iron body, rubber seat,
butterfly valves, counter clock-wise to open.

42-3 END CONNECTIONS
Replace this section with the following:

All water main valves shall have mechanical joint ends unless otherwise specified.
Meg-A-Lug retainer glands, series 1100 by EBBA Iron, Inc. shall be used on all mechanical
joint valve ends.

44-3.01 VALVE VAULTS OR CHAMBERS
Add the following to this section:

Valve vaults shall be of precast reinforced concrete conforming to ASTM C-478.

For 6-, 8-, 10-, and 12-inch- diameter valves, valve vaults shall have a 48-inch inside diameter.
For pressure connections and valves 16-inch and larger, valve vaults shall have a 60-inch inside
diameter.No more than two precast concrete adjusting rings with 6 inches total maximum height
shall be allowed for adjustment of each valve vault casting.

Valve vaults requiring offset cones shall be positioned so that neither the inside of cone nor
the manhole steps will interfere with the operation of the valve.

When either groundwater or surface water is present in manhole excavations, it shall be
removed to a level at least four inches below the bottom of the precast or poured-in-place
bottom and 4 inches of bedding material shall be installed. The manhole excavation shall be
leveled to provide a firm foundation for precast bottoms.

Manhole frame and cover shall be EJ Model 1020 and 1020A HD, embossed “WATER” and
“VILLAGE OF CHANNAHON.”

Manhole steps shall be EJ 8518 or steel reinforced plastic conforming to OSHA standards,
16 inches on center. The top step shall be located 10 inches or less from the top of the cone
section. Manhole steps shall be inserted in manhole riser, cone, and flat slab sections prior to
initial set of the concrete in accordance with ASTM C-478, and shall have maximum embedment
and pull-out resistance in accordance with ASTM C-478.

Method of Measurement and Basis of Payment: Gate valves and vaults shall be measured
and paid for at the contractor unit price per each GATE VALVE WITH VAULT of the valve size
and vault diameter specified.

VALVE VAULTS TO BE ADJUSTED

Description: This work consists of adjusting existing water main vaults. The work shall be in
accordance with the SSWSC and standard drawings, and the following special provision.

Adjustment of existing valve vaults within the paving limits of the street, which require adjustment,
shall be adjusted to match the finished surface. Adjustments shall not be made greater than
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48 hours prior to the anticipated time of paving. No more than two precast adjusting rings, with
six-inch maximum total height adjustment, shall be allowed. Valve vaults requiring offset cones
shall be positioned so that neither the inside of the cone nor the manhole steps will interfere with
the operation of the valve.

Adjustments shall be performed as called for in Section 602 and 603 of the IDOT SSRBC.
CONTRACTOR shall furnish Class 1 barricades with flashers on all adjusted castings until paving
has been completed. Upon completion of paving operations, CONTRACTOR shall check all
casting and grates to insure that the lids are clean and operational.

Method of Measurement and Basis of Payment: Adjustment of existing valve vaults shall be
measured and paid for at the contractor unit price per each VALVE VAULTS TO BE ADJUSTED
and shall include all labor and materials including excavation, removing the frame and lids, and
adjusting the frame and lids. All excavation and items removed shall be properly disposed of.
Surface restoration will be paid for separately.

VALVE VAULTS TO BE REMOVED

Description: This work consists of removing existing water main vaults and valves inside the
vault. The work shall be in accordance with the SSWSC and standard drawings, and the following
special provision.

Abandonment of existing valve vaults shall be performed by removing and disposing of the vault
and filling the trench void with CA-7 aggregate or sand. OWNER shall have right of first refusal
for all existing vault frames and lids. OWNER-rejected frames and lids shall be disposed by
CONTRACTOR. No removal shall take place until the new main has been tested and accepted,
and until all services have been connected to the new main.

Method of Measurement and Basis of Payment: Existing water vaults shall be measured and
paid for at the contractor unit price per each VALVE VAULTS TO BE REMOVED and shall include
all labor and materials including excavation, removing the vault, removing frame and lids, filling
the trench with CA-7 aggregate, and placing CA-7 aggregate to the bottom of the proposed
restoration. All excavation and items removed shall be properly disposed of. Surface restoration
will be paid for separately.

WATER MAIN REMOVAL

Description. This work shall consist of removing the existing water main and shall be in
accordance with Section 551 of the Standard Specifications, the details in the drawings, and the
following special provision.

Method of Measurement. All water main removal shall be measured for payment in place per
foot regardless of size, location, or material. Any excavation required to remove the storm sewer
shall be included in the cost of this pay item. The trench shall be backfilled with trench backfill
material.

Basis of Payment. This work shall be paid for at the contract unit price per foot for WATER MAIN

REMOVAL, which price shall include all materials, labor, trench backfill, and equipment necessary
to complete the work as specified.
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ABANDON EXISTING WATER MAIN
Description. This work shall consist of abandoning the existing water main.

The existing water main to be abandoned shall be cut and capped on both open ends with 2 feet
of concrete where indicated on the drawings. The excavated trench shall be backfilled with trench
backfill according to Section 208. No abandonment shall take place until the new main has been
tested and accepted, and until all services have been connected to the new main.

Method of Measurement and Basis of Payment. Abandoning existing water main shall be
measured and paid for at a lump sum for ABANDON EXISTING WATER MAIN. The price shall
include all labor, equipment, and materials necessary to complete the work including excavation,
removals, disconnections, pipe sealing, concrete, and trench backfill. Surface restoration will be
paid for separately.

CONNECTION TO EXISTING WATER MAIN

Description: This work shall consist of connecting the new water main with the existing water
main at locations shown on the plans. This work shall be in accordance with Sections 20, 40,
41, and the standard drawings of the SSWSC, the special provision for DUCTILE WATER
MAIN and the following special provision.

41-2.11 CONNECTION TO EXISTING MAINS
Add the following to this section:

Where shown on the plans, CONTRACTOR shall make connections to existing mains.
Connections shall be performed to minimize time that the distribution system is out of service,
but in no case shall service be interrupted without prior 48 hours’ notice to the ENGINEER and
for more than four hours.

Method of Measurement and Basis of Payment. Connection to existing water main shall be
measured and paid for at the contractor unit price per each CONNECTION TO EXISTING
WATER MAIN of the existing water main diameter size specified. The unit price bid shall include
all labor, equipment, excavation, bedding, haunching, initial backfill, removal of existing water
main, fittings, reducers, couplings, thrust blocks, retainer glands, and tapping saddle.
EXPLORATORY EXCAVATION

Description: This work shall be in accordance with Section 22 of the SSWSC excluding
Sections 22-3 and 22-4 and the following special provision.

22-2 EXPLORATORY EXCAVATION-CONSTRUCTION DETAILS
Replace the first paragraph in this section with the following:

Excavations shall be made by CONTRACTOR as necessary to locate existing utilities within the
project limits. Explored trenches shall be trench backfilled with CA-7.
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Method of Measurement & Basis of Payment: Exploratory excavation and trench backfill
associated with filling the trench will not be measured for payment and paid for separately and
shall be included in the cost of the mobilization

MANHOLES, CATCH BASINS, AND INLETS

Description. This work shall be in accordance with Section 602 of the Standard Specifications,
the details in the drawings, and the following special provision.

General. Closed lids shall be embossed “STORM” in the middle of the lid and “VILLAGE OF
CHANNAHON?” on the outside of the lid according to the details in the plans. All structures shall
be constructed in accordance with the details included herein.

Structures located within pavement shall have one rubber adjustment riser, Infra-Riser by EJ.
Method of Measurement and Basis of Payment. The work will be measured and paid for at the
contract unit price per each for MANHOLES, CATCH BASINS, and INLETS of the type, diameter,
and frame and lid/grate specified.

MANHOLES, TYPE A, TYPE 11V FRAME AND GRATE

Description. This work shall be in accordance with Section 602 of the Standard Specifications,
the details in the drawings, the Manholes, Catch Basins, and Inlets special provision, and the

following special provision.

General. This work shall consist of constructing a Type A manhole with a flat slab and Type 11V
frame and grate.

The materials shall be in accordance with Article 602.02 of the Standard Specifications.

The work shall be performed according to Section 602 of the Standard Specifications, IDOT
Standard Drawings 602401 Manhole Type A, 602416-03 Manhole Type A, 602701 Manhole
Steps, and 604056 Frame and Grate Type 11V.

Method of Measurement and Basis of Payment. This work will be measured and paid for at
the contract unit price each for MANHOLES, TYPE 11V AND GRATE of the diameter specified.

DRY WELL, TYPE A
Description. This work shall be in accordance with Section 208, 602, and 1080 of the Standard
Specifications, the details in the plans, the Manholes, Catch Basins, and Inlets special provision,

and the following special provision.

General. This work shall consist of constructing a Dry Well according to the details in the plans
and highway standards. The drywell shall have a Type A precast reinforced concrete flat slab.

The materials shall be in accordance with Article 602 of the Standard Specifications. Geotextile
fabric shall meet the requirements of Article 1080.05.
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The work shall be performed according to Section 602 of the Standard Specifications, IDOT
Standard Drawings for Catch Basin Type A Precast Manhole Type A 7’ Diameter, Precast
Reinforced Concrete Flat Slab Top, Manhole Steps, and Type 1 Frame and Lid. All manhole
concrete sections shall be precast reinforced concrete.

In accordance with the Metropolitan Water Reclamation District detail for dry wells, two feet below
the lowest invert of the structure, 4” diameter weep holes shall be placed in two rows within the
walls of the barrel spaced 16” on center. The structure shall be set on a precast reinforced
concrete ring.

Excavational and Backfilling. In accordance with the Metropolitan Water Reclamation District
detail for dry wells, the excavation shall be made 12” below the bottom of the precast reinforced
concrete ring. In addition, the excavation shall be 12” wider than the outside of the barrel of the
dry well. 12” of CA-7 shall be placed prior to setting the precast reinforced concrete ring and
subsequent barrel sections. Woven geotextile fabric shall be placed along the outside of the
structure and along the excavation beginning at the top weep hole to the bottom of the CA-7 base.
The space between the excavation and the outer excavation and the outer surface of the dry well
shall be backfilled with CA-7. The remaining space above the CA-7 shall be filled with either CA-
6 or CA-7.

Method of Measurement and Basis of Payment. This work will be measured and paid for at
the contract unit price each for DRY WELL, TYPE A, of the structure diameter and frame and lid
specified. The cost shall include all labor and materials including excavation, CA-6 and CA-7,
woven geotextile fabric, precast reinforced concrete ring, barrel sections, steps, creation of
weep holes, flat slab top, and frame and lid/grate.

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D-1)
Effective: April 1, 2011

Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ........coiiiiiii s 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 £15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”
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Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started, properly
sized temporary ramps shall be placed around the drainage and/or utility castings according to
the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft
(600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 40 mph or less and when the height of the casting
to be protected meets the proper sizing requirements for the rubber ramps as shown

below.
Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.
outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are undertaken
within the immediate area of the structure. Prior to placing the surface course, the temporary ramp
shall be removed. Excess material shall be disposed of according to Article 202.03.”

REMOVING CATCH BASINS

Description. This work shall be in accordance with Section 605 of the Standard Specifications,
the details in the drawings, and the following special provision.

General. This work shall consist of removing utility structures including inlets, manholes, and
catch basins in accordance with Section 605 of the Standard Specifications. The void in the
ground left from removing the structure shall be filled with granular backfill meeting the
requirements for trench backfill.

Method of Measurement and Basis of Payment. This work will be measured and paid for at the

contract unit price each for REMOVING CATCH BASINS and includes all labor, material, removal
and disposal of the structure, earth excavation and trench backfill.
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 2, 2007

Description. This work shall consist of furnishing, installing, maintaining, relocating for various
states of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.

Materials. Materials shall be according to the following Articles of Section 1000—Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4.  The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS

Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge
of the paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method of Measurement.

This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).
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All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work necessary
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans
and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and
remove all applicable traffic control devices along the detour route according to the details shown
in the plans.

Method of Measurement: All traffic control (except “Traffic Control and Protection (Expressways)”
and temporary pavement markings) indicated on the traffic control plan details and specified in
the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum price
for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985

Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring

Special Provisions, and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.
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STANDARDS:

701001-02 OFF-ROAD OPERATIONS, 2L, 2W, MORE THAN 15’ (4.5m) AWAY

701006-05 OFF-ROAD OPERATIONS, 2L, 2W, 15’ (4.5m) 24” (600 mm) FROM PAVEMENT EDGE
701301-04 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS

701311-03 LANE CLOSURE, 2L, 2W, MOVING OPERATION, DAY ONLY

701501-06 URBAN LANE CLOSURE 2L, 2W, UNDIVIDED

701801-06 SIDEWALK, CORNER OR CROSSWALK CLOSURE

701901-07 TRAFFIC CONTROL DEVICES

DETAILS:

TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS, AND DRIVEWAYS
(TC-10)

DISTRICT ONE TYPICAL PAVEMENT MARKINGS (TC-13)

DETOUR SIGNING FOR CLOSING STATE HIGHWAYS (TC-21)

ARTERIAL ROAD INFORMATION SIGN (TC-22)

SPECIAL PROVISIONS:

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
MAINTENANCE OF ROADWAYS

PUBLIC CONVENIENCE AND SAFETY

TEMPORARY INFORMATION SIGNING

EQUIPMENT PARKING AND STORAGE (BDE)
LIGHTS ON BARRICADE (BDE)

REMOVE AND RELOCATE SIGN ASSEMBLY

Description. This work shall consist of removing, temporarily storing, and relocating sign
assemblies and posts. This work shall be in accordance with Sections 724, 728, 729, and 730 of
the Standard Specifications, the details in the drawings, and the following special provision
Where indicated in the plans, existing sign panels and posts shall be carefully removed by the
Contractor and stored offsite until construction activities are complete near the location area. The
sign post shall be driven into the ground at the new location per the applicable section of the
Standard Specifications according to the existing post material.

Method of Measurement and Basis of Payment. This work will not be measured for payment
and shall be included in the cost of mobilization.

FRICTION AGGREGATE (D-1)

Effective: January 1, 2011
Revised: April 29, 2016

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

41



MUN 5080 (Dove Drive)

Section 16-00025-00-FP

Village of Channahon
Will County

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination ¥:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
Low ESAL

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination %

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-19.0
or IL-19.0L

SMA Binder

Allowed Alone or in Combination % '

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-9.5 or IL-9.5L

SMA
Ndesign 50 Surface

Allowed Alone or in Combination %

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag*
Crushed Concrete®

HMA
High ESAL

D Surface and
Leveling Binder
IL-9.5

SMA
Ndesign 50
Surface

Allowed Alone or in Combination %

Crushed Gravel

Carbonate Crushed Stone (other than
Limestone)?

Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag¥

Crushed Concrete®

Other Combinations Allowed:
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Use Mixture Aggregates Allowed
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D
aggregate other than
Dolomite
75% Limestone Crushed Slag (ACBF)
or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination % ©':
High ESAL IL-9.5
SMA Crystalline Crushed Stone
Ndesign 80 Crushed Sandstone
Surface Crushed Slag (ACBF)
Crushed Steel Slag
No Limestone.
Other Combinations Allowed:
Up to... With...
50% Dolomite? Any Mixture E
aggregate
75% Dolomite? Crushed Sandstone,
Crushed Slag (ACBF),
Crushed Steel Slag, or
Crystalline Crushed
Stone
75% Crushed Gravel? | Crushed Sandstone,
or Crushed Concrete® | Crystalline Crushed
Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag
HMA F Surface Allowed Alone or in Combination % ©':
High ESAL IL-9.5
Crystalline Crushed Stone
SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to...

With...
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Use Mixture Aggregates Allowed
50% Crushed Gravel?, | Crushed Sandstone,
Crushed Concrete¥, or | Crushed Slag (ACBF),
Dolomite? Crushed Steel Slag, or
Crystalline Crushed
Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign
80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any of the other
aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When combinations of aggregates are used, the blend percent measurements shall be by
volume.”

6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.”

GENERAL ELECTRICAL REQUIREMENTS
Effective: June 1, 2016

This special provision replaces Articles 801.01-801.07, 801.09-801-16 of the Standard
Specifications.

Definition. Codes, standards, and industry specifications cited for electrical work shall be by
definition the latest adopted version thereof, unless indicated otherwise.

Materials by definition shall include electrical equipment, fittings, devices, motors, appliances,
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection
with, electrical installation.

Standards of Installation. Materials shall be installed according to the manufacturer’s
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals.

All like materials shall be from the same manufacturer. Listed and labeled materials shall be used
whenever possible. The listing shall be according to UL or an approved equivalent.

Safety and Protection. Safety and protection requirements shall be as follows.

Safety. Electrical systems shall not be left in an exposed or otherwise hazardous condition. All
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during
nonworking hours.

Protection. Electrical raceway or duct openings shall be capped or otherwise sealed from the
entrance of water and dirt. Wiring shall be protected from mechanical injury.

Equipment Grounding Conductor. All electrical systems, materials, and appurtenances shall

be grounded. Good ground continuity throughout the electrical system shall be assured, even
though every detail of the requirements is not specified or shown. Electrical circuits shall have a
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continuous insulated equipment grounding conductor. When metallic conduit is used, it shall be
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding
conductor.

Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require
an equipment grounding conductor.

Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal
at the connection point. After the connection is completed, the paint system shall be repaired to
the satisfaction of the Engineer.

Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment
grounding conductor shall be made using a splice and pigtail connection. Mechanical connectors
shall have a serrated washer at the contact surface.

All connections to structural steel or fencing shall be made with exothermic welds. Care shall be
taken not to weaken load carrying members. Where connections are made to epoxy coated
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical
connection. The epoxy coating shall be repaired to the satisfaction of the Engineer. Where
connections are made to insulated conductors, the connection shall be wrapped with at least four
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation.

Submittals. At the preconstruction meeting, the Contractor shall submit a written listing of
manufacturers for all major electrical and mechanical items. The list of manufacturers shall be
binding, except by written request from the Contractor and approval by the Engineer. The request
shall include acceptable reasons and documentation for the change.

Maijor items shall include, but not limited to the following:

Type of Work (discipline) Item

All Electrical Work Electric Service Metering
Emergency Standby System
Transformers

Cable

Unit Duct

Splices

Conduit

Surge Suppression System

Lighting Tower

Pole

Luminaire

Foundation

Breakaway Device

Controllers

Control Cabinet and Peripherals

ITS Controller Cabinet and Peripherals
CCTV Cameras

Camera Structures

Ethernet Switches

Detectors

Detector Loop
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Type of Work (discipline) Item

Fiber Optic Cable

Within 30 calendar days after contract execution, the Contractor shall submit, for approval, one
copy each of the manufacturer’s product data (for standard products and components) and
detailed shop drawings (for fabricated items). Submittals for the materials for each individual pay
item shall be complete in every respect. Submittals which include multiple pay items shall have
all submittal material for each item or group of items covered by a particular specification, grouped
together and the applicable pay item identified. Various submittals shall, when taken together,
form a complete coordinated package. A partial submittal will be returned without review unless
prior written permission is obtained from the Engineer.

The submittal shall be properly identified by route, section, county, and contract number.

The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval,
with date and signature, for each individual item. In case of subcontractor submittal, both the
subcontractor and the Contractor shall review, sign, and stamp their approval on the submittal.

lllegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection.

Iltems from multiple disciplines shall not be combined on a single submittal and
transmittal. Items for lighting, signals, surveillance and CCTV must be in separate
submittals since they may be reviewed by various personnel in various locations.

The Engineer will review the submittals for conformance with the design concept of the project
according to Article 105.04 and the following. The Engineer will stamp the drawings indicating
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”. Since the
Engineer’s review is for conformance with the design concept only, it shall be the Contractor’s
responsibility to coordinate the various items into a working system as specified. The Contractor
shall not be relieved from responsibility for errors or omissions in the shop, working, or layout
drawings by the Engineer’s approval thereof. The Contractor shall still be in full compliance with
contract and specification requirements.

All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal
comments.

Work shall not begin until the Engineer has approved the submittal. Material installed prior to
approval by the Engineer, will be subject to removal and replacement at no additional cost to the
Department.

Unless otherwise approved by the Engineer, all of the above items shall be submitted to the
Engineer at the same time. Each item shall be properly identified by route, section, and contract
number.

Certifications. When certifications are specified and are available prior to material manufacture,
the certification shall be included in the submittal information. When specified and only available
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after manufacture, the submittal shall include a statement of intent to furnish certification. All
certificates shall be complete with all appropriate test dates and data.

Authorized Project Delay. See Article 801.08
Maintenance transfer and Preconstruction Inspection:

General. Before performing any excavation, removal, or installation work (electrical or otherwise) at
the site, the Contractor shall request a maintenance transfer and preconstruction site inspection, to
be held in the presence of the Engineer and a representative of the party or parties responsible for
maintenance of any lighting and/or traffic control systems which may be affected by the work. The
request for the maintenance transfer and preconstruction inspection shall be made no less than
seven (7) calendar days prior to the desired inspection date. The maintenance transfer and
preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required for the
construction period.

Establish the approximate location and operating condition of lighting and/or traffic control systems
which may be affected by the work

Marking of Existing Cable Systems. The party responsible for maintenance of any existing lighting
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake,
once per location, all underground cable routes owned or maintained by the State. A project may
involve multiple "locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least 304.8 mm (one
(1) foot) to either side. The request for the cable locations and marking shall be made at the same
time the request for the maintenance transfer and preconstruction inspection is made. The
Contractor shall exercise extreme caution where existing buried cable runs are involved. The
markings of existing systems are made strictly for assistance to the Contractor and this does not
relieve the Contractor of responsibility for the repair or replacement of any cable run damaged in
the course of his work, as specified elsewhere herein. Note that the contractor shall be entitled to
only one request for location marking of existing systems and that multiple requests may only be
honored at the contractor's expense. No locates will be made after maintenance is transferred,
unless it is at the contractor’s expense.

Condition of Existing Systems. The Contractor shall conduct an inventory of all existing electrical
system equipment within the project limits, which may be affected by the work, making note of any
parts which are found broken or missing, defective or malfunctioning. Megger and load readings
shall be taken for all existing circuits which will remain in place or be modified. If a circuit is to be
taken out in its entirety, then readings do not have to be taken. The inventory and test data shall
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to
the Engineer for the record. Without such a record, all systems transferred to the Contractor for
maintenance during construction shall be returned at the end of construction in complete, fully
operating condition.”

Marking Proposed Locations for Highway Lighting System. The Contractor shall mark or
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable
routes, pavement crossings, and other items pertinent to the work. A proposed location inspection
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by the Engineer shall be requested prior to any excavation, construction, or installation work after
all proposed installation locations are marked. Any work installed without location approval is
subject to corrective action at no additional cost to the Department.

Inspection of electrical work. Inspection of electrical work shall be according to Article 105.12
and the following.

Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles,
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s
inspection.

Maintenance and Responsibility During Construction.

Lighting Operation and Maintenance Responsibility. The scope of work shall include the assumption
of responsibility for the continuing operation and maintenance of the existing, proposed, temporary,
sign and navigation lighting, or other lighting systems and all appurtenances affected by the work
as specified elsewhere herein. Maintenance of lighting systems is specified elsewhere and will be
paid for separately

The proposed lighting system must be operational prior to opening the roadway to traffic unless
temporary lighting exists which is designed and installed to properly illuminate the roadway.

Energy and Demand Charges. The payment of basic energy and demand charges by the electric
utility for existing lighting which remains in service will continue as a responsibility of the Owner,
unless otherwise indicated. Unless otherwise indicated or required by the Engineer duplicate
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the Engineer to place
a proposed new lighting system in service, whether the system has passed final acceptance or not,
(such as to allow temporary lighting to be removed), the Owner will accept responsibility for energy
and demand charges for such lighting, effective the date of authorization. All other energy and
demand payments to the utility shall be the responsibility of the Contractor until final acceptance.

Damage to Electrical Systems. Should damage occur to any existing electrical systems through
the Contractor's operations, the Engineer will designate the repairs as emergency or non-
emergency in nature.

Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the
Department, or its agent. Non-emergency repairs shall be performed by the Contractor within six
working days following discovery or notification. All repairs shall be performed in an expeditious
manner to assure all electrical systems are operational as soon as possible. The repairs shall be
performed at no additional cost to the Department.

Lighting. An outage will be considered an emergency when three or more lights on a circuit or

three successive lights are not operational. Knocked down materials, which result in a danger to
the motoring public, will be considered an emergency repair.
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Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it
does not interfere with traffic or other operations, and if the Engineer determines it does not
require unacceptable modification to existing installations.

Testing. Before final inspection, the electrical work shall be tested. Tests may be made
progressively as parts of the work are completed, or may be made when the work is complete.
Tests shall be made in the presence of the Engineer. Iltems which fail to test satisfactorily shall be
repaired or replaced. Tests shall include checks of control operation, system voltages, cable
insulation, and ground resistance and continuity.

The forms for recording test readings will be available from the Engineer in electronic format. The
Contractor shall provide the Engineer with a written report of all test data including the following:

Voltage Tests

Amperage Tests

Insulation Resistance Tests
Continuity tests

Detector Loop Tests

Lighting systems. The following tests shall be made.

(1) Voltage Measurements. Voltages in the cabinet from phase to phase and phase to
neutral, at no load and at full load, shall be measured and recorded. Voltage readings
at the last termination of each circuit shall be measured and recorded.

(2) Insulation Resistance. Insulation resistance to ground of each circuit at the cabinet,
with all loads connected, shall be measured and recorded.

On tests of new cable runs, the readings shall exceed 50 megohms for phase and
neutral conductors with a connected load over 20 A, and shall exceed 100 megohms
for conductors with a connected load of 20 A or less.

On tests of cable runs which include cables which were existing in service prior to this
contract, the resistance readings shall be the same or better than the readings
recorded at the maintenance transfer at the beginning of the contract. Measurements
shall be taken with a megohm meter approved by the Engineer.

(3) Loads. The current of each circuit, phase main, and neutral shall be measured and
recorded. The Engineer may direct reasonable circuit rearrangement. The current
readings shall be within ten percent of the connected load based on material ratings.

(4) Ground Continuity. Resistance of the system ground as taken from the farthest
extension of each circuit run from the controller (i.e. check of equipment ground
continuity for each circuit) shall be measured and recorded. Readings shall not exceed
2.0 ohms, regardless of the length of the circuit.

(5) Resistance of Grounding Electrodes. Resistance to ground of all grounding electrodes
shall be measured and recorded. Measurements shall be made with a ground tester
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during dry soil conditions as approved by the Engineer. Resistance to ground shall not
exceed 10 ohms.

ITS. The following test shall be made in addition to the lighting system test above.

Detector Loops. Before and after permanently securing the loop in the pavement, the
resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested. The loop and lead-in circuit shall have an inductance between
20 and 2500 microhenries. The resistance to ground shall be a minimum of
50 megohms under any conditions of weather or moisture. The quality factor (Q) shall
be 5 or greater.

Fiber Optic Systems. Fiber optic testing shall be performed as required in the fiber optic cable
special provision and the fiber optic splice special provision.

All test results shall be furnished to the Engineer seven working days before the date the inspection
is scheduled.

Contract Guarantee. The Contractor shall provide a written guarantee for all electrical work
provided under the contract for a period of six months after the date of acceptance with the
following warranties and guarantees.

(a) The manufacturer's standard written warranty for each piece of electrical material or
apparatus furnished under the contract. The warranty for light emitting diode (LED)
modules, including the maintained minimum luminance, shall cover a minimum of 60
months from the date of delivery.

(b) The Contractor’s written guarantee that, for a period of six months after the date of final
acceptance of the work, all necessary repairs to or replacement of said warranted material
or apparatus for reasons not proven to have been caused by negligence on the part of the
user or acts of a third party shall be made by the Contractor at no additional cost to the
Department.

(c) The Contractor's written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of six months after final
acceptance of the work.

The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted
for full replacement for a minimum of five years.

Record Drawings. Alterations and additions to the electrical installation made during the
execution of the work shall be neatly and plainly marked in red by the Contractor on the full-size
set of record drawings kept at the Engineer’s field office for the project. These drawings shall be
updated on a daily basis and shall be available for inspection by the Engineer during the course
of the work. The record drawings shall include the following:

e Cover Sheet
e Summary of Quantities, electrical items only
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Legends, Schedules and Notes

Plan Sheet

Pertinent Details

Single Line Diagram

Other useful information useful to locate and maintain the systems.

Any modifications to the details shall be indicated. Final quantities used shall be indicated on the
Summary of Quantities. Foundation depths used shall also be listed.

As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the
project and record information on inventory sheets provided by the Engineer.

The inventory shall include:

Location of Equipment, including rack, chassis, slot as applicable.
Designation of Equipment
Equipment manufacturer
Equipment model number
Equipment Version Number
Equipment Configuration
o0 Addressing, IP or other
0 Settings, hardware or programmed
¢ Equipment Serial Number

The following electronic inventory forms are available from the Engineer:

Lighting Controller Inventory
Lighting Inventory

Light Tower Inspection Checklist
ITS Location Inventory

The information shall be entered in the forms; handwritten entries will not be acceptable; except
for signatures. Electronic file shall also be included in the documentation.

When the work is complete, and seven days before the request for a final inspection, the set of
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for
review and approval and shall be stamped with the date and the signature of the Contractor’s
supervising Engineer or electrician. The record drawings shall be submitted in PDF format on
CDROM as well as hardcopy’s for review and approval.

In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved
and Approved as Noted with applicable follow-up shall be submitted along with the record
drawings. The PDF files shall clearly indicate either by filename or PDF table of contents the
respective pay item number. Specific part or model numbers of items which have been selected
shall be clearly visible. Hard copies of the catalog are not required with this submittal.

The Contractor shall provide two sets of electronically produced drawings in a moisture proof pouch
to be kept on the inside door of the controller cabinet or other location approved by the Engineer.
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These drawings shall show the final as-built circuit orientation(s) of the project in the form of a single
line diagram with all luminaires numbered and clearly identified for each circuit.

Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test
results, inventory, etc. shall be submitted at the same time. Partial piecemeal submittals will be
rejected without review. A total of five hardcopies and CDROMSs of the final documentation shall be
submitted.

GPS Documentation. In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or being affected in
other ways by this contract:

All light poles and light towers.

Handholes and vaults.

Junction Boxes

Conduit roadway crossings.

Controllers.

Control Buildings.

Structures with electrical connections, i.e. DMS, lighted signs.
Electric Service locations.

CCTV Camera installations.

Roadway Surveillance installations.

Fiber Optic Splice Locations.

Fiber Optic Cables. Coordinates shall be recorded along each fiber
optic cable route every 200 feet.

e All fiber optic slack locations shall be identified with quantity of slack
cable included. When sequential cable markings are available, those
markings shall be documented as cable marking into enclosure and
marking out of enclosure.

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format shall be compatible
with MS Excel. Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal
places. Each coordinate shall have the following information:

District
Description of item
Designation

Use

Approximate station
Contract Number
Date

Owner

. Latitude

10. Longitude

11. Comments

©CoNoORWN=

A spreadsheet template will be available from the Engineer for use by the Contractor.
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Prior to the collection of data, the contractor shall provide a sample data collection of at
least six data points of known locations to be reviewed and verified by the Engineer to be
accurate within 20 feet. Upon verification, data collection can begin. Data collection can be made
as construction progresses, or can be collected after all items are installed. If the data is
unacceptable the contractor shall make corrections to the data collection equipment and or
process and submit the data for review and approval as specified. Data collection prior to the
submittal and review of the sample data of existing data points will be unacceptable and
rejected.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade GPS device shall
be used for the data collection. The receiver shall support differential correction and data shall
have minimum 5 meter accuracy after post processing.

GPS receivers integrated into cellular communication devices, recreational and automotive GPS
devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having been in the
business for a minimum of 6 years.”

The documents on the CD shall be organized by the Electrical Maintenance Contract
Management System (EMCMS) location designation. If multiple EMCMS locations are within the
contract, separate folders shall be utilized for each location as follows:

4 ContractMo

4 L01234
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults
Warranty

4 L04321
CatalogCuts
GPS
Inventory
RecordDrawings
TestResults

Warranty

Extraneous information not pertaining to the specific EMCMS location shall not be included in that
particular folder and sub-folder.

The inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.
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The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere
herein.

All CD’s shall be labeled as illustrated in the CD Label Template contained herein.

Acceptance. Acceptance of electrical work will be given at the time when the Department
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the
time of final inspection.

When the electrical work is complete, tested, and fully operational, the Contractor shall schedule
an inspection for acceptance with the Engineer no less than seven working days prior to the
desired inspection date. The Contractor shall furnish the necessary labor and equipment to make
the inspection.

A written record of the test readings taken by the Contractor according to Article 801.13 shall be
furnished to the Engineer seven working days before the date the inspection is scheduled.
Inspection will not be made until after the delivery of acceptable record drawings, specified
certifications, and the required guarantees.

54



w0

v

CONTRACTOR SUBMITS 3 COPIES OF
FINAL DOCUMENTATION. R.E.

CONTRACTOR MAKES
CORRECTIONS

R.E. SENDS COMMENTS
BACK TO CONTRACTOR

\ 4

TRANSMITS DOCUMENTATION TO
B.O.T.O.

\ 4

REVIEW OF FINAL DOCUMENTATION BY
ENGINEER

DOCUMENTATION
ACCEPTABLE?

YES

v

ENGINEER COMPLETES CONSTRUCTION
STATUS FORM AND DISTRIBUTES FINAL
DOCUMENTATION COPIES.

\ 4

CONTRACTOR, THROUGHB.O.C.,

CONTRACTOR CORRECTS
DEFICIENCIES

A

INSPECTOR SENDS
COMMENTS TO R.E. AND

RE. SENDS COMMENTS [@—MAJOR ISSUES

BACK TO CONTRACTOR

J»| REQUESTS PRE-FINAL INSPECTION BY

INSPECTOR

\ 4

PRE-FINAL INSPECTION BY B.O.T.O.
MAINTENANCE SECTION INSPECTOR

MINOR ISSUES

CONTRACTOR PERFORMS CORRECTIVE
ACTION AND SUBMITTS FINAL
CORRECTED DOCUMENTATION

\ 4

CONTRACTOR REQUESTS FINAL
INSPECTION WITH X COPIES OF FINAL
CORRECTED DOCUMENTATION

A

FINAL ACCEPTANCE WITH
CONTRACTOR,

A

NO ISSUES———

CONSTRUCTION, AND
EMC

\ 4

PROJECT ACCEPTED FOR STATE
MAINTENANCE

55

MUN 5080 (Dove Drive)
Section 16-00025-00-FP

Village of Channahon
Will County



MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

Final Acceptance Documentation Checklist

LOCATION

Route

Common Name

Limits

Section

Contract #

County

Controller Designation(s)

EMC Database Location Number(s)

ITEM Contractor Resident Engineer
(Verify) (Verify)
Record Drawings
-Four hardcopies (117 x 17”) ] ]
-Scanned to two CD-ROMs ] ]
Field Inspection Tests
-Voltage ] ]
-Amperage ] ]
-Cable Insulation Resistance ] ]
-Continuity ] ]
-Controller Ground Rod Resistance ] ]
(Four Hardcopies & scanned to two CD’s)
GPS Coordinates
-Excel file [ [
(Check Special Provisions, Excel file scanned to two CD’s)
Job Warranty Letter
(Four Hardcopies & scanned to two CD’s) D D
Catalog Cut Submittals
-Approved & Approved as Noted [] []
(Scanned to two CD’s)
Lighting Inventory Form u u
(Four Hardcopies & scanned to two CD’s)
Lighting Controller Inventory Form u u
(Four Hardcopies & scanned to two CD’s)
Light Tower Inspection Form u u
(If applicable, Four Hardcopies & scanned to two CD’s)

Four Hardcopies and scanned to two CD’s shall be submitted for all items above. The CD ROM
shall be labeled as shown in the example contained herein.
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General Notes:

Record Drawings — The record drawings should contain contract cover sheet, summary of
guantities showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.
Submit hardcopies 11 x 17 size. Include the original “red-ink” copy. The red-ink markup should
be neatly drawn. Record drawings copies should be legible. Blurred copies will not be acceptable.
Temporary lighting plans and removal lighting plans should not be part of the set.

Field Inspection Tests — Testing should be done for proposed cables. Testing shall be per
standard specifications. Forms shall be neatly filled out.

GPS Coordinates — Check special provisions “General Electrical Requirements”. Submit
electronic “EXCEL” file.

Job Warranty Letter — See standard specifications.

Cutsheet Submittal — See special provisions “General Electrical Requirements”. Scan Approved
and Approved as Noted cutsheets.

Lighting Inventory Form — Inventory form should include only proposed light poles, proposed light
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires.

Lighting Controller Inventory Form — Form should be filled out for only proposed lighting
controllers.

Light Tower Safety Inspection Form — Form should be filled out for each proposed light tower.
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CD LABEL FORMAT TEMPLATE.

Label must be printed; hand written labels are unacceptable and will be rejected.

Contract: 60X23
Letting: 1/20/12
Route: FAU 123 (IL 83)
Limits: IL64 to IL56

Iltems

Record Drawings

Submittal Date Final Approved
2/29/14 Submittals
Test Results
Inventory

Warranty Letters

Section: 123N-XYZ(L)TS
County: DuPage
Acme Construction

LUMINAIRE SAFETY CABLE ASSEMBLY
Effective: January 1, 2012

Description: This item shall consist of providing a luminaire safety cable assembly as specified
herein and as indicated in the plans.

Materials: Materials shall be according to the following:

Wire Rope. Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless steel
having a maximum carbon content of 0.08 % and shall be a stranded assembly. Cables shall be
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3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or strand
splices.

Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 and
Mil-DTL-83420.

Cable terminals shall be stainless steel compatible with the cable and as recommended by the
cable manufacturer. Terminations and clips shall be the same stainless steel grade as the wire
rope they are connected to.

U-Bolts. U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured
from Type 304 or Type 316 stainless steel.

CONSTRUCTION REQUIREMENTS

General. The safety cable assembly shall be installed as indicated in the plan details. One end
of the cable assembly shall have a loop fabricated from a stainless steel compression sleeve. The
other end of the cable assembly shall be connected with stainless steel wire rope clips as
indicated. Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of
the mast arm. Unless otherwise indicated in the plans, the luminaire safety cable shall only be
used in conjunction with luminaires which are directly above the traveled pavement.

Basis of Payment: This work shall be paid for at the contract price each for LUMINAIRE SAFETY
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated
in the plans.

ELECTRIC UTILITY SERVICE CONNECTION (COM ED)
Effective: January 1, 2012

Description. This item shall consist of payment for work performed by Com Ed in providing or
modifying electric service as indicated. THIS MAY INVOLVE WORK AT MORE THAN ONE
ELECTRIC SERVICE. For summary of the Electrical Service Drop Locations see the schedule
contained elsewhere herein.

CONSTRUCTION REQUIREMENTS

General. It shall be the Contractor's responsibility to contact Com Ed. The Contractor shall
coordinate his work fully with the Com Ed both as to the work required and the timing of the
installation. No additional compensation will be granted under this or any other item for extra work
caused by failure to meet this requirement. Please contact Com Ed, New Business Center Call
Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection process.
The Call Center Representatives will create a work order for the service connection. The
representative will ask the requestor for information specific to the request. The
representative will assign the request based upon the location of project.

The Contractor should make particular note of the need for the earliest attention to arrangements
with Com Ed for service. In the event of delay by Com Ed, no extension of time will be considered
applicable for the delay unless the Contractor can produce written evidence of a request for
electric service within 30 days of execution.
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The Contractor shall coordinate removal of existing beacon lights with Com Ed.

Method of Payment. The Contractor will be reimbursed to the exact amount of money as billed
by Com Ed for its services. Work provided by the Contractor for electric service will be paid
separately as described under ELECTRIC SERVICE INSTALLATION. No extra compensation
shall be paid to the Contractor for any incidental materials and labor required to fulfill the
requirements as shown on the plans and specified herein.

For bidding purposes, this item shall be estimated as $3,000.

Basis of Payment._This work will be paid for at the contract lump sum price for ELECTRIC
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service
charges.

ELECTRIC SERVICE INSTALLATION

Description. This item shall consist of all material and labor required to extend, connect or modify
the electric services, as indicated or specified, which is over and above the work performed by
the utility. Unless otherwise indicated, the cost for the utility work, if any, will be reimbursed to the
Contractor separately under ELECTRIC UTILITY SERVICE CONNECTION. This item may apply
to the work at more than one service location and each will be paid separately.

Materials._Materials shall be in accordance with the Standard Specifications. Service disconnect
shall be Square D part number D221NRB, Series E2, rated 30 amp, 240 VAC, and placed within
three feed of ComEd pedestal. Service disconnect shall be mounted on a service connection
pedestal, Milbank CP3B, rated 100 amp with no meter provision, or 204-38CPH, with mounting
post 13 MHK71 that shall be buried three feed below grade with post and pedestal projecting
three feet above grade.

CONSTRUCTION REQUIREMENTS
General._The Contractor shall ascertain the work being provided by the electric utility and shall
provide all additional material and work not included by other contract pay items required to

complete the electric service work in complete compliance with the requirements of the utility.

No additional compensation will be allowed for work required for the electric service, even though
not explicitly shown on the Drawings or specified herein

Method of Measurement. Electric Service Installation shall be counted, each.

Basis of Payment._This work will be paid for at the contract unit price each for ELECTRIC
SERVICE INSTALLATION, which shall be payment in full for the work specified herein.
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UNDERGROUND RACEWAYS
Effective: March 1, 2015

Revise Article 810.04 of the Standard Specifications to read:

“Installation. All underground conduits shall have a minimum depth of 30-inches
(700 mm) below the finished grade.”

Add the following to Article 810.04 of the Standard Specifications:

“All metal conduit installed underground shall be Rigid Steel Conduit unless
otherwise indicated on the plans.”

Add the following to Article 810.04 of the Standard Specifications:

“All raceways which extend outside of a structure or duct bank but are not
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond
the structure or duct bank. The end of this extension shall be capped and sealed
with a cap designed for the conduit to be capped.

The ends of rigid metal conduit to be capped shall be threaded, the threads
protected with full galvanizing, and capped with a threaded galvanized steel cap.

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall be
sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant
compatible with the material of both the cap and the conduit. A washer or similar
metal ring shall be glued to the inside center of the cap with epoxy, and the pull
cord shall be tied to this ring.”

UNIT DUCT
Effective: January 1, 2012

Revise the first paragraph of Article 810.04 to read:

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless
otherwise directed by the Engineer.”

Revise Article 1088.01(c) to read:
“(c) Coilable Nonmetallic Conduit.

General:

The duct shall be a plastic duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for
further processing and/or installation without adversely affecting its properties of
performance. The duct shall be a plastic duct which is intended for underground use and

61



MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon
Will County

can be manufactured and coiled or reeled in continuous transportable lengths and
uncoiled for further processing and/or installation without adversely affecting its properties
of performance.

The duct shall be made of high density polyethylene which shall meet the requirements of
ASTM D 2447, for schedule 40. The duct shall be composed of black high density
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33. The wall
thickness shall be in accordance with Table 2 for ASTM D 2447.

The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit. The
duct shall also comply with NEC Article 354.100 and 354.120.

Submittal information shall
requirements.

demonstrate compliance with the details of these

Dimensions:

Duct dimensions shall conform to the standards listed in ASTM D2447. Submittal
information shall demonstrate compliance with these requirements.

Nominal Size Nominal I.D. Nominal O.D. Minimum Wall
mm in mm in mm in mm in
31.75 1.25 35.05 1.380 42.16 1.660 3.556 +0.51 0.140 +0.020
38.1 1.50 40.89 1.610 48.26 1.900 3.683 +0.51 0.145 +0.020
Nominal Size | Pulled Tensile
mm in N Ibs
31.75 1.25 3322 747
38.1 1.50 3972 893
Marking:

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably
marked at least every 3.05 meters (10 feet) with the material designation (HDPE for high
density polyethylene), nominal size of the duct and the name and/or trademark of the
manufacturer.

Performance Tests:

Polyethylene Duct testing procedures and test results shall meet the requirements of UL
651. Certified copies of the test report shall be submitted to the Engineer prior to the
installation of the duct. Duct crush test results shall meet or exceed the following
requirements:

Duct Min. force required to
Diameter deform sample 50%
mm in N Ibs
35 1.25 4937 1110
41 1.5 4559 1025
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WIRE AND CABLE
Effective: January 1, 2012

Add the following to the first paragraph of Article 1066.02(a):
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be
suitable for installation in wet and dry locations, and shall be resistant to oils and
chemicals.”

Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read:

Aerial Electric Cable Properties

Phase Conductor | Messenger wire
Size Stranding Average Minimum | Stranding
AWG Insulation Size
Thickness AWG
mm mils
6 7 1.1 (45) 6 6/1
4 7 1.1 (45) 4 6/1
2 7 1.1 (45) 2 6/1
1/0 19 1.5 (60) 1/0 6/1
2/0 19 1.5 (60) 2/0 6/1
3/0 19 1.5 (60) 3/0 6/1
4/0 19 1.5 (60) 4/0 6/1

Add the following to Article 1066.03(b) of the Standard Specifications:

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may
be Type RHH/RHW/USE. Cable sized larger than No. 2 AWG shall be U.L. listed
Type RHH/RHW/USE.”

Revise Article 1066.04 to read:

“Aerial Cable Assembly. The aerial cable shall be an assembly of insulated
aluminum conductors according to Section 1066.02 and 1066.03. Unless
otherwise indicated, the cable assembly shall be composed of three insulated
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as
the ground conductor. Unless otherwise indicated, the code word designation of
this cable assembly is “Palomino”. The steel reinforced aluminum conductor shall
conform to ASTM B-232. The cable shall be assembled according to ANSI/ICEA
S-76-474."

Revise the second paragraph of Article 1066.05 to read:

“The tape shall have reinforced metallic detection capabilities consisting of a
woven reinforced polyethylene tape with a metallic core or backing.”
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LUMINAIRE, LED, HORIZONTAL MOUNT, HIGH WATTAGE

Description. This work consists of furnishing and installing LED luminaire as specified herein.
The following shall be in addition to applicable requirements of Section 821 of the Standard
Specifications.

General. The luminaire, including the housing, driver and optical assembly, shall be assembled
in the U.S.A. The luminaire shall both be assembled by and manufactured by the same
manufacturer. The luminaire shall be in compliance with ANSI C136.37. LED light source(s) and
driver(s) shall be RoHS compliant.

LED Luminaire classification shall be as follows: Type A fixtures shall be model ATBM D MVOLT
R2 NLP7SH by American Electric Lighting or model ERL1010C340DGRAYAGIL(R) by General
Electric. Luminaires shall be 4,000 K color temperature and shall include fixture-mounted
photocell.

Submittal Requirements.

Contractor shall submit, for approval, an electronic version of all associated luminaire IES files
and the TM-21 or TM-28 calculator spreadsheet with inputs and reports associated with the
project luminaires. Contractor shall also provide (as a minimum) an electronic (PDF) version of
each of the following manufacturer's product data for each type of luminaire:

1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection
device.
2. LED drive current, total luminaire input wattage, and total luminaire current at the system

operating voltage or voltage range at ambient temperature of 25 C.

3. LED efficacy per luminaire expressed in lumens per watt (Ipw).

4, Initial delivered lumens at the specified color temperature, drive current, and ambient
temperature.

5. Computer photometric calculation reports as specified and in the luminaire performance
table.

6. TM-15 BUG rating report.
7. Isofootcandle chart with maximum candela point and half candela trace indicated.

8. Documentation of manufacturer's experience and verification that luminaires were
assembled in the U.S.A. as specified.

9. Supporting documentation of compliance with ANSI standards and UL listing as specified.

10. Supporting documentation of laboratory accreditations and certifications for specified
testing as indicated.
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11. Thermal testing documents as specified.

12. IESNA LM-79, LM-80 (or LM-84) and TM-21 (or TM-28) reports as specified.
13. Salt fog test reports and certification as specified.

14. Vibration Characteristics Test Reports and certification as specified.

15. Ingress Protection Test Reports as specified.

16. Written warranty.

A sample luminaire shall be provided upon request of the Engineer. The sample shall be as
proposed for the contract and shall be delivered to the District Headquarters.

Manufacturer Experience.

The luminaire shall be designed to be incorporated into a lighting system with an expected 20-
year lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience
manufacturing HID roadway luminaires and shall have a minimum of seven years’ experience
manufacturing LED roadway luminaires. The manufacturer shall have a minimum of 25,000 total
LED roadway luminaires installed on a minimum of 100 separate installations, all within the U.S.A.

Housing.

Material. The luminaire shall be a single device not requiring on-site assembly for installation. The
power supply for the luminaire shall be integral to the unit.

Finish. Painted or finished luminaire surfaces exposed to the environment shall exceed a rating
of six, according to ASTM D1654, after 1,000 hours of ASTM B117 testing. The coating shall
exhibit no greater than 30% reduction of gloss, according to ASTM D523, after 500 hours of ASTM
G154 Cycle 6 QUV® accelerated weathering testing.

Unless otherwise indicated in the drawings, the luminaire color shall be grey.

The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter),
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four bolts
to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and shall be
capable of being tilted +5 degrees from the axis of attachment in 2.5-degree increments and
rotated to any degree with respect to the supporting arm.

The housing shall be designed to prevent the accumulation of water, ice, dirt, and debris, and to
ensure maximum heat dissipation.

The effective projected area of the luminaire shall not exceed 1.6 sq. ft.

The total weight of the luminaire(s) and accessories shall not exceed 75 pounds.
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A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat
management.

The luminaire shall include a fully prewired, 7-pin twist-lock ANSI C136.41-compliant receptacle.
Unused pins shall be connected as directed by the manufacturer and as approved by the
Engineer. A shorting cap shall be provided with the luminaire.

Vibration Characteristics. All luminaires shall be vibration tested and pass ANSI C136.31
requirements. Luminaires shall be rated for “3G” peak acceleration. Vibration testing shall be run
using the same luminaire in all three axes.

Labels and Decals. All luminaires shall have labels in accordance with ANSI C136.15 for an
external label, and ANSI C136.22 for an internal label.

The luminaire shall be Listed for wet locations by a U.S. Occupational Safety Health
administration (OSHA) Nationally Recognized Testing Laboratory (NRTL) and shall be in
compliance with UL 8750 and UL 1598. It shall be identified as such by the NRTL tag/sticker on
the inside of the luminaire.

Hardware. All fasteners shall be stainless steel. Captive screws are required on any components
that require maintenance after installation.

Internal Luminaire Electrical Connections. Quick-connect/disconnect plugs shall be supplied
between the discrete electrical components within the luminaire such as the driver, surge
protection device, and optical assembly for easy removal. The keyed quick-connect/disconnect
plugs shall be operable without the use of tools while wearing insulated gloves.

Provisions for any future house-side external or internal shielding should be indicated along with
means of attachment.

Circuiting shall be designed to minimize the impact of individual LED failures on the operation of
the other LED’s.

Wiring. Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher.
Driver.

The driver shall be integral to the luminaire.

The driver shall tolerate indefinite open and short circuit output conditions without damage.

Ingress Protection. The driver Ingress Protection (IP) rating as defined in the ANSI/IEC 60529
standard shall have an IP66 rating.

Input Voltage. The driver shall be suitable for operation over a range of 120 to 277 volts or 347 to
480 volts as required by the system operating voltage.

Operating Temperature. The driver shall have an operating ambient temperature range of -40°C
to 70°C.
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Driver Life. The driver shall provide a life time of 100,000 hours at 25° C ambient.
Safety/UL. The driver shall be UL listed under Standard UL 1012.

Power Factor. Drivers shall maintain a power factor of 0.9 or higher and total harmonic distortion
of less than 20%.

Driver efficiency. Efficiency of the driver is defined by the ratio of output power and input power.
The driver shall deliver a maximum efficiency of greater than 90% at maximum load and an
efficiency of greater than 85% for the driver operating at 50% power.

Electrical Interference. The driver shall meet the Electromagnetic Compatibility (EMC)
requirements per FCC Title 47 Code of Federal Regulations (CFR) Part 15 Class A.

Thermal Fold Back. The driver shall reduce the current to the LED module if the driver is
overheating due to abnormal conditions.

Dimming. The driver shall have dimming capability. The driver shall accept a dimming control
signal that is compliant with the 0-10 V protocol in accordance with ANSI C136.37.

Leakage current. The driver shall comply with safety standards in accordance with IEC 61347-1.

The surge protection device shall be UL 1449 labeled as Type 4 and be an integral part of the
luminaire. The SPD shall be compliant with ANSI C136.2-2014 (Draft).

Thermal Performance.

Thermal Testing shall be provided as defined by ANSI/UL 1598. The luminaire shall start and
operate in the ambient temperature range specified in the driver section. The maximum rated
case temperature of the driver, LEDs, and other internal components shall not be exceeded when
the luminaire is operated in the ambient temperature range specified.

Mechanical design of protruding external surfaces (heat sink fins) shall facilitate hose-down
cleaning and discourage debris accumulation. Testing shall be submitted (whenever it is
available) to show the maximum rated case temperature of the driver, LEDs, and other internal
components are not exceeded when the luminaire is operated with the heat sink filled with debris.

LED Optical Assembly.

The LED optical assembly shall be a scalable array consisting of discrete LED panels or modules.
Each panel or module shall have a minimum IP rating of 66.

The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000 K color
temperature (+/-300 K) LEDs binned in accordance with ANSI C78.377. Lenses shall be
UV-stabilized acrylic or glass.

Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at
the specified LED drive current and an ambient temperature of 25° C.
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The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it
must be a flat lens. Material other than glass will not be acceptable. If a glass lens is not used,
the LED modules may not protrude lower than the luminaire housing.

The assembly shall have individual serial numbers or other means for manufacturer tracking.

Photometric Performance.

Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test
laboratory holding accreditation from the National Institute of Standards and Technology (NIST)
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test
procedure.

Data reports, as a minimum, shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table,
spectral distribution plots, chromaticity plots, and other standard report outputs of the
above-mentioned tests.

Lumen maintenance shall be measured for the LEDs according to LM-80 or for the luminaires
according to LM-84. The LM-80 report shall be based on a minimum of 6,000 hours, yet
10,000-hour reports shall be provided for luminaires where those tests have been completed.

The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare
rating of G3 or less unless otherwise indicated in the luminaire performance table.

Lumen Maintenance Projection.

The luminaire shall have long term lumen maintenance documented according to IESNA TM-21
or IESNA TM-28. Ambient temperature shall be 25° C.

The submitted calculations shall incorporate the light loss factors as indicated the respective
performance tables.

Photometric Calculations.

Calculations. Submitted report shall include a luminaire classification system graph with both the
recorded lumen value and percent lumens by zone along with the BUG rating according to IESNA
TM-15.

Installation.

Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.
Luminaires that are pole-mounted shall be mounted on site such that poles and arms are not left
unloaded. Pole-mounted luminaires shall be leveled/adjusted after poles are set and vertically

aligned before being energized. When mounted on a tenon, care shall be exercised to assure
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility
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with the project power system. When the night-time check of the lighting system by the Engineer
indicates that any luminaires are misaligned, the misaligned luminaires shall be corrected at no
additional cost.

No luminaire shall be installed before it is approved. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Pole wiring shall be provided with the luminaire. Pole wire shall run from handhole to luminaire.

Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP)
insulation. Wire shall be trained within the pole or sign structure so as to avoid abrasion or damage
to the insulation.

Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching,
pressure on the insulation, or any other arrangement prone to damaging insulation value and
producing poor megger test results. Wires shall be trained away from heat sources within the
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not
compressed as the lug is tightened.

Included with the pole wiring shall be fusing located in the handhole. Fusing shall be according to
Article 1065.01, with the exception that fuses shall be 6 ampere.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer-approved cleaning procedure shall be used.

Horizontal-mount luminaires shall be installed in a level, horizontal plane, with adjustments as
needed to insure the optics are set perpendicular to the traveled roadway.

When the pole is bridge-mounted, a minimum size stainless steel 1/4-20NC set screw shall be
provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through
the tenon and luminaire mounting bracket, and then fitted with the screw.

Warranty.

The entire luminaire and all of its component parts shall be covered by a 10-year warranty. Failure
is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2) Significant moisture that deteriorates performance of the luminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of project final acceptance. A copy of the acceptance

letter shall be sent to the luminaire manufacturer and luminaire manufacturer’s representative by
the Contractor upon final acceptance.
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The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Basis of Payment.

This work will be paid for at the contract unit price per each for LUMINAIRE, LED, HORIZONTAL
MOUNT, HIGH WATTAGE.

LUMINAIRE, LED, HORIZONTAL MOUNT, LOW WATTAGE

Description. This work shall consist of furnishing and installing LED luminaire as specified herein.
The following shall be in addition to applicable requirements of Section 821 of the Standard
Specifications.

General. The luminaire including the housing, driver and optical assembly shall be assembled in
the U.S.A. The luminaire shall be assembled by and manufactured by the same manufacturer.
The luminaire shall be in compliance with ANSI C136.37. LED light source(s) and driver(s) shall
be RoHS compliant.

LED Luminaire classification shall be as follows: Type B fixtures shall be model ATBS H MVOLT
R2 NLP7SH by American Electric Lighting, or model ERL1007C340DGRAYAGIL(R) by General
Electric. Luminaires shall be 4,000 K color temperature and shall include fixture-mounted
photocell.

Submittal Requirements.

The Contractor shall submit, for approval, an electronic version of all associated luminaire IES
files and the TM-21 or TM-28 calculator spreadsheet with inputs and reports associated with the
project luminaires. The Contractor shall also provide (as a minimum) an electronic (PDF) version
of each of the following manufacturer's product data for each type of luminaire:

17. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection
device.

18. LED drive current, total luminaire input wattage and total luminaire current at the system
operating voltage or voltage range and ambient temperature of 25 C.

19. LED efficacy per luminaire expressed in lumens per watt (Ipw).

20. Initial delivered lumens at the specified color temperature, drive current, and ambient
temperature.

21. Computer photometric calculation reports as specified and in the luminaire performance
table.

22. TM-15 BUG rating report.

23. Isofootcandle chart with max candela point and half candela trace indicated.
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24. Documentation of manufacturers experience and verification that luminaires were
assembled in the U.S.A. as specified.

25. Supporting documentation of compliance with ANSI standards as well as UL listing as
specified.

26. Supporting documentation of laboratory accreditations and certifications for specified
testing as indicated.

27. Thermal testing documents as specified.

28. IESNA LM-79, LM-80 (or LM-84) and TM-21 (or TM-28) reports as specified.
29. Salt fog test reports and certification as specified.

30. Vibration Characteristics Test Reports and certification as specified.

31. Ingress Protection Test Reports as specified.

32. Written warranty.

A sample luminaire shall be provided upon request of the Engineer. The sample shall be as
proposed for the contract and shall be delivered to the District Headquarters.

Manufacturer Experience.

The luminaire shall be designed to be incorporated into a lighting system with an expected 20
year lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience
manufacturing HID roadway luminaires and shall have a minimum of seven (7) years’ experience
manufacturing LED roadway luminaires. The manufacturer shall have a minimum of 25,000 total
LED roadway luminaires installed on a minimum of 100 separate installations, all within the U.S.A.

Housing.

Material. The luminaire shall be a single device not requiring on-site assembly for installation. The
power supply for the luminaire shall be integral to the unit.

Finish. Painted or finished luminaire surfaces exposed to the environment shall exceed a rating
of six, according to ASTM D1654, after 1000 hours of ASTM B117 testing. The coating shall
exhibit no greater than 30% reduction of gloss, according to ASTM D523, after 500 hours of ASTM
G154 Cycle 6 QUV® accelerated weathering testing.

Unless otherwise indicated in the plans, the luminaire color shall be grey.

The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter),
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4)
bolts to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and shall
be capable of being tilted +5 degrees from the axis of attachment in 2.5 degree increments and
rotated to any degree with respect to the supporting arm.
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The housing shall be designed to prevent the accumulation of water, ice, dirt and debris and to
ensure maximum heat dissipation.

The effective projected area of the luminaire shall not exceed 1.6 sq. ft.

The total weight of the luminaire(s) and accessories shall not exceed 75 pounds.

A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat
management.

The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle.
Unused pins shall be connected as directed by the Manufacturer and as approved by the
Engineer. A shorting cap shall be provided with the luminaire.

Vibration Characteristics. All luminaires shall be vibration tested and pass ANSI C136.31
requirements. Luminaires shall be rated for “3G” peak acceleration. Vibration testing shall be run
using the same luminaire in all three axes.

Labels and Decals. All luminaires shall have labels in accordance with ANSI| C136.15 for an
external label, and ANSI C136.22 for an internal label.

The luminaire shall be Listed for wet locations by a U.S. Occupational Safety Health
administration (OSHA) Nationally Recognized Testing Laboratory (NRTL) and shall be in
compliance with UL 8750 and UL 1598. It shall be identified as such by the NRTL tag/sticker on
the inside of the luminaire.

Hardware. All fasteners shall be stainless steel. Captive screws are required on any components
that require maintenance after installation.

Internal Luminaire Electrical Connections. Quick connect/disconnect plugs shall be supplied
between the discrete electrical components within the luminaire such as the driver, surge
protection device and optical assembly for easy removal. The keyed quick connect/disconnect
plugs shall be operable without the use of tools while wearing insulated gloves.

Provisions for any future house-side external or internal shielding should be indicated along with
means of attachment.

Circuiting shall be designed to minimize the impact of individual LED failures on the operation of
the other LED’s.

Wiring. Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher.
Driver.
The driver shall be integral to the luminaire.

The driver shall tolerate indefinite open and short circuit output conditions without damage.
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Ingress Protection. The driver Ingress Protection (IP) rating as defined in the ANSI/IEC 60529
standard shall have an IP66 rating.

Input Voltage. The driver shall be suitable for operation over a range of 120 to 277 volts or 347 to
480 volts as required by the system operating voltage.

Operating Temperature. The driver shall have an operating ambient temperature range of -40°C
to 70°C.

Driver Life. The driver shall provide a life time of 100,000 hours at 25° C ambient.
Safety/UL. The driver shall be UL Listed under standard UL 1012.

Power Factor. Drivers shall maintain a power factor of 0.9 or higher and total harmonic distortion
of less than 20%.

Driver efficiency. Efficiency of the driver is defined by the ratio of output power and input power.
The driver shall deliver a maximum efficiency of >90% at maximum load and an efficiency of
>85% for the driver operating at 50% power.

Electrical Interference. The driver shall meet the Electromagnetic Compatibility (EMC)
requirements per FCC Title 47 Code of Federal Regulations (CFR) Part 15 Class A.

Thermal Fold Back. The driver shall reduce the current to the LED module if the driver is
overheating due to abnormal conditions.

Dimming. The driver shall have dimming capability. The driver shall accept a dimming control
signal that is compliant with the 0-10V protocol in accordance with ANSI C136.37.

Leakage current. The driver shall comply with safety standards in accordance with IEC 61347-1.

The Surge Protection Device shall be UL 1449 labeled as Type 4 and be an integral part of the
luminaire. The SPD shall be compliant with ANSI C136.2-2014 (Draft).

Thermal Performance

Thermal Testing shall be provided as defined by ANSI/UL 1598. The luminaire shall start and
operate in the ambient temperature range specified in the driver section. The maximum rated
case temperature of the driver, LEDs, and other internal components shall not be exceeded when
the luminaire is operated in the ambient temperature range specified.

Mechanical design of protruding external surfaces (heat sink fins) shall facilitate hose-down
cleaning and discourage debris accumulation. Testing shall be submitted (whenever is available)
to show the maximum rated case temperature of the driver, LEDs, and other internal components
are not exceeded when the luminaire is operated with the heat sink filled with debris.
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LED Optical Assembly

The LED optical assembly shall be a scalable array consisting of discrete LED panels or modules.
Each panel or module shall have a minimum IP rating of 66.

The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass.

Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at
the specified LED drive current and an ambient temperature of 25° C.

The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, it
must be a flat lens. Material other than glass will not be acceptable. If a glass lens is not used,
the LED modules may not protrude lower than the luminaire housing.

The assembly shall have individual serial numbers or other means for manufacturer tracking.

Photometric Performance.

Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test
laboratory holding accreditation from the National Institute of Standards and Technology (NIST)
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test
procedure.

Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table,
spectral distribution plots, chromaticity plots, and other standard report outputs of the above
mentioned tests.

Lumen maintenance shall be measured for the LEDs according to LM-80 or for the luminaires
according to LM-84. The LM-80 report shall be based on a minimum of 6,000 hours, yet 10,000
hour reports shall be provided for luminaires where those tests have been completed.

The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a Glare
rating of G3 or less unless otherwise indicated in the luminaire performance table.

Lumen Maintenance Projection.

The luminaire shall have long term lumen maintenance documented according to IESNA TM-21
or IESNA TM-28. Ambient temperature shall be 25° C.

The submitted calculations shall incorporate the light loss factors as indicated the respective
performance tables.
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Photometric Calculations.

Calculations. Submitted report shall include a luminaire classification system graph with both the
recorded lumen value and percent lumens by zone along with the BUG rating according to IESNA
TM-15.

Installation.
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations.

Luminaires which are pole mounted shall be mounted on site such that poles and arms are not
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and vertically
aligned before being energized. When mounted on a tenon, care shall be exercised to assure
maximum insertion of the mounting tenon. Each luminaire shall be checked to assure compatibility
with the project power system. When the night-time check of the lighting system by the Engineer
indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be corrected at no
additional cost.

No luminaire shall be installed before it is approved. Where independent testing is required, full
approval will not be given until complete test results, demonstrating compliance with the
specifications, have been reviewed and accepted by the Engineer.

Pole wiring shall be provided with the luminaire. Pole wire shall run from handhole to luminaire.
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, stranded
in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked polyethylene (XLP)
insulation. Wire shall be trained within the pole or sign structure so as to avoid abrasion or damage
to the insulation.

Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching,
pressure on the insulation, or any other arrangement prone to damaging insulation value and
producing poor megger test results. Wires shall be trained away from heat sources within the
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not
compressed as the lug is tightened.

Included with the pole wiring shall be fusing located in the handhole. Fusing shall be according to
Article 1065.01 with the exception that fuses shall be 6 ampere.

Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be used.

Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as
needed to insure the optics are set perpendicular to the traveled roadway.

When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be

provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped through
the tenon and luminaire mounting bracket and then fitted with the screw.
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Warranty.

The entire luminaire and all of its component parts shall be covered by a 10 year warranty. Failure
is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the discrete LEDs.
2) Significant moisture that deteriorates performance of the luminaire.
3) Driver that continues to operate at a reduced output due to overheating.

The warranty period shall begin on the date of project final acceptance. A copy of the acceptance
letter shall be sent to the luminaire manufacturer and luminaire manufacturer’s representative by
the Contractor upon final acceptance.

The replacement luminaire shall be of the same manufacturer, model, and photometric distribution
as the original.

Basis of Payment.

This work will be paid for at the contract unit price per each for LUMINAIRE, LED, HORIZONTAL
MOUNT, LOW WATTAGE.

LIGHT POLE, SPECIAL

Description. Contractor shall provide light pole assembly in the locations shown on the drawings.
The pole assembly shall consist of all necessary appurtenances to install, level, and connect the
assembly into the lighting/electrical system.

General. Light pole assembly shall consist of, but not be limited to: aluminum pole as noted on
the drawings with the following accessories: arm, anchor bolts, fuse holders, fuses, No. 10
conductor within pole and arm (Type RHW), and required hardware to complete installation. Arm
shall be as noted on the drawings.

This work shall be in accordance with Sections 830, 1069.01, and 1069.02 of the Standard
Specifications except as follows: Single arm light pole shall be Hapco Company model
RTA25D7B4T1C or Valmont Industries model 220845706 T4SBF with 1TA1232B45SBF arm.
Double arm pole shall be Hapco Company model RTA 25D7B4T28 or Valmont Industries model
220845706 T4SBF with two 1TA0832B45SBF arms mounted 180° apart.

Method of Measurement and Basis of Payment. The cost to furnish and install this item will be
paid for at the contract unit price per each for LIGHT POLE, SPECIAL as detailed in the plans.

RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
Effective: April 1, 2001

Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular
Embankment and Backfil. The RAP material shall be reclaimed asphalt pavement
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material resulting from the cold milling or crushing of an existing hot-mix bituminous
concrete pavement structure, including shoulders. RAP containing contaminants such as
earth, brick, concrete, sheet asphalt, sand, or other materials identified by the Department
will be unacceptable until the contaminants are thoroughly removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The
RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized will
not be accepted.”

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.

Stage 1
STAGE/ RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
Existing gas line is in conflict
with proposed pavement, Contractor for Nicor
curb and gutter, storm Gas to install new
Sta. 109+25to Sta. | Gas Line | Sewer and sidewalk. Nicor Gas | line.
Existing gas line will have to
127+37, RT )
be relocated prior to 90 D
contractor beginning ays
construction.
Existing gas line is in conflict
with proposed pavement, Contractor for Nicor
curb and gutter, storm .
Sta. 113+59,44'LT | . . | sewer, and sidewalk. Nicor Gas ﬁf to install new
to 44’ RT Existing gas line will have to '
be relocated prior to
contractor beginning 90 Days
construction.

7




MUN 5080 (Dove Drive)
Section 16-00025-00-FP
Village of Channahon

Will County
STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
Existing gas line is in conflict
m% 2?5;3?& rpas\:oeglnent, Contractor for Nicor
’ Gas to install
Sta. 117+445,16'RT | . | sewerand sidewalk. Nicor Gas | ine e
to44’ LT Existing gas line will have to '
be relocated prior to
contractor beginning 90 Days
construction.
Existing gas line is in conflict
\évl:trl F::g;i?gfi\g:?nem' Contractor for Nicor
’ to install
Sta. 120+49,16'RT | . | sewer and sidewalk Nicor Gas ﬁf’ ©nstal new
to43' LT Existing gas line will have to |
be relocated prior to
contractor beginning 90 Days
construction.
Existing gas line is in conflict
\::VLIJtrZ F:.?g;i?g rpas\;gg'nent' Contractor for Nicor
Sta. 121+89, 16'RT | . | sewerand sidewalk. Nicor Gas ﬁf to install new
to 51’ RT Existing gas line will have to '
be relocated prior to
contractor beginning 90 Days
construction.
Existing pedestal is in
ggczlrfwte\?w”ttz&;ocﬁze:n d Contractor for ComEd
i to relocat tal.
Sta. 110+25, 14 LT E':g;lf:l' gutter. Existing pedestal wil ComEd o relocate pedesta
have to be relocated prior to 90D
contractor beginning ays
construction.
Existing electrical line is in
conflict with proposed Contractor for ComEd
, . pavement and curb and to install new
Sta. 110+?,’5’ 14°LT | Electrical gutter. Existing line will have ComEd pedestal.
to 45’ RT Line .
to be relocated prior to
contractor beginning 90 Days
construction.
Contractor for ComEd
Power pole | EXisting power pole is in to relocate power
Sta. 110+42, 15’ LT wer p conflict with proposed curb ComEd pole.
with light
and gutter.
90 Days
Existing power poles Contractor for ComEd
Sta. 110+42 to Sta. Aerial carrying aerial lines are in ComEd gon;egoecr?;(la"pr)]c;vsver pole
113+49, LT Lines conflict with proposed curb '

and gutter.

90 Days
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STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
Existjng power pole is in Contractor for ComEd
conflict with proposed . to relocate power
Sta. 111+45, 13 LT | Power pole | Pavement. Existing pole will ComEd pole.
have to be relocated prior to
contractor beginning
construction. 90 Days
Contractor for ComEd
Existing power pole is in to relocate power
Sta. 113+49, 23’ LT Poyver_pole conflictgwith proposed curb ComEd pole.
with light
and gutter and storm sewer.
90 Days
Existing electrical line is in
conflict with proposed storm Contractor for ComEd
. sewer and connects to to install new
Sta. 113+49, 23’ LT Electrical | existing power pole to be ComEd electrical line.
to 43’ LT Line relocated. Existing electrical
line will have to be relocated
prior to contractor beginning 90 Days
construction.
Contractor for ComEd
Power pole Existing power pole is in to relocate power
Sta. 117+82, 23’ LT g conflict with proposed curb ComEd pole.
with light
and gutter and storm sewer.
90 Days
Existing electrical line is in
conflict with proposed curb
and gutter, pavement, and Contractor for ComEd
sidewalk. Existing line also to install new
Sta. 117+82, 23’ LT Electrical connects to existing power ComEd electrical line.
to 31’ RT Line pole to be relocated.
Existing electrical line will
have to be relocated prior to 90 Days
contractor beginning
construction.
Existing power poles Contractor for ComEd
Sta. 120+22 to Sta. Aerial lines carrying aerial lines are in ComEd ;on;egoecr?atcla"p;%v;/.er pole
122+32 RT conflict with proposed
grading. 90 Days
Contractor for ComEd
Power pole Existing power pole is in to relocate power
Sta. 122+32, 25' RT o conflict with proposed ComEd pole.
with light .
grading.
90 Days
Exisf}ing elﬁctrical ”nfi is in Contractor for
conflict with proposed storm ;
Sta. 101+81, 33’ LT Electrical sewer. Existing electrical Comcast SSVT gﬁasgt:icégslits 2.
to 20’ LT Line line will have to be relocated

prior to contractor beginning
construction.

90 Days
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STAGE / RESPONSIBLE
LOCATION TYPE DESCRIPTION AGENCY ACTION
Existing electrical line is in
conflict with proposed Contractor for
pavement, curb and gutter, ;
Sta. 112450, 50’ LT Electrical | storm sewer, water main, Comcast Sg\;‘ gﬁasgt:ic;;sl,itgg.
to 32’ RT line and sidewalk. Existing
electrical line will have to be
relocated prior to contractor 90 Days
beginning construction.
Existing telephone line is in
conflict with proposed Contractor for
Sta. 123+28, 29 LT pavement, curb and gutter, Comcast to install
to Sta 123+'60 34 Telephone | storm sewer, water main, Comcast new line.
’ RT ’ line and sidewalk. Existing line
will have to be relocated
prior to contractor beginning 90 Days
construction.
Existing telephone line is in
conflict with proposed Contractor for AT&T
pavement, curb and gutter, to install new
Sta. 111+36, 30’ LT | Telephone | storm sewer, water main, AT&T telephone line
to 34’ RT line and sidewalk. Existing line '
will have to be relocated 90 D
prior to contractor beginning ays
construction.
Existing telephone line is in
conflict with proposed Contractor for AT&T
pavement, curb and gutter, to install new
Sta. 118+71, 30’ LT | Telephone | storm sewer, water main, AT&T telephone line
to 32’ RT line and sidewalk. Existing line '
will have to be relocated
prior to contractor beginning 90 Days
construction.
Existing telephone line is in
conflict with proposed Contractor for AT&T
Sta. 123+18, 30° LT pavement, curb and gu'tter, to install new
to Sta. 123+60, 34’ TeIephone storm' sewer, wat'erlmal'n, AT&T telephone line.
RT line and sidewalk. Existing line
will have to be relocated 90D
prior to contractor beginning ays
construction.
Existing telephone line is in
conflict with proposed Contractor for AT&T
Sta. 123+77 to Sta. Teleoh pavement, curb and gu_tter, to install new
125+89, 32 LT to e e_p one storm_ sewer, wat_er.malp, AT&T telephone line.
line and sidewalk. Existing line

33 RT

will have to be relocated
prior to contractor beginning
construction.

90 Days
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Pre-Stage: 0
Stage 1: 107
Stage 2: 0

Days Total Installation
Days Total Installation
Days Total Installation

The following contact information is what was used during the preparation of the plans as provided
by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of Address Phone e-mail address
Responsible to contact
Resolve Conflict
AT&T Steve Pesola 1000 Commerce | 630-573-5703 | Sp9653@att.com
Drive,
Oak Brook, IL
60523
Comcast Robert Schulter | 688 Industrial | 224-229-5861 | Bob schulter@comcast.com
Drive, Elmhurst,
IL 60126
ComEd Tony Cox 1910 S. Briggs | 815-724-5010 | Anthony.cox@comed.com
Street, Joliet, IL
60433
Nicor Bruce Koppang | 1844 Ferry | 630-388-3046 | bkoppan@aglresources.com
Road,
Naperville, IL
60563

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.

Stage 1
STAGE/
LOCATION TYPE DESCRIPTION OWNER ACTION

E;(ll;stﬂns? d%azflgzbsxon Line shall be protected

Sta. 99+00 to Sta. Gas line Drive along proiect from damage by the

109+25, 20° RT ) 9 proj Nicor Gas Contractor during
corridor. There are no !
- . construction.

conflicts with the
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STAGE/
LOCATION TYPE DESCRIPTION OWNER ACTION
proposed
improvements.
E;(;srtln'%%a; (Izlgfrildsor Line shall be protected
Sta. 104+12, 19’ RT . proj - . from damage by the
: Gas line There are no conflicts Nicor Gas X
to 33’ RT with the broposed Contractor during
; prop construction.
improvements.
Existing power pole i Power pole shall be
, Power pole | sidewalk and grading. protected from
Sta. 120+22, 23’ RT e : ComEd damage by the
with light There are no conflicts .
with the proposed Contractqr during
improvements. construction.
Existing electrical line
is near proposed Line shall be protected
Sta. 99+00 to Sta. Electrical line storm sewer. There Comcast from damage by the
101+81, LT are no conflicts with Contractor during
the proposed construction.
improvements.
E:;srtlpng)gg;veec: pole is Power pole shall be
, sidewalk and grading. protected from
Sta. 125+89, 36’ RT Power pole : Comcast damage by the
There are no conflicts .
with the proposed Contractqr during
: construction.
improvements.
e Lines s e
Sta. 125+89, 33’ LT . roadway. There are no protected from
) Aerial lines . . Comcast damage by the
to 33’ RT conflicts with the c duri
roposed ontracto_r uring
P construction.
improvements.
Existing telephone line
is near proposed Line shall be protected
Approximately Sta. Telephone | water main. There are Comcast from damage by the
23+50, LT line no conflicts with the Contractor during
proposed construction.
improvements.
Exflgr?g (t)((a)lrer?dhoine line Line shall be protected
Sta. 99+00 to Sta. Telephone There gre o coﬁflicts AT&T from damage by the
103 +45, 42’ RT line Contractor during

with the proposed
improvements.

construction.
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STAGE/
LOCATION TYPE DESCRIPTION OWNER ACTION
Existing telephone line
chsri?/isvraprosﬁgfridsewer Line shall be protected
Sta. 118+71 to Sta. Telephone and razi/in There AT&T from damage by the
119+57, 31 LT line grading. 'her Contractor during
are no conflicts with !
construction.
the proposed
improvements.
Existing pedestal is P I shall
near proposed edesta S% all be
, sidewalk. There are no protected from
Sta. 123+60, 34’ RT Pedestal : . AT&T damage by the
conflicts with the .
roposed Contractqr during
iFr)nprovements construction.
Existing telephone line
is near proposed Line shall be protected
Sta. 123+60 to Sta. Telephone | sidewalk. There are no AT&T from damage by the
125+89, 33’ RT line conflicts with the Contractor during
proposed construction.
improvements.
E::rtlpn%ggg:dstal IS Pedestal shall be
; sidewalk. There are no protected from
Sta. 125+89, 32’ LT Pedestal : . AT&T damage by the
conflicts with the .
roposed Contractqr during
P construction.
improvements.
E;(;srtgrgogﬁg:g,tal IS Pedestal shall be
) protected from
Sta. 125+89, 33 RT | Pedestal | Sdewalk. There are no AT&T damage by the
conflicts with the c duri
roposed ontracto_r uring
P construction.
improvements.
Existing telephone line
is near proposed Line shall be protected
Approximately Sta. Telephone | water main. There are AT&T from damage by the
23+50, LT line no conflicts with the Contractor during
proposed construction.
improvements.

The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of Address Phone e-mail address
Responsible to contact
Resolve Conflict
AT&T Steve Pesola | 1000 630-573- Sp9653@att.com
Commerce 5703
Drive,
Oak Brook, IL
60523
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Comcast Robert 688 Industrial | 224-229- Bob_schulter@comcast.com
Schulter Drive, 5861
Elmhurst, IL
60126
ComEd Tony Cox 1910 S. Briggs | 815-724- Anthony.cox@comed.com
Street, Joliet, IL | 5010
60433
Nicor Bruce 1844 Ferry | 630-388- bkoppan@aglresources.com
Koppang Road, 3046
Naperville, IL
60563

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E.
prior to any and all excavation work.

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)
Effective: June 26, 2006
Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following
table.

Test

Asphalt Grade
GTR 70-28

Asphalt Grade
GTR 64-28

Flash Point (C.0.C.), AASHTO T 48, °F (°C), min.

450 (232)

450 (232)
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Asphalt Grade Asphalt Grade
Test GTR 70-28 GTR 64-28

oRotatlopal Viscosity, AASHTO T 316 @ 275 °F (135 30 (3) 30 (3)
C), Poises, Pa's, max.

Softening Point, AASHTO T 53, °F (°C), min. 135 (67) 130 (54)

Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight
of GTR to reduce sticking and caking of the GTR particles. When tested in accordance with
lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following
gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a uniform
mixture. The tank shall be heated and capable of maintaining the temperature of the asphalt
binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer
drum plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:
“(c) RAP Materials (NOte 5) .......ouiuieiiii e 1031”
Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012
Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed
FRAP after completion of both crushing and screening to size. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal, state,
or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve. RAS
shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. Additional processed RAP (FRAP) shall be stockpiled in a
separate working pile, as designated in the QC Plan, and only added to the sealed
stockpile when test results for the working pile are complete and are found to meet
tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be
sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS’, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High and

Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
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be at least C quality. All FRAP shall be processed prior to testing and sized into
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in.
(12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of the
RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the
FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High
ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall
be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. This RAP may have an inconsistent gradation
and/or asphalt binder content prior to processing. All conglomerate RAP shall be
processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not contain
steel slag or other expansive material as determined by the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)HMA
(Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be
crushed or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant
cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written approval.
The Engineer’s written approval will be required, to mechanically blend RAS with any fine
aggregate produced under the AGCS, up to an equal weight of RAS, to improve
workability. The fine aggregate shall be “B Quality” or better from an approved Aggregate
Gradation Control System source. The fine aggregate shall be one that is approved for
use in the HMA mixture and accounted for in the mix design and during HMA production.
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Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall
be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Central
Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.
The Contractor shall also sample as incoming material at the HMA plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the
first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than 1000 tons
(900 metric tons). Once a < 1000 ton (900 metric ton), five-sample/test stockpile has
been established it shall be sealed. Additional incoming RAS shall be in a separate
working pile as designated in the Quality Control plan and only added to the sealed
stockpile when the test results of the working pile are complete and are found to meet
the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed

extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
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1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gnm. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 pm) +2.0 %
Asphalt Binder +0.3%
Gmm +0.03 ¥

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for
Hot-Mix Asphalt production.

With approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or IL Modified AASHTO T-164-11, Test Method A.

(b) Evaluation of RAS Test Results. All of the test results, with the exception of percent

unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
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designs. Individual test results run thereafter, when compared to the average used for the
mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) 5%

No. 30 (600 ym) 4%
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All
test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting
conduct assurance tests on split samples taken by the Contractor for quality control testing
a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all split
samples for assurance testing. The test results will be made available to the Contractor
as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation of
the Contractor’s quality control by the assurance process.
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1031.05 Quality Designation of Aggregate in RAP and FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate
in the RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality
coarse aggregate.

(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course
mixtures, and bituminous base course widening mixtures are designated as containing
Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to lllinois Modified AASHTO T 164 by a consultant
laboratory prequalified by the Department for the specified testing. The consultant
laboratory shall submit the test results along with the recovered aggregate to the District
Office. The cost for this testing shall be paid by the Contractor. The District will forward
the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval Testing,
according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix

type.
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(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B
quality or better. FRAP shall be considered equivalent to limestone for frictional
considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the
total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table
below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures /24 Maximum % ABR
Ndesign Binder/Leveling Binder Surface Polymer Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt
binder in the mixture.

2/ When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the
required virgin asphalt binder grade shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall be
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a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the
virgin asphalt binder grade shall be SBS PG70-28 and the elastic
recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined
under “Evaluation of Tests” herein, and meet all requirements herein, the additional FRAP
or RAS stockpiles may be used in the original design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP and RAS stone specific gravities (Gsp) shall be according to the “Determination
of Aggregate Bulk (Dry) Specific Gravity (Gs») or Reclaimed Asphalt Pavement (RAP) and
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures
for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new mix
design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
1 0.5 percent of the amount of RAS utilized. When using the weight depletion system, flow
indicators or sensing devices shall be provided and interlocked with the plant controls such
that the mixture production is halted when RAS flow is interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.
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c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAS and FRAP
are printed in wet condition.)

i. When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j-  Accumulated mixture tonnage.
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.
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1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according to
Article 1004.01(c), except the requirements for the minus No. 200 (75 ym) sieve shall not
apply. The sample for the RAP material shall be air dried to constant weight prior to being
tested for gradation.”

15" CHECK VALVE
Description: This work shall consist of furnishing and installing an inline check valve.

Materials. Furnish Tideflex Technologies Checkmate Inline Check Valve Part No. CM181162MD
capable of connecting to Storm Sewer Pipe Reinforced Concrete and all necessary hardware and
materials to install the inline check valve.

Method of Measurement & Basis of Payment: This work will be not measured for payment and
shall be included in the cost of the storm sewer pipe of the check valve size specified. The check
valve shall include furnishing and installing the check valve, providing all necessary hardware,
fittings, and connections; and for furnishing all excavating, backfilling, and disposing of surplus
material.

MJ CAP

Description: This work shall consist of furnishing and installing an MJ cap on water main. This
work shall be according to the SSWSC Sections 40 and 41 and special provisions contained
within this contract.

Method of Measurement & Basis of Payment: This work will be measured and paid for at the
contract unit price per each MJ CAP of the diameter specified.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is prequalified in
hazardous waste by the Department. Documentation includes but is not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements, and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant, nor have any ties with any of the properties contained within and/or adjacent to this
construction project.
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General. This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Soil samples
or analysis without the approval of the Engineer will be at no additional cost to the Department.
The lateral distance is measured from centerline and the farthest distance is the offset distance
or construction limit, whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

Site 3245-1 Residence, 24546 W. Dove Drive, Channahon

All excavation planned at the northwest quadrant of the intersection of Dove Drive and US
Route 6. The Engineer has determined this material meets the criteria of, and shall be managed
in accordance with, Article 669.09(a)(1). COC sampling parameters: VOCs, SVOCs and Metals.

Site 3245-3 Residence, 24547 W. Dove Drive, Channahon

All excavation planned at the southwest quadrant of the intersection of Dove Drive and US
Route 6. The Engineer has determined this material meets the criteria of, and shall be managed
in accordance with, Article 669.09(a)(1). COC sampling parameters: VOCs, SVOCs and Metals.

96



AVAILABLE REPORTS
1 No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

1 Record structural plans

1 Preliminary Site Investigation (PSI)

X

Preliminary Environmental Site Assessment (PESA)

X

Soils/Geotechnical Report

X

Boring Logs

X

Pavement Cores
Location Drainage Study (LDS)

Hydraulic Report

o o o

Noise Analysis

1 Other:

Those seeking these reports should request access from:

Darcie W. Gabrisko, P.E.

Strand Associates, Inc.®

1170 South Houbolt Road

Joliet, IL 60431

815-744-4200

8:30 A.M. to 4 P.M., Monday through Friday
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Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’'s
general liability insurance policy in accordance with Article 107.27:

Village of Channahon

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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% lllinois Environmental Protection Agency

1021 North Grand Avenue East o P.O. Box 19276 e Springfield lllinois 62794-9276 ¢ (217) 782-3397

Division of Water Pollution Control
Notice of Intent (NOI) for General Permit
to Discharge Storm Water Associated with Construction Site Activities

This fillable form may be completed online, a copy saved locally, printed and signed before it is submitted to the Permit
Section at the above address. For Office Use Only

OWNER INFORMATION
Company/Owner Name: Village of Channahon

Permit No. ILR10

Mailing Address: 24555 South Navajo Drive ‘ Phone: 815-467-6644
City: Channahon State: L Zip: 60447 Fax: 815-467-8398
Contact Person: Ed Dolezal, P.E. E-mail: edolezal@channahon.org

Owner Type (select one) City

CONTRACTOR INFORMATION MS4 Community: & Yes O No
Contractor Name:

Mailing Address: Phone:

City: State: Zip: Fax:

CONSTRUCTION SITE INFORMATION
SelectOne: (® New (O Change of information for: ILR10

Project Name: Dove Drive Roadway Reconstruction County: Will

Street Address: 24760 Dove Drive City: Channahon IL Zip: 60447 ’

Latitude: 41 26 43 Longitude: -88 12 43 9 34 North . 9 East _
(Deg) (Min) (Sec) (Deg) Min) (Sec) Section Township  Range

Approximate Construction Start Date _ May 1, 2019 Approximate Construction End Date  Sep 30, 2019

Total size of construction site in acres: 3.63 Fee Schedule for Construction Sites:

If less than 1 acre, is the site part of a larger common plan of development? Less than 5 acres - $250
5 or more acres - $750
O Yes ONo
STORM WATER POLLUTION PREVENTION PLAN (SWPPP)
Has the SWPPP been submitted to the Agency? @ Yes O No
(Submit SWPPP electronically to: epa.constilr10swppp@illinois.gov) )
Location of SWPPP for viewing: Address: 24555 South Navajo Drive, City: Channahon

SWPPP contact information: Inspector qualifications:

Contact Name: Ed Dolezal P.E.

Phone: 815-467-6644 Fax: 815-467-8398 E-mail: edolezal@channahon.org
Project inspector, if different from above Inspector qualifications:
Inspector's Name: Den [<in Z/Cf P.E.

Phone: 815-744-4200 Fax: 815-744-4215 E-mail: edolezal@channahon.org

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to

disclose this information may result in: a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for
IL 5322104 WPC 623 each day during which the violation continues (415 ILCS 5/42) and may also prevent this form from being processed and could result in your application
Rev 6/2016 being denied. This form has been approved by the Forms Management Center. Pa ge 10f3
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TYPE OF CONSTRUCTION (select one)
Construction Type Reconstruction

SIC Code:

Type a detailed description of the project:

The work consists of removing the existing pavement and replacing it with full-depth hot mix asphalt pavement,
combination curb and gutter, sidewalk, pavement markings, landscaping, storm sewer and structures, water main, and

other miscellaneous items to be constructed along the length of the project.

HISTORIC PRESERVATION AND ENDANGERED SPECIES COMPLIANCE

Has the project been submitted to the following state agencies to satisfy applicable requirements for compliance with
lHlinois law on:.

Historic Preservation Agency « Yes O No
Endangered Species « Yes (O No
RECEIVING WATER INFORMATION

Does your storm water discharge directly to: [_] Waters of the State or [/, Storm Sewer
Owner of storm sewer system: Village of Channahon and lllinois Department of Transportation

Name of closest receiving water body to which you discharge: 1&M Canal

Mail completed form to: lllinois Environmental Protection Agency
Division of Water Pollution Control
Attn: Permit Section
Post Office Box 19276
Springfield, lllinois 62794-9276
or call (217) 782-0610
FAX: (217) 782-9891

Or submit electronically to: epa.constilr1 Oswppp@illinois.gov

| certify under penalty of law that this document and all attachments were prepared under my direction and supervision
in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information
submitted. Based on my inquiry of the person or persons who manage this system, or those persons directly responsible
for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and
complete. | am aware that there are significant penalties for submitting false information, including the possibility of fine
and imprisonment. In addition, | certify that the provisions of the permit, including the development and implementation
of a storm water pollution prevention plan and a monitoring program plan, will be complied with.

Any person who knowingly makes a faise, fictitious, or fraudulent material statement, orally or in writing, to the Hlinois EPA
commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

X e 7/26/8

Owner Sigpature! Date:
Ed Dolezal, P.E. Director of Public Works
Printed Name: Title:

Page 2 of 3
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INSTRUCTIONS FOR COMPLETION OF CONSTRUCTION ACTIVITY NOTICE OF INTENT (NOI) FORM

Submit original, electronic or facsimile copies. Facsimile and/or electronic copies should be followed-up with submission of an
original signature copy as soon as possible. Please write "copy" under the "For Office Use Only" box in the upper right hand
corner of the first page.

This fillable form may be completed online, a copy saved locally, printed and signed before it is submitted to the
Permit Section at:

lllinois Environmental Protection Agency
Division of Water Pollution Control
Permit Section

Post Office Box 19276

Springfield, lllinois 62794-9276

or call (217) 782-0610

FAX: (217) 782-9891

Or submit electronically to: epa.constilr10swppp@illinois.gov

Reports must be typed or printed legibly and signed.

Any facility that is not presently covered by the General NPDES Permit for Storm Water Discharges From Construction Site
Activities is considered a new facility.

If this is a change in your facility information, renewal, etc., please fill in your permit number on the appropriate line, changes of
information or permit renewal notifications do not require a fee.

NOTE: FACILITY LOCATION IS NOT NECESSARILY THE FACILITY MAILING ADDRESS, BUT SHOULD DESCRIBE
WHERE THE FACILITY IS LOCATED.

Use the formats given in the following examples for correct form completion.

Example Format
Section 12 1 or 2 numerical digits
Township 12N 1 or 2 numerical digits followed by "N" or "S"
Range 12W 1 or 2 numerical digits followed by "E" or "W"

For the Name of Closest Receiving Waters, do not use terms such as ditch or channel. For unnamed tributaries, use
terms which include at least a named main tributary such as “Unnamed Tributary to Sugar Creek to Sangamon River.’

Submission of initial fee and an electronic submission of Storm Water Pollution Prevention Plan (SWPPP) for Initial
Permit prior to the Notice of Intent being considered complete for coverage by the ILR10 General Permits. Please
make checks payable to: lllinois EPA at the above address.

Construction sites with less than 5 acres of land disturbance - fee is $250.
Construction sites with 5 or more acres of land disturbance - fee is $750.

SWPPP should be submitted electronically to: epa.constilr1 Oswppp@illinois.gov. When submitting electronically, use
Project Name and City as indicated on NOI form.

Page 3 of 3
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llinois Department Storm Water Pollution Prevention Plan EyEE
of Transportation o
Route Marked Route Section
MUN 5080 | |Dove Drive 16-00025-00-FP
Project Number County Contract Number
LQ8K(257) will 61F19

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name Title Agency
l Ed Dolezal Director of Public Works Village of Channahon
Signature Date

Chnid 2 s 7/ ze/1E

. Site Description

A. Provide a deséription of the project location (include latitude and longitude):
See Attachment A.

B. Provide a description of the construction activity which is subject of this plan:
See Attachment A.

C. Provide the estimated duration of this project:
4 months

D. The total area of the construction site is estimated to be ~ 3.63  acres.

The total area of the site estimated to be disturbed by excavation, grading or other activites is 3.63 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

C =0.32 (Proposed); C = 0.30 (Existing)

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:
See Attachment A.

G. Provide an aerial extent of wetland acreage at the site:

N/A

H. Provide a description of potentially erosive areas associated with this project:
See Attachment A.

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, etc.):

See Attachment A.

Printed 5/30/18 Page 10f 7 BDE 2342 (Rev. 09/29/15)
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J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. ldentify who owns the drainage system (municipality or agency) this project will drain into:

Village of Channahon and lllinois Department of Transporation

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.

Village of Channahon

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

Ultimate is DuPage River

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

See Attachment A.

O. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain

]

Wetland Riparian
Threatened and Endangered Species

Historic Preservation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity, or siltation
Applicable Federal, Tribal, State or Local Programs

[]
[]
[]
[] 303(d) Listed receiving waters for suspended solids, turbidity, or siltation
[]
[]
[] Other

1. 303(d) Listed receiving waters (fill out this section if checked above):

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL (fill out this section if checked above)

a. The name(s) of the listed water body:

b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:

Printed 5/30/18 Page 2 of 7 BDE 2342 (Rev. 09/29/15)
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c. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

P. The following pollutants of concern will be associated with this construction project:

X Soil Sediment Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
X Concrete Antifreeze / Coolants
X Concrete Truck waste Waste water from cleaning construction equipment
X Concrete Curing Compounds [] Other (specify)
X Solid waste Debris [] Other (specify)
[] Paints [] Other (specify)
[] Solvents [] Other (specify)
X Fertilizers / Pesticides [] Other (specify)
Il. Controls

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in lI(B)(1) and 1I(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.

The following stabilization practices will be used for this project:

[] Preservation of Mature Vegetation Erosion Control Blanket / Mulching
[] Vegetated Buffer Strips Sodding
Protection of Trees [[] Geotextiles
Temporary Erosion Control Seeding [_| Other (specify)
[] Temporary Turf (Seeding, Class 7) [] Other (specify)
[] Temporary Mulching [] Other (specify)
Permanent Seeding [] Other (specify)
Printed 5/30/18 Page 3 of 7 BDE 2342 (Rev. 09/29/15)
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Describe how the stabilization practices listed above will be utilized during construction:

See Attachment A.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

See Attachment A.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

[X] Perimeter Erosion Barrier [ ] Rock Outlet Protection
[X] Temporary Ditch Check Riprap

[X| Storm Drain Inlet Protection [] Gabions

[] Sediment Trap [] Slope Mattress

[] Temporary Pipe Slope Drain [] Retaining Walls

[ ] Temporary Sediment Basin [] Slope Walls

[ ] Temporary Stream Crossing [ ] Concrete Revetment Mats
[X] Stabilized Construction Exits [] Level Spreaders

[] Turf Reinforcement Mats [] Other (specify)

[] Permanent Check Dams [] Other (specify)

[] Permanent Sediment Basin [] Other (specify)

[ ] Aggregate Ditch [] Other (specify)

[] Paved Ditch [] Other (specify)

Describe how the structural practices listed above will be utilized during construction:
See Attachment A.

Describe how the structural practices listed above will be utilized after construction activities have been completed:
N/A

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [ | Yes [X] No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

Printed 5/30/18 Page 4 of 7 BDE 2342 (Rev. 09/29/15)
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2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:
See Attachment A.

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the lllinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

e Major planned stockpiling operations

e Time frame for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

e Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

¢ Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

e Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

e Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

e Waste Disposal - Discuss methods of waste disposal that will be used for this project.

¢ Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.).

e Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

e Litter Management - Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

¢ Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.
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e Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

e Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures.

e Additional measures indicated in the plan.

Maintenance

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

See Attachment A.

IV. Inspections
Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.
Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.
If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.
The Incidence of Non-Compliance shall be mailed to the following address:
lllinois Environmental Protection Agency
Division of Water Pollution Control
Attn; Compliance Assurance Section
1021 North Grand East
Post Office Box 19276
Springfield, Illinois 62794-9276
Additional Inspections Required:

V. Failure to Comply
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section

MUN 5080 Dove Drive 16-00025-00-FP
Project Number County Contract Number
LQ8K(257) Wil 61F19

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
[] Sub-Contractor

Print Name Signature
Title Date

Name of Firm Telephone
Street Address City/State/Zip

Items which the Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP:
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Storm Water Pollution Prevention Plan
Attachment A
MUN 5080 Dove Drive/Sioux Drive
Will County
Section 16-00025-00-FP

Site Description:
A. Provide a description of the project location (include latitude and longitude):

The project is located on Dove Drive, beginning at Sunset Drive and ending at US Route 6. The
total net and gross length of the project is 1,812.00 feet (0.343 mile) for the reconstruction and
realignment of Dove Drive in the Village of Channahon, Will County. The project is located at
41° 26’ 43” N and 88° 12’ 43" W.

B. Provide a description of the construction activity which is the subject of this plan:

The project includes the reconstruction and realignment of Dove Drive. The work to be performed
under this contract consists of pavement removal, earth excavation, aggregate subgrade
improvement, HMA full-depth pavement, PCC curb and gutter, PCC sidewalk and multi-use path,
pavement markings, erosion and sediment control, traffic control and protection, street lighting,
water main, and landscaping.

Erosion and sediment control measures for the project include the use of temporary seeding,
erosion control blanket, perimeter erosion barrier, dust control watering, inlet filters, inlet and pipe
protection, permanent seeding, and sodding.

F. List all soils found within project boundaries. Include map unit name, slope information,
and erosivity:

318A-Lorenzo loam, 0 to 2 percent slopes, K =0.28
318B-Lorenzo loam, 2 to 4 percent slopes, K = 0.32
93C2-Rodman gravelly loam, 4 to 6 percent slopes, eroded, K= 0.15

H. Provide a description of potentially erosive areas associated with this project:
Back slopes from the proposed embankment are at 1:3.

I. The following is a description of soil disturbing activities by stages, their locations,
and their erosive factors (e.g. steepness of slopes, length of slopes, etc):

The project consists of one construction stage.

Pavement removal.

Existing topsoil will be stripped and removed from the site.

Roadway embankments will be built up in steps with maximum 1:3 side slopes.
Installation of storm sewer, pipe culverts, and structures.

Installation of the subgrade, curb and gutter, and pavement.

abwh =

N. Describe areas of the site that are to be protected or remain undisturbed. These
areas may include steep slopes, highly erodible soils, streams, stream buffers,
specimen trees, natural vegetation, nature preserves, etc.

Areas that are protected with perimeter erosion control barrier shall remain undisturbed
throughout the duration of the project.
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Storm Water Pollution Prevention Plan
Attachment A
MUN 5080 Dove Drive/Sioux Drive
Will County
Section 16-00025-00-FP

Controls
A. Erosion and Sediment Controls
At a minimum, controls must be coordinated, installed, and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct stormwater to vegetated areas to
increase sediment removal, and maximize stormwater infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices
Describe how the stabilization practices listed above will be utilized during construction:

Excavated areas shall be either permanently seeded or sodded once final gradation has taken
place, as shown on the plans. If not, they shall be temporarily seeded in accordance with the
Standard Specifications for Road and Bridge Construction. Erosion control blanket shall be used
on all areas of permanent seed.

Stabilization controls runoff volume and velocity, peak runoff rates, and volumes of discharge to
minimize exposed soil, disturbed slopes, and sediment discharges from construction, and it
provides for natural buffers and minimization of soil compaction. Existing vegetated areas where
disturbance can be avoided will not require stabilization.

Describe how the stabilization practices listed above will be utilized after construction
activities have been completed:

The temporary erosion control system will be removed and permanent erosion control items will
be installed as shown on the plans. Maintenance and repair of these items shall be the
responsibility of the Contractor prior to completion of the project. Upon completion of the project,
the maintenance and repair of the permanent erosion control items shall be the responsibility of
the Village of Channahon.

C. Structural Practices
Describe how the structural practices listed above will be utilized during construction:

Perimeter erosion barrier will be installed at the beginning of construction and remain for the
duration of the project. Perimeter erosion barrier will reduce the potential for untreated runoff to
flow offsite. Perimeter erosion barrier will be comprised of silt fence. Silt fence will be used as
perimeter erosion barrier in areas where there is the potential for erosion and sediment to sheet
flow offsite.

Storm drain inlet protection will be installed on existing and proposed storm sewer structures
within the curb and gutter. Storm drain inlet and pipe protection will be installed on existing and
proposed storm sewer structures and culverts within the parkways and ditches. Both measures
will be used to treat runoff from the jobsite and reduce the potential for offsite contamination.
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Storm Water Pollution Prevention Plan
Attachment A
MUN 5080 Dove Drive/Sioux Drive
Will County
Section 16-00025-00-FP

E.2. Description of Permanent Stormwater Management Controls:

All existing storm sewer lines on site will be protected during construction to ensure no debris
flows into the system. All existing storm sewer lines and structures on site will then be removed. A
new storm sewer system will replace the existing system. This new system will also be protected
during construction to prevent debris from entering the system.

Maintenance:

All erosion and sediment control measures will be maintained in accordance with the IDOT
Erosion and Sediment Control Field Guide for Construction Inspection.

All erosion and sediment control measures should be checked weekly and after each rainfall
0.5 inch or greater in a 24-hour period or equivalent snowfall. Additionally, during winter months,
all measures should be checked after each significant snowmelt.

All offsite borrow, waste, and use areas are part of the construction site and are to be inspected
according to the language in this section.

(a) Perimeter Erosion Barrier—Barrier shall be installed prior to any earth-disturbing activities.
It shall have no tears or gaps and must not be leaning. Any stakes that are missing or
broken must be replaced immediately. If the sediment reaches one-third the height of the
barrier, maintenance or replacement is required. Repair the barrier if undermining occurs
anywhere along its entire length. Remove the barrier once final stabilization is
established.

(b) Inlet Protection—Remove sediment from inlet filter basket when basket is 25% full or
when 50% of the fabric pores are covered with silt. Remove ponded water on road
surfaces immediately. Clean filter if standing water is present longer than one hour after a
rain event. Remove trash accumulated around or on top of protection. When a filter is
removed for cleaning, replace filter if any tear is present.

(c) Temporary Seeding—A visual inspection of this item is necessary to determine whether it
has germinated. If the seed has failed to germinate, another application of seed may be
necessary. Restore rills greater than 4 inches deep as quickly as possible on slopes
steeper than 1V:4H to prevent the sheet-flow from becoming concentrated flow patterns.
If excessive weed development occurs, mowing may be necessary.

(d) Permanent Seeding and Sodding—A visual inspection of this item is necessary to
determine whether it has germinated. If the seed has failed to germinate, another
application of seed may be necessary.

(e) Erosion Control Blanket—Repair damage from water running beneath the blanket and

restore blanket when displacement occurs. Reseeding may be necessary. Replace all
displaced blankets and restaple.
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@ lllinois Environmental Protection Agency

Bureau of Land ¢ 1021 North Grand Avenue East ¢ P.O. Box 19276 e Springfield ¢ lllinois ® 62794-9276

Source Site Certification
by Owner or Operator
for Use of Uncontaminated Soil as Fill in a
CCDD or Uncontaminated Soil Fill Operation
LPC-662
Revised in accordance with 35 lll. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by source site owners and operators to certify, pursuant to 35 Ill. Adm. Code 1100.205(a)(1)
(A), that soil (i) was removed from a site that is not potentially impacted property and is presumed to be uncontaminated soil and
(ii) is within a pH range of 6.25 to 9.0. If you have questions about this form, please telephone the Bureau of Land Permit Section
at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demolition debris fill operations or uncontaminated soil fill operations.

I. Source Location Information

(Describe the location of the source of the uncontaminated soil)

Project Name: Proposed 8 inch DIP Watermain Installation Office Phone Number, if available:

Physical Site Location (Street, Road): Dove Drive and W. Sioux Drive

City: Channahon
County: Will

State: IL Zip Code: 60410

Township: Channahon

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):
Latitude: 41.445548

(Decimal Degrees)

Longitude: -88.209594

(-Decimal Degrees)

Identify how the lat/long data were determined:

[ GPsS Map Interpolation [T] Photo Interpolation [ ] Survey [] Other
IEPA Site Number(s), if assigned: BOL: BOW: BOA:
Il. Owner/Operator Information for Source Site

Site Owner Site Operator

Name: Village of Channahon Name: Village of Channahon
Street Address: 24555 8. Navajo Dr. Street Address: 24555 S. Navajo Dr.
PO Box: PO Box:
City: Channahon State: IL City: Channahon State: IL
Zip Code: 60477 Phone: (815)-467-6644 Zip Code: 60477 Phone: (815)-467-6644
Contact: Ed Dolezal, Director of Public Works Contact: Ed Dolezal, Director of Public Works

Email, if available: edolezal@channahon.org

Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4,
56/39). Failure to disclose this information may result in: a civil penalty of not to exceed $50,000 for the violation and an additional civil

IL 632-1855
LPC 348 Rev. 10/2013 the Forms Management Center.

penalty of not to exceed $10,000 for each day during which the violation continues (415 ILCS 5/42). This form has been approved by
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Page 2 of 2
Project Name: Proposed Pavement Improvements

Latitude: 41.445548 Longitude: -88.209594

(Decimal Degrees) (-Decimal Degrees)
Source Site Certification

lll. Descriptions of Current and Past Uses of Source Site

Describe the current and past uses of the site and nearby properties.* Attach additional information as needed. The
description must take into account, at a minimum, the following for the source site and for nearby property: (1) use of the
properties for commercial or industrial purposes; (2) the use, storage or disposal of chemical or petroleum products in
individual containers greater than 5 gallons or collectively more than 50 gallons; (3) the current or past presence of any
storage tanks (above ground or underground); (4) any waste storage, treatment or disposal at the properties; (5) any reported
releases or any environmental cleanup or removal of contaminants; (6) any environmental liens or governmental notification of
environmental violations; (7) any contamination in a well that exceeds the Board's groundwater quality standards; (8) the use,
storage, or disposal of transformers or capacitors manufactured before 1979; and (9) any fill dirt brought to the properties from
an unknown source or site.

Number of pages attached: 5

The site is a residential area. Surrounding properties are residential. No known chemical storage, waste storage,
environmental liens, contaminated wells or any potentially impacted properties are present on or adjacent to construction area.
Data review of IEPA databases did not indicate site contains PIPs. PID readings did not indicate contamination issues.
Materials certified herewith as CCDD material must be free of rebar, garbage, etc. and any said materials must be segregated
from CCDD materials and disposed of in other legal means.

*The description must be sufficient to demonstrate that the source site is not potentially impacted property, thereby allowing the
source site owner or operator to provide this certification.

IV. Soil pH Testing Results

Describe the results of soil pH testing showing that the soil pH is within the range of 6.25 to 9.0 and attach any supporting
documentation.

Number of pages attached: 1

See attached. Results of pH testing of the subgrade soils are between 6.25 and 9.0.

V. Source Site Owner, Operator or Authorized Representative's Certification Statement and
Signature

In accordance with the lllinois Environmental Protection Act [415 ILCS 5/22.51 or 22.51a] and 35 lll. Adm. Code 1100.205(a), |
Don Cassier-Agent (owner, operator or authorized representataive of source site)
certify that this site is not a potentially impacted property and the soil is presumed to be uncontaminated soil. | also certify that
the soil pH is within the range of 6.25 to 9.0. | further certify that the soil has not been removed from the site as part of a
cleanup or removal of contaminants. Additionally, | certify that | am either the site owner or operator or a duly authorized
representative of the site owner or site operator and am authorized to sign this form. Furthermore, | certify that all information
submitted, including but not limited to, all attachments and other information, is to the best of my knowledge and belief, true,
accurate and complete.

Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the lllinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

C Owner " Operator
@® Owner's Duly Authorized Representative (" Operator's Duly Authorized Representative

Don Cassier- Agent

Prifi"‘am/y g ‘(//&// y

Sffnature Date ”
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SEECO Environmental Services, Inc.
7350 Duvan Drive
Tinley Park, IL 60477

Soil pH Content

Standard Test Method for pH of Soils ASTM D4972 (Reapproved 2007)

Boring,
SampleID pH

B-7, S-1 7.35

B-8, S-1 7.78

Test Date
5/4/2018
Ajith Hanagood

Sample Date Engineer

Sampled
By
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Division of Public Water Supplies

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY
1021 North Grand Avenue, East; Post Office Box 19276; Springfield, IL 62794-9276

Telephone 217/782-1724
PUBLIC WATER SUPPLY CONSTRUCTION PERMIT

SUBJECT: CHANNAHON (Will County — 1970200)

Permit Issued to:

Village of Channahon
24555 South Navajo Drive
Channahon, IL 60410

PERMIT NUMBER: 1330-FY2018

DATE ISSUED: August 24, 2018
PERMIT TYPE: Water Main Extension

The issuance of this permit is based on plans and specifications prepared by the engineers/architects indicated, and
are identified as follows. This permit is issued for the construction and/or installation of the public water supply
improvements described in this document, in accordance with the provisions of the “Environmental Protection
Act”, Title IV, Sections 14 through 17, and Title X, Sections 39 and 40, and is subject to the conditions printed on
the last page of this permit and the ADDITIONAL CONDITIONS listed below.

FIRM: Strand Associates, Inc.
- NUMBER OF PLAN SHEETS: 14 . v
TITLE OF PLANS: “Plans for Proposed Federal Aid Highway, Dove Drive Water Main Extension”

PROPOSED IMPROVEMENTS:

***Install approximately 2,040 feet of 8-inch water main.***

ADDITIONAL CONDITIONS:

1. All water mains shall be satisfactorily disinfected prior to use. In accordance with the requirements of
AWWA C651-05, at least one set of samples shall be collected from every 1,200 feet of new water main,

plus one set from the end of the line and at least one set from each branch. Satisfactory disinfection shall

be demonstrated in accordance with the requirements of 35 Ill. Adm. Code 602.310.

2. There are no further conditions to this permit.

DCC:GAZ

CcC:

Strand Associates, Inc.
Elgin Regional Office
Will County Health Department

AL

David C. Cook, P.E.
Acting Manager Permit Section

Division of Public Water Supplies
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STANDARD CONDITIONS FOR CONSTRUCTION/DEVELOPMENT PERMITS
ISSUED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY

The Wlinois Environmental Protection Agency Act (lllinois Compiled Statutes, Chapter 111-1/2, Section 1039) grants the Environmental Protection
Agency authority to impose conditions on permits which it issues.

These standard conditions shall apply to all permits which the Agency issues for construction or development projects which require permits under
the Division of Water Pollution Control, Air Pollution Control, Public Water Supplies and Land Pollution Control. Special conditions may also be
imposed by the separate divisions in addition to these standard conditions.

1.

Unless this permit has been extended or it has been voided by a newly issued permit, this permit will expire one year after this date of
issuance unless construction or development on this project has started on or prior to that date.

The construction or development of facilities covered by this permit shall be done in compliance with applicable provisions of Federal laws
and regulations, the lilinois Environmental Protection Act, and Rules and Regulations adopted the Illinois Pollution Control Board.

There shall be no deviations from the approved plans and specifications unless a written request for modification of the project, along with
plans and specifications as required, shall have been submitted to the Agency and a supplemental written permit issued.

The permittee shall allow any agent duly authorized by the Agency upon the presentation of credentials:

a. to enter at reasonable times the permittee’s premises where actual or potential effluent, emission or noise sources are located or where
any activity is to be conducted pursuant to this permit.

b. to have access to and copy at reasonable times any records required be kept under the terms and conditions ‘of this permit.

c. to inspect at reasonable times, including during any hours or operation of equipment constructed or operated under this permit, such
equipment or monitoring methodology or equipment required to be kept, used, operated, calibrated and maintained under this permit.

d. to obtain and remove at reasonable times samples of any discharge or emission of pollutants.

e. to enter at reasonable times and utilize any photographic, recording, testing, monitoring or other equipment for the purpose of
preserving, testing, monitoring, or recording any activity, discharge, or emission authorized by this permit.

The issuance of this permit:

/

a. shall not be considered as in any manner affecting the title of the permits upon which the permitted facilities are to be located;

b. does not release the permittee from any liability for damage to person or property caused by or resulting from the construction,

maintenance, or operation of the proposed facilities; l

c. does not release the permittee from compliance with the other applicable statues and regulations of the United States, of the State of
lilinois, or with applicable local laws, ordinances and regulations;

d. does not take into consideration or attest to the structural stability of any units or parts of the project;

e. in no manner implies or suggests that the Agency (or its officers, agents or employees) assumes any liability directly or indirectly for any
loss due to damage, installation, maintenance, or operation of the proposed equipment or facility.

These standard conditions shall prevail unless modified by special conditions.

The Agency may file a complaint with Board of modification, suspension or revocation of a permit:

a. upon discovery that the permit application misrepresentation or false statements or that all relevant facts were not disclosed; or
b. upon finding that any standard or special conditions have been violated; or

c. upon any violation of the Environmental Protection Act or any Rules or Regulation effective thereunder as a result of the construction or
development authorized by this permit.
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ADJUSTING FRAMES AND GRATES (BDE)
Effective: April 1, 2017
Add the following to Article 602.02 of the Standard Specifications:

“(s) High Density Expanded Polystyrene Adjusting Rings
with Polyurea Coating (Note 4) ......ccovriiiiiiiiiii e 1043.04
(t) Expanded Polypropylene (EPP) Adjusting Rings (Note 5) ........cccooooiiiiiinninnn. 1043.05

Note 4. High density expanded polystyrene adjusting rings with polyurea coating shall
meet the design load requirements of AASHTO HS20/25. The rings may be used to
adjust the frames and grates of drainage and utility structures up to a maximum of 6 in.
(150 mm). They shall be installed and sealed underneath the frames according to the

manufacturer’s specifications.

Note 5. Riser rings fabricated from EPP may be used to adjust the frames and grates of
drainage and utility structures up to a maximum of 6 in. (150 mm). An adhesive meeting
ASTM C 920, Type S, Grade N5, Class 25 shall be used with EPP adjustment rings.
The top ring of the adjustment stack shall be a finish ring with grooves on the lower
surface and flat upper surface. The joints between all manhole adjustment rings and the
frame and cover shall be sealed using the approved adhesive. In lieu of the use of an
adhesive, an intermal or external mechanical frame-chimney seal may be used for
watertight installation. EPP adjustment rings shall not be used with heat shrinkable
infiltration barriers.”

Add the following to Section 1043 of the Standard Specifications:

“1043.04 High Density Expanded Polystyrene Adjusting Rings with Polyurea Coating.
High density expanded polystyrene adjustment rings with polyurea coating shall be designed
and tested to meet or exceed an HS25 wheel load according to the AASHTO Standard
Specifications for Highway Bridges (AASHTO M306 HS-25). The raw material suppliers shall
provide certifications of quality or testing using the following ASTM standards, and upon
request, certify that only virgin material was used in the manufacturing of the expanded

polystyrene rings.

. Value
Physical Property Test Standard 3.0 blou ft 25 bjou ft

Compression Resistance ASTM D 1621

at 10% deformation 50 -70 70 -90

at 5% deformation 45 - 60 60 - 80

at 2% deformation 15-20 20 - 40
Flexural Strength ASTM D 790 90 -120 130 - 200
Water Absorption ASTM D 570 2.0% 1.7%
Coefficient of Linear Expansion ASTM D 696 2.70E-06 in./in./°F | 2.80E-06 in./in./°F
Sheer Strength ASTM D 732 55 80
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Tensile Strength ASTM D 1623 70-90 | 130 - 140

Water Vapor Transmission ASTM C 355 0.82 — 0.86 perm —in.

High density expanded polystyrene adjustment rings with polyurea coating shall have no
void areas, cracks, or tears. The actual diameter or length shall not vary more than 0.125 in.
(3 mm) from the specified diameter or length. Variations in height are limited to + 0.063 in.
(£ 1.6 mm). Variations shall not exceed 0.25 in. (6 mm) from flat (dish, bow, or convoluting
edge) or 0.125 in. (3 mm) for bulges or dips in the surface.

1043.05 Expanded Polypropylene (EPP) Adjusting Rings. The EPP adjusting rings
shall be manufactured using a high compression molding process to produce a minimum
finished density of 7.5 Ib/cu ft (120 g/l). The EPP rings shall be made of materials meeting
ASTM D 3575 and ASTM D 4819-13. The grade adjustments shall be designed and tested
according to the AASHTO Standard Specifications for Highway Bridges (AASHTO M 306 HS-

25).

Grade rings shall contain upper and lower keyways (tongue and groove) for proper vertical
alignment and sealing. The top ring, for use directly beneath the cast iron frame, shall have
keyways (grooves) on the lower surface with a flat upper surface.

Adhesive or sealant used for watertight installation of the manhole grade adjustment rings
shall meet ASTM C 920, Type S, Grade NS, Class 25, Uses NT, T, M, G, A, and O.

EPP adjustment rings shall have no void areas, cracks, or tears. The actual diameter or
length shall not vary more than 0.125in. (3 mm) from the specified diameter or length.
Variations in height are limited to + 0.063 in. (£ 1.6 mm). Variations shall not exceed 0.25 in.
(6 mm) from flat (dish, bow, or convoluting edge) or 0.125 in. (3 mm) for bulges or dips in the
surface.”

80382
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall
have a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height
of the adjacent pavement + 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification
from the manufacturer stating the temporary plastic ramp meets the following
requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc

Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ”, percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute
The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer's recommendations.

Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”

80366
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.
Equipment will be the same as for a minor delay, except Contractor-owned

equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’'s yard or another job and the cost to re-mobilize, whichever is less.
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Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

. Article 108.04(b)(3) or | No working days have been charged for two
Working Days | article 108.04(b)(4) | consecutive weeks.
. : The Contractor has been granted a minimum
Con[;z[[eetlon 22:2:: lggggggggg °" | two week extension of contract time, according
' to Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ) -

up to $50 000,000 One Propct Superintendent,
One Engineer, and
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One Clerk

Over $50,000,000

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed

overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid. For working day contracts the payment will be made according to
Article 109.04. For completion date contracts, an adjustment will be determined as

follows.

Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)

Where:TE = Duration of approved time extension in calendar days.

% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.

OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as
provided for in Article 701.20(a) for increase or decrease in the value of work by more

than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party

any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in nhon-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform _19.00 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Ultilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.

131



(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Ultilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. |If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the

Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

80029

not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

ltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not

80402

later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)

Effective: January 1, 2010
Revised: August 1, 2018

Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third

paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test

location.

Longitudinal joint testing shall be located at a distance equal to the lift

thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a.

Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced 10ft (3 m) apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to

read:
“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum
IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%
IL-9.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5 -97.4% 90.0%
IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0 - 97.4% 90.0%
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| SMA | Ndesign =50 & 80 | 93.5-97.4% | 91.0%"

80246

142



HOT-MIX ASPHALT — OSCILLATORY ROLLER (BDE)

Effective: August 1, 2018
Revised: November 1, 2018

Add the following to Article 406.03 of the Standard Specifications:
“(G) Oscillatory ROIIEE ... 1101.01”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to
read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA
Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)

Level Binder: p3 -- Vs, P ¥, Tg, T, To the
(When the density 3W, Or satisfaction of
requirements of the Engineer.
Article 406.05(c) do
not apply.)

Binder and Surface V e

Vo, P ¥, Tg, 3W, | P¥ Or, Op Vs, T, Tr, O As Z?te_cllﬁed In

Level Binder ": Or, Os icles:
(When the density 1030.05(d)(3),
requirements of (d)(4), and
Article 406.05(c) (A)(7)-
apply.)

IL-4.75 and SMA +/% Ts, 3W, Or -- Tr, 3W, Or

; As specified in

Bridge Decks % T -- T

ridge Lecks ; ] Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-
tired roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of
the Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Og - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”
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Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth

80399

operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with
water tanks and sprinkling devices, or other approved methods, which shall be used to
wet the drums to prevent material pickup. The drum(s) amplitude and frequency of the
tangential and vertical impact force shall be approximately the same in each direction
and meet the following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm)48 in. (1200 mm);

(2) The minimum length of the drum(s) shall be 57 in. (1480 mm)66 in. (1650 mm);

(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”; and

(5) Self-adjusting eccentrics, and reversible eccentrics on non-driven drum(s).”
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HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:
‘(@) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing
test waived.”

80376
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LIGHTS ON BARRICADES (BDE)
Effective: January 1, 2018
Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control
plan, and the following table.

Circumstance Lights Required

Daylight operations None

First two warning signs on each approach
to the work involving a nighttime lane
closure and “ROUGH GROOVED
SURFACE” (W8-1107) signs

Devices delineating isolated obstacles,
excavations, or hazards at night Flashing bi-directional lights
(Does not apply to patching)

Devices delineating obstacles,
excavations, or hazards exceeding

100 ft (30 m) in length at night

(Does not apply to widening)
Channelizing devices for nighttime lane
closures on two-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads
Channelizing devices for nighttime lane
closures on multi-lane roads separating None
opposing directions of traffic
Channelizing devices for nighttime along
lane shifts on multilane roads
Channelizing devices for night time along
lane shifts on two lane roads

Devices in nighttime lane closure tapers
on Standards 701316 and 701321

Devices in nighttime lane closure tapers Steady burn mono-directional lights
Devices delineating a widening trench None

Devices delineating patches at night on
roadways with an ADT less than 25,000

Devices delineating patches at night on
roadways with an ADT of 25,000 or more

Flashing mono-directional lights

Steady burn bi-directional lights

None

None

Steady burn mono-directional lights

Steady burn bi-directional lights

Steady burn bi-directional lights

None

None

Batteries for the lights shall be replaced on a group basis at such times as may be specified
by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
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“603.07 Protection Under Traffic. After the casting has been adjusted and Class Sl
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.”

80392
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE)

Effective: January 1, 2018
Revised: March 2, 2018

Description. Manholes, valve vaults, and flat slab tops manufactured according to the current or
previous Highway Standards listed below will be accepted on this contract:

Product Current Standard Previous Standard
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-04 602401-03
Precast Manhole Type A, 5 (1.52 m) Diameter 602402 602401-03
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-08 602406-07
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-06 602411-05
Precast Manhole Type A, 8 (2.44 m) Diameter 602416-06 602416-05
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-06 602421-05
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426 n/a
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-03 602501-02
Precast Valve Vault Type A, 5 (1.52 m) Diameter 602506 602501-02
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04

When manufacturing to the current standards, the following revisions to the Standard
Specifications shall apply:

Revise Article 602.02(g) of the Standard Specifications to read:
“(g) Structural STEEl (NOTE 4) .......e s 1006.04

Note 4. All components of the manhole joint splice shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.”

Add the following to Article 602.02 of the Standard Specifications:
“(s) Anchor Bolts and Rods (NOE 5) ........uuuu e 1006.09

Note 5. The threaded rods for the manhole joint splice shall be according to the
requirements of ASTM F 1554, Grade 55, (Grade 380).”

Add the following paragraph after the first paragraph of Article 602.07 of the Standard
Specifications:

“Threaded rods connecting precast sections shall be brought to a snug tight condition.”
Revise the second paragraph of Article 1042.10 of the Standard Specifications to read:

“Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage
Structures Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top
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(Highway Standard 602601) shall be according to AASHTO M 199 (M 199M), except the
minimum wall thickness shall be 3 in. (75 mm). Additionally, catch basins, inlets, and drainage
structures shall have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at
28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall have a
minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.”

80393
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MAST ARM ASSEMBLY AND POLE (BDE)
Effective: August 1, 2018
Revise the first sentence of Article 1077.03(b) of the Standard Specifications to read:
“Anchor rods shall be according to Article 1006.09, Grade 105, and shall be threaded a

minimum of 7 1/2 in. (185 mm) at one end and threaded a minimum of 2 in. (50 mm) with
matching hex head nut at the other end.”

80400
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being
withheld, and the specific remedial actions required of the subcontractor and/or material supplier
so that payment can be made.”

80390
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PORTLAND CEMENT CONCRETE (BDE)

Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm)
when a high range water-reducing admixture is used. For Class SC, the maximum
slump may be increased to 8 in. (200 mm). For Class PS, the maximum slump may be

increased to 8 1/2in. (215 mm) if the high range water-reducing admixture is the
polycarboxylate type.”

80389
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: August 1, 2017
Revise the first paragraph of Article 424.12 of the Standard Specifications to read:
“424.12 Method of Measurement. This work will be measured for payment in place and

the area computed in square feet (square meters). Curb ramps, including side curbs and side
flares, will be measured for payment as sidewalk. No deduction will be made for detectable

warnings located within the ramp.”

80385
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PROGRESS PAYMENTS (BDE)

Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a)

80328

Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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| STEEL COST ADJUSTMENT (BDE)

Effective: April 2, 2004
| Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a

contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force

account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI,
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Where: MPly=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract
price; or for the month the agreed unit price letter is submitted by the
Contractor for extra work paid for by agreed unit price,. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPly in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 - 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 - 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 b/t (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates

Frame 250 Ib (115 kg)
Lids and Grates 150 Ib (70 kg)
80127
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”

80397
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the
following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”

80391

159




WARM MIX ASPHALT (BDE)

Effective: January 1, 2012
Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than aillowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphait
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shaill be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.
a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of

+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.
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b. Additives. Additives shall be infroduced into the plant according fo the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Reguirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

80288

161



WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten
business days following the reporting period. The reporting period shall be Monday through
Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as

included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

80302
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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